



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

ROY COOPER  
GOVERNOR

JAMES H. TROGDON, III  
SECRETARY

September 11, 2018

RE: ALL PROJECTS

**September 18, 2018 Letting**

To All Prospective Bidders:

Due to the uncertainties associated with the approaching hurricane Florence the Department has decided it is in everyone's best interest to postpone the September 18, 2018 letting. The advertisement has been extended and bids will be received and read on **October 2, 2018 Special Letting at 2:00 P.M.**

Additional information will be forthcoming.

Sincerely,

A handwritten signature in black ink, appearing to read "RED", written over a horizontal line.

Ronald E. Davenport, Jr., PE  
State Contract Officer

RED/jag

cc: Mr. Lamar Sylvester, PE	Mr. Ray Arnold, PE	Ms. Lori Strickland
Division Engineers	Ms. Theresa Canales, PE	Mr. Mitchell Dixon
Mr. Ron Hancock, PE	Ms. Jaci Kincaid	Mr. Mike Gwyn
Mr. Jon Weathersbee, PE	Ms. Penny Higgins	Mr. Fred Adams
Mr. Ken Kennedy, PE	Mr. Alex Foster	
Project File (2)		