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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER QUEEN ANNE CREEK AND APPROACHES ON NC-32.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

T. A. LOVING COMPANY

GOLDSBORO,  NC  

C202908JAN 17 2012
0.071 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00 60000.00MOBILIZATION
0002 0008000000-E 200  1 ACR 1500.00 1500.00 1.00 1.00SUPP CLEARING & GRUBBING
0003 0029000000-N SP  Lump Sum 12000.00 15950.00REINF BRG APPR **********

(21+24.00)
0004 0043000000-N 226 Lump Sum 55000.00 117725.00GRADING
0005 0057000000-E 226  400 CY  25.00 10000.00 15.00 6000.00UNDERCUT EXCAVATION
0006 0195000000-E SP   400 CY  45.00 18000.00 20.00 8000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  400 SY  4.00 1600.00 2.50 1000.00SOIL STABILIZATION FABRIC
0008 0318000000-E SP   69 TON 32.00 2208.00 45.00 3105.00FND CONDIT MATL MINOR STRS
0009 0320000000-E SP   2,132 SY  3.00 6396.00 2.50 5330.00FND CONDIT FABRIC
0010 0335200000-E SP   16 LF  85.00 1360.00 74.50 1192.0015" DRAINAGE PIPE
0011 1220000000-E 545  25 TON 65.00 1625.00 60.00 1500.00INCIDENTAL STONE BASE
0012 1297000000-E 607  770 SY  8.00 6160.00 6.70 5159.00MILL ASP PVMT *****" DTH

(1-1/2")
0013 1489000000-E 610  120 TON 88.00 10560.00 86.30 10356.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  120 TON 88.00 10560.00 90.50 10860.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  260 TON 88.00 22880.00 87.10 22646.00ASP CONC SURF CRS S9.5B
0016 1575000000-E SP   30 TON 690.00 20700.00 652.00 19560.00ASP FOR PLANT MIX
0017 1693000000-E 654  15 TON 250.00 3750.00 201.00 3015.00ASPH PLT MIX PVMT REPAIR
0018 2022000000-E SP   23 CY  45.00 1035.00 35.00 805.00SUBDRAIN EXCAVATION
0019 2033000000-E SP   17 CY  42.00 714.00 75.00 1275.00SUBDRAIN FINE AGGREGATE
0020 2044000000-E SP   100 LF  28.00 2800.00 15.00 1500.006" PERF SUBDRN PIPE
0021 2070000000-N SP   1 EA  250.00 250.00 250.00 250.00SUBDRN PIPE OUTLETS
0022 2077000000-E SP   6 LF  65.00 390.00 15.00 90.006" OUTLET PIPE (SUBDRNS)
0023 2286000000-N 840  1 EA  1450.00 1450.00 1200.00 1200.00MASNRY DRAINAGE STRUCT
0024 2367000000-N 840  1 EA  1000.00 1000.00 350.00 350.00FRAME W/2GRTS 840.29 STD
0025 2556000000-E 846  14 LF  85.00 1190.00 75.00 1050.00SHOULDER BERM GUTTER
0026 3030000000-E 862  625 LF  14.25 8906.25 14.25 8906.25STL BM GUARDRAIL
0027 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0028 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0029 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0030 3649000000-E 876  1 TON 65.00 65.00 200.00 200.00RIP RAP, CLASS B
0031 3656000000-E 876  455 SY  4.00 1820.00 2.50 1137.50FILTER FABRIC FOR DRAINGE
0032 4400000000-E 1110  386 SF  6.80 2624.80 4.40 1698.40WORK ZONE SIGNS (STAT)
0033 4405000000-E 1110  96 SF  8.85 849.60 20.00 1920.00WORK ZONE SIGNS (PORT)
0034 4410000000-E 1110  119 SF  6.25 743.75 5.85 696.15WORK ZONE SIGNS (BARR)
0035 4435000000-N 1135  20 EA  16.00 320.00 15.95 319.00CONES
0036 4445000000-E 1145  80 LF  20.50 1640.00 19.95 1596.00BARRICADES (TYPE III)
0037 4450000000-N 1150  640 HR  35.00 22400.00 25.00 16000.00FLAGGER
0038 4685000000-E 1205  747 LF  2.28 1703.16 2.00 1494.00THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  747 LF  2.68 2001.96 2.25 1680.75THERMO PVT MKG LINES 4"120
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0040 4900000000-N 1251  10 EA  22.00 220.00 35.00 350.00PERM RAISED PVMT MARKERS
0041 5325600000-E 1510  638 LF  10.00 6380.00 54.00 34452.006" WATER LINE
0042 5540000000-E 1515  2 EA  850.00 1700.00 1495.00 2990.006" VALVE
0043 5800000000-E 1530  541 LF  2.00 1082.00 24.00 12984.00ABANDON 6" UTILITY PIPE
0044 5871400000-E 1550  423 LF  80.00 33840.00 72.00 30456.006" TRENCHLESS INSTALL (IN SOIL)
0045 5871410000-E 1550  47 LF  95.00 4465.00 74.00 3478.006" TRENCHLESS INSTALL (NOT IN SOIL)
0046 6000000000-E 1605  180 LF  3.00 540.00 5.00 900.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  225 TON 60.00 13500.00 65.00 14625.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  30 TON 75.00 2250.00 100.00 3000.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  320 TON 62.00 19840.00 45.00 14400.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615  1 ACR 2400.00 2400.00 750.00 750.00TEMPORARY MULCHING
0051 6018000000-E 1620  50 LB  5.00 250.00 6.00 300.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620 0.25 TON 1400.00 350.00 2000.00 500.00FERT FOR TEMP SEEDING
0053 6024000000-E 1622  200 LF  22.00 4400.00 30.00 6000.00TEMPORARY SLOPE DRAINS
0054 6027000000-N 1622  4 EA  550.00 2200.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0055 6029000000-E SP   1,700 LF  3.00 5100.00 2.00 3400.00SAFETY FENCE
0056 6030000000-E 1630  40 CY  28.00 1120.00 75.00 3000.00SILT EXCAVATION
0057 6036000000-E 1631  1,550 SY  1.40 2170.00 1.85 2867.50MATTING FOR EROS CONTROL
0058 6042000000-E 1632  1,600 LF  5.25 8400.00 4.00 6400.001/4" HARDWARE CLOTH
0059 6048000000-E SP   90 SY  32.00 2880.00 15.00 1350.00FLOAT TURBIDITY CURTAIN
0060 6084000000-E 1660 1.5 ACR 2800.00 4200.00 1900.00 2850.00SEEDING AND MULCHING
0061 6087000000-E 1660 0.5 ACR 400.00 200.00 200.00 100.00MOWING
0062 6090000000-E 1661  50 LB  12.00 600.00 6.00 300.00SEED FOR REPAIR SEEDING
0063 6093000000-E 1661 0.25 TON 1400.00 350.00 2000.00 500.00FERT FOR REPAIR SEEDING
0064 6096000000-E 1662  50 LB  5.00 250.00 6.00 300.00SEED FOR SUPP SEEDING
0065 6108000000-E 1665 0.5 TON 1400.00 700.00 2000.00 1000.00FERTILIZER TOPDRESSING
0066 6114500000-N SP   10 MHR 50.00 500.00 75.00 750.00SPECIALIZED HAND MOWING
0067 6117000000-N SP   25 EA  400.00 10000.00 50.00 1250.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 53000.00 160100.00REMV EXIST STR **********
(21+24.00-L-)

0069 8112730000-N SP   1 EA  5500.00 5500.00 2125.00 2125.00PDA TESTING
0070 8112740000-N SP   1 EA  3500.00 3500.00 1500.00 1500.00PDA ASSISTANCE
0071 8121000000-N 412 Lump Sum 10000.00 6200.00UNCL STR EXCAV STA *****

(21+24.00-L-)
0072 8175000000-E 420 68.6 CY  1000.00 68600.00 925.00 63455.00CLASS AA CONC (BRIDGE)
0073 8210000000-N 422 Lump Sum 20000.00 59000.00BRG APPR SLAB ***********

(21+24.00-L-)
0074 8224000000-E 425  8,571 LB  1.50 12856.50 1.30 11142.30EPOXY COAT REINF STL BRDG
0075 8384000000-E SP   1,035 LF  75.00 77625.00 54.00 55890.00HP14X73 PILES
0076 8393000000-N SP   18 EA  150.00 2700.00 25.00 450.00PILE REDRIVES
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0077 8475000000-E 460 106.02 LF  175.00 18553.50 173.00 18341.46TWO BAR METAL RAIL
0078 8517000000-E 460 121.43 LF  65.00 7892.95 190.50 23132.421'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 1/2")
0079 8657000000-N 430 Lump Sum 7600.00 2925.00ELASTOMERIC BEARINGS
0080 8763000000-E 430 910.7 LF  125.00 113837.50 139.00 126587.303'-0" X 2'-0"PRESTR SLABS
0081 8892000000-E SP   7,645 SF  34.50 263752.50 26.50 202592.50GENERIC STRUCTURE ITEM (SF)

(18" STEEL SHEET PILES)

 

    TOTAL 1099372.47 TOTAL 1229925.53CONTRACT TOTAL

 

    SUB-TOTAL 433954.52 SUB-TOTAL 496484.55ROADWAY ITEMS
    SUB-TOTAL 665417.95 SUB-TOTAL 733440.98STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1099372.47PALMETTO INFRASTRUCTURE  INC
     2  1229925.53T. A. LOVING COMPANY



FEB 07, 2012 08:21 AM

TIP NO B-4551 2:00 PM 1 /  4 003

HYDE

33764.3.1

FED AID NO BRSTP-0264(23)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #45 OVER A CANAL AND APPROACHES ON US-264.

S. T. WOOTEN CORPORATION

WILSON,  NC

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C202910JAN 17 2012
0.214 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 73000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 44750.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 25000.00 45000.00REINF BRG APPR **********

(22+60.00)
0004 0043000000-N 226 Lump Sum 178000.00 245000.00GRADING
0005 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  400 CY  20.00 8000.00 38.00 15200.00UNDERCUT EXCAVATION
0007 0127000000-N SP   4 EA  1000.00 4000.00 500.00 2000.00EMBM'T SETTLEMENT GAUGE
0008 0134000000-E 240  20 CY  12.00 240.00 18.00 360.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E SP   400 CY  16.00 6400.00 40.00 16000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  2.50 1250.00 3.00 1500.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   699 SF  50.00 34950.00 50.00 34950.00TEMPORARY SHORING
0012 0241000000-E SP   450 SY  5.00 2250.00 4.65 2092.50GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILI-ZATION
0013 0318000000-E SP   31 TON 45.00 1395.00 80.00 2480.00FND CONDIT MATL MINOR STRS
0014 0320000000-E SP   860 SY  3.50 3010.00 1.85 1591.00FND CONDIT FABRIC
0015 0335200000-E SP   32 LF  55.00 1760.00 44.00 1408.0015" DRAINAGE PIPE
0016 0335300000-E SP   56 LF  125.00 7000.00 44.40 2486.4018" DRAINAGE PIPE
0017 0344000000-E SP   24 LF  50.00 1200.00 34.10 818.4018" SIDE DRAIN PIPE
0018 0366000000-E SP   68 LF  75.00 5100.00 42.40 2883.2015" RC PIPE CULV III
0019 0995000000-E 340  42 LF  10.00 420.00 32.00 1344.00PIPE REMOVAL
0020 1121000000-E 520  180 TON 45.00 8100.00 50.00 9000.00AGGREGATE BASE COURSE
0021 1220000000-E 545  40 TON 45.00 1800.00 35.00 1400.00INCIDENTAL STONE BASE
0022 1489000000-E 610  1,330 TON 79.00 105070.00 79.00 105070.00ASP CONC BASE CRS B25.0B
0023 1519000000-E 610  830 TON 85.00 70550.00 85.00 70550.00ASP CONC SURF CRS S9.5B
0024 1525000000-E 610  80 TON 110.00 8800.00 110.00 8800.00ASP CONC SURF CRS SF9.5A
0025 1575000000-E SP   115 TON 636.00 73140.00 636.00 73140.00ASP FOR PLANT MIX
0026 1693000000-E 654  20 TON 250.00 5000.00 300.00 6000.00ASPH PLT MIX PVMT REPAIR
0027 2022000000-E SP  22.4 CY  25.00 560.00 26.00 582.40SUBDRAIN EXCAVATION
0028 2033000000-E SP  16.8 CY  65.00 1092.00 65.00 1092.00SUBDRAIN FINE AGGREGATE
0029 2044000000-E SP   100 LF  10.00 1000.00 5.00 500.006" PERF SUBDRN PIPE
0030 2070000000-N SP   1 EA  250.00 250.00 300.00 300.00SUBDRN PIPE OUTLETS
0031 2077000000-E SP   6 LF  25.00 150.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0032 2286000000-N 840  3 EA  2700.00 8100.00 1170.00 3510.00MASNRY DRAINAGE STRUCT
0033 2367000000-N 840  2 EA  450.00 900.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0034 2396000000-N 840  1 EA  450.00 450.00 420.00 420.00FRAME W/COVER STD 840.54
0035 2556000000-E 846  50 LF  75.28 3764.00 50.70 2535.00SHOULDER BERM GUTTER
0036 3030000000-E 862  75 LF  18.00 1350.00 15.00 1125.00STL BM GUARDRAIL
0037 3045000000-E 862  125 LF  19.00 2375.00 16.50 2062.50SBGR SHOP CURVED
0038 3150000000-N 862  5 EA  13.00 65.00 10.00 50.00ADDIT GUARDRAIL POSTS
0039 3195000000-N 862  2 EA  600.00 1200.00 250.00 500.00GR ANCHOR TYPE AT-1
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0040 3215000000-N 862  4 EA  1400.00 5600.00 1300.00 5200.00GR ANCHOR TYPE III
0041 3270000000-N SP   2 EA  1900.00 3800.00 1800.00 3600.00GR ANCHOR TYPE 350
0042 3380000000-E 862 512.5 LF  7.00 3587.50 10.00 5125.00TEMP STL BM GUARDRAIL
0043 3382000000-E 862 162.5 LF  14.00 2275.00 12.00 1950.00TEMP STL BM GDRAIL, SHP CURV
0044 3387000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00GDRL ANCH UNITS ****** TEMP

(III MODIFIED)
0045 3389100000-N SP   6 EA  500.00 3000.00 800.00 4800.00GDRL ANCH UNITS 350 TEMP
0046 3649000000-E 876  5 TON 75.00 375.00 100.00 500.00RIP RAP, CLASS B
0047 3656000000-E 876  714 SY  2.50 1785.00 3.30 2356.20FILTER FABRIC FOR DRAINGE
0048 4400000000-E 1110  244 SF  10.50 2562.00 4.00 976.00WORK ZONE SIGNS (STAT)
0049 4405000000-E 1110  192 SF  14.00 2688.00 20.00 3840.00WORK ZONE SIGNS (PORT)
0050 4410000000-E 1110  40 SF  12.50 500.00 4.00 160.00WORK ZONE SIGNS (BARR)
0051 4430000000-N 1130  90 EA  55.00 4950.00 60.00 5400.00DRUMS
0052 4445000000-E 1145  80 LF  55.00 4400.00 45.00 3600.00BARRICADES (TYPE III)
0053 4450000000-N 1150  960 HR  16.00 15360.00 18.82 18067.20FLAGGER
0054 4516000000-N 1180  15 EA  35.00 525.00 65.00 975.00SKINNY DRUM
0055 4600000000-N SP   4 EA  32.00 128.00 10.00 40.00GENERIC TRAFFIC CONTROL ITEM (EA)

WARNING FLAGS
0056 4609000000-N SP   270 DAY 220.00 59400.00 225.00 60750.00GENERIC TRAFFIC CONTROL ITEM (DAY)

TEMPORARY TRAFFIC SIGNAL      SYSTEM
0057 4650000000-N 1251  40 EA  10.00 400.00 10.00 400.00TEMP RAISED PVMT MRKS
0058 4685000000-E 1205  2,565 LF  0.90 2308.50 0.90 2308.50THERMO PVT MKG LINES 4"90
0059 4686000000-E 1205  2,532 LF  0.95 2405.40 0.95 2405.40THERMO PVT MKG LINES 4"120
0060 4710000000-E 1205  44 LF  10.00 440.00 10.00 440.0024"WIDE THERMO 120 MILS
0061 4810000000-E 1205  15,500 LF  0.35 5425.00 0.35 5425.00PAINT PVMT MARKINGS 4"
0062 4835000000-E 1205  90 LF  5.00 450.00 5.00 450.00PAINT PVT MKG LINES 24"
0063 4850000000-E 1205  4,234 LF  0.90 3810.60 0.90 3810.60LINE REMOVAL 4" WIDE
0064 4870000000-E 1205  60 LF  5.00 300.00 5.00 300.00LINE REMOVAL 24" WIDE
0065 4900000000-N 1251  16 EA  25.00 400.00 25.00 400.00PERM RAISED PVMT MARKERS
0066 5325400000-E 1510  165 LF  60.00 9900.00 54.00 8910.004" WATER LINE
0067 5325600000-E 1510  97 LF  50.00 4850.00 74.00 7178.006" WATER LINE
0068 5540000000-E 1515  2 EA  1250.00 2500.00 1325.00 2650.006" VALVE
0069 5666000000-E 1515  1 EA  5600.00 5600.00 3000.00 3000.00FIRE HYDRANT
0070 5798000000-E 1530  235 LF  6.50 1527.50 9.00 2115.00ABANDON **" UTILITY PIPE

(4")
0071 5800000000-E 1530  18 LF  50.00 900.00 15.00 270.00ABANDON 6" UTILITY PIPE
0072 5815500000-N 1530  1 EA  625.00 625.00 370.00 370.00REMOVE FIRE HYDRANT
0073 6000000000-E 1605  2,100 LF  1.85 3885.00 1.85 3885.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  350 TON 55.00 19250.00 55.00 19250.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  100 TON 75.00 7500.00 55.00 5500.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  70 TON 45.00 3150.00 50.00 3500.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615  3 ACR 750.00 2250.00 750.00 2250.00TEMPORARY MULCHING
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0078 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620 1.5 TON 800.00 1200.00 800.00 1200.00FERT FOR TEMP SEEDING
0080 6024000000-E 1622  600 LF  10.00 6000.00 25.00 15000.00TEMPORARY SLOPE DRAINS
0081 6027000000-N 1622  12 EA  200.00 2400.00 350.00 4200.00INLET PROTCN @ SLOPE DRNS
0082 6029000000-E SP   900 LF  1.50 1350.00 1.50 1350.00SAFETY FENCE
0083 6030000000-E 1630  270 CY  15.00 4050.00 10.00 2700.00SILT EXCAVATION
0084 6036000000-E 1631  1,865 SY  1.40 2611.00 1.40 2611.00MATTING FOR EROS CONTROL
0085 6037000000-E SP   300 SY  3.30 990.00 3.30 990.00COIR FIBER MAT
0086 6042000000-E 1632  250 LF  4.25 1062.50 4.25 1062.501/4" HARDWARE CLOTH
0087 6048000000-E SP   500 SY  28.00 14000.00 28.00 14000.00FLOAT TURBIDITY CURTAIN
0088 6071010000-E SP   450 LF  3.25 1462.50 3.25 1462.50WATTLE
0089 6071020000-E SP   50 LB  9.00 450.00 9.00 450.00POLYACRYLAMIDE (PAM)
0090 6071030000-E SP   175 LF  4.50 787.50 4.50 787.50COIR FIBER BAFFLE
0091 6071050000-E SP   2 EA  855.00 1710.00 855.00 1710.00**" SKIMMER

(1-1/2")
0092 6084000000-E 1660  3 ACR 1600.00 4800.00 1600.00 4800.00SEEDING AND MULCHING
0093 6087000000-E 1660  3 ACR 75.00 225.00 75.00 225.00MOWING
0094 6090000000-E 1661  50 LB  3.50 175.00 3.50 175.00SEED FOR REPAIR SEEDING
0095 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0096 6096000000-E 1662  75 LB  2.00 150.00 2.00 150.00SEED FOR SUPP SEEDING
0097 6108000000-E 1665  2 TON 800.00 1600.00 800.00 1600.00FERTILIZER TOPDRESSING
0098 6114500000-N SP   10 MHR 20.00 200.00 20.00 200.00SPECIALIZED HAND MOWING
0099 6117000000-N SP   18 EA  100.00 1800.00 100.00 1800.00RESPONSE FOR EROS CONTROL
0100 6123000000-E 1670 0.1 ACR 1500.00 150.00 1500.00 150.00REFORESTATION

STRUCTURE ITEMS

0101 8021000000-N SP  Lump Sum 50000.00 80000.00REMV EXIST STR **********
(22+60.00 -L-)

0102 8112730000-N SP   2 EA  25000.00 50000.00 5000.00 10000.00PDA TESTING
0103 8112740000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00PDA ASSISTANCE
0104 8121000000-N 412 Lump Sum 30000.00 9500.00UNCL STR EXCAV STA *****

(22+60.00 -L-)
0105 8175000000-E 420 70.8 CY  1550.00 109740.00 1355.00 95934.00CLASS AA CONC (BRIDGE)
0106 8210000000-N 422 Lump Sum 50000.00 65000.00BRG APPR SLAB ***********

(22+60.00 -L-)
0107 8224000000-E 425  10,760 LB  1.35 14526.00 2.25 24210.00EPOXY COAT REINF STL BRDG
0108 8329000000-E SP   560 LF  80.00 44800.00 70.00 39200.0012" PRESTR CONC PILES
0109 8333000000-E SP   800 LF  100.00 80000.00 90.00 72000.0016" PRESTR CONC PILES
0110 8393000000-N SP   16 EA  50.00 800.00 550.00 8800.00PILE REDRIVES
0111 8468000000-E 460 232.63 LF  175.00 40710.25 125.00 29078.75ONE BAR METAL RAIL
0112 8517000000-E 460 247.63 LF  150.00 37144.50 85.00 21048.551'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 3/4")
0113 8608000000-E 876  225 TON 90.00 20250.00 85.00 19125.00RIP RAP II (2'-0")
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S. T. WOOTEN CORPORATION

WILSON,  NC

TRADER CONSTRUCTION CO.

NEW BERN,  NC  

C202910JAN 17 2012
0.214 MI

0114 8622000000-E 876  251 SY  3.00 753.00 2.25 564.75FILTER FABRIC FOR DRAINAGE
0115 8657000000-N 430 Lump Sum 15000.00 25000.00ELASTOMERIC BEARINGS
0116 8762000000-E 430 1,853.44 LF  142.00 263188.48 145.00 268748.803'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1760889.23 TOTAL 1776411.65CONTRACT TOTAL

 

    SUB-TOTAL 950977.00 SUB-TOTAL 1005201.80ROADWAY ITEMS
    SUB-TOTAL 809912.23 SUB-TOTAL 771209.85STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1760889.23S. T. WOOTEN CORPORATION
     2  1776411.65TRADER CONSTRUCTION CO.



FEB 07, 2012 08:21 AM

TIP NO R-5517 2:00 PM 1 /  2 005

CURRITUCK

45458.3.1

FED AID NO NHS-0158(54)

MILLING, RESURFACING, SHOULDER RECONST, AND RUMBLE STRIPS.

US-158 FROM US-168 TO THE WRIGHT MEMORIAL BRIDGE.

RPC CONTRACTING INC

KITTY HAWK,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202808JAN 17 2012
24.250 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 528200.00 709000.00MOBILIZATION
0002 0106000000-E 230  210 CY  20.00 4200.00 30.00 6300.00BORROW EXCAVATION
0004 0318000000-E SP   26 TON 45.00 1170.00 100.00 2600.00FND CONDIT MATL MINOR STRS
0005 0320000000-E SP   66 SY  2.50 165.00 7.50 495.00FND CONDIT FABRIC
0006 0378000000-E SP   76 LF  98.90 7516.40 160.00 12160.0024" RC PIPE CULV III
0007 0384000000-E SP   88 LF  107.60 9468.80 165.00 14520.0030" RC PIPE CULV III
0008 1220000000-E 545  155 TON 45.00 6975.00 42.00 6510.00INCIDENTAL STONE BASE
0009 1245000000-E SP  39.5 SMI 2310.00 91245.00 1000.00 39500.00SHOULDER RECONSTRUCTION
0010 1308000000-E 607  747,888 SY  0.69 516042.72 0.65 486127.20MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0011 1297000000-E 607  949,252 SY  0.58 550566.16 0.48 455640.96MILL ASP PVMT *****" DTH

(3/4")
0012 1330000000-E 607  311 SY  9.50 2954.50 15.00 4665.00INCIDENTAL MILLING
0013 1489000000-E 610  130 TON 62.00 8060.00 60.00 7800.00ASP CONC BASE CRS B25.0B
0014 1523000000-E 610  86,781 TON 37.60 3262965.60 39.25 3406154.25ASP CONC SURF CRS S9.5C
0015 1575000000-E SP   5,126 TON 612.10 3137624.60 620.00 3178120.00ASP FOR PLANT MIX
0016 1577000000-E SP   2,646 TON 793.60 2099865.60 760.00 2010960.00POLYM MOD ASP BNDR FOR PLT MIX
0017 1663000000-E 650  43,372 TON 46.60 2021135.20 64.40 2793156.80OG ASP FRICT FC-2 MOD
0018 1693000000-E 654  63 TON 175.00 11025.00 150.00 9450.00ASPH PLT MIX PVMT REPAIR
0019 1840000000-E 665  256,108 LF  0.16 40977.28 0.05 12805.40MILLED RUMBLE STRIPS
0020 2472000000-N 840  7 EA  1200.00 8400.00 1000.00 7000.00GENERIC DRAINAGE ITEM (EA) 840

REPAIR MASONRY DRAINAGE STRUC-TURE
0021 2845000000-N 858  5 EA  200.00 1000.00 200.00 1000.00ADJ METER OR VALVE BOXES
0022 4589000000-N SP  Lump Sum 71150.00 110000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0023 4710000000-E 1205  683 LF  11.00 7513.00 5.90 4029.7024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  28 EA  105.00 2940.00 40.00 1120.00THERMO PVT MKG CHARACTER 120
0025 4810000000-E 1205  1,721,602 LF  0.13 223808.26 0.15 258240.30PAINT PVMT MARKINGS 4"
0026 4835000000-E 1205  1,483 LF  3.00 4449.00 2.20 3262.60PAINT PVT MKG LINES 24"
0027 4847100000-E 1205  581,975 LF  0.98 570335.50 0.78 453940.50POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0028 4725000000-E 1205  877 EA  95.00 83315.00 100.00 87700.00THERMO PVT SYMBOL 90MILS
0029 4855000000-E 1205  11,250 LF  0.52 5850.00 0.65 7312.50LINE REMOVAL 6" WIDE
0030 4900000000-N 1251  5,472 EA  3.75 20520.00 3.35 18331.20PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  4,032 LF  1.75 7056.00 1.70 6854.40TEMPORARY SILT FENCE
0032 6036000000-E 1631  661 SY  1.40 925.40 1.80 1189.80MATTING FOR EROS CONTROL
0033 6071010000-E SP   1,653 LF  3.25 5372.25 5.00 8265.00WATTLE
0034 6071020000-E SP   144 LB  9.00 1296.00 10.00 1440.00POLYACRYLAMIDE (PAM)
0035 6084000000-E 1660 28.7 ACR 1400.00 40180.00 1500.00 43050.00SEEDING AND MULCHING
0036 7300000000-E 1715  300 LF  5.00 1500.00 5.00 1500.00UNPAVED TRENCH (***********)

(1,2")
0037 7324000000-N 1716  12 EA  200.00 2400.00 150.00 1800.00JUNCTION BOX (STANDARD SIZE)
0038 7444000000-E 1725  2,246 LF  5.00 11230.00 4.25 9545.50INDUCTIVE LOOP SAWCUT



FEB 07, 2012 08:21 AM

TIP NO R-5517 2:00 PM 2 /  2 005

CURRITUCK

45458.3.1

FED AID NO NHS-0158(54)

MILLING, RESURFACING, SHOULDER RECONST, AND RUMBLE STRIPS.

US-158 FROM US-168 TO THE WRIGHT MEMORIAL BRIDGE.

RPC CONTRACTING INC

KITTY HAWK,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202808JAN 17 2012
24.250 MI

0039 7456000000-E 1726  600 LF  1.50 900.00 1.50 900.00LEAD-IN CABLE(********)
(14-2)

0040 0372000000-E SP   32 LF  90.00 2880.00 100.00 3200.0018" RC PIPE CULV III
0041 2286000000-N 840  2 EA  1200.00 2400.00 1600.00 3200.00MASNRY DRAINAGE STRUCT
0042 2374000000-N 840  2 EA  350.00 700.00 585.00 1170.00FRAME-GRT-HD 840.03 **

(E)
0043 2549000000-E 846  40 LF  55.00 2200.00 65.00 2600.002'-6"CONC CURB & GUTTER

 

    TOTAL 13378477.27 TOTAL 14192616.11CONTRACT TOTAL

 

    SUB-TOTAL 13378477.27 SUB-TOTAL 14192616.11ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13378477.27RPC CONTRACTING INC
     2  14192616.11BARNHILL CONTRACTING COMPANY



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  1 006

HYDE, TYRRELL

1C.048061,  1C.089032,  1CR.10481.10,  1CR.20481.30,
1CR.20481.31,  1CR.20891.19,  1CR.20891.20,  1CR.20891.21

FED AID NO STATE FUNDED

RESURFACING.

1 SECTION OF NC-45 AND 7 SECTIONS OF SECONDARY ROADS.

RPC CONTRACTING INC

KITTY HAWK,  NC

ROSE BROTHERS PAVING CO.,
INC.

BARNHILL CONTRACTING
COMPANY

AHOSKIE,  NC TARBORO,  NC

C202897JAN 17 2012
19.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37930.00 95000.00 95600.00MOBILIZATION
0002 1297000000-E 607  24,640 SY  2.20 54208.00 1.50 36960.00 1.30 32032.00MILL ASP PVMT *****" DTH

(2")
0003 1489000000-E 610  548 TON 45.60 24988.80 42.00 23016.00 43.25 23701.00ASP CONC BASE CRS B25.0B
0004 1519000000-E 610  2,790 TON 43.50 121365.00 40.00 111600.00 39.00 108810.00ASP CONC SURF CRS S9.5B
0005 1525000000-E 610  17,672 TON 42.10 743991.20 39.50 698044.00 41.75 737806.00ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  1,345 TON 619.90 833765.50 630.00 847350.00 629.00 846005.00ASP FOR PLANT MIX
0007 4399000000-N 1105 Lump Sum 5400.00 5000.00 3000.00TEMP TRAFFIC CONTROL
0008 4810000000-E 1205  659,680 LF  0.11 72564.80 0.12 79161.60 0.10 65968.00PAINT PVMT MARKINGS 4"

 

    TOTAL 1894213.30 TOTAL 1896131.60 TOTAL 1912922.00CONTRACT TOTAL

 

    SUB-TOTAL 1894213.30 SUB-TOTAL 1896131.60 SUB-TOTAL 1912922.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1894213.30RPC CONTRACTING INC
     2  1896131.60ROSE BROTHERS PAVING CO., INC.
     3  1912922.00BARNHILL CONTRACTING COMPANY



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  1 007

MARTIN

1C.058054,  1C.058055,  1C.058057,  1CR.10581.23,  1CR.20581.38,
1CR.20581.39,  1CR.20581.40,  1CR.20581.41,  1CR.20581.42,
1CR.20581.43

FED AID NO STATE FUNDED

WIDENING, AND RESURFACING.

NC-125 FROM NC-903 TO HAMILTON CITY LIMITS, AND 9 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

GREENVILLE PAVING &
CONTRACTING, INC.

TARBORO,  NC GREENVILLE,  NC

C202911JAN 17 2012
22.900 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 97000.00 99500.00 33572.00MOBILIZATION
0002 1489000000-E 610  1,260 TON 30.00 37800.00 32.30 40698.00 43.91 55326.60ASP CONC BASE CRS B25.0B
0003 1519000000-E 610  4,078 TON 28.00 114184.00 29.45 120097.10 36.93 150600.54ASP CONC SURF CRS S9.5B
0004 1525000000-E 610  20,428 TON 27.00 551556.00 29.30 598540.40 39.48 806497.44ASP CONC SURF CRS SF9.5A
0005 1575000000-E 620  1,671 TON 619.00 1034349.00 624.00 1042704.00 601.43 1004989.53ASP FOR PLANT MIX
0006 4399000000-N 1105 Lump Sum 12650.00 10000.00 8500.00TEMP TRAFFIC CONTROL
0007 4810000000-E 1205  795,088 LF  0.12 95410.56 0.10 79508.80 0.11 87459.68PAINT PVMT MARKINGS 4"

 

    TOTAL 1942949.56 TOTAL 1991048.30 TOTAL 2146945.79CONTRACT TOTAL

 

    SUB-TOTAL 1942949.56 SUB-TOTAL 1991048.30 SUB-TOTAL 2146945.79ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1942949.56ROSE BROTHERS PAVING CO., INC.
     2  1991048.30BARNHILL CONTRACTING COMPANY
     3  2146945.79GREENVILLE PAVING & CONTRACTING, INC.



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  1 008

BERTIE, HERTFORD, NORTHAMPTON

1CR.10081.19,  1CR.10081.20,  1CR.10081.21,  1CR.10081.22,
1CR.10081.23,  1CR.10461.18,  1CR.10661.21,  1CR.10661.22,
1CR.10661.23,  1CR.20081.47,  1CR.20081.48,  1CR.20081.49,
1CR.20081.50,  1CR.20081.51,  1CR.20081.52,  1CR.20461.38,
1CR.20461.39,  1CR.20461.40,  1CR.20461.41,  1CR.20461.42,
1CR.20461.43,  1CR.20461.44,  1CR.20461.45,  1CR.20661.68,
1CR.20661.69,  1CR.20661.70

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

VARIOUS SECTIONS OF US-13, US-13 BUS, US-17 BUS, NC-46, NC-48, NC-305 & NC-308 AND 17 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202913JAN 17 2012
50.400 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 210000.00 230000.00MOBILIZATION
0002 1297000000-E 607  37,000 SY  1.00 37000.00 1.14 42180.00MILL ASP PVMT *****" DTH

(1-1/2")
0003 1297000000-E 607  7,200 SY  1.20 8640.00 1.95 14040.00MILL ASP PVMT *****" DTH

(2-1/2")
0004 1330000000-E 607  2,425 SY  5.00 12125.00 10.00 24250.00INCIDENTAL MILLING
0005 1489000000-E 610  3,065 TON 30.00 91950.00 35.00 107275.00ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  1,000 TON 29.00 29000.00 32.00 32000.00ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  20,625 TON 26.00 536250.00 32.00 660000.00ASP CONC SURF CRS S9.5B
0008 1525000000-E 610  32,525 TON 27.50 894437.50 32.50 1057062.50ASP CONC SURF CRS SF9.5A
0009 1525100000-E SP   325 TON 32.00 10400.00 42.00 13650.00ASP CONC SURF CRS SF9.5A LEVEL
0010 1575000000-E 620  3,623 TON 613.00 2220899.00 624.00 2260752.00ASP FOR PLANT MIX
0011 2549000000-E 846  150 LF  40.00 6000.00 28.00 4200.002'-6" CONC CURB & GUTTER
0012 2600000000-N SP   13 EA  700.00 9100.00 950.00 12350.00RETROFIT EXT CURB RAMP
0013 2830000000-N 858  17 EA  400.00 6800.00 350.00 5950.00ADJ MANHOLES
0014 2845000000-N 858  16 EA  350.00 5600.00 250.00 4000.00ADJ METER OR VALVE BOXES
0015 4399000000-N 1105 Lump Sum 28000.00 27000.00TEMP TRAFFIC CONTROL
0016 4810000000-E 1205  897,548 LF  0.12 107705.76 0.11 98730.28PAINT PVMT MARKINGS 4"
0017 4830000000-E 1205  100 LF  3.00 300.00 3.00 300.00PAINT PVT MKGS LINES 16"
0018 4835000000-E 1205  250 LF  3.00 750.00 3.00 750.00PAINT PVT MKG LINES 24"
0019 4840000000-N 1205  16 EA  60.00 960.00 60.00 960.00PAINT PVT MKG CHARACTER
0020 7444000000-E 1725  150 LF  12.00 1800.00 8.00 1200.00INDUCTIVE LOOP SAWCUT
0021 7456000000-E 1726  25 LF  10.00 250.00 1.00 25.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 4217967.26 TOTAL 4596674.78CONTRACT TOTAL

 

    SUB-TOTAL 4217967.26 SUB-TOTAL 4596674.78ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4217967.26ROSE BROTHERS PAVING CO., INC.
     2  4596674.78BARNHILL CONTRACTING COMPANY



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  1 009

CHOWAN, WASHINGTON

1C.021027,  1CR.10941.10,  1CR.20211.19,  1CR.20941.16

FED AID NO STATE FUNDED

RESURFACING.

1 SECTION OF NC-32 AND 3 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

RPC CONTRACTING INC

TARBORO,  NC KITTY HAWK,  NC

C202898JAN 17 2012
20.300 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 98500.00 100000.00 43400.00MOBILIZATION
0002 1308000000-E 607  35,200 SY  1.30 45760.00 1.50 52800.00 2.60 91520.00MILLN ASPHALT PVMT ***** - *****

(0" TO 6")
0003 1489000000-E 610  717 TON 35.00 25095.00 37.75 27066.75 40.70 29181.90ASP CONC BASE CRS B25.0B
0004 1519000000-E 610  15,404 TON 30.00 462120.00 31.70 488306.80 37.80 582271.20ASP CONC SURF CRS S9.5B
0005 1525000000-E 610  8,895 TON 31.00 275745.00 34.60 307767.00 37.10 330004.50ASP CONC SURF CRS SF9.5A
0006 1575000000-E 620  1,551 TON 619.00 960069.00 629.00 975579.00 614.00 952314.00ASP FOR PLANT MIX
0007 4399000000-N 1105 Lump Sum 12000.00 1000.00 5800.00TEMP TRAFFIC CONTROL
0008 4810000000-E 1205  704,816 LF  0.12 84577.92 0.09 63433.44 0.10 70481.60PAINT PVMT MARKINGS 4"
0009 4815000000-E 1205  200 LF  1.10 220.00 3.00 600.00 0.25 50.00PAINT PVMT MARKINGS 6"
0010 4820000000-E 1205  200 LF  1.10 220.00 5.00 1000.00 0.50 100.00PAINT PVMT MARKINGS 8"

 

    TOTAL 1964306.92 TOTAL 2017552.99 TOTAL 2105123.20CONTRACT TOTAL

 

    SUB-TOTAL 1964306.92 SUB-TOTAL 2017552.99 SUB-TOTAL 2105123.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1964306.92ROSE BROTHERS PAVING CO., INC.
     2  2017552.99BARNHILL CONTRACTING COMPANY
     3  2105123.20RPC CONTRACTING INC



FEB 07, 2012 08:21 AM

TIP NO B-4415 2:00 PM 1 /  7 010

BEAUFORT

33691.3.1

FED AID NO BRSTP-0032(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER PUNGO CREEK AND APPROACHES ON NC-32.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

S. T. WOOTEN CORPORATION CAPE ROMAIN CONTRACTORS, INC.

WILSON,  NC WANDO,  SC

C202727JAN 17 2012
0.147 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96647.55 80500.00 79500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 13572.47 40000.00 12000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16845.95 44000.00 7500.00REINF BRG APPR **********

(16+22)
0004 0043000000-N 226 Lump Sum 161209.23 106450.00 10000.00GRADING
0005 0050000000-E 226  1 ACR 9851.70 9851.70 7000.00 7000.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  300 CY  19.16 5748.00 9.00 2700.00 10.00 3000.00UNDERCUT EXCAVATION
0007 0195000000-E SP   300 CY  14.54 4362.00 9.00 2700.00 15.00 4500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  3,220 SY  2.61 8404.20 2.00 6440.00 2.00 6440.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   84 TON 30.58 2568.72 43.27 3634.68 30.00 2520.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   190 SY  5.01 951.90 2.54 482.60 2.00 380.00FND CONDIT FABRIC
0011 0335200000-E SP   40 LF  52.78 2111.20 45.46 1818.40 80.00 3200.0015" DRAINAGE PIPE
0012 0335300000-E SP   52 LF  43.09 2240.68 46.84 2435.68 85.00 4420.0018" DRAINAGE PIPE
0013 0335400000-E SP   160 LF  40.96 6553.60 57.09 9134.40 90.00 14400.0024" DRAINAGE PIPE
0014 0335600000-E SP   316 LF  46.35 14646.60 86.63 27375.08 95.00 30020.0036" DRAINAGE PIPE
0015 0335850000-E SP   2 EA  263.46 526.92 264.91 529.82 500.00 1000.00**" DRAINAGE PIPE ELBOW

(15")
0016 0995000000-E 340  189 LF  20.67 3906.63 14.60 2759.40 10.00 1890.00PIPE REMOVAL
0017 1110000000-E 510  400 TON 38.01 15204.00 29.00 11600.00 30.00 12000.00STABILIZER AGGREGATE
0018 1121000000-E 520  939 TON 32.85 30846.15 29.00 27231.00 25.00 23475.00AGGREGATE BASE COURSE
0019 1220000000-E 545  100 TON 19.59 1959.00 29.00 2900.00 30.00 3000.00INCIDENTAL STONE BASE
0020 1275000000-E 600 683.2 GAL 8.50 5807.20 7.75 5294.80 8.67 5923.34PRIME COAT
0021 1489000000-E 610  440 TON 62.00 27280.00 76.69 33743.60 63.24 27825.60ASP CONC BASE CRS B25.0B
0022 1519000000-E 610  820 TON 69.00 56580.00 71.13 58326.60 70.38 57711.60ASP CONC SURF CRS S9.5B
0023 1575000000-E SP   70 TON 590.00 41300.00 208.42 14589.40 601.80 42126.00ASP FOR PLANT MIX
0024 2022000000-E SP  22.4 CY  35.00 784.00 35.00 784.00 35.00 784.00SUBDRAIN EXCAVATION
0025 2033000000-E SP  16.8 CY  75.00 1260.00 75.00 1260.00 75.00 1260.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E SP   100 LF  15.00 1500.00 15.00 1500.00 15.00 1500.006" PERF SUBDRN PIPE
0027 2070000000-N SP   1 EA  250.00 250.00 250.00 250.00 250.00 250.00SUBDRN PIPE OUTLETS
0028 2077000000-E SP   6 LF  15.00 90.00 15.00 90.00 15.00 90.006" OUTLET PIPE (SUBDRNS)
0029 2190000000-N 828  1 EA  2135.00 2135.00 1339.10 1339.10 250.00 250.00TEMP STL PLT COVER FOR MDS
0030 2286000000-N 840  5 EA  1324.14 6620.70 1981.52 9907.60 2000.00 10000.00MASNRY DRAINAGE STRUCT
0031 2308000000-E 840 2.02 LF  790.53 1596.87 290.58 586.97 750.00 1515.00MASNRY DRAINAGE STRUCT
0032 2366000000-N 840  2 EA  840.09 1680.18 551.97 1103.94 750.00 1500.00FRAME W/2GRTS 840.24 STD
0033 2367000000-N 840  2 EA  840.09 1680.18 607.65 1215.30 750.00 1500.00FRAME W/2GRTS 840.29 STD
0034 2556000000-E 846  126 LF  73.92 9313.92 31.37 3952.62 22.50 2835.00SHOULDER BERM GUTTER
0035 3030000000-E 862  600 LF  15.00 9000.00 15.00 9000.00 15.00 9000.00STL BM GUARDRAIL
0036 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0037 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00 7600.00GR ANCHOR TYPE 350
0038 3317000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1450.00 5800.00GR ANCHOR TYPE B-77
0039 3380000000-E 862  325 LF  4.00 1300.00 4.00 1300.00 4.00 1300.00TEMP STL BM GUARDRAIL



FEB 07, 2012 08:21 AM

TIP NO B-4415 2:00 PM 2 /  7 010

BEAUFORT

33691.3.1

FED AID NO BRSTP-0032(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER PUNGO CREEK AND APPROACHES ON NC-32.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

S. T. WOOTEN CORPORATION CAPE ROMAIN CONTRACTORS, INC.

WILSON,  NC WANDO,  SC

C202727JAN 17 2012
0.147 MI

0040 3387000000-N 862  4 EA  500.00 2000.00 500.00 2000.00 500.00 2000.00GDRL ANCH UNITS ****** TEMP
(B-77)

0041 3389100000-N SP   5 EA  500.00 2500.00 500.00 2500.00 500.00 2500.00GDRL ANCH UNITS 350 TEMP
0042 3628000000-E 876  60 TON 48.21 2892.60 75.00 4500.00 30.00 1800.00RIP RAP, CLASS I
0043 3656000000-E 876  520 SY  2.95 1534.00 2.00 1040.00 2.00 1040.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   1 EA  1969.94 1969.94 900.00 900.00 1000.00 1000.00PREFORMED SCOUR HOLES
0045 4400000000-E 1110  224 SF  6.50 1456.00 3.95 884.80 3.95 884.80WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  96 SF  8.85 849.60 84.52 8113.92 8.25 792.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  42 SF  6.05 254.10 26.58 1116.36 5.75 241.50WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  30 EA  107.24 3217.20 82.63 2478.90 42.50 1275.00DRUMS
0049 4445000000-E 1145  48 LF  20.50 984.00 30.64 1470.72 18.00 864.00BARRICADES (TYPE III)
0050 4455000000-N 1150  42 MD  250.00 10500.00 219.69 9226.98 100.00 4200.00FLAGGER
0051 4650000000-N 1251  151 EA  4.25 641.75 6.50 981.50 4.25 641.75TEMP RAISED PVMT MRKS
0052 4810000000-E 1205  31,686 LF  0.32 10139.52 0.22 6970.92 0.32 10139.52PAINT PVMT MARKINGS 4"
0053 4850000000-E 1205  8,250 LF  0.60 4950.00 0.85 7012.50 0.60 4950.00LINE REMOVAL 4" WIDE
0054 5326200000-E 1510  870 LF  64.67 56262.90 80.89 70374.30 78.59 68373.3012" WATER LINE
0055 5558000000-E 1515  2 EA  2278.06 4556.12 2793.83 5587.66 2442.50 4885.0012" VALVE
0056 5804000000-E 1530  866 LF  9.38 8123.08 11.57 10019.62 4.23 3663.18ABANDON 12" UTILITY PIPE
0057 5871700000-E 1550  693 LF  115.00 79695.00 78.93 54698.49 146.37 101434.4112" TRENCHLESS INSTALL (IN SOIL)
0058 5871710000-E 1550  77 LF  150.00 11550.00 1.30 100.10 379.44 29216.8812" TRENCHLESS INSTALL (NOT IN SOIL)
0059 6000000000-E 1605  2,875 LF  1.85 5318.75 1.85 5318.75 1.85 5318.75TEMPORARY SILT FENCE
0060 6006000000-E 1610  360 TON 47.34 17042.40 75.00 27000.00 35.00 12600.00EROS CONTRL STONE CL A
0061 6009000000-E 1610  275 TON 49.63 13648.25 75.00 20625.00 35.00 9625.00EROS CONTRL STONE CL B
0062 6012000000-E 1610  300 TON 44.37 13311.00 38.00 11400.00 30.00 9000.00SEDIMENT CONTROL STONE
0063 6015000000-E 1615  3 ACR 750.00 2250.00 750.00 2250.00 750.00 2250.00TEMPORARY MULCHING
0064 6018000000-E 1620  150 LB  5.00 750.00 12.57 1885.50 5.00 750.00SEED FOR TEMP SEEDING
0065 6021000000-E 1620 0.5 TON 784.00 392.00 800.00 400.00 800.00 400.00FERT FOR TEMP SEEDING
0066 6024000000-E 1622  365 LF  18.78 6854.70 17.62 6431.30 15.00 5475.00TEMPORARY SLOPE DRAINS
0067 6027000000-N 1622  11 EA  116.30 1279.30 172.31 1895.41 150.00 1650.00INLET PROTCN @ SLOPE DRNS
0068 6029000000-E SP   200 LF  1.50 300.00 1.50 300.00 1.50 300.00SAFETY FENCE
0069 6030000000-E 1630  460 CY  9.69 4457.40 20.00 9200.00 5.00 2300.00SILT EXCAVATION
0070 6036000000-E 1631  2,300 SY  1.40 3220.00 5.63 12949.00 1.40 3220.00MATTING FOR EROS CONTROL
0071 6037000000-E SP   10 SY  3.30 33.00 7.51 75.10 3.30 33.00COIR FIBER MAT
0072 6042000000-E 1632  755 LF  4.25 3208.75 4.25 3208.75 4.25 3208.751/4" HARDWARE CLOTH
0073 6048000000-E SP   200 SY  32.93 6586.00 32.91 6582.00 28.00 5600.00FLOAT TURBIDITY CURTAIN
0074 6071012000-E SP   150 LF  6.50 975.00 6.50 975.00 6.50 975.00COIR FIBER WATTLE
0075 6071020000-E SP   40 LB  9.00 360.00 9.00 360.00 9.00 360.00POLYACRYLAMIDE (PAM)
0076 6071030000-E SP   115 LF  4.50 517.50 4.50 517.50 4.50 517.50COIR FIBER BAFFLE
0077 6084000000-E 1660  3 ACR 1600.00 4800.00 1600.00 4800.00 1600.00 4800.00SEEDING AND MULCHING
0078 6087000000-E 1660  3 ACR 75.00 225.00 75.00 225.00 75.00 225.00MOWING
0079 6090000000-E 1661  50 LB  3.50 175.00 11.07 553.50 3.50 175.00SEED FOR REPAIR SEEDING
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BEAUFORT
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FED AID NO BRSTP-0032(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER PUNGO CREEK AND APPROACHES ON NC-32.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

S. T. WOOTEN CORPORATION CAPE ROMAIN CONTRACTORS, INC.

WILSON,  NC WANDO,  SC

C202727JAN 17 2012
0.147 MI

0080 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  100 LB  2.00 200.00 2.00 200.00 2.00 200.00SEED FOR SUPP SEEDING
0082 6108000000-E 1665  3 TON 786.67 2360.01 800.00 2400.00 800.00 2400.00FERTILIZER TOPDRESSING
0083 6114500000-N SP   10 MHR 20.00 200.00 20.00 200.00 20.00 200.00SPECIALIZED HAND MOWING
0084 6117000000-N SP   25 EA  100.00 2500.00 100.00 2500.00 100.00 2500.00RESPONSE FOR EROS CONTROL
0085 6123000000-E 1670 0.75 ACR 1500.00 1125.00 1500.00 1125.00 1500.00 1125.00REFORESTATION

STRUCTURE ITEMS

0086 8007000000-N SP  Lump Sum 211251.28 182691.68 375000.00CM&R TEMP STR ***********
(16+22.00-L-)

0087 8035000000-N 402 Lump Sum 32116.70 43389.13 25000.00REMV EXIST STR **********
(16+22.00-L-)

0088 8112730000-N SP   1 EA  4071.49 4071.49 2500.00 2500.00 4000.00 4000.00PDA TESTING
0089 8112740000-N SP   1 EA  4071.49 4071.49 1564.67 1564.67 1000.00 1000.00PDA ASSISTANCE
0090 8121000000-N 412 Lump Sum 2977.16 8735.29 5000.00UNCL STR EXCAV STA *****

(16+22.00-L-)
0091 8156000000-E SP   3,836 SF  8.66 33219.76 13.35 51210.60 7.50 28770.00CONCRETE WEARING SURFACE
0092 8161000000-E 420  4,891 SF  0.45 2200.95 0.45 2200.95 2.00 9782.00GROOVING BRIDGE FLOORS
0093 8182000000-E 420 51.8 CY  922.90 47806.22 1356.80 70282.24 650.00 33670.00CLASS A CONCRETE (BRIDGE)
0094 8210000000-N 422 Lump Sum 45284.97 39967.32 45000.00BRG APPR SLAB ***********

(16+22.00-L-)
0095 8217000000-E 425  7,854 LB  1.05 8246.70 0.94 7382.76 2.00 15708.00REINF STEEL (BRIDGE)
0096 8364000000-E SP   600 LF  51.46 30876.00 57.03 34218.00 65.00 39000.00HP12X53 PILES
0097 8384200000-E SP   960 LF  65.73 63100.80 76.88 73804.80 70.00 67200.00HP14X73 GALV PILES
0098 8393000000-N SP   12 EA  314.29 3771.48 92.83 1113.96 250.00 3000.00PILE REDRIVES
0099 8503000000-E 460 235.5 LF  44.50 10479.75 96.08 22626.84 68.00 16014.00CONCRETE BARRIER RAIL
0100 8608000000-E 876  455 TON 50.96 23186.80 68.94 31367.70 50.00 22750.00RIP RAP II (2'-0")
0101 8622000000-E 876  505 SY  2.95 1489.75 4.68 2363.40 2.50 1262.50FILTER FABRIC FOR DRAINAGE
0102 8657000000-N 430 Lump Sum 7657.51 12416.67 7500.00ELASTOMERIC BEARINGS
0103 8692000000-N SP  Lump Sum 7949.02 5849.58 7500.00EVAZOTE JOINT SEALS
0104 8762000000-E 430 1,410.02 LF  92.67 130666.55 115.32 162603.51 149.24 210431.383'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1546638.80 TOTAL 1607292.67 TOTAL 1636027.76CONTRACT TOTAL

 

    SUB-TOTAL 876214.42 SUB-TOTAL 851003.57 SUB-TOTAL 718439.88ROADWAY ITEMS
    SUB-TOTAL 670424.38 SUB-TOTAL 756289.10 SUB-TOTAL 917587.88STRUCTURE ITEMS
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SANFORD CONTRACTORS, INC.

SANFORD,  NC   

C202727JAN 17 2012
0.147 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 45000.00REINF BRG APPR **********

(16+22)
0004 0043000000-N 226 Lump Sum 334000.00GRADING
0005 0050000000-E 226  1 ACR 2000.00 2000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  300 CY  15.00 4500.00UNDERCUT EXCAVATION
0007 0195000000-E SP   300 CY  20.00 6000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  3,220 SY  2.50 8050.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   84 TON 30.00 2520.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   190 SY  3.00 570.00FND CONDIT FABRIC
0011 0335200000-E SP   40 LF  36.00 1440.0015" DRAINAGE PIPE
0012 0335300000-E SP   52 LF  40.00 2080.0018" DRAINAGE PIPE
0013 0335400000-E SP   160 LF  65.00 10400.0024" DRAINAGE PIPE
0014 0335600000-E SP   316 LF  88.00 27808.0036" DRAINAGE PIPE
0015 0335850000-E SP   2 EA  250.00 500.00**" DRAINAGE PIPE ELBOW

(15")
0016 0995000000-E 340  189 LF  20.00 3780.00PIPE REMOVAL
0017 1110000000-E 510  400 TON 35.00 14000.00STABILIZER AGGREGATE
0018 1121000000-E 520  939 TON 30.00 28170.00AGGREGATE BASE COURSE
0019 1220000000-E 545  100 TON 30.00 3000.00INCIDENTAL STONE BASE
0020 1275000000-E 600 683.2 GAL 8.50 5807.20PRIME COAT
0021 1489000000-E 610  440 TON 62.00 27280.00ASP CONC BASE CRS B25.0B
0022 1519000000-E 610  820 TON 69.00 56580.00ASP CONC SURF CRS S9.5B
0023 1575000000-E SP   70 TON 590.00 41300.00ASP FOR PLANT MIX
0024 2022000000-E SP  22.4 CY  35.00 784.00SUBDRAIN EXCAVATION
0025 2033000000-E SP  16.8 CY  75.00 1260.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E SP   100 LF  15.00 1500.006" PERF SUBDRN PIPE
0027 2070000000-N SP   1 EA  250.00 250.00SUBDRN PIPE OUTLETS
0028 2077000000-E SP   6 LF  15.00 90.006" OUTLET PIPE (SUBDRNS)
0029 2190000000-N 828  1 EA  500.00 500.00TEMP STL PLT COVER FOR MDS
0030 2286000000-N 840  5 EA  2500.00 12500.00MASNRY DRAINAGE STRUCT
0031 2308000000-E 840 2.02 LF  300.00 606.00MASNRY DRAINAGE STRUCT
0032 2366000000-N 840  2 EA  400.00 800.00FRAME W/2GRTS 840.24 STD
0033 2367000000-N 840  2 EA  450.00 900.00FRAME W/2GRTS 840.29 STD
0034 2556000000-E 846  126 LF  35.00 4410.00SHOULDER BERM GUTTER
0035 3030000000-E 862  600 LF  15.00 9000.00STL BM GUARDRAIL
0036 3150000000-N 862  5 EA  13.00 65.00ADDIT GUARDRAIL POSTS
0037 3270000000-N SP   4 EA  1900.00 7600.00GR ANCHOR TYPE 350
0038 3317000000-N 862  4 EA  1450.00 5800.00GR ANCHOR TYPE B-77
0039 3380000000-E 862  325 LF  4.00 1300.00TEMP STL BM GUARDRAIL
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0040 3387000000-N 862  4 EA  500.00 2000.00GDRL ANCH UNITS ****** TEMP
(B-77)

0041 3389100000-N SP   5 EA  500.00 2500.00GDRL ANCH UNITS 350 TEMP
0042 3628000000-E 876  60 TON 65.00 3900.00RIP RAP, CLASS I
0043 3656000000-E 876  520 SY  2.50 1300.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   1 EA  600.00 600.00PREFORMED SCOUR HOLES
0045 4400000000-E 1110  224 SF  3.95 884.80WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  96 SF  8.25 792.00WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  42 SF  5.75 241.50WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  30 EA  42.50 1275.00DRUMS
0049 4445000000-E 1145  48 LF  18.00 864.00BARRICADES (TYPE III)
0050 4455000000-N 1150  42 MD  120.00 5040.00FLAGGER
0051 4650000000-N 1251  151 EA  6.00 906.00TEMP RAISED PVMT MRKS
0052 4810000000-E 1205  31,686 LF  0.25 7921.50PAINT PVMT MARKINGS 4"
0053 4850000000-E 1205  8,250 LF  0.75 6187.50LINE REMOVAL 4" WIDE
0054 5326200000-E 1510  870 LF  125.00 108750.0012" WATER LINE
0055 5558000000-E 1515  2 EA  3295.00 6590.0012" VALVE
0056 5804000000-E 1530  866 LF  29.00 25114.00ABANDON 12" UTILITY PIPE
0057 5871700000-E 1550  693 LF  135.00 93555.0012" TRENCHLESS INSTALL (IN SOIL)
0058 5871710000-E 1550  77 LF  140.00 10780.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0059 6000000000-E 1605  2,875 LF  3.00 8625.00TEMPORARY SILT FENCE
0060 6006000000-E 1610  360 TON 56.00 20160.00EROS CONTRL STONE CL A
0061 6009000000-E 1610  275 TON 65.00 17875.00EROS CONTRL STONE CL B
0062 6012000000-E 1610  300 TON 45.00 13500.00SEDIMENT CONTROL STONE
0063 6015000000-E 1615  3 ACR 1600.00 4800.00TEMPORARY MULCHING
0064 6018000000-E 1620  150 LB  20.00 3000.00SEED FOR TEMP SEEDING
0065 6021000000-E 1620 0.5 TON 1800.00 900.00FERT FOR TEMP SEEDING
0066 6024000000-E 1622  365 LF  5.00 1825.00TEMPORARY SLOPE DRAINS
0067 6027000000-N 1622  11 EA  250.00 2750.00INLET PROTCN @ SLOPE DRNS
0068 6029000000-E SP   200 LF  2.00 400.00SAFETY FENCE
0069 6030000000-E 1630  460 CY  10.00 4600.00SILT EXCAVATION
0070 6036000000-E 1631  2,300 SY  2.00 4600.00MATTING FOR EROS CONTROL
0071 6037000000-E SP   10 SY  12.00 120.00COIR FIBER MAT
0072 6042000000-E 1632  755 LF  5.00 3775.001/4" HARDWARE CLOTH
0073 6048000000-E SP   200 SY  5.00 1000.00FLOAT TURBIDITY CURTAIN
0074 6071012000-E SP   150 LF  6.00 900.00COIR FIBER WATTLE
0075 6071020000-E SP   40 LB  12.00 480.00POLYACRYLAMIDE (PAM)
0076 6071030000-E SP   115 LF  4.50 517.50COIR FIBER BAFFLE
0077 6084000000-E 1660  3 ACR 2000.00 6000.00SEEDING AND MULCHING
0078 6087000000-E 1660  3 ACR 300.00 900.00MOWING
0079 6090000000-E 1661  50 LB  14.00 700.00SEED FOR REPAIR SEEDING
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0080 6093000000-E 1661 0.25 TON 1800.00 450.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  100 LB  6.00 600.00SEED FOR SUPP SEEDING
0082 6108000000-E 1665  3 TON 600.00 1800.00FERTILIZER TOPDRESSING
0083 6114500000-N SP   10 MHR 45.00 450.00SPECIALIZED HAND MOWING
0084 6117000000-N SP   25 EA  600.00 15000.00RESPONSE FOR EROS CONTROL
0085 6123000000-E 1670 0.75 ACR 3000.00 2250.00REFORESTATION

STRUCTURE ITEMS

0086 8007000000-N SP  Lump Sum 210000.00CM&R TEMP STR ***********
(16+22.00-L-)

0087 8035000000-N 402 Lump Sum 60000.00REMV EXIST STR **********
(16+22.00-L-)

0088 8112730000-N SP   1 EA  3000.00 3000.00PDA TESTING
0089 8112740000-N SP   1 EA  500.00 500.00PDA ASSISTANCE
0090 8121000000-N 412 Lump Sum 14000.00UNCL STR EXCAV STA *****

(16+22.00-L-)
0091 8156000000-E SP   3,836 SF  13.00 49868.00CONCRETE WEARING SURFACE
0092 8161000000-E 420  4,891 SF  0.50 2445.50GROOVING BRIDGE FLOORS
0093 8182000000-E 420 51.8 CY  1260.00 65268.00CLASS A CONCRETE (BRIDGE)
0094 8210000000-N 422 Lump Sum 45000.00BRG APPR SLAB ***********

(16+22.00-L-)
0095 8217000000-E 425  7,854 LB  1.25 9817.50REINF STEEL (BRIDGE)
0096 8364000000-E SP   600 LF  45.00 27000.00HP12X53 PILES
0097 8384200000-E SP   960 LF  50.00 48000.00HP14X73 GALV PILES
0098 8393000000-N SP   12 EA  50.00 600.00PILE REDRIVES
0099 8503000000-E 460 235.5 LF  70.00 16485.00CONCRETE BARRIER RAIL
0100 8608000000-E 876  455 TON 40.00 18200.00RIP RAP II (2'-0")
0101 8622000000-E 876  505 SY  3.00 1515.00FILTER FABRIC FOR DRAINAGE
0102 8657000000-N 430 Lump Sum 10000.00ELASTOMERIC BEARINGS
0103 8692000000-N SP  Lump Sum 7500.00EVAZOTE JOINT SEALS
0104 8762000000-E 430 1,410.02 LF  115.00 162152.303'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1930680.30CONTRACT TOTAL

 

    SUB-TOTAL 1179329.00ROADWAY ITEMS
    SUB-TOTAL 751351.30STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1546638.80CAROLINA BRIDGE CO., INC.
     2  1607292.67S. T. WOOTEN CORPORATION
     3  1636027.76CAPE ROMAIN CONTRACTORS, INC.
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     4  1930680.30SANFORD CONTRACTORS, INC.
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DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

C202748JAN 17 2012
0.379 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77000.00 82500.00 82000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 9000.00 9500.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10500.00 15000.00 21500.00REINF BRG APPR **********

(14+92.50)
0004 0029000000-N SP  Lump Sum 10500.00 16000.00 21500.00REINF BRG APPR **********

(30+70.00)
0005 0043000000-N 226 Lump Sum 75000.00 83975.00 133700.00GRADING
0006 0050000000-E 226  1 ACR 100.00 100.00 500.00 500.00 4175.00 4175.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  300 CY  15.00 4500.00 10.35 3105.00 11.30 3390.00UNDERCUT EXCAVATION
0008 0195000000-E 265  300 CY  30.00 9000.00 16.25 4875.00 17.00 5100.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  400 SY  2.25 900.00 2.20 880.00 5.85 2340.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  20 TON 45.00 900.00 35.00 700.00 81.30 1626.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  70 SY  2.75 192.50 3.00 210.00 10.90 763.00FND CONDIT GEOTEXTILE
0012 0335200000-E 305  68 LF  25.00 1700.00 40.00 2720.00 37.00 2516.0015" DRAINAGE PIPE
0013 0343000000-E 310  24 LF  25.00 600.00 37.50 900.00 62.80 1507.2015" SIDE DRAIN PIPE
0014 0366000000-E 310  92 LF  30.00 2760.00 35.00 3220.00 33.70 3100.4015" RC PIPE CULV III
0015 1121000000-E 520  50 TON 30.00 1500.00 38.15 1907.50 43.65 2182.50AGGREGATE BASE COURSE
0016 1220000000-E 545  100 TON 28.00 2800.00 36.80 3680.00 45.80 4580.00INCIDENTAL STONE BASE
0017 1489000000-E 610  1,260 TON 51.00 64260.00 50.55 63693.00 50.55 63693.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  1,030 TON 54.00 55620.00 53.10 54693.00 53.10 54693.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E 620  125 TON 590.65 73831.25 590.65 73831.25 590.65 73831.25ASP FOR PLANT MIX
0020 1693000000-E 654  100 TON 75.00 7500.00 175.00 17500.00 141.00 14100.00ASPH PLT MIX PVMT REPAIR
0021 2022000000-E 815 22.4 CY  20.00 448.00 35.00 784.00 23.35 523.04SUBDRAIN EXCAVATION
0022 2033000000-E 815 16.8 CY  35.00 588.00 75.00 1260.00 108.75 1827.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  100 LF  9.00 900.00 15.00 1500.00 31.90 3190.006" PERF SUBDRN PIPE
0024 2070000000-N 815  1 EA  350.00 350.00 250.00 250.00 326.70 326.70SUBDRN PIPE OUTLET
0025 2077000000-E 815  6 LF  30.00 180.00 25.00 150.00 100.50 603.006" OUTLET PIPE
0026 2286000000-N 840  5 EA  1500.00 7500.00 1500.00 7500.00 1595.00 7975.00MASNRY DRAINAGE STRUCT
0027 2355000000-N 840  4 EA  750.00 3000.00 500.00 2000.00 425.00 1700.00FRAME W/GRATE 840.29 STD
0028 2396000000-N 840  1 EA  750.00 750.00 400.00 400.00 425.00 425.00FRAME W/COVER STD 840.54
0029 2556000000-E 846  70 LF  30.00 2100.00 40.00 2800.00 44.65 3125.50SHOULDER BERM GUTTER
0030 2845000000-N 858  1 EA  500.00 500.00 475.00 475.00 425.00 425.00ADJ METER OR VALVE BOXES
0031 3030000000-E 862 162.5 LF  15.00 2437.50 15.00 2437.50 15.00 2437.50STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0033 3215000000-N 862  8 EA  1300.00 10400.00 1300.00 10400.00 1300.00 10400.00GR ANCHOR TYPE III
0034 3270000000-N SP   8 EA  1800.00 14400.00 1800.00 14400.00 1800.00 14400.00GR ANCHOR TYPE 350
0035 3360000000-E 863  414 LF  1.00 414.00 1.00 414.00 1.00 414.00REMOVE EXISTING GUARDRAIL
0036 3649000000-E 876 2.2 TON 55.00 121.00 126.75 278.85 152.50 335.50RIP RAP, CLASS B
0037 3656000000-E 876  517 SY  2.15 1111.55 2.20 1137.40 3.50 1809.50GEOTEXTILE FOR DRAINGE
0038 4400000000-E 1110  411 SF  8.00 3288.00 5.15 2116.65 3.88 1594.68WORK ZONE SIGNS (STAT)
0039 4405000000-E 1110  48 SF  7.95 381.60 50.00 2400.00 7.95 381.60WORK ZONE SIGNS (PORT)



FEB 07, 2012 08:21 AM

TIP NO B-4531 2:00 PM 2 /  6 011

GREENE, PITT

33751.3.1

FED AID NO BRZ-1343(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES # 35 AND 36 OVER LITTLE CONTENTEA CREEK AND APPROACHES ON SR-1343.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

C202748JAN 17 2012
0.379 MI

0040 4410000000-E 1110  94 SF  10.00 940.00 6.15 578.10 5.75 540.50WORK ZONE SIGNS (BARR)
0041 4435000000-N 1135  10 EA  15.00 150.00 30.00 300.00 15.00 150.00CONES
0042 4445000000-E 1145  64 LF  50.00 3200.00 19.50 1248.00 41.25 2640.00BARRICADES (TYPE III)
0043 4450000000-N 1150  80 HR  5.00 400.00 25.00 2000.00 10.00 800.00FLAGGER
0044 6000000000-E 1605  4,200 LF  1.75 7350.00 2.00 8400.00 2.50 10500.00TEMPORARY SILT FENCE
0045 6006000000-E 1610  225 TON 33.00 7425.00 50.90 11452.50 51.65 11621.25EROS CONTRL STONE CL A
0046 6009000000-E 1610  265 TON 33.00 8745.00 50.90 13488.50 52.10 13806.50EROS CONTRL STONE CL B
0047 6012000000-E 1610  310 TON 30.00 9300.00 35.00 10850.00 54.50 16895.00SEDIMENT CONTROL STONE
0048 6015000000-E 1615  5 ACR 750.00 3750.00 600.00 3000.00 2800.00 14000.00TEMPORARY MULCHING
0049 6018000000-E 1620  200 LB  5.00 1000.00 6.00 1200.00 8.00 1600.00SEED FOR TEMP SEEDING
0050 6021000000-E 1620 1.75 TON 800.00 1400.00 900.00 1575.00 2000.00 3500.00FERT FOR TEMP SEEDING
0051 6024000000-E 1622  200 LF  12.00 2400.00 11.85 2370.00 5.00 1000.00TEMPORARY SLOPE DRAINS
0052 6029000000-E SP   500 LF  1.50 750.00 1.75 875.00 2.50 1250.00SAFETY FENCE
0053 6030000000-E 1630  280 CY  9.00 2520.00 15.20 4256.00 11.95 3346.00SILT EXCAVATION
0054 6036000000-E 1631  1,800 SY  1.40 2520.00 1.85 3330.00 2.20 3960.00MATTING FOR EROS CONTROL
0055 6037000000-E SP   10 SY  3.30 33.00 10.00 100.00 16.00 160.00COIR FIBER MAT
0056 6038000000-E SP   285 SY  3.50 997.50 5.75 1638.75 18.00 5130.00PERM SOIL REINF MAT
0057 6042000000-E 1632  1,125 LF  4.25 4781.25 4.00 4500.00 3.70 4162.501/4" HARDWARE CLOTH
0058 6071010000-E SP   360 LF  7.25 2610.00 5.00 1800.00 16.00 5760.00WATTLE
0059 6071020000-E SP   115 LB  7.50 862.50 12.00 1380.00 18.00 2070.00POLYACRYLAMIDE (PAM)
0060 6071030000-E 1640  115 LF  7.25 833.75 7.00 805.00 6.00 690.00COIR FIBER BAFFLE
0061 6071050000-E SP   1 EA  1150.00 1150.00 1026.00 1026.00 1500.00 1500.00**" SKIMMER

(1-1/2")
0062 6084000000-E 1660  6 ACR 1600.00 9600.00 1600.00 9600.00 3000.00 18000.00SEEDING AND MULCHING
0063 6087000000-E 1660  3 ACR 50.00 150.00 100.00 300.00 300.00 900.00MOWING
0064 6090000000-E 1661  50 LB  3.50 175.00 6.00 300.00 16.00 800.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 1000.00 250.00 1200.00 300.00 1800.00 450.00FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  125 LB  2.00 250.00 5.00 625.00 8.00 1000.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665 3.25 TON 800.00 2600.00 850.00 2762.50 900.00 2925.00FERTILIZER TOPDRESSING
0068 6114500000-N 1667  10 MHR 20.00 200.00 75.00 750.00 60.00 600.00SPECIALIZED HAND MOWING
0069 6117000000-N SP   18 EA  150.00 2700.00 200.00 3600.00 800.00 14400.00RESPONSE FOR EROS CONTROL
0070 6123000000-E 1670 0.1 ACR 1500.00 150.00 5000.00 500.00 16000.00 1600.00REFORESTATION

STRUCTURE ITEMS

0071 8021000000-N SP  Lump Sum 58000.00 55000.00 62900.00REMV EXIST STR **********
(30+70.00-L-)

0072 8035000000-N 402 Lump Sum 31900.00 34500.00 35500.00REMV EXIST STR **********
(14+92.50-L-)

0073 8112730000-N 450  2 EA  1800.00 3600.00 2500.00 5000.00 5500.00 11000.00PDA TESTING
0074 8121000000-N 412 Lump Sum 4600.00 8000.00 2000.00UNCL STR EXCAV STA *****

(14+92.50-L-)
0075 8121000000-N 412 Lump Sum 6300.00 8000.00 3200.00UNCL STR EXCAV STA *****

(30+70.00-L-)



FEB 07, 2012 08:21 AM

TIP NO B-4531 2:00 PM 3 /  6 011

GREENE, PITT

33751.3.1

FED AID NO BRZ-1343(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES # 35 AND 36 OVER LITTLE CONTENTEA CREEK AND APPROACHES ON SR-1343.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

C202748JAN 17 2012
0.379 MI

0076 8182000000-E 420 104.8 CY  850.00 89080.00 1150.00 120520.00 1205.00 126284.00CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 15200.00 22500.00 37500.00BRG APPR SLAB ***********

(14+92.50-L-)
0078 8210000000-N 422 Lump Sum 16500.00 23500.00 38500.00BRG APPR SLAB ***********

(30+70.00-L-)
0079 8217000000-E 425  18,066 LB  1.00 18066.00 1.00 18066.00 1.19 21498.54REINF STEEL (BRIDGE)
0080 8364000000-E 450  1,470 LF  43.80 64386.00 45.00 66150.00 41.50 61005.00HP12X53 PILES
0081 8384200000-E 450  2,800 LF  62.65 175420.00 75.00 210000.00 60.00 168000.00HP14X73 GALV PILES
0082 8391000000-N 450  16 EA  200.00 3200.00 125.00 2000.00 190.00 3040.00STEEL PILE POINTS
0083 8393000000-N 450  60 EA  100.00 6000.00 50.00 3000.00 50.00 3000.00PILE REDRIVES
0084 8505000000-E 460 571.5 LF  43.50 24860.25 60.00 34290.00 62.00 35433.00VERT CONC BARRIER RAIL
0085 8608000000-E 876  590 TON 38.00 22420.00 70.00 41300.00 51.00 30090.00RIP RAP II (2'-0")
0086 8622000000-E 876  650 SY  2.90 1885.00 3.00 1950.00 5.00 3250.00GEOTEXTILE FOR DRAINAGE
0087 8657000000-N 430 Lump Sum 20000.00 12400.00 12500.00ELASTOMERIC BEARINGS
0088 8762000000-E 430  2,465 LF  130.00 320450.00 110.00 271150.00 106.50 262522.503'-0"X 1'-9"PRESTR SLABS
0089 8763000000-E 430  840 LF  160.00 134400.00 160.00 134400.00 130.50 109620.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1552558.65 TOTAL 1656794.50 TOTAL 1735855.16CONTRACT TOTAL

 

    SUB-TOTAL 536291.40 SUB-TOTAL 585068.50 SUB-TOTAL 709012.12ROADWAY ITEMS
    SUB-TOTAL 1016267.25 SUB-TOTAL 1071726.00 SUB-TOTAL 1026843.04STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO B-4531 2:00 PM 4 /  6 011

GREENE, PITT

33751.3.1

FED AID NO BRZ-1343(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES # 35 AND 36 OVER LITTLE CONTENTEA CREEK AND APPROACHES ON SR-1343.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

C202748JAN 17 2012
0.379 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125859.21 90000.00 93000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 34802.17 8500.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 17017.90 10000.00 15000.00REINF BRG APPR **********

(14+92.50)
0004 0029000000-N SP  Lump Sum 17017.90 10000.00 15000.00REINF BRG APPR **********

(30+70.00)
0005 0043000000-N 226 Lump Sum 89421.42 90000.00 78000.00GRADING
0006 0050000000-E 226  1 ACR 583.66 583.66 1200.00 1200.00 1.00 1.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  300 CY  10.74 3222.00 22.00 6600.00 15.00 4500.00UNDERCUT EXCAVATION
0008 0195000000-E 265  300 CY  18.72 5616.00 15.00 4500.00 18.00 5400.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  400 SY  3.48 1392.00 4.00 1600.00 2.50 1000.00GEOTEXTILE SOIL STABILIZATION
0010 0318000000-E 300  20 TON 28.69 573.80 65.00 1300.00 60.00 1200.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  70 SY  6.42 449.40 4.50 315.00 2.83 198.10FND CONDIT GEOTEXTILE
0012 0335200000-E 305  68 LF  46.86 3186.48 52.00 3536.00 30.00 2040.0015" DRAINAGE PIPE
0013 0343000000-E 310  24 LF  45.97 1103.28 60.00 1440.00 35.00 840.0015" SIDE DRAIN PIPE
0014 0366000000-E 310  92 LF  45.42 4178.64 48.00 4416.00 40.00 3680.0015" RC PIPE CULV III
0015 1121000000-E 520  50 TON 62.64 3132.00 55.00 2750.00 38.00 1900.00AGGREGATE BASE COURSE
0016 1220000000-E 545  100 TON 38.78 3878.00 45.00 4500.00 25.00 2500.00INCIDENTAL STONE BASE
0017 1489000000-E 610  1,260 TON 50.55 63693.00 50.55 63693.00 50.55 63693.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  1,030 TON 53.10 54693.00 53.10 54693.00 53.10 54693.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E 620  125 TON 590.65 73831.25 590.65 73831.25 590.65 73831.25ASP FOR PLANT MIX
0020 1693000000-E 654  100 TON 250.00 25000.00 200.00 20000.00 300.00 30000.00ASPH PLT MIX PVMT REPAIR
0021 2022000000-E 815 22.4 CY  35.00 784.00 55.00 1232.00 30.00 672.00SUBDRAIN EXCAVATION
0022 2033000000-E 815 16.8 CY  75.00 1260.00 65.00 1092.00 45.00 756.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  100 LF  15.00 1500.00 28.00 2800.00 8.00 800.006" PERF SUBDRN PIPE
0024 2070000000-N 815  1 EA  250.00 250.00 200.00 200.00 300.00 300.00SUBDRN PIPE OUTLET
0025 2077000000-E 815  6 LF  25.00 150.00 55.00 330.00 22.00 132.006" OUTLET PIPE
0026 2286000000-N 840  5 EA  1432.47 7162.35 1250.00 6250.00 1300.00 6500.00MASNRY DRAINAGE STRUCT
0027 2355000000-N 840  4 EA  941.12 3764.48 1000.00 4000.00 325.00 1300.00FRAME W/GRATE 840.29 STD
0028 2396000000-N 840  1 EA  823.42 823.42 1000.00 1000.00 325.00 325.00FRAME W/COVER STD 840.54
0029 2556000000-E 846  70 LF  125.60 8792.00 40.00 2800.00 42.00 2940.00SHOULDER BERM GUTTER
0030 2845000000-N 858  1 EA  2405.50 2405.50 2000.00 2000.00 275.00 275.00ADJ METER OR VALVE BOXES
0031 3030000000-E 862 162.5 LF  15.00 2437.50 15.00 2437.50 14.25 2315.63STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 10.00 50.00ADDIT GUARDRAIL POSTS
0033 3215000000-N 862  8 EA  1300.00 10400.00 1300.00 10400.00 1200.00 9600.00GR ANCHOR TYPE III
0034 3270000000-N SP   8 EA  1800.00 14400.00 1800.00 14400.00 1775.00 14200.00GR ANCHOR TYPE 350
0035 3360000000-E 863  414 LF  1.00 414.00 1.00 414.00 2.25 931.50REMOVE EXISTING GUARDRAIL
0036 3649000000-E 876 2.2 TON 47.75 105.05 90.00 198.00 100.00 220.00RIP RAP, CLASS B
0037 3656000000-E 876  517 SY  2.84 1468.28 4.00 2068.00 2.00 1034.00GEOTEXTILE FOR DRAINGE
0038 4400000000-E 1110  411 SF  5.15 2116.65 5.15 2116.65 5.15 2116.65WORK ZONE SIGNS (STAT)
0039 4405000000-E 1110  48 SF  8.85 424.80 8.85 424.80 12.00 576.00WORK ZONE SIGNS (PORT)



FEB 07, 2012 08:21 AM

TIP NO B-4531 2:00 PM 5 /  6 011

GREENE, PITT

33751.3.1

FED AID NO BRZ-1343(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES # 35 AND 36 OVER LITTLE CONTENTEA CREEK AND APPROACHES ON SR-1343.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

C202748JAN 17 2012
0.379 MI

0040 4410000000-E 1110  94 SF  6.15 578.10 6.15 578.10 6.15 578.10WORK ZONE SIGNS (BARR)
0041 4435000000-N 1135  10 EA  223.92 2239.20 15.85 158.50 35.00 350.00CONES
0042 4445000000-E 1145  64 LF  19.50 1248.00 19.50 1248.00 21.00 1344.00BARRICADES (TYPE III)
0043 4450000000-N 1150  80 HR  25.00 2000.00 35.00 2800.00 18.00 1440.00FLAGGER
0044 6000000000-E 1605  4,200 LF  2.00 8400.00 2.40 10080.00 1.75 7350.00TEMPORARY SILT FENCE
0045 6006000000-E 1610  225 TON 45.93 10334.25 55.00 12375.00 45.00 10125.00EROS CONTRL STONE CL A
0046 6009000000-E 1610  265 TON 47.00 12455.00 60.00 15900.00 45.00 11925.00EROS CONTRL STONE CL B
0047 6012000000-E 1610  310 TON 42.72 13243.20 55.00 17050.00 40.00 12400.00SEDIMENT CONTROL STONE
0048 6015000000-E 1615  5 ACR 400.00 2000.00 980.00 4900.00 750.00 3750.00TEMPORARY MULCHING
0049 6018000000-E 1620  200 LB  12.00 2400.00 5.00 1000.00 5.00 1000.00SEED FOR TEMP SEEDING
0050 6021000000-E 1620 1.75 TON 600.00 1050.00 1100.00 1925.00 800.00 1400.00FERT FOR TEMP SEEDING
0051 6024000000-E 1622  200 LF  16.15 3230.00 24.00 4800.00 20.00 4000.00TEMPORARY SLOPE DRAINS
0052 6029000000-E SP   500 LF  2.00 1000.00 1.52 760.00 1.50 750.00SAFETY FENCE
0053 6030000000-E 1630  280 CY  19.04 5331.20 16.00 4480.00 10.00 2800.00SILT EXCAVATION
0054 6036000000-E 1631  1,800 SY  1.20 2160.00 1.48 2664.00 1.40 2520.00MATTING FOR EROS CONTROL
0055 6037000000-E SP   10 SY  10.00 100.00 10.00 100.00 3.30 33.00COIR FIBER MAT
0056 6038000000-E SP   285 SY  5.00 1425.00 10.00 2850.00 3.50 997.50PERM SOIL REINF MAT
0057 6042000000-E 1632  1,125 LF  4.00 4500.00 4.52 5085.00 4.25 4781.251/4" HARDWARE CLOTH
0058 6071010000-E SP   360 LF  66.05 23778.00 4.73 1702.80 3.25 1170.00WATTLE
0059 6071020000-E SP   115 LB  12.00 1380.00 16.10 1851.50 9.00 1035.00POLYACRYLAMIDE (PAM)
0060 6071030000-E 1640  115 LF  4.50 517.50 4.84 556.60 4.50 517.50COIR FIBER BAFFLE
0061 6071050000-E SP   1 EA  250.00 250.00 927.63 927.63 855.00 855.00**" SKIMMER

(1-1/2")
0062 6084000000-E 1660  6 ACR 2000.00 12000.00 1788.00 10728.00 1600.00 9600.00SEEDING AND MULCHING
0063 6087000000-E 1660  3 ACR 100.00 300.00 125.00 375.00 50.00 150.00MOWING
0064 6090000000-E 1661  50 LB  8.00 400.00 14.00 700.00 3.50 175.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 1000.00 250.00 1600.00 400.00 1000.00 250.00FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  125 LB  8.00 1000.00 3.00 375.00 2.00 250.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665 3.25 TON 600.00 1950.00 1200.00 3900.00 800.00 2600.00FERTILIZER TOPDRESSING
0068 6114500000-N 1667  10 MHR 40.00 400.00 65.00 650.00 20.00 200.00SPECIALIZED HAND MOWING
0069 6117000000-N SP   18 EA  100.00 1800.00 488.00 8784.00 25.00 450.00RESPONSE FOR EROS CONTROL
0070 6123000000-E 1670 0.1 ACR 5000.00 500.00 2800.00 280.00 1500.00 150.00REFORESTATION

STRUCTURE ITEMS

0071 8021000000-N SP  Lump Sum 57706.19 40000.00 50000.00REMV EXIST STR **********
(30+70.00-L-)

0072 8035000000-N 402 Lump Sum 42435.21 50000.00 50000.00REMV EXIST STR **********
(14+92.50-L-)

0073 8112730000-N 450  2 EA  3517.11 7034.22 5000.00 10000.00 5000.00 10000.00PDA TESTING
0074 8121000000-N 412 Lump Sum 4367.93 7500.00 5000.00UNCL STR EXCAV STA *****

(14+92.50-L-)
0075 8121000000-N 412 Lump Sum 4567.93 7500.00 5000.00UNCL STR EXCAV STA *****

(30+70.00-L-)



FEB 07, 2012 08:21 AM

TIP NO B-4531 2:00 PM 6 /  6 011

GREENE, PITT

33751.3.1

FED AID NO BRZ-1343(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES # 35 AND 36 OVER LITTLE CONTENTEA CREEK AND APPROACHES ON SR-1343.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

PALMETTO INFRASTRUCTURE  INC TRADER CONSTRUCTION CO.

GREENVILLE,  SC NEW BERN,  NC

C202748JAN 17 2012
0.379 MI

0076 8182000000-E 420 104.8 CY  1085.80 113791.84 950.00 99560.00 1050.00 110040.00CLASS A CONCRETE (BRIDGE)
0077 8210000000-N 422 Lump Sum 21228.31 25000.00 37000.00BRG APPR SLAB ***********

(14+92.50-L-)
0078 8210000000-N 422 Lump Sum 22973.18 25000.00 37000.00BRG APPR SLAB ***********

(30+70.00-L-)
0079 8217000000-E 425  18,066 LB  1.73 31254.18 1.25 22582.50 2.00 36132.00REINF STEEL (BRIDGE)
0080 8364000000-E 450  1,470 LF  58.14 85465.80 65.00 95550.00 60.75 89302.50HP12X53 PILES
0081 8384200000-E 450  2,800 LF  69.81 195468.00 75.00 210000.00 89.50 250600.00HP14X73 GALV PILES
0082 8391000000-N 450  16 EA  321.37 5141.92 125.00 2000.00 540.00 8640.00STEEL PILE POINTS
0083 8393000000-N 450  60 EA  376.54 22592.40 350.00 21000.00 450.00 27000.00PILE REDRIVES
0084 8505000000-E 460 571.5 LF  56.01 32009.72 65.00 37147.50 47.00 26860.50VERT CONC BARRIER RAIL
0085 8608000000-E 876  590 TON 50.61 29859.90 60.00 35400.00 70.00 41300.00RIP RAP II (2'-0")
0086 8622000000-E 876  650 SY  2.84 1846.00 4.00 2600.00 2.50 1625.00GEOTEXTILE FOR DRAINAGE
0087 8657000000-N 430 Lump Sum 17640.84 25000.00 20000.00ELASTOMERIC BEARINGS
0088 8762000000-E 430  2,465 LF  94.89 233903.85 120.00 295800.00 135.00 332775.003'-0"X 1'-9"PRESTR SLABS
0089 8763000000-E 430  840 LF  123.91 104084.40 130.00 109200.00 155.00 130200.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1738965.41 TOTAL 1747926.33 TOTAL 1859941.48CONTRACT TOTAL

 

    SUB-TOTAL 705593.59 SUB-TOTAL 627086.33 SUB-TOTAL 591466.48ROADWAY ITEMS
    SUB-TOTAL 1033371.82 SUB-TOTAL 1120840.00 SUB-TOTAL 1268475.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1552558.65DANE CONSTRUCTION, INC.
     2  1656794.50S. T. WOOTEN CORPORATION
     3  1735855.16SANFORD CONTRACTORS, INC.
     4  1738965.41CAROLINA BRIDGE CO., INC.
     5  1747926.33PALMETTO INFRASTRUCTURE  INC
     6  1859941.48TRADER CONSTRUCTION CO.



FEB 07, 2012 08:21 AM

TIP NO BK-5128 2:00 PM 1 /  3 012

CARTERET

47064.3.1

FED AID NO BRSTP-0058(13)

REMOVAL AND REPLACEMENT OF FENDER SYSTEM.

BRIDGE #6 ON NC-58 OVER ATLANTIC INTERCOASTAL WATERWAY BETWEEN NC-24 AND EMERALD ISLE.

MARINE CONTRACTING CORP.

VIRGINIA BEACH,  VA

PRECON MARINE INC. CAPE ROMAIN CONTRACTORS, INC.

CHESAPEAKE,  VA WANDO,  SC

C202873JAN 17 2012
0.000 MI

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 90000.00 117500.00 90000.00MOBILIZATION (STRUCTURES)
0002 8385000000-E SP   1,568 LF  113.00 177184.00 71.00 111328.00 140.00 219520.00PP**X**** STL PILE

(14 X 0.50)
0003 8385000000-E SP   5,656 LF  114.00 644784.00 85.00 480760.00 155.00 876680.00PP**X**** STL PILE

(16 X 0.50)
0004 8860000000-N SP  Lump Sum 602898.00 756000.00 405000.00GENERIC STRUCTURE ITEM (LS)

PLASTIC AND COMPOSITE LUMBER
0005 8860000000-N SP  Lump Sum 225600.00 300000.00 215000.00GENERIC STRUCTURE ITEM (LS)

REMOVAL OF EXISTING FENDER    SYSTEM

 

    TOTAL 1740466.00 TOTAL 1765588.00 TOTAL 1806200.00CONTRACT TOTAL

 

    SUB-TOTAL 1740466.00 SUB-TOTAL 1765588.00 SUB-TOTAL 1806200.00STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO BK-5128 2:00 PM 2 /  3 012

CARTERET

47064.3.1

FED AID NO BRSTP-0058(13)

REMOVAL AND REPLACEMENT OF FENDER SYSTEM.

BRIDGE #6 ON NC-58 OVER ATLANTIC INTERCOASTAL WATERWAY BETWEEN NC-24 AND EMERALD ISLE.

T. A. LOVING COMPANY

GOLDSBORO,  NC

TIC-THE INDUSTRIAL COMPANY ARCHER WESTERN
CONTRACTORS, LLC

SAVANNAH,  GA ATLANTA,  GA

C202873JAN 17 2012
0.000 MI

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 95415.00 171000.00 104000.00MOBILIZATION (STRUCTURES)
0002 8385000000-E SP   1,568 LF  106.00 166208.00 63.00 98784.00 120.00 188160.00PP**X**** STL PILE

(14 X 0.50)
0003 8385000000-E SP   5,656 LF  100.25 567014.00 72.00 407232.00 135.00 763560.00PP**X**** STL PILE

(16 X 0.50)
0004 8860000000-N SP  Lump Sum 675740.00 998000.00 725000.00GENERIC STRUCTURE ITEM (LS)

PLASTIC AND COMPOSITE LUMBER
0005 8860000000-N SP  Lump Sum 404150.00 304000.00 300000.00GENERIC STRUCTURE ITEM (LS)

REMOVAL OF EXISTING FENDER    SYSTEM

 

    TOTAL 1908527.00 TOTAL 1979016.00 TOTAL 2080720.00CONTRACT TOTAL

 

    SUB-TOTAL 1908527.00 SUB-TOTAL 1979016.00 SUB-TOTAL 2080720.00STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO BK-5128 2:00 PM 3 /  3 012

CARTERET

47064.3.1

FED AID NO BRSTP-0058(13)

REMOVAL AND REPLACEMENT OF FENDER SYSTEM.

BRIDGE #6 ON NC-58 OVER ATLANTIC INTERCOASTAL WATERWAY BETWEEN NC-24 AND EMERALD ISLE.

TAYLOR BROS. MARINE CONST.,
INC.

BEAUFORT,  NC   

C202873JAN 17 2012
0.000 MI

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 100000.00MOBILIZATION (STRUCTURES)
0002 8385000000-E SP   1,568 LF  123.78 194087.04PP**X**** STL PILE

(14 X 0.50)
0003 8385000000-E SP   5,656 LF  151.27 855583.12PP**X**** STL PILE

(16 X 0.50)
0004 8860000000-N SP  Lump Sum 944651.09GENERIC STRUCTURE ITEM (LS)

PLASTIC AND COMPOSITE LUMBER
0005 8860000000-N SP  Lump Sum 175998.79GENERIC STRUCTURE ITEM (LS)

REMOVAL OF EXISTING FENDER    SYSTEM

 

    TOTAL 2270320.04CONTRACT TOTAL

 

    SUB-TOTAL 2270320.04STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1740466.00MARINE CONTRACTING CORP.
     2  1765588.00PRECON MARINE INC.
     3  1806200.00CAPE ROMAIN CONTRACTORS, INC.
     4  1908527.00T. A. LOVING COMPANY
     5  1979016.00TIC-THE INDUSTRIAL COMPANY
     6  2080720.00ARCHER WESTERN CONTRACTORS, LLC
     7  2270320.04TAYLOR BROS. MARINE CONST., INC.



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  1 013

PITT

2CR.10741.10

FED AID NO STATE FUNDED

MILLING, AND RESURFACING.

NC-11 FROM END OF TAR RIVER BRIDGE TO US-13.

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C202919JAN 17 2012
1.340 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10486.00 23000.00 40000.00MOBILIZATION
0002 1297000000-E 607  62,891 SY  1.04 65406.64 0.95 59746.45 2.00 125782.00MILL ASP PVMT *****" DTH

(2")
0003 1519000000-E 610  7,411 TON 31.30 231964.30 37.40 277171.40 34.00 251974.00ASP CONC SURF CRS S9.5B
0004 1575000000-E 620  445 TON 596.60 265487.00 550.00 244750.00 645.00 287025.00ASP FOR PLANT MIX
0005 4399000000-N 1105 Lump Sum 4930.00 5314.80 18000.00TEMP TRAFFIC CONTROL
0006 4685000000-E 1205  14,418 LF  0.60 8650.80 0.60 8650.80 0.75 10813.50THERMO PVT MKG LINES 4"90
0007 4686000000-E 1205  8,844 LF  0.65 5748.60 0.65 5748.60 0.75 6633.00THERMO PVT MKG LINES 4"120
0008 4697000000-E 1205  1,458 LF  2.50 3645.00 2.50 3645.00 2.00 2916.00THERMO PVT MKG LINE 8"120 MILS
0009 4705000000-E 1205  260 LF  5.00 1300.00 5.00 1300.00 9.00 2340.00THERMO LINES 16" 120MILS
0010 4710000000-E 1205  290 LF  6.00 1740.00 6.00 1740.00 12.00 3480.0024"WIDE THERMO 120 MILS
0011 4721000000-E 1205  20 EA  110.00 2200.00 110.00 2200.00 100.00 2000.00THERMO PVT MKG CHARACTER 120
0012 4725000000-E 1205  115 EA  110.00 12650.00 110.00 12650.00 100.00 11500.00THERMO PVT SYMBOL 90MILS
0013 4810000000-E 1205  23,262 LF  0.35 8141.70 0.35 8141.70 0.35 8141.70PAINT PVMT MARKINGS 4"
0014 4820000000-E 1205  1,458 LF  1.00 1458.00 1.00 1458.00 0.75 1093.50PAINT PVMT MARKINGS 8"
0015 4830000000-E 1205  360 LF  3.00 1080.00 3.00 1080.00 2.00 720.00PAINT PVT MKGS LINES 16"
0016 4835000000-E 1205  340 LF  3.00 1020.00 3.00 1020.00 3.00 1020.00PAINT PVT MKG LINES 24"
0017 4840000000-N 1205  8 EA  50.00 400.00 50.00 400.00 25.00 200.00PAINT PVT MKG CHARACTER
0018 4845000000-N 1205  115 EA  50.00 5750.00 50.00 5750.00 25.00 2875.00PAINT PVT MKG SYMBOL
0019 4905000000-N 1253  550 EA  26.50 14575.00 26.50 14575.00 30.00 16500.00SNOWPLB PVMT MRKER
0020 5255000000-N 1413 Lump Sum 6955.00 11500.00 20000.00PORTABLE LIGHTING
0021 7444000000-E 1725  3,528 LF  4.00 14112.00 5.60 19756.80 10.00 35280.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 667700.04 TOTAL 709598.55 TOTAL 848293.70CONTRACT TOTAL

 

    SUB-TOTAL 667700.04 SUB-TOTAL 709598.55 SUB-TOTAL 848293.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  667700.04GREENVILLE PAVING & CONTRACTING, INC.
     2  709598.55BARNHILL CONTRACTING COMPANY
     3  848293.70ROSE BROTHERS PAVING CO., INC.



FEB 07, 2012 08:21 AM

TIP NO U-5168 2:00 PM 1 /  12 014

ONSLOW

45241.3.1

FED AID NO STP-0314(5)

COMPUTERIZED SIGNAL SYSTEM.

JACKSONVILLE.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,,  FL

C202576JAN 17 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 245000.00 200000.00 290500.00MOBILIZATION
0002 2591000000-E 848  50 SY  130.00 6500.00 144.10 7205.00 34.00 1700.004" CONCRETE SIDEWALK
0003 3030000000-E 862  1,900 LF  16.80 31920.00 16.50 31350.00 17.00 32300.00STL BM GUARDRAIL
0004 3045000000-E 862  50 LF  19.04 952.00 18.70 935.00 19.00 950.00SBGR SHOP CURVED
0005 3150000000-N 862  10 EA  22.40 224.00 22.00 220.00 22.50 225.00ADDIT GUARDRAIL POSTS
0006 3210000000-N 862  8 EA  588.00 4704.00 577.50 4620.00 591.00 4728.00GR ANCHOR TYPE CAT-1
0007 3270000000-N SP   11 EA  2016.00 22176.00 1980.00 21780.00 2030.00 22330.00GR ANCHOR TYPE 350
0008 4405000000-E 1110  468 SF  11.60 5428.80 33.65 15748.20 9.30 4352.40WORK ZONE SIGNS (PORT)
0009 4410000000-E 1110  40 SF  9.40 376.00 9.25 370.00 8.90 356.00WORK ZONE SIGNS (BARR)
0010 4415000000-N 1115  1 EA  750.00 750.00 5000.00 5000.00 4500.00 4500.00FLASHING ARROW PNL TYPE C
0011 4422000000-N 1120  60 DAY 80.00 4800.00 201.00 12060.00 39.50 2370.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0012 4430000000-N 1130  50 EA  50.00 2500.00 52.45 2622.50 48.00 2400.00DRUMS
0013 4435000000-N 1135  25 EA  23.25 581.25 104.00 2600.00 17.50 437.50CONES
0014 4445000000-E 1145  80 LF  25.00 2000.00 40.00 3200.00 46.50 3720.00BARRICADES (TYPE III)
0015 4450000000-N 1150  225 HR  30.00 6750.00 50.65 11396.25 39.50 8887.50FLAGGER
0016 4510000000-N SP   400 HR  31.50 12600.00 38.85 15540.00 39.50 15800.00LAW ENFORCEMENT
0017 7000000000-E 1705  30 EA  650.00 19500.00 619.85 18595.50 718.00 21540.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0018 7060000000-E 1705  11,800 LF  2.60 30680.00 2.65 31270.00 1.70 20060.00SIGNAL CABLE
0019 7120000000-E 1705  25 EA  650.00 16250.00 648.70 16217.50 710.00 17750.00VEHICLE SIGNAL HD (12", 3 SECT)
0020 7132000000-E 1705  20 EA  770.00 15400.00 755.00 15100.00 888.00 17760.00VEHICLE SIGNAL HD (12", 4 SECT)
0021 7216000000-N SP   1 EA  250.00 250.00 172.00 172.00 460.00 460.00MODIFY EXT VEHIC SIGNL HD
0022 7252000000-E 1710  136,100 LF  1.14 155154.00 1.60 217760.00 1.45 197345.00MESSENGER CABLE (1/4")
0023 7279000000-E 1715  46,600 LF  0.38 17708.00 0.50 23300.00 0.51 23766.00TRACER WIRE
0024 7288000000-E 1715  900 LF  9.50 8550.00 26.00 23400.00 23.50 21150.00PAVED TRENCH (***********)

(1, 2")
0025 7288000000-E 1715  1,100 LF  12.50 13750.00 34.75 38225.00 26.50 29150.00PAVED TRENCH (***********)

(2, 2")
0026 7300000000-E 1715  800 LF  6.00 4800.00 3.70 2960.00 4.20 3360.00UNPAVED TRENCH (***********)

(1, 1")
0027 7300000000-E 1715  7,300 LF  6.00 43800.00 4.55 33215.00 4.60 33580.00UNPAVED TRENCH (***********)

(1, 2")
0028 7300000000-E 1715  9,700 LF  7.00 67900.00 6.05 58685.00 5.50 53350.00UNPAVED TRENCH (***********)

(2, 2")
0029 7301000000-E 1715  3,400 LF  11.00 37400.00 14.20 48280.00 9.90 33660.00DIRECT DRILL (***********)

(1, 2")
0030 7301000000-E 1715  28,600 LF  12.00 343200.00 17.31 495066.00 15.50 443300.00DIRECT DRILL (***********)

(2, 2")
0031 7312000000-N 1716  19 EA  1586.00 30134.00 1629.40 30958.60 584.00 11096.00JUNCTION BOX (***************)

(SPECIAL OVERSIZED HEAVY DUTY)
0032 7324000000-N 1716  76 EA  205.00 15580.00 196.20 14911.20 196.00 14896.00JUNCTION BOX (STANDARD SIZE)
0033 7348000000-N 1716  173 EA  479.00 82867.00 445.50 77071.50 372.00 64356.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0034 7360000000-N 1720  4 EA  700.00 2800.00 648.60 2594.40 882.00 3528.00WOOD POLE
0035 7372000000-N 1721  164 EA  210.00 34440.00 375.00 61500.00 480.00 78720.00GUY ASSEMBLY



FEB 07, 2012 08:21 AM

TIP NO U-5168 2:00 PM 2 /  12 014

ONSLOW

45241.3.1

FED AID NO STP-0314(5)

COMPUTERIZED SIGNAL SYSTEM.

JACKSONVILLE.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,,  FL

C202576JAN 17 2012
0.000 MI

0036 7420000000-E 1722  78 EA  450.00 35100.00 461.10 35965.80 561.00 43758.002" RISER WITH WEATHERHEAD
0037 7430000000-N 1722  9 EA  90.00 810.00 90.00 810.00 84.50 760.50HEAT SHRINK TUB KIT
0038 7432000000-E 1722  144 EA  240.00 34560.00 401.55 57823.20 428.00 61632.002" RISER WITH TUBING
0039 7444000000-E 1725  6,300 LF  7.10 44730.00 6.10 38430.00 8.20 51660.00INDUCTIVE LOOP SAWCUT
0040 7456000000-E 1726  34,400 LF  1.25 43000.00 1.35 46440.00 1.20 41280.00LEAD-IN CABLE(********)

(14-2)
0041 7516000000-E 1730  143,600 LF  0.96 137856.00 1.28 183808.00 1.30 186680.00COMMUNICATIONS CABLE (** FIBER)

(12)
0042 7516000000-E 1730  276,800 LF  1.03 285104.00 1.55 429040.00 1.60 442880.00COMMUNICATIONS CABLE (** FIBER)

(24)
0043 7516000000-E 1730  17,800 LF  1.20 21360.00 1.65 29370.00 1.70 30260.00COMMUNICATIONS CABLE (** FIBER)

(48)
0044 7516000000-E 1730  1,600 LF  1.43 2288.00 1.90 3040.00 1.90 3040.00COMMUNICATIONS CABLE (** FIBER)

(72)
0045 7540000000-N 1731  127 EA  778.00 98806.00 962.62 122252.74 986.00 125222.00SPLICE ENCLOSURE
0046 7552000000-N 1731  76 EA  834.00 63384.00 881.75 67013.00 901.00 68476.00INTERCONNECT CENTER
0047 7566000000-N 1733  116 EA  50.00 5800.00 63.25 7337.00 96.00 11136.00DELINEATOR MARKER
0048 7568000000-N SP   1 EA  2950.00 2950.00 3085.00 3085.00 3150.00 3150.00FURN FIB-OPT RESTORAT KIT
0049 7570000000-N SP   1 EA  675.00 675.00 628.50 628.50 631.00 631.00FURN FIB-OPT POWER METER
0050 7572000000-N SP   1 EA  1735.00 1735.00 1885.00 1885.00 1915.00 1915.00FURN OPTIC LIGHT GENERATOR
0051 7575142200-N SP   35 EA  1250.00 43750.00 1240.00 43400.00 1230.00 43050.00NEW ELECTRICAL SERVICE
0052 7575180000-N 1735  10 EA  50.00 500.00 275.00 2750.00 224.00 2240.00CABLE TRANSFER
0053 7624000000-N 1743  1 EA  1100.00 1100.00 1190.70 1190.70 1325.00 1325.00SIGNAL PEDESTAL WITH FOUND
0054 7636000000-N 1745  1 EA  255.00 255.00 190.00 190.00 283.00 283.00SIGN FOR SIGNALS
0055 7684000000-N 1750  7 EA  820.00 5740.00 1122.00 7854.00 1400.00 9800.00SIGNAL CABINET FOUNDATION
0056 7686000000-N SP   32 EA  300.00 9600.00 200.30 6409.60 282.00 9024.00CONDUIT ENTR INTO EXT FOUND
0057 7687000000-N SP   5 EA  525.00 2625.00 305.00 1525.00 663.00 3315.00MODIFY FOUND FOR CONTRLR CBNT
0058 7708000000-N 1751  140 EA  90.00 12600.00 95.45 13363.00 134.00 18760.00DETECTOR CARD (***********)

(MODEL 222)
0059 7901000000-N 1753  10 EA  250.00 2500.00 216.00 2160.00 242.00 2420.00CABINET BASE EXTENDER
0060 7901010000-N 1753  2 EA  270.00 540.00 218.45 436.90 247.00 494.00CABINET BASE ADAPTER
0061 7980000000-N SP   4 EA  2968.00 11872.00 7786.75 31147.00 10240.00 40960.00GENERIC SIGNAL ITEM (EA)

2.4/5.8 GHZ WIRELESS ETHERNET RADIO SYSTEM
0062 7980000000-N SP   8 EA  5432.00 43456.00 6170.00 49360.00 8240.00 65920.00GENERIC SIGNAL ITEM (EA)

2.4/5.8 GHZ WIRELESS ETHERNET REPEATER
STANDALONE RADIO     SYSTEM

0063 7980000000-N SP   10 EA  400.00 4000.00 559.26 5592.60 628.00 6280.00GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

0064 7980000000-N SP   1 EA  5270.00 5270.00 5659.20 5659.20 5975.00 5975.00GENERIC SIGNAL ITEM (EA)
BACKUP STORAGE SERVER

0065 7980000000-N SP   41 EA  7682.00 314962.00 7352.60 301456.60 7210.00 295610.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0066 7980000000-N SP   3 EA  1388.00 4164.00 1526.80 4580.40 1395.00 4185.00GENERIC SIGNAL ITEM (EA)
CCTV CONTROL PANEL

0067 7980000000-N SP   1 EA  7221.00 7221.00 7101.00 7101.00 7265.00 7265.00GENERIC SIGNAL ITEM (EA)
CCTV VIDEO SERVER



FEB 07, 2012 08:21 AM

TIP NO U-5168 2:00 PM 3 /  12 014

ONSLOW

45241.3.1

FED AID NO STP-0314(5)

COMPUTERIZED SIGNAL SYSTEM.

JACKSONVILLE.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,,  FL

C202576JAN 17 2012
0.000 MI

0068 7980000000-N SP   37 EA  1150.00 42550.00 1655.00 61235.00 2075.00 76775.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (MT HGHT       30' - 35')

0069 7980000000-N SP   4 EA  4400.00 17600.00 2370.35 9481.40 3215.00 12860.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (MT HGHT       45' - 60')

0070 7980000000-N SP   6 EA  1280.00 7680.00 946.70 5680.20 946.00 5676.00GENERIC SIGNAL ITEM (EA)
CELLULAR MODEM

0071 7980000000-N SP   3 EA  7900.00 23700.00 8360.00 25080.00 8955.00 26865.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0072 7980000000-N SP   8 EA  1060.00 8480.00 1016.00 8128.00 1125.00 9000.00GENERIC SIGNAL ITEM (EA)
CONFLICT MONITOR

0073 7980000000-N SP   5 EA  13100.00 65500.00 10010.00 50050.00 11020.00 55100.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (TYPE 2070L) (332 BASE
MOUNTED WITH AUX FILE)

0074 7980000000-N SP   7 EA  9454.00 66178.00 9668.40 67678.80 10730.00 75110.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (TYPE 2070L) (332 BASE
MOUNTED)

0075 7980000000-N SP   6 EA  8975.00 53850.00 9566.00 57396.00 10005.00 60030.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (TYPE 2070L) (336S POLE
MOUNTED)

0076 7980000000-N SP   5 EA  1600.00 8000.00 5575.45 27877.25 5340.00 26700.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0077 7980000000-N SP   1 EA  6970.00 6970.00 4902.00 4902.00 7010.00 7010.00GENERIC SIGNAL ITEM (EA)
DMS SERVER

0078 7980000000-N SP   16 EA  250.00 4000.00 341.70 5467.20 545.00 8720.00GENERIC SIGNAL ITEM (EA)
EMERGENCY GENERATOR PROVISIONS

0079 7980000000-N SP   2 EA  8500.00 17000.00 1505.00 3010.00 1575.00 3150.00GENERIC SIGNAL ITEM (EA)
FIBER-OPTIC TRANSMITTER & RECEIVER UNIT

0080 7980000000-N SP   96 EA  1500.00 144000.00 1441.00 138336.00 1510.00 144960.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0081 7980000000-N SP   41 EA  2404.00 98564.00 2407.00 98687.00 2420.00 99220.00GENERIC SIGNAL ITEM (EA)
FIELD VIDEO CODEC UNIT

0082 7980000000-N SP   4 EA  52568.00 210272.00 52845.90 211383.60 57415.00 229660.00GENERIC SIGNAL ITEM (EA)
FRONT ACCESS ENCLOSURE DMS

0083 7980000000-N SP   3 EA  2590.00 7770.00 2467.70 7403.10 2645.00 7935.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0084 7980000000-N SP   2 EA  6970.00 13940.00 6637.40 13274.80 7110.00 14220.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0085 7980000000-N SP   1 EA  6144.00 6144.00 5851.60 5851.60 6270.00 6270.00GENERIC SIGNAL ITEM (EA)
FURNISH 336 CABINET

0086 7980000000-N SP   3 EA  50.00 150.00 51.50 154.50 51.00 153.00GENERIC SIGNAL ITEM (EA)
FURNISH AC ISOLATOR CARD

0087 7980000000-N SP   2 EA  5370.00 10740.00 5317.40 10634.80 5405.00 10810.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0088 7980000000-N SP   1 EA  2885.00 2885.00 2841.60 2841.60 2900.00 2900.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST CABINET

0089 7980000000-N SP   1 EA  525.00 525.00 535.15 535.15 527.00 527.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST MONITOR

0090 7980000000-N SP   3 EA  1061.00 3183.00 1015.10 3045.30 1085.00 3255.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR

0091 7980000000-N SP   1 EA  4815.00 4815.00 4624.00 4624.00 4910.00 4910.00GENERIC SIGNAL ITEM (EA)
FURNISH CONTROLLER TESTER
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TIP NO U-5168 2:00 PM 4 /  12 014

ONSLOW

45241.3.1

FED AID NO STP-0314(5)

COMPUTERIZED SIGNAL SYSTEM.

JACKSONVILLE.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,,  FL

C202576JAN 17 2012
0.000 MI

0092 7980000000-N SP   3 EA  46.00 138.00 48.00 144.00 47.00 141.00GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD

0093 7980000000-N SP   6 EA  88.50 531.00 88.25 529.50 90.00 540.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD

0094 7980000000-N SP   2 EA  2100.00 4200.00 2375.00 4750.00 2540.00 5080.00GENERIC SIGNAL ITEM (EA)
FURNISH DMS CONTROLLER

0095 7980000000-N SP   5 EA  250.00 1250.00 537.45 2687.25 507.00 2535.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC INTER- CONNECT CENTER

0096 7980000000-N SP   8 EA  1375.00 11000.00 1228.00 9824.00 1385.00 11080.00GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0097 7980000000-N SP   4 EA  45.00 180.00 46.75 187.00 45.50 182.00GENERIC SIGNAL ITEM (EA)
FURNISH FLASH TRANSFER RELAY

0098 7980000000-N SP   2 EA  33.60 67.20 36.00 72.00 34.50 69.00GENERIC SIGNAL ITEM (EA)
FURNISH FLASHER MODULE

0099 7980000000-N SP   5 EA  80.00 400.00 46.75 233.75 40.50 202.50GENERIC SIGNAL ITEM (EA)
FURNISH HEAT SHRINK TUBING

0100 7980000000-N SP   5 EA  80.00 400.00 46.75 233.75 40.50 202.50GENERIC SIGNAL ITEM (EA)
FURNISH HEAT SHRINK TUBING RETROFIT KIT

0101 7980000000-N SP   3 EA  35.00 105.00 35.00 105.00 33.00 99.00GENERIC SIGNAL ITEM (EA)
FURNISH LOAD SWITCH

0102 7980000000-N SP   1 EA  495.00 495.00 3935.00 3935.00 3500.00 3500.00GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL PREEMPTION PHASE SELECTOR

0103 7980000000-N SP   1 EA  2950.00 2950.00 510.00 510.00 564.00 564.00GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL PREEMPTION    DETECTOR

0104 7980000000-N SP   8 EA  75.00 600.00 46.00 368.00 41.50 332.00GENERIC SIGNAL ITEM (EA)
FURNISH SC JUMPERS

0105 7980000000-N SP   8 EA  75.00 600.00 20.00 160.00 17.00 136.00GENERIC SIGNAL ITEM (EA)
FURNISH SC PIGTAILS

0106 7980000000-N SP   8 EA  25.00 200.00 64.40 515.20 22.50 180.00GENERIC SIGNAL ITEM (EA)
FURNISH SC SPLICE CONNECTOR

0107 7980000000-N SP   8 EA  55.00 440.00 29.65 237.20 28.00 224.00GENERIC SIGNAL ITEM (EA)
FURNISH SC-ST JUMPERS

0108 7980000000-N SP   1 EA  21680.00 21680.00 20648.25 20648.25 22125.00 22125.00GENERIC SIGNAL ITEM (EA)
FURNISH SIGNAL MONITOR TESTER

0109 7980000000-N SP   2 EA  350.00 700.00 389.30 778.60 366.00 732.00GENERIC SIGNAL ITEM (EA)
FURNISH SPLICE ENCLOSURE

0110 7980000000-N SP   8 EA  75.00 600.00 31.67 253.36 28.00 224.00GENERIC SIGNAL ITEM (EA)
FURNISH ST JUMPERS

0111 7980000000-N SP   8 EA  45.00 360.00 11.00 88.00 8.45 67.60GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

0112 7980000000-N SP   8 EA  25.00 200.00 31.67 253.36 28.00 224.00GENERIC SIGNAL ITEM (EA)
FURNISH ST SPLICE CONNECTOR

0113 7980000000-N SP   20 EA  125.00 2500.00 97.20 1944.00 51.00 1020.00GENERIC SIGNAL ITEM (EA)
FURNISH SURGE PROTECTOR

0114 7980000000-N SP   1 EA  17212.00 17212.00 16433.90 16433.90 17565.00 17565.00GENERIC SIGNAL ITEM (EA)
FURNISH TEST CABINET/ CONTROLLER

0115 7980000000-N SP   2 EA  2293.00 4586.00 2252.25 4504.50 2305.00 4610.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO CODEC UNIT

0116 7980000000-N SP   2 EA  2635.00 5270.00 2945.70 5891.40 3145.00 6290.00GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO TRANS- CEIVER

0117 7980000000-N SP   26 EA  175.00 4550.00 60.00 1560.00 262.00 6812.00GENERIC SIGNAL ITEM (EA)
GENERATOR ANCHOR INTO EXISTING FOUNDATION
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0.000 MI

0118 7980000000-N SP   5 EA  2291.00 11455.00 2332.00 11660.00 2305.00 11525.00GENERIC SIGNAL ITEM (EA)
LCD VIDEO MONITOR

0119 7980000000-N SP   11 EA  850.00 9350.00 1295.00 14245.00 1230.00 13530.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0120 7980000000-N SP   24 EA  582.00 13968.00 715.00 17160.00 732.00 17568.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING INTERCONNECT CENTER OR SPLICE
ENCLOSURE

0121 7980000000-N SP   1 EA  18345.00 18345.00 18018.00 18018.00 18455.00 18455.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0122 7980000000-N SP   3 EA  2525.00 7575.00 2753.00 8259.00 2860.00 8580.00GENERIC SIGNAL ITEM (EA)
NOTEBOOK COMPUTER

0123 7980000000-N SP   36 EA  1195.00 43020.00 510.00 18360.00 1050.00 37800.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION DETECTOR

0124 7980000000-N SP   14 EA  3760.00 52640.00 3351.40 46919.60 3585.00 50190.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION PHASE      SELECTOR

0125 7980000000-N SP   4 EA  18250.00 73000.00 13137.70 52550.80 14155.00 56620.00GENERIC SIGNAL ITEM (EA)
PEDESTAL STRUCTURE FOR FRONT  ACCESS DMS

0126 7980000000-N SP   5 EA  33600.00 168000.00 29896.00 149480.00 32160.00 160800.00GENERIC SIGNAL ITEM (EA)
PEDESTAL STRUCTURE FOR WALK-INDMS

0127 7980000000-N SP   13 EA  850.00 11050.00 855.15 11116.95 418.00 5434.00GENERIC SIGNAL ITEM (EA)
POWER FROM EXISTING ELECTRICALSERVICE

0128 7980000000-N SP   1 EA  7241.00 7241.00 7745.25 7745.25 8210.00 8210.00GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0129 7980000000-N SP   1 EA  4555.00 4555.00 4902.00 4902.00 5165.00 5165.00GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM COMMUNICATIONS  SERVER

0130 7980000000-N SP   1 EA  8092.00 8092.00 8645.00 8645.00 9175.00 9175.00GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM PROCESSING      SERVER

0131 7980000000-N SP   3 EA  13700.00 41100.00 13030.00 39090.00 13510.00 40530.00GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0132 7980000000-N SP   5 EA  350.00 1750.00 2530.75 12653.75 1290.00 6450.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE BOX

0133 7980000000-N SP   6 EA  7852.00 47112.00 7725.67 46354.02 7900.00 47400.00GENERIC SIGNAL ITEM (EA)
VIDEO MONITOR PROCESSOR UNIT

0134 7980000000-N SP   1 EA  22176.00 22176.00 21820.70 21820.70 22305.00 22305.00GENERIC SIGNAL ITEM (EA)
VIDEO PROJECTION UNIT

0135 7980000000-N SP   1 EA  7511.00 7511.00 738.10 738.10 754.00 754.00GENERIC SIGNAL ITEM (EA)
VPN FIREWALL

0136 7980000000-N SP   5 EA  67651.00 338255.00 64675.15 323375.75 70375.00 351875.00GENERIC SIGNAL ITEM (EA)
WALK-IN ENCLOSURE DMS

0137 7985000000-N SP  Lump Sum 18816.00 18480.00 18925.00GENERIC SIGNAL ITEM (LS)
CCTV SYSTEM SOFTWARE

0138 7985000000-N SP  Lump Sum 28800.00 42245.00 32705.00GENERIC SIGNAL ITEM (LS)
COMPUTER HARDWARE INTEGRATION

0139 7985000000-N SP  Lump Sum 27048.00 26565.00 27205.00GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0140 7985000000-N SP  Lump Sum 14500.00 20878.00 19715.00GENERIC SIGNAL ITEM (LS)
PUBLIC SAFETY COMPLEX FIBER OPTIC CABLE
TERMINATION

0141 7985000000-N SP  Lump Sum 4500.00 5764.00 6590.00GENERIC SIGNAL ITEM (LS)
PUBLIC SERVICES COMPLEX FIBER OPTIC CABLE
TERMINATION
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0.000 MI

0142 7985000000-N SP  Lump Sum 171700.00 165000.00 185020.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0143 7985000000-N SP  Lump Sum 78393.00 83123.20 84440.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE

0144 7985000000-N SP  Lump Sum 90000.00 81196.50 103600.00GENERIC SIGNAL ITEM (LS)
TRAINING

0145 7990000000-E SP   33,700 LF  0.95 32015.00 1.32 44484.00 1.35 45495.00GENERIC SIGNAL ITEM (LF)
DROP CABLE (6 FIBER)

0146 7990000000-E SP   3,300 LF  0.35 1155.00 2.25 7425.00 1.70 5610.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE (OUTDOOR RATED)

0147 7990000000-E SP   4,400 LF  0.63 2772.00 0.30 1320.00 0.28 1232.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (12 FIBER)

0148 7990000000-E SP   8,400 LF  0.70 5880.00 0.77 6468.00 0.73 6132.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (24 FIBER)

0149 7990000000-E SP   600 LF  0.93 558.00 0.60 360.00 0.56 336.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (48 FIBER)

0150 7990000000-E SP   100 LF  1.22 122.00 0.83 83.00 0.79 79.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (72 FIBER)

0151 7990000000-E SP   1,100 LF  0.24 264.00 0.25 275.00 0.23 253.00GENERIC SIGNAL ITEM (LF)
FURNISH DROP CABLE (6 FIBER)

0152 7991000000-E SP   500 SF  22.00 11000.00 22.00 11000.00 17.00 8500.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

0153 7992000000-E SP   90 CY  860.00 77400.00 935.00 84150.00 850.00 76500.00GENERIC SIGNAL ITEM (CY)
FOOTINGS FOR DMS STRUCTURE

 

    TOTAL 4892566.25 TOTAL 5366547.83 TOTAL 5545025.50CONTRACT TOTAL

 

    SUB-TOTAL 4892566.25 SUB-TOTAL 5366547.83 SUB-TOTAL 5545025.50ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 86313.24 305000.00 315053.00MOBILIZATION
0002 2591000000-E 848  50 SY  277.96 13898.00 230.00 11500.00 23.89 1194.504" CONCRETE SIDEWALK
0003 3030000000-E 862  1,900 LF  16.91 32129.00 16.00 30400.00 15.00 28500.00STL BM GUARDRAIL
0004 3045000000-E 862  50 LF  19.16 958.00 19.00 950.00 17.00 850.00SBGR SHOP CURVED
0005 3150000000-N 862  10 EA  22.54 225.40 12.00 120.00 25.00 250.00ADDIT GUARDRAIL POSTS
0006 3210000000-N 862  8 EA  591.68 4733.44 625.00 5000.00 525.00 4200.00GR ANCHOR TYPE CAT-1
0007 3270000000-N SP   11 EA  2028.60 22314.60 2000.00 22000.00 1800.00 19800.00GR ANCHOR TYPE 350
0008 4405000000-E 1110  468 SF  7.04 3294.72 4.00 1872.00 9.81 4591.08WORK ZONE SIGNS (PORT)
0009 4410000000-E 1110  40 SF  4.79 191.60 20.00 800.00 9.37 374.80WORK ZONE SIGNS (BARR)
0010 4415000000-N 1115  1 EA  2254.00 2254.00 300000.00 300000.00 4749.62 4749.62FLASHING ARROW PNL TYPE C
0011 4422000000-N 1120  60 DAY 42.83 2569.80 45.00 2700.00 52.45 3147.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0012 4430000000-N 1130  50 EA  50.72 2536.00 100.00 5000.00 67.20 3360.00DRUMS
0013 4435000000-N 1135  25 EA  18.60 465.00 100.00 2500.00 18.43 460.75CONES
0014 4445000000-E 1145  80 LF  71.00 5680.00 60.00 4800.00 65.71 5256.80BARRICADES (TYPE III)
0015 4450000000-N 1150  225 HR  39.45 8876.25 57.00 12825.00 30.00 6750.00FLAGGER
0016 4510000000-N SP   400 HR  67.62 27048.00 22.00 8800.00 40.00 16000.00LAW ENFORCEMENT
0017 7000000000-E 1705  30 EA  653.86 19615.80 760.00 22800.00 828.00 24840.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0018 7060000000-E 1705  11,800 LF  3.49 41182.00 1.50 17700.00 3.11 36698.00SIGNAL CABLE
0019 7120000000-E 1705  25 EA  834.22 20855.50 780.00 19500.00 920.00 23000.00VEHICLE SIGNAL HD (12", 3 SECT)
0020 7132000000-E 1705  20 EA  1010.20 20204.00 1000.00 20000.00 1035.00 20700.00VEHICLE SIGNAL HD (12", 4 SECT)
0021 7216000000-N SP   1 EA  311.60 311.60 260.00 260.00 444.45 444.45MODIFY EXT VEHIC SIGNL HD
0022 7252000000-E 1710  136,100 LF  0.84 114324.00 1.55 210955.00 1.95 265395.00MESSENGER CABLE (1/4")
0023 7279000000-E 1715  46,600 LF  0.14 6524.00 0.55 25630.00 0.67 31222.00TRACER WIRE
0024 7288000000-E 1715  900 LF  23.83 21447.00 57.00 51300.00 10.48 9432.00PAVED TRENCH (***********)

(1, 2")
0025 7288000000-E 1715  1,100 LF  31.77 34947.00 66.00 72600.00 14.22 15642.00PAVED TRENCH (***********)

(2, 2")
0026 7300000000-E 1715  800 LF  7.39 5912.00 6.00 4800.00 14.29 11432.00UNPAVED TRENCH (***********)

(1, 1")
0027 7300000000-E 1715  7,300 LF  8.13 59349.00 6.00 43800.00 8.93 65189.00UNPAVED TRENCH (***********)

(1, 2")
0028 7300000000-E 1715  9,700 LF  9.36 90792.00 6.00 58200.00 11.32 109804.00UNPAVED TRENCH (***********)

(2, 2")
0029 7301000000-E 1715  3,400 LF  10.09 34306.00 12.00 40800.00 17.40 59160.00DIRECT DRILL (***********)

(1, 2")
0030 7301000000-E 1715  28,600 LF  10.14 290004.00 14.00 400400.00 18.02 515372.00DIRECT DRILL (***********)

(2, 2")
0031 7312000000-N 1716  19 EA  1991.09 37830.71 2000.00 38000.00 1369.72 26024.68JUNCTION BOX (***************)

(SPECIAL OVERSIZED HEAVY DUTY)
0032 7324000000-N 1716  76 EA  398.49 30285.24 335.00 25460.00 218.84 16631.84JUNCTION BOX (STANDARD SIZE)
0033 7348000000-N 1716  173 EA  680.94 117802.62 600.00 103800.00 372.88 64508.24JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0034 7360000000-N 1720  4 EA  1657.13 6628.52 1070.00 4280.00 833.34 3333.36WOOD POLE
0035 7372000000-N 1721  164 EA  615.71 100976.44 300.00 49200.00 290.09 47574.76GUY ASSEMBLY
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0036 7420000000-E 1722  78 EA  535.59 41776.02 500.00 39000.00 300.00 23400.002" RISER WITH WEATHERHEAD
0037 7430000000-N 1722  9 EA  112.89 1016.01 90.00 810.00 204.17 1837.53HEAT SHRINK TUB KIT
0038 7432000000-E 1722  144 EA  589.00 84816.00 500.00 72000.00 349.60 50342.402" RISER WITH TUBING
0039 7444000000-E 1725  6,300 LF  7.48 47124.00 9.00 56700.00 4.73 29799.00INDUCTIVE LOOP SAWCUT
0040 7456000000-E 1726  34,400 LF  2.54 87376.00 1.10 37840.00 1.93 66392.00LEAD-IN CABLE(********)

(14-2)
0041 7516000000-E 1730  143,600 LF  1.20 172320.00 1.20 172320.00 1.78 255608.00COMMUNICATIONS CABLE (** FIBER)

(12)
0042 7516000000-E 1730  276,800 LF  1.00 276800.00 1.55 429040.00 2.31 639408.00COMMUNICATIONS CABLE (** FIBER)

(24)
0043 7516000000-E 1730  17,800 LF  1.78 31684.00 1.60 28480.00 2.44 43432.00COMMUNICATIONS CABLE (** FIBER)

(48)
0044 7516000000-E 1730  1,600 LF  1.31 2096.00 4.00 6400.00 2.61 4176.00COMMUNICATIONS CABLE (** FIBER)

(72)
0045 7540000000-N 1731  127 EA  2207.14 280306.78 1050.00 133350.00 1670.46 212148.42SPLICE ENCLOSURE
0046 7552000000-N 1731  76 EA  2841.93 215986.68 950.00 72200.00 2215.40 168370.40INTERCONNECT CENTER
0047 7566000000-N 1733  116 EA  160.29 18593.64 100.00 11600.00 160.18 18580.88DELINEATOR MARKER
0048 7568000000-N SP   1 EA  6150.05 6150.05 3325.00 3325.00 1767.88 1767.88FURN FIB-OPT RESTORAT KIT
0049 7570000000-N SP   1 EA  5607.40 5607.40 665.00 665.00 4201.54 4201.54FURN FIB-OPT POWER METER
0050 7572000000-N SP   1 EA  10250.08 10250.08 2025.00 2025.00 4201.54 4201.54FURN OPTIC LIGHT GENERATOR
0051 7575142200-N SP   35 EA  2195.00 76825.00 1300.00 45500.00 1150.00 40250.00NEW ELECTRICAL SERVICE
0052 7575180000-N 1735  10 EA  395.61 3956.10 300.00 3000.00 414.00 4140.00CABLE TRANSFER
0053 7624000000-N 1743  1 EA  1603.54 1603.54 1150.00 1150.00 1666.67 1666.67SIGNAL PEDESTAL WITH FOUND
0054 7636000000-N 1745  1 EA  313.80 313.80 255.00 255.00 277.78 277.78SIGN FOR SIGNALS
0055 7684000000-N 1750  7 EA  1970.82 13795.74 1180.00 8260.00 555.56 3888.92SIGNAL CABINET FOUNDATION
0056 7686000000-N SP   32 EA  756.26 24200.32 485.00 15520.00 277.78 8888.96CONDUIT ENTR INTO EXT FOUND
0057 7687000000-N SP   5 EA  2753.48 13767.40 785.00 3925.00 444.45 2222.25MODIFY FOUND FOR CONTRLR CBNT
0058 7708000000-N 1751  140 EA  99.75 13965.00 100.00 14000.00 194.45 27223.00DETECTOR CARD (***********)

(MODEL 222)
0059 7901000000-N 1753  10 EA  350.35 3503.50 275.00 2750.00 251.08 2510.80CABINET BASE EXTENDER
0060 7901010000-N 1753  2 EA  329.48 658.96 275.00 550.00 287.07 574.14CABINET BASE ADAPTER
0061 7980000000-N SP   4 EA  9434.80 37739.20 10555.00 42220.00 9444.45 37777.80GENERIC SIGNAL ITEM (EA)

2.4/5.8 GHZ WIRELESS ETHERNET RADIO SYSTEM
0062 7980000000-N SP   8 EA  7974.46 63795.68 7300.00 58400.00 4277.78 34222.24GENERIC SIGNAL ITEM (EA)

2.4/5.8 GHZ WIRELESS ETHERNET REPEATER
STANDALONE RADIO     SYSTEM

0063 7980000000-N SP   10 EA  501.19 5011.90 560.00 5600.00 396.67 3966.70GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

0064 7980000000-N SP   1 EA  6312.19 6312.19 5600.00 5600.00 5866.67 5866.67GENERIC SIGNAL ITEM (EA)
BACKUP STORAGE SERVER

0065 7980000000-N SP   41 EA  9025.34 370038.94 8600.00 352600.00 7395.78 303226.98GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0066 7980000000-N SP   3 EA  1397.48 4192.44 1500.00 4500.00 1377.78 4133.34GENERIC SIGNAL ITEM (EA)
CCTV CONTROL PANEL

0067 7980000000-N SP   1 EA  7266.91 7266.91 7600.00 7600.00 7164.45 7164.45GENERIC SIGNAL ITEM (EA)
CCTV VIDEO SERVER
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0068 7980000000-N SP   37 EA  1020.72 37766.64 1100.00 40700.00 1447.23 53547.51GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (MT HGHT       30' - 35')

0069 7980000000-N SP   4 EA  1388.60 5554.40 1200.00 4800.00 2375.00 9500.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (MT HGHT       45' - 60')

0070 7980000000-N SP   6 EA  1370.77 8224.62 1000.00 6000.00 1527.78 9166.68GENERIC SIGNAL ITEM (EA)
CELLULAR MODEM

0071 7980000000-N SP   3 EA  15865.97 47597.91 8400.00 25200.00 7550.00 22650.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0072 7980000000-N SP   8 EA  1029.83 8238.64 1150.00 9200.00 1392.23 11137.84GENERIC SIGNAL ITEM (EA)
CONFLICT MONITOR

0073 7980000000-N SP   5 EA  12551.39 62756.95 11800.00 59000.00 12634.45 63172.25GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (TYPE 2070L) (332 BASE
MOUNTED WITH AUX FILE)

0074 7980000000-N SP   7 EA  12204.09 85428.63 11500.00 80500.00 11758.89 82312.23GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (TYPE 2070L) (332 BASE
MOUNTED)

0075 7980000000-N SP   6 EA  12051.19 72307.14 10300.00 61800.00 9675.56 58053.36GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (TYPE 2070L) (336S POLE
MOUNTED)

0076 7980000000-N SP   5 EA  6418.08 32090.40 6275.00 31375.00 1364.45 6822.25GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0077 7980000000-N SP   1 EA  7012.21 7012.21 7400.00 7400.00 6913.34 6913.34GENERIC SIGNAL ITEM (EA)
DMS SERVER

0078 7980000000-N SP   16 EA  1843.04 29488.64 630.00 10080.00 4005.56 64088.96GENERIC SIGNAL ITEM (EA)
EMERGENCY GENERATOR PROVISIONS

0079 7980000000-N SP   2 EA  2623.83 5247.66 2230.00 4460.00 2822.23 5644.46GENERIC SIGNAL ITEM (EA)
FIBER-OPTIC TRANSMITTER & RECEIVER UNIT

0080 7980000000-N SP   96 EA  1653.80 158764.80 1800.00 172800.00 1491.12 143147.52GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0081 7980000000-N SP   41 EA  2420.80 99252.80 2550.00 104550.00 2385.78 97816.98GENERIC SIGNAL ITEM (EA)
FIELD VIDEO CODEC UNIT

0082 7980000000-N SP   4 EA  59467.31 237869.24 58300.00 233200.00 52461.67 209846.68GENERIC SIGNAL ITEM (EA)
FRONT ACCESS ENCLOSURE DMS

0083 7980000000-N SP   3 EA  2510.67 7532.01 2725.00 8175.00 2475.27 7425.81GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0084 7980000000-N SP   2 EA  6753.00 13506.00 7360.00 14720.00 6657.78 13315.56GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0085 7980000000-N SP   1 EA  5953.49 5953.49 6500.00 6500.00 5485.56 5485.56GENERIC SIGNAL ITEM (EA)
FURNISH 336 CABINET

0086 7980000000-N SP   3 EA  48.28 144.84 78.00 234.00 47.56 142.68GENERIC SIGNAL ITEM (EA)
FURNISH AC ISOLATOR CARD

0087 7980000000-N SP   2 EA  5406.23 10812.46 5710.00 11420.00 5330.00 10660.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0088 7980000000-N SP   1 EA  2900.90 2900.90 3050.00 3050.00 2860.00 2860.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST CABINET

0089 7980000000-N SP   1 EA  527.44 527.44 555.00 555.00 520.00 520.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST MONITOR

0090 7980000000-N SP   3 EA  1029.83 3089.49 1125.00 3375.00 947.78 2843.34GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR

0091 7980000000-N SP   1 EA  4663.18 4663.18 5000.00 5000.00 4296.67 4296.67GENERIC SIGNAL ITEM (EA)
FURNISH CONTROLLER TESTER



FEB 07, 2012 08:21 AM

TIP NO U-5168 2:00 PM 10 /  12 014

ONSLOW

45241.3.1

FED AID NO STP-0314(5)

COMPUTERIZED SIGNAL SYSTEM.

JACKSONVILLE.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA

MIDASCO, LLC UTILIPATH, LLC

ELKRIDGE,  MD MOORESVILLE,  NC

C202576JAN 17 2012
0.000 MI

0092 7980000000-N SP   3 EA  44.62 133.86 75.00 225.00 41.12 123.36GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD

0093 7980000000-N SP   6 EA  85.62 513.72 120.00 720.00 78.89 473.34GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD

0094 7980000000-N SP   2 EA  2411.78 4823.56 2675.00 5350.00 2377.78 4755.56GENERIC SIGNAL ITEM (EA)
FURNISH DMS CONTROLLER

0095 7980000000-N SP   5 EA  1205.89 6029.45 535.00 2675.00 104.63 523.15GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC INTER- CONNECT CENTER

0096 7980000000-N SP   8 EA  1385.09 11080.72 1450.00 11600.00 1365.00 10920.00GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0097 7980000000-N SP   4 EA  43.41 173.64 75.00 300.00 42.80 171.20GENERIC SIGNAL ITEM (EA)
FURNISH FLASH TRANSFER RELAY

0098 7980000000-N SP   2 EA  32.56 65.12 60.00 120.00 32.10 64.20GENERIC SIGNAL ITEM (EA)
FURNISH FLASHER MODULE

0099 7980000000-N SP   5 EA  42.21 211.05 42.00 210.00 178.34 891.70GENERIC SIGNAL ITEM (EA)
FURNISH HEAT SHRINK TUBING

0100 7980000000-N SP   5 EA  48.24 241.20 42.00 210.00 297.23 1486.15GENERIC SIGNAL ITEM (EA)
FURNISH HEAT SHRINK TUBING RETROFIT KIT

0101 7980000000-N SP   3 EA  31.35 94.05 60.00 180.00 30.92 92.76GENERIC SIGNAL ITEM (EA)
FURNISH LOAD SWITCH

0102 7980000000-N SP   1 EA  3376.50 3376.50 4000.00 4000.00 6488.89 6488.89GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL PREEMPTION PHASE SELECTOR

0103 7980000000-N SP   1 EA  530.59 530.59 710.00 710.00 894.45 894.45GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL PREEMPTION    DETECTOR

0104 7980000000-N SP   8 EA  8.44 67.52 45.00 360.00 14.27 114.16GENERIC SIGNAL ITEM (EA)
FURNISH SC JUMPERS

0105 7980000000-N SP   8 EA  10.85 86.80 18.00 144.00 15.12 120.96GENERIC SIGNAL ITEM (EA)
FURNISH SC PIGTAILS

0106 7980000000-N SP   8 EA  24.12 192.96 24.00 192.00 14.28 114.24GENERIC SIGNAL ITEM (EA)
FURNISH SC SPLICE CONNECTOR

0107 7980000000-N SP   8 EA  24.12 192.96 30.00 240.00 9.92 79.36GENERIC SIGNAL ITEM (EA)
FURNISH SC-ST JUMPERS

0108 7980000000-N SP   1 EA  21007.84 21007.84 22500.00 22500.00 19356.67 19356.67GENERIC SIGNAL ITEM (EA)
FURNISH SIGNAL MONITOR TESTER

0109 7980000000-N SP   2 EA  602.95 1205.90 400.00 800.00 314.78 629.56GENERIC SIGNAL ITEM (EA)
FURNISH SPLICE ENCLOSURE

0110 7980000000-N SP   8 EA  24.12 192.96 30.00 240.00 14.27 114.16GENERIC SIGNAL ITEM (EA)
FURNISH ST JUMPERS

0111 7980000000-N SP   8 EA  24.12 192.96 9.00 72.00 15.12 120.96GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

0112 7980000000-N SP   8 EA  24.12 192.96 30.00 240.00 14.28 114.24GENERIC SIGNAL ITEM (EA)
FURNISH ST SPLICE CONNECTOR

0113 7980000000-N SP   20 EA  150.74 3014.80 300.00 6000.00 29.73 594.60GENERIC SIGNAL ITEM (EA)
FURNISH SURGE PROTECTOR

0114 7980000000-N SP   1 EA  16678.69 16678.69 17800.00 17800.00 16443.53 16443.53GENERIC SIGNAL ITEM (EA)
FURNISH TEST CABINET/ CONTROLLER

0115 7980000000-N SP   2 EA  2308.10 4616.20 2440.00 4880.00 2275.00 4550.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO CODEC UNIT

0116 7980000000-N SP   2 EA  3130.77 6261.54 3200.00 6400.00 594.45 1188.90GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO TRANS- CEIVER

0117 7980000000-N SP   26 EA  153.42 3988.92 110.00 2860.00 85.28 2217.28GENERIC SIGNAL ITEM (EA)
GENERATOR ANCHOR INTO EXISTING FOUNDATION
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ONSLOW

45241.3.1

FED AID NO STP-0314(5)

COMPUTERIZED SIGNAL SYSTEM.

JACKSONVILLE.

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA

MIDASCO, LLC UTILIPATH, LLC

ELKRIDGE,  MD MOORESVILLE,  NC

C202576JAN 17 2012
0.000 MI

0118 7980000000-N SP   5 EA  2305.85 11529.25 2450.00 12250.00 2273.34 11366.70GENERIC SIGNAL ITEM (EA)
LCD VIDEO MONITOR

0119 7980000000-N SP   11 EA  1271.26 13983.86 875.00 9625.00 444.45 4888.95GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0120 7980000000-N SP   24 EA  1611.24 38669.76 775.00 18600.00 698.34 16760.16GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING INTERCONNECT CENTER OR SPLICE
ENCLOSURE

0121 7980000000-N SP   1 EA  18601.65 18601.65 19500.00 19500.00 18200.00 18200.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0122 7980000000-N SP   3 EA  7167.73 21503.19 2700.00 8100.00 3061.12 9183.36GENERIC SIGNAL ITEM (EA)
NOTEBOOK COMPUTER

0123 7980000000-N SP   36 EA  1951.03 70237.08 865.00 31140.00 1326.69 47760.84GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION DETECTOR

0124 7980000000-N SP   14 EA  3800.59 53208.26 4125.00 57750.00 7582.00 106148.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION PHASE      SELECTOR

0125 7980000000-N SP   4 EA  16764.25 67057.00 15000.00 60000.00 16244.96 64979.84GENERIC SIGNAL ITEM (EA)
PEDESTAL STRUCTURE FOR FRONT  ACCESS DMS

0126 7980000000-N SP   5 EA  37434.77 187173.85 35000.00 175000.00 30559.39 152796.95GENERIC SIGNAL ITEM (EA)
PEDESTAL STRUCTURE FOR WALK-INDMS

0127 7980000000-N SP   13 EA  1435.99 18667.87 2900.00 37700.00 666.67 8666.71GENERIC SIGNAL ITEM (EA)
POWER FROM EXISTING ELECTRICALSERVICE

0128 7980000000-N SP   1 EA  7938.66 7938.66 7700.00 7700.00 7066.67 7066.67GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0129 7980000000-N SP   1 EA  5045.72 5045.72 4800.00 4800.00 5766.12 5766.12GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM COMMUNICATIONS  SERVER

0130 7980000000-N SP   1 EA  8853.93 8853.93 8600.00 8600.00 9065.28 9065.28GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM PROCESSING      SERVER

0131 7980000000-N SP   3 EA  15238.83 45716.49 13450.00 40350.00 12537.78 37613.34GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0132 7980000000-N SP   5 EA  3571.82 17859.10 5750.00 28750.00 380.56 1902.80GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE BOX

0133 7980000000-N SP   6 EA  8325.50 49953.00 8350.00 50100.00 7790.00 46740.00GENERIC SIGNAL ITEM (EA)
VIDEO MONITOR PROCESSOR UNIT

0134 7980000000-N SP   1 EA  22314.64 22314.64 23500.00 23500.00 22000.00 22000.00GENERIC SIGNAL ITEM (EA)
VIDEO PROJECTION UNIT

0135 7980000000-N SP   1 EA  756.22 756.22 800.00 800.00 745.56 745.56GENERIC SIGNAL ITEM (EA)
VPN FIREWALL

0136 7980000000-N SP   5 EA  73132.90 365664.50 75000.00 375000.00 64410.00 322050.00GENERIC SIGNAL ITEM (EA)
WALK-IN ENCLOSURE DMS

0137 7985000000-N SP  Lump Sum 19074.99 23000.00 18666.67GENERIC SIGNAL ITEM (LS)
CCTV SYSTEM SOFTWARE

0138 7985000000-N SP  Lump Sum 32468.97 43296.00 47114.45GENERIC SIGNAL ITEM (LS)
COMPUTER HARDWARE INTEGRATION

0139 7985000000-N SP  Lump Sum 27217.09 26000.00 26833.34GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0140 7985000000-N SP  Lump Sum 29918.31 20850.00 666.67GENERIC SIGNAL ITEM (LS)
PUBLIC SAFETY COMPLEX FIBER OPTIC CABLE
TERMINATION

0141 7985000000-N SP  Lump Sum 31564.52 5280.00 666.67GENERIC SIGNAL ITEM (LS)
PUBLIC SERVICES COMPLEX FIBER OPTIC CABLE
TERMINATION



FEB 07, 2012 08:21 AM

TIP NO U-5168 2:00 PM 12 /  12 014

ONSLOW

45241.3.1

FED AID NO STP-0314(5)

COMPUTERIZED SIGNAL SYSTEM.

JACKSONVILLE.
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ALPHARETTA,  GA

MIDASCO, LLC UTILIPATH, LLC

ELKRIDGE,  MD MOORESVILLE,  NC

C202576JAN 17 2012
0.000 MI

0142 7985000000-N SP  Lump Sum 188474.50 175000.00 175960.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0143 7985000000-N SP  Lump Sum 87232.47 82000.00 77771.12GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE

0144 7985000000-N SP  Lump Sum 94308.62 95000.00 79072.23GENERIC SIGNAL ITEM (LS)
TRAINING

0145 7990000000-E SP   33,700 LF  4.68 157716.00 1.30 43810.00 1.92 64704.00GENERIC SIGNAL ITEM (LF)
DROP CABLE (6 FIBER)

0146 7990000000-E SP   3,300 LF  5.16 17028.00 1.30 4290.00 2.17 7161.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE (OUTDOOR RATED)

0147 7990000000-E SP   4,400 LF  0.23 1012.00 0.30 1320.00 0.86 3784.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (12 FIBER)

0148 7990000000-E SP   8,400 LF  0.33 2772.00 0.75 6300.00 0.93 7812.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (24 FIBER)

0149 7990000000-E SP   600 LF  0.48 288.00 0.60 360.00 1.06 636.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (48 FIBER)

0150 7990000000-E SP   100 LF  0.72 72.00 0.85 85.00 1.21 121.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (72 FIBER)

0151 7990000000-E SP   1,100 LF  0.48 528.00 0.25 275.00 0.83 913.00GENERIC SIGNAL ITEM (LF)
FURNISH DROP CABLE (6 FIBER)

0152 7991000000-E SP   500 SF  5.64 2820.00 25.00 12500.00 58.40 29200.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

0153 7992000000-E SP   90 CY  1228.84 110595.60 1200.00 108000.00 1300.00 117000.00GENERIC SIGNAL ITEM (CY)
FOOTINGS FOR DMS STRUCTURE

 

    TOTAL 6055355.82 TOTAL 6170690.00 TOTAL 6288403.66CONTRACT TOTAL

 

    SUB-TOTAL 6055355.82 SUB-TOTAL 6170690.00 SUB-TOTAL 6288403.66ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4892566.25BROOKS BERRY HAYNIE & ASSOCIATES, INC.
     2  5366547.83ALS OF NORTH CAROLINA, INC.
     3  5545025.50TRAFFIC CONTROL DEVICES, INC.
     4  6055355.82WORLD FIBER TECHNOLOGIES, INC.
     5  6170690.00MIDASCO, LLC
     6  6288403.66UTILIPATH, LLC
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TIP NO BK-5129 2:00 PM 1 /  3 015

BRUNSWICK

47065.3.1

FED AID NO BRSTP-0133(9)

REMOVAL AND REPLACEMENT OF FENDER SYSTEM.

BRIDGE #14 ON NC-133 OVER ATLANTIC INTERCOASTAL WATERWAY BETWEEN SOUTHPORT AND OAK ISLAND.

MARINE CONTRACTING CORP.

VIRGINIA BEACH,  VA

CAPE ROMAIN CONTRACTORS,
INC.

PRECON MARINE INC.

WANDO,  SC CHESAPEAKE,  VA

C202874JAN 17 2012
0.000 MI

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 100000.00 87000.00 135000.00MOBILIZATION (STRUCTURES)
0002 8385000000-E SP   1,624 LF  110.00 178640.00 135.00 219240.00 71.00 115304.00PP**X**** STL PILE

(14 X 0.50)
0003 8385000000-E SP   5,864 LF  112.00 656768.00 145.00 850280.00 85.00 498440.00PP**X**** STL PILE

(16 X 0.50)
0004 8860000000-N SP  Lump Sum 595898.00 398000.00 756000.00GENERIC STRUCTURE ITEM (LS)

PLASTIC AND COMPOSITE LUMBER
0005 8860000000-N SP  Lump Sum 201500.00 200000.00 300000.00GENERIC STRUCTURE ITEM (LS)

REMOVAL OF EXISTING FENDER    SYSTEM

 

    TOTAL 1732806.00 TOTAL 1754520.00 TOTAL 1804744.00CONTRACT TOTAL

 

    SUB-TOTAL 1732806.00 SUB-TOTAL 1754520.00 SUB-TOTAL 1804744.00STRUCTURE ITEMS
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TIP NO BK-5129 2:00 PM 2 /  3 015

BRUNSWICK

47065.3.1

FED AID NO BRSTP-0133(9)

REMOVAL AND REPLACEMENT OF FENDER SYSTEM.

BRIDGE #14 ON NC-133 OVER ATLANTIC INTERCOASTAL WATERWAY BETWEEN SOUTHPORT AND OAK ISLAND.

INTERCOASTAL CONTRACTING
INC

CASTLE HAYNE,  NC

TIC-THE INDUSTRIAL COMPANY ARCHER WESTERN
CONTRACTORS, LLC

SAVANNAH,  GA ATLANTA,  GA

C202874JAN 17 2012
0.000 MI

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 93280.00 171000.00 100000.00MOBILIZATION (STRUCTURES)
0002 8385000000-E SP   1,624 LF  121.00 196504.00 63.00 102312.00 125.00 203000.00PP**X**** STL PILE

(14 X 0.50)
0003 8385000000-E SP   5,864 LF  125.00 733000.00 72.00 422208.00 135.00 791640.00PP**X**** STL PILE

(16 X 0.50)
0004 8860000000-N SP  Lump Sum 802260.00 998000.00 713000.00GENERIC STRUCTURE ITEM (LS)

PLASTIC AND COMPOSITE LUMBER
0005 8860000000-N SP  Lump Sum 103965.00 290000.00 250000.00GENERIC STRUCTURE ITEM (LS)

REMOVAL OF EXISTING FENDER    SYSTEM

 

    TOTAL 1929009.00 TOTAL 1983520.00 TOTAL 2057640.00CONTRACT TOTAL

 

    SUB-TOTAL 1929009.00 SUB-TOTAL 1983520.00 SUB-TOTAL 2057640.00STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO BK-5129 2:00 PM 3 /  3 015

BRUNSWICK

47065.3.1

FED AID NO BRSTP-0133(9)

REMOVAL AND REPLACEMENT OF FENDER SYSTEM.

BRIDGE #14 ON NC-133 OVER ATLANTIC INTERCOASTAL WATERWAY BETWEEN SOUTHPORT AND OAK ISLAND.

T. A. LOVING COMPANY

GOLDSBORO,  NC

TAYLOR BROS. MARINE CONST.,
INC.

BEAUFORT,  NC  

C202874JAN 17 2012
0.000 MI

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 111570.00 100000.00MOBILIZATION (STRUCTURES)
0002 8385000000-E SP   1,624 LF  110.65 179695.60 149.22 242333.28PP**X**** STL PILE

(14 X 0.50)
0003 8385000000-E SP   5,864 LF  100.75 590798.00 149.11 874381.04PP**X**** STL PILE

(16 X 0.50)
0004 8860000000-N SP  Lump Sum 810420.00 940772.79GENERIC STRUCTURE ITEM (LS)

PLASTIC AND COMPOSITE LUMBER
0005 8860000000-N SP  Lump Sum 539000.00 175276.22GENERIC STRUCTURE ITEM (LS)

REMOVAL OF EXISTING FENDER    SYSTEM

 

    TOTAL 2231483.60 TOTAL 2332763.33CONTRACT TOTAL

 

    SUB-TOTAL 2231483.60 SUB-TOTAL 2332763.33STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1732806.00MARINE CONTRACTING CORP.
     2  1754520.00CAPE ROMAIN CONTRACTORS, INC.
     3  1804744.00PRECON MARINE INC.
     4  1929009.00INTERCOASTAL CONTRACTING INC
     5  1983520.00TIC-THE INDUSTRIAL COMPANY
     6  2057640.00ARCHER WESTERN CONTRACTORS, LLC
     7  2231483.60T. A. LOVING COMPANY
     8  2332763.33TAYLOR BROS. MARINE CONST., INC.
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BRUNSWICK, NEW HANOVER

3CR.10101.114,  3CR.10651.114,  3CR.20101.114,  3CR.20651.114

FED AID NO STATE FUNDED

MILLING, RESURFACING, MILLED RUMBLE STRIPS & SHLDR RECONST.

1 SECTION OF US-17, US-17 BUS, US-74/76 & NC-221 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C202916JAN 17 2012
37.240 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 275000.00 400000.00MOBILIZATION
0002 0106000000-E 230  4,108 CY  5.00 20540.00 32.00 131456.00BORROW EXCAVATION
0003 1220000000-E 545  1,170 TON 45.00 52650.00 50.00 58500.00INCIDENTAL STONE BASE
0004 1245000000-E SP  38.64 SMI 3315.00 128091.60 2165.00 83655.60SHOULDER RECONSTRUCTION
0005 1297000000-E 607  391,744 SY  0.90 352569.60 1.00 391744.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  54,348 SY  1.45 78804.60 1.10 59782.80MILL ASP PVMT *****" DTH

(2-1/2")
0007 1330000000-E 607  5,635 SY  7.20 40572.00 5.00 28175.00INCIDENTAL MILLING
0008 1489000000-E 610  7,043 TON 56.00 394408.00 52.00 366236.00ASP CONC BASE CRS B25.0B
0009 1503000000-E 610  8,667 TON 47.00 407349.00 46.00 398682.00ASP CONC INTR CRS I19.0C
0010 1519000000-E 610  36,189 TON 43.00 1556127.00 46.00 1664694.00ASP CONC SURF CRS S9.5B
0011 1523000000-E 610  29,873 TON 48.50 1448840.50 46.00 1374158.00ASP CONC SURF CRS S9.5C
0012 1525000000-E 610  6,429 TON 48.50 311806.50 50.00 321450.00ASP CONC SURF CRS SF9.5A
0013 1575000000-E 620  5,094 TON 530.00 2699820.00 500.00 2547000.00ASP FOR PLANT MIX
0014 1840000000-E 665  163,470 LF  0.15 24520.50 0.13 21251.10MILLED RUMBLE STRIPS
0015 1880000000-E SP   935 TON 147.00 137445.00 135.00 126225.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0016 1880000000-E SP   3,750 TON 140.00 525000.00 135.00 506250.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT    (MILL)
0017 2472000000-N 840  19 EA  680.00 12920.00 830.00 15770.00GENERIC DRAINAGE ITEM (EA) 840

CONCRETE APRON
0018 2600000000-N SP   5 EA  200.00 1000.00 525.00 2625.00RETROFIT EXT CURB RAMP
0019 2605000000-N 848  10 EA  1865.00 18650.00 1250.00 12500.00CONCRETE CURB RAMP
0020 2830000000-N 858  5 EA  620.00 3100.00 600.00 3000.00ADJ MANHOLES
0021 2845000000-N 858  6 EA  515.00 3090.00 500.00 3000.00ADJ METER OR VALVE BOXES
0022 4415000000-N 1115  2 EA  3800.00 7600.00 4000.00 8000.00FLASHING ARROW BOARD
0023 4420000000-N 1120  2 EA  5600.00 11200.00 8000.00 16000.00PORTABLE CHANGE MSG SIGN
0024 4480000000-N 1165  2 EA  6400.00 12800.00 8000.00 16000.00TMA
0025 4685000000-E 1205  192,611 LF  0.50 96305.50 0.50 96305.50THERMO PVT MKG LINES 4"90
0026 4686000000-E 1205  98,063 LF  0.55 53934.65 0.55 53934.65THERMO PVT MKG LINES 4"120
0027 4695000000-E 1205  7,007 LF  2.35 16466.45 2.35 16466.45THERMO PVT MKG LINES 8"90 MILS
0028 4710000000-E 1205  392 LF  5.70 2234.40 5.70 2234.4024"WIDE THERMO 120 MILS
0029 4721000000-E 1205  4 EA  45.00 180.00 45.00 180.00THERMO PVT MKG CHARACTER 120
0030 4725000000-E 1205  820 EA  110.00 90200.00 110.00 90200.00THERMO PVT SYMBOL 90MILS
0031 4726100000-E 1205  6 EA  70.00 420.00 70.00 420.00HIP THERMO PVT MKG CHAR 120 MILS
0032 4726110000-E 1205  26 EA  150.00 3900.00 150.00 3900.00HIP THERMO PVT SYMBOL 90 MILS
0033 4810000000-E 1205  1,260,229 LF  0.10 126022.90 0.11 138625.19PAINT PVMT MARKINGS 4"
0034 4820000000-E 1205  8,106 LF  0.35 2837.10 0.35 2837.10PAINT PVMT MARKINGS 8"
0035 4830000000-E 1205  400 LF  1.75 700.00 1.75 700.00PAINT PVT MKGS LINES 16"
0036 4835000000-E 1205  720 LF  2.50 1800.00 2.50 1800.00PAINT PVT MKG LINES 24"
0037 4840000000-N 1205  48 EA  20.00 960.00 20.00 960.00PAINT PVT MKG CHARACTER
0038 4845000000-N 1205  268 EA  28.00 7504.00 28.00 7504.00PAINT PVT MKG SYMBOL
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BRUNSWICK, NEW HANOVER

3CR.10101.114,  3CR.10651.114,  3CR.20101.114,  3CR.20651.114

FED AID NO STATE FUNDED

MILLING, RESURFACING, MILLED RUMBLE STRIPS & SHLDR RECONST.

1 SECTION OF US-17, US-17 BUS, US-74/76 & NC-221 AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C202916JAN 17 2012
37.240 MI

0039 4900000000-N 1251  1,841 EA  3.30 6075.30 3.30 6075.30PERM RAISED PVMT MARKERS
0040 4905000000-N 1253  4,226 EA  19.30 81561.80 22.00 92972.00SNOWPLB PVMT MRKER
0041 5255000000-N 1413 Lump Sum 12000.00 60000.00PORTABLE LIGHTING
0042 6000000000-E 1605  1,950 LF  1.90 3705.00 2.20 4290.00TEMPORARY SILT FENCE
0043 6009000000-E 1610  491 TON 90.00 44190.00 63.16 31011.56EROS CONTRL STONE CL B
0044 6012000000-E 1610  491 TON 72.00 35352.00 52.26 25659.66SEDIMENT CONTROL STONE
0045 6015000000-E 1615 19.5 ACR 480.00 9360.00 650.00 12675.00TEMPORARY MULCHING
0046 6036000000-E 1631  155 SY  2.50 387.50 5.05 782.75MATTING FOR EROS CONTROL
0047 6042000000-E 1632  977 LF  7.00 6839.00 4.25 4152.251/4" HARDWARE CLOTH
0048 6071010000-E SP   320 LF  5.75 1840.00 5.50 1760.00WATTLE
0049 6084000000-E 1660 28.69 ACR 1700.00 48773.00 1450.00 41600.50SEEDING AND MULCHING
0050 6090000000-E 1661  977 LB  5.50 5373.50 3.50 3419.50SEED FOR REPAIR SEEDING
0051 6093000000-E 1661 4.87 TON 930.00 4529.10 750.00 3652.50FERT FOR REPAIR SEEDING
0052 7444000000-E 1725  3,900 LF  4.90 19110.00 4.78 18642.00INDUCTIVE LOOP SAWCUT
0053 7456000000-E 1726  850 LF  1.45 1232.50 1.40 1190.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 9207698.00 TOTAL 9280104.81CONTRACT TOTAL

 

    SUB-TOTAL 9207698.00 SUB-TOTAL 9280104.81ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9207698.00BARNHILL CONTRACTING COMPANY
     2  9280104.81S. T. WOOTEN CORPORATION



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  2 017

DUPLIN, SAMPSON

3CR.10311.115,  3CR.10821.115

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-117, US-13, NC-41, AND NC-50/403.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC   

C202859JAN 17 2012
11.890 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 174000.00MOBILIZATION
0002 0106000000-E 230  4,808 CY  14.75 70918.00BORROW EXCAVATION
0003 0241000000-E SP   200 SY  16.20 3240.00GENERIC GRADING ITEM (SY)

REMOVE ASPHALT ISLAND
0004 1220000000-E 545  550 TON 33.00 18150.00INCIDENTAL STONE BASE
0005 1245000000-E SP  20.08 SMI 2350.00 47188.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  72,208 SY  1.37 98924.96MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 607  13,423 SY  0.88 11812.24MILL ASP PVMT *****" DTH

(2")
0008 1297000000-E 607  123,048 SY  0.88 108282.24MILL ASP PVMT *****" DTH

(2-1/2")
0009 1330000000-E 607  4,535 SY  4.00 18140.00INCIDENTAL MILLING
0010 1489000000-E 610  7,758 TON 38.25 296743.50ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  19,458 TON 34.75 676165.50ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  26,257 TON 36.35 954441.95ASP CONC SURF CRS S9.5B
0013 1575000000-E 620  2,854 TON 623.98 1780838.92ASP FOR PLANT MIX
0014 1880000000-E SP   250 TON 130.00 32500.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0015 1880000000-E SP   785 TON 130.00 102050.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT    (MILL)
0016 2591000000-E 848  60 SY  45.00 2700.004" CONCRETE SIDEWALK
0017 2600000000-N SP   13 EA  350.00 4550.00RETROFIT EXT CURB RAMP
0018 2605000000-N 848  23 EA  1050.00 24150.00CONCRETE CURB RAMP
0019 2647000000-E 852  200 SY  57.00 11400.005" MONO CONC ISLANDS (SURF MTD)
0020 2738000000-E SP   75 SY  59.00 4425.00GENERIC PAVING ITEM (SY)

INCIDENTAL CONCRETE
0021 2738000000-E SP   85 SY  88.00 7480.00GENERIC PAVING ITEM (SY)

REMOVE & REPLACE SIDEWALK
0022 2752000000-E SP   210 LF  52.00 10920.00GENERIC PAVING ITEM (LF)

REMOVE AND REPLACE 2'-0" CURB & GUTTER
0023 2752000000-E SP   900 LF  35.00 31500.00GENERIC PAVING ITEM (LF)

REMOVE AND REPLACE 2'-6" CURB & GUTTER
0024 2759000000-N SP   19 EA  1285.00 24415.00GENERIC PAVING ITEM (EA)

REMOVE AND REPLACE CURB RAMPS
0025 2830000000-N 858  37 EA  790.00 29230.00ADJ MANHOLES
0026 2845000000-N 858  44 EA  715.00 31460.00ADJ METER OR VALVE BOXES
0027 3270000000-N SP   2 EA  2200.00 4400.00GR ANCHOR TYPE 350
0028 4415000000-N 1115  1 EA  2500.00 2500.00FLASHING ARROW BOARD
0029 4420000000-N 1120  1 EA  2500.00 2500.00PORTABLE CHANGE MSG SIGN
0030 4480000000-N 1165  1 EA  2500.00 2500.00TMA
0031 4685000000-E 1205  106,710 LF  0.50 53355.00THERMO PVT MKG LINES 4"90
0032 4686000000-E 1205  181,026 LF  0.65 117666.90THERMO PVT MKG LINES 4"120
0033 4695000000-E 1205  1,400 LF  1.75 2450.00THERMO PVT MKG LINES 8"90 MILS
0034 4697000000-E 1205  50 LF  1.75 87.50THERMO PVT MKG LINE 8"120 MILS



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 2 /  2 017

DUPLIN, SAMPSON

3CR.10311.115,  3CR.10821.115

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-117, US-13, NC-41, AND NC-50/403.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC   

C202859JAN 17 2012
11.890 MI

0035 4705000000-E 1205  150 LF  5.00 750.00THERMO LINES 16" 120MILS
0036 4710000000-E 1205  1,411 LF  8.00 11288.0024"WIDE THERMO 120 MILS
0037 4721000000-E 1205  14 EA  100.00 1400.00THERMO PVT MKG CHARACTER 120
0038 4725000000-E 1205  141 EA  100.00 14100.00THERMO PVT SYMBOL 90MILS
0039 4810000000-E 1205  294,228 LF  0.12 35307.36PAINT PVMT MARKINGS 4"
0040 4820000000-E 1205  900 LF  0.90 810.00PAINT PVMT MARKINGS 8"
0041 4830000000-E 1205  150 LF  2.00 300.00PAINT PVT MKGS LINES 16"
0042 4835000000-E 1205  1,387 LF  3.00 4161.00PAINT PVT MKG LINES 24"
0043 4840000000-N 1205  14 EA  35.00 490.00PAINT PVT MKG CHARACTER
0044 4845000000-N 1205  141 EA  35.00 4935.00PAINT PVT MKG SYMBOL
0045 4905000000-N 1253  1,851 EA  26.00 48126.00SNOWPLB PVMT MRKER
0046 6000000000-E 1605  1,223 LF  2.65 3240.95TEMPORARY SILT FENCE
0047 6009000000-E 1610  307 TON 56.00 17192.00EROS CONTRL STONE CL B
0048 6012000000-E 1610  307 TON 48.00 14736.00SEDIMENT CONTROL STONE
0049 6015000000-E 1615 12.23 ACR 450.00 5503.50TEMPORARY MULCHING
0050 6036000000-E 1631  110 SY  3.00 330.00MATTING FOR EROS CONTROL
0051 6042000000-E 1632  619 LF  4.00 2476.001/4" HARDWARE CLOTH
0052 6071010000-E SP   210 LF  5.00 1050.00WATTLE
0053 6084000000-E 1660 14.71 ACR 1600.00 23536.00SEEDING AND MULCHING
0054 6090000000-E 1661  612 LB  4.00 2448.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 3.07 TON 800.00 2456.00FERT FOR REPAIR SEEDING
0056 7324000000-N 1716  5 EA  150.00 750.00JUNCTION BOX (STANDARD SIZE)
0057 7444000000-E 1725  2,020 LF  4.80 9696.00INDUCTIVE LOOP SAWCUT
0058 7456000000-E 1726  3,425 LF  1.30 4452.50LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 4970619.02CONTRACT TOTAL

 

    SUB-TOTAL 4970619.02ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4970619.02BARNHILL CONTRACTING COMPANY



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  2 018

ONSLOW, PENDER

3CR.10671.117,  3CR.20671.117,  3CR.20711.117

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-24 BUS FROM BEG OF DIVIDED HWY TO W OF US-17, NC-210 FROM ICW BRG TO PENDER CO, AND 7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ONSLOW GRADING & PAVING INC.

JACKSONVILLE,  NC  

C202927JAN 17 2012
25.110 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 278900.00 299175.00MOBILIZATION
0002 0106000000-E 230  13,481 CY  1.00 13481.00 8.00 107848.00BORROW EXCAVATION
0003 1220000000-E 545  1,225 TON 35.00 42875.00 37.50 45937.50INCIDENTAL STONE BASE
0004 1245000000-E SP  46.26 SMI 3270.00 151270.20 2675.00 123745.50SHOULDER RECONSTRUCTION
0005 1297000000-E 607  434 SY  5.75 2495.50 5.45 2365.30MILL ASP PVMT *****" DTH

(1")
0006 1297000000-E 607  64,289 SY  0.80 51431.20 1.15 73932.35MILL ASP PVMT *****" DTH

(1-1/2")
0007 1330000000-E 607  9,382 SY  5.35 50193.70 5.40 50662.80INCIDENTAL MILLING
0008 1489000000-E 610  900 TON 52.00 46800.00 69.35 62415.00ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  16,297 TON 45.00 733365.00 43.80 713808.60ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  40,675 TON 43.00 1749025.00 43.25 1759193.75ASP CONC SURF CRS S9.5B
0011 1575000000-E 620  3,264 TON 545.00 1778880.00 600.00 1958400.00ASP FOR PLANT MIX
0012 1880000000-E SP   175 TON 140.00 24500.00 155.00 27125.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0013 1880000000-E SP   975 TON 140.00 136500.00 165.00 160875.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (MILL) S9.5B
0014 2605000000-N 848  11 EA  2245.00 24695.00 1475.00 16225.00CONCRETE CURB RAMP
0015 2738000000-E SP   165 SY  42.50 7012.50 52.00 8580.00GENERIC PAVING ITEM (SY)

REMOVE & REPLACE SIDEWALK
0016 2739000000-E 852  40 SY  268.00 10720.00 40.00 1600.00GENERIC PAVING ITEM 852 (SY)

INCIDENTAL CONCRETE
0017 2752000000-E SP   180 LF  39.50 7110.00 20.40 3672.00GENERIC PAVING ITEM (LF)

2'-6" CURB & GUTTER, REMOVE & REPLACE
0018 2830000000-N 858  10 EA  200.00 2000.00 720.00 7200.00ADJ MANHOLES
0019 2845000000-N 858  52 EA  175.00 9100.00 412.30 21439.60ADJ METER OR VALVE BOXES
0020 3030000000-E 862  1,720 LF  14.25 24510.00 14.25 24510.00STL BM GUARDRAIL
0021 3270000000-N SP   2 EA  1900.00 3800.00 1900.00 3800.00GR ANCHOR TYPE 350
0022 3319000000-N 862  2 EA  1600.00 3200.00 1600.00 3200.00GR ANCHOR TYPE B-83
0023 3360000000-E 863  1,820 LF  1.00 1820.00 1.00 1820.00REMOVE EXISTING GUARDRAIL
0024 4685000000-E 1205  193,827 LF  0.49 94975.23 0.50 96913.50THERMO PVT MKG LINES 4"90
0025 4686000000-E 1205  222,570 LF  0.54 120187.80 0.67 149121.90THERMO PVT MKG LINES 4"120
0026 4695000000-E 1205  2,303 LF  2.50 5757.50 2.00 4606.00THERMO PVT MKG LINES 8"90 MILS
0027 4710000000-E 1205  588 LF  5.50 3234.00 10.00 5880.0024"WIDE THERMO 120 MILS
0028 4721000000-E 1205  24 EA  45.00 1080.00 100.00 2400.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  119 EA  105.00 12495.00 100.00 11900.00THERMO PVT SYMBOL 90MILS
0030 4726100000-E 1205  6 EA  70.00 420.00 125.00 750.00HIP THERMO PVT MKG CHAR 120 MILS
0031 4726110000-E 1205  114 EA  150.00 17100.00 225.00 25650.00HIP THERMO PVT SYMBOL 90 MILS
0032 4810000000-E 1205  684,494 LF  0.11 75294.34 0.10 68449.40PAINT PVMT MARKINGS 4"
0033 4820000000-E 1205  2,303 LF  0.35 806.05 0.70 1612.10PAINT PVMT MARKINGS 8"
0034 4835000000-E 1205  588 LF  2.25 1323.00 3.00 1764.00PAINT PVT MKG LINES 24"
0035 4840000000-N 1205  24 EA  23.00 552.00 35.00 840.00PAINT PVT MKG CHARACTER
0036 4845000000-N 1205  120 EA  28.00 3360.00 40.00 4800.00PAINT PVT MKG SYMBOL
0037 4900000000-N 1251  2,543 EA  3.35 8519.05 4.00 10172.00PERM RAISED PVMT MARKERS



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 2 /  2 018

ONSLOW, PENDER

3CR.10671.117,  3CR.20671.117,  3CR.20711.117

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-24 BUS FROM BEG OF DIVIDED HWY TO W OF US-17, NC-210 FROM ICW BRG TO PENDER CO, AND 7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ONSLOW GRADING & PAVING INC.

JACKSONVILLE,  NC  

C202927JAN 17 2012
25.110 MI

0038 4905000000-N 1253  620 EA  25.00 15500.00 29.00 17980.00SNOWPLB PVMT MRKER
0039 5255000000-N 1413 Lump Sum 37200.00 33000.00PORTABLE LIGHTING
0040 6000000000-E 1605  1,686 LF  1.85 3119.10 1.85 3119.10TEMPORARY SILT FENCE
0041 6009000000-E 1610  425 TON 45.00 19125.00 50.00 21250.00EROS CONTRL STONE CL B
0042 6012000000-E 1610  425 TON 18.00 7650.00 41.00 17425.00SEDIMENT CONTROL STONE
0043 6015000000-E 1615 16.86 ACR 650.00 10959.00 650.00 10959.00TEMPORARY MULCHING
0044 6036000000-E 1631  140 SY  1.75 245.00 1.75 245.00MATTING FOR EROS CONTROL
0045 6042000000-E 1632  845 LF  4.25 3591.25 4.25 3591.251/4" HARDWARE CLOTH
0046 6071010000-E SP   280 LF  3.25 910.00 3.25 910.00WATTLE
0047 6084000000-E 1660 40.73 ACR 1400.00 57022.00 1400.00 57022.00SEEDING AND MULCHING
0048 6090000000-E 1661  845 LB  3.50 2957.50 3.50 2957.50SEED FOR REPAIR SEEDING
0049 6093000000-E 1661 4.22 TON 600.00 2532.00 600.00 2532.00FERT FOR REPAIR SEEDING
0050 7324000000-N 1716  5 EA  153.05 765.25 150.00 750.00JUNCTION BOX (STANDARD SIZE)
0051 7444000000-E 1725  4,950 LF  4.55 22522.50 4.45 22027.50INDUCTIVE LOOP SAWCUT
0052 7456000000-E 1726  1,000 LF  1.20 1200.00 1.20 1200.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 5684086.67 TOTAL 6057357.65CONTRACT TOTAL

 

    SUB-TOTAL 5684086.67 SUB-TOTAL 6057357.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5684086.67BARNHILL CONTRACTING COMPANY
     2  6057357.65ONSLOW GRADING & PAVING INC.



FEB 07, 2012 08:21 AM

TIP NO B-4503 2:00 PM 1 /  4 019

EDGECOMBE

33734.3.1

FED AID NO BRSTP-1250(2)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1250.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

SMITH-ROWE, LLC

MOUNT AIRY,  NC  

C202730JAN 17 2012
0.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 69050.00 89500.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 8400.00 4900.00BRG APP SUB REG TIER**

(21+11.00)
0003 0050000000-E 226  1 ACR 3200.00 3200.00 250.00 250.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  300 CY  8.40 2520.00 15.75 4725.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 50555.56 61287.00GRADING
0006 0106000000-E 230  4,125 CY  10.34 42652.50 6.10 25162.50BORROW EXCAVATION
0007 0134000000-E 240  101 CY  8.40 848.40 7.40 747.40DRAINAGE DITCH EXCAVATION
0008 0195000000-E SP   300 CY  30.67 9201.00 6.00 1800.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  400 SY  2.00 800.00 1.25 500.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP   45 TON 35.00 1575.00 16.60 747.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   440 SY  2.43 1069.20 1.00 440.00FND CONDIT FABRIC
0012 0335200000-E SP   140 LF  36.00 5040.00 28.95 4053.0015" DRAINAGE PIPE
0013 0426000000-E SP   36 LF  325.00 11700.00 290.00 10440.0072" RC PIPE CULV III
0014 0582000000-E SP   84 LF  35.00 2940.00 36.95 3103.8015" CS PIPE CULV 0.064"
0015 0636000000-E SP   4 EA  450.00 1800.00 330.00 1320.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0995000000-E 340  23 LF  25.00 575.00 14.00 322.00PIPE REMOVAL
0017 1297000000-E 607  200 SY  32.25 6450.00 32.25 6450.00MILL ASP PVMT *****" DTH

(1-1/2")
0018 1489000000-E 610  780 TON 46.85 36543.00 46.85 36543.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  260 TON 49.75 12935.00 49.75 12935.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  610 TON 48.90 29829.00 48.90 29829.00ASP CONC SURF CRS S9.5B
0021 1575000000-E SP   85 TON 634.00 53890.00 634.00 53890.00ASP FOR PLANT MIX
0022 2000000000-N 806  9 EA  200.00 1800.00 180.00 1620.00RIGHT OF WAY MARKERS
0023 2022000000-E SP  22.4 CY  12.00 268.80 10.00 224.00SUBDRAIN EXCAVATION
0024 2033000000-E SP  16.8 CY  38.34 644.11 10.00 168.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E SP   100 LF  13.00 1300.00 3.00 300.006" PERF SUBDRN PIPE
0026 2070000000-N SP   1 EA  250.00 250.00 90.00 90.00SUBDRN PIPE OUTLETS
0027 2077000000-E SP   6 LF  15.00 90.00 3.00 18.006" OUTLET PIPE (SUBDRNS)
0028 2220000000-E 838 14.2 CY  1200.00 17040.00 1280.00 18176.00REINFORCED ENDWALLS
0029 2286000000-N 840  5 EA  1430.00 7150.00 900.00 4500.00MASNRY DRAINAGE STRUCT
0030 2297000000-E 840 18.4 CY  950.00 17480.00 1175.00 21620.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  4 EA  487.70 1950.80 430.00 1720.00FRAME W/2GRTS 840.29 STD
0032 2396000000-N 840  1 EA  397.00 397.00 375.00 375.00FRAME W/COVER STD 840.54
0033 2549000000-E 846  15 LF  40.00 600.00 49.80 747.002'-6"CONC CURB & GUTTER
0034 2556000000-E 846  60 LF  40.00 2400.00 35.00 2100.00SHOULDER BERM GUTTER
0035 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00STL BM GUARDRAIL
0036 3150000000-N 862  3 EA  13.00 39.00 13.00 39.00ADDIT GUARDRAIL POSTS
0037 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0038 3270000000-N SP   4 EA  1850.00 7400.00 1850.00 7400.00GR ANCHOR TYPE 350
0039 3649000000-E 876  1 TON 50.00 50.00 125.00 125.00RIP RAP, CLASS B



FEB 07, 2012 08:21 AM

TIP NO B-4503 2:00 PM 2 /  4 019

EDGECOMBE

33734.3.1

FED AID NO BRSTP-1250(2)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1250.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

SMITH-ROWE, LLC

MOUNT AIRY,  NC  

C202730JAN 17 2012
0.180 MI

0040 3656000000-E 876  1,055 SY  3.50 3692.50 2.00 2110.00FILTER FABRIC FOR DRAINGE
0041 3659000000-N SP   1 EA  833.34 833.34 1200.00 1200.00PREFORMED SCOUR HOLES
0042 4072000000-E 903  51 LF  2.93 149.43 4.25 216.75SUPPORT, 3-LB STL U-CHAN
0043 4096000000-N 904  1 EA  85.00 85.00 95.00 95.00SIGN ERECTION, TYPE D
0044 4116100000-N 904  1 EA  85.00 85.00 65.00 65.00SIGN ERECT, RELOC ** GRD MTD

(E)
0045 4155000000-N 907  7 EA  5.00 35.00 1.00 7.00DISPOSE SIGN SYST U-CHAN
0046 4158000000-N 907  1 EA  5.00 5.00 1.00 1.00DISPOSE SIGN SYST WOOD
0047 4192000000-N 907  1 EA  5.00 5.00 1.00 1.00DISPOSE SUPPORT, U-CHAN
0048 4400000000-E 1110  492 SF  3.85 1894.20 3.95 1943.40WORK ZONE SIGNS (STAT)
0049 4405000000-E 1110  144 SF  5.90 849.60 15.00 2160.00WORK ZONE SIGNS (PORT)
0050 4410000000-E 1110  89 SF  3.85 342.65 5.75 511.75WORK ZONE SIGNS (BARR)
0051 4430000000-N 1130  44 EA  46.00 2024.00 60.00 2640.00DRUMS
0052 4445000000-E 1145  96 LF  25.00 2400.00 18.00 1728.00BARRICADES (TYPE III)
0053 4450000000-N 1150  240 HR  25.00 6000.00 35.00 8400.00FLAGGER
0054 4685000000-E 1205  1,861 LF  1.20 2233.20 1.00 1861.00THERMO PVT MKG LINES 4"90
0055 4686000000-E 1205  2,156 LF  1.45 3126.20 1.00 2156.00THERMO PVT MKG LINES 4"120
0056 4695000000-E 1205  26 LF  3.00 78.00 6.00 156.00THERMO PVT MKG LINES 8"90 MILS
0057 4710000000-E 1205  32 LF  8.00 256.00 15.00 480.0024"WIDE THERMO 120 MILS
0058 5325600000-E 1510  140 LF  60.00 8400.00 80.00 11200.006" WATER LINE
0059 5672000000-N 1515  2 EA  2000.00 4000.00 2253.00 4506.00RELOCATE FIRE HYDRANT
0060 5816000000-N 1530  1 EA  1500.00 1500.00 1000.00 1000.00ABANDON UTILITY MANHOLE
0061 5882000000-N SP   1 EA  3500.00 3500.00 6500.00 6500.00GENERIC UTILITY ITEM (EA)

6" CHECK VALVE ASSEMBLY
0062 6000000000-E 1605  1,050 LF  1.95 2047.50 1.95 2047.50TEMPORARY SILT FENCE
0063 6006000000-E 1610  225 TON 37.50 8437.50 37.20 8370.00EROS CONTRL STONE CL A
0064 6009000000-E 1610  150 TON 37.50 5625.00 41.75 6262.50EROS CONTRL STONE CL B
0065 6012000000-E 1610  390 TON 37.50 14625.00 28.95 11290.50SEDIMENT CONTROL STONE
0066 6015000000-E 1615  3 ACR 750.00 2250.00 750.00 2250.00TEMPORARY MULCHING
0067 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 1.5 TON 800.00 1200.00 800.00 1200.00FERT FOR TEMP SEEDING
0069 6024000000-E 1622  280 LF  9.00 2520.00 15.25 4270.00TEMPORARY SLOPE DRAINS
0070 6027000000-N 1622  7 EA  250.00 1750.00 185.00 1295.00INLET PROTCN @ SLOPE DRNS
0071 6029000000-E SP   800 LF  1.50 1200.00 1.50 1200.00SAFETY FENCE
0072 6030000000-E 1630  400 CY  8.00 3200.00 9.60 3840.00SILT EXCAVATION
0073 6036000000-E 1631  2,000 SY  1.40 2800.00 1.40 2800.00MATTING FOR EROS CONTROL
0074 6037000000-E SP   40 SY  3.30 132.00 3.30 132.00COIR FIBER MAT
0075 6038000000-E SP   70 SY  4.75 332.50 4.75 332.50PERM SOIL REINF MAT
0076 6042000000-E 1632  820 LF  4.25 3485.00 4.25 3485.001/4" HARDWARE CLOTH
0077 6048000000-E SP   130 SY  28.00 3640.00 40.00 5200.00FLOAT TURBIDITY CURTAIN
0078 6070000000-N SP   8 EA  400.00 3200.00 90.00 720.00SPECIAL STILLING BASINS
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TIP NO B-4503 2:00 PM 3 /  4 019

EDGECOMBE

33734.3.1

FED AID NO BRSTP-1250(2)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1250.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

SMITH-ROWE, LLC

MOUNT AIRY,  NC  

C202730JAN 17 2012
0.180 MI

0079 6071020000-E SP   20 LB  9.00 180.00 9.00 180.00POLYACRYLAMIDE (PAM)
0080 6071030000-E SP   200 LF  4.50 900.00 4.50 900.00COIR FIBER BAFFLE
0081 6071050000-E SP   4 EA  855.00 3420.00 800.00 3200.00**" SKIMMER

(1-1/2")
0082 6084000000-E 1660  4 ACR 1600.00 6400.00 1600.00 6400.00SEEDING AND MULCHING
0083 6087000000-E 1660  3 ACR 75.00 225.00 75.00 225.00MOWING
0084 6090000000-E 1661  50 LB  3.50 175.00 3.50 175.00SEED FOR REPAIR SEEDING
0085 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0086 6096000000-E 1662  75 LB  2.00 150.00 2.00 150.00SEED FOR SUPP SEEDING
0087 6108000000-E 1665  2 TON 800.00 1600.00 800.00 1600.00FERTILIZER TOPDRESSING
0088 6114500000-N SP   10 MHR 20.00 200.00 20.00 200.00SPECIALIZED HAND MOWING
0089 6117000000-N SP   16 EA  150.00 2400.00 150.00 2400.00RESPONSE FOR EROS CONTROL
0090 6123000000-E 1670 0.5 ACR 1500.00 750.00 1500.00 750.00REFORESTATION
0091 7216000000-N SP   2 EA  500.00 1000.00 358.00 716.00MODIFY EXT VEHIC SIGNL HD
0092 7300000000-E 1715  20 LF  10.00 200.00 8.00 160.00UNPAVED TRENCH (***********)

(1, 2")
0093 7324000000-N 1716  1 EA  150.00 150.00 200.00 200.00JUNCTION BOX (STANDARD SIZE)
0094 7444000000-E 1725  200 LF  7.50 1500.00 5.60 1120.00INDUCTIVE LOOP SAWCUT
0095 7456000000-E 1726  400 LF  2.00 800.00 2.40 960.00LEAD-IN CABLE(********)

(14-2)

STRUCTURE ITEMS

0096 8017000000-N SP  Lump Sum 16000.00 63000.00CM&R TEMP ACCESS ***********
(21+11.00-L-)

0097 8035000000-N 402 Lump Sum 35000.00 129464.00REMV EXIST STR **********
(21+11.00-L-)

0098 8108000000-E SP  201.34 LF  600.00 120804.00 663.38 133564.93**'-**" DIA DRILLD PIERS
(4'-0")

0099 8111600000-E SP  77.34 LF  250.00 19335.00 345.22 26699.31PERM STL CASING FOR 4' PIER
0100 8113000000-N SP   2 EA  1000.00 2000.00 1125.00 2250.00SID INSPECTION
0101 8114000000-N SP   2 EA  1000.00 2000.00 820.00 1640.00SPT TESTING
0102 8121000000-N 412 Lump Sum 4200.00 3500.00UNCL STR EXCAV STA *****

(21+11.00-L-)
0103 8182000000-E 420 114.7 CY  650.00 74555.00 606.21 69532.29CLASS A CONCRETE (BRIDGE)
0104 8210000000-N 422 Lump Sum 25000.00 18000.00BRG APPR SLAB ***********

(21+11.00-L-)
0105 8217000000-E 425  37,715 LB  1.00 37715.00 0.95 35829.25REINF STEEL (BRIDGE)
0106 8238000000-E 425  8,044 LB  2.00 16088.00 2.30 18501.20SPIRAL COL REINF STL BRG
0107 8364000000-E SP   690 LF  45.00 31050.00 35.38 24412.20HP12X53 PILES
0108 8475000000-E 460 520.5 LF  150.00 78075.00 117.04 60919.32TWO BAR METAL RAIL
0109 8517000000-E 460 535.5 LF  55.00 29452.50 58.29 31214.301'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 3/4")
0110 8608000000-E 876  400 TON 33.34 13336.00 1.00 400.00RIP RAP II (2'-0")
0111 8622000000-E 876  444 SY  2.00 888.00 2.00 888.00FILTER FABRIC FOR DRAINAGE
0112 8657000000-N 430 Lump Sum 10000.00 8350.00ELASTOMERIC BEARINGS
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TIP NO B-4503 2:00 PM 4 /  4 019

EDGECOMBE

33734.3.1

FED AID NO BRSTP-1250(2)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1250.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

SMITH-ROWE, LLC

MOUNT AIRY,  NC  

C202730JAN 17 2012
0.180 MI

0113 8753100000-E 430  3,210 LF  182.00 584220.00 196.48 630700.803'-0"X 2'-9" PRESTR BOX BEAM
0114 8897000000-N SP   1 EA  2000.00 2000.00 2250.00 2250.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 1637240.49 TOTAL 1799351.20CONTRACT TOTAL

 

    SUB-TOTAL 535521.99 SUB-TOTAL 538235.60ROADWAY ITEMS
    SUB-TOTAL 1101718.50 SUB-TOTAL 1261115.60STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1637240.49UNITED CONTRACTORS, LLC
     2  1799351.20SMITH-ROWE, LLC
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JOHNSTON
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FED AID NO BRSTP-50(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #74 & 102 OVER BLACK CREEK AND APPROACHES ON NC-50 AND SR-1331.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

C202739JAN 17 2012
0.613 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100800.00 103300.00 105000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 24100.00 29200.00 25000.00REINF BRG APPR **********

(16+44.00)
0003 0030000000-N SP  Lump Sum 5600.00 4800.00 10000.00BRG APP SUB REG TIER**

(17+87.50-L-)
0004 0050000000-E 226  2 ACR 100.00 200.00 1.00 2.00 1.00 2.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  12.00 6000.00 11.50 5750.00 20.00 10000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 62000.00 78000.00 100000.00GRADING
0007 0106000000-E 230  8,800 CY  8.00 70400.00 10.00 88000.00 13.00 114400.00BORROW EXCAVATION
0008 0195000000-E SP   500 CY  26.00 13000.00 20.00 10000.00 1.00 500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  795 SY  2.50 1987.50 3.51 2790.45 1.00 795.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP   72 TON 30.00 2160.00 31.00 2232.00 45.00 3240.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   140 SY  2.00 280.00 3.00 420.00 2.00 280.00FND CONDIT FABRIC
0012 0335200000-E SP   306 LF  30.00 9180.00 41.50 12699.00 35.00 10710.0015" DRAINAGE PIPE
0013 0335850000-E SP   6 EA  175.00 1050.00 290.00 1740.00 400.00 2400.00**" DRAINAGE PIPE ELBOW

(15")
0014 0366000000-E SP   96 LF  21.00 2016.00 47.00 4512.00 35.00 3360.0015" RC PIPE CULV III
0015 1121000000-E 520  96 TON 30.00 2880.00 64.80 6220.80 20.00 1920.00AGGREGATE BASE COURSE
0016 1220000000-E 545  50 TON 30.00 1500.00 25.00 1250.00 27.00 1350.00INCIDENTAL STONE BASE
0017 1330000000-E 607  500 SY  8.50 4250.00 7.50 3750.00 10.00 5000.00INCIDENTAL MILLING
0018 1489000000-E 610  1,290 TON 55.00 70950.00 55.00 70950.00 42.00 54180.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  525 TON 55.00 28875.00 55.00 28875.00 52.00 27300.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  696 TON 54.00 37584.00 54.00 37584.00 58.00 40368.00ASP CONC SURF CRS S9.5B
0021 1525000000-E 610  510 TON 54.00 27540.00 54.00 27540.00 58.00 29580.00ASP CONC SURF CRS SF9.5A
0022 1575000000-E SP   162 TON 625.00 101250.00 625.00 101250.00 645.00 104490.00ASP FOR PLANT MIX
0023 2000000000-N 806  22 EA  150.00 3300.00 190.00 4180.00 200.00 4400.00RIGHT OF WAY MARKERS
0024 2022000000-E SP  22.4 CY  20.00 448.00 35.00 784.00 10.00 224.00SUBDRAIN EXCAVATION
0025 2033000000-E SP  16.8 CY  30.00 504.00 75.00 1260.00 10.00 168.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E SP   100 LF  8.00 800.00 15.00 1500.00 3.00 300.006" PERF SUBDRN PIPE
0027 2070000000-N SP   1 EA  350.00 350.00 250.00 250.00 200.00 200.00SUBDRN PIPE OUTLETS
0028 2077000000-E SP   6 LF  25.00 150.00 15.00 90.00 6.00 36.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  11 EA  1000.00 11000.00 1310.00 14410.00 1800.00 19800.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 6.3 LF  200.00 1260.00 245.00 1543.50 500.00 3150.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  11 EA  450.00 4950.00 480.00 5280.00 500.00 5500.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  1,427 LF  15.00 21405.00 15.00 21405.00 15.00 21405.00SHOULDER BERM GUTTER
0033 3030000000-E 862 2,162.5 LF  14.00 30275.00 14.00 30275.00 14.00 30275.00STL BM GUARDRAIL
0034 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 13.00 130.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE III
0036 3270000000-N SP   8 EA  1700.00 13600.00 1700.00 13600.00 1700.00 13600.00GR ANCHOR TYPE 350
0037 3317000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE B-77
0038 3360000000-E 863 499.76 LF  1.00 499.76 1.00 499.76 1.00 499.76REMOVE EXISTING GUARDRAIL
0039 3649000000-E 876  10 TON 40.00 400.00 80.00 800.00 150.00 1500.00RIP RAP, CLASS B
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FED AID NO BRSTP-50(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #74 & 102 OVER BLACK CREEK AND APPROACHES ON NC-50 AND SR-1331.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

C202739JAN 17 2012
0.613 MI

0040 3656000000-E 876  1,554 SY  2.15 3341.10 3.50 5439.00 1.00 1554.00FILTER FABRIC FOR DRAINGE
0041 4072000000-E 903  30 LF  5.15 154.50 5.25 157.50 4.00 120.00SUPPORT, 3-LB STL U-CHAN
0042 4096000000-N 904  2 EA  120.00 240.00 85.00 170.00 95.00 190.00SIGN ERECTION, TYPE D
0043 4155000000-N 907  6 EA  5.00 30.00 5.00 30.00 1.00 6.00DISPOSE SIGN SYST U-CHAN
0044 4400000000-E 1110  783 SF  6.00 4698.00 4.00 3132.00 6.00 4698.00WORK ZONE SIGNS (STAT)
0045 4410000000-E 1110  238 SF  7.00 1666.00 6.05 1439.90 6.00 1428.00WORK ZONE SIGNS (BARR)
0046 4445000000-E 1145  192 LF  20.00 3840.00 16.50 3168.00 20.00 3840.00BARRICADES (TYPE III)
0047 4685000000-E 1205  2,180 LF  0.95 2071.00 0.95 2071.00 0.95 2071.00THERMO PVT MKG LINES 4"90
0048 4686000000-E 1205  2,180 LF  1.10 2398.00 1.10 2398.00 1.10 2398.00THERMO PVT MKG LINES 4"120
0049 4770000000-E 1205  440 LF  1.50 660.00 1.50 660.00 1.50 660.004" COLD APPL PLSTIC LINES TYPE **

(II)
0050 4810000000-E 1205  8,400 LF  0.34 2856.00 0.34 2856.00 0.34 2856.00PAINT PVMT MARKINGS 4"
0051 5326600000-E 1510  246 LF  150.00 36900.00 125.00 30750.00 100.00 24600.0016" WATER LINE
0052 5810000000-E 1530  238 LF  20.00 4760.00 13.00 3094.00 14.00 3332.00ABANDON 16" UTILITY PIPE
0053 6000000000-E 1605  3,700 LF  2.40 8880.00 2.18 8066.00 2.00 7400.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  450 TON 30.00 13500.00 47.00 21150.00 1.00 450.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  410 TON 30.00 12300.00 48.00 19680.00 35.00 14350.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  915 TON 28.00 25620.00 42.00 38430.00 20.00 18300.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 6.5 ACR 950.00 6175.00 700.00 4550.00 400.00 2600.00TEMPORARY MULCHING
0058 6018000000-E 1620  300 LB  3.00 900.00 4.00 1200.00 3.00 900.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620  2 TON 800.00 1600.00 900.00 1800.00 1000.00 2000.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  720 LF  12.00 8640.00 17.25 12420.00 10.00 7200.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  15 EA  350.00 5250.00 105.00 1575.00 250.00 3750.00INLET PROTCN @ SLOPE DRNS
0062 6029000000-E SP   1,200 LF  1.51 1812.00 1.80 2160.00 2.00 2400.00SAFETY FENCE
0063 6030000000-E 1630  750 CY  9.00 6750.00 11.50 8625.00 5.00 3750.00SILT EXCAVATION
0064 6036000000-E 1631  4,900 SY  1.45 7105.00 1.65 8085.00 0.10 490.00MATTING FOR EROS CONTROL
0065 6037000000-E SP   40 SY  15.00 600.00 10.00 400.00 15.00 600.00COIR FIBER MAT
0066 6042000000-E 1632  3,100 LF  4.65 14415.00 3.80 11780.00 3.00 9300.001/4" HARDWARE CLOTH
0067 6048000000-E SP   200 SY  35.00 7000.00 43.00 8600.00 40.00 8000.00FLOAT TURBIDITY CURTAIN
0068 6070000000-N SP   8 EA  550.00 4400.00 420.00 3360.00 100.00 800.00SPECIAL STILLING BASINS
0069 6071020000-E SP   40 LB  8.00 320.00 15.00 600.00 10.00 400.00POLYACRYLAMIDE (PAM)
0070 6071030000-E SP   230 LF  6.50 1495.00 6.00 1380.00 8.00 1840.00COIR FIBER BAFFLE
0071 6071050000-E SP   2 EA  1150.00 2300.00 2432.84 4865.68 1000.00 2000.00**" SKIMMER

(1-1/2")
0072 6084000000-E 1660  7 ACR 2200.00 15400.00 1650.00 11550.00 800.00 5600.00SEEDING AND MULCHING
0073 6087000000-E 1660 5.5 ACR 150.00 825.00 85.00 467.50 125.00 687.50MOWING
0074 6090000000-E 1661  100 LB  3.00 300.00 6.00 600.00 3.00 300.00SEED FOR REPAIR SEEDING
0075 6093000000-E 1661 0.5 TON 900.00 450.00 1000.00 500.00 1000.00 500.00FERT FOR REPAIR SEEDING
0076 6096000000-E 1662  175 LB  3.00 525.00 5.00 875.00 3.00 525.00SEED FOR SUPP SEEDING
0077 6108000000-E 1665 4.75 TON 900.00 4275.00 875.00 4156.25 300.00 1425.00FERTILIZER TOPDRESSING
0078 6114500000-N SP   20 MHR 45.00 900.00 75.00 1500.00 30.00 600.00SPECIALIZED HAND MOWING
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0079 6117000000-N SP   32 EA  125.00 4000.00 150.00 4800.00 100.00 3200.00RESPONSE FOR EROS CONTROL
0080 6123000000-E 1670 0.35 ACR 2750.00 962.50 2000.00 700.00 1000.00 350.00REFORESTATION

STRUCTURE ITEMS

0081 8017000000-N SP  Lump Sum 25000.00 42000.00 50000.00CM&R TEMP ACCESS ***********
(17+87.50-L-)

0082 8035000000-N 402 Lump Sum 35000.00 40000.00 40000.00REMV EXIST STR **********
(16+44.00-L-)

0083 8035000000-N 402 Lump Sum 85000.00 57000.00 60000.00REMV EXIST STR **********
(17+87.50-L-)

0084 8108000000-E SP   123 LF  665.00 81795.00 600.00 73800.00 550.00 67650.00**'-**" DIA DRILLD PIERS
(3'-6")

0085 8111400000-E SP  79.6 LF  210.00 16716.00 200.00 15920.00 230.00 18308.00PERM STL CASING FOR 3'-6" PIER
0086 8113000000-N SP   1 EA  500.00 500.00 500.00 500.00 200.00 200.00SID INSPECTION
0087 8114000000-N SP   1 EA  500.00 500.00 500.00 500.00 100.00 100.00SPT TESTING
0088 8121000000-N 412 Lump Sum 13000.00 7800.00 23500.00UNCL STR EXCAV STA *****

(16+44.00-L-)
0089 8121000000-N 412 Lump Sum 12825.00 4800.00 23000.00UNCL STR EXCAV STA *****

(17+87.50-L-)
0090 8147000000-E 420  3,878 SF  28.00 108584.00 32.00 124096.00 32.00 124096.00REINF CONCRETE DECK SLAB
0091 8161000000-E 420  4,435 SF  0.80 3548.00 0.82 3636.70 0.50 2217.50GROOVING BRIDGE FLOORS
0092 8182000000-E 420 97.8 CY  900.00 88020.00 1085.00 106113.00 1500.00 146700.00CLASS A CONCRETE (BRIDGE)
0093 8210000000-N 422 Lump Sum 31000.00 30200.00 34000.00BRG APPR SLAB ***********

(16+44.00-L-)
0094 8210000000-N 422 Lump Sum 13200.00 27000.00 20000.00BRG APPR SLAB ***********

(17+87.50-L-)
0095 8217000000-E 425  24,420 LB  1.00 24420.00 0.83 20268.60 2.00 48840.00REINF STEEL (BRIDGE)
0096 8238000000-E 425  2,916 LB  2.25 6561.00 2.35 6852.60 2.50 7290.00SPIRAL COL REINF STL BRG
0097 8280000000-E 440 Lump Sum 205000.00 194800.00 157000.00STRUCTURAL STEEL
0098 8364000000-E SP   530 LF  53.75 28487.50 58.00 30740.00 45.00 23850.00HP12X53 PILES
0099 8393000000-N SP   6 EA  395.00 2370.00 78.00 468.00 50.00 300.00PILE REDRIVES
0100 8503000000-E 460 216.67 LF  56.05 12144.35 86.50 18741.96 80.00 17333.60CONCRETE BARRIER RAIL
0101 8505000000-E SP  345.5 LF  44.05 15219.28 64.75 22371.13 60.00 20730.00VERT CONC BARRIER RAIL
0102 8608000000-E 876  745 TON 46.80 34866.00 45.00 33525.00 40.00 29800.00RIP RAP II (2'-0")
0103 8622000000-E 876  826 SY  3.00 2478.00 3.50 2891.00 2.00 1652.00FILTER FABRIC FOR DRAINAGE
0104 8657000000-N 430 Lump Sum 9500.00 7250.00 15000.00ELASTOMERIC BEARINGS
0105 8692000000-N SP  Lump Sum 9450.00 17100.00 15000.00EVAZOTE JOINT SEALS
0106 8763000000-E 430  1,725 LF  148.00 255300.00 122.00 210450.00 135.00 232875.003'-0" X 2'-0"PRESTR SLABS
0107 8897000000-N SP   1 EA  2250.00 2250.00 1000.00 1000.00 1000.00 1000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 2016122.49 TOTAL 2066337.33 TOTAL 2089375.36CONTRACT TOTAL



FEB 07, 2012 08:21 AM

TIP NO B-4556, B-4560 2:00 PM 4 /  8 020

JOHNSTON

33768.3.1

FED AID NO BRSTP-50(7)
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    SUB-TOTAL 893388.36 SUB-TOTAL 966513.34 SUB-TOTAL 908933.26ROADWAY ITEMS
    SUB-TOTAL 1122734.13 SUB-TOTAL 1099823.99 SUB-TOTAL 1180442.10STRUCTURE ITEMS
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UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
JOHNSTON,  IA

SMITH-ROWE, LLC PALMETTO INFRASTRUCTURE  INC

MOUNT AIRY,  NC GREENVILLE,  SC

C202739JAN 17 2012
0.613 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 108000.00 107000.00 90000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 30000.00 25400.00 12000.00REINF BRG APPR **********

(16+44.00)
0003 0030000000-N SP  Lump Sum 11000.00 3725.00 12000.00BRG APP SUB REG TIER**

(17+87.50-L-)
0004 0050000000-E 226  2 ACR 1.00 2.00 0.50 1.00 1250.00 2500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  9.05 4525.00 9.05 4525.00 22.00 11000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 112000.00 90500.00 75000.00GRADING
0007 0106000000-E 230  8,800 CY  10.00 88000.00 10.00 88000.00 12.00 105600.00BORROW EXCAVATION
0008 0195000000-E SP   500 CY  45.00 22500.00 45.00 22500.00 14.00 7000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  795 SY  1.50 1192.50 1.50 1192.50 4.00 3180.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP   72 TON 33.50 2412.00 33.50 2412.00 24.00 1728.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   140 SY  1.50 210.00 1.50 210.00 5.00 700.00FND CONDIT FABRIC
0012 0335200000-E SP   306 LF  28.00 8568.00 28.00 8568.00 24.00 7344.0015" DRAINAGE PIPE
0013 0335850000-E SP   6 EA  280.00 1680.00 280.00 1680.00 350.00 2100.00**" DRAINAGE PIPE ELBOW

(15")
0014 0366000000-E SP   96 LF  37.50 3600.00 37.20 3571.20 34.00 3264.0015" RC PIPE CULV III
0015 1121000000-E 520  96 TON 50.00 4800.00 30.00 2880.00 45.00 4320.00AGGREGATE BASE COURSE
0016 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00 45.00 2250.00INCIDENTAL STONE BASE
0017 1330000000-E 607  500 SY  10.00 5000.00 8.00 4000.00 7.25 3625.00INCIDENTAL MILLING
0018 1489000000-E 610  1,290 TON 55.00 70950.00 55.00 70950.00 55.00 70950.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  525 TON 55.00 28875.00 55.00 28875.00 55.00 28875.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  696 TON 54.00 37584.00 54.00 37584.00 54.00 37584.00ASP CONC SURF CRS S9.5B
0021 1525000000-E 610  510 TON 54.00 27540.00 54.00 27540.00 54.00 27540.00ASP CONC SURF CRS SF9.5A
0022 1575000000-E SP   162 TON 625.00 101250.00 625.00 101250.00 625.00 101250.00ASP FOR PLANT MIX
0023 2000000000-N 806  22 EA  350.00 7700.00 200.00 4400.00 250.00 5500.00RIGHT OF WAY MARKERS
0024 2022000000-E SP  22.4 CY  35.00 784.00 11.00 246.40 35.00 784.00SUBDRAIN EXCAVATION
0025 2033000000-E SP  16.8 CY  75.00 1260.00 47.00 789.60 45.00 756.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E SP   100 LF  15.00 1500.00 4.00 400.00 28.00 2800.006" PERF SUBDRN PIPE
0027 2070000000-N SP   1 EA  250.00 250.00 300.00 300.00 200.00 200.00SUBDRN PIPE OUTLETS
0028 2077000000-E SP   6 LF  15.00 90.00 20.00 120.00 45.00 270.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  11 EA  1235.00 13585.00 1235.00 13585.00 1200.00 13200.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 6.3 LF  175.00 1102.50 175.00 1102.50 45.00 283.50MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  11 EA  481.00 5291.00 481.00 5291.00 1000.00 11000.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  1,427 LF  15.00 21405.00 24.00 34248.00 22.00 31394.00SHOULDER BERM GUTTER
0033 3030000000-E 862 2,162.5 LF  14.75 31896.88 14.00 30275.00 14.00 30275.00STL BM GUARDRAIL
0034 3150000000-N 862  10 EA  20.00 200.00 13.00 130.00 13.00 130.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  1250.00 5000.00 1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE III
0036 3270000000-N SP   8 EA  1775.00 14200.00 1700.00 13600.00 1700.00 13600.00GR ANCHOR TYPE 350
0037 3317000000-N 862  4 EA  1375.00 5500.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE B-77
0038 3360000000-E 863 499.76 LF  1.00 499.76 1.00 499.76 1.00 499.76REMOVE EXISTING GUARDRAIL
0039 3649000000-E 876  10 TON 41.50 415.00 41.50 415.00 65.00 650.00RIP RAP, CLASS B
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0040 3656000000-E 876  1,554 SY  1.44 2237.76 1.44 2237.76 4.00 6216.00FILTER FABRIC FOR DRAINGE
0041 4072000000-E 903  30 LF  5.15 154.50 4.25 127.50 5.15 154.50SUPPORT, 3-LB STL U-CHAN
0042 4096000000-N 904  2 EA  120.00 240.00 95.00 190.00 120.00 240.00SIGN ERECTION, TYPE D
0043 4155000000-N 907  6 EA  5.00 30.00 1.00 6.00 5.00 30.00DISPOSE SIGN SYST U-CHAN
0044 4400000000-E 1110  783 SF  4.10 3210.30 3.95 3092.85 4.10 3210.30WORK ZONE SIGNS (STAT)
0045 4410000000-E 1110  238 SF  5.95 1416.10 5.75 1368.50 5.95 1416.10WORK ZONE SIGNS (BARR)
0046 4445000000-E 1145  192 LF  17.40 3340.80 20.00 3840.00 17.40 3340.80BARRICADES (TYPE III)
0047 4685000000-E 1205  2,180 LF  0.95 2071.00 0.95 2071.00 1.20 2616.00THERMO PVT MKG LINES 4"90
0048 4686000000-E 1205  2,180 LF  1.10 2398.00 1.10 2398.00 1.30 2834.00THERMO PVT MKG LINES 4"120
0049 4770000000-E 1205  440 LF  1.50 660.00 1.50 660.00 4.00 1760.004" COLD APPL PLSTIC LINES TYPE **

(II)
0050 4810000000-E 1205  8,400 LF  0.34 2856.00 0.34 2856.00 0.35 2940.00PAINT PVMT MARKINGS 4"
0051 5326600000-E 1510  246 LF  125.00 30750.00 145.00 35670.00 125.00 30750.0016" WATER LINE
0052 5810000000-E 1530  238 LF  13.00 3094.00 15.00 3570.00 1.00 238.00ABANDON 16" UTILITY PIPE
0053 6000000000-E 1605  3,700 LF  1.85 6845.00 1.50 5550.00 2.15 7955.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  450 TON 40.50 18225.00 40.50 18225.00 50.00 22500.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  410 TON 41.50 17015.00 41.50 17015.00 50.00 20500.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  915 TON 33.50 30652.50 33.50 30652.50 48.00 43920.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615 6.5 ACR 750.00 4875.00 600.00 3900.00 980.00 6370.00TEMPORARY MULCHING
0058 6018000000-E 1620  300 LB  3.50 1050.00 2.90 870.00 5.00 1500.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620  2 TON 800.00 1600.00 900.00 1800.00 1100.00 2200.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  720 LF  10.00 7200.00 10.00 7200.00 22.00 15840.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  15 EA  115.00 1725.00 115.00 1725.00 200.00 3000.00INLET PROTCN @ SLOPE DRNS
0062 6029000000-E SP   1,200 LF  1.50 1800.00 1.15 1380.00 1.75 2100.00SAFETY FENCE
0063 6030000000-E 1630  750 CY  5.00 3750.00 5.00 3750.00 18.00 13500.00SILT EXCAVATION
0064 6036000000-E 1631  4,900 SY  1.40 6860.00 1.45 7105.00 1.48 7252.00MATTING FOR EROS CONTROL
0065 6037000000-E SP   40 SY  3.30 132.00 3.15 126.00 10.00 400.00COIR FIBER MAT
0066 6042000000-E 1632  3,100 LF  4.25 13175.00 3.20 9920.00 4.25 13175.001/4" HARDWARE CLOTH
0067 6048000000-E SP   200 SY  32.00 6400.00 40.00 8000.00 32.00 6400.00FLOAT TURBIDITY CURTAIN
0068 6070000000-N SP   8 EA  350.00 2800.00 100.00 800.00 850.00 6800.00SPECIAL STILLING BASINS
0069 6071020000-E SP   40 LB  9.00 360.00 5.00 200.00 16.00 640.00POLYACRYLAMIDE (PAM)
0070 6071030000-E SP   230 LF  4.50 1035.00 3.50 805.00 10.00 2300.00COIR FIBER BAFFLE
0071 6071050000-E SP   2 EA  855.00 1710.00 1640.00 3280.00 1200.00 2400.00**" SKIMMER

(1-1/2")
0072 6084000000-E 1660  7 ACR 1600.00 11200.00 1600.00 11200.00 1788.00 12516.00SEEDING AND MULCHING
0073 6087000000-E 1660 5.5 ACR 75.00 412.50 60.00 330.00 125.00 687.50MOWING
0074 6090000000-E 1661  100 LB  3.50 350.00 4.20 420.00 14.00 1400.00SEED FOR REPAIR SEEDING
0075 6093000000-E 1661 0.5 TON 1000.00 500.00 900.00 450.00 1600.00 800.00FERT FOR REPAIR SEEDING
0076 6096000000-E 1662  175 LB  2.00 350.00 4.20 735.00 3.00 525.00SEED FOR SUPP SEEDING
0077 6108000000-E 1665 4.75 TON 800.00 3800.00 900.00 4275.00 1200.00 5700.00FERTILIZER TOPDRESSING
0078 6114500000-N SP   20 MHR 20.00 400.00 55.00 1100.00 65.00 1300.00SPECIALIZED HAND MOWING
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0079 6117000000-N SP   32 EA  200.00 6400.00 1.00 32.00 488.00 15616.00RESPONSE FOR EROS CONTROL
0080 6123000000-E 1670 0.35 ACR 1500.00 525.00 1680.00 588.00 2800.00 980.00REFORESTATION

STRUCTURE ITEMS

0081 8017000000-N SP  Lump Sum 63000.00 52200.00 50000.00CM&R TEMP ACCESS ***********
(17+87.50-L-)

0082 8035000000-N 402 Lump Sum 40000.00 114500.00 45000.00REMV EXIST STR **********
(16+44.00-L-)

0083 8035000000-N 402 Lump Sum 66500.00 100000.00 30000.00REMV EXIST STR **********
(17+87.50-L-)

0084 8108000000-E SP   123 LF  625.00 76875.00 965.34 118736.82 890.00 109470.00**'-**" DIA DRILLD PIERS
(3'-6")

0085 8111400000-E SP  79.6 LF  215.00 17114.00 172.50 13731.00 300.00 23880.00PERM STL CASING FOR 3'-6" PIER
0086 8113000000-N SP   1 EA  500.00 500.00 1150.00 1150.00 1000.00 1000.00SID INSPECTION
0087 8114000000-N SP   1 EA  500.00 500.00 2250.00 2250.00 1500.00 1500.00SPT TESTING
0088 8121000000-N 412 Lump Sum 12500.00 10350.00 7000.00UNCL STR EXCAV STA *****

(16+44.00-L-)
0089 8121000000-N 412 Lump Sum 8000.00 8961.00 7000.00UNCL STR EXCAV STA *****

(17+87.50-L-)
0090 8147000000-E 420  3,878 SF  36.00 139608.00 24.74 95941.72 27.00 104706.00REINF CONCRETE DECK SLAB
0091 8161000000-E 420  4,435 SF  0.85 3769.75 0.99 4390.65 0.75 3326.25GROOVING BRIDGE FLOORS
0092 8182000000-E 420 97.8 CY  850.00 83130.00 749.28 73279.58 1000.00 97800.00CLASS A CONCRETE (BRIDGE)
0093 8210000000-N 422 Lump Sum 40000.00 35350.00 35000.00BRG APPR SLAB ***********

(16+44.00-L-)
0094 8210000000-N 422 Lump Sum 22000.00 18150.00 20000.00BRG APPR SLAB ***********

(17+87.50-L-)
0095 8217000000-E 425  24,420 LB  0.95 23199.00 0.99 24175.80 1.50 36630.00REINF STEEL (BRIDGE)
0096 8238000000-E 425  2,916 LB  2.25 6561.00 2.61 7610.76 2.00 5832.00SPIRAL COL REINF STL BRG
0097 8280000000-E 440 Lump Sum 180000.00 183250.00 250000.00STRUCTURAL STEEL
0098 8364000000-E SP   530 LF  60.00 31800.00 45.56 24146.80 75.00 39750.00HP12X53 PILES
0099 8393000000-N SP   6 EA  50.00 300.00 1.00 6.00 150.00 900.00PILE REDRIVES
0100 8503000000-E 460 216.67 LF  60.00 13000.20 76.43 16560.09 65.00 14083.55CONCRETE BARRIER RAIL
0101 8505000000-E SP  345.5 LF  60.00 20730.00 60.41 20871.66 65.00 22457.50VERT CONC BARRIER RAIL
0102 8608000000-E 876  745 TON 47.00 35015.00 32.10 23914.50 65.00 48425.00RIP RAP II (2'-0")
0103 8622000000-E 876  826 SY  2.80 2312.80 2.10 1734.60 5.00 4130.00FILTER FABRIC FOR DRAINAGE
0104 8657000000-N 430 Lump Sum 7500.00 6600.00 10000.00ELASTOMERIC BEARINGS
0105 8692000000-N SP  Lump Sum 15000.00 10400.00 10000.00EVAZOTE JOINT SEALS
0106 8763000000-E 430  1,725 LF  128.50 221662.50 131.14 226216.50 120.00 207000.003'-0" X 2'-0"PRESTR SLABS
0107 8897000000-N SP   1 EA  2000.00 2000.00 2250.00 2250.00 6500.00 6500.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 2118050.35 TOTAL 2145914.55 TOTAL 2196964.76CONTRACT TOTAL
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    SUB-TOTAL 985473.10 SUB-TOTAL 949187.07 SUB-TOTAL 1005574.46ROADWAY ITEMS
    SUB-TOTAL 1132577.25 SUB-TOTAL 1196727.48 SUB-TOTAL 1191390.30STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2016122.49DANE CONSTRUCTION, INC.
     2  2066337.33S. T. WOOTEN CORPORATION
     3  2089375.36FSC II LLC DBA FRED SMITH COMPANY
     4  2118050.35UNITED CONTRACTORS, INC. DBA UNITED

CONTRACTORS INC. OF IOWA
     5  2145914.55SMITH-ROWE, LLC
     6  2196964.76PALMETTO INFRASTRUCTURE  INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 61850.00 61000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 10000.00 8400.00 5700.00BRG APP SUB REG TIER**

(15+85)
0003 0050000000-E 226  1 ACR 1.00 1.00 3200.00 3200.00 250.00 250.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  15.00 3000.00 10.67 2134.00 25.90 5180.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 50000.00 37666.67 45230.00GRADING
0006 0106000000-E 230  2,600 CY  14.00 36400.00 12.34 32084.00 12.45 32370.00BORROW EXCAVATION
0007 0195000000-E 265  200 CY  1.00 200.00 30.67 6134.00 11.25 2250.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,110 SY  1.00 1110.00 4.20 4662.00 1.30 1443.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  37 TON 45.00 1665.00 90.00 3330.00 16.05 593.85FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  10 SY  2.00 20.00 43.00 430.00 4.00 40.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  24 LF  40.00 960.00 85.00 2040.00 47.70 1144.8015" DRAINAGE PIPE
0012 0335850000-E 305  2 EA  400.00 800.00 350.00 700.00 275.00 550.00**" DRAINAGE PIPE ELBOW

(15")
0013 1121000000-E 520  50 TON 25.00 1250.00 21.00 1050.00 25.90 1295.00AGGREGATE BASE COURSE
0014 1220000000-E 545  50 TON 27.00 1350.00 21.00 1050.00 29.20 1460.00INCIDENTAL STONE BASE
0015 1489000000-E 610  700 TON 45.00 31500.00 61.95 43365.00 61.95 43365.00ASP CONC BASE CRS B25.0B
0016 1525000000-E 610  520 TON 53.00 27560.00 58.05 30186.00 58.05 30186.00ASP CONC SURF CRS SF9.5A
0017 1575000000-E 620  70 TON 645.00 45150.00 644.40 45108.00 644.40 45108.00ASP FOR PLANT MIX
0018 2000000000-N 806  10 EA  200.00 2000.00 281.67 2816.70 200.00 2000.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  1 EA  1800.00 1800.00 1203.00 1203.00 900.00 900.00MASNRY DRAINAGE STRUCT
0020 2367000000-N 840  1 EA  500.00 500.00 600.00 600.00 465.00 465.00FRAME W/2GRTS 840.29 STD
0021 2549000000-E 846  330 LF  16.00 5280.00 17.80 5874.00 14.90 4917.002'-6" CONC CURB & GUTTER
0022 2556000000-E 846  25 LF  40.00 1000.00 21.00 525.00 38.60 965.00SHOULDER BERM GUTTER
0023 2591000000-E 848  180 SY  30.00 5400.00 30.65 5517.00 40.25 7245.004" CONCRETE SIDEWALK
0024 2605000000-N 848  2 EA  400.00 800.00 2582.00 5164.00 760.00 1520.00CONCRETE CURB RAMP
0025 3030000000-E 862  200 LF  15.00 3000.00 15.00 3000.00 15.00 3000.00STL BM GUARDRAIL
0026 3045000000-E 862 37.5 LF  16.00 600.00 16.00 600.00 16.00 600.00SBGR SHOP CURVED
0027 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0028 3195000000-N 862  1 EA  350.00 350.00 350.00 350.00 350.00 350.00GR ANCHOR TYPE AT-1
0029 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0030 3270000000-N SP   3 EA  1900.00 5700.00 1900.00 5700.00 1900.00 5700.00GR ANCHOR TYPE 350
0031 3649000000-E 876  2 TON 150.00 300.00 100.00 200.00 90.00 180.00RIP RAP, CLASS B
0032 3656000000-E 876  1,010 SY  1.00 1010.00 3.05 3080.50 1.75 1767.50GEOTEXTILE FOR DRAINGE
0033 4072000000-E 903  95 LF  4.00 380.00 5.20 494.00 4.25 403.75SUPPORT, 3-LB STL U-CHAN
0034 4096000000-N 904  2 EA  95.00 190.00 125.00 250.00 95.00 190.00SIGN ERECTION, TYPE D
0035 4102000000-N 904  1 EA  65.00 65.00 85.00 85.00 65.00 65.00SIGN ERECTION, TYPE E
0036 4116100000-N 904  1 EA  65.00 65.00 285.00 285.00 65.00 65.00SIGN ERECT, RELOC ** GRD MTD

(E)
0037 4155000000-N 907  6 EA  1.00 6.00 5.00 30.00 6.00 36.00DISPOSE SIGN SYST U-CHAN
0038 4158000000-N 907  2 EA  1.00 2.00 5.00 10.00 2.00 4.00DISPOSE SIGN SYST WOOD
0039 4192000000-N 907  1 EA  1.00 1.00 5.00 5.00 1.00 1.00DISPOSE SUPPORT, U-CHAN
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0040 4400000000-E 1110  465 SF  6.00 2790.00 4.45 2069.25 3.95 1836.75WORK ZONE SIGNS (STAT)
0041 4410000000-E 1110  94 SF  6.00 564.00 6.05 568.70 5.75 540.50WORK ZONE SIGNS (BARR)
0042 4445000000-E 1145  64 LF  18.00 1152.00 21.40 1369.60 18.00 1152.00BARRICADES (TYPE III)
0043 4810000000-E 1205  6,176 LF  0.70 4323.20 0.44 2717.44 0.37 2285.12PAINT PVMT MARKINGS 4"
0044 5325600000-E 1510  657 LF  50.00 32850.00 60.00 39420.00 50.00 32850.006" WATER LINE
0045 5540000000-E 1515  3 EA  800.00 2400.00 900.00 2700.00 750.00 2250.006" VALVE
0046 5649000000-N 1515  1 EA  800.00 800.00 850.00 850.00 800.00 800.00RECONNECT WATER METER
0047 5800000000-E 1530  588 LF  8.00 4704.00 5.00 2940.00 6.00 3528.00ABANDON 6" UTILITY PIPE
0048 5871400000-E 1550  155 LF  35.00 5425.00 70.00 10850.00 80.00 12400.006" TRENCHLESS INSTALL (IN SOIL)
0049 5871410000-E 1550  155 LF  270.00 41850.00 100.00 15500.00 338.00 52390.006" TRENCHLESS INSTALL (NOT IN SOIL)
0050 6000000000-E 1605  2,010 LF  2.00 4020.00 1.85 3718.50 1.85 3718.50TEMPORARY SILT FENCE
0051 6006000000-E 1610  305 TON 1.00 305.00 29.50 8997.50 41.70 12718.50EROS CONTRL STONE CL A
0052 6009000000-E 1610  75 TON 55.00 4125.00 30.00 2250.00 47.35 3551.25EROS CONTRL STONE CL B
0053 6012000000-E 1610  325 TON 18.00 5850.00 24.50 7962.50 35.00 11375.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 2.5 ACR 1000.00 2500.00 750.00 1875.00 750.00 1875.00TEMPORARY MULCHING
0055 6018000000-E 1620  100 LB  4.00 400.00 5.00 500.00 5.00 500.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 1.5 TON 700.00 1050.00 800.00 1200.00 800.00 1200.00FERT FOR TEMP SEEDING
0057 6024000000-E 1622  200 LF  5.00 1000.00 8.34 1668.00 12.95 2590.00TEMPORARY SLOPE DRAINS
0058 6029000000-E SP   700 LF  2.00 1400.00 1.50 1050.00 1.50 1050.00SAFETY FENCE
0059 6030000000-E 1630  170 CY  5.00 850.00 12.00 2040.00 9.90 1683.00SILT EXCAVATION
0060 6036000000-E 1631  2,400 SY  1.00 2400.00 1.40 3360.00 1.40 3360.00MATTING FOR EROS CONTROL
0061 6037000000-E SP   30 SY  15.00 450.00 3.30 99.00 3.30 99.00COIR FIBER MAT
0062 6042000000-E 1632  800 LF  4.00 3200.00 4.25 3400.00 4.25 3400.001/4" HARDWARE CLOTH
0063 6048000000-E SP   45 SY  50.00 2250.00 28.00 1260.00 50.00 2250.00FLOAT TURBIDITY CURTAIN
0064 6070000000-N 1639  6 EA  50.00 300.00 400.00 2400.00 90.00 540.00SPECIAL STILLING BASINS
0065 6071010000-E SP   50 LF  15.00 750.00 3.25 162.50 3.25 162.50WATTLE
0066 6071020000-E SP   10 LB  15.00 150.00 9.00 90.00 9.00 90.00POLYACRYLAMIDE (PAM)
0067 6071030000-E 1640  100 LF  20.00 2000.00 4.50 450.00 4.50 450.00COIR FIBER BAFFLE
0068 6071050000-E SP   3 EA  1200.00 3600.00 855.00 2565.00 800.00 2400.00**" SKIMMER

(1-1/2")
0069 6084000000-E 1660 2.5 ACR 1200.00 3000.00 1600.00 4000.00 1600.00 4000.00SEEDING AND MULCHING
0070 6087000000-E 1660 2.5 ACR 150.00 375.00 75.00 187.50 75.00 187.50MOWING
0071 6090000000-E 1661  50 LB  4.00 200.00 3.50 175.00 3.50 175.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 700.00 175.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  50 LB  4.00 200.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 1.5 TON 500.00 750.00 800.00 1200.00 800.00 1200.00FERTILIZER TOPDRESSING
0075 6114500000-N 1667  10 MHR 30.00 300.00 20.00 200.00 20.00 200.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   16 EA  100.00 1600.00 100.00 1600.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.15 ACR 4000.00 600.00 1500.00 225.00 1500.00 225.00REFORESTATION



FEB 07, 2012 08:21 AM

TIP NO B-4588 2:00 PM 3 /  6 021

NASH

33788.3.1

FED AID NO BRZ-1670(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1670.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

UNITED CONTRACTORS, LLC SMITH-ROWE, LLC

GREAT FALLS,  SC MOUNT AIRY,  NC

C202749JAN 17 2012
0.161 MI

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 19000.00 32000.00 15000.00CM&R TEMP ACCESS ***********
(15+85.00-L-)

0079 8035000000-N 402 Lump Sum 60000.00 32000.00 95860.00REMV EXIST STR **********
(15+85.00-L-)

0080 8105540000-E 411  41 LF  200.00 8200.00 800.00 32800.00 225.18 9232.383'-6" DRILLD PIER IN SOIL
0081 8105640000-E 411  16 LF  1600.00 25600.00 1500.00 24000.00 2498.39 39974.243'-6" DRILLD PIER NO SOIL
0082 8111400000-E 411  24 LF  150.00 3600.00 250.00 6000.00 169.00 4056.00PERM STL CASING FOR 3'-6" PIER
0083 8113000000-N 411  1 EA  500.00 500.00 1000.00 1000.00 850.00 850.00SID INSPECTIONS
0084 8115000000-N 411  1 EA  1500.00 1500.00 2500.00 2500.00 1975.00 1975.00CSL TESTING
0085 8121000000-N 412 Lump Sum 15000.00 5000.00 500.00UNCL STR EXCAV STA *****

(15+85.00-L-)
0086 8175000000-E 420 28.7 CY  1000.00 28700.00 650.00 18655.00 467.13 13406.63CLASS AA CONC (BRIDGE)
0087 8182000000-E 420 62.9 CY  1200.00 75480.00 750.00 47175.00 720.78 45337.06CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 25000.00 32000.00 21550.00BRG APPR SLAB ***********

(15+85.00-L-)
0089 8217000000-E 425  15,679 LB  2.00 31358.00 1.00 15679.00 1.02 15992.58REINF STEEL (BRIDGE)
0090 8224000000-E 425  1,462 LB  2.00 2924.00 1.60 2339.20 1.16 1695.92EPOXY COAT REINF STL BRDG
0091 8238000000-E 425  1,729 LB  3.00 5187.00 2.00 3458.00 2.13 3682.77SPIRAL COL REINF STL BRG
0092 8364000000-E 450  280 LF  48.00 13440.00 55.00 15400.00 54.44 15243.20HP12X53 PILES
0093 8475000000-E 460 140.25 LF  125.00 17531.25 160.00 22440.00 166.33 23327.78TWO BAR METAL RAIL
0094 8482000000-E 460 140.25 LF  160.00 22440.00 185.00 25946.25 203.93 28601.18THREE BAR METAL RAIL
0095 8517000000-E 460 147.75 LF  125.00 18468.75 91.00 13445.25 89.98 13294.551'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 1/2 ")
0096 8608000000-E 876  410 TON 10.00 4100.00 30.84 12644.40 35.78 14669.80RIP RAP II (2'-0")
0097 8622000000-E 876  460 SY  2.00 920.00 2.00 920.00 2.00 920.00GEOTEXTILE FOR DRAINAGE
0098 8657000000-N 430 Lump Sum 10000.00 7000.00 6775.00ELASTOMERIC BEARINGS
0099 8753100000-E 430 2,066.75 LF  180.00 372015.00 196.00 405083.00 178.70 369328.233'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1206702.20 TOTAL 1214299.46 TOTAL 1225459.84CONTRACT TOTAL

 

    SUB-TOTAL 445738.20 SUB-TOTAL 456814.36 SUB-TOTAL 484187.52ROADWAY ITEMS
    SUB-TOTAL 760964.00 SUB-TOTAL 757485.10 SUB-TOTAL 741272.32STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO B-4588 2:00 PM 4 /  6 021

NASH

33788.3.1

FED AID NO BRZ-1670(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1670.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C202749JAN 17 2012
0.161 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 61350.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 7000.00BRG APP SUB REG TIER**

(15+85)
0003 0050000000-E 226  1 ACR 592.90 592.90SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  7.80 1560.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 53218.49GRADING
0006 0106000000-E 230  2,600 CY  9.94 25844.00BORROW EXCAVATION
0007 0195000000-E 265  200 CY  11.20 2240.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,110 SY  2.85 3163.50GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  37 TON 25.06 927.22FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  10 SY  2.39 23.90FND CONDIT GEOTEXTILE
0011 0335200000-E 305  24 LF  44.38 1065.1215" DRAINAGE PIPE
0012 0335850000-E 305  2 EA  334.07 668.14**" DRAINAGE PIPE ELBOW

(15")
0013 1121000000-E 520  50 TON 29.83 1491.50AGGREGATE BASE COURSE
0014 1220000000-E 545  50 TON 26.56 1328.00INCIDENTAL STONE BASE
0015 1489000000-E 610  700 TON 56.52 39564.00ASP CONC BASE CRS B25.0B
0016 1525000000-E 610  520 TON 57.38 29837.60ASP CONC SURF CRS SF9.5A
0017 1575000000-E 620  70 TON 656.58 45960.60ASP FOR PLANT MIX
0018 2000000000-N 806  10 EA  150.00 1500.00RIGHT OF WAY MARKERS
0019 2286000000-N 840  1 EA  1228.63 1228.63MASNRY DRAINAGE STRUCT
0020 2367000000-N 840  1 EA  543.38 543.38FRAME W/2GRTS 840.29 STD
0021 2549000000-E 846  330 LF  20.94 6910.202'-6" CONC CURB & GUTTER
0022 2556000000-E 846  25 LF  44.97 1124.25SHOULDER BERM GUTTER
0023 2591000000-E 848  180 SY  43.90 7902.004" CONCRETE SIDEWALK
0024 2605000000-N 848  2 EA  1029.27 2058.54CONCRETE CURB RAMP
0025 3030000000-E 862  200 LF  14.95 2990.00STL BM GUARDRAIL
0026 3045000000-E 862 37.5 LF  16.95 635.63SBGR SHOP CURVED
0027 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0028 3195000000-N 862  1 EA  475.00 475.00GR ANCHOR TYPE AT-1
0029 3215000000-N 862  4 EA  1295.00 5180.00GR ANCHOR TYPE III
0030 3270000000-N SP   3 EA  1825.00 5475.00GR ANCHOR TYPE 350
0031 3649000000-E 876  2 TON 95.00 190.00RIP RAP, CLASS B
0032 3656000000-E 876  1,010 SY  2.85 2878.50GEOTEXTILE FOR DRAINGE
0033 4072000000-E 903  95 LF  4.25 403.75SUPPORT, 3-LB STL U-CHAN
0034 4096000000-N 904  2 EA  95.00 190.00SIGN ERECTION, TYPE D
0035 4102000000-N 904  1 EA  65.00 65.00SIGN ERECTION, TYPE E
0036 4116100000-N 904  1 EA  65.00 65.00SIGN ERECT, RELOC ** GRD MTD

(E)
0037 4155000000-N 907  6 EA  1.00 6.00DISPOSE SIGN SYST U-CHAN
0038 4158000000-N 907  2 EA  1.00 2.00DISPOSE SIGN SYST WOOD
0039 4192000000-N 907  1 EA  1.00 1.00DISPOSE SUPPORT, U-CHAN



FEB 07, 2012 08:21 AM

TIP NO B-4588 2:00 PM 5 /  6 021

NASH

33788.3.1

FED AID NO BRZ-1670(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1670.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C202749JAN 17 2012
0.161 MI

0040 4400000000-E 1110  465 SF  3.95 1836.75WORK ZONE SIGNS (STAT)
0041 4410000000-E 1110  94 SF  WORK ZONE SIGNS (BARR)
0042 4445000000-E 1145  64 LF  BARRICADES (TYPE III)
0043 4810000000-E 1205  6,176 LF  0.37 2285.12PAINT PVMT MARKINGS 4"
0044 5325600000-E 1510  657 LF  55.36 36371.526" WATER LINE
0045 5540000000-E 1515  3 EA  968.23 2904.696" VALVE
0046 5649000000-N 1515  1 EA  739.63 739.63RECONNECT WATER METER
0047 5800000000-E 1530  588 LF  9.19 5403.72ABANDON 6" UTILITY PIPE
0048 5871400000-E 1550  155 LF  56.73 8793.156" TRENCHLESS INSTALL (IN SOIL)
0049 5871410000-E 1550  155 LF  309.34 47947.706" TRENCHLESS INSTALL (NOT IN SOIL)
0050 6000000000-E 1605  2,010 LF  2.40 4824.00TEMPORARY SILT FENCE
0051 6006000000-E 1610  305 TON 35.81 10922.05EROS CONTRL STONE CL A
0052 6009000000-E 1610  75 TON 38.56 2892.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  325 TON 34.03 11059.75SEDIMENT CONTROL STONE
0054 6015000000-E 1615 2.5 ACR 780.00 1950.00TEMPORARY MULCHING
0055 6018000000-E 1620  100 LB  4.00 400.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 1.5 TON 1000.00 1500.00FERT FOR TEMP SEEDING
0057 6024000000-E 1622  200 LF  12.61 2522.00TEMPORARY SLOPE DRAINS
0058 6029000000-E SP   700 LF  1.51 1057.00SAFETY FENCE
0059 6030000000-E 1630  170 CY  16.15 2745.50SILT EXCAVATION
0060 6036000000-E 1631  2,400 SY  1.38 3312.00MATTING FOR EROS CONTROL
0061 6037000000-E SP   30 SY  10.00 300.00COIR FIBER MAT
0062 6042000000-E 1632  800 LF  4.54 3632.001/4" HARDWARE CLOTH
0063 6048000000-E SP   45 SY  29.12 1310.40FLOAT TURBIDITY CURTAIN
0064 6070000000-N 1639  6 EA  450.30 2701.80SPECIAL STILLING BASINS
0065 6071010000-E SP   50 LF  4.72 236.00WATTLE
0066 6071020000-E SP   10 LB  16.07 160.70POLYACRYLAMIDE (PAM)
0067 6071030000-E 1640  100 LF  4.83 483.00COIR FIBER BAFFLE
0068 6071050000-E SP   3 EA  926.12 2778.36**" SKIMMER

(1-1/2")
0069 6084000000-E 1660 2.5 ACR 1488.00 3720.00SEEDING AND MULCHING
0070 6087000000-E 1660 2.5 ACR 80.00 200.00MOWING
0071 6090000000-E 1661  50 LB  10.00 500.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  50 LB  3.00 150.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 1.5 TON 1200.00 1800.00FERTILIZER TOPDRESSING
0075 6114500000-N 1667  10 MHR 50.00 500.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   16 EA  388.00 6208.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.15 ACR 2800.00 420.00REFORESTATION



FEB 07, 2012 08:21 AM

TIP NO B-4588 2:00 PM 6 /  6 021

NASH

33788.3.1

FED AID NO BRZ-1670(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1670.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C202749JAN 17 2012
0.161 MI

STRUCTURE ITEMS

0078 8017000000-N SP  Lump Sum 6500.00CM&R TEMP ACCESS ***********
(15+85.00-L-)

0079 8035000000-N 402 Lump Sum 60270.00REMV EXIST STR **********
(15+85.00-L-)

0080 8105540000-E 411  41 LF  950.58 38973.783'-6" DRILLD PIER IN SOIL
0081 8105640000-E 411  16 LF  1423.93 22782.883'-6" DRILLD PIER NO SOIL
0082 8111400000-E 411  24 LF  200.00 4800.00PERM STL CASING FOR 3'-6" PIER
0083 8113000000-N 411  1 EA  500.00 500.00SID INSPECTIONS
0084 8115000000-N 411  1 EA  1000.00 1000.00CSL TESTING
0085 8121000000-N 412 Lump Sum 4000.00UNCL STR EXCAV STA *****

(15+85.00-L-)
0086 8175000000-E 420 28.7 CY  485.00 13919.50CLASS AA CONC (BRIDGE)
0087 8182000000-E 420 62.9 CY  830.00 52207.00CLASS A CONCRETE (BRIDGE)
0088 8210000000-N 422 Lump Sum 23000.00BRG APPR SLAB ***********

(15+85.00-L-)
0089 8217000000-E 425  15,679 LB  0.83 13013.57REINF STEEL (BRIDGE)
0090 8224000000-E 425  1,462 LB  0.99 1447.38EPOXY COAT REINF STL BRDG
0091 8238000000-E 425  1,729 LB  1.50 2593.50SPIRAL COL REINF STL BRG
0092 8364000000-E 450  280 LF  53.00 14840.00HP12X53 PILES
0093 8475000000-E 460 140.25 LF  170.00 23842.50TWO BAR METAL RAIL
0094 8482000000-E 460 140.25 LF  285.00 39971.25THREE BAR METAL RAIL
0095 8517000000-E 460 147.75 LF  95.48 14107.171'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 1/2 ")
0096 8608000000-E 876  410 TON 49.00 20090.00RIP RAP II (2'-0")
0097 8622000000-E 876  460 SY  1.50 690.00GEOTEXTILE FOR DRAINAGE
0098 8657000000-N 430 Lump Sum 6250.00ELASTOMERIC BEARINGS
0099 8753100000-E 430 2,066.75 LF  180.00 372015.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 1227389.22CONTRACT TOTAL

 

    SUB-TOTAL 490575.69ROADWAY ITEMS
    SUB-TOTAL 736813.53STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1206702.20FSC II LLC DBA FRED SMITH COMPANY
     2  1214299.46UNITED CONTRACTORS, LLC
     3  1225459.84SMITH-ROWE, LLC
     4  1227389.22S. T. WOOTEN CORPORATION



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 1 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

SMITH-ROWE, LLC SUNBELT STRUCTURES, INC.

MOUNT AIRY,  NC TUCKER,  GA

C202747JAN 17 2012
0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51900.00 84500.00 85000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 8400.00 7000.00 5330.79BRG APP SUB REG TIER**

(26+67.50)
0003 0036000000-E 225  200 CY  12.67 2534.00 5.00 1000.00 10.02 2004.00UNDERCUT EXCAVATION
0004 0050000000-E 226  1 ACR 3200.00 3200.00 1.00 1.00 5688.01 5688.01SUPP CLEARING & GRUBBING
0005 0063000000-N SP  Lump Sum 36357.15 126503.48 124335.24GRADING
0006 0106000000-E 230  4,600 CY  12.34 56764.00 4.80 22080.00 16.49 75854.00BORROW EXCAVATION
0007 0195000000-E 265  200 CY  36.00 7200.00 40.00 8000.00 48.59 9718.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  2.00 600.00 2.00 600.00 2.71 813.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  10 TON 35.00 350.00 32.00 320.00 31.14 311.40FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  30 SY  3.00 90.00 5.00 150.00 2.72 81.60FND CONDIT GEOTEXTILE
0011 0335200000-E 305  36 LF  37.00 1332.00 46.00 1656.00 26.64 959.0415" DRAINAGE PIPE
0012 0335850000-E 305  2 EA  750.00 1500.00 275.00 550.00 208.61 417.22**" DRAINAGE PIPE ELBOW

(15")
0013 0448200000-E 310  28 LF  39.00 1092.00 38.00 1064.00 34.66 970.4815" RCP CULV CLASS IV
0014 1220000000-E 545  100 TON 30.00 3000.00 23.00 2300.00 25.74 2574.00INCIDENTAL STONE BASE
0015 1489000000-E 610  390 TON 68.15 26578.50 60.63 23645.70 68.15 26578.50ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  250 TON 70.45 17612.50 76.57 19142.50 70.45 17612.50ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  520 TON 66.40 34528.00 59.90 31148.00 66.40 34528.00ASP CONC SURF CRS S9.5B
0018 1575000000-E 620  60 TON 712.20 42732.00 595.67 35740.20 712.20 42732.00ASP FOR PLANT MIX
0019 2000000000-N 806  8 EA  281.67 2253.36 200.00 1600.00 110.00 880.00RIGHT OF WAY MARKERS
0020 2022000000-E 815 44.8 CY  12.00 537.60 1.00 44.80 10.07 451.14SUBDRAIN EXCAVATION
0021 2033000000-E 815 33.6 CY  35.00 1176.00 1.00 33.60 54.61 1834.90SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  200 LF  15.00 3000.00 3.00 600.00 10.57 2114.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  241.67 241.67 90.00 90.00 473.07 473.07SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  25.00 150.00 3.00 18.00 11.60 69.606" OUTLET PIPE
0025 2286000000-N 840  2 EA  1500.00 3000.00 1200.00 2400.00 1510.15 3020.30MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  575.00 1150.00 550.00 1100.00 742.13 1484.26FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  38 LF  40.00 1520.00 60.00 2280.00 15.00 570.00SHOULDER BERM GUTTER
0028 3030000000-E 862 912.5 LF  14.75 13459.38 14.00 12775.00 14.75 13459.38STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  20.00 100.00 13.00 65.00 20.00 100.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1250.00 5000.00 1300.00 5200.00 1250.00 5000.00GR ANCHOR TYPE III
0031 3270000000-N SP   2 EA  1775.00 3550.00 1850.00 3700.00 1775.00 3550.00GR ANCHOR TYPE 350
0032 3360000000-E 863  1,102 LF  1.00 1102.00 1.00 1102.00 1.00 1102.00REMOVE EXISTING GUARDRAIL
0033 3635000000-E 876  260 TON 37.00 9620.00 0.01 2.60 35.61 9258.60RIP RAP, CLASS II
0034 3649000000-E 876  80 TON 34.00 2720.00 33.00 2640.00 34.37 2749.60RIP RAP, CLASS B
0035 3656000000-E 876  1,280 SY  2.00 2560.00 2.10 2688.00 3.31 4236.80GEOTEXTILE FOR DRAINGE
0036 3659000000-N SP   1 EA  800.00 800.00 1150.00 1150.00 1200.00 1200.00PREFORMED SCOUR HOLES
0037 4072000000-E 903  82 LF  3.10 254.20 4.25 348.50 3.10 254.20SUPPORT, 3-LB STL U-CHAN
0038 4096000000-N 904  2 EA  85.00 170.00 95.00 190.00 85.00 170.00SIGN ERECTION, TYPE D
0039 4102000000-N 904  1 EA  85.00 85.00 65.00 65.00 85.00 85.00SIGN ERECTION, TYPE E



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 2 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

SMITH-ROWE, LLC SUNBELT STRUCTURES, INC.

MOUNT AIRY,  NC TUCKER,  GA

C202747JAN 17 2012
0.170 MI

0040 4155000000-N 907  5 EA  5.00 25.00 1.00 5.00 5.00 25.00DISPOSE SIGN SYST U-CHAN
0041 4400000000-E 1110  740 SF  3.85 2849.00 3.85 2849.00 3.85 2849.00WORK ZONE SIGNS (STAT)
0042 4410000000-E 1110  116 SF  3.25 377.00 5.75 667.00 3.25 377.00WORK ZONE SIGNS (BARR)
0043 4445000000-E 1145  80 LF  21.00 1680.00 18.25 1460.00 19.00 1520.00BARRICADES (TYPE III)
0044 4685000000-E 1205  1,790 LF  1.00 1790.00 1.00 1790.00 1.20 2148.00THERMO PVT MKG LINES 4"90
0045 4686000000-E 1205  1,790 LF  1.00 1790.00 1.00 1790.00 1.30 2327.00THERMO PVT MKG LINES 4"120
0046 4900000000-N 1251  11 EA  10.00 110.00 10.00 110.00 20.00 220.00PERM RAISED PVMT MARKERS
0047 6000000000-E 1605  1,450 LF  1.95 2827.50 1.95 2827.50 1.95 2827.50TEMPORARY SILT FENCE
0048 6006000000-E 1610  225 TON 33.50 7537.50 21.00 4725.00 34.41 7742.25EROS CONTRL STONE CL A
0049 6009000000-E 1610  150 TON 33.50 5025.00 21.00 3150.00 34.41 5161.50EROS CONTRL STONE CL B
0050 6012000000-E 1610  485 TON 33.00 16005.00 18.00 8730.00 31.95 15495.75SEDIMENT CONTROL STONE
0051 6015000000-E 1615 1.5 ACR 750.00 1125.00 750.00 1125.00 750.00 1125.00TEMPORARY MULCHING
0052 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 5.00 250.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 1.25 TON 800.00 1000.00 800.00 1000.00 800.00 1000.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  320 LF  9.00 2880.00 10.00 3200.00 17.03 5449.60TEMPORARY SLOPE DRAINS
0055 6029000000-E SP   600 LF  1.50 900.00 1.50 900.00 1.50 900.00SAFETY FENCE
0056 6030000000-E 1630  260 CY  12.00 3120.00 5.00 1300.00 10.30 2678.00SILT EXCAVATION
0057 6036000000-E 1631  6,000 SY  1.40 8400.00 1.40 8400.00 1.40 8400.00MATTING FOR EROS CONTROL
0058 6037000000-E SP   10 SY  3.30 33.00 3.30 33.00 3.30 33.00COIR FIBER MAT
0059 6042000000-E 1632  1,300 LF  4.25 5525.00 4.25 5525.00 4.25 5525.001/4" HARDWARE CLOTH
0060 6048000000-E SP   50 SY  28.00 1400.00 45.00 2250.00 28.00 1400.00FLOAT TURBIDITY CURTAIN
0061 6070000000-N 1639  8 EA  400.00 3200.00 90.00 720.00 1283.86 10270.88SPECIAL STILLING BASINS
0062 6071010000-E SP   100 LF  3.25 325.00 3.25 325.00 3.25 325.00WATTLE
0063 6071020000-E SP   25 LB  9.00 225.00 9.00 225.00 9.00 225.00POLYACRYLAMIDE (PAM)
0064 6071030000-E 1640  70 LF  4.50 315.00 4.50 315.00 4.50 315.00COIR FIBER BAFFLE
0065 6071050000-E SP   1 EA  855.00 855.00 800.00 800.00 855.00 855.00**" SKIMMER

(1-1/2")
0066 6084000000-E 1660  2 ACR 1800.00 3600.00 1800.00 3600.00 1800.00 3600.00SEEDING AND MULCHING
0067 6087000000-E 1660  2 ACR 75.00 150.00 75.00 150.00 75.00 150.00MOWING
0068 6090000000-E 1661  50 LB  3.50 175.00 3.50 175.00 3.50 175.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 1.25 TON 800.00 1000.00 800.00 1000.00 800.00 1000.00FERTILIZER TOPDRESSING
0072 6114500000-N 1667  10 MHR 20.00 200.00 20.00 200.00 20.00 200.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   16 EA  200.00 3200.00 200.00 3200.00 200.00 3200.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.25 ACR 1500.00 375.00 1500.00 375.00 1500.00 375.00REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 60000.00 83000.00 82400.07CM&R TEMP ACCESS ***********
(26+67.50-L-)

0076 8035000000-N 402 Lump Sum 42000.00 92000.00 44717.29REMV EXIST STR **********
(26+67.50-L-)



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 3 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

SMITH-ROWE, LLC SUNBELT STRUCTURES, INC.

MOUNT AIRY,  NC TUCKER,  GA

C202747JAN 17 2012
0.170 MI

0077 8108000000-E 411  152 LF  500.00 76000.00 843.29 128180.08 730.40 111020.80**'-**" DIA DRILLD PIERS
(4'-6")

0078 8111000000-E 411  36 LF  350.00 12600.00 281.50 10134.00 271.02 9756.72PERM STL CASING FOR ** PIER
(4'-6")

0079 8113000000-N 411  2 EA  1000.00 2000.00 575.00 1150.00 400.00 800.00SID INSPECTIONS
0080 8114000000-N 411  2 EA  550.00 1100.00 700.00 1400.00 500.00 1000.00SPT TESTING
0081 8115000000-N 411  1 EA  2500.00 2500.00 1700.00 1700.00 1000.00 1000.00CSL TESTING
0082 8121000000-N 412 Lump Sum 6400.00 1525.00 2676.65UNCL STR EXCAV STA *****

(26+67.50-L-)
0083 8182000000-E 420 116.3 CY  650.00 75595.00 634.99 73849.34 613.33 71330.28CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 28000.00 17900.00 24553.47BRG APPR SLAB ***********

(26+67.50-L-)
0085 8217000000-E 425  31,381 LB  1.00 31381.00 0.98 30753.38 0.80 25104.80REINF STEEL (BRIDGE)
0086 8238000000-E 425  6,599 LB  1.50 9898.50 2.46 16233.54 1.18 7786.82SPIRAL COL REINF STL BRG
0087 8364000000-E 450  555 LF  45.00 24975.00 39.04 21667.20 48.14 26717.70HP12X53 PILES
0088 8505000000-E 460 564.81 LF  60.00 33888.60 57.72 32600.83 88.38 49917.91VERT CONC BARRIER RAIL
0089 8608000000-E 876  700 TON 35.34 24738.00 1.00 700.00 17.29 12103.00RIP RAP II (2'-0")
0090 8622000000-E 876  785 SY  2.00 1570.00 2.00 1570.00 2.00 1570.00GEOTEXTILE FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 7000.00 8725.00 8369.20ELASTOMERIC BEARINGS
0092 8753200000-E 430 3,106.47 LF  225.00 698955.75 226.84 704671.65 209.92 652110.183'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1565440.21 TOTAL 1694774.90 TOTAL 1709000.00CONTRACT TOTAL

 

    SUB-TOTAL 426838.36 SUB-TOTAL 467014.88 SUB-TOTAL 576065.11ROADWAY ITEMS
    SUB-TOTAL 1138601.85 SUB-TOTAL 1227760.02 SUB-TOTAL 1132934.89STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 4 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

FSC II LLC DBA FRED SMITH
COMPANY

JOHNSTON,  IA RALEIGH,  NC

C202747JAN 17 2012
0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87600.00 88000.00 90000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 6300.00 8200.00 15000.00BRG APP SUB REG TIER**

(26+67.50)
0003 0036000000-E 225  200 CY  21.00 4200.00 22.00 4400.00 22.00 4400.00UNDERCUT EXCAVATION
0004 0050000000-E 226  1 ACR 5400.00 5400.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0063000000-N SP  Lump Sum 16500.00 45000.00 65000.00GRADING
0006 0106000000-E 230  4,600 CY  9.00 41400.00 15.50 71300.00 13.00 59800.00BORROW EXCAVATION
0007 0195000000-E 265  200 CY  35.00 7000.00 27.00 5400.00 1.00 200.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  3.00 900.00 2.00 600.00 2.00 600.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  10 TON 35.00 350.00 45.00 450.00 45.00 450.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  30 SY  6.00 180.00 2.00 60.00 2.00 60.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  36 LF  31.00 1116.00 40.00 1440.00 40.00 1440.0015" DRAINAGE PIPE
0012 0335850000-E 305  2 EA  205.00 410.00 400.00 800.00 400.00 800.00**" DRAINAGE PIPE ELBOW

(15")
0013 0448200000-E 310  28 LF  40.00 1120.00 40.00 1120.00 40.00 1120.0015" RCP CULV CLASS IV
0014 1220000000-E 545  100 TON 22.00 2200.00 27.00 2700.00 27.00 2700.00INCIDENTAL STONE BASE
0015 1489000000-E 610  390 TON 70.50 27495.00 68.15 26578.50 60.00 23400.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  250 TON 65.60 16400.00 70.45 17612.50 60.00 15000.00ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  520 TON 60.00 31200.00 66.40 34528.00 65.00 33800.00ASP CONC SURF CRS S9.5B
0018 1575000000-E 620  60 TON 780.00 46800.00 712.20 42732.00 650.00 39000.00ASP FOR PLANT MIX
0019 2000000000-N 806  8 EA  275.00 2200.00 250.00 2000.00 200.00 1600.00RIGHT OF WAY MARKERS
0020 2022000000-E 815 44.8 CY  37.00 1657.60 12.00 537.60 12.00 537.60SUBDRAIN EXCAVATION
0021 2033000000-E 815 33.6 CY  80.00 2688.00 35.00 1176.00 35.00 1176.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  200 LF  16.00 3200.00 8.00 1600.00 8.00 1600.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  265.00 265.00 200.00 200.00 200.00 200.00SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  26.00 156.00 8.00 48.00 8.00 48.006" OUTLET PIPE
0025 2286000000-N 840  2 EA  2800.00 5600.00 1800.00 3600.00 1800.00 3600.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  615.00 1230.00 500.00 1000.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  38 LF  75.00 2850.00 40.00 1520.00 40.00 1520.00SHOULDER BERM GUTTER
0028 3030000000-E 862 912.5 LF  14.50 13231.25 14.75 13459.38 14.00 12775.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  11.00 55.00 20.00 100.00 13.00 65.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1300.00 5200.00 1250.00 5000.00 1300.00 5200.00GR ANCHOR TYPE III
0031 3270000000-N SP   2 EA  2000.00 4000.00 1775.00 3550.00 1850.00 3700.00GR ANCHOR TYPE 350
0032 3360000000-E 863  1,102 LF  1.05 1157.10 1.00 1102.00 1.00 1102.00REMOVE EXISTING GUARDRAIL
0033 3635000000-E 876  260 TON 48.00 12480.00 55.00 14300.00 25.00 6500.00RIP RAP, CLASS II
0034 3649000000-E 876  80 TON 39.00 3120.00 55.00 4400.00 55.00 4400.00RIP RAP, CLASS B
0035 3656000000-E 876  1,280 SY  3.00 3840.00 2.00 2560.00 0.50 640.00GEOTEXTILE FOR DRAINGE
0036 3659000000-N SP   1 EA  2875.00 2875.00 2400.00 2400.00 2400.00 2400.00PREFORMED SCOUR HOLES
0037 4072000000-E 903  82 LF  4.50 369.00 5.15 422.30 5.00 410.00SUPPORT, 3-LB STL U-CHAN
0038 4096000000-N 904  2 EA  100.00 200.00 120.00 240.00 95.00 190.00SIGN ERECTION, TYPE D
0039 4102000000-N 904  1 EA  70.00 70.00 75.00 75.00 65.00 65.00SIGN ERECTION, TYPE E



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 5 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

FSC II LLC DBA FRED SMITH
COMPANY

JOHNSTON,  IA RALEIGH,  NC

C202747JAN 17 2012
0.170 MI

0040 4155000000-N 907  5 EA  1.05 5.25 5.00 25.00 1.00 5.00DISPOSE SIGN SYST U-CHAN
0041 4400000000-E 1110  740 SF  4.05 2997.00 4.10 3034.00 6.00 4440.00WORK ZONE SIGNS (STAT)
0042 4410000000-E 1110  116 SF  6.05 701.80 5.95 690.20 6.00 696.00WORK ZONE SIGNS (BARR)
0043 4445000000-E 1145  80 LF  60.00 4800.00 18.20 1456.00 18.25 1460.00BARRICADES (TYPE III)
0044 4685000000-E 1205  1,790 LF  1.10 1969.00 1.00 1790.00 1.00 1790.00THERMO PVT MKG LINES 4"90
0045 4686000000-E 1205  1,790 LF  1.10 1969.00 1.00 1790.00 1.00 1790.00THERMO PVT MKG LINES 4"120
0046 4900000000-N 1251  11 EA  11.00 121.00 10.00 110.00 10.00 110.00PERM RAISED PVMT MARKERS
0047 6000000000-E 1605  1,450 LF  2.80 4060.00 2.00 2900.00 2.00 2900.00TEMPORARY SILT FENCE
0048 6006000000-E 1610  225 TON 35.00 7875.00 60.00 13500.00 1.00 225.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  150 TON 32.00 4800.00 60.00 9000.00 55.00 8250.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  485 TON 27.50 13337.50 50.00 24250.00 20.00 9700.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615 1.5 ACR 790.00 1185.00 780.00 1170.00 700.00 1050.00TEMPORARY MULCHING
0052 6018000000-E 1620  50 LB  5.25 262.50 4.00 200.00 4.00 200.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 1.25 TON 845.00 1056.25 1000.00 1250.00 1000.00 1250.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  320 LF  12.50 4000.00 20.00 6400.00 20.00 6400.00TEMPORARY SLOPE DRAINS
0055 6029000000-E SP   600 LF  2.00 1200.00 2.00 1200.00 2.00 1200.00SAFETY FENCE
0056 6030000000-E 1630  260 CY  11.50 2990.00 15.00 3900.00 10.00 2600.00SILT EXCAVATION
0057 6036000000-E 1631  6,000 SY  1.50 9000.00 1.38 8280.00 0.10 600.00MATTING FOR EROS CONTROL
0058 6037000000-E SP   10 SY  3.50 35.00 10.00 100.00 15.00 150.00COIR FIBER MAT
0059 6042000000-E 1632  1,300 LF  3.00 3900.00 4.00 5200.00 4.00 5200.001/4" HARDWARE CLOTH
0060 6048000000-E SP   50 SY  35.00 1750.00 30.00 1500.00 80.00 4000.00FLOAT TURBIDITY CURTAIN
0061 6070000000-N 1639  8 EA  420.00 3360.00 350.00 2800.00 100.00 800.00SPECIAL STILLING BASINS
0062 6071010000-E SP   100 LF  6.00 600.00 15.00 1500.00 15.00 1500.00WATTLE
0063 6071020000-E SP   25 LB  9.50 237.50 15.00 375.00 15.00 375.00POLYACRYLAMIDE (PAM)
0064 6071030000-E 1640  70 LF  17.50 1225.00 20.00 1400.00 20.00 1400.00COIR FIBER BAFFLE
0065 6071050000-E SP   1 EA  1675.00 1675.00 1200.00 1200.00 1200.00 1200.00**" SKIMMER

(1-1/2")
0066 6084000000-E 1660  2 ACR 1900.00 3800.00 1488.00 2976.00 1300.00 2600.00SEEDING AND MULCHING
0067 6087000000-E 1660  2 ACR 80.00 160.00 80.00 160.00 80.00 160.00MOWING
0068 6090000000-E 1661  50 LB  3.70 185.00 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1050.00 262.50 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  50 LB  2.10 105.00 3.00 150.00 3.00 150.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 1.25 TON 840.00 1050.00 1200.00 1500.00 500.00 625.00FERTILIZER TOPDRESSING
0072 6114500000-N 1667  10 MHR 21.00 210.00 50.00 500.00 50.00 500.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   16 EA  210.00 3360.00 400.00 6400.00 200.00 3200.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.25 ACR 1580.00 395.00 2800.00 700.00 3000.00 750.00REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 124312.00 63000.00 100000.00CM&R TEMP ACCESS ***********
(26+67.50-L-)

0076 8035000000-N 402 Lump Sum 75000.00 90500.00 150000.00REMV EXIST STR **********
(26+67.50-L-)



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 6 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

FSC II LLC DBA FRED SMITH
COMPANY

JOHNSTON,  IA RALEIGH,  NC

C202747JAN 17 2012
0.170 MI

0077 8108000000-E 411  152 LF  700.00 106400.00 780.00 118560.00 398.00 60496.00**'-**" DIA DRILLD PIERS
(4'-6")

0078 8111000000-E 411  36 LF  350.00 12600.00 300.00 10800.00 328.00 11808.00PERM STL CASING FOR ** PIER
(4'-6")

0079 8113000000-N 411  2 EA  210.00 420.00 500.00 1000.00 200.00 400.00SID INSPECTIONS
0080 8114000000-N 411  2 EA  210.00 420.00 500.00 1000.00 200.00 400.00SPT TESTING
0081 8115000000-N 411  1 EA  1050.00 1050.00 2000.00 2000.00 1000.00 1000.00CSL TESTING
0082 8121000000-N 412 Lump Sum 15000.00 9700.00 15000.00UNCL STR EXCAV STA *****

(26+67.50-L-)
0083 8182000000-E 420 116.3 CY  870.00 101181.00 730.00 84899.00 1200.00 139560.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 24000.00 20500.00 25000.00BRG APPR SLAB ***********

(26+67.50-L-)
0085 8217000000-E 425  31,381 LB  1.00 31381.00 0.95 29811.95 1.50 47071.50REINF STEEL (BRIDGE)
0086 8238000000-E 425  6,599 LB  1.25 8248.75 1.43 9436.57 2.50 16497.50SPIRAL COL REINF STL BRG
0087 8364000000-E 450  555 LF  50.00 27750.00 42.00 23310.00 45.00 24975.00HP12X53 PILES
0088 8505000000-E 460 564.81 LF  50.00 28240.50 50.00 28240.50 60.00 33888.60VERT CONC BARRIER RAIL
0089 8608000000-E 876  700 TON 1.00 700.00 45.00 31500.00 1.00 700.00RIP RAP II (2'-0")
0090 8622000000-E 876  785 SY  2.00 1570.00 2.80 2198.00 2.00 1570.00GEOTEXTILE FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 15000.00 9500.00 10000.00ELASTOMERIC BEARINGS
0092 8753200000-E 430 3,106.47 LF  240.00 745552.80 234.00 726913.98 235.00 730020.453'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1766480.30 TOTAL 1781238.48 TOTAL 1837912.65CONTRACT TOTAL

 

    SUB-TOTAL 447654.25 SUB-TOTAL 518368.48 SUB-TOTAL 469525.60ROADWAY ITEMS
    SUB-TOTAL 1318826.05 SUB-TOTAL 1262870.00 SUB-TOTAL 1368387.05STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 7 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

DELLINGER, INC.

MONROE,  NC   

C202747JAN 17 2012
0.170 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 9000.00BRG APP SUB REG TIER**

(26+67.50)
0003 0036000000-E 225  200 CY  15.00 3000.00UNDERCUT EXCAVATION
0004 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0005 0063000000-N SP  Lump Sum 52000.00GRADING
0006 0106000000-E 230  4,600 CY  28.00 128800.00BORROW EXCAVATION
0007 0195000000-E 265  200 CY  33.00 6600.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  3.00 900.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  10 TON 28.00 280.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  30 SY  3.00 90.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  36 LF  50.00 1800.0015" DRAINAGE PIPE
0012 0335850000-E 305  2 EA  800.00 1600.00**" DRAINAGE PIPE ELBOW

(15")
0013 0448200000-E 310  28 LF  33.00 924.0015" RCP CULV CLASS IV
0014 1220000000-E 545  100 TON 34.00 3400.00INCIDENTAL STONE BASE
0015 1489000000-E 610  390 TON 60.63 23645.70ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  250 TON 76.57 19142.50ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  520 TON 59.90 31148.00ASP CONC SURF CRS S9.5B
0018 1575000000-E 620  60 TON 595.67 35740.20ASP FOR PLANT MIX
0019 2000000000-N 806  8 EA  190.00 1520.00RIGHT OF WAY MARKERS
0020 2022000000-E 815 44.8 CY  35.00 1568.00SUBDRAIN EXCAVATION
0021 2033000000-E 815 33.6 CY  75.00 2520.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E 815  200 LF  15.00 3000.006" PERF SUBDRN PIPE
0023 2070000000-N 815  1 EA  250.00 250.00SUBDRN PIPE OUTLET
0024 2077000000-E 815  6 LF  25.00 150.006" OUTLET PIPE
0025 2286000000-N 840  2 EA  1300.00 2600.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  2 EA  550.00 1100.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  38 LF  40.00 1520.00SHOULDER BERM GUTTER
0028 3030000000-E 862 912.5 LF  14.75 13459.38STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1250.00 5000.00GR ANCHOR TYPE III
0031 3270000000-N SP   2 EA  1775.00 3550.00GR ANCHOR TYPE 350
0032 3360000000-E 863  1,102 LF  1.00 1102.00REMOVE EXISTING GUARDRAIL
0033 3635000000-E 876  260 TON 40.00 10400.00RIP RAP, CLASS II
0034 3649000000-E 876  80 TON 40.00 3200.00RIP RAP, CLASS B
0035 3656000000-E 876  1,280 SY  3.00 3840.00GEOTEXTILE FOR DRAINGE
0036 3659000000-N SP   1 EA  2500.00 2500.00PREFORMED SCOUR HOLES
0037 4072000000-E 903  82 LF  4.25 348.50SUPPORT, 3-LB STL U-CHAN
0038 4096000000-N 904  2 EA  95.00 190.00SIGN ERECTION, TYPE D
0039 4102000000-N 904  1 EA  65.00 65.00SIGN ERECTION, TYPE E



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 8 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

DELLINGER, INC.

MONROE,  NC   

C202747JAN 17 2012
0.170 MI

0040 4155000000-N 907  5 EA  1.00 5.00DISPOSE SIGN SYST U-CHAN
0041 4400000000-E 1110  740 SF  3.85 2849.00WORK ZONE SIGNS (STAT)
0042 4410000000-E 1110  116 SF  5.75 667.00WORK ZONE SIGNS (BARR)
0043 4445000000-E 1145  80 LF  18.25 1460.00BARRICADES (TYPE III)
0044 4685000000-E 1205  1,790 LF  1.00 1790.00THERMO PVT MKG LINES 4"90
0045 4686000000-E 1205  1,790 LF  1.00 1790.00THERMO PVT MKG LINES 4"120
0046 4900000000-N 1251  11 EA  10.00 110.00PERM RAISED PVMT MARKERS
0047 6000000000-E 1605  1,450 LF  1.95 2827.50TEMPORARY SILT FENCE
0048 6006000000-E 1610  225 TON 40.00 9000.00EROS CONTRL STONE CL A
0049 6009000000-E 1610  150 TON 40.00 6000.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  485 TON 33.00 16005.00SEDIMENT CONTROL STONE
0051 6015000000-E 1615 1.5 ACR 750.00 1125.00TEMPORARY MULCHING
0052 6018000000-E 1620  50 LB  5.00 250.00SEED FOR TEMP SEEDING
0053 6021000000-E 1620 1.25 TON 800.00 1000.00FERT FOR TEMP SEEDING
0054 6024000000-E 1622  320 LF  12.00 3840.00TEMPORARY SLOPE DRAINS
0055 6029000000-E SP   600 LF  1.50 900.00SAFETY FENCE
0056 6030000000-E 1630  260 CY  25.00 6500.00SILT EXCAVATION
0057 6036000000-E 1631  6,000 SY  1.40 8400.00MATTING FOR EROS CONTROL
0058 6037000000-E SP   10 SY  3.30 33.00COIR FIBER MAT
0059 6042000000-E 1632  1,300 LF  4.25 5525.001/4" HARDWARE CLOTH
0060 6048000000-E SP   50 SY  28.00 1400.00FLOAT TURBIDITY CURTAIN
0061 6070000000-N 1639  8 EA  260.00 2080.00SPECIAL STILLING BASINS
0062 6071010000-E SP   100 LF  3.25 325.00WATTLE
0063 6071020000-E SP   25 LB  9.00 225.00POLYACRYLAMIDE (PAM)
0064 6071030000-E 1640  70 LF  4.50 315.00COIR FIBER BAFFLE
0065 6071050000-E SP   1 EA  1500.00 1500.00**" SKIMMER

(1-1/2")
0066 6084000000-E 1660  2 ACR 1800.00 3600.00SEEDING AND MULCHING
0067 6087000000-E 1660  2 ACR 75.00 150.00MOWING
0068 6090000000-E 1661  50 LB  3.50 175.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  50 LB  2.00 100.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 1.25 TON 80.00 100.00FERTILIZER TOPDRESSING
0072 6114500000-N 1667  10 MHR 20.00 200.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   16 EA  200.00 3200.00RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 0.25 ACR 1500.00 375.00REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  Lump Sum 45000.00CM&R TEMP ACCESS ***********
(26+67.50-L-)

0076 8035000000-N 402 Lump Sum 71500.00REMV EXIST STR **********
(26+67.50-L-)



FEB 07, 2012 08:21 AM

TIP NO B-4514 2:00 PM 9 /  9 022

FRANKLIN

33739.3.1

FED AID NO BRSTP-1003(30)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1003 (SIMS BRIDGE RD).

DELLINGER, INC.

MONROE,  NC   

C202747JAN 17 2012
0.170 MI

0077 8108000000-E 411  152 LF  1130.00 171760.00**'-**" DIA DRILLD PIERS
(4'-6")

0078 8111000000-E 411  36 LF  410.00 14760.00PERM STL CASING FOR ** PIER
(4'-6")

0079 8113000000-N 411  2 EA  600.00 1200.00SID INSPECTIONS
0080 8114000000-N 411  2 EA  250.00 500.00SPT TESTING
0081 8115000000-N 411  1 EA  1500.00 1500.00CSL TESTING
0082 8121000000-N 412 Lump Sum 25000.00UNCL STR EXCAV STA *****

(26+67.50-L-)
0083 8182000000-E 420 116.3 CY  850.00 98855.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 25000.00BRG APPR SLAB ***********

(26+67.50-L-)
0085 8217000000-E 425  31,381 LB  1.00 31381.00REINF STEEL (BRIDGE)
0086 8238000000-E 425  6,599 LB  1.50 9898.50SPIRAL COL REINF STL BRG
0087 8364000000-E 450  555 LF  43.00 23865.00HP12X53 PILES
0088 8505000000-E 460 564.81 LF  58.00 32758.98VERT CONC BARRIER RAIL
0089 8608000000-E 876  700 TON 36.00 25200.00RIP RAP II (2'-0")
0090 8622000000-E 876  785 SY  3.00 2355.00GEOTEXTILE FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 9000.00ELASTOMERIC BEARINGS
0092 8753200000-E 430 3,106.47 LF  254.00 789043.383'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1928801.64CONTRACT TOTAL

 

    SUB-TOTAL 550224.78ROADWAY ITEMS
    SUB-TOTAL 1378576.86STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1565440.21UNITED CONTRACTORS, LLC
     2  1694774.90SMITH-ROWE, LLC
     3  1709000.00SUNBELT STRUCTURES, INC.
     4  1766480.30ENGLISH CONSTRUCTION CO., INC.
     5  1781238.48UNITED CONTRACTORS, INC. DBA UNITED

CONTRACTORS INC. OF IOWA
     6  1837912.65FSC II LLC DBA FRED SMITH COMPANY
     7  1928801.64DELLINGER, INC.



FEB 07, 2012 08:21 AM

TIP NO B-4657 2:00 PM 1 /  12 023

WAKE

33820.3.1

FED AID NO BRSTP-1101(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN RAILROAD AND APPROACHES ON SR-1101.

S. T. WOOTEN CORPORATION

WILSON,  NC

SUNBELT STRUCTURES, INC. BLYTHE CONSTRUCTION, INC.

TUCKER,  GA CHARLOTTE,  NC

C202733JAN 17 2012
0.257 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 120000.00 100000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 16150.00 8603.28 33172.95REINF BRG APPR **********

(17+68.30)
0003 0050000000-E 226  1 ACR 1.00 1.00 5688.01 5688.01 200.00 200.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  17.00 3400.00 10.02 2004.00 10.25 2050.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 100000.00 167022.52 100000.00GRADING
0006 0106000000-E 230  19,400 CY  7.75 150350.00 11.78 228532.00 4.79 92926.00BORROW EXCAVATION
0007 0134000000-E 240  20 CY  50.00 1000.00 10.30 206.00 10.36 207.20DRAINAGE DITCH EXCAVATION
0008 0195000000-E SP   200 CY  25.00 5000.00 48.85 9770.00 20.66 4132.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  3.35 670.00 3.46 692.00 2.69 538.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP   90 TON 23.60 2124.00 32.07 2886.30 24.95 2245.50FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   260 SY  3.25 845.00 3.46 899.60 7.47 1942.20FND CONDIT FABRIC
0012 0335200000-E SP   164 LF  30.00 4920.00 27.31 4478.84 23.13 3793.3215" DRAINAGE PIPE
0013 0335400000-E SP   80 LF  41.00 3280.00 34.07 2725.60 33.98 2718.4024" DRAINAGE PIPE
0014 0366000000-E SP   404 LF  30.50 12322.00 32.32 13057.28 29.27 11825.0815" RC PIPE CULV III
0015 0378000000-E SP   56 LF  42.35 2371.60 38.61 2162.16 39.62 2218.7224" RC PIPE CULV III
0016 0582000000-E SP   60 LF  41.00 2460.00 29.06 1743.60 27.29 1637.4015" CS PIPE CULV 0.064"
0017 0636000000-E SP   4 EA  400.00 1600.00 324.28 1297.12 470.11 1880.44**" CS ELBOW *****" THICK

(15", 0.064")
0018 0995000000-E 340  244 LF  14.00 3416.00 11.79 2876.76 16.08 3923.52PIPE REMOVAL
0019 1121000000-E 520  809 TON 37.50 30337.50 23.28 18833.52 25.66 20758.94AGGREGATE BASE COURSE
0020 1220000000-E 545  200 TON 20.00 4000.00 23.28 4656.00 19.51 3902.00INCIDENTAL STONE BASE
0021 1275000000-E 600  578 GAL 6.00 3468.00 4.00 2312.00 4.25 2456.50PRIME COAT
0022 1330000000-E 607  290 SY  5.00 1450.00 20.00 5800.00 8.50 2465.00INCIDENTAL MILLING
0023 1489000000-E 610  1,020 TON 61.00 62220.00 62.80 64056.00 55.64 56752.80ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  860 TON 61.00 52460.00 63.05 54223.00 51.66 44427.60ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,080 TON 60.00 64800.00 62.30 67284.00 51.97 56127.60ASP CONC SURF CRS S9.5B
0026 1575000000-E SP   155 TON 705.00 109275.00 712.20 110391.00 724.25 112258.75ASP FOR PLANT MIX
0027 1693000000-E 654  7 TON 200.00 1400.00 297.00 2079.00 138.46 969.22ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  5 EA  165.00 825.00 110.00 550.00 165.00 825.00RIGHT OF WAY MARKERS
0029 2286000000-N 840  10 EA  1260.00 12600.00 1622.10 16221.00 1468.34 14683.40MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 3.86 LF  245.00 945.70 161.45 623.20 250.00 965.00MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  1 EA  545.00 545.00 740.61 740.61 475.00 475.00FRAME W/2GRTS 840.16 STD
0032 2366000000-N 840  1 EA  420.00 420.00 680.64 680.64 475.00 475.00FRAME W/2GRTS 840.24 STD
0033 2367000000-N 840  7 EA  500.00 3500.00 696.03 4872.21 525.00 3675.00FRAME W/2GRTS 840.29 STD
0034 2374000000-N 840  1 EA  610.00 610.00 806.55 806.55 525.00 525.00FRAME-GRT-HD 840.03 **

(G)
0035 2535000000-E 846  80 LF  22.00 1760.00 18.00 1440.00 14.00 1120.00**"X**" CONCRETE CURB

(9" X 12")
0036 2549000000-E 846  170 LF  17.25 2932.50 15.00 2550.00 14.00 2380.002'-6"CONC CURB & GUTTER
0037 2556000000-E 846  614 LF  15.00 9210.00 15.00 9210.00 14.00 8596.00SHOULDER BERM GUTTER
0038 2612000000-E 848  10 SY  60.00 600.00 32.00 320.00 45.00 450.006" CONCRETE DRIVEWAY



FEB 07, 2012 08:21 AM

TIP NO B-4657 2:00 PM 2 /  12 023

WAKE

33820.3.1

FED AID NO BRSTP-1101(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN RAILROAD AND APPROACHES ON SR-1101.

S. T. WOOTEN CORPORATION

WILSON,  NC

SUNBELT STRUCTURES, INC. BLYTHE CONSTRUCTION, INC.

TUCKER,  GA CHARLOTTE,  NC

C202733JAN 17 2012
0.257 MI

0039 2627000000-E 852  140 SY  62.00 8680.00 27.00 3780.00 35.00 4900.004" CONC ISLAND COVERS
0040 3030000000-E 862  220 LF  15.00 3300.00 15.00 3300.00 15.00 3300.00STL BM GUARDRAIL
0041 3045000000-E 862  25 LF  16.00 400.00 17.00 425.00 16.00 400.00SBGR SHOP CURVED
0042 3150000000-N 862  5 EA  13.00 65.00 20.00 100.00 13.00 65.00ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  500.00 500.00 475.00 475.00 500.00 500.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  4 EA  1300.00 5200.00 1275.00 5100.00 1300.00 5200.00GR ANCHOR TYPE III
0045 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1900.00 5700.00GR ANCHOR TYPE 350
0046 3420000000-E SP   380 LF  17.00 6460.00 18.50 7030.00 17.00 6460.00GENERIC GUARDRAIL ITEM (LF)

STEEL BEAM GUARDRAIL WITH 8'  POST
0047 3649000000-E 876  10 TON 50.00 500.00 37.29 372.90 44.36 443.60RIP RAP, CLASS B
0048 3656000000-E 876  485 SY  3.60 1746.00 2.88 1396.80 2.96 1435.60FILTER FABRIC FOR DRAINGE
0049 4072000000-E 903  64 LF  5.25 336.00 5.25 336.00 3.10 198.40SUPPORT, 3-LB STL U-CHAN
0050 4102000000-N 904  2 EA  65.00 130.00 65.00 130.00 85.00 170.00SIGN ERECTION, TYPE E
0051 4108000000-N 904  2 EA  65.00 130.00 65.00 130.00 85.00 170.00SIGN ERECTION, TYPE F
0052 4155000000-N 907  15 EA  3.00 45.00 3.00 45.00 5.00 75.00DISPOSE SIGN SYST U-CHAN
0053 4400000000-E 1110  328 SF  4.05 1328.40 4.05 1328.40 3.85 1262.80WORK ZONE SIGNS (STAT)
0054 4405000000-E 1110  192 SF  40.00 7680.00 8.85 1699.20 5.85 1123.20WORK ZONE SIGNS (PORT)
0055 4410000000-E 1110  52 SF  14.00 728.00 5.95 309.40 3.85 200.20WORK ZONE SIGNS (BARR)
0056 4430000000-N 1130  50 EA  83.00 4150.00 46.00 2300.00 47.50 2375.00DRUMS
0057 4435000000-N 1135  50 EA  32.00 1600.00 15.85 792.50 16.28 814.00CONES
0058 4445000000-E 1145  96 LF  29.00 2784.00 18.00 1728.00 19.48 1870.08BARRICADES (TYPE III)
0059 4450000000-N 1150  640 HR  22.50 14400.00 40.00 25600.00 18.88 12083.20FLAGGER
0060 4516000000-N 1180  50 EA  57.50 2875.00 29.00 1450.00 29.09 1454.50SKINNY DRUM
0061 4650000000-N 1251  22 EA  10.00 220.00 10.00 220.00 10.00 220.00TEMP RAISED PVMT MRKS
0062 4685000000-E 1205  2,428 LF  0.75 1821.00 0.75 1821.00 0.75 1821.00THERMO PVT MKG LINES 4"90
0063 4686000000-E 1205  2,428 LF  0.90 2185.20 0.90 2185.20 0.90 2185.20THERMO PVT MKG LINES 4"120
0064 4710000000-E 1205  23 LF  20.00 460.00 20.00 460.00 20.00 460.0024"WIDE THERMO 120 MILS
0065 4770000000-E 1205  564 LF  1.50 846.00 1.50 846.00 1.50 846.004" COLD APPL PLSTIC LINES TYPE **

(II)
0066 4810000000-E 1205  13,600 LF  0.15 2040.00 0.15 2040.00 0.15 2040.00PAINT PVMT MARKINGS 4"
0067 4835000000-E 1205  96 LF  3.00 288.00 3.00 288.00 3.00 288.00PAINT PVT MKG LINES 24"
0068 4870000000-E 1205  24 LF  5.00 120.00 5.00 120.00 5.00 120.00LINE REMOVAL 24" WIDE
0069 4900000000-N 1251  18 EA  10.00 180.00 10.00 180.00 10.00 180.00PERM RAISED PVMT MARKERS
0070 5325200000-E 1510  93 LF  25.00 2325.00 37.51 3488.43 35.66 3316.382" WATER LINE
0071 5325600000-E 1510  130 LF  35.50 4615.00 31.75 4127.50 43.57 5664.106" WATER LINE
0072 5606000000-E 1515  1 EA  2700.00 2700.00 1616.56 1616.56 1806.03 1806.032" BLOW OFF
0073 6000000000-E 1605  4,100 LF  1.75 7175.00 1.75 7175.00 1.80 7380.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  270 TON 42.00 11340.00 40.33 10889.10 37.95 10246.50EROS CONTRL STONE CL A
0075 6009000000-E 1610  440 TON 42.00 18480.00 37.35 16434.00 38.98 17151.20EROS CONTRL STONE CL B
0076 6012000000-E 1610  340 TON 30.00 10200.00 37.36 12702.40 34.78 11825.20SEDIMENT CONTROL STONE
0077 6015000000-E 1615 2.5 ACR 750.00 1875.00 750.00 1875.00 750.00 1875.00TEMPORARY MULCHING



FEB 07, 2012 08:21 AM
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WAKE

33820.3.1

FED AID NO BRSTP-1101(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN RAILROAD AND APPROACHES ON SR-1101.

S. T. WOOTEN CORPORATION

WILSON,  NC

SUNBELT STRUCTURES, INC. BLYTHE CONSTRUCTION, INC.

TUCKER,  GA CHARLOTTE,  NC

C202733JAN 17 2012
0.257 MI

0078 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 5.00 500.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620 0.25 TON 800.00 200.00 800.00 200.00 800.00 200.00FERT FOR TEMP SEEDING
0080 6024000000-E 1622  300 LF  16.00 4800.00 17.00 5100.00 32.12 9636.00TEMPORARY SLOPE DRAINS
0081 6027000000-N 1622  6 EA  145.00 870.00 475.00 2850.00 177.75 1066.50INLET PROTCN @ SLOPE DRNS
0082 6029000000-E SP   200 LF  1.50 300.00 1.50 300.00 1.20 240.00SAFETY FENCE
0083 6030000000-E 1630  700 CY  12.25 8575.00 10.30 7210.00 11.42 7994.00SILT EXCAVATION
0084 6036000000-E 1631  4,000 SY  5.00 20000.00 1.25 5000.00 1.25 5000.00MATTING FOR EROS CONTROL
0085 6042000000-E 1632  800 LF  4.25 3400.00 4.25 3400.00 4.00 3200.001/4" HARDWARE CLOTH
0086 6071030000-E SP   300 LF  4.50 1350.00 4.50 1350.00 3.50 1050.00COIR FIBER BAFFLE
0087 6084000000-E 1660 3.6 ACR 1600.00 5760.00 1600.00 5760.00 1600.00 5760.00SEEDING AND MULCHING
0088 6087000000-E 1660 2.5 ACR 75.00 187.50 75.00 187.50 75.00 187.50MOWING
0089 6090000000-E 1661  50 LB  3.50 175.00 3.50 175.00 3.50 175.00SEED FOR REPAIR SEEDING
0090 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0091 6096000000-E 1662  75 LB  2.00 150.00 2.00 150.00 2.00 150.00SEED FOR SUPP SEEDING
0092 6108000000-E 1665 2.25 TON 800.00 1800.00 800.00 1800.00 800.00 1800.00FERTILIZER TOPDRESSING
0093 6114500000-N SP   15 MHR 20.00 300.00 20.00 300.00 20.00 300.00SPECIALIZED HAND MOWING
0094 6117000000-N SP   18 EA  100.00 1800.00 100.00 1800.00 100.00 1800.00RESPONSE FOR EROS CONTROL
0095 7060000000-E 1705  550 LF  2.50 1375.00 2.85 1567.50 2.00 1100.00SIGNAL CABLE
0096 7120000000-E 1705  8 EA  750.00 6000.00 865.00 6920.00 750.00 6000.00VEHICLE SIGNAL HD (12", 3 SECT)
0097 7264000000-E 1710  270 LF  3.00 810.00 3.40 918.00 2.00 540.00MESSENGER CABLE (3/8")
0098 7288000000-E 1715  50 LF  30.00 1500.00 12.00 600.00 30.00 1500.00PAVED TRENCH (***********)

(1, 2")
0099 7300000000-E 1715  1,210 LF  5.00 6050.00 6.10 7381.00 3.50 4235.00UNPAVED TRENCH (***********)

(1, 2")
0100 7324000000-N 1716  9 EA  200.00 1800.00 240.00 2160.00 200.00 1800.00JUNCTION BOX (STANDARD SIZE)
0101 7360000000-N 1720  2 EA  750.00 1500.00 915.00 1830.00 750.00 1500.00WOOD POLE
0102 7372000000-N 1721  8 EA  250.00 2000.00 348.00 2784.00 200.00 1600.00GUY ASSEMBLY
0103 7408000000-E 1722  1 EA  350.00 350.00 210.00 210.00 150.00 150.001" RISER WITH WEATHERHEAD
0104 7420000000-E 1722  5 EA  500.00 2500.00 490.00 2450.00 200.00 1000.002" RISER WITH WEATHERHEAD
0105 7444000000-E 1725  480 LF  5.00 2400.00 4.95 2376.00 5.00 2400.00INDUCTIVE LOOP SAWCUT
0106 7456000000-E 1726  1,790 LF  1.50 2685.00 2.05 3669.50 1.35 2416.50LEAD-IN CABLE(********)

(14-2)
0107 7768000000-N 1751  1 EA  11000.00 11000.00 11960.00 11960.00 10000.00 10000.00CONTLR WITH CBNT, 2070L POLE MTD
0108 7780000000-N 1751  4 EA  100.00 400.00 128.00 512.00 300.00 1200.00DETECTOR CARD (TYPE 2070L)
0109 7948000000-N SP   1 EA  1500.00 1500.00 2880.00 2880.00 1000.00 1000.00TRAFFIC SIGNAL REMOVAL

WALL ITEMS

0110 8801000000-E SP   3,710 SF  54.06 200562.60 55.95 207574.50 90.00 333900.00MSE RETAIN WALLS

STRUCTURE ITEMS

0111 8021000000-N SP  Lump Sum 45000.00 29043.09 120000.00REMV EXIST STR **********
(17+64.30-L-)

0112 8112730000-N SP   1 EA  2500.00 2500.00 7853.30 7853.30 2500.00 2500.00PDA TESTING
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WAKE

33820.3.1

FED AID NO BRSTP-1101(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN RAILROAD AND APPROACHES ON SR-1101.

S. T. WOOTEN CORPORATION

WILSON,  NC

SUNBELT STRUCTURES, INC. BLYTHE CONSTRUCTION, INC.

TUCKER,  GA CHARLOTTE,  NC

C202733JAN 17 2012
0.257 MI

0113 8112740000-N SP   1 EA  1500.00 1500.00 2676.65 2676.65 700.00 700.00PDA ASSISTANCE
0114 8121000000-N 412 Lump Sum 5000.00 2676.65 10000.00UNCL STR EXCAV STA *****

(17+64.30-L-)
0115 8147000000-E 420  5,370 SF  45.00 241650.00 36.43 195629.10 35.00 187950.00REINF CONCRETE DECK SLAB
0116 8161000000-E 420  5,354 SF  0.50 2677.00 0.34 1820.36 0.95 5086.30GROOVING BRIDGE FLOORS
0117 8182000000-E 420 76.2 CY  1175.00 89535.00 674.27 51379.37 1000.00 76200.00CLASS A CONCRETE (BRIDGE)
0118 8210000000-N 422 Lump Sum 36000.00 36826.68 24000.00BRG APPR SLAB ***********

(17+64.30-L-)
0119 8217000000-E 425  11,824 LB  1.00 11824.00 0.69 8158.56 0.75 8868.00REINF STEEL (BRIDGE)
0120 8262000000-E 430 687.08 LF  170.00 116803.60 158.83 109128.92 243.00 166960.4445" PRESTR CONCRETE GIRDR
0121 8364000000-E SP   675 LF  50.00 33750.00 44.09 29760.75 42.00 28350.00HP12X53 PILES
0122 8387000000-E SP   920 LF  116.00 106720.00 112.84 103812.80 102.00 93840.00PP18X0.50 GALV STL PILE
0123 8393000000-N SP   14 EA  80.00 1120.00 191.19 2676.66 200.00 2800.00PILE REDRIVES
0124 8475000000-E 460 263.67 LF  146.00 38495.82 139.87 36879.52 120.00 31640.40TWO BAR METAL RAIL
0125 8517000000-E 460 139.33 LF  120.00 16719.60 99.90 13919.07 125.00 17416.251'-**"X*****"CONC PARAPET

(1'-2" X 2'-10")
0126 8517000000-E 460 139.33 LF  128.00 17834.24 109.00 15186.97 135.00 18809.551'-**"X*****"CONC PARAPET

(1'-2" X 3'-6 3/4")
0127 8657000000-N 430 Lump Sum 14500.00 13599.95 10000.00ELASTOMERIC BEARINGS
0128 8692000000-N SP  Lump Sum 13500.00 15856.41 10000.00EVAZOTE JOINT SEALS
0129 8990000000-N SP   1,500 DOL 225.00 337500.00 210.00 315000.00 210.00 315000.00CONTRACT TIME

 

    TOTAL 2334055.26 TOTAL 2356000.00 TOTAL 2357095.17CONTRACT TOTAL

 

    SUB-TOTAL 1000863.40 SUB-TOTAL 1156540.69 SUB-TOTAL 893074.23ROADWAY ITEMS
    SUB-TOTAL 200562.60 SUB-TOTAL 207574.50 SUB-TOTAL 333900.00WALL ITEMS
    SUB-TOTAL 1132629.26 SUB-TOTAL 991884.81 SUB-TOTAL 1130120.94STRUCTURE ITEMS
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FED AID NO BRSTP-1101(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 122000.00 123200.00 176674.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20750.00 19100.00 25219.00REINF BRG APPR **********

(17+68.30)
0003 0050000000-E 226  1 ACR 5000.00 5000.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  22.73 4546.00 9.00 1800.00 11.00 2200.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 203250.00 100000.00 192196.00GRADING
0006 0106000000-E 230  19,400 CY  12.30 238620.00 7.05 136770.00 8.00 155200.00BORROW EXCAVATION
0007 0134000000-E 240  20 CY  21.00 420.00 25.00 500.00 6.00 120.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E SP   200 CY  52.00 10400.00 25.00 5000.00 42.00 8400.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  5.00 1000.00 2.75 550.00 2.00 400.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP   90 TON 19.00 1710.00 30.00 2700.00 30.00 2700.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   260 SY  2.00 520.00 2.50 650.00 2.00 520.00FND CONDIT FABRIC
0012 0335200000-E SP   164 LF  31.00 5084.00 25.00 4100.00 31.00 5084.0015" DRAINAGE PIPE
0013 0335400000-E SP   80 LF  43.00 3440.00 30.00 2400.00 36.00 2880.0024" DRAINAGE PIPE
0014 0366000000-E SP   404 LF  31.00 12524.00 30.00 12120.00 36.00 14544.0015" RC PIPE CULV III
0015 0378000000-E SP   56 LF  43.00 2408.00 35.00 1960.00 44.00 2464.0024" RC PIPE CULV III
0016 0582000000-E SP   60 LF  33.00 1980.00 25.00 1500.00 37.00 2220.0015" CS PIPE CULV 0.064"
0017 0636000000-E SP   4 EA  420.00 1680.00 225.00 900.00 345.00 1380.00**" CS ELBOW *****" THICK

(15", 0.064")
0018 0995000000-E 340  244 LF  13.00 3172.00 9.00 2196.00 8.00 1952.00PIPE REMOVAL
0019 1121000000-E 520  809 TON 25.25 20427.25 24.00 19416.00 28.00 22652.00AGGREGATE BASE COURSE
0020 1220000000-E 545  200 TON 30.00 6000.00 25.00 5000.00 23.00 4600.00INCIDENTAL STONE BASE
0021 1275000000-E 600  578 GAL 4.00 2312.00 4.75 2745.50 5.00 2890.00PRIME COAT
0022 1330000000-E 607  290 SY  20.00 5800.00 12.50 3625.00 9.00 2610.00INCIDENTAL MILLING
0023 1489000000-E 610  1,020 TON 46.00 46920.00 55.64 56752.80 71.00 72420.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  860 TON 53.00 45580.00 51.66 44427.60 71.00 61060.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,080 TON 62.00 66960.00 51.97 56127.60 70.00 75600.00ASP CONC SURF CRS S9.5B
0026 1575000000-E SP   155 TON 623.65 96665.75 724.25 112258.75 754.00 116870.00ASP FOR PLANT MIX
0027 1693000000-E 654  7 TON 250.00 1750.00 135.00 945.00 83.00 581.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  5 EA  200.00 1000.00 165.00 825.00 196.00 980.00RIGHT OF WAY MARKERS
0029 2286000000-N 840  10 EA  1500.00 15000.00 1325.00 13250.00 1901.00 19010.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 3.86 LF  165.00 636.90 250.00 965.00 505.00 1949.30MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  1 EA  580.00 580.00 525.00 525.00 594.00 594.00FRAME W/2GRTS 840.16 STD
0032 2366000000-N 840  1 EA  580.00 580.00 525.00 525.00 594.00 594.00FRAME W/2GRTS 840.24 STD
0033 2367000000-N 840  7 EA  580.00 4060.00 525.00 3675.00 594.00 4158.00FRAME W/2GRTS 840.29 STD
0034 2374000000-N 840  1 EA  580.00 580.00 600.00 600.00 594.00 594.00FRAME-GRT-HD 840.03 **

(G)
0035 2535000000-E 846  80 LF  23.75 1900.00 14.55 1164.00 17.00 1360.00**"X**" CONCRETE CURB

(9" X 12")
0036 2549000000-E 846  170 LF  18.30 3111.00 18.40 3128.00 17.00 2890.002'-6"CONC CURB & GUTTER
0037 2556000000-E 846  614 LF  17.50 10745.00 15.40 9455.60 17.00 10438.00SHOULDER BERM GUTTER
0038 2612000000-E 848  10 SY  105.00 1050.00 115.00 1150.00 53.00 530.006" CONCRETE DRIVEWAY
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0039 2627000000-E 852  140 SY  36.00 5040.00 26.00 3640.00 42.00 5880.004" CONC ISLAND COVERS
0040 3030000000-E 862  220 LF  15.00 3300.00 15.00 3300.00 17.00 3740.00STL BM GUARDRAIL
0041 3045000000-E 862  25 LF  16.00 400.00 16.00 400.00 20.00 500.00SBGR SHOP CURVED
0042 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 12.00 60.00ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00 505.00 505.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  4 EA  1300.00 5200.00 1300.00 5200.00 1545.00 6180.00GR ANCHOR TYPE III
0045 3270000000-N SP   3 EA  1900.00 5700.00 1900.00 5700.00 2139.00 6417.00GR ANCHOR TYPE 350
0046 3420000000-E SP   380 LF  17.00 6460.00 17.00 6460.00 20.00 7600.00GENERIC GUARDRAIL ITEM (LF)

STEEL BEAM GUARDRAIL WITH 8'  POST
0047 3649000000-E 876  10 TON 45.00 450.00 50.00 500.00 39.00 390.00RIP RAP, CLASS B
0048 3656000000-E 876  485 SY  2.00 970.00 2.25 1091.25 2.00 970.00FILTER FABRIC FOR DRAINGE
0049 4072000000-E 903  64 LF  4.25 272.00 4.25 272.00 5.00 320.00SUPPORT, 3-LB STL U-CHAN
0050 4102000000-N 904  2 EA  95.00 190.00 95.00 190.00 113.00 226.00SIGN ERECTION, TYPE E
0051 4108000000-N 904  2 EA  65.00 130.00 65.00 130.00 77.00 154.00SIGN ERECTION, TYPE F
0052 4155000000-N 907  15 EA  1.00 15.00 1.00 15.00 1.00 15.00DISPOSE SIGN SYST U-CHAN
0053 4400000000-E 1110  328 SF  3.88 1272.64 3.88 1272.64 5.00 1640.00WORK ZONE SIGNS (STAT)
0054 4405000000-E 1110  192 SF  17.85 3427.20 8.25 1584.00 10.00 1920.00WORK ZONE SIGNS (PORT)
0055 4410000000-E 1110  52 SF  5.75 299.00 5.75 299.00 7.00 364.00WORK ZONE SIGNS (BARR)
0056 4430000000-N 1130  50 EA  68.00 3400.00 48.00 2400.00 53.00 2650.00DRUMS
0057 4435000000-N 1135  50 EA  30.00 1500.00 16.00 800.00 18.00 900.00CONES
0058 4445000000-E 1145  96 LF  18.25 1752.00 18.25 1752.00 22.00 2112.00BARRICADES (TYPE III)
0059 4450000000-N 1150  640 HR  29.00 18560.00 12.00 7680.00 22.00 14080.00FLAGGER
0060 4516000000-N 1180  50 EA  60.00 3000.00 27.25 1362.50 32.00 1600.00SKINNY DRUM
0061 4650000000-N 1251  22 EA  10.00 220.00 10.00 220.00 12.00 264.00TEMP RAISED PVMT MRKS
0062 4685000000-E 1205  2,428 LF  0.75 1821.00 0.75 1821.00 1.00 2428.00THERMO PVT MKG LINES 4"90
0063 4686000000-E 1205  2,428 LF  0.90 2185.20 0.90 2185.20 1.00 2428.00THERMO PVT MKG LINES 4"120
0064 4710000000-E 1205  23 LF  20.00 460.00 20.00 460.00 24.00 552.0024"WIDE THERMO 120 MILS
0065 4770000000-E 1205  564 LF  1.50 846.00 1.50 846.00 2.00 1128.004" COLD APPL PLSTIC LINES TYPE **

(II)
0066 4810000000-E 1205  13,600 LF  0.15 2040.00 0.15 2040.00 0.20 2720.00PAINT PVMT MARKINGS 4"
0067 4835000000-E 1205  96 LF  3.00 288.00 3.00 288.00 4.00 384.00PAINT PVT MKG LINES 24"
0068 4870000000-E 1205  24 LF  5.00 120.00 5.00 120.00 6.00 144.00LINE REMOVAL 24" WIDE
0069 4900000000-N 1251  18 EA  10.00 180.00 10.00 180.00 12.00 216.00PERM RAISED PVMT MARKERS
0070 5325200000-E 1510  93 LF  88.24 8206.32 3.25 302.25 30.00 2790.002" WATER LINE
0071 5325600000-E 1510  130 LF  70.02 9102.60 14.00 1820.00 65.00 8450.006" WATER LINE
0072 5606000000-E 1515  1 EA  1127.32 1127.32 850.00 850.00 2970.00 2970.002" BLOW OFF
0073 6000000000-E 1605  4,100 LF  1.75 7175.00 1.80 7380.00 2.00 8200.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  270 TON 40.00 10800.00 30.00 8100.00 37.00 9990.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  440 TON 40.00 17600.00 30.00 13200.00 39.00 17160.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  340 TON 40.00 13600.00 28.00 9520.00 36.00 12240.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615 2.5 ACR 750.00 1875.00 600.00 1500.00 713.00 1782.50TEMPORARY MULCHING
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0078 6018000000-E 1620  100 LB  5.00 500.00 2.95 295.00 4.00 400.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620 0.25 TON 800.00 200.00 900.00 225.00 1069.00 267.25FERT FOR TEMP SEEDING
0080 6024000000-E 1622  300 LF  17.09 5127.00 12.00 3600.00 24.00 7200.00TEMPORARY SLOPE DRAINS
0081 6027000000-N 1622  6 EA  150.00 900.00 350.00 2100.00 59.00 354.00INLET PROTCN @ SLOPE DRNS
0082 6029000000-E SP   200 LF  1.50 300.00 1.20 240.00 1.00 200.00SAFETY FENCE
0083 6030000000-E 1630  700 CY  40.00 28000.00 6.00 4200.00 6.00 4200.00SILT EXCAVATION
0084 6036000000-E 1631  4,000 SY  1.25 5000.00 1.40 5600.00 2.00 8000.00MATTING FOR EROS CONTROL
0085 6042000000-E 1632  800 LF  4.25 3400.00 4.00 3200.00 5.00 4000.001/4" HARDWARE CLOTH
0086 6071030000-E SP   300 LF  4.50 1350.00 3.50 1050.00 4.00 1200.00COIR FIBER BAFFLE
0087 6084000000-E 1660 3.6 ACR 1600.00 5760.00 1600.00 5760.00 1901.00 6843.60SEEDING AND MULCHING
0088 6087000000-E 1660 2.5 ACR 75.00 187.50 60.00 150.00 71.00 177.50MOWING
0089 6090000000-E 1661  50 LB  3.50 175.00 4.20 210.00 5.00 250.00SEED FOR REPAIR SEEDING
0090 6093000000-E 1661 0.25 TON 1000.00 250.00 900.00 225.00 1069.00 267.25FERT FOR REPAIR SEEDING
0091 6096000000-E 1662  75 LB  2.00 150.00 4.20 315.00 9.00 675.00SEED FOR SUPP SEEDING
0092 6108000000-E 1665 2.25 TON 800.00 1800.00 900.00 2025.00 1069.00 2405.25FERTILIZER TOPDRESSING
0093 6114500000-N SP   15 MHR 20.00 300.00 55.00 825.00 65.00 975.00SPECIALIZED HAND MOWING
0094 6117000000-N SP   18 EA  100.00 1800.00 120.00 2160.00 143.00 2574.00RESPONSE FOR EROS CONTROL
0095 7060000000-E 1705  550 LF  2.50 1375.00 2.00 1100.00 2.00 1100.00SIGNAL CABLE
0096 7120000000-E 1705  8 EA  750.00 6000.00 750.00 6000.00 891.00 7128.00VEHICLE SIGNAL HD (12", 3 SECT)
0097 7264000000-E 1710  270 LF  3.00 810.00 2.00 540.00 2.00 540.00MESSENGER CABLE (3/8")
0098 7288000000-E 1715  50 LF  30.00 1500.00 30.00 1500.00 36.00 1800.00PAVED TRENCH (***********)

(1, 2")
0099 7300000000-E 1715  1,210 LF  5.00 6050.00 3.50 4235.00 4.00 4840.00UNPAVED TRENCH (***********)

(1, 2")
0100 7324000000-N 1716  9 EA  200.00 1800.00 200.00 1800.00 238.00 2142.00JUNCTION BOX (STANDARD SIZE)
0101 7360000000-N 1720  2 EA  750.00 1500.00 750.00 1500.00 891.00 1782.00WOOD POLE
0102 7372000000-N 1721  8 EA  250.00 2000.00 200.00 1600.00 238.00 1904.00GUY ASSEMBLY
0103 7408000000-E 1722  1 EA  350.00 350.00 150.00 150.00 178.00 178.001" RISER WITH WEATHERHEAD
0104 7420000000-E 1722  5 EA  500.00 2500.00 200.00 1000.00 238.00 1190.002" RISER WITH WEATHERHEAD
0105 7444000000-E 1725  480 LF  5.00 2400.00 5.00 2400.00 6.00 2880.00INDUCTIVE LOOP SAWCUT
0106 7456000000-E 1726  1,790 LF  1.50 2685.00 1.35 2416.50 2.00 3580.00LEAD-IN CABLE(********)

(14-2)
0107 7768000000-N 1751  1 EA  11000.00 11000.00 10000.00 10000.00 11881.00 11881.00CONTLR WITH CBNT, 2070L POLE MTD
0108 7780000000-N 1751  4 EA  100.00 400.00 300.00 1200.00 356.00 1424.00DETECTOR CARD (TYPE 2070L)
0109 7948000000-N SP   1 EA  1500.00 1500.00 1000.00 1000.00 1188.00 1188.00TRAFFIC SIGNAL REMOVAL

WALL ITEMS

0110 8801000000-E SP   3,710 SF  53.12 197075.20 54.00 200340.00 73.00 270830.00MSE RETAIN WALLS

STRUCTURE ITEMS

0111 8021000000-N SP  Lump Sum 65000.00 139641.00 41840.00REMV EXIST STR **********
(17+64.30-L-)

0112 8112730000-N SP   1 EA  3250.00 3250.00 1600.00 1600.00 2317.00 2317.00PDA TESTING
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0113 8112740000-N SP   1 EA  335.00 335.00 2000.00 2000.00 1196.00 1196.00PDA ASSISTANCE
0114 8121000000-N 412 Lump Sum 1500.00 30000.00 3484.00UNCL STR EXCAV STA *****

(17+64.30-L-)
0115 8147000000-E 420  5,370 SF  25.85 138814.50 38.00 204060.00 36.00 193320.00REINF CONCRETE DECK SLAB
0116 8161000000-E 420  5,354 SF  0.44 2355.76 0.41 2195.14 1.00 5354.00GROOVING BRIDGE FLOORS
0117 8182000000-E 420 76.2 CY  667.83 50888.65 2000.00 152400.00 615.00 46863.00CLASS A CONCRETE (BRIDGE)
0118 8210000000-N 422 Lump Sum 27900.00 24000.00 26720.00BRG APPR SLAB ***********

(17+64.30-L-)
0119 8217000000-E 425  11,824 LB  1.05 12415.20 1.50 17736.00 1.00 11824.00REINF STEEL (BRIDGE)
0120 8262000000-E 430 687.08 LF  198.91 136667.08 200.00 137416.00 261.00 179327.8845" PRESTR CONCRETE GIRDR
0121 8364000000-E SP   675 LF  35.50 23962.50 53.50 36112.50 59.00 39825.00HP12X53 PILES
0122 8387000000-E SP   920 LF  118.12 108670.40 160.75 147890.00 121.00 111320.00PP18X0.50 GALV STL PILE
0123 8393000000-N SP   14 EA  367.70 5147.80 355.00 4970.00 377.00 5278.00PILE REDRIVES
0124 8475000000-E 460 263.67 LF  147.56 38907.15 125.00 32958.75 131.00 34540.77TWO BAR METAL RAIL
0125 8517000000-E 460 139.33 LF  85.23 11875.10 105.00 14629.65 97.00 13515.011'-**"X*****"CONC PARAPET

(1'-2" X 2'-10")
0126 8517000000-E 460 139.33 LF  89.18 12425.45 125.00 17416.25 101.00 14072.331'-**"X*****"CONC PARAPET

(1'-2" X 3'-6 3/4")
0127 8657000000-N 430 Lump Sum 8450.00 20000.00 9520.00ELASTOMERIC BEARINGS
0128 8692000000-N SP  Lump Sum 11250.00 11500.00 16984.00EVAZOTE JOINT SEALS
0129 8990000000-N SP   1,500 DOL 255.00 382500.00 235.00 352500.00 175.00 262500.00CONTRACT TIME

 

    TOTAL 2446170.47 TOTAL 2465539.48 TOTAL 2502780.64CONTRACT TOTAL

 

    SUB-TOTAL 1206780.68 SUB-TOTAL 916174.19 SUB-TOTAL 1212149.65ROADWAY ITEMS
    SUB-TOTAL 197075.20 SUB-TOTAL 200340.00 SUB-TOTAL 270830.00WALL ITEMS
    SUB-TOTAL 1042314.59 SUB-TOTAL 1349025.29 SUB-TOTAL 1019800.99STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00 100000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 25000.00 20000.00REINF BRG APPR **********

(17+68.30)
0003 0050000000-E 226  1 ACR 1.00 1.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  22.00 4400.00 15.00 3000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 240000.00 303000.00GRADING
0006 0106000000-E 230  19,400 CY  13.00 252200.00 7.00 135800.00BORROW EXCAVATION
0007 0134000000-E 240  20 CY  25.00 500.00 15.00 300.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E SP   200 CY  1.00 200.00 30.00 6000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP   90 TON 45.00 4050.00 25.00 2250.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   260 SY  2.00 520.00 2.50 650.00FND CONDIT FABRIC
0012 0335200000-E SP   164 LF  35.00 5740.00 32.00 5248.0015" DRAINAGE PIPE
0013 0335400000-E SP   80 LF  45.00 3600.00 38.00 3040.0024" DRAINAGE PIPE
0014 0366000000-E SP   404 LF  35.00 14140.00 30.00 12120.0015" RC PIPE CULV III
0015 0378000000-E SP   56 LF  45.00 2520.00 41.00 2296.0024" RC PIPE CULV III
0016 0582000000-E SP   60 LF  35.00 2100.00 38.00 2280.0015" CS PIPE CULV 0.064"
0017 0636000000-E SP   4 EA  400.00 1600.00 430.00 1720.00**" CS ELBOW *****" THICK

(15", 0.064")
0018 0995000000-E 340  244 LF  7.00 1708.00 15.00 3660.00PIPE REMOVAL
0019 1121000000-E 520  809 TON 20.00 16180.00 30.00 24270.00AGGREGATE BASE COURSE
0020 1220000000-E 545  200 TON 27.00 5400.00 18.00 3600.00INCIDENTAL STONE BASE
0021 1275000000-E 600  578 GAL 3.00 1734.00 4.00 2312.00PRIME COAT
0022 1330000000-E 607  290 SY  15.00 4350.00 17.00 4930.00INCIDENTAL MILLING
0023 1489000000-E 610  1,020 TON 39.00 39780.00 60.00 61200.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  860 TON 43.00 36980.00 60.00 51600.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  1,080 TON 50.00 54000.00 60.00 64800.00ASP CONC SURF CRS S9.5B
0026 1575000000-E SP   155 TON 650.00 100750.00 635.00 98425.00ASP FOR PLANT MIX
0027 1693000000-E 654  7 TON 200.00 1400.00 200.00 1400.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  5 EA  200.00 1000.00 180.00 900.00RIGHT OF WAY MARKERS
0029 2286000000-N 840  10 EA  1800.00 18000.00 1150.00 11500.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 3.86 LF  400.00 1544.00 250.00 965.00MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  1 EA  500.00 500.00 600.00 600.00FRAME W/2GRTS 840.16 STD
0032 2366000000-N 840  1 EA  500.00 500.00 600.00 600.00FRAME W/2GRTS 840.24 STD
0033 2367000000-N 840  7 EA  500.00 3500.00 600.00 4200.00FRAME W/2GRTS 840.29 STD
0034 2374000000-N 840  1 EA  500.00 500.00 500.00 500.00FRAME-GRT-HD 840.03 **

(G)
0035 2535000000-E 846  80 LF  17.00 1360.00 20.00 1600.00**"X**" CONCRETE CURB

(9" X 12")
0036 2549000000-E 846  170 LF  14.00 2380.00 18.00 3060.002'-6"CONC CURB & GUTTER
0037 2556000000-E 846  614 LF  18.00 11052.00 20.00 12280.00SHOULDER BERM GUTTER
0038 2612000000-E 848  10 SY  50.00 500.00 55.00 550.006" CONCRETE DRIVEWAY
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0039 2627000000-E 852  140 SY  27.00 3780.00 45.00 6300.004" CONC ISLAND COVERS
0040 3030000000-E 862  220 LF  15.00 3300.00 15.00 3300.00STL BM GUARDRAIL
0041 3045000000-E 862  25 LF  16.00 400.00 17.00 425.00SBGR SHOP CURVED
0042 3150000000-N 862  5 EA  13.00 65.00 20.00 100.00ADDIT GUARDRAIL POSTS
0043 3195000000-N 862  1 EA  500.00 500.00 475.00 475.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  4 EA  1300.00 5200.00 1275.00 5100.00GR ANCHOR TYPE III
0045 3270000000-N SP   3 EA  1900.00 5700.00 1800.00 5400.00GR ANCHOR TYPE 350
0046 3420000000-E SP   380 LF  17.00 6460.00 18.50 7030.00GENERIC GUARDRAIL ITEM (LF)

STEEL BEAM GUARDRAIL WITH 8'  POST
0047 3649000000-E 876  10 TON 150.00 1500.00 70.00 700.00RIP RAP, CLASS B
0048 3656000000-E 876  485 SY  2.00 970.00 2.50 1212.50FILTER FABRIC FOR DRAINGE
0049 4072000000-E 903  64 LF  4.25 272.00 3.10 198.40SUPPORT, 3-LB STL U-CHAN
0050 4102000000-N 904  2 EA  95.00 190.00 85.00 170.00SIGN ERECTION, TYPE E
0051 4108000000-N 904  2 EA  65.00 130.00 85.00 170.00SIGN ERECTION, TYPE F
0052 4155000000-N 907  15 EA  1.00 15.00 5.00 75.00DISPOSE SIGN SYST U-CHAN
0053 4400000000-E 1110  328 SF  6.00 1968.00 3.85 1262.80WORK ZONE SIGNS (STAT)
0054 4405000000-E 1110  192 SF  10.00 1920.00 5.85 1123.20WORK ZONE SIGNS (PORT)
0055 4410000000-E 1110  52 SF  6.00 312.00 3.85 200.20WORK ZONE SIGNS (BARR)
0056 4430000000-N 1130  50 EA  44.50 2225.00 75.00 3750.00DRUMS
0057 4435000000-N 1135  50 EA  10.00 500.00 35.00 1750.00CONES
0058 4445000000-E 1145  96 LF  18.00 1728.00 50.00 4800.00BARRICADES (TYPE III)
0059 4450000000-N 1150  640 HR  26.00 16640.00 30.00 19200.00FLAGGER
0060 4516000000-N 1180  50 EA  30.00 1500.00 35.00 1750.00SKINNY DRUM
0061 4650000000-N 1251  22 EA  10.00 220.00 10.00 220.00TEMP RAISED PVMT MRKS
0062 4685000000-E 1205  2,428 LF  0.75 1821.00 0.75 1821.00THERMO PVT MKG LINES 4"90
0063 4686000000-E 1205  2,428 LF  0.90 2185.20 0.90 2185.20THERMO PVT MKG LINES 4"120
0064 4710000000-E 1205  23 LF  20.00 460.00 20.00 460.0024"WIDE THERMO 120 MILS
0065 4770000000-E 1205  564 LF  1.50 846.00 1.50 846.004" COLD APPL PLSTIC LINES TYPE **

(II)
0066 4810000000-E 1205  13,600 LF  0.15 2040.00 0.15 2040.00PAINT PVMT MARKINGS 4"
0067 4835000000-E 1205  96 LF  3.00 288.00 3.00 288.00PAINT PVT MKG LINES 24"
0068 4870000000-E 1205  24 LF  5.00 120.00 5.00 120.00LINE REMOVAL 24" WIDE
0069 4900000000-N 1251  18 EA  10.00 180.00 10.00 180.00PERM RAISED PVMT MARKERS
0070 5325200000-E 1510  93 LF  60.00 5580.00 50.00 4650.002" WATER LINE
0071 5325600000-E 1510  130 LF  100.00 13000.00 90.00 11700.006" WATER LINE
0072 5606000000-E 1515  1 EA  2300.00 2300.00 2500.00 2500.002" BLOW OFF
0073 6000000000-E 1605  4,100 LF  2.00 8200.00 40.00 164000.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  270 TON 1.00 270.00 40.00 10800.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  440 TON 40.00 17600.00 40.00 17600.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  340 TON 20.00 6800.00 35.00 11900.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615 2.5 ACR 1100.00 2750.00 600.00 1500.00TEMPORARY MULCHING
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0078 6018000000-E 1620  100 LB  3.90 390.00 2.95 295.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620 0.25 TON 1200.00 300.00 900.00 225.00FERT FOR TEMP SEEDING
0080 6024000000-E 1622  300 LF  20.00 6000.00 14.29 4287.00TEMPORARY SLOPE DRAINS
0081 6027000000-N 1622  6 EA  250.00 1500.00 50.00 300.00INLET PROTCN @ SLOPE DRNS
0082 6029000000-E SP   200 LF  2.00 400.00 1.20 240.00SAFETY FENCE
0083 6030000000-E 1630  700 CY  6.00 4200.00 5.61 3927.00SILT EXCAVATION
0084 6036000000-E 1631  4,000 SY  0.10 400.00 1.40 5600.00MATTING FOR EROS CONTROL
0085 6042000000-E 1632  800 LF  4.00 3200.00 4.00 3200.001/4" HARDWARE CLOTH
0086 6071030000-E SP   300 LF  6.00 1800.00 3.50 1050.00COIR FIBER BAFFLE
0087 6084000000-E 1660 3.6 ACR 1300.00 4680.00 1600.00 5760.00SEEDING AND MULCHING
0088 6087000000-E 1660 2.5 ACR 125.00 312.50 60.00 150.00MOWING
0089 6090000000-E 1661  50 LB  3.90 195.00 4.20 210.00SEED FOR REPAIR SEEDING
0090 6093000000-E 1661 0.25 TON 1200.00 300.00 900.00 225.00FERT FOR REPAIR SEEDING
0091 6096000000-E 1662  75 LB  3.90 292.50 4.20 315.00SEED FOR SUPP SEEDING
0092 6108000000-E 1665 2.25 TON 400.00 900.00 900.00 2025.00FERTILIZER TOPDRESSING
0093 6114500000-N SP   15 MHR 30.00 450.00 55.00 825.00SPECIALIZED HAND MOWING
0094 6117000000-N SP   18 EA  100.00 1800.00 110.00 1980.00RESPONSE FOR EROS CONTROL
0095 7060000000-E 1705  550 LF  2.85 1567.50 2.00 1100.00SIGNAL CABLE
0096 7120000000-E 1705  8 EA  865.00 6920.00 750.00 6000.00VEHICLE SIGNAL HD (12", 3 SECT)
0097 7264000000-E 1710  270 LF  3.40 918.00 2.00 540.00MESSENGER CABLE (3/8")
0098 7288000000-E 1715  50 LF  12.00 600.00 30.00 1500.00PAVED TRENCH (***********)

(1, 2")
0099 7300000000-E 1715  1,210 LF  6.10 7381.00 3.50 4235.00UNPAVED TRENCH (***********)

(1, 2")
0100 7324000000-N 1716  9 EA  240.00 2160.00 200.00 1800.00JUNCTION BOX (STANDARD SIZE)
0101 7360000000-N 1720  2 EA  915.00 1830.00 750.00 1500.00WOOD POLE
0102 7372000000-N 1721  8 EA  348.00 2784.00 200.00 1600.00GUY ASSEMBLY
0103 7408000000-E 1722  1 EA  210.00 210.00 150.00 150.001" RISER WITH WEATHERHEAD
0104 7420000000-E 1722  5 EA  490.00 2450.00 200.00 1000.002" RISER WITH WEATHERHEAD
0105 7444000000-E 1725  480 LF  4.95 2376.00 5.00 2400.00INDUCTIVE LOOP SAWCUT
0106 7456000000-E 1726  1,790 LF  2.05 3669.50 1.35 2416.50LEAD-IN CABLE(********)

(14-2)
0107 7768000000-N 1751  1 EA  11960.00 11960.00 10000.00 10000.00CONTLR WITH CBNT, 2070L POLE MTD
0108 7780000000-N 1751  4 EA  128.00 512.00 300.00 1200.00DETECTOR CARD (TYPE 2070L)
0109 7948000000-N SP   1 EA  2880.00 2880.00 1000.00 1000.00TRAFFIC SIGNAL REMOVAL

WALL ITEMS

0110 8801000000-E SP   3,710 SF  59.00 218890.00 70.00 259700.00MSE RETAIN WALLS

STRUCTURE ITEMS

0111 8021000000-N SP  Lump Sum 75000.00 50000.00REMV EXIST STR **********
(17+64.30-L-)

0112 8112730000-N SP   1 EA  1600.00 1600.00 3000.00 3000.00PDA TESTING



FEB 07, 2012 08:21 AM

TIP NO B-4657 2:00 PM 12 /  12 023

WAKE

33820.3.1

FED AID NO BRSTP-1101(9)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE OVER NORFOLK SOUTHERN RAILROAD AND APPROACHES ON SR-1101.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

TRIANGLE GRADING & PAVING,
INC

BURLINGTON,  NC  

C202733JAN 17 2012
0.257 MI

0113 8112740000-N SP   1 EA  750.00 750.00 700.00 700.00PDA ASSISTANCE
0114 8121000000-N 412 Lump Sum 20000.00 20000.00UNCL STR EXCAV STA *****

(17+64.30-L-)
0115 8147000000-E 420  5,370 SF  35.00 187950.00 22.00 118140.00REINF CONCRETE DECK SLAB
0116 8161000000-E 420  5,354 SF  0.50 2677.00 0.40 2141.60GROOVING BRIDGE FLOORS
0117 8182000000-E 420 76.2 CY  1500.00 114300.00 650.00 49530.00CLASS A CONCRETE (BRIDGE)
0118 8210000000-N 422 Lump Sum 30000.00 50000.00BRG APPR SLAB ***********

(17+64.30-L-)
0119 8217000000-E 425  11,824 LB  2.00 23648.00 1.00 11824.00REINF STEEL (BRIDGE)
0120 8262000000-E 430 687.08 LF  185.00 127109.80 167.00 114742.3645" PRESTR CONCRETE GIRDR
0121 8364000000-E SP   675 LF  50.00 33750.00 38.00 25650.00HP12X53 PILES
0122 8387000000-E SP   920 LF  110.00 101200.00 89.00 81880.00PP18X0.50 GALV STL PILE
0123 8393000000-N SP   14 EA  50.00 700.00 150.00 2100.00PILE REDRIVES
0124 8475000000-E 460 263.67 LF  120.00 31640.40 89.00 23466.63TWO BAR METAL RAIL
0125 8517000000-E 460 139.33 LF  90.00 12539.70 42.00 5851.861'-**"X*****"CONC PARAPET

(1'-2" X 2'-10")
0126 8517000000-E 460 139.33 LF  95.00 13236.35 159.00 22153.471'-**"X*****"CONC PARAPET

(1'-2" X 3'-6 3/4")
0127 8657000000-N 430 Lump Sum 20000.00 20000.00ELASTOMERIC BEARINGS
0128 8692000000-N SP  Lump Sum 15000.00 35000.00EVAZOTE JOINT SEALS
0129 8990000000-N SP   1,500 DOL 210.00 315000.00 450.00 675000.00CONTRACT TIME

 

    TOTAL 2505353.45 TOTAL 2896293.72CONTRACT TOTAL

 

    SUB-TOTAL 1160362.20 SUB-TOTAL 1325413.80ROADWAY ITEMS
    SUB-TOTAL 218890.00 SUB-TOTAL 259700.00WALL ITEMS
    SUB-TOTAL 1126101.25 SUB-TOTAL 1311179.92STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2334055.26S. T. WOOTEN CORPORATION
     2  2356000.00SUNBELT STRUCTURES, INC.
     3  2357095.17BLYTHE CONSTRUCTION, INC.
     4  2446170.47BARNHILL CONTRACTING COMPANY
     5  2465539.48DANE CONSTRUCTION, INC.
     6  2502780.64CROWDER CONSTRUCTION CO.
     7  2505353.45FSC II LLC DBA FRED SMITH COMPANY
     8  2896293.72TRIANGLE GRADING & PAVING, INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 40000.00 43000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 5000.00 10000.00 15000.00BRG APP SUB REG TIER**

(24+50)
0003 0043000000-N 226 Lump Sum 55000.00 70000.00 73600.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 3560.00 3560.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  15.00 3000.00 15.00 3000.00 16.90 3380.00UNDERCUT EXCAVATION
0006 0134000000-E 240  40 CY  25.00 1000.00 20.00 800.00 35.96 1438.40DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  200 CY  26.00 5200.00 1.00 200.00 24.19 4838.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  2.50 750.00 2.00 600.00 2.75 825.00GEOTEXTILE SOIL STABILIZATION
0009 0220000000-E SP   340 TON 45.00 15300.00 60.00 20400.00 52.72 17924.80ROCK EMBANKMENTS
0010 0223000000-E 275  330 SY  35.00 11550.00 70.00 23100.00 68.22 22512.60ROCK PLATING
0011 0241000000-E SP   150 SY  3.00 450.00 2.00 300.00 3.57 535.50GENERIC GRADING ITEM (SY)

FILTER FABRIC FOR ROCK EMBANKMENT
0012 0318000000-E 300  30 TON 30.00 900.00 45.00 1350.00 26.43 792.90FND CONDIT MATL MINOR STRS
0013 0320000000-E 300  90 SY  2.50 225.00 2.00 180.00 2.96 266.40FND CONDIT GEOTEXTILE
0014 0343000000-E 310  96 LF  15.00 1440.00 40.00 3840.00 35.72 3429.1215" SIDE DRAIN PIPE
0015 0448200000-E 310  156 LF  28.00 4368.00 40.00 6240.00 41.19 6425.6415" RCP CULV CLASS IV
0016 1077000000-E SP   80 TON 25.00 2000.00 35.00 2800.00 40.00 3200.00#57 STONE
0017 1220000000-E 545  100 TON 25.00 2500.00 27.00 2700.00 18.27 1827.00INCIDENTAL STONE BASE
0018 1489000000-E 610  490 TON 53.00 25970.00 37.00 18130.00 69.21 33912.90ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  345 TON 57.00 19665.00 40.00 13800.00 72.53 25022.85ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  465 TON 59.00 27435.00 44.00 20460.00 63.89 29708.85ASP CONC SURF CRS S9.5B
0021 1575000000-E 620  66 TON 625.00 41250.00 640.00 42240.00 662.68 43736.88ASP FOR PLANT MIX
0022 2000000000-N 806  5 EA  150.00 750.00 200.00 1000.00 200.00 1000.00RIGHT OF WAY MARKERS
0023 2286000000-N 840  2 EA  1375.00 2750.00 1800.00 3600.00 1514.07 3028.14MASNRY DRAINAGE STRUCT
0024 2367000000-N 840  1 EA  575.00 575.00 800.00 800.00 522.04 522.04FRAME W/2GRTS 840.29 STD
0025 2556000000-E 846  16 LF  45.00 720.00 40.00 640.00 94.63 1514.08SHOULDER BERM GUTTER
0026 2830000000-N 858  1 EA  850.00 850.00 500.00 500.00 800.00 800.00ADJ MANHOLES
0027 3030000000-E 862  225 LF  15.00 3375.00 15.00 3375.00 15.25 3431.25STL BM GUARDRAIL
0028 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 30.00 150.00ADDIT GUARDRAIL POSTS
0029 3215000000-N 862  4 EA  1250.00 5000.00 1400.00 5600.00 1275.00 5100.00GR ANCHOR TYPE III
0030 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1825.00 7300.00GR ANCHOR TYPE 350
0031 3649000000-E 876  157 TON 32.00 5024.00 40.00 6280.00 43.64 6851.48RIP RAP, CLASS B
0032 3656000000-E 876  972 SY  2.45 2381.40 1.00 972.00 4.16 4043.52GEOTEXTILE FOR DRAINGE
0033 3659000000-N SP   2 EA  1500.00 3000.00 2400.00 4800.00 2306.56 4613.12PREFORMED SCOUR HOLES
0034 4072000000-E 903  77 LF  4.25 327.25 4.00 308.00 5.15 396.55SUPPORT, 3-LB STL U-CHAN
0035 4096000000-N 904  2 EA  85.00 170.00 95.00 190.00 120.00 240.00SIGN ERECTION, TYPE D
0036 4102000000-N 904  1 EA  85.00 85.00 70.00 70.00 75.00 75.00SIGN ERECTION, TYPE E
0037 4155000000-N 907  16 EA  5.00 80.00 1.00 16.00 3.00 48.00DISPOSE SIGN SYST U-CHAN
0038 4400000000-E 1110  408 SF  3.85 1570.80 6.00 2448.00 4.05 1652.40WORK ZONE SIGNS (STAT)
0039 4410000000-E 1110  104 SF  3.85 400.40 6.00 624.00 24.74 2572.96WORK ZONE SIGNS (BARR)
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0040 4430000000-N 1130  27 EA  46.00 1242.00 30.00 810.00 82.01 2214.27DRUMS
0041 4445000000-E 1145  80 LF  9.00 720.00 18.00 1440.00 29.05 2324.00BARRICADES (TYPE III)
0042 4685000000-E 1205  754 LF  1.00 754.00 1.00 754.00 1.00 754.00THERMO PVT MKG LINES 4"90
0043 4686000000-E 1205  1,508 LF  1.00 1508.00 1.00 1508.00 1.00 1508.00THERMO PVT MKG LINES 4"120
0044 4900000000-N 1251  9 EA  10.00 90.00 10.00 90.00 10.00 90.00PERM RAISED PVMT MARKERS
0045 6000000000-E 1605  725 LF  1.90 1377.50 2.00 1450.00 2.00 1450.00TEMPORARY SILT FENCE
0046 6006000000-E 1610  225 TON 32.00 7200.00 1.00 225.00 42.44 9549.00EROS CONTRL STONE CL A
0047 6009000000-E 1610  100 TON 32.00 3200.00 50.00 5000.00 43.64 4364.00EROS CONTRL STONE CL B
0048 6012000000-E 1610  275 TON 30.00 8250.00 25.00 6875.00 38.81 10672.75SEDIMENT CONTROL STONE
0049 6015000000-E 1615 1.5 ACR 650.00 975.00 1100.00 1650.00 750.00 1125.00TEMPORARY MULCHING
0050 6018000000-E 1620  100 LB  2.95 295.00 3.90 390.00 5.00 500.00SEED FOR TEMP SEEDING
0051 6021000000-E 1620 2.25 TON 900.00 2025.00 400.00 900.00 800.00 1800.00FERT FOR TEMP SEEDING
0052 6024000000-E 1622  200 LF  13.00 2600.00 10.00 2000.00 17.73 3546.00TEMPORARY SLOPE DRAINS
0053 6029000000-E SP   700 LF  1.15 805.00 2.00 1400.00 2.00 1400.00SAFETY FENCE
0054 6030000000-E 1630  170 CY  9.00 1530.00 6.00 1020.00 21.08 3583.60SILT EXCAVATION
0055 6036000000-E 1631  3,000 SY  1.50 4500.00 0.10 300.00 4.93 14790.00MATTING FOR EROS CONTROL
0056 6037000000-E SP   20 SY  3.15 63.00 15.00 300.00 6.83 136.60COIR FIBER MAT
0057 6042000000-E 1632  1,300 LF  4.00 5200.00 3.00 3900.00 4.25 5525.001/4" HARDWARE CLOTH
0058 6048000000-E SP   655 SY  29.07 19040.85 15.00 9825.00 25.79 16892.45FLOAT TURBIDITY CURTAIN
0059 6071010000-E SP   150 LF  7.00 1050.00 15.00 2250.00 3.25 487.50WATTLE
0060 6071020000-E SP   50 LB  5.00 250.00 5.00 250.00 9.00 450.00POLYACRYLAMIDE (PAM)
0061 6071030000-E 1640  75 LF  3.50 262.50 20.00 1500.00 10.00 750.00COIR FIBER BAFFLE
0062 6071050000-E SP   2 EA  1150.00 2300.00 1200.00 2400.00 2493.30 4986.60**" SKIMMER

(1-1/2")
0063 6084000000-E 1660 1.5 ACR 1600.00 2400.00 1300.00 1950.00 1600.00 2400.00SEEDING AND MULCHING
0064 6087000000-E 1660 1.5 ACR 60.00 90.00 100.00 150.00 75.00 112.50MOWING
0065 6090000000-E 1661  50 LB  4.20 210.00 3.90 195.00 10.56 528.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 900.00 225.00 1200.00 300.00 1000.00 250.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  4.20 210.00 3.90 195.00 2.00 100.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665  1 TON 900.00 900.00 500.00 500.00 800.00 800.00FERTILIZER TOPDRESSING
0069 6114500000-N 1667  10 MHR 55.00 550.00 30.00 300.00 20.00 200.00SPECIALIZED HAND MOWING
0070 6117000000-N SP   18 EA  120.00 2160.00 50.00 900.00 100.00 1800.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.1 ACR 1680.00 168.00 450.00 45.00 1500.00 150.00REFORESTATION

STRUCTURE ITEMS

0072 8021000000-N SP  Lump Sum 48276.00 40000.00 26214.57REMV EXIST STR **********
(24+50.00-L-)

0073 8121000000-N 412 Lump Sum 15000.00 20000.00 8050.85UNCL STR EXCAV STA *****
(24+50.00-L-)

0074 8182000000-E 420 50.2 CY  1200.00 60240.00 1400.00 70280.00 1294.39 64978.38CLASS A CONCRETE (BRIDGE)
0075 8210000000-N 422 Lump Sum 15000.00 24000.00 21394.09BRG APPR SLAB ***********

(24+50.00-L-)
0076 8217000000-E 425  8,582 LB  1.00 8582.00 2.00 17164.00 0.85 7294.70REINF STEEL (BRIDGE)
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0077 8364000000-E 450  280 LF  65.10 18228.00 50.00 14000.00 58.33 16332.40HP12X53 PILES
0078 8384200000-E 450  440 LF  92.00 40480.00 70.00 30800.00 58.83 25885.20HP14X73 GALV PILES
0079 8391000000-N 450  16 EA  202.00 3232.00 150.00 2400.00 126.44 2023.04STEEL PILE POINTS
0080 8475000000-E 460 245.5 LF  121.00 29705.50 120.00 29460.00 146.15 35879.83TWO BAR METAL RAIL
0081 8517000000-E 460 260.5 LF  72.50 18886.25 100.00 26050.00 123.75 32236.881'-**"X*****"CONC PARAPET

(1'-2" X 2'-10")
0082 8608000000-E 876  245 TON 37.00 9065.00 51.00 12495.00 52.58 12882.10RIP RAP II (2'-0")
0083 8622000000-E 876  280 SY  2.85 798.00 2.00 560.00 4.95 1386.00GEOTEXTILE FOR DRAINAGE
0084 8657000000-N 430 Lump Sum 8000.00 7000.00 10746.72ELASTOMERIC BEARINGS
0085 8762000000-E 430  1,430 LF  110.00 157300.00 105.00 150150.00 109.81 157028.303'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 802370.45 TOTAL 813760.00 TOTAL 895847.71CONTRACT TOTAL

 

    SUB-TOTAL 369577.70 SUB-TOTAL 369401.00 SUB-TOTAL 473514.65ROADWAY ITEMS
    SUB-TOTAL 432792.75 SUB-TOTAL 444359.00 SUB-TOTAL 422333.06STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO B-4661 2:00 PM 4 /  6 024

WAKE

33823.3.1

FED AID NO BRZ-2227(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER POWELL CREEK AND APPROACHES ON SR-2227.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C202751JAN 17 2012
0.143 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45250.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 12200.00BRG APP SUB REG TIER**

(24+50)
0003 0043000000-N 226 Lump Sum 85000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  8.87 1774.00UNDERCUT EXCAVATION
0006 0134000000-E 240  40 CY  7.01 280.40DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  200 CY  8.82 1764.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  3.49 1047.00GEOTEXTILE SOIL STABILIZATION
0009 0220000000-E SP   340 TON 39.10 13294.00ROCK EMBANKMENTS
0010 0223000000-E 275  330 SY  41.92 13833.60ROCK PLATING
0011 0241000000-E SP   150 SY  3.63 544.50GENERIC GRADING ITEM (SY)

FILTER FABRIC FOR ROCK EMBANKMENT
0012 0318000000-E 300  30 TON 23.17 695.10FND CONDIT MATL MINOR STRS
0013 0320000000-E 300  90 SY  3.31 297.90FND CONDIT GEOTEXTILE
0014 0343000000-E 310  96 LF  22.82 2190.7215" SIDE DRAIN PIPE
0015 0448200000-E 310  156 LF  31.91 4977.9615" RCP CULV CLASS IV
0016 1077000000-E SP   80 TON 23.17 1853.60#57 STONE
0017 1220000000-E 545  100 TON 19.52 1952.00INCIDENTAL STONE BASE
0018 1489000000-E 610  490 TON 57.05 27954.50ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  345 TON 58.88 20313.60ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  465 TON 57.60 26784.00ASP CONC SURF CRS S9.5B
0021 1575000000-E 620  66 TON 724.25 47800.50ASP FOR PLANT MIX
0022 2000000000-N 806  5 EA  200.00 1000.00RIGHT OF WAY MARKERS
0023 2286000000-N 840  2 EA  995.86 1991.72MASNRY DRAINAGE STRUCT
0024 2367000000-N 840  1 EA  507.51 507.51FRAME W/2GRTS 840.29 STD
0025 2556000000-E 846  16 LF  55.65 890.40SHOULDER BERM GUTTER
0026 2830000000-N 858  1 EA  286.71 286.71ADJ MANHOLES
0027 3030000000-E 862  225 LF  15.26 3433.50STL BM GUARDRAIL
0028 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0029 3215000000-N 862  4 EA  1275.00 5100.00GR ANCHOR TYPE III
0030 3270000000-N SP   4 EA  1825.00 7300.00GR ANCHOR TYPE 350
0031 3649000000-E 876  157 TON 43.34 6804.38RIP RAP, CLASS B
0032 3656000000-E 876  972 SY  3.63 3528.36GEOTEXTILE FOR DRAINGE
0033 3659000000-N SP   2 EA  385.48 770.96PREFORMED SCOUR HOLES
0034 4072000000-E 903  77 LF  4.25 327.25SUPPORT, 3-LB STL U-CHAN
0035 4096000000-N 904  2 EA  85.00 170.00SIGN ERECTION, TYPE D
0036 4102000000-N 904  1 EA  85.00 85.00SIGN ERECTION, TYPE E
0037 4155000000-N 907  16 EA  5.00 80.00DISPOSE SIGN SYST U-CHAN
0038 4400000000-E 1110  408 SF  3.85 1570.80WORK ZONE SIGNS (STAT)
0039 4410000000-E 1110  104 SF  3.85 400.40WORK ZONE SIGNS (BARR)



FEB 07, 2012 08:21 AM

TIP NO B-4661 2:00 PM 5 /  6 024

WAKE

33823.3.1

FED AID NO BRZ-2227(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER POWELL CREEK AND APPROACHES ON SR-2227.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C202751JAN 17 2012
0.143 MI

0040 4430000000-N 1130  27 EA  42.50 1147.50DRUMS
0041 4445000000-E 1145  80 LF  9.00 720.00BARRICADES (TYPE III)
0042 4685000000-E 1205  754 LF  1.00 754.00THERMO PVT MKG LINES 4"90
0043 4686000000-E 1205  1,508 LF  1.00 1508.00THERMO PVT MKG LINES 4"120
0044 4900000000-N 1251  9 EA  10.00 90.00PERM RAISED PVMT MARKERS
0045 6000000000-E 1605  725 LF  1.90 1377.50TEMPORARY SILT FENCE
0046 6006000000-E 1610  225 TON 36.98 8320.50EROS CONTRL STONE CL A
0047 6009000000-E 1610  100 TON 37.50 3750.00EROS CONTRL STONE CL B
0048 6012000000-E 1610  275 TON 32.74 9003.50SEDIMENT CONTROL STONE
0049 6015000000-E 1615 1.5 ACR 750.00 1125.00TEMPORARY MULCHING
0050 6018000000-E 1620  100 LB  5.00 500.00SEED FOR TEMP SEEDING
0051 6021000000-E 1620 2.25 TON 800.00 1800.00FERT FOR TEMP SEEDING
0052 6024000000-E 1622  200 LF  28.36 5672.00TEMPORARY SLOPE DRAINS
0053 6029000000-E SP   700 LF  1.15 805.00SAFETY FENCE
0054 6030000000-E 1630  170 CY  12.35 2099.50SILT EXCAVATION
0055 6036000000-E 1631  3,000 SY  1.40 4200.00MATTING FOR EROS CONTROL
0056 6037000000-E SP   20 SY  3.30 66.00COIR FIBER MAT
0057 6042000000-E 1632  1,300 LF  4.00 5200.001/4" HARDWARE CLOTH
0058 6048000000-E SP   655 SY  33.78 22125.90FLOAT TURBIDITY CURTAIN
0059 6071010000-E SP   150 LF  7.56 1134.00WATTLE
0060 6071020000-E SP   50 LB  9.00 450.00POLYACRYLAMIDE (PAM)
0061 6071030000-E 1640  75 LF  5.29 396.75COIR FIBER BAFFLE
0062 6071050000-E SP   2 EA  1215.72 2431.44**" SKIMMER

(1-1/2")
0063 6084000000-E 1660 1.5 ACR 1600.00 2400.00SEEDING AND MULCHING
0064 6087000000-E 1660 1.5 ACR 75.00 112.50MOWING
0065 6090000000-E 1661  50 LB  3.50 175.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  2.00 100.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665  1 TON 800.00 800.00FERTILIZER TOPDRESSING
0069 6114500000-N 1667  10 MHR 20.00 200.00SPECIALIZED HAND MOWING
0070 6117000000-N SP   18 EA  100.00 1800.00RESPONSE FOR EROS CONTROL
0071 6123000000-E 1670 0.1 ACR 1500.00 150.00REFORESTATION

STRUCTURE ITEMS

0072 8021000000-N SP  Lump Sum 58000.00REMV EXIST STR **********
(24+50.00-L-)

0073 8121000000-N 412 Lump Sum 5000.00UNCL STR EXCAV STA *****
(24+50.00-L-)

0074 8182000000-E 420 50.2 CY  1100.00 55220.00CLASS A CONCRETE (BRIDGE)
0075 8210000000-N 422 Lump Sum 20000.00BRG APPR SLAB ***********

(24+50.00-L-)
0076 8217000000-E 425  8,582 LB  0.85 7294.70REINF STEEL (BRIDGE)



FEB 07, 2012 08:21 AM

TIP NO B-4661 2:00 PM 6 /  6 024

WAKE

33823.3.1

FED AID NO BRZ-2227(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER POWELL CREEK AND APPROACHES ON SR-2227.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C202751JAN 17 2012
0.143 MI

0077 8364000000-E 450  280 LF  60.00 16800.00HP12X53 PILES
0078 8384200000-E 450  440 LF  65.00 28600.00HP14X73 GALV PILES
0079 8391000000-N 450  16 EA  150.00 2400.00STEEL PILE POINTS
0080 8475000000-E 460 245.5 LF  150.00 36825.00TWO BAR METAL RAIL
0081 8517000000-E 460 260.5 LF  100.00 26050.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-10")
0082 8608000000-E 876  245 TON 45.00 11025.00RIP RAP II (2'-0")
0083 8622000000-E 876  280 SY  2.09 585.20GEOTEXTILE FOR DRAINAGE
0084 8657000000-N 430 Lump Sum 6000.00ELASTOMERIC BEARINGS
0085 8762000000-E 430  1,430 LF  151.00 215930.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 914599.36CONTRACT TOTAL

 

    SUB-TOTAL 424869.46ROADWAY ITEMS
    SUB-TOTAL 489729.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  802370.45DANE CONSTRUCTION, INC.
     2  813760.00FSC II LLC DBA FRED SMITH COMPANY
     3  895847.71S. T. WOOTEN CORPORATION
     4  914599.36BLYTHE CONSTRUCTION, INC.



FEB 07, 2012 08:21 AM

TIP NO I-5307, I-5310 2:00 PM 1 /  3 025

DURHAM, WAKE

47030.3.1,  5CR.20921.36

FED AID NO IM-0540(23), STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST, AND STR REHAB.

I-540 FROM I-40 OVERPASS TO TRIANGLE TOWN BLVD, AND TRIANGLE TOWN BLVD FROM I-540 TO NEW ASPHALT PAVEMENT JOINT.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT  

C202875JAN 17 2012
17.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 203000.00 350000.00MOBILIZATION
0002 0106000000-E 230  4,020 CY  11.50 46230.00 50.00 201000.00BORROW EXCAVATION
0003 0264000000-E SP  69.96 SMI 1025.00 71709.00 1950.00 136422.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1121000000-E 520  8,825 TON 20.50 180912.50 30.00 264750.00AGGREGATE BASE COURSE
0005 1220000000-E 545  3,303 TON 23.70 78281.10 29.00 95787.00INCIDENTAL STONE BASE
0006 1245000000-E SP  3.8 SMI 2920.00 11096.00 4150.00 15770.00SHOULDER RECONSTRUCTION
0007 1297000000-E 607  695,818 SY  0.35 243536.30 0.80 556654.40MILL ASP PVMT *****" DTH

(2")
0008 1297000000-E 607  33,727 SY  0.80 26981.60 1.15 38786.05MILL ASP PVMT *****" DTH

(3")
0009 1297000000-E 607  1,467 SY  2.40 3520.80 1.75 2567.25MILL ASP PVMT *****" DTH

(4-1/2")
0010 1297000000-E 607  714 SY  10.00 7140.00 4.00 2856.00MILL ASP PVMT *****" DTH

(6")
0011 1503000000-E 610  466 TON 58.85 27424.10 32.00 14912.00ASP CONC INTR CRS I19.0C
0012 1519000000-E 610  886 TON 32.45 28750.70 29.00 25694.00ASP CONC SURF CRS S9.5B
0013 1523000000-E 610  84,839 TON 25.60 2171878.40 20.00 1696780.00ASP CONC SURF CRS S9.5C
0014 1575000000-E 620  5,081 TON 635.00 3226435.00 665.00 3378865.00ASP FOR PLANT MIX
0015 1702000000-E 657  11,771 LB  2.94 34606.74 2.50 29427.50SEALING PVMT CRACKS & JTS
0016 1704000000-E SP   150 TON 175.00 26250.00 110.00 16500.00PATCHING EXIST PAVEMENT
0017 1891000000-E SP   435,017 SY  0.50 217508.50 0.70 304511.90GENERIC PAVING ITEM (SY)

FOG SEAL
0018 4399000000-N 1105 Lump Sum 123000.00 335500.00TEMP TRAFFIC CONTROL
0019 4510000000-N SP   2,000 HR  38.00 76000.00 75.00 150000.00LAW ENFORCEMENT
0020 4685000000-E 1205  6,336 LF  0.55 3484.80 0.55 3484.80THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  2,212 LF  0.62 1371.44 0.65 1437.80THERMO PVT MKG LINES 4"120
0022 4688000000-E 1205  321,150 LF  0.76 244074.00 0.75 240862.50THERMO PVT MKG LINES,6"90 MILS
0023 4690000000-E 1205  79,411 LF  0.85 67499.35 0.85 67499.35THERMO PVT MKG LINES 6"120 MILS
0024 4695000000-E 1205  285 LF  3.00 855.00 3.00 855.00THERMO PVT MKG LINES 8"90 MILS
0025 4697000000-E 1205  102 LF  4.00 408.00 4.00 408.00THERMO PVT MKG LINE 8"120 MILS
0026 4700000000-E 1205  22,187 LF  2.00 44374.00 1.90 42155.3012"WIDE THERMO 90 MILS
0027 4710000000-E 1205  461 LF  15.00 6915.00 15.00 6915.0024"WIDE THERMO 120 MILS
0028 4725000000-E 1205  146 EA  120.00 17520.00 120.00 17520.00THERMO PVT SYMBOL 90MILS
0029 4795000000-E 1205  66 LF  15.00 990.00 15.00 990.0024" COLD APPL PLSTIC LINE TYPE **

(II)
0030 4800000000-N 1205  5 EA  200.00 1000.00 200.00 1000.00COLD APP PLAS CHAR TYPE *

(III)
0031 4805000000-N 1205  4 EA  200.00 800.00 200.00 800.00COLD APPL PLASTIC SYM TYPE **

(II)
0032 4810000000-E 1205  17,108 LF  0.27 4619.16 0.30 5132.40PAINT PVMT MARKINGS 4"
0033 4820000000-E 1205  102 LF  1.75 178.50 1.75 178.50PAINT PVMT MARKINGS 8"
0034 4825000000-E 1205  841 LF  2.00 1682.00 2.00 1682.00PAINT PVMT MARKINGS 12"
0035 4835000000-E 1205  120 LF  2.50 300.00 2.50 300.00PAINT PVT MKG LINES 24"



FEB 07, 2012 08:21 AM

TIP NO I-5307, I-5310 2:00 PM 2 /  3 025

DURHAM, WAKE

47030.3.1,  5CR.20921.36

FED AID NO IM-0540(23), STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST, AND STR REHAB.

I-540 FROM I-40 OVERPASS TO TRIANGLE TOWN BLVD, AND TRIANGLE TOWN BLVD FROM I-540 TO NEW ASPHALT PAVEMENT JOINT.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT  

C202875JAN 17 2012
17.133 MI

0036 4845000000-N 1205  26 EA  30.00 780.00 30.00 780.00PAINT PVT MKG SYMBOL
0037 4847100000-E 1205  5,226 LF  2.00 10452.00 2.00 10452.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0038 4847110000-E 1205  1,567 LF  2.55 3995.85 2.55 3995.85POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0039 4855000000-E 1205  5,226 LF  0.75 3919.50 0.75 3919.50LINE REMOVAL 6" WIDE
0040 4860000000-E 1205  222 LF  1.00 222.00 1.00 222.00LINE REMOVAL 8" WIDE
0041 4870000000-E 1205  66 LF  3.00 198.00 3.00 198.00LINE REMOVAL 24" WIDE
0042 4875000000-N 1205  8 EA  50.00 400.00 50.00 400.00REMOVAL OF SYMBL & CHARAC
0043 4895000000-N SP   185 EA  10.00 1850.00 10.00 1850.00GENERIC PAVEMENT MARKING ITEM (EA)

REPLACE EXISTING BARRIER      DELINEATOR
0044 4900000000-N 1251  117 EA  10.00 1170.00 10.00 1170.00PERM RAISED PVMT MARKERS
0045 4905000000-N 1253  4,994 EA  22.00 109868.00 21.50 107371.00SNOWPLB PVMT MRKER
0046 4935000000-N 1267  90 EA  35.00 3150.00 75.00 6750.00FLEX DELINATR (CRYSTAL)
0047 4940000000-N 1267  90 EA  35.00 3150.00 75.00 6750.00FLEX DELINATR (YELLOW)
0048 5255000000-N 1413 Lump Sum 90350.00 108000.00PORTABLE LIGHTING
0049 6000000000-E 1605  3,029 LF  1.95 5906.55 2.00 6058.00TEMPORARY SILT FENCE
0050 6036000000-E 1631  2,840 SY  1.75 4970.00 1.45 4118.00MATTING FOR EROS CONTROL
0051 6071010000-E SP   3,600 LF  6.90 24840.00 5.25 18900.00WATTLE
0052 6071020000-E SP   264 LB  9.00 2376.00 12.50 3300.00POLYACRYLAMIDE (PAM)
0053 6084000000-E 1660 51.17 ACR 1150.00 58845.50 1550.00 79313.50SEEDING AND MULCHING
0054 7300000000-E 1715  150 LF  5.00 750.00 5.00 750.00UNPAVED TRENCH (***********)

(1, 1")
0055 7444000000-E 1725  2,556 LF  4.65 11885.40 4.70 12013.20INDUCTIVE LOOP SAWCUT
0056 8867000000-E SP   286 LF  72.00 20592.00 72.00 20592.00GENERIC STRUCTURE ITEM (LF)

EXPANSION JOINT EPDM OR NEOPRENE GLAND
ELASTOMERIC RE-PLACEMENT

0057 8867000000-E SP   500 LF  21.50 10750.00 21.50 10750.00GENERIC STRUCTURE ITEM (LF)
FILLED EXPANSION JOINT REPLACEMENT

0058 8867000000-E SP   1,624 LF  58.00 94192.00 58.00 94192.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS

0059 8867000000-E SP   570 LF  53.00 30210.00 53.00 30210.00GENERIC STRUCTURE ITEM (LF)
MODULAR EXPANSION JOINT ELASTOMERIC SEAL

0060 8867000000-E SP   155 LF  49.00 7595.00 49.00 7595.00GENERIC STRUCTURE ITEM (LF)
PREFORMED COMPRESSION JOINT   SEAL

0061 8892000000-E SP  587,420.4 SF  1.16 681407.66 1.16 681407.66GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF CRACK/DECK SEALER

 

    TOTAL 8384157.45 TOTAL 9229061.46CONTRACT TOTAL

 

    SUB-TOTAL 8384157.45 SUB-TOTAL 9229061.46ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8384157.45FSC II LLC DBA FRED SMITH COMPANY



FEB 07, 2012 08:21 AM

TIP NO I-5307, I-5310 2:00 PM 3 /  3 025

DURHAM, WAKE

47030.3.1,  5CR.20921.36

FED AID NO IM-0540(23), STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST, AND STR REHAB.

I-540 FROM I-40 OVERPASS TO TRIANGLE TOWN BLVD, AND TRIANGLE TOWN BLVD FROM I-540 TO NEW ASPHALT PAVEMENT JOINT.

   

C202875JAN 17 2012
17.133 MI

     2  9229061.46REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  4 026

DURHAM

5CR.10321.22,  5CR.20321.22

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-54 FROM NC-55 TO WEST OF DAVIS DR AND 10 SECTIONS OF SECONDARY ROADS.

BARRETT, IRVIN & JORDAN
CONTRACTORS INC

DURHAM,  NC

FSC II LLC DBA FRED SMITH
COMPANY

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
RALEIGH,  NC CHESHIRE,  CT

C202928JAN 17 2012
13.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51750.00 97000.00 155000.00MOBILIZATION
0002 0106000000-E 230  2,311 CY  17.35 40095.85 15.00 34665.00 40.00 92440.00BORROW EXCAVATION
0003 1220000000-E 545  1,162 TON 28.00 32536.00 34.00 39508.00 42.00 48804.00INCIDENTAL STONE BASE
0004 1245000000-E SP  23.23 SMI 2050.00 47621.50 2800.00 65044.00 5350.00 124280.50SHOULDER RECONSTRUCTION
0005 1297000000-E 607  57,067 SY  1.14 65056.38 0.15 8560.05 1.30 74187.10MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  141,072 SY  1.19 167875.68 0.40 56428.80 1.35 190447.20MILL ASP PVMT *****" DTH

(2-1/2")
0007 1308000000-E 607  2,432 SY  4.05 9849.60 1.65 4012.80 1.55 3769.60MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  4,223 SY  3.05 12880.15 2.35 9924.05 3.50 14780.50INCIDENTAL MILLING
0009 1489000000-E 610  1,462 TON 34.25 50073.50 38.00 55556.00 37.50 54825.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  23,394 TON 26.45 618771.30 32.50 760305.00 30.00 701820.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  20,353 TON 23.25 473207.25 31.50 641119.50 25.50 519001.50ASP CONC SURF CRS S9.5B
0012 1575000000-E 620  2,409 TON 665.00 1601985.00 635.00 1529715.00 665.00 1601985.00ASP FOR PLANT MIX
0013 1704000000-E SP   1,485 TON 113.35 168324.75 115.00 170775.00 100.00 148500.00PATCHING EXIST PAVEMENT
0014 2830000000-N 858  38 EA  485.00 18430.00 785.00 29830.00 870.00 33060.00ADJ MANHOLES
0015 2845000000-N 858  10 EA  485.00 4850.00 820.00 8200.00 870.00 8700.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  110,829 LF  0.43 47656.47 0.43 47656.47 0.45 49873.05THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  161,047 LF  0.60 96628.20 0.60 96628.20 0.60 96628.20THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  1,010 LF  1.25 1262.50 1.25 1262.50 1.25 1262.50THERMO PVT MKG LINES 8"90 MILS
0019 4697000000-E 1205  300 LF  1.25 375.00 1.25 375.00 1.25 375.00THERMO PVT MKG LINE 8"120 MILS
0020 4705000000-E 1205  350 LF  5.00 1750.00 5.00 1750.00 5.00 1750.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  990 LF  6.00 5940.00 6.00 5940.00 6.00 5940.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  30 EA  60.00 1800.00 60.00 1800.00 60.00 1800.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  134 EA  90.00 12060.00 90.00 12060.00 90.00 12060.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  237,631 LF  0.11 26139.41 0.11 26139.41 0.15 35644.65PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  810 LF  0.40 324.00 0.40 324.00 0.40 324.00PAINT PVMT MARKINGS 8"
0026 4830000000-E 1205  350 LF  2.00 700.00 2.00 700.00 2.00 700.00PAINT PVT MKGS LINES 16"
0027 4835000000-E 1205  820 LF  3.00 2460.00 3.00 2460.00 3.00 2460.00PAINT PVT MKG LINES 24"
0028 4840000000-N 1205  18 EA  25.00 450.00 25.00 450.00 25.00 450.00PAINT PVT MKG CHARACTER
0029 4845000000-N 1205  112 EA  20.00 2240.00 20.00 2240.00 20.00 2240.00PAINT PVT MKG SYMBOL
0030 4900000000-N 1251  1,632 EA  3.00 4896.00 3.00 4896.00 3.00 4896.00PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  1,839 LF  2.25 4137.75 1.85 3402.15 2.55 4689.45TEMPORARY SILT FENCE
0032 6071010000-E SP   4,630 LF  5.00 23150.00 3.50 16205.00 5.05 23381.50WATTLE
0033 6084000000-E 1660 18.39 ACR 1600.00 29424.00 1600.00 29424.00 1600.00 29424.00SEEDING AND MULCHING
0034 7444000000-E 1725  2,574 LF  3.90 10038.60 3.90 10038.60 3.90 10038.60INDUCTIVE LOOP SAWCUT
0035 7456000000-E 1726  500 LF  0.50 250.00 0.50 250.00 0.50 250.00LEAD-IN CABLE(********)

(18-4)

 

    TOTAL 3634988.89 TOTAL 3774644.53 TOTAL 4055787.35CONTRACT TOTAL



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 2 /  4 026

DURHAM

5CR.10321.22,  5CR.20321.22

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-54 FROM NC-55 TO WEST OF DAVIS DR AND 10 SECTIONS OF SECONDARY ROADS.

   

C202928JAN 17 2012
13.570 MI

 

    SUB-TOTAL 3634988.89 SUB-TOTAL 3774644.53 SUB-TOTAL 4055787.35ROADWAY ITEMS



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 3 /  4 026

DURHAM

5CR.10321.22,  5CR.20321.22

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-54 FROM NC-55 TO WEST OF DAVIS DR AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

TRIANGLE GRADING & PAVING,
INC

BURLINGTON,  NC  

C202928JAN 17 2012
13.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 111000.00MOBILIZATION
0002 0106000000-E 230  2,311 CY  32.00 73952.00 21.00 48531.00BORROW EXCAVATION
0003 1220000000-E 545  1,162 TON 35.00 40670.00 30.00 34860.00INCIDENTAL STONE BASE
0004 1245000000-E SP  23.23 SMI 2760.00 64114.80 2800.00 65044.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  57,067 SY  1.39 79323.13 1.50 85600.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  141,072 SY  2.72 383715.84 1.80 253929.60MILL ASP PVMT *****" DTH

(2-1/2")
0007 1308000000-E 607  2,432 SY  4.83 11746.56 2.50 6080.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  4,223 SY  4.65 19636.95 3.00 12669.00INCIDENTAL MILLING
0009 1489000000-E 610  1,462 TON 49.50 72369.00 39.00 57018.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  23,394 TON 37.40 874935.60 32.00 748608.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  20,353 TON 35.65 725584.45 29.00 590237.00ASP CONC SURF CRS S9.5B
0012 1575000000-E 620  2,409 TON 512.70 1235094.30 695.00 1674255.00ASP FOR PLANT MIX
0013 1704000000-E SP   1,485 TON 90.00 133650.00 105.00 155925.00PATCHING EXIST PAVEMENT
0014 2830000000-N 858  38 EA  600.00 22800.00 465.00 17670.00ADJ MANHOLES
0015 2845000000-N 858  10 EA  600.00 6000.00 465.00 4650.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  110,829 LF  0.43 47656.47 0.45 49873.05THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  161,047 LF  0.60 96628.20 0.62 99849.14THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  1,010 LF  1.25 1262.50 1.30 1313.00THERMO PVT MKG LINES 8"90 MILS
0019 4697000000-E 1205  300 LF  1.25 375.00 1.30 390.00THERMO PVT MKG LINE 8"120 MILS
0020 4705000000-E 1205  350 LF  5.00 1750.00 5.20 1820.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  990 LF  6.00 5940.00 6.20 6138.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  30 EA  60.00 1800.00 62.00 1860.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  134 EA  90.00 12060.00 93.00 12462.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  237,631 LF  0.11 26139.41 0.11 26139.41PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  810 LF  0.40 324.00 0.40 324.00PAINT PVMT MARKINGS 8"
0026 4830000000-E 1205  350 LF  2.00 700.00 2.10 735.00PAINT PVT MKGS LINES 16"
0027 4835000000-E 1205  820 LF  3.00 2460.00 3.10 2542.00PAINT PVT MKG LINES 24"
0028 4840000000-N 1205  18 EA  25.00 450.00 26.00 468.00PAINT PVT MKG CHARACTER
0029 4845000000-N 1205  112 EA  20.00 2240.00 21.00 2352.00PAINT PVT MKG SYMBOL
0030 4900000000-N 1251  1,632 EA  3.00 4896.00 3.10 5059.20PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  1,839 LF  1.75 3218.25 1.90 3494.10TEMPORARY SILT FENCE
0032 6071010000-E SP   4,630 LF  6.75 31252.50 3.60 16668.00WATTLE
0033 6084000000-E 1660 18.39 ACR 1400.00 25746.00 1442.00 26518.38SEEDING AND MULCHING
0034 7444000000-E 1725  2,574 LF  7.40 19047.60 4.00 10296.00INDUCTIVE LOOP SAWCUT
0035 7456000000-E 1726  500 LF  1.30 650.00 0.50 250.00LEAD-IN CABLE(********)

(18-4)

 

    TOTAL 4073188.56 TOTAL 4134628.38CONTRACT TOTAL



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 4 /  4 026

DURHAM

5CR.10321.22,  5CR.20321.22

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-54 FROM NC-55 TO WEST OF DAVIS DR AND 10 SECTIONS OF SECONDARY ROADS.

   

C202928JAN 17 2012
13.570 MI

 

    SUB-TOTAL 4073188.56 SUB-TOTAL 4134628.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3634988.89BARRETT, IRVIN & JORDAN CONTRACTORS INC
     2  3774644.53FSC II LLC DBA FRED SMITH COMPANY
     3  4055787.35REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     4  4073188.56BARNHILL CONTRACTING COMPANY
     5  4134628.38TRIANGLE GRADING & PAVING, INC



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  3 027

DURHAM

5CR.20321.21

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF SECONDARY ROADS.

BARRETT, IRVIN & JORDAN
CONTRACTORS INC

DURHAM,  NC

FSC II LLC DBA FRED SMITH
COMPANY

TRIANGLE GRADING & PAVING, INC

RALEIGH,  NC BURLINGTON,  NC

C202918JAN 17 2012
6.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24500.00 56000.00 61000.00MOBILIZATION
0002 0106000000-E 230  1,201 CY  15.83 19011.83 15.00 18015.00 21.00 25221.00BORROW EXCAVATION
0003 1220000000-E 545  597 TON 25.00 14925.00 37.00 22089.00 30.00 17910.00INCIDENTAL STONE BASE
0004 1245000000-E SP  12.01 SMI 1675.00 20116.75 2900.00 34829.00 2900.00 34829.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  62,452 SY  1.24 77440.48 0.35 21858.20 1.80 112413.60MILL ASP PVMT *****" DTH

(2-1/2")
0006 1308000000-E 607  1,112 SY  5.05 5615.60 3.00 3336.00 3.50 3892.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  2,348 SY  3.20 7513.60 3.15 7396.20 4.00 9392.00INCIDENTAL MILLING
0008 1498000000-E 610  9,390 TON 26.73 250994.70 36.50 342735.00 30.00 281700.00ASP CONC INTR CRS I19.0B
0009 1519000000-E 610  7,139 TON 23.80 169908.20 33.60 239870.40 28.00 199892.00ASP CONC SURF CRS S9.5B
0010 1575000000-E 620  879 TON 665.00 584535.00 635.00 558165.00 700.00 615300.00ASP FOR PLANT MIX
0011 1704000000-E SP   945 TON 101.75 96153.75 100.00 94500.00 103.00 97335.00PATCHING EXIST PAVEMENT
0012 2830000000-N 858  7 EA  650.00 4550.00 610.00 4270.00 360.00 2520.00ADJ MANHOLES
0013 2845000000-N 858  3 EA  650.00 1950.00 750.00 2250.00 360.00 1080.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  62,064 LF  0.45 27928.80 0.47 29170.08 0.46 28549.44THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  63,046 LF  0.65 40979.90 0.57 35936.22 0.67 42240.82THERMO PVT MKG LINES 4"120
0016 4695000000-E 1205  100 LF  2.00 200.00 4.00 400.00 2.10 210.00THERMO PVT MKG LINES 8"90 MILS
0017 4710000000-E 1205  106 LF  6.00 636.00 5.00 530.00 6.20 657.2024"WIDE THERMO 120 MILS
0018 4725000000-E 1205  17 EA  100.00 1700.00 75.00 1275.00 103.00 1751.00THERMO PVT SYMBOL 90MILS
0019 4770000000-E 1205  2,560 LF  3.00 7680.00 3.00 7680.00 3.10 7936.004" COLD APPL PLSTIC LINES TYPE **

(III)
0020 4810000000-E 1205  101,676 LF  0.10 10167.60 0.14 14234.64 0.10 10167.60PAINT PVMT MARKINGS 4"
0021 4820000000-E 1205  100 LF  0.50 50.00 1.00 100.00 0.52 52.00PAINT PVMT MARKINGS 8"
0022 4835000000-E 1205  35 LF  4.00 140.00 2.00 70.00 4.20 147.00PAINT PVT MKG LINES 24"
0023 4845000000-N 1205  11 EA  20.00 220.00 25.00 275.00 21.00 231.00PAINT PVT MKG SYMBOL
0024 4850000000-E 1205  2,560 LF  0.43 1100.80 0.50 1280.00 0.50 1280.00LINE REMOVAL 4" WIDE
0025 4900000000-N 1251  469 EA  4.50 2110.50 4.21 1974.49 4.60 2157.40PERM RAISED PVMT MARKERS
0026 6000000000-E 1605  867 LF  2.00 1734.00 2.00 1734.00 2.10 1820.70TEMPORARY SILT FENCE
0027 6071010000-E SP   2,180 LF  5.00 10900.00 7.00 15260.00 4.10 8938.00WATTLE
0028 6084000000-E 1660 8.67 ACR 1650.00 14305.50 1780.00 15432.60 1650.00 14305.50SEEDING AND MULCHING
0029 7444000000-E 1725  302 LF  4.15 1253.30 4.15 1253.30 10.30 3110.60INDUCTIVE LOOP SAWCUT

 

    TOTAL 1398321.31 TOTAL 1531919.13 TOTAL 1586038.86CONTRACT TOTAL

 

    SUB-TOTAL 1398321.31 SUB-TOTAL 1531919.13 SUB-TOTAL 1586038.86ROADWAY ITEMS



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 2 /  3 027

DURHAM

5CR.20321.21

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT   

C202918JAN 17 2012
6.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89000.00MOBILIZATION
0002 0106000000-E 230  1,201 CY  50.00 60050.00BORROW EXCAVATION
0003 1220000000-E 545  597 TON 50.00 29850.00INCIDENTAL STONE BASE
0004 1245000000-E SP  12.01 SMI 5700.00 68457.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  62,452 SY  1.45 90555.40MILL ASP PVMT *****" DTH

(2-1/2")
0006 1308000000-E 607  1,112 SY  4.00 4448.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  2,348 SY  2.50 5870.00INCIDENTAL MILLING
0008 1498000000-E 610  9,390 TON 40.00 375600.00ASP CONC INTR CRS I19.0B
0009 1519000000-E 610  7,139 TON 35.00 249865.00ASP CONC SURF CRS S9.5B
0010 1575000000-E 620  879 TON 670.25 589149.75ASP FOR PLANT MIX
0011 1704000000-E SP   945 TON 100.00 94500.00PATCHING EXIST PAVEMENT
0012 2830000000-N 858  7 EA  750.00 5250.00ADJ MANHOLES
0013 2845000000-N 858  3 EA  960.00 2880.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  62,064 LF  0.50 31032.00THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  63,046 LF  0.60 37827.60THERMO PVT MKG LINES 4"120
0016 4695000000-E 1205  100 LF  4.00 400.00THERMO PVT MKG LINES 8"90 MILS
0017 4710000000-E 1205  106 LF  5.00 530.0024"WIDE THERMO 120 MILS
0018 4725000000-E 1205  17 EA  75.00 1275.00THERMO PVT SYMBOL 90MILS
0019 4770000000-E 1205  2,560 LF  3.00 7680.004" COLD APPL PLSTIC LINES TYPE **

(III)
0020 4810000000-E 1205  101,676 LF  0.15 15251.40PAINT PVMT MARKINGS 4"
0021 4820000000-E 1205  100 LF  1.00 100.00PAINT PVMT MARKINGS 8"
0022 4835000000-E 1205  35 LF  2.00 70.00PAINT PVT MKG LINES 24"
0023 4845000000-N 1205  11 EA  25.00 275.00PAINT PVT MKG SYMBOL
0024 4850000000-E 1205  2,560 LF  0.50 1280.00LINE REMOVAL 4" WIDE
0025 4900000000-N 1251  469 EA  4.25 1993.25PERM RAISED PVMT MARKERS
0026 6000000000-E 1605  867 LF  2.45 2124.15TEMPORARY SILT FENCE
0027 6071010000-E SP   2,180 LF  4.80 10464.00WATTLE
0028 6084000000-E 1660 8.67 ACR 1650.00 14305.50SEEDING AND MULCHING
0029 7444000000-E 1725  302 LF  4.15 1253.30INDUCTIVE LOOP SAWCUT

 

    TOTAL 1791336.35CONTRACT TOTAL

 

    SUB-TOTAL 1791336.35ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1398321.31BARRETT, IRVIN & JORDAN CONTRACTORS INC
     2  1531919.13FSC II LLC DBA FRED SMITH COMPANY



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 3 /  3 027

DURHAM

5CR.20321.21

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF SECONDARY ROADS.

   

C202918JAN 17 2012
6.090 MI

     3  1586038.86TRIANGLE GRADING & PAVING, INC
     4  1791336.35REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



FEB 07, 2012 08:21 AM

TIP NO B-4090 2:00 PM 1 /  12 028

CUMBERLAND

33448.2.2

FED AID NO BRSTP-0024(50)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER CROSS CREEK & APPROACHES ON NC-24 IN FAYETTEVILLE.

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA

CAPE ROMAIN CONTRACTORS,
INC.

CAROLINA BRIDGE CO., INC.

WANDO,  SC ORANGEBURG,  SC

C202724JAN 17 2012
0.227 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00 233000.00 155335.52MOBILIZATION
0002 0000400000-N 801 Lump Sum 7000.00 25000.00 32495.88CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 105000.00 5000.00 29114.20CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 4647.00 4647.00 1000.00 1000.00 540.60 540.60SUPP CLEARING & GRUBBING
0005 0022000000-E 225  14,200 CY  12.00 170400.00 13.85 196670.00 9.46 134332.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 31000.00 10000.00 24385.31REINF BRG APPR **********

(18+55.00)
0007 0036000000-E 225  300 CY  10.50 3150.00 15.85 4755.00 7.31 2193.00UNDERCUT EXCAVATION
0008 0106000000-E 230  20,400 CY  7.50 153000.00 17.50 357000.00 14.82 302328.00BORROW EXCAVATION
0009 0134000000-E 240  15 CY  16.00 240.00 25.00 375.00 9.96 149.40DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  4,100 SY  9.00 36900.00 8.90 36490.00 4.44 18204.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E SP   300 CY  30.00 9000.00 17.50 5250.00 20.24 6072.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  2,050 SY  2.00 4100.00 3.00 6150.00 2.13 4366.50SOIL STABILIZATION FABRIC
0013 0199000000-E SP   730 SF  72.35 52815.50 110.00 80300.00 129.04 94199.20TEMPORARY SHORING
0014 0318000000-E SP   20 TON 27.00 540.00 80.00 1600.00 28.84 576.80FND CONDIT MATL MINOR STRS
0015 0320000000-E SP   40 SY  3.00 120.00 11.50 460.00 3.54 141.60FND CONDIT FABRIC
0016 0594000000-E SP   96 LF  50.00 4800.00 62.90 6038.40 41.90 4022.4024" CS PIPE CULV 0.064"
0017 0995000000-E 340  64 LF  16.00 1024.00 18.50 1184.00 14.46 925.44PIPE REMOVAL
0018 1011000000-N 500 Lump Sum 63450.00 44000.00 11359.72FINE GRADING
0019 1121000000-E 520  1,762 TON 23.00 40526.00 25.50 44931.00 29.54 52049.48AGGREGATE BASE COURSE
0020 1330000000-E 607  380 SY  18.00 6840.00 19.50 7410.00 19.50 7410.00INCIDENTAL MILLING
0021 1491000000-E 610  260 TON 85.00 22100.00 68.25 17745.00 68.25 17745.00ASP CONC BASE CRS B25.0C
0022 1503000000-E 610  250 TON 87.00 21750.00 70.15 17537.50 70.15 17537.50ASP CONC INTR CRS I19.0C
0023 1519000000-E 610  500 TON 80.00 40000.00 69.85 34925.00 69.85 34925.00ASP CONC SURF CRS S9.5B
0024 1523000000-E 610  245 TON 82.00 20090.00 70.70 17321.50 70.70 17321.50ASP CONC SURF CRS S9.5C
0025 1575000000-E SP   70 TON 620.00 43400.00 627.00 43890.00 627.00 43890.00ASP FOR PLANT MIX
0026 2253000000-E 840  1 CY  600.00 600.00 1040.00 1040.00 1910.21 1910.21PIPE COLLARS
0027 2549000000-E 846  600 LF  16.90 10140.00 16.90 10140.00 42.43 25458.002'-6"CONC CURB & GUTTER
0028 2591000000-E 848  300 SY  25.95 7785.00 25.95 7785.00 55.81 16743.004" CONCRETE SIDEWALK
0029 2655000000-E 852  110 SY  42.25 4647.50 42.25 4647.50 74.58 8203.805" MONO CONC ISLDS (KEY IN)
0030 2759000000-N SP   1 EA  1700.00 1700.00 1700.00 1700.00 2589.46 2589.46GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0031 2800000000-N 858  1 EA  1000.00 1000.00 1000.00 1000.00 1583.64 1583.64ADJ CATCH BASINS
0032 3030000000-E 862  225 LF  15.00 3375.00 15.00 3375.00 15.00 3375.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  1250.00 5000.00 1250.00 5000.00 1250.00 5000.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1825.00 7300.00 1825.00 7300.00 1825.00 7300.00GR ANCHOR TYPE 350
0036 3533000000-E 866  300 LF  21.00 6300.00 21.00 6300.00 16.00 4800.00CHN LK FENCE **" FABRIC

(120")
0037 3539000000-E 866  25 EA  115.00 2875.00 115.00 2875.00 16.00 400.00MET LINE PST **" CL FEN

(120")
0038 3545000000-E 866  5 EA  225.00 1125.00 225.00 1125.00 36.00 180.00MET TERM PST **" CL FEN

(120")



FEB 07, 2012 08:21 AM

TIP NO B-4090 2:00 PM 2 /  12 028

CUMBERLAND

33448.2.2

FED AID NO BRSTP-0024(50)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER CROSS CREEK & APPROACHES ON NC-24 IN FAYETTEVILLE.

HRI INC DBA HRI BRIDGE
COMPANY

STATE COLLEGE,  PA

CAPE ROMAIN CONTRACTORS,
INC.

CAROLINA BRIDGE CO., INC.

WANDO,  SC ORANGEBURG,  SC

C202724JAN 17 2012
0.227 MI

0039 3628000000-E 876  43 TON 50.00 2150.00 80.00 3440.00 56.48 2428.64RIP RAP, CLASS I
0040 3656000000-E 876  1,149 SY  2.00 2298.00 3.35 3849.15 2.77 3182.73FILTER FABRIC FOR DRAINGE
0041 4072000000-E 903  97 LF  5.74 556.78 5.65 548.05 5.65 548.05SUPPORT, 3-LB STL U-CHAN
0042 4102000000-N 904  12 EA  65.99 791.88 65.00 780.00 65.00 780.00SIGN ERECTION, TYPE E
0043 4155000000-N 907  13 EA  5.08 66.04 5.00 65.00 5.00 65.00DISPOSE SIGN SYST U-CHAN
0044 4400000000-E 1110  853 SF  3.95 3369.35 3.89 3318.17 3.89 3318.17WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  514 SF  8.98 4615.72 8.85 4548.90 8.85 4548.90WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  44 SF  5.94 261.36 5.85 257.40 5.85 257.40WORK ZONE SIGNS (BARR)
0047 4415000000-N 1115  4 EA  2015.23 8060.92 1985.00 7940.00 1985.00 7940.00FLASHING ARROW PNL TYPE C
0048 4420000000-N 1120  4 EA  10131.98 40527.92 9980.00 39920.00 9980.00 39920.00CHANGEABLE MESSAGE SIGN
0049 4430000000-N 1130  105 EA  46.70 4903.50 46.00 4830.00 49.31 5177.55DRUMS
0050 4435000000-N 1135  64 EA  16.09 1029.76 15.85 1014.40 39.16 2506.24CONES
0051 4445000000-E 1145  80 LF  18.07 1445.60 17.80 1424.00 17.80 1424.00BARRICADES (TYPE III)
0052 4450000000-N 1150  56 HR  25.00 1400.00 30.00 1680.00 25.00 1400.00FLAGGER
0053 4465000000-N 1160  4 EA  4923.86 19695.44 4850.00 19400.00 11400.00 45600.00TEMPORARY CRASH CUSHIONS
0054 4470000000-N 1160  4 EA  2263.96 9055.84 2230.00 8920.00 950.00 3800.00RESET CRASH CUSHION
0055 4480000000-N 1165  4 EA  15025.38 60101.52 14800.00 59200.00 3250.00 13000.00TMIA
0056 4485000000-E 1170  940 LF  25.51 23979.40 25.25 23735.00 25.25 23735.00PORT CONC BARRIER
0057 4490000000-E 1170  700 LF  35.61 24927.00 35.25 24675.00 35.25 24675.00PORT CONC BARRIER(ANCHRD)
0058 4495000000-E 1170  180 LF  25.51 4591.80 25.25 4545.00 25.25 4545.00PORT CONC BARRIER(DRAINGE
0059 4500000000-E 1170  760 LF  15.15 11514.00 15.00 11400.00 15.00 11400.00RESET PORT CONC BARRIER
0060 4506000000-E 1170  180 LF  15.15 2727.00 15.00 2700.00 15.00 2700.00RESET PORT CONC BARR,DRAIN
0061 4510000000-N SP   180 HR  35.00 6300.00 30.00 5400.00 40.00 7200.00LAW ENFORCEMENT
0062 4516000000-N 1180  64 EA  29.44 1884.16 29.00 1856.00 60.34 3861.76SKINNY DRUM
0063 4685000000-E 1205  341 LF  1.00 341.00 1.00 341.00 1.00 341.00THERMO PVT MKG LINES 4"90
0064 4686000000-E 1205  3,152 LF  1.10 3467.20 0.85 2679.20 0.85 2679.20THERMO PVT MKG LINES 4"120
0065 4695000000-E 1205  95 LF  3.50 332.50 2.00 190.00 2.00 190.00THERMO PVT MKG LINES 8"90 MILS
0066 4725000000-E 1205  8 EA  220.00 1760.00 125.00 1000.00 125.00 1000.00THERMO PVT SYMBOL 90MILS
0067 4770000000-E 1205  690 LF  2.00 1380.00 3.00 2070.00 3.00 2070.004" COLD APPL PLSTIC LINES TYPE **

(III)
0068 4770000000-E 1205  1,323 LF  2.25 2976.75 1.70 2249.10 1.70 2249.104" COLD APPL PLSTIC LINES TYPE **

(IV)
0069 4810000000-E 1205  29,984 LF  0.20 5996.80 0.22 6596.48 0.22 6596.48PAINT PVMT MARKINGS 4"
0070 4820000000-E 1205  432 LF  0.50 216.00 1.00 432.00 1.00 432.00PAINT PVMT MARKINGS 8"
0071 4835000000-E 1205  340 LF  3.00 1020.00 3.00 1020.00 3.00 1020.00PAINT PVT MKG LINES 24"
0072 4840000000-N 1205  24 EA  65.00 1560.00 50.00 1200.00 50.00 1200.00PAINT PVT MKG CHARACTER
0073 4845000000-N 1205  104 EA  65.00 6760.00 60.00 6240.00 60.00 6240.00PAINT PVT MKG SYMBOL
0074 4850000000-E 1205  11,762 LF  0.85 9997.70 0.65 7645.30 0.65 7645.30LINE REMOVAL 4" WIDE
0075 4860000000-E 1205  633 LF  2.00 1266.00 1.20 759.60 1.20 759.60LINE REMOVAL 8" WIDE
0076 4875000000-N 1205  25 EA  50.00 1250.00 55.00 1375.00 55.00 1375.00REMOVAL OF SYMBL & CHARAC
0077 4900000000-N 1251  472 EA  6.50 3068.00 4.50 2124.00 4.50 2124.00PERM RAISED PVMT MARKERS
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0078 5255000000-N 1413 Lump Sum 2500.00 10000.00 5000.00PORTABLE LIGHTING
0079 6000000000-E 1605  3,370 LF  1.85 6234.50 1.85 6234.50 2.00 6740.00TEMPORARY SILT FENCE
0080 6006000000-E 1610  225 TON 41.00 9225.00 35.00 7875.00 46.25 10406.25EROS CONTRL STONE CL A
0081 6009000000-E 1610  380 TON 41.00 15580.00 35.00 13300.00 45.22 17183.60EROS CONTRL STONE CL B
0082 6012000000-E 1610  465 TON 41.00 19065.00 35.00 16275.00 42.11 19581.15SEDIMENT CONTROL STONE
0083 6015000000-E 1615  5 ACR 750.00 3750.00 750.00 3750.00 750.00 3750.00TEMPORARY MULCHING
0084 6018000000-E 1620  200 LB  3.50 700.00 3.50 700.00 3.50 700.00SEED FOR TEMP SEEDING
0085 6021000000-E 1620 1.75 TON 800.00 1400.00 800.00 1400.00 786.29 1376.01FERT FOR TEMP SEEDING
0086 6024000000-E 1622  800 LF  9.00 7200.00 15.00 12000.00 14.07 11256.00TEMPORARY SLOPE DRAINS
0087 6027000000-N 1622  10 EA  190.00 1900.00 150.00 1500.00 118.82 1188.20INLET PROTCN @ SLOPE DRNS
0088 6029000000-E SP   900 LF  1.50 1350.00 1.50 1350.00 2.00 1800.00SAFETY FENCE
0089 6030000000-E 1630  440 CY  14.00 6160.00 15.00 6600.00 7.96 3502.40SILT EXCAVATION
0090 6036000000-E 1631  6,500 SY  1.42 9230.00 1.42 9230.00 1.42 9230.00MATTING FOR EROS CONTROL
0091 6037000000-E SP   1,050 SY  2.75 2887.50 2.75 2887.50 2.75 2887.50COIR FIBER MAT
0092 6038000000-E SP   1,400 SY  4.15 5810.00 4.15 5810.00 4.15 5810.00PERM SOIL REINF MAT
0093 6042000000-E 1632  300 LF  4.25 1275.00 4.25 1275.00 4.25 1275.001/4" HARDWARE CLOTH
0094 6070000000-N SP   2 EA  500.00 1000.00 500.00 1000.00 3184.00 6368.00SPECIAL STILLING BASINS
0095 6071010000-E SP   100 LF  3.25 325.00 3.25 325.00 74.10 7410.00WATTLE
0096 6071020000-E SP   25 LB  9.00 225.00 9.00 225.00 9.00 225.00POLYACRYLAMIDE (PAM)
0097 6071030000-E SP   240 LF  4.50 1080.00 4.50 1080.00 4.50 1080.00COIR FIBER BAFFLE
0098 6071050000-E SP   1 EA  855.00 855.00 855.00 855.00 500.00 500.00**" SKIMMER

(1-1/2")
0099 6084000000-E 1660  6 ACR 1600.00 9600.00 1600.00 9600.00 1600.00 9600.00SEEDING AND MULCHING
0100 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00 100.00 50.00MOWING
0101 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 5.00 250.00SEED FOR REPAIR SEEDING
0102 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0103 6096000000-E 1662  150 LB  2.00 300.00 2.00 300.00 2.00 300.00SEED FOR SUPP SEEDING
0104 6108000000-E 1665 4.5 TON 800.00 3600.00 800.00 3600.00 787.56 3544.02FERTILIZER TOPDRESSING
0105 6114500000-N SP   100 MHR 10.00 1000.00 10.00 1000.00 10.00 1000.00SPECIALIZED HAND MOWING
0106 6117000000-N SP   30 EA  150.00 4500.00 150.00 4500.00 100.00 3000.00RESPONSE FOR EROS CONTROL
0107 6123000000-E 1670 0.4 ACR 1500.00 600.00 150.00 60.00 1500.00 600.00REFORESTATION

WALL ITEMS

0108 8802014000-E SP   1,595 SF  85.00 135575.00 75.00 119625.00 137.93 219998.35SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0109 8007000000-N SP  Lump Sum 670000.00 1000000.00 1216558.21CM&R TEMP STR ***********
(18+55.00-L-)

0110 8035000000-N 402 Lump Sum 90000.00 175000.00 185577.53REMV EXIST STR **********
(18+55.00-L-)

0111 8112730000-N SP   2 EA  2500.00 5000.00 3000.00 6000.00 6289.02 12578.04PDA TESTING
0112 8112740000-N SP   2 EA  550.00 1100.00 1000.00 2000.00 1384.60 2769.20PDA ASSISTANCE
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0113 8121000000-N 412 Lump Sum 14000.00 10000.00 3183.99UNCL STR EXCAV STA *****
(18+55.00-L-)

0114 8147000000-E 420  20,181 SF  22.00 443982.00 26.00 524706.00 29.66 598568.46REINF CONCRETE DECK SLAB
0115 8161000000-E 420  16,345 SF  0.40 6538.00 0.75 12258.75 0.66 10787.70GROOVING BRIDGE FLOORS
0116 8182000000-E 420 191.2 CY  900.00 172080.00 700.00 133840.00 967.36 184959.23CLASS A CONCRETE (BRIDGE)
0117 8210000000-N 422 Lump Sum 70000.00 100000.00 103900.70BRG APPR SLAB ***********

(18+55.00-L-)
0118 8217000000-E 425  27,590 LB  1.00 27590.00 1.25 34487.50 0.87 24003.30REINF STEEL (BRIDGE)
0119 8262000000-E 430 2,047.5 LF  220.00 450450.00 165.00 337837.50 201.22 411997.9545" PRESTR CONCRETE GIRDR
0120 8364000000-E SP   1,210 LF  40.00 48400.00 56.00 67760.00 61.39 74281.90HP12X53 PILES
0121 8385200000-E SP   1,650 LF  165.00 272250.00 185.00 305250.00 174.91 288601.50PP**X**** GALV STL PILE

(24 X 0.625)
0122 8393000000-N SP   30 EA  400.00 12000.00 100.00 3000.00 346.15 10384.50PILE REDRIVES
0123 8608000000-E 876  485 TON 43.57 21131.45 55.00 26675.00 54.24 26306.40RIP RAP II (2'-0")
0124 8622000000-E 876  540 SY  3.00 1620.00 3.00 1620.00 4.95 2673.00FILTER FABRIC FOR DRAINAGE
0125 8657000000-N 430 Lump Sum 27000.00 20000.00 11604.00ELASTOMERIC BEARINGS
0126 8692000000-N SP  Lump Sum 13000.00 20000.00 42280.65EVAZOTE JOINT SEALS
0127 8867000000-E SP  462.17 LF  120.00 55460.40 250.00 115542.50 181.23 83759.07GENERIC STRUCTURE ITEM (LF)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 4021563.79 TOTAL 4660671.90 TOTAL 4989835.09CONTRACT TOTAL

 

    SUB-TOTAL 1484386.94 SUB-TOTAL 1645069.65 SUB-TOTAL 1475061.41ROADWAY ITEMS
    SUB-TOTAL 135575.00 SUB-TOTAL 119625.00 SUB-TOTAL 219998.35WALL ITEMS
    SUB-TOTAL 2401601.85 SUB-TOTAL 2895977.25 SUB-TOTAL 3294775.33STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00 297000.00 500836.12MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 75000.00 16517.26CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 20000.00 31000.00 74642.15CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1000.00 1000.00 12500.00 12500.00 7875.00 7875.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  14,200 CY  13.85 196670.00 7.00 99400.00 14.54 206468.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 40000.00 50000.00 66518.33REINF BRG APPR **********

(18+55.00)
0007 0036000000-E 225  300 CY  15.85 4755.00 25.00 7500.00 16.64 4992.00UNDERCUT EXCAVATION
0008 0106000000-E 230  20,400 CY  17.50 357000.00 11.50 234600.00 18.38 374952.00BORROW EXCAVATION
0009 0134000000-E 240  15 CY  25.00 375.00 29.00 435.00 26.25 393.75DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  4,100 SY  8.90 36490.00 2.30 9430.00 9.35 38335.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E SP   300 CY  17.50 5250.00 31.50 9450.00 18.38 5514.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  2,050 SY  3.05 6252.50 1.10 2255.00 5.25 10762.50SOIL STABILIZATION FABRIC
0013 0199000000-E SP   730 SF  200.00 146000.00 12.00 8760.00 40.98 29915.40TEMPORARY SHORING
0014 0318000000-E SP   20 TON 40.00 800.00 70.00 1400.00 84.00 1680.00FND CONDIT MATL MINOR STRS
0015 0320000000-E SP   40 SY  9.00 360.00 6.50 260.00 12.08 483.20FND CONDIT FABRIC
0016 0594000000-E SP   96 LF  68.00 6528.00 35.00 3360.00 66.05 6340.8024" CS PIPE CULV 0.064"
0017 0995000000-E 340  64 LF  40.00 2560.00 10.50 672.00 19.43 1243.52PIPE REMOVAL
0018 1011000000-N 500 Lump Sum 44000.00 20000.00 46200.00FINE GRADING
0019 1121000000-E 520  1,762 TON 25.50 44931.00 24.00 42288.00 26.78 47186.36AGGREGATE BASE COURSE
0020 1330000000-E 607  380 SY  19.50 7410.00 15.25 5795.00 20.48 7782.40INCIDENTAL MILLING
0021 1491000000-E 610  260 TON 68.25 17745.00 85.00 22100.00 71.66 18631.60ASP CONC BASE CRS B25.0C
0022 1503000000-E 610  250 TON 70.15 17537.50 87.00 21750.00 73.66 18415.00ASP CONC INTR CRS I19.0C
0023 1519000000-E 610  500 TON 69.85 34925.00 80.00 40000.00 73.34 36670.00ASP CONC SURF CRS S9.5B
0024 1523000000-E 610  245 TON 70.70 17321.50 82.00 20090.00 74.24 18188.80ASP CONC SURF CRS S9.5C
0025 1575000000-E SP   70 TON 627.00 43890.00 620.00 43400.00 658.35 46084.50ASP FOR PLANT MIX
0026 2253000000-E 840  1 CY  959.59 959.59 750.00 750.00 1092.00 1092.00PIPE COLLARS
0027 2549000000-E 846  600 LF  18.46 11076.00 22.00 13200.00 31.50 18900.002'-6"CONC CURB & GUTTER
0028 2591000000-E 848  300 SY  43.33 12999.00 34.50 10350.00 47.25 14175.004" CONCRETE SIDEWALK
0029 2655000000-E 852  110 SY  109.00 11990.00 35.00 3850.00 75.60 8316.005" MONO CONC ISLDS (KEY IN)
0030 2759000000-N SP   1 EA  1500.00 1500.00 1000.00 1000.00 2625.00 2625.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0031 2800000000-N 858  1 EA  2600.00 2600.00 550.00 550.00 1050.00 1050.00ADJ CATCH BASINS
0032 3030000000-E 862  225 LF  16.50 3712.50 15.00 3375.00 15.75 3543.75STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00 21.00 105.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  1450.00 5800.00 1250.00 5000.00 1312.50 5250.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1950.00 7800.00 1825.00 7300.00 1916.25 7665.00GR ANCHOR TYPE 350
0036 3533000000-E 866  300 LF  23.25 6975.00 16.00 4800.00 31.50 9450.00CHN LK FENCE **" FABRIC

(120")
0037 3539000000-E 866  25 EA  120.00 3000.00 36.00 900.00 105.00 2625.00MET LINE PST **" CL FEN

(120")
0038 3545000000-E 866  5 EA  220.00 1100.00 105.00 525.00 525.00 2625.00MET TERM PST **" CL FEN

(120")
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0039 3628000000-E 876  43 TON 30.60 1315.80 51.50 2214.50 49.81 2141.83RIP RAP, CLASS I
0040 3656000000-E 876  1,149 SY  3.00 3447.00 2.50 2872.50 3.09 3550.41FILTER FABRIC FOR DRAINGE
0041 4072000000-E 903  97 LF  5.65 548.05 3.25 315.25 5.93 575.21SUPPORT, 3-LB STL U-CHAN
0042 4102000000-N 904  12 EA  65.00 780.00 85.00 1020.00 68.25 819.00SIGN ERECTION, TYPE E
0043 4155000000-N 907  13 EA  5.00 65.00 5.00 65.00 5.25 68.25DISPOSE SIGN SYST U-CHAN
0044 4400000000-E 1110  853 SF  3.89 3318.17 4.50 3838.50 4.08 3480.24WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  514 SF  8.85 4548.90 6.50 3341.00 9.29 4775.06WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  44 SF  5.85 257.40 4.50 198.00 6.14 270.16WORK ZONE SIGNS (BARR)
0047 4415000000-N 1115  4 EA  5000.00 20000.00 1900.00 7600.00 493.43 1973.72FLASHING ARROW PNL TYPE C
0048 4420000000-N 1120  4 EA  10000.00 40000.00 10000.00 40000.00 986.87 3947.48CHANGEABLE MESSAGE SIGN
0049 4430000000-N 1130  105 EA  40.00 4200.00 23.00 2415.00 48.30 5071.50DRUMS
0050 4435000000-N 1135  64 EA  15.00 960.00 18.50 1184.00 16.64 1064.96CONES
0051 4445000000-E 1145  80 LF  17.80 1424.00 53.50 4280.00 18.69 1495.20BARRICADES (TYPE III)
0052 4450000000-N 1150  56 HR  30.00 1680.00 18.00 1008.00 45.15 2528.40FLAGGER
0053 4465000000-N 1160  4 EA  5500.00 22000.00 2500.00 10000.00 6336.58 25346.32TEMPORARY CRASH CUSHIONS
0054 4470000000-N 1160  4 EA  2500.00 10000.00 1000.00 4000.00 2341.50 9366.00RESET CRASH CUSHION
0055 4480000000-N 1165  4 EA  15000.00 60000.00 3000.00 12000.00 15540.00 62160.00TMIA
0056 4485000000-E 1170  940 LF  25.25 23735.00 26.00 24440.00 26.51 24919.40PORT CONC BARRIER
0057 4490000000-E 1170  700 LF  35.25 24675.00 40.00 28000.00 37.01 25907.00PORT CONC BARRIER(ANCHRD)
0058 4495000000-E 1170  180 LF  25.25 4545.00 26.00 4680.00 26.51 4771.80PORT CONC BARRIER(DRAINGE
0059 4500000000-E 1170  760 LF  15.00 11400.00 5.00 3800.00 10.94 8314.40RESET PORT CONC BARRIER
0060 4506000000-E 1170  180 LF  15.00 2700.00 15.00 2700.00 10.94 1969.20RESET PORT CONC BARR,DRAIN
0061 4510000000-N SP   180 HR  65.00 11700.00 50.00 9000.00 78.75 14175.00LAW ENFORCEMENT
0062 4516000000-N 1180  64 EA  50.00 3200.00 45.00 2880.00 30.45 1948.80SKINNY DRUM
0063 4685000000-E 1205  341 LF  1.50 511.50 1.00 341.00 1.05 358.05THERMO PVT MKG LINES 4"90
0064 4686000000-E 1205  3,152 LF  2.00 6304.00 0.85 2679.20 0.89 2805.28THERMO PVT MKG LINES 4"120
0065 4695000000-E 1205  95 LF  10.00 950.00 2.00 190.00 2.10 199.50THERMO PVT MKG LINES 8"90 MILS
0066 4725000000-E 1205  8 EA  240.00 1920.00 125.00 1000.00 131.25 1050.00THERMO PVT SYMBOL 90MILS
0067 4770000000-E 1205  690 LF  4.18 2884.20 3.00 2070.00 3.15 2173.504" COLD APPL PLSTIC LINES TYPE **

(III)
0068 4770000000-E 1205  1,323 LF  1.65 2182.95 1.70 2249.10 1.79 2368.174" COLD APPL PLSTIC LINES TYPE **

(IV)
0069 4810000000-E 1205  29,984 LF  0.50 14992.00 0.22 6596.48 0.23 6896.32PAINT PVMT MARKINGS 4"
0070 4820000000-E 1205  432 LF  1.00 432.00 1.00 432.00 1.05 453.60PAINT PVMT MARKINGS 8"
0071 4835000000-E 1205  340 LF  4.00 1360.00 3.00 1020.00 3.15 1071.00PAINT PVT MKG LINES 24"
0072 4840000000-N 1205  24 EA  25.00 600.00 50.00 1200.00 52.50 1260.00PAINT PVT MKG CHARACTER
0073 4845000000-N 1205  104 EA  25.00 2600.00 60.00 6240.00 63.00 6552.00PAINT PVT MKG SYMBOL
0074 4850000000-E 1205  11,762 LF  0.80 9409.60 0.65 7645.30 0.68 7998.16LINE REMOVAL 4" WIDE
0075 4860000000-E 1205  633 LF  1.00 633.00 1.20 759.60 1.26 797.58LINE REMOVAL 8" WIDE
0076 4875000000-N 1205  25 EA  50.00 1250.00 55.00 1375.00 57.75 1443.75REMOVAL OF SYMBL & CHARAC
0077 4900000000-N 1251  472 EA  7.00 3304.00 4.50 2124.00 4.73 2232.56PERM RAISED PVMT MARKERS
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0078 5255000000-N 1413 Lump Sum 10000.00 3000.00 3947.46PORTABLE LIGHTING
0079 6000000000-E 1605  3,370 LF  1.85 6234.50 1.70 5729.00 1.94 6537.80TEMPORARY SILT FENCE
0080 6006000000-E 1610  225 TON 40.00 9000.00 44.00 9900.00 47.93 10784.25EROS CONTRL STONE CL A
0081 6009000000-E 1610  380 TON 40.00 15200.00 46.00 17480.00 47.93 18213.40EROS CONTRL STONE CL B
0082 6012000000-E 1610  465 TON 32.00 14880.00 34.00 15810.00 34.84 16200.60SEDIMENT CONTROL STONE
0083 6015000000-E 1615  5 ACR 750.00 3750.00 400.00 2000.00 787.50 3937.50TEMPORARY MULCHING
0084 6018000000-E 1620  200 LB  3.50 700.00 2.00 400.00 3.68 736.00SEED FOR TEMP SEEDING
0085 6021000000-E 1620 1.75 TON 800.00 1400.00 1350.00 2362.50 840.00 1470.00FERT FOR TEMP SEEDING
0086 6024000000-E 1622  800 LF  12.00 9600.00 12.50 10000.00 18.90 15120.00TEMPORARY SLOPE DRAINS
0087 6027000000-N 1622  10 EA  275.00 2750.00 300.00 3000.00 288.75 2887.50INLET PROTCN @ SLOPE DRNS
0088 6029000000-E SP   900 LF  1.50 1350.00 1.50 1350.00 1.58 1422.00SAFETY FENCE
0089 6030000000-E 1630  440 CY  25.00 11000.00 32.50 14300.00 10.50 4620.00SILT EXCAVATION
0090 6036000000-E 1631  6,500 SY  1.42 9230.00 1.25 8125.00 1.49 9685.00MATTING FOR EROS CONTROL
0091 6037000000-E SP   1,050 SY  2.75 2887.50 3.85 4042.50 2.89 3034.50COIR FIBER MAT
0092 6038000000-E SP   1,400 SY  4.15 5810.00 4.50 6300.00 4.36 6104.00PERM SOIL REINF MAT
0093 6042000000-E 1632  300 LF  4.25 1275.00 4.00 1200.00 4.46 1338.001/4" HARDWARE CLOTH
0094 6070000000-N SP   2 EA  500.00 1000.00 400.00 800.00 682.50 1365.00SPECIAL STILLING BASINS
0095 6071010000-E SP   100 LF  3.25 325.00 5.00 500.00 3.41 341.00WATTLE
0096 6071020000-E SP   25 LB  9.00 225.00 15.00 375.00 9.45 236.25POLYACRYLAMIDE (PAM)
0097 6071030000-E SP   240 LF  4.50 1080.00 4.50 1080.00 4.73 1135.20COIR FIBER BAFFLE
0098 6071050000-E SP   1 EA  2200.00 2200.00 930.85 930.85 897.75 897.75**" SKIMMER

(1-1/2")
0099 6084000000-E 1660  6 ACR 1600.00 9600.00 1600.00 9600.00 1680.00 10080.00SEEDING AND MULCHING
0100 6087000000-E 1660 0.5 ACR 100.00 50.00 300.00 150.00 105.00 52.50MOWING
0101 6090000000-E 1661  50 LB  5.00 250.00 3.00 150.00 5.25 262.50SEED FOR REPAIR SEEDING
0102 6093000000-E 1661 0.25 TON 1000.00 250.00 1500.00 375.00 1050.00 262.50FERT FOR REPAIR SEEDING
0103 6096000000-E 1662  150 LB  2.00 300.00 2.00 300.00 2.10 315.00SEED FOR SUPP SEEDING
0104 6108000000-E 1665 4.5 TON 800.00 3600.00 1500.00 6750.00 840.00 3780.00FERTILIZER TOPDRESSING
0105 6114500000-N SP   100 MHR 40.00 4000.00 35.00 3500.00 10.50 1050.00SPECIALIZED HAND MOWING
0106 6117000000-N SP   30 EA  200.00 6000.00 50.00 1500.00 157.50 4725.00RESPONSE FOR EROS CONTROL
0107 6123000000-E 1670 0.4 ACR 1500.00 600.00 1500.00 600.00 1575.00 630.00REFORESTATION

WALL ITEMS

0108 8802014000-E SP   1,595 SF  180.00 287100.00 90.00 143550.00 240.05 382879.75SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0109 8007000000-N SP  Lump Sum 943000.00 1600000.00 972195.46CM&R TEMP STR ***********
(18+55.00-L-)

0110 8035000000-N 402 Lump Sum 197200.00 500000.00 310153.53REMV EXIST STR **********
(18+55.00-L-)

0111 8112730000-N SP   2 EA  2500.00 5000.00 1600.00 3200.00 1837.50 3675.00PDA TESTING
0112 8112740000-N SP   2 EA  1000.00 2000.00 170.00 340.00 4256.49 8512.98PDA ASSISTANCE
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CUMBERLAND

33448.2.2

FED AID NO BRSTP-0024(50)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER CROSS CREEK & APPROACHES ON NC-24 IN FAYETTEVILLE.

DELLINGER, INC.

MONROE,  NC

G. A. & F.C. WAGMAN, INC. ROGERS BRIDGE COMPANY, INC.

YORK,  PA ATLANTA,  GA

C202724JAN 17 2012
0.227 MI

0113 8121000000-N 412 Lump Sum 96000.00 75000.00 58050.08UNCL STR EXCAV STA *****
(18+55.00-L-)

0114 8147000000-E 420  20,181 SF  36.00 726516.00 50.00 1009050.00 45.79 924087.99REINF CONCRETE DECK SLAB
0115 8161000000-E 420  16,345 SF  0.50 8172.50 0.50 8172.50 0.20 3269.00GROOVING BRIDGE FLOORS
0116 8182000000-E 420 191.2 CY  1100.00 210320.00 650.00 124280.00 1036.41 198161.59CLASS A CONCRETE (BRIDGE)
0117 8210000000-N 422 Lump Sum 100000.00 102000.00 112555.45BRG APPR SLAB ***********

(18+55.00-L-)
0118 8217000000-E 425  27,590 LB  1.00 27590.00 1.00 27590.00 0.87 24003.30REINF STEEL (BRIDGE)
0119 8262000000-E 430 2,047.5 LF  205.00 419737.50 190.00 389025.00 184.56 377886.6045" PRESTR CONCRETE GIRDR
0120 8364000000-E SP   1,210 LF  40.00 48400.00 36.00 43560.00 59.20 71632.00HP12X53 PILES
0121 8385200000-E SP   1,650 LF  175.00 288750.00 180.00 297000.00 208.50 344025.00PP**X**** GALV STL PILE

(24 X 0.625)
0122 8393000000-N SP   30 EA  800.00 24000.00 200.00 6000.00 283.77 8513.10PILE REDRIVES
0123 8608000000-E 876  485 TON 38.00 18430.00 50.00 24250.00 47.93 23246.05RIP RAP II (2'-0")
0124 8622000000-E 876  540 SY  3.00 1620.00 2.15 1161.00 2.33 1258.20FILTER FABRIC FOR DRAINAGE
0125 8657000000-N 430 Lump Sum 20000.00 20000.00 15371.99ELASTOMERIC BEARINGS
0126 8692000000-N SP  Lump Sum 10000.00 30000.00 8013.04EVAZOTE JOINT SEALS
0127 8867000000-E SP  462.17 LF  300.00 138651.00 200.00 92434.00 224.88 103932.79GENERIC STRUCTURE ITEM (LF)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 5404279.16 TOTAL 5946140.78 TOTAL 5994941.86CONTRACT TOTAL

 

    SUB-TOTAL 1831792.16 SUB-TOTAL 1449528.28 SUB-TOTAL 2043518.96ROADWAY ITEMS
    SUB-TOTAL 287100.00 SUB-TOTAL 143550.00 SUB-TOTAL 382879.75WALL ITEMS
    SUB-TOTAL 3285387.00 SUB-TOTAL 4353062.50 SUB-TOTAL 3568543.15STRUCTURE ITEMS
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CUMBERLAND

33448.2.2

FED AID NO BRSTP-0024(50)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER CROSS CREEK & APPROACHES ON NC-24 IN FAYETTEVILLE.

INTERCOASTAL CONTRACTING
INC

CASTLE HAYNE,  NC   

C202724JAN 17 2012
0.227 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 325000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 125000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 2500.00 2500.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  14,200 CY  18.00 255600.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 25000.00REINF BRG APPR **********

(18+55.00)
0007 0036000000-E 225  300 CY  25.95 7785.00UNDERCUT EXCAVATION
0008 0106000000-E 230  20,400 CY  22.50 459000.00BORROW EXCAVATION
0009 0134000000-E 240  15 CY  140.00 2100.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  4,100 SY  11.80 48380.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E SP   300 CY  28.00 8400.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  2,050 SY  1.70 3485.00SOIL STABILIZATION FABRIC
0013 0199000000-E SP   730 SF  42.50 31025.00TEMPORARY SHORING
0014 0318000000-E SP   20 TON 39.75 795.00FND CONDIT MATL MINOR STRS
0015 0320000000-E SP   40 SY  2.75 110.00FND CONDIT FABRIC
0016 0594000000-E SP   96 LF  55.00 5280.0024" CS PIPE CULV 0.064"
0017 0995000000-E 340  64 LF  39.50 2528.00PIPE REMOVAL
0018 1011000000-N 500 Lump Sum 44000.00FINE GRADING
0019 1121000000-E 520  1,762 TON 33.00 58146.00AGGREGATE BASE COURSE
0020 1330000000-E 607  380 SY  12.45 4731.00INCIDENTAL MILLING
0021 1491000000-E 610  260 TON 94.00 24440.00ASP CONC BASE CRS B25.0C
0022 1503000000-E 610  250 TON 96.00 24000.00ASP CONC INTR CRS I19.0C
0023 1519000000-E 610  500 TON 93.00 46500.00ASP CONC SURF CRS S9.5B
0024 1523000000-E 610  245 TON 97.00 23765.00ASP CONC SURF CRS S9.5C
0025 1575000000-E SP   70 TON 829.00 58030.00ASP FOR PLANT MIX
0026 2253000000-E 840  1 CY  1525.00 1525.00PIPE COLLARS
0027 2549000000-E 846  600 LF  26.00 15600.002'-6"CONC CURB & GUTTER
0028 2591000000-E 848  300 SY  60.00 18000.004" CONCRETE SIDEWALK
0029 2655000000-E 852  110 SY  152.00 16720.005" MONO CONC ISLDS (KEY IN)
0030 2759000000-N SP   1 EA  3375.00 3375.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0031 2800000000-N 858  1 EA  775.00 775.00ADJ CATCH BASINS
0032 3030000000-E 862  225 LF  19.20 4320.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  25.50 127.50ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  1600.00 6400.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  2345.00 9380.00GR ANCHOR TYPE 350
0036 3533000000-E 866  300 LF  20.00 6000.00CHN LK FENCE **" FABRIC

(120")
0037 3539000000-E 866  25 EA  46.00 1150.00MET LINE PST **" CL FEN

(120")
0038 3545000000-E 866  5 EA  134.00 670.00MET TERM PST **" CL FEN

(120")
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33448.2.2

FED AID NO BRSTP-0024(50)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER CROSS CREEK & APPROACHES ON NC-24 IN FAYETTEVILLE.

INTERCOASTAL CONTRACTING
INC

CASTLE HAYNE,  NC   

C202724JAN 17 2012
0.227 MI

0039 3628000000-E 876  43 TON 100.00 4300.00RIP RAP, CLASS I
0040 3656000000-E 876  1,149 SY  2.90 3332.10FILTER FABRIC FOR DRAINGE
0041 4072000000-E 903  97 LF  5.40 523.80SUPPORT, 3-LB STL U-CHAN
0042 4102000000-N 904  12 EA  83.00 996.00SIGN ERECTION, TYPE E
0043 4155000000-N 907  13 EA  1.25 16.25DISPOSE SIGN SYST U-CHAN
0044 4400000000-E 1110  853 SF  5.00 4265.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  514 SF  10.40 5345.60WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  44 SF  7.60 334.40WORK ZONE SIGNS (BARR)
0047 4415000000-N 1115  4 EA  5000.00 20000.00FLASHING ARROW PNL TYPE C
0048 4420000000-N 1120  4 EA  6000.00 24000.00CHANGEABLE MESSAGE SIGN
0049 4430000000-N 1130  105 EA  55.00 5775.00DRUMS
0050 4435000000-N 1135  64 EA  19.50 1248.00CONES
0051 4445000000-E 1145  80 LF  25.50 2040.00BARRICADES (TYPE III)
0052 4450000000-N 1150  56 HR  35.00 1960.00FLAGGER
0053 4465000000-N 1160  4 EA  7050.00 28200.00TEMPORARY CRASH CUSHIONS
0054 4470000000-N 1160  4 EA  3200.00 12800.00RESET CRASH CUSHION
0055 4480000000-N 1165  4 EA  17800.00 71200.00TMIA
0056 4485000000-E 1170  940 LF  32.40 30456.00PORT CONC BARRIER
0057 4490000000-E 1170  700 LF  45.25 31675.00PORT CONC BARRIER(ANCHRD)
0058 4495000000-E 1170  180 LF  32.40 5832.00PORT CONC BARRIER(DRAINGE
0059 4500000000-E 1170  760 LF  19.25 14630.00RESET PORT CONC BARRIER
0060 4506000000-E 1170  180 LF  19.25 3465.00RESET PORT CONC BARR,DRAIN
0061 4510000000-N SP   180 HR  75.00 13500.00LAW ENFORCEMENT
0062 4516000000-N 1180  64 EA  34.50 2208.00SKINNY DRUM
0063 4685000000-E 1205  341 LF  1.25 426.25THERMO PVT MKG LINES 4"90
0064 4686000000-E 1205  3,152 LF  1.10 3467.20THERMO PVT MKG LINES 4"120
0065 4695000000-E 1205  95 LF  2.60 247.00THERMO PVT MKG LINES 8"90 MILS
0066 4725000000-E 1205  8 EA  160.00 1280.00THERMO PVT SYMBOL 90MILS
0067 4770000000-E 1205  690 LF  3.75 2587.504" COLD APPL PLSTIC LINES TYPE **

(III)
0068 4770000000-E 1205  1,323 LF  2.20 2910.604" COLD APPL PLSTIC LINES TYPE **

(IV)
0069 4810000000-E 1205  29,984 LF  0.30 8995.20PAINT PVMT MARKINGS 4"
0070 4820000000-E 1205  432 LF  1.30 561.60PAINT PVMT MARKINGS 8"
0071 4835000000-E 1205  340 LF  3.85 1309.00PAINT PVT MKG LINES 24"
0072 4840000000-N 1205  24 EA  64.00 1536.00PAINT PVT MKG CHARACTER
0073 4845000000-N 1205  104 EA  77.00 8008.00PAINT PVT MKG SYMBOL
0074 4850000000-E 1205  11,762 LF  0.85 9997.70LINE REMOVAL 4" WIDE
0075 4860000000-E 1205  633 LF  1.50 949.50LINE REMOVAL 8" WIDE
0076 4875000000-N 1205  25 EA  70.50 1762.50REMOVAL OF SYMBL & CHARAC
0077 4900000000-N 1251  472 EA  5.75 2714.00PERM RAISED PVMT MARKERS
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FED AID NO BRSTP-0024(50)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER CROSS CREEK & APPROACHES ON NC-24 IN FAYETTEVILLE.

INTERCOASTAL CONTRACTING
INC

CASTLE HAYNE,  NC   

C202724JAN 17 2012
0.227 MI

0078 5255000000-N 1413 Lump Sum 60000.00PORTABLE LIGHTING
0079 6000000000-E 1605  3,370 LF  2.30 7751.00TEMPORARY SILT FENCE
0080 6006000000-E 1610  225 TON 39.50 8887.50EROS CONTRL STONE CL A
0081 6009000000-E 1610  380 TON 39.50 15010.00EROS CONTRL STONE CL B
0082 6012000000-E 1610  465 TON 30.00 13950.00SEDIMENT CONTROL STONE
0083 6015000000-E 1615  5 ACR 975.00 4875.00TEMPORARY MULCHING
0084 6018000000-E 1620  200 LB  4.50 900.00SEED FOR TEMP SEEDING
0085 6021000000-E 1620 1.75 TON 1025.00 1793.75FERT FOR TEMP SEEDING
0086 6024000000-E 1622  800 LF  18.00 14400.00TEMPORARY SLOPE DRAINS
0087 6027000000-N 1622  10 EA  250.00 2500.00INLET PROTCN @ SLOPE DRNS
0088 6029000000-E SP   900 LF  2.00 1800.00SAFETY FENCE
0089 6030000000-E 1630  440 CY  9.50 4180.00SILT EXCAVATION
0090 6036000000-E 1631  6,500 SY  1.50 9750.00MATTING FOR EROS CONTROL
0091 6037000000-E SP   1,050 SY  3.50 3675.00COIR FIBER MAT
0092 6038000000-E SP   1,400 SY  5.50 7700.00PERM SOIL REINF MAT
0093 6042000000-E 1632  300 LF  5.50 1650.001/4" HARDWARE CLOTH
0094 6070000000-N SP   2 EA  800.00 1600.00SPECIAL STILLING BASINS
0095 6071010000-E SP   100 LF  4.20 420.00WATTLE
0096 6071020000-E SP   25 LB  11.50 287.50POLYACRYLAMIDE (PAM)
0097 6071030000-E SP   240 LF  5.75 1380.00COIR FIBER BAFFLE
0098 6071050000-E SP   1 EA  1100.00 1100.00**" SKIMMER

(1-1/2")
0099 6084000000-E 1660  6 ACR 2050.00 12300.00SEEDING AND MULCHING
0100 6087000000-E 1660 0.5 ACR 125.00 62.50MOWING
0101 6090000000-E 1661  50 LB  6.40 320.00SEED FOR REPAIR SEEDING
0102 6093000000-E 1661 0.25 TON 1285.00 321.25FERT FOR REPAIR SEEDING
0103 6096000000-E 1662  150 LB  2.50 375.00SEED FOR SUPP SEEDING
0104 6108000000-E 1665 4.5 TON 1025.00 4612.50FERTILIZER TOPDRESSING
0105 6114500000-N SP   100 MHR 12.90 1290.00SPECIALIZED HAND MOWING
0106 6117000000-N SP   30 EA  250.00 7500.00RESPONSE FOR EROS CONTROL
0107 6123000000-E 1670 0.4 ACR 1925.00 770.00REFORESTATION

WALL ITEMS

0108 8802014000-E SP   1,595 SF  150.00 239250.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0109 8007000000-N SP  Lump Sum 2450000.00CM&R TEMP STR ***********
(18+55.00-L-)

0110 8035000000-N 402 Lump Sum 180000.00REMV EXIST STR **********
(18+55.00-L-)

0111 8112730000-N SP   2 EA  2250.00 4500.00PDA TESTING
0112 8112740000-N SP   2 EA  250.00 500.00PDA ASSISTANCE
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FED AID NO BRSTP-0024(50)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER CROSS CREEK & APPROACHES ON NC-24 IN FAYETTEVILLE.

INTERCOASTAL CONTRACTING
INC

CASTLE HAYNE,  NC   

C202724JAN 17 2012
0.227 MI

0113 8121000000-N 412 Lump Sum 20000.00UNCL STR EXCAV STA *****
(18+55.00-L-)

0114 8147000000-E 420  20,181 SF  22.50 454072.50REINF CONCRETE DECK SLAB
0115 8161000000-E 420  16,345 SF  0.25 4086.25GROOVING BRIDGE FLOORS
0116 8182000000-E 420 191.2 CY  660.00 126192.00CLASS A CONCRETE (BRIDGE)
0117 8210000000-N 422 Lump Sum 69750.00BRG APPR SLAB ***********

(18+55.00-L-)
0118 8217000000-E 425  27,590 LB  1.00 27590.00REINF STEEL (BRIDGE)
0119 8262000000-E 430 2,047.5 LF  175.00 358312.5045" PRESTR CONCRETE GIRDR
0120 8364000000-E SP   1,210 LF  50.00 60500.00HP12X53 PILES
0121 8385200000-E SP   1,650 LF  150.00 247500.00PP**X**** GALV STL PILE

(24 X 0.625)
0122 8393000000-N SP   30 EA  300.00 9000.00PILE REDRIVES
0123 8608000000-E 876  485 TON 50.00 24250.00RIP RAP II (2'-0")
0124 8622000000-E 876  540 SY  1.10 594.00FILTER FABRIC FOR DRAINAGE
0125 8657000000-N 430 Lump Sum 13500.00ELASTOMERIC BEARINGS
0126 8692000000-N SP  Lump Sum 20361.83EVAZOTE JOINT SEALS
0127 8867000000-E SP  462.17 LF  200.00 92434.00GENERIC STRUCTURE ITEM (LF)

CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 6628050.78CONTRACT TOTAL

 

    SUB-TOTAL 2225657.70ROADWAY ITEMS
    SUB-TOTAL 239250.00WALL ITEMS
    SUB-TOTAL 4163143.08STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4021563.79HRI INC DBA HRI BRIDGE COMPANY
     2  4660671.90CAPE ROMAIN CONTRACTORS, INC.
     3  4989835.09CAROLINA BRIDGE CO., INC.
     4  5404279.16DELLINGER, INC.
     5  5946140.78G. A. & F.C. WAGMAN, INC.
     6  5994941.86ROGERS BRIDGE COMPANY, INC.
     7  6628050.78INTERCOASTAL CONTRACTING INC
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COLUMBUS

33721.3.1

FED AID NO BRSTP-1006(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #76 & 78 OVER GRISSETT SWAMP AND APPROACHES ON SR-1006.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S. T. WOOTEN CORPORATION LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

WILSON,  NC CHARLOTTE,  NC

C202737JAN 17 2012
0.209 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 46000.00 50000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 5000.00 5500.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 7500.00 12000.00 5000.00REINF BRG APPR **********

(12+65.75-L-)
0004 0029000000-N SP  Lump Sum 7500.00 12000.00 5000.00REINF BRG APPR **********

(20+14.00-L-)
0005 0043000000-N 226 Lump Sum 56500.00 40000.00 39500.00GRADING
0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1900.00 1900.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  400 CY  7.00 2800.00 10.00 4000.00 12.00 4800.00UNDERCUT EXCAVATION
0008 0195000000-E SP   400 CY  7.00 2800.00 20.00 8000.00 20.00 8000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  400 SY  2.00 800.00 1.00 400.00 2.25 900.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP   10 TON 46.00 460.00 45.00 450.00 50.00 500.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   30 SY  2.00 60.00 1.00 30.00 2.25 67.50FND CONDIT FABRIC
0012 0335200000-E SP   32 LF  38.00 1216.00 45.00 1440.00 19.50 624.0015" DRAINAGE PIPE
0013 0448200000-E SP   56 LF  40.00 2240.00 45.00 2520.00 23.00 1288.0015" RCP CULV CLASS IV
0014 1489000000-E 610  190 TON 267.00 50730.00 267.00 50730.00 267.00 50730.00ASP CONC BASE CRS B25.0B
0015 1525000000-E 610  310 TON 153.00 47430.00 153.00 47430.00 153.00 47430.00ASP CONC SURF CRS SF9.5A
0016 1575000000-E SP   30 TON 643.37 19301.10 643.37 19301.10 643.37 19301.10ASP FOR PLANT MIX
0017 2022000000-E SP  22.4 CY  4.00 89.60 49.70 1113.28 25.00 560.00SUBDRAIN EXCAVATION
0018 2033000000-E SP  16.8 CY  14.00 235.20 58.50 982.80 45.00 756.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E SP   100 LF  2.50 250.00 10.00 1000.00 20.00 2000.006" PERF SUBDRN PIPE
0020 2070000000-N SP   1 EA  175.00 175.00 300.00 300.00 200.00 200.00SUBDRN PIPE OUTLETS
0021 2077000000-E SP   6 LF  2.50 15.00 60.00 360.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0022 2286000000-N 840  4 EA  1750.00 7000.00 2200.00 8800.00 950.00 3800.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  4 EA  365.00 1460.00 500.00 2000.00 680.00 2720.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  115 LF  40.00 4600.00 78.00 8970.00 50.00 5750.00SHOULDER BERM GUTTER
0025 3030000000-E 862  150 LF  14.00 2100.00 15.00 2250.00 15.00 2250.00STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  13.00 65.00 20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  8 EA  1380.00 11040.00 1250.00 10000.00 1250.00 10000.00GR ANCHOR TYPE III
0028 3270000000-N SP   8 EA  1800.00 14400.00 1800.00 14400.00 1800.00 14400.00GR ANCHOR TYPE 350
0029 3649000000-E 876  2 TON 160.00 320.00 50.00 100.00 100.00 200.00RIP RAP, CLASS B
0030 3656000000-E 876  385 SY  2.00 770.00 1.00 385.00 2.25 866.25FILTER FABRIC FOR DRAINGE
0031 4400000000-E 1110  435 SF  3.88 1687.80 5.20 2262.00 10.00 4350.00WORK ZONE SIGNS (STAT)
0032 4410000000-E 1110  63 SF  5.99 377.37 6.05 381.15 10.00 630.00WORK ZONE SIGNS (BARR)
0033 4445000000-E 1145  64 LF  19.55 1251.20 20.50 1312.00 35.00 2240.00BARRICADES (TYPE III)
0034 4685000000-E 1205  2,210 LF  0.92 2033.20 1.05 2320.50 0.90 1989.00THERMO PVT MKG LINES 4"90
0035 4686000000-E 1205  2,210 LF  0.97 2143.70 1.15 2541.50 1.10 2431.00THERMO PVT MKG LINES 4"120
0036 4900000000-N 1251  14 EA  30.00 420.00 10.00 140.00 20.00 280.00PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  1,875 LF  2.40 4500.00 1.91 3581.25 2.00 3750.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  160 TON 22.00 3520.00 25.00 4000.00 120.00 19200.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  5 TON 64.00 320.00 50.00 250.00 100.00 500.00EROS CONTRL STONE CL B



FEB 07, 2012 08:21 AM

TIP NO B-4473 2:00 PM 2 /  6 029

COLUMBUS
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FED AID NO BRSTP-1006(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #76 & 78 OVER GRISSETT SWAMP AND APPROACHES ON SR-1006.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S. T. WOOTEN CORPORATION LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

WILSON,  NC CHARLOTTE,  NC

C202737JAN 17 2012
0.209 MI

0040 6012000000-E 1610  45 TON 35.00 1575.00 45.00 2025.00 45.00 2025.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  1 ACR 980.00 980.00 1200.00 1200.00 1200.00 1200.00TEMPORARY MULCHING
0042 6018000000-E 1620  50 LB  5.00 250.00 6.00 300.00 6.00 300.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 2750.00 687.50 1250.00 312.50 0.25 0.06FERT FOR TEMP SEEDING
0044 6024000000-E 1622  200 LF  9.50 1900.00 5.00 1000.00 15.00 3000.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  4 EA  100.00 400.00 50.00 200.00 240.00 960.00INLET PROTCN @ SLOPE DRNS
0046 6029000000-E SP   1,300 LF  2.15 2795.00 1.60 2080.00 1.60 2080.00SAFETY FENCE
0047 6030000000-E 1630  10 CY  20.00 200.00 25.00 250.00 25.00 250.00SILT EXCAVATION
0048 6036000000-E 1631  2,400 SY  1.15 2760.00 1.45 3480.00 1.45 3480.00MATTING FOR EROS CONTROL
0049 6037000000-E SP   140 SY  4.00 560.00 7.25 1015.00 7.25 1015.00COIR FIBER MAT
0050 6042000000-E 1632  220 LF  7.50 1650.00 4.15 913.00 4.15 913.001/4" HARDWARE CLOTH
0051 6071012000-E SP   165 LF  11.00 1815.00 9.25 1526.25 9.25 1526.25COIR FIBER WATTLE
0052 6084000000-E 1660 1.5 ACR 2100.00 3150.00 2750.00 4125.00 2750.00 4125.00SEEDING AND MULCHING
0053 6087000000-E 1660 0.5 ACR 50.00 25.00 200.00 100.00 200.00 100.00MOWING
0054 6090000000-E 1661  50 LB  3.50 175.00 7.50 375.00 7.50 375.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 0.25 TON 3375.00 843.75 1250.00 312.50 1250.00 312.50FERT FOR REPAIR SEEDING
0056 6096000000-E 1662  50 LB  7.25 362.50 10.00 500.00 10.00 500.00SEED FOR SUPP SEEDING
0057 6108000000-E 1665 0.75 TON 2635.00 1976.25 1425.00 1068.75 1425.00 1068.75FERTILIZER TOPDRESSING
0058 6114500000-N SP   25 MHR 15.00 375.00 80.00 2000.00 80.00 2000.00SPECIALIZED HAND MOWING
0059 6117000000-N SP   20 EA  1.00 20.00 250.00 5000.00 250.00 5000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 28500.00 25000.00 15000.00REMV EXIST STR **********
(12+65.75-L-)

0061 8035000000-N 402 Lump Sum 28500.00 30000.00 20000.00REMV EXIST STR **********
(20+14.00-L-)

0062 8112730000-N SP   2 EA  2125.00 4250.00 2500.00 5000.00 1500.00 3000.00PDA TESTING
0063 8121000000-N 412 Lump Sum 1200.00 5000.00 2000.00UNCL STR EXCAV STA *****

(12+65.75-L-)
0064 8121000000-N 412 Lump Sum 1450.00 5000.00 2000.00UNCL STR EXCAV STA *****

(20+14.00-L-)
0065 8182000000-E 420 88.4 CY  574.39 50776.08 1250.00 110500.00 600.00 53040.00CLASS A CONCRETE (BRIDGE)
0066 8210000000-N 422 Lump Sum 18700.00 25000.00 15000.00BRG APPR SLAB ***********

(12+65.75-L-)
0067 8210000000-N 422 Lump Sum 19000.00 25000.00 15000.00BRG APPR SLAB ***********

(20+14.00-L-)
0068 8217000000-E 425  11,274 LB  1.03 11612.22 1.00 11274.00 1.00 11274.00REINF STEEL (BRIDGE)
0069 8384000000-E SP   1,215 LF  55.04 66873.60 60.00 72900.00 65.00 78975.00HP14X73 PILES
0070 8393000000-N SP   24 EA  1.00 24.00 50.00 1200.00 100.00 2400.00PILE REDRIVES
0071 8505000000-E SP  240.5 LF  76.69 18443.95 110.00 26455.00 50.00 12025.00VERT CONC BARRIER RAIL
0072 8657000000-N 430 Lump Sum 4850.00 7000.00 5000.00ELASTOMERIC BEARINGS
0073 8762000000-E 430  550 LF  119.93 65961.50 125.00 68750.00 175.00 96250.003'-0"X 1'-9"PRESTR SLABS
0074 8763000000-E 430  770 LF  141.45 108916.50 155.00 119350.00 175.00 134750.003'-0" X 2'-0"PRESTR SLABS



FEB 07, 2012 08:21 AM

TIP NO B-4473 2:00 PM 3 /  6 029

COLUMBUS

33721.3.1

FED AID NO BRSTP-1006(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #76 & 78 OVER GRISSETT SWAMP AND APPROACHES ON SR-1006.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S. T. WOOTEN CORPORATION LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

WILSON,  NC CHARLOTTE,  NC

C202737JAN 17 2012
0.209 MI

0075 8892000000-E SP   2,804 SF  53.06 148780.24 15.00 42060.00 70.00 196280.00GENERIC STRUCTURE ITEM (SF)
18" STEEL SHEET PILES

 

    TOTAL 908449.26 TOTAL 924623.58 TOTAL 1016357.41CONTRACT TOTAL

 

    SUB-TOTAL 330611.17 SUB-TOTAL 345134.58 SUB-TOTAL 354363.41ROADWAY ITEMS
    SUB-TOTAL 577838.09 SUB-TOTAL 579489.00 SUB-TOTAL 661994.00STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO B-4473 2:00 PM 4 /  6 029

COLUMBUS

33721.3.1

FED AID NO BRSTP-1006(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #76 & 78 OVER GRISSETT SWAMP AND APPROACHES ON SR-1006.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

TCB BUILDERS, LLC

LEXINGTON,  NC  

C202737JAN 17 2012
0.209 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 53000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 6500.00 9900.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10000.00 13500.00REINF BRG APPR **********

(12+65.75-L-)
0004 0029000000-N SP  Lump Sum 10000.00 13500.00REINF BRG APPR **********

(20+14.00-L-)
0005 0043000000-N 226 Lump Sum 40000.00 40000.00GRADING
0006 0050000000-E 226  1 ACR 1500.00 1500.00 1.00 1.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  400 CY  16.00 6400.00 12.00 4800.00UNDERCUT EXCAVATION
0008 0195000000-E SP   400 CY  22.00 8800.00 20.00 8000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  400 SY  3.00 1200.00 2.25 900.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP   10 TON 50.00 500.00 50.00 500.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   30 SY  3.00 90.00 2.25 67.50FND CONDIT FABRIC
0012 0335200000-E SP   32 LF  55.00 1760.00 19.50 624.0015" DRAINAGE PIPE
0013 0448200000-E SP   56 LF  55.00 3080.00 23.00 1288.0015" RCP CULV CLASS IV
0014 1489000000-E 610  190 TON 267.00 50730.00 267.00 50730.00ASP CONC BASE CRS B25.0B
0015 1525000000-E 610  310 TON 153.00 47430.00 153.00 47430.00ASP CONC SURF CRS SF9.5A
0016 1575000000-E SP   30 TON 643.37 19301.10 643.37 19301.10ASP FOR PLANT MIX
0017 2022000000-E SP  22.4 CY  30.00 672.00 25.00 560.00SUBDRAIN EXCAVATION
0018 2033000000-E SP  16.8 CY  55.00 924.00 45.00 756.00SUBDRAIN FINE AGGREGATE
0019 2044000000-E SP   100 LF  22.00 2200.00 20.00 2000.006" PERF SUBDRN PIPE
0020 2070000000-N SP   1 EA  250.00 250.00 200.00 200.00SUBDRN PIPE OUTLETS
0021 2077000000-E SP   6 LF  22.00 132.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0022 2286000000-N 840  4 EA  1250.00 5000.00 950.00 3800.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  4 EA  1000.00 4000.00 680.00 2720.00FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  115 LF  34.00 3910.00 28.00 3220.00SHOULDER BERM GUTTER
0025 3030000000-E 862  150 LF  14.00 2100.00 14.00 2100.00STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  8 EA  1380.00 11040.00 1380.00 11040.00GR ANCHOR TYPE III
0028 3270000000-N SP   8 EA  1800.00 14400.00 1800.00 14400.00GR ANCHOR TYPE 350
0029 3649000000-E 876  2 TON 75.00 150.00 100.00 200.00RIP RAP, CLASS B
0030 3656000000-E 876  385 SY  4.00 1540.00 2.25 866.25FILTER FABRIC FOR DRAINGE
0031 4400000000-E 1110  435 SF  5.20 2262.00 5.20 2262.00WORK ZONE SIGNS (STAT)
0032 4410000000-E 1110  63 SF  6.05 381.15 6.05 381.15WORK ZONE SIGNS (BARR)
0033 4445000000-E 1145  64 LF  20.50 1312.00 20.50 1312.00BARRICADES (TYPE III)
0034 4685000000-E 1205  2,210 LF  0.90 1989.00 1.05 2320.50THERMO PVT MKG LINES 4"90
0035 4686000000-E 1205  2,210 LF  1.10 2431.00 1.15 2541.50THERMO PVT MKG LINES 4"120
0036 4900000000-N 1251  14 EA  20.00 280.00 10.00 140.00PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  1,875 LF  3.50 6562.50 1.80 3375.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  160 TON 55.00 8800.00 120.00 19200.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  5 TON 85.00 425.00 100.00 500.00EROS CONTRL STONE CL B



FEB 07, 2012 08:21 AM

TIP NO B-4473 2:00 PM 5 /  6 029

COLUMBUS

33721.3.1

FED AID NO BRSTP-1006(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #76 & 78 OVER GRISSETT SWAMP AND APPROACHES ON SR-1006.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

TCB BUILDERS, LLC

LEXINGTON,  NC  

C202737JAN 17 2012
0.209 MI

0040 6012000000-E 1610  45 TON 65.00 2925.00 45.00 2025.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615  1 ACR 1290.00 1290.00 525.00 525.00TEMPORARY MULCHING
0042 6018000000-E 1620  50 LB  7.00 350.00 15.00 750.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.25 TON 1190.00 297.50 800.00 200.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  200 LF  22.00 4400.00 15.00 3000.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  4 EA  200.00 800.00 240.00 960.00INLET PROTCN @ SLOPE DRNS
0046 6029000000-E SP   1,300 LF  3.50 4550.00 1.20 1560.00SAFETY FENCE
0047 6030000000-E 1630  10 CY  35.00 350.00 25.00 250.00SILT EXCAVATION
0048 6036000000-E 1631  2,400 SY  3.00 7200.00 1.20 2880.00MATTING FOR EROS CONTROL
0049 6037000000-E SP   140 SY  10.00 1400.00 5.00 700.00COIR FIBER MAT
0050 6042000000-E 1632  220 LF  5.25 1155.00 4.00 880.001/4" HARDWARE CLOTH
0051 6071012000-E SP   165 LF  10.00 1650.00 8.00 1320.00COIR FIBER WATTLE
0052 6084000000-E 1660 1.5 ACR 2380.00 3570.00 2000.00 3000.00SEEDING AND MULCHING
0053 6087000000-E 1660 0.5 ACR 75.00 37.50 100.00 50.00MOWING
0054 6090000000-E 1661  50 LB  6.50 325.00 8.00 400.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 0.25 TON 1190.00 297.50 1000.00 250.00FERT FOR REPAIR SEEDING
0056 6096000000-E 1662  50 LB  6.50 325.00 8.00 400.00SEED FOR SUPP SEEDING
0057 6108000000-E 1665 0.75 TON 990.00 742.50 1000.00 750.00FERTILIZER TOPDRESSING
0058 6114500000-N SP   25 MHR 30.00 750.00 35.00 875.00SPECIALIZED HAND MOWING
0059 6117000000-N SP   20 EA  480.00 9600.00 400.00 8000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8035000000-N 402 Lump Sum 45000.00 76950.00REMV EXIST STR **********
(12+65.75-L-)

0061 8035000000-N 402 Lump Sum 45000.00 91000.00REMV EXIST STR **********
(20+14.00-L-)

0062 8112730000-N SP   2 EA  4500.00 9000.00 2200.00 4400.00PDA TESTING
0063 8121000000-N 412 Lump Sum 10000.00 1500.00UNCL STR EXCAV STA *****

(12+65.75-L-)
0064 8121000000-N 412 Lump Sum 10000.00 1500.00UNCL STR EXCAV STA *****

(20+14.00-L-)
0065 8182000000-E 420 88.4 CY  1200.00 106080.00 850.00 75140.00CLASS A CONCRETE (BRIDGE)
0066 8210000000-N 422 Lump Sum 25000.00 13703.00BRG APPR SLAB ***********

(12+65.75-L-)
0067 8210000000-N 422 Lump Sum 25000.00 13953.00BRG APPR SLAB ***********

(20+14.00-L-)
0068 8217000000-E 425  11,274 LB  1.50 16911.00 1.00 11274.00REINF STEEL (BRIDGE)
0069 8384000000-E SP   1,215 LF  85.00 103275.00 85.00 103275.00HP14X73 PILES
0070 8393000000-N SP   24 EA  150.00 3600.00 325.00 7800.00PILE REDRIVES
0071 8505000000-E SP  240.5 LF  75.00 18037.50 80.00 19240.00VERT CONC BARRIER RAIL
0072 8657000000-N 430 Lump Sum 10000.00 3900.00ELASTOMERIC BEARINGS
0073 8762000000-E 430  550 LF  120.00 66000.00 130.00 71500.003'-0"X 1'-9"PRESTR SLABS
0074 8763000000-E 430  770 LF  140.00 107800.00 137.00 105490.003'-0" X 2'-0"PRESTR SLABS



FEB 07, 2012 08:21 AM

TIP NO B-4473 2:00 PM 6 /  6 029

COLUMBUS

33721.3.1

FED AID NO BRSTP-1006(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #76 & 78 OVER GRISSETT SWAMP AND APPROACHES ON SR-1006.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

TCB BUILDERS, LLC

LEXINGTON,  NC  

C202737JAN 17 2012
0.209 MI

0075 8892000000-E SP   2,804 SF  34.00 95336.00 44.00 123376.00GENERIC STRUCTURE ITEM (SF)
18" STEEL SHEET PILES

 

    TOTAL 1066171.25 TOTAL 1090397.00CONTRACT TOTAL

 

    SUB-TOTAL 370131.75 SUB-TOTAL 366396.00ROADWAY ITEMS
    SUB-TOTAL 696039.50 SUB-TOTAL 724001.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  908449.26SMITH-ROWE, LLC
     2  924623.58S. T. WOOTEN CORPORATION
     3  1016357.41LEE CONSTRUCTION COMPANY OF THE CAROLINAS,

INC.
     4  1066171.25PALMETTO INFRASTRUCTURE  INC
     5  1090397.00TCB BUILDERS, LLC



FEB 07, 2012 08:21 AM

TIP NO U-624 2:00 PM 1 /  1 030

ORANGE

34762.3.4

FED AID NO STP-0086(5)

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

NC-86 (S COLUMBIA ST) FROM SR-1906 (PUREFOY RD) TO SR-1902 (MANNING DR).

   

C202156JAN 17 2012
0.748 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



FEB 07, 2012 08:21 AM

TIP NO U-3326A, U-3326B 2:00 PM 1 /  22 031

ROCKINGHAM

34924.3.1

FED AID NO STP-29B(2)

WIDENING, GRADING, DRAINAGE, PAVING, RET WALL, & STRUCTURES.

US-29 BUS (FREEWAY DR) FROM SR-2670 (S SCALES ST) TO NC-14 IN REIDSVILLE.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

YATES CONSTRUCTION CO., INC. FLATIRON CONSTRUCTORS INC

STOKESDALE,  NC FIRESTONE,  CO

C202652JAN 17 2012
6.052 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2534657.00 2450000.00 2627000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 368418.00 250000.00 300000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 582300.00 1565000.00 314000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 10305.00 20610.00 1.00 2.00 7500.00 15000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  347,300 CY  5.80 2014340.00 8.86 3077078.00 8.00 2778400.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 25000.00 51039.00 46000.00REINF BRG APPR **********

(16+25.25 -Y17-)
0009 0029000000-N SP  Lump Sum 55000.00 51861.00 56000.00REINF BRG APPR **********

(22+28.96 -Y21-)
0010 0029000000-N SP  Lump Sum 80000.00 79186.00 58000.00REINF BRG APPR **********

(24+49.6 -Y10-)
0011 0036000000-E 225  5,905 CY  6.00 35430.00 6.50 38382.50 11.00 64955.00UNDERCUT EXCAVATION
0012 0038000000-E SP   1,970 CY  6.00 11820.00 9.00 17730.00 15.00 29550.00SHALLOW UNDERCUT
0013 0080000000-E SP   3,750 TON 22.00 82500.00 21.15 79312.50 28.00 105000.00CLASS IV SUBGRD STABILIZATION
0014 0106000000-E 230  287,000 CY  6.00 1722000.00 5.35 1535450.00 8.80 2525600.00BORROW EXCAVATION
0015 0134000000-E 240  3,124 CY  5.00 15620.00 5.50 17182.00 8.00 24992.00DRAINAGE DITCH EXCAVATION
0016 0141000000-E 240  1,145 LF  2.00 2290.00 2.25 2576.25 6.00 6870.00BERM DITCH CONSTRUCTION
0017 0156000000-E 250  98,900 SY  2.30 227470.00 2.73 269997.00 3.50 346150.00REMOVAL OF EXT ASPHALT PVMT
0018 0177000000-E 250  6,200 SY  1.80 11160.00 2.26 14012.00 1.20 7440.00BREAKING OF EXT ASPH PVMT
0019 0195000000-E SP   5,000 CY  34.00 170000.00 35.00 175000.00 42.00 210000.00SELECT GRANULAR MATERIAL
0020 0196000000-E 270  10,000 SY  1.90 19000.00 1.38 13800.00 5.00 50000.00SOIL STABILIZATION FABRIC
0021 0199000000-E SP   13,165 SF  37.35 491712.75 37.35 491712.75 55.00 724075.00TEMPORARY SHORING
0022 0262000000-N SP   1 EA  3000.00 3000.00 3750.00 3750.00 6000.00 6000.00GENERIC GRADING ITEM (EA)

HAZARDOUS SPILL BASIN
0023 0318000000-E SP   7,390 TON 23.44 173221.60 25.90 191401.00 4.00 29560.00FND CONDIT MATL MINOR STRS
0024 0320000000-E SP   18,460 SY  1.55 28613.00 1.85 34151.00 2.00 36920.00FND CONDIT FABRIC
0025 0342000000-E SP   12 LF  22.67 272.04 44.48 533.76 90.00 1080.00**" SIDE DRAIN PIPE

(12")
0026 0342000000-E SP   936 LF  42.25 39546.00 56.42 52809.12 50.00 46800.00**" SIDE DRAIN PIPE

(30")
0027 0342000000-E SP   628 LF  53.59 33654.52 94.60 59408.80 62.00 38936.00**" SIDE DRAIN PIPE

(36")
0028 0342000000-E SP   120 LF  65.95 7914.00 88.54 10624.80 115.00 13800.00**" SIDE DRAIN PIPE

(42")
0029 0342000000-E SP   28 LF  77.29 2164.12 121.26 3395.28 200.00 5600.00**" SIDE DRAIN PIPE

(48")
0030 0343000000-E SP   5,036 LF  23.70 119353.20 32.32 162763.52 29.00 146044.0015" SIDE DRAIN PIPE
0031 0344000000-E SP   2,404 LF  28.85 69355.40 41.70 100246.80 50.00 120200.0018" SIDE DRAIN PIPE
0032 0345000000-E SP   1,616 LF  36.07 58289.12 44.50 71912.00 52.00 84032.0024" SIDE DRAIN PIPE
0033 0366000000-E SP   2,668 LF  23.70 63231.60 30.16 80466.88 45.00 120060.0015" RC PIPE CULV III
0034 0372000000-E SP   4,084 LF  26.79 109410.36 33.07 135057.88 40.00 163360.0018" RC PIPE CULV III
0035 0378000000-E SP   2,292 LF  34.01 77950.92 40.71 93307.32 60.00 137520.0024" RC PIPE CULV III
0036 0384000000-E SP   1,524 LF  42.25 64389.00 50.34 76718.16 60.00 91440.0030" RC PIPE CULV III
0037 0390000000-E SP   92 LF  53.59 4930.28 76.61 7048.12 130.00 11960.0036" RC PIPE CULV III



FEB 07, 2012 08:21 AM

TIP NO U-3326A, U-3326B 2:00 PM 2 /  22 031

ROCKINGHAM

34924.3.1

FED AID NO STP-29B(2)

WIDENING, GRADING, DRAINAGE, PAVING, RET WALL, & STRUCTURES.

US-29 BUS (FREEWAY DR) FROM SR-2670 (S SCALES ST) TO NC-14 IN REIDSVILLE.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

YATES CONSTRUCTION CO., INC. FLATIRON CONSTRUCTORS INC

STOKESDALE,  NC FIRESTONE,  CO

C202652JAN 17 2012
6.052 MI

0038 0396000000-E SP   80 LF  65.95 5276.00 91.40 7312.00 160.00 12800.0042" RC PIPE CULV III
0039 0408000000-E SP   144 LF  118.51 17065.44 146.77 21134.88 200.00 28800.0054" RC PIPE CULV III
0040 0420000000-E SP   164 LF  195.80 32111.20 190.27 31204.28 220.00 36080.0066" RC PIPE CULV III
0041 0448200000-E SP   26,172 LF  24.73 647233.56 34.80 910785.60 35.00 916020.0015" RCP CULV CLASS IV
0042 0448300000-E SP   1,632 LF  27.82 45402.24 35.91 58605.12 46.00 75072.0018" RCP CULV CLASS IV
0043 0448400000-E SP   2,616 LF  35.55 92998.80 43.33 113351.28 60.00 156960.0024" RCP CULV CLASS IV
0044 0448500000-E SP   1,104 LF  45.34 50055.36 63.99 70644.96 75.00 82800.0030" RCP CULV CLASS IV
0045 0582000000-E SP   912 LF  34.01 31017.12 50.07 45663.84 50.00 45600.0015" CS PIPE CULV 0.064"
0046 0594000000-E SP   100 LF  46.37 4637.00 63.83 6383.00 52.00 5200.0024" CS PIPE CULV 0.064"
0047 0636000000-E SP   29 EA  185.49 5379.21 265.00 7685.00 400.00 11600.00**" CS ELBOW *****" THICK

(15")
0048 0636000000-E SP   15 EA  231.87 3478.05 285.00 4275.00 410.00 6150.00**" CS ELBOW *****" THICK

(18")
0049 0636000000-E SP   6 EA  309.16 1854.96 360.00 2160.00 500.00 3000.00**" CS ELBOW *****" THICK

(24")
0050 0973100000-E SP   138 LF  381.29 52618.02 352.00 48576.00 425.00 58650.00**"WLD STL PIPE GRAD IN SOIL

36" WSP, 0.5" THICK, GRADE B
0051 0973100000-E SP   88 LF  484.35 42622.80 446.00 39248.00 520.00 45760.00**"WLD STL PIPE GRAD IN SOIL

42" WSP, 0.625" THICK, GRADE B
0052 0973100000-E SP   82 LF  515.26 42251.32 472.00 38704.00 625.00 51250.00**"WLD STL PIPE GRAD IN SOIL

48" WSP, 0.625" THICK, GRADE B
0053 0973300000-E SP   30 LF  824.42 24732.60 764.00 22920.00 675.00 20250.00**"WLD STL PIPE GRAD NOT IN SOIL

36" WSP, 0.5" THICK, GRADE B
0054 0973300000-E SP   20 LF  932.62 18652.40 861.00 17220.00 825.00 16500.00**"WLD STL PIPE GRAD NOT IN SOIL

42" WSP, 0.625" THICK, GRADE B
0055 0973300000-E SP   18 LF  1076.90 19384.20 997.00 17946.00 950.00 17100.00**"WLD STL PIPE GRAD NOT IN SOIL

48" WSP, 0.625" THICK, GRADE B
0056 0986000000-E SP   116 LF  64.92 7530.72 82.17 9531.72 90.00 10440.00GENERIC PIPE ITEM (LF)

36" RC PIPE CULVERTS, CLASS V
0057 0986000000-E SP   408 LF  463.73 189201.84 320.00 130560.00 450.00 183600.00GENERIC PIPE ITEM (LF)

54" WELDED STEEL PIPE LINER
0058 0986000000-E SP   372 LF  195.80 72837.60 187.82 69869.04 200.00 74400.00GENERIC PIPE ITEM (LF)

60" RC PIPE CULVERTS, CLASS V
0059 0986000000-E SP   168 LF  489.50 82236.00 350.00 58800.00 550.00 92400.00GENERIC PIPE ITEM (LF)

60" WELDED STEEL PIPE LINER
0060 0986000000-E SP   128 LF  267.94 34296.32 259.20 33177.60 325.00 41600.00GENERIC PIPE ITEM (LF)

66" RC PIPE CULVERTS, CLASS V
0061 0995000000-E 340  8,376 LF  10.31 86356.56 10.50 87948.00 9.00 75384.00PIPE REMOVAL
0062 1011000000-N 500 Lump Sum 200000.00 465000.00 416000.00FINE GRADING
0063 1110000000-E 510  1,000 TON 22.00 22000.00 24.00 24000.00 28.00 28000.00STABILIZER AGGREGATE
0064 1121000000-E 520  15,900 TON 23.00 365700.00 24.40 387960.00 26.00 413400.00AGGREGATE BASE COURSE
0065 1220000000-E 545  5,000 TON 30.00 150000.00 22.90 114500.00 40.00 200000.00INCIDENTAL STONE BASE
0066 1275000000-E 600  5,750 GAL 3.30 18975.00 3.05 17537.50 3.00 17250.00PRIME COAT
0067 1308000000-E 607  2,000 SY  8.20 16400.00 3.21 6420.00 2.50 5000.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0068 1308000000-E 607  7,700 SY  3.80 29260.00 2.70 20790.00 2.00 15400.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
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0069 1330000000-E 607  700 SY  7.75 5425.00 7.95 5565.00 5.40 3780.00INCIDENTAL MILLING
0070 1489000000-E 610  20,200 TON 48.50 979700.00 46.44 938088.00 47.00 949400.00ASP CONC BASE CRS B25.0B
0071 1491000000-E 610  80,750 TON 44.70 3609525.00 43.58 3519085.00 41.00 3310750.00ASP CONC BASE CRS B25.0C
0072 1498000000-E 610  10,650 TON 46.50 495225.00 49.92 531648.00 47.00 500550.00ASP CONC INTR CRS I19.0B
0073 1503000000-E 610  52,700 TON 44.60 2350420.00 44.47 2343569.00 41.00 2160700.00ASP CONC INTR CRS I19.0C
0074 1519000000-E 610  14,600 TON 56.20 820520.00 48.46 707516.00 45.00 657000.00ASP CONC SURF CRS S9.5B
0075 1523000000-E 610  47,100 TON 45.75 2154825.00 46.80 2204280.00 45.00 2119500.00ASP CONC SURF CRS S9.5C
0076 1525000000-E 610  4,200 TON 55.25 232050.00 49.92 209664.00 56.00 235200.00ASP CONC SURF CRS SF9.5A
0077 1575000000-E SP   11,420 TON 660.00 7537200.00 634.00 7240280.00 610.00 6966200.00ASP FOR PLANT MIX
0078 1693000000-E 654  1,775 TON 125.22 222265.50 120.00 213000.00 90.00 159750.00ASPH PLT MIX PVMT REPAIR
0079 2000000000-N 806  330 EA  152.26 50245.80 156.50 51645.00 160.00 52800.00RIGHT OF WAY MARKERS
0080 2022000000-E SP   896 CY  10.31 9237.76 12.00 10752.00 11.50 10304.00SUBDRAIN EXCAVATION
0081 2033000000-E SP   672 CY  46.37 31160.64 50.00 33600.00 50.00 33600.00SUBDRAIN FINE AGGREGATE
0082 2044000000-E SP   4,000 LF  5.15 20600.00 4.00 16000.00 5.70 22800.006" PERF SUBDRN PIPE
0083 2070000000-N SP   8 EA  257.63 2061.04 300.00 2400.00 285.00 2280.00SUBDRN PIPE OUTLETS
0084 2077000000-E SP   48 LF  25.76 1236.48 20.00 960.00 28.00 1344.006" OUTLET PIPE (SUBDRNS)
0085 2190000000-N 828  75 EA  463.73 34779.75 500.00 37500.00 650.00 48750.00TEMP STL PLT COVER FOR MDS
0086 2209000000-E 838  16 CY  747.13 11954.08 800.00 12800.00 750.00 12000.00ENDWALLS
0087 2220000000-E 838  42 CY  875.94 36789.48 975.00 40950.00 1100.00 46200.00REINFORCED ENDWALLS
0088 2253000000-E 840  30 CY  824.42 24732.60 450.00 13500.00 400.00 12000.00PIPE COLLARS
0089 2264000000-E 840  1 CY  824.42 824.42 800.00 800.00 400.00 400.00PIPE PLUGS
0090 2275000000-E SP   40 CY  206.10 8244.00 250.00 10000.00 225.00 9000.00FLOWABLE FILL
0091 2286000000-N 840  586 EA  901.71 528402.06 1000.00 586000.00 850.00 498100.00MASNRY DRAINAGE STRUCT
0092 2297000000-E 840  46 CY  942.93 43374.78 750.00 34500.00 400.00 18400.00MASNRY DRAINAGE STRUCT
0093 2308000000-E 840  213 LF  180.34 38412.42 250.00 53250.00 125.00 26625.00MASNRY DRAINAGE STRUCT
0094 2354200000-N 840  2 EA  273.09 546.18 395.00 790.00 450.00 900.00FRAME W/GRATE 840.24 STD
0095 2364000000-N 840  71 EA  479.19 34022.49 430.00 30530.00 450.00 31950.00FRAME W/2GRTS 840.16 STD
0096 2365000000-N 840  10 EA  448.28 4482.80 395.00 3950.00 450.00 4500.00FRAME W/2GRTS 840.22 STD
0097 2366000000-N 840  83 EA  437.97 36351.51 395.00 32785.00 450.00 37350.00FRAME W/2GRTS 840.24 STD
0098 2367000000-N 840  40 EA  453.43 18137.20 400.00 16000.00 450.00 18000.00FRAME W/2GRTS 840.29 STD
0099 2374000000-N 840  31 EA  525.57 16292.67 485.00 15035.00 450.00 13950.00FRAME-GRT-HD 840.03 **

(E)
0100 2374000000-N 840  149 EA  525.57 78309.93 485.00 72265.00 450.00 67050.00FRAME-GRT-HD 840.03 **

(F)
0101 2374000000-N 840  146 EA  525.57 76733.22 485.00 70810.00 450.00 65700.00FRAME-GRT-HD 840.03 **

(G)
0102 2396000000-N 840  30 EA  345.22 10356.60 335.00 10050.00 450.00 13500.00FRAME W/COVER STD 840.54
0103 2407000000-N 840  9 EA  1210.86 10897.74 1120.00 10080.00 450.00 4050.00STL FRAM W/ 2 GTR, STD 840.37
0104 2440000000-N 852  56 EA  452.19 25322.64 425.00 23800.00 480.00 26880.00CONC TRANS SECT FOR CATCH BASIN
0105 2451000000-N 852  35 EA  430.45 15065.75 405.00 14175.00 440.00 15400.00CONC TRANS SECT FOR DROP INLET
0106 2462000000-E SP   1 EA  2679.36 2679.36 5000.00 5000.00 6000.00 6000.00**" SLUICE GATE

(24")
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0107 2542000000-E 846  32,100 LF  12.74 408954.00 10.00 321000.00 11.00 353100.001'-6"CONC CURB & GUTTER
0108 2549000000-E 846  51,300 LF  14.94 766422.00 11.85 607905.00 12.00 615600.002'-6"CONC CURB & GUTTER
0109 2556000000-E 846  1,300 LF  16.44 21372.00 13.75 17875.00 12.00 15600.00SHOULDER BERM GUTTER
0110 2577000000-E 846  3,160 LF  22.93 72458.80 20.85 65886.00 15.00 47400.00CONC EXPRESSWAY GUTTER
0111 2591000000-E 848  5,400 SY  32.08 173232.00 26.00 140400.00 23.00 124200.004" CONCRETE SIDEWALK
0112 2612000000-E 848  1,800 SY  46.89 84402.00 38.00 68400.00 26.00 46800.006" CONCRETE DRIVEWAY
0113 2619000000-E 850  240 SY  41.67 10000.80 38.00 9120.00 23.00 5520.004" CONCRETE PAVED DITCH
0114 2655000000-E 852  8,800 SY  31.95 281160.00 34.00 299200.00 26.00 228800.005" MONO CONC ISLDS (KEY IN)
0115 2724000000-E 857  700 LF  67.00 46900.00 78.00 54600.00 68.00 47600.00PC REINF BARRIER SNGL FC
0116 2759000000-N SP   24 EA  1101.63 26439.12 990.00 23760.00 1200.00 28800.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMP
0117 2830000000-N 858  27 EA  463.73 12520.71 540.00 14580.00 1100.00 29700.00ADJ MANHOLES
0118 2845000000-N 858  21 EA  386.45 8115.45 510.00 10710.00 375.00 7875.00ADJ METER OR VALVE BOXES
0119 2860000000-N 859  1 EA  721.37 721.37 1800.00 1800.00 750.00 750.00CONVERT CB TO JB
0120 2905000000-N 859  1 EA  721.37 721.37 1800.00 1800.00 750.00 750.00CONVERT DI TO JB
0121 2920000000-N SP   2 EA  669.84 1339.68 1600.00 3200.00 750.00 1500.00CONVERT DI TO CB
0122 3000000000-N SP   2 EA  13396.78 26793.56 13650.00 27300.00 10000.00 20000.00IMPACT ATTEN TYPE 350
0123 3030000000-E 862  13,875 LF  13.60 188700.00 13.91 193001.25 14.50 201187.50STL BM GUARDRAIL
0124 3045000000-E 862  225 LF  15.72 3537.00 16.54 3721.50 14.00 3150.00SBGR SHOP CURVED
0125 3105000000-N 862  2 EA  25.77 51.54 33.60 67.20 27.00 54.00SBGR TERM SECT
0126 3150000000-N 862  40 EA  39.16 1566.40 47.00 1880.00 40.00 1600.00ADDIT GUARDRAIL POSTS
0127 3210000000-N 862  30 EA  422.51 12675.30 551.00 16530.00 450.00 13500.00GR ANCHOR TYPE CAT-1
0128 3215000000-N 862  4 EA  1339.68 5358.72 1340.00 5360.00 1400.00 5600.00GR ANCHOR TYPE III
0129 3270000000-N SP   42 EA  1597.31 67087.02 1864.00 78288.00 1700.00 71400.00GR ANCHOR TYPE 350
0130 3285000000-N SP   8 EA  1442.73 11541.84 1550.00 12400.00 1500.00 12000.00GR ANCHOR TYPE M-350
0131 3317000000-N 862  12 EA  1442.73 17312.76 1365.00 16380.00 1500.00 18000.00GR ANCHOR TYPE B-77
0132 3360000000-E 863  4,900 LF  0.10 490.00 1.05 5145.00 0.10 490.00REMOVE EXISTING GUARDRAIL
0133 3380000000-E 862  750 LF  5.15 3862.50 7.88 5910.00 5.50 4125.00TEMP STL BM GUARDRAIL
0134 3387000000-N 862  1 EA  103.05 103.05 420.00 420.00 105.00 105.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0135 3389100000-N SP   3 EA  515.26 1545.78 788.00 2364.00 720.00 2160.00GDRL ANCH UNITS 350 TEMP
0136 3389600000-N 865  4 EA  1442.73 5770.92 1760.00 7040.00 1600.00 6400.00CBL GUIDERAIL ANCH UNIT
0137 3420000000-E SP   975 LF  2.06 2008.50 2.36 2301.00 2.10 2047.50GENERIC GUARDRAIL ITEM (LF)

REMOVE CABLE GUIDERAIL
0138 3503000000-E 866  21,140 LF  2.16 45662.40 2.09 44182.60 3.10 65534.00WOVEN WIRE FENCE 47" FAB
0139 3509000000-E 866  1,270 EA  13.40 17018.00 14.96 18999.20 21.00 26670.004" TIMBER POSTS 7'-6"LONG
0140 3515000000-E 866  470 EA  18.55 8718.50 28.35 13324.50 32.00 15040.005" TIMBER POSTS 8'-0"LONG
0141 3628000000-E 876  919 TON 41.66 38285.54 40.00 36760.00 55.00 50545.00RIP RAP, CLASS I
0142 3635000000-E 876  231 TON 43.81 10120.11 48.00 11088.00 54.00 12474.00RIP RAP, CLASS II
0143 3649000000-E 876  1,501 TON 39.00 58539.00 38.00 57038.00 70.00 105070.00RIP RAP, CLASS B
0144 3656000000-E 876  19,192 SY  1.73 33202.16 1.75 33586.00 1.50 28788.00FILTER FABRIC FOR DRAINGE
0145 3659000000-N SP   9 EA  1999.31 17993.79 2000.00 18000.00 2000.00 18000.00PREFORMED SCOUR HOLES
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0146 3677000000-E SP   1,900 SY  211.14 401166.00 22.00 41800.00 22.00 41800.00GENERIC EROSION CONTROL ITEM (SY)
REINFORCED SOIL SLOPES

0147 4048000000-E 902  12 CY  824.42 9893.04 787.00 9444.00 840.00 10080.00REINF CONC FOUNDTN
0148 4054000000-E 902  3 CY  309.16 927.48 504.00 1512.00 330.00 990.00PLN CL A CONC FOUNDTN
0149 4057000000-E SP   48 CY  51.53 2473.44 1239.00 59472.00 55.00 2640.00OVERHEAD FOOTING
0150 4060000000-E 903  2,874 LB  4.07 11697.18 4.10 11783.40 4.20 12070.80SUPPORT, BREAKAWAY STL BM
0151 4066000000-E 903  7,577 LB  4.07 30838.39 2.94 22276.38 4.40 33338.80SIMPLE STL BM SUPPORTS
0152 4072000000-E 903  7,875 LF  4.07 32051.25 4.83 38036.25 4.40 34650.00SUPPORT, 3-LB STL U-CHAN
0153 4082100000-N SP  Lump Sum 52556.61 43304.00 53000.00SUPPORT, OVRHD SIGN STR ****

(A ON US-29 NBL)
0154 4082100000-N SP  Lump Sum 53587.13 43958.00 55000.00SUPPORT, OVRHD SIGN STR ****

(B ON US-29 SBL)
0155 4096000000-N 904  33 EA  103.05 3400.65 79.00 2607.00 104.00 3432.00SIGN ERECTION, TYPE D
0156 4102000000-N 904  143 EA  51.53 7368.79 48.30 6906.90 55.00 7865.00SIGN ERECTION, TYPE E
0157 4108000000-N 904  89 EA  103.05 9171.45 61.00 5429.00 110.00 9790.00SIGN ERECTION, TYPE F
0158 4110000000-N 904  21 EA  376.14 7898.94 500.00 10500.00 410.00 8610.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0159 4116100000-N 904  2 EA  103.05 206.10 100.00 200.00 110.00 220.00SIGN ERECT, RELOC ** GRD MTD

(D)
0160 4116100000-N 904  3 EA  77.29 231.87 68.00 204.00 80.00 240.00SIGN ERECT, RELOC ** GRD MTD

(E)
0161 4152000000-N 907  1 EA  1.03 1.03 158.00 158.00 1.00 1.00DISPOSE SIGN SYST STL BM
0162 4155000000-N 907  287 EA  1.03 295.61 1.05 301.35 1.00 287.00DISPOSE SIGN SYST U-CHAN
0163 4158000000-N 907  5 EA  1.03 5.15 1.05 5.25 1.00 5.00DISPOSE SIGN SYST WOOD
0164 4192000000-N 907  12 EA  1.03 12.36 1.05 12.60 1.00 12.00DISPOSE SUPPORT, U-CHAN
0165 4236000000-N 907  7 EA  2.80 19.60 99.75 698.25 1.00 7.00DISPOSE SIGN, A OR B (GRD MTD)
0166 4238000000-N 907  10 EA  1.03 10.30 1.05 10.50 1.00 10.00DISPOSE SIGN, D, E, F
0167 4400000000-E 1110  2,982 SF  10.11 30148.02 3.13 9333.66 3.00 8946.00WORK ZONE SIGNS (STAT)
0168 4405000000-E 1110  1,895 SF  11.94 22626.30 12.50 23687.50 8.50 16107.50WORK ZONE SIGNS (PORT)
0169 4410000000-E 1110  811 SF  12.63 10242.93 5.05 4095.55 5.00 4055.00WORK ZONE SIGNS (BARR)
0170 4415000000-N 1115  4 EA  3229.36 12917.44 2500.00 10000.00 2000.00 8000.00FLASHING ARROW PNL TYPE C
0171 4420000000-N 1120  4 EA  8843.57 35374.28 10500.00 42000.00 10500.00 42000.00CHANGEABLE MESSAGE SIGN
0172 4430000000-N 1130  1,644 EA  79.93 131404.92 49.00 80556.00 44.00 72336.00DRUMS
0173 4435000000-N 1135  200 EA  44.78 8956.00 25.00 5000.00 16.00 3200.00CONES
0174 4445000000-E 1145  568 LF  41.37 23498.16 15.20 8633.60 15.00 8520.00BARRICADES (TYPE III)
0175 4450000000-N 1150  16,000 HR  18.64 298240.00 15.20 243200.00 22.00 352000.00FLAGGER
0176 4465000000-N 1160  10 EA  7755.89 77558.90 6500.00 65000.00 3500.00 35000.00TEMPORARY CRASH CUSHIONS
0177 4470000000-N 1160  6 EA  2275.54 13653.24 1035.00 6210.00 2100.00 12600.00RESET CRASH CUSHION
0178 4480000000-N 1165  4 EA  6906.35 27625.40 12000.00 48000.00 18000.00 72000.00TMIA
0179 4485000000-E 1170  2,060 LF  25.07 51644.20 24.00 49440.00 30.00 61800.00PORT CONC BARRIER
0180 4500000000-E 1170  810 LF  5.33 4317.30 5.20 4212.00 12.00 9720.00RESET PORT CONC BARRIER
0181 4507000000-E SP   10,000 LF  65.95 659500.00 63.42 634200.00 74.00 740000.00WATER FILLED BARRIER
0182 4508000000-E SP   9,925 LF  6.70 66497.50 1.00 9925.00 12.00 119100.00RESET WATER FILLED BARRIER
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0183 4516000000-N 1180  340 EA  59.48 20223.20 40.00 13600.00 29.00 9860.00SKINNY DRUM
0184 4650000000-N 1251  3,400 EA  4.12 14008.00 4.20 14280.00 5.00 17000.00TEMP RAISED PVMT MRKS
0185 4685000000-E 1205  108,440 LF  0.61 66148.40 0.62 67232.80 0.53 57473.20THERMO PVT MKG LINES 4"90
0186 4686000000-E 1205  58,209 LF  0.81 47149.29 0.83 48313.47 0.65 37835.85THERMO PVT MKG LINES 4"120
0187 4695000000-E 1205  1,300 LF  2.06 2678.00 2.10 2730.00 1.00 1300.00THERMO PVT MKG LINES 8"90 MILS
0188 4697000000-E 1205  254 LF  2.06 523.24 2.10 533.40 1.15 292.10THERMO PVT MKG LINE 8"120 MILS
0189 4700000000-E 1205  5,400 LF  2.58 13932.00 2.63 14202.00 3.10 16740.0012"WIDE THERMO 90 MILS
0190 4710000000-E 1205  500 LF  10.31 5155.00 10.50 5250.00 5.20 2600.0024"WIDE THERMO 120 MILS
0191 4721000000-E 1205  5 EA  103.05 515.25 105.00 525.00 108.00 540.00THERMO PVT MKG CHARACTER 120
0192 4725000000-E 1205  437 EA  97.90 42782.30 99.75 43590.75 108.00 47196.00THERMO PVT SYMBOL 90MILS
0193 4770000000-E 1205  1,185 LF  1.80 2133.00 1.84 2180.40 1.60 1896.004" COLD APPL PLSTIC LINES TYPE **

(II)
0194 4770000000-E 1205  2,217 LF  1.55 3436.35 1.58 3502.86 1.60 3547.204" COLD APPL PLSTIC LINES TYPE **

(IV)
0195 4780000000-E 1205  200 LF  3.61 722.00 3.67 734.00 3.30 660.008" COLD APPL PLSTIC LINES TYPE **

(II)
0196 4780000000-E 1205  200 LF  3.09 618.00 3.15 630.00 3.30 660.008" COLD APPL PLSTIC LINES TYPE **

(IV)
0197 4805000000-N 1205  4 EA  154.58 618.32 157.50 630.00 180.00 720.00COLD APPL PLASTIC SYM TYPE **

(IV)
0198 4810000000-E 1205  760,532 LF  0.13 98869.16 0.14 106474.48 0.15 114079.80PAINT PVMT MARKINGS 4"
0199 4820000000-E 1205  17,658 LF  0.77 13596.66 0.79 13949.82 0.30 5297.40PAINT PVMT MARKINGS 8"
0200 4835000000-E 1205  5,864 LF  3.09 18119.76 3.15 18471.60 3.10 18178.40PAINT PVT MKG LINES 24"
0201 4840000000-N 1205  72 EA  51.53 3710.16 52.50 3780.00 46.00 3312.00PAINT PVT MKG CHARACTER
0202 4845000000-N 1205  1,352 EA  25.76 34827.52 26.00 35152.00 46.00 62192.00PAINT PVT MKG SYMBOL
0203 4850000000-E 1205  63,510 LF  0.26 16512.60 0.26 16512.60 0.68 43186.80LINE REMOVAL 4" WIDE
0204 4860000000-E 1205  1,464 LF  0.88 1288.32 0.89 1302.96 1.60 2342.40LINE REMOVAL 8" WIDE
0205 4870000000-E 1205  1,343 LF  3.09 4149.87 3.15 4230.45 3.70 4969.10LINE REMOVAL 24" WIDE
0206 4875000000-N 1205  36 EA  36.07 1298.52 36.75 1323.00 48.00 1728.00REMOVAL OF SYMBL & CHARAC
0207 4900000000-N 1251  9 EA  4.12 37.08 4.20 37.80 6.70 60.30PERM RAISED PVMT MARKERS
0208 4905000000-N 1253  977 EA  29.89 29202.53 30.45 29749.65 22.00 21494.00SNOWPLB PVMT MRKER
0209 5255000000-N 1413 Lump Sum 121709.79 50000.00 12000.00PORTABLE LIGHTING
0210 5325000000-E 1510  225 LF  24.62 5539.50 28.00 6300.00 26.00 5850.00**" WATER LINE

(1")
0211 5325600000-E 1510  1,745 LF  45.46 79327.70 47.00 82015.00 48.00 83760.006" WATER LINE
0212 5325800000-E 1510  2,113 LF  50.11 105882.43 54.00 114102.00 52.00 109876.008" WATER LINE
0213 5326200000-E 1510  9,466 LF  72.34 684770.44 65.00 615290.00 77.00 728882.0012" WATER LINE
0214 5326600000-E 1510  632 LF  284.01 179494.32 280.00 176960.00 300.00 189600.0016" WATER LINE
0215 5540000000-E 1515  3 EA  935.36 2806.08 910.00 2730.00 990.00 2970.006" VALVE
0216 5546000000-E 1515  9 EA  1197.07 10773.63 1200.00 10800.00 1300.00 11700.008" VALVE
0217 5558000000-E 1515  10 EA  2166.37 21663.70 2000.00 20000.00 2300.00 23000.0012" VALVE
0218 5558600000-E 1515  1 EA  5815.89 5815.89 5400.00 5400.00 6200.00 6200.0016" VALVE
0219 5572200000-E 1515  1 EA  5902.95 5902.95 5500.00 5500.00 6300.00 6300.0012" TAPPING VALVE
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0220 5589200000-E 1515  2 EA  4420.17 8840.34 5500.00 11000.00 4800.00 9600.002" AIR RELEASE VALVE
0221 5589400000-E 1515  4 EA  6630.26 26521.04 10200.00 40800.00 7000.00 28000.004" AIR RELEASE VALVE
0222 5648000000-N 1515  50 EA  1633.11 81655.50 1400.00 70000.00 1750.00 87500.00RELOCATE WATER METER
0223 5649000000-N 1515  16 EA  1468.34 23493.44 1250.00 20000.00 1600.00 25600.00RECONNECT WATER METER
0224 5672000000-N 1515  26 EA  4158.04 108109.04 4000.00 104000.00 4300.00 111800.00RELOCATE FIRE HYDRANT
0225 5691100000-E 1520  97 LF  36.41 3531.77 65.00 6305.00 39.00 3783.004" SANITARY GRAVITY SEWER
0226 5691200000-E 1520  40 LF  39.84 1593.60 65.00 2600.00 42.00 1680.006" SANITARY GRAVITY SEWER
0227 5691300000-E 1520  2,405 LF  53.13 127777.65 65.00 156325.00 57.00 137085.008" SANITARY GRAVITY SEWER
0228 5691600000-E 1520  288 LF  124.90 35971.20 110.00 31680.00 132.00 38016.0016" SANITARY GRAVITY SEWER
0229 5691900000-E 1520  2,224 LF  209.10 465038.40 190.00 422560.00 225.00 500400.0024" SANITARY GRAVITY SEWER
0230 5709000000-E 1520  6,455 LF  146.00 942430.00 150.00 968250.00 158.00 1019890.00**" FORCE MAIN SEWER

(18")
0231 5709000000-E 1520  1,055 LF  16.66 17576.30 31.00 32705.00 18.00 18990.00**" FORCE MAIN SEWER

(2-1/2")
0232 5709100000-E 1520  20 LF  24.52 490.40 30.00 600.00 26.00 520.002" FORCE MAIN SEWER
0233 5709200000-E 1520  70 LF  57.76 4043.20 45.00 3150.00 62.00 4340.004" FORCE MAIN SEWER
0234 5709400000-E 1520  2,074 LF  35.98 74622.52 40.00 82960.00 38.00 78812.008" FORCE MAIN SEWER
0235 5768000000-N 1520  3 EA  600.91 1802.73 600.00 1800.00 650.00 1950.00SANITARY SEWER CLEAN-OUT
0236 5775000000-E 1525  18 EA  1523.79 27428.22 1700.00 30600.00 1650.00 29700.004' DIA UTILITY MANHOLE
0237 5776000000-E 1525  10 EA  3245.33 32453.30 3000.00 30000.00 3500.00 35000.005' DIA UTILITY MANHOLE
0238 5777000000-E 1525  2 EA  5094.83 10189.66 4000.00 8000.00 5500.00 11000.006' DIA UTILITY MANHOLE
0239 5781000000-E 1525  80 LF  200.08 16006.40 225.00 18000.00 215.00 17200.00UTILITY MANHOLE WALL, 4' DIA
0240 5782000000-E 1525  56 LF  331.51 18564.56 280.00 15680.00 350.00 19600.00UTILITY MANHOLE WALL, 5' DIA
0241 5783000000-E 1525  17 LF  344.31 5853.27 300.00 5100.00 375.00 6375.00UTILITY MANHOLE WALL, 6' DIA
0242 5801000000-E 1530  362 LF  19.15 6932.30 10.00 3620.00 21.00 7602.00ABANDON 8" UTILITY PIPE
0243 5810000000-E 1530  283 LF  25.71 7275.93 10.00 2830.00 27.00 7641.00ABANDON 16" UTILITY PIPE
0244 5811000000-E 1530  8,473 LF  25.71 217840.83 10.00 84730.00 27.00 228771.00ABANDON 18" UTILITY PIPE
0245 5815000000-N 1530  5 EA  290.80 1454.00 390.00 1950.00 320.00 1600.00REMOVE WATER METER
0246 5816000000-N 1530  26 EA  711.88 18508.88 800.00 20800.00 750.00 19500.00ABANDON UTILITY MANHOLE
0247 5828000000-N 1530  4 EA  704.90 2819.60 1000.00 4000.00 750.00 3000.00REMOVE UTILITY MANHOLE
0248 5835000000-E 1540  60 LF  86.54 5192.40 90.00 5400.00 95.00 5700.00**" ENCASEMENT PIPE

(42")
0249 5836200000-E 1540  180 LF  63.27 11388.60 70.00 12600.00 68.00 12240.0030" ENCASEMENT PIPE
0250 5871000000-E 1550  30 LF  443.18 13295.40 495.00 14850.00 425.00 12750.00**" TRENCHLESS INSTALL (IN SOIL)

(42")
0251 5871010000-E 1550  30 LF  902.63 27078.90 930.00 27900.00 850.00 25500.00**" TRENCHLESS INSTALL (NOT IN SOIL)

(42")
0252 5872300000-E 1550  90 LF  359.43 32348.70 385.00 34650.00 315.00 28350.0030" TRENCHLESS INSTALL (IN SOIL)
0253 5872310000-E 1550  90 LF  813.08 73177.20 825.00 74250.00 750.00 67500.0030" TRENCHLESS INSTALL (NOT IN SOIL)
0254 5877000000-N SP  Lump Sum 139726.65 250000.00 140000.00SANITARY SEWER PUMP STATION
0255 5882000000-N SP   1 EA  14167.80 14167.80 25000.00 25000.00 15500.00 15500.00GENERIC UTILITY ITEM (EA)

ABANDON EXISTING SANITARY SEW- ER PUMP STATION
0256 6000000000-E 1605  20,000 LF  1.61 32200.00 1.45 29000.00 1.60 32000.00TEMPORARY SILT FENCE
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0257 6006000000-E 1610  14,800 TON 36.93 546564.00 34.50 510600.00 39.00 577200.00EROS CONTRL STONE CL A
0258 6009000000-E 1610  12,700 TON 36.93 469011.00 34.50 438150.00 39.00 495300.00EROS CONTRL STONE CL B
0259 6012000000-E 1610  12,000 TON 31.86 382320.00 30.50 366000.00 37.00 444000.00SEDIMENT CONTROL STONE
0260 6015000000-E 1615  150 ACR 412.21 61831.50 420.00 63000.00 450.00 67500.00TEMPORARY MULCHING
0261 6018000000-E 1620  4,850 LB  2.47 11979.50 2.52 12222.00 1.50 7275.00SEED FOR TEMP SEEDING
0262 6021000000-E 1620  21 TON 1030.52 21640.92 1050.00 22050.00 850.00 17850.00FERT FOR TEMP SEEDING
0263 6024000000-E 1622  10,000 LF  9.85 98500.00 9.50 95000.00 10.00 100000.00TEMPORARY SLOPE DRAINS
0264 6027000000-N 1622  150 EA  150.76 22614.00 100.00 15000.00 375.00 56250.00INLET PROTCN @ SLOPE DRNS
0265 6029000000-E SP   100 LF  1.61 161.00 3.00 300.00 1.80 180.00SAFETY FENCE
0266 6030000000-E 1630  30,600 CY  6.89 210834.00 4.25 130050.00 8.00 244800.00SILT EXCAVATION
0267 6036000000-E 1631  130,000 SY  1.03 133900.00 1.05 136500.00 1.00 130000.00MATTING FOR EROS CONTROL
0268 6037000000-E SP   380 SY  5.56 2112.80 5.67 2154.60 4.00 1520.00COIR FIBER MAT
0269 6038000000-E SP   19,251 SY  6.60 127056.60 6.72 129366.72 4.50 86629.50PERM SOIL REINF MAT
0270 6042000000-E 1632  20,000 LF  3.25 65000.00 2.85 57000.00 3.00 60000.001/4" HARDWARE CLOTH
0271 6045000000-E SP   450 LF  36.31 16339.50 32.00 14400.00 11.00 4950.00**" TEMPORARY PIPE

(15")
0272 6069000000-E 1638  185 CY  69.50 12857.50 40.00 7400.00 100.00 18500.00STILLING BASINS
0273 6071012000-E SP   6,000 LF  9.07 54420.00 7.00 42000.00 9.00 54000.00COIR FIBER WATTLE
0274 6071020000-E SP   6,800 LB  14.63 99484.00 8.00 54400.00 5.00 34000.00POLYACRYLAMIDE (PAM)
0275 6071030000-E SP   7,000 LF  4.28 29960.00 4.30 30100.00 5.00 35000.00COIR FIBER BAFFLE
0276 6071050000-E SP   27 EA  765.63 20672.01 850.00 22950.00 450.00 12150.00**" SKIMMER

(1-1/2")
0277 6071050000-E SP   1 EA  885.82 885.82 900.00 900.00 500.00 500.00**" SKIMMER

(2")
0278 6084000000-E 1660  150 ACR 1545.78 231867.00 1575.00 236250.00 1500.00 225000.00SEEDING AND MULCHING
0279 6087000000-E 1660  150 ACR 43.28 6492.00 44.10 6615.00 42.00 6300.00MOWING
0280 6090000000-E 1661  2,200 LB  9.27 20394.00 9.45 20790.00 7.00 15400.00SEED FOR REPAIR SEEDING
0281 6093000000-E 1661 6.25 TON 1236.63 7728.94 1260.00 7875.00 725.00 4531.25FERT FOR REPAIR SEEDING
0282 6096000000-E 1662  3,450 LB  1.36 4692.00 1.39 4795.50 3.30 11385.00SEED FOR SUPP SEEDING
0283 6108000000-E 1665 103.5 TON 762.59 78928.07 777.00 80419.50 725.00 75037.50FERTILIZER TOPDRESSING
0284 6111000000-E SP   500 LF  50.00 25000.00 35.00 17500.00 10.00 5000.00IMPERVIOUS DIKE
0285 6114500000-N SP   100 MHR 39.16 3916.00 39.90 3990.00 23.00 2300.00SPECIALIZED HAND MOWING
0286 6117000000-N SP   125 EA  51.53 6441.25 235.00 29375.00 50.00 6250.00RESPONSE FOR EROS CONTROL
0287 6123000000-E 1670  10 ACR 772.89 7728.90 787.50 7875.00 800.00 8000.00REFORESTATION
0288 7000000000-E 1705  2 EA  1453.04 2906.08 1481.00 2962.00 750.00 1500.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0289 7060000000-E 1705  18,270 LF  2.94 53713.80 2.99 54627.30 3.00 54810.00SIGNAL CABLE
0290 7108000000-E 1705  4 EA  463.74 1854.96 472.00 1888.00 450.00 1800.00VEHICLE SIGNAL HD (12", 1 SECT)
0291 7120000000-E 1705  132 EA  747.13 98621.16 761.00 100452.00 750.00 99000.00VEHICLE SIGNAL HD (12", 3 SECT)
0292 7132000000-E 1705  32 EA  1004.76 32152.32 1024.00 32768.00 1100.00 35200.00VEHICLE SIGNAL HD (12", 4 SECT)
0293 7144000000-E 1705  23 EA  1210.86 27849.78 1234.00 28382.00 1300.00 29900.00VEHICLE SIGNAL HD (12", 5 SECT)
0294 7228000000-N SP   4 EA  412.21 1648.84 420.00 1680.00 450.00 1800.00RELOC EXT VEHIC SIGNL HD
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0295 7252000000-E 1710  600 LF  1.85 1110.00 1.89 1134.00 2.70 1620.00MESSENGER CABLE (1/4")
0296 7264000000-E 1710  9,800 LF  3.50 34300.00 3.57 34986.00 4.00 39200.00MESSENGER CABLE (3/8")
0297 7288000000-E 1715  500 LF  28.85 14425.00 29.40 14700.00 42.00 21000.00PAVED TRENCH (***********)

(1, 2")
0298 7300000000-E 1715  7,400 LF  6.13 45362.00 6.24 46176.00 6.50 48100.00UNPAVED TRENCH (***********)

(1, 2")
0299 7324000000-N 1716  131 EA  231.87 30374.97 236.00 30916.00 365.00 47815.00JUNCTION BOX (STANDARD SIZE)
0300 7360000000-N 1720  25 EA  865.64 21641.00 882.00 22050.00 1000.00 25000.00WOOD POLE
0301 7372000000-N 1721  54 EA  350.38 18920.52 357.00 19278.00 410.00 22140.00GUY ASSEMBLY
0302 7408000000-E 1722  6 EA  463.74 2782.44 472.00 2832.00 400.00 2400.001" RISER WITH WEATHERHEAD
0303 7420000000-E 1722  31 EA  474.04 14695.24 483.00 14973.00 525.00 16275.002" RISER WITH WEATHERHEAD
0304 7430000000-N 1722  1 EA  541.02 541.02 552.00 552.00 140.00 140.00HEAT SHRINK TUB KIT
0305 7432000000-E 1722  6 EA  541.02 3246.12 552.00 3312.00 535.00 3210.002" RISER WITH TUBING
0306 7444000000-E 1725  16,090 LF  5.00 80450.00 5.09 81898.10 5.50 88495.00INDUCTIVE LOOP SAWCUT
0307 7456000000-E 1726  38,370 LF  1.80 69066.00 1.84 70600.80 2.00 76740.00LEAD-IN CABLE(********)

(14-2)
0308 7481000000-N SP   15 EA  257.63 3864.45 262.00 3930.00 275.00 4125.00SITE SURVEY
0309 7481200000-N SP   12 EA  700.76 8409.12 714.00 8568.00 770.00 9240.00LUMINAIRE ARM FOR VIDEO SYSTEM
0310 7481240000-N SP   36 EA  2209.44 79539.84 2251.00 81036.00 2500.00 90000.00CAMERA W/O INT LOOP EMUL PORCESS
0311 7481260000-N SP   6 EA  5007.31 30043.86 5102.00 30612.00 5500.00 33000.00EXT LOOP EMULATOR PROCESS UNIT
0312 7481280000-N SP   34 EA  386.45 13139.30 394.00 13396.00 420.00 14280.00RELOCATE CAMERA SENSOR UNIT
0313 7575142000-N SP   6 EA  3581.06 21486.36 3649.00 21894.00 4000.00 24000.00900MHZ WIRELESS RADIO SYSTEM
0314 7576000000-N SP   52 EA  7301.25 379665.00 7439.00 386828.00 7900.00 410800.00METAL STRAIN SIGNAL POLE
0315 7613000000-N SP   52 EA  644.08 33492.16 656.00 34112.00 700.00 36400.00SOIL TEST
0316 7614100000-E SP   364 CY  747.13 271955.32 761.00 277004.00 800.00 291200.00DRILLED PIER FOUND
0317 7624000000-N 1743  1 EA  1494.26 1494.26 1523.00 1523.00 1600.00 1600.00SIGNAL PEDESTAL WITH FOUND
0318 7636000000-N 1745  20 EA  242.17 4843.40 247.00 4940.00 270.00 5400.00SIGN FOR SIGNALS
0319 7648000000-N SP   3 EA  412.21 1236.63 420.00 1260.00 450.00 1350.00RELOCATE EXISTING SIGN
0320 7684000000-N 1750  12 EA  1185.10 14221.20 1208.00 14496.00 1650.00 19800.00SIGNAL CABINET FOUNDATION
0321 7756000000-N 1751  12 EA  11619.13 139429.56 11839.00 142068.00 13000.00 156000.00CONTLR WITH CBNT, 2070L BASE MTD
0322 7768000000-N 1751  2 EA  13139.15 26278.30 13388.00 26776.00 15000.00 30000.00CONTLR WITH CBNT, 2070L POLE MTD
0323 7780000000-N 1751  85 EA  97.90 8321.50 99.75 8478.75 110.00 9350.00DETECTOR CARD (TYPE 2070L)
0324 7901000000-N 1753  12 EA  266.91 3202.92 272.00 3264.00 300.00 3600.00CABINET BASE EXTENDER
0325 7912000000-N 1755  1 EA  2740.16 2740.16 2792.00 2792.00 3000.00 3000.00BEACON CNTRL ASSM & CBNT *****

(F1)
0326 7980000000-N SP   2 EA  407.06 814.12 415.00 830.00 450.00 900.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS LIGHTNING AR-RESTORS
0327 7980000000-N SP   2 EA  2359.90 4719.80 2404.00 4808.00 2600.00 5200.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEMS

CULVERT ITEMS

0328 8126000000-N 414 Lump Sum 20000.00 9450.00 10500.00CULV EXCAV @ ************
(225+82.25-L-)
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0329 8126000000-N 414 Lump Sum 26000.00 9450.00 19300.00CULV EXCAV @ ************
(250+30.41-L-)

0330 8126000000-N 414 Lump Sum 16000.00 9450.00 7000.00CULV EXCAV @ ************
(311+30.62-L-)

0331 8126000000-N 414 Lump Sum 26000.00 15750.00 10500.00CULV EXCAV @ ************
(324+72.83-L-)

0332 8133000000-E 414  279 TON 45.00 12555.00 47.25 13182.75 55.00 15345.00FND CONDIT MAT, BOX CULV
0333 8196000000-E 420 575.1 CY  500.00 287550.00 504.00 289850.40 725.00 416947.50CLASS A CONCRETE (CULV)
0334 8245000000-E 425  79,200 LB  1.10 87120.00 1.11 87912.00 0.72 57024.00REINF STEEL (CULVERT)

WALL ITEMS

0335 8801000000-E SP   5,050 SF  98.00 494900.00 105.50 532775.00 86.00 434300.00MSE RETAIN WALLS
0336 8802010000-E SP   5,465 SF  90.00 491850.00 46.93 256472.45 35.00 191275.00SOIL NAIL RETAINING WALLS
0337 8802014000-E SP   1,410 SF  133.00 187530.00 51.83 73080.30 130.00 183300.00SOLDIER PILE RETAINING WALLS
0338 8802015100-N SP   4 EA  1400.00 5600.00 565.00 2260.00 750.00 3000.00SOIL NAIL VERIFICATION TESTS
0339 8802015110-N SP   12 EA  400.00 4800.00 502.00 6024.00 1000.00 12000.00SOIL NAIL PROOF TESTS

STRUCTURE ITEMS

0340 8035000000-N 402 Lump Sum 50000.00 77810.00 77000.00REMV EXIST STR **********
(113+47.50-L-)

0341 8035000000-N 402 Lump Sum 50000.00 77810.00 77000.00REMV EXIST STR **********
(203+04.30-L-RT)

0342 8035000000-N 402 Lump Sum 70000.00 77810.00 77000.00REMV EXIST STR **********
(262+51.60-L-)

0343 8035000000-N 402 Lump Sum 50000.00 77810.00 77000.00REMV EXIST STR **********
(303+93.67-L-)

0344 8091000000-N 410 Lump Sum 17000.00 17968.00 10000.00FND EXCAV B** STA *******
(1,113+47.50-L-)

0345 8091000000-N 410 Lump Sum 17000.00 17968.00 8000.00FND EXCAV B** STA *******
(1,262+51.60-L-)

0346 8096000000-E SP   110 LF  220.00 24200.00 378.00 41580.00 500.00 55000.00PILE EXCAVATION IN SOIL
0347 8097000000-E SP   205 LF  740.00 151700.00 665.00 136325.00 540.00 110700.00PILE EXCAVATION NOT IN SOIL
0348 8105540000-E SP  52.25 LF  345.00 18026.25 822.00 42949.50 750.00 39187.503'-6" DRILLD PIER IN SOIL
0349 8105640000-E SP   28 LF  2030.00 56840.00 1643.00 46004.00 1400.00 39200.003'-6" DRILLD PIER NO SOIL
0350 8113000000-N SP   1 EA  600.00 600.00 935.00 935.00 1050.00 1050.00SID INSPECTION
0351 8147000000-E 420  42,112 SF  27.75 1168608.00 28.94 1218721.28 38.00 1600256.00REINF CONCRETE DECK SLAB
0352 8161000000-E 420  42,377 SF  0.46 19493.42 0.51 21612.27 0.35 14831.95GROOVING BRIDGE FLOORS
0353 8182000000-E 420  688 CY  680.00 467840.00 898.00 617824.00 860.00 591680.00CLASS A CONCRETE (BRIDGE)
0354 8210000000-N 422 Lump Sum 90000.00 89610.00 114000.00BRG APPR SLAB ***********

(113+47.50-L-)
0355 8210000000-N 422 Lump Sum 60000.00 60770.00 59000.00BRG APPR SLAB ***********

(203+04.30-L-LT)
0356 8210000000-N 422 Lump Sum 50000.00 56805.00 55000.00BRG APPR SLAB ***********

(203+04.30-L-RT)
0357 8210000000-N 422 Lump Sum 40000.00 45453.00 97000.00BRG APPR SLAB ***********

(262+51.60-L-)
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US-29 BUS (FREEWAY DR) FROM SR-2670 (S SCALES ST) TO NC-14 IN REIDSVILLE.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

YATES CONSTRUCTION CO., INC. FLATIRON CONSTRUCTORS INC

STOKESDALE,  NC FIRESTONE,  CO

C202652JAN 17 2012
6.052 MI

0358 8210000000-N 422 Lump Sum 70000.00 70400.00 80000.00BRG APPR SLAB ***********
(303+93.67-L-)

0359 8217000000-E 425  106,831 LB  1.01 107899.31 0.92 98284.52 0.75 80123.25REINF STEEL (BRIDGE)
0360 8238000000-E 425  5,362 LB  2.18 11689.16 1.23 6595.26 2.30 12332.60SPIRAL COL REINF STL BRG
0361 8274000000-E 430 4,448.62 LF  225.00 1000939.50 237.00 1054322.94 240.00 1067668.8063" MOD PRESTR CONC GIRDR
0362 8364000000-E SP   5,800 LF  46.00 266800.00 47.64 276312.00 58.00 336400.00HP12X53 PILES
0363 8384000000-E SP   845 LF  65.00 54925.00 73.00 61685.00 120.00 101400.00HP14X73 PILES
0364 8475000000-E 460 342.46 LF  159.00 54451.14 142.00 48629.32 155.00 53081.30TWO BAR METAL RAIL
0365 8482000000-E 460 533.37 LF  212.00 113074.44 179.00 95473.23 210.00 112007.70THREE BAR METAL RAIL
0366 8503000000-E 460 662.59 LF  50.00 33129.50 60.26 39927.67 45.00 29816.55CONCRETE BARRIER RAIL
0367 8517000000-E 460 188.33 LF  85.00 16008.05 82.00 15443.06 65.00 12241.451'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0368 8517000000-E 460 169.31 LF  90.00 15237.90 56.00 9481.36 55.00 9312.051'-**"X*****"CONC PARAPET

(1'-2" X 2'-8")
0369 8531000000-E 462  1,819 SY  90.00 163710.00 75.00 136425.00 110.00 200090.004" SLOPE PROTECTION
0370 8657000000-N 430 Lump Sum 38000.00 43878.00 36000.00ELASTOMERIC BEARINGS
0371 8692000000-N SP  Lump Sum 34000.00 75190.00 57500.00EVAZOTE JOINT SEALS
0372 8706000000-N SP  Lump Sum 109000.00 123641.00 114500.00EXPANSION JOINT SEALS
0373 8897000000-N SP   1 EA  2000.00 2000.00 2060.00 2060.00 2700.00 2700.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING
0374 8391000000-N SP   14 EA  170.00 2380.00 103.00 1442.00 600.00 8400.00STEEL PILE POINTS

 

    TOTAL 50749004.96 TOTAL 51651019.32 TOTAL 52543803.55CONTRACT TOTAL

 

    SUB-TOTAL 44594548.29 SUB-TOTAL 45460407.01 SUB-TOTAL 45766832.90ROADWAY ITEMS
    SUB-TOTAL 475225.00 SUB-TOTAL 435045.15 SUB-TOTAL 536616.50CULVERT ITEMS
    SUB-TOTAL 1184680.00 SUB-TOTAL 870611.75 SUB-TOTAL 823875.00WALL ITEMS
    SUB-TOTAL 4494551.67 SUB-TOTAL 4884955.41 SUB-TOTAL 5416479.15STRUCTURE ITEMS
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FED AID NO STP-29B(2)

WIDENING, GRADING, DRAINAGE, PAVING, RET WALL, & STRUCTURES.

US-29 BUS (FREEWAY DR) FROM SR-2670 (S SCALES ST) TO NC-14 IN REIDSVILLE.

TRIANGLE GRADING & PAVING,
INC

BURLINGTON,  NC   

C202652JAN 17 2012
6.052 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2750000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 584000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 4768000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 9999.62 19999.24SUPP CLEARING & GRUBBING
0005 0022000000-E 225  347,300 CY  8.00 2778400.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 25000.00REINF BRG APPR **********

(16+25.25 -Y17-)
0009 0029000000-N SP  Lump Sum 42000.00REINF BRG APPR **********

(22+28.96 -Y21-)
0010 0029000000-N SP  Lump Sum 57000.00REINF BRG APPR **********

(24+49.6 -Y10-)
0011 0036000000-E 225  5,905 CY  14.00 82670.00UNDERCUT EXCAVATION
0012 0038000000-E SP   1,970 CY  15.00 29550.00SHALLOW UNDERCUT
0013 0080000000-E SP   3,750 TON 30.00 112500.00CLASS IV SUBGRD STABILIZATION
0014 0106000000-E 230  287,000 CY  8.00 2296000.00BORROW EXCAVATION
0015 0134000000-E 240  3,124 CY  10.00 31240.00DRAINAGE DITCH EXCAVATION
0016 0141000000-E 240  1,145 LF  5.00 5725.00BERM DITCH CONSTRUCTION
0017 0156000000-E 250  98,900 SY  4.00 395600.00REMOVAL OF EXT ASPHALT PVMT
0018 0177000000-E 250  6,200 SY  2.00 12400.00BREAKING OF EXT ASPH PVMT
0019 0195000000-E SP   5,000 CY  30.00 150000.00SELECT GRANULAR MATERIAL
0020 0196000000-E 270  10,000 SY  1.50 15000.00SOIL STABILIZATION FABRIC
0021 0199000000-E SP   13,165 SF  38.00 500270.00TEMPORARY SHORING
0022 0262000000-N SP   1 EA  43000.00 43000.00GENERIC GRADING ITEM (EA)

HAZARDOUS SPILL BASIN
0023 0318000000-E SP   7,390 TON 27.87 205959.30FND CONDIT MATL MINOR STRS
0024 0320000000-E SP   18,460 SY  1.88 34704.80FND CONDIT FABRIC
0025 0342000000-E SP   12 LF  24.33 291.96**" SIDE DRAIN PIPE

(12")
0026 0342000000-E SP   936 LF  45.53 42616.08**" SIDE DRAIN PIPE

(30")
0027 0342000000-E SP   628 LF  59.85 37585.80**" SIDE DRAIN PIPE

(36")
0028 0342000000-E SP   120 LF  72.84 8740.80**" SIDE DRAIN PIPE

(42")
0029 0342000000-E SP   28 LF  97.43 2728.04**" SIDE DRAIN PIPE

(48")
0030 0343000000-E SP   5,036 LF  23.55 118597.8015" SIDE DRAIN PIPE
0031 0344000000-E SP   2,404 LF  27.31 65653.2418" SIDE DRAIN PIPE
0032 0345000000-E SP   1,616 LF  32.81 53020.9624" SIDE DRAIN PIPE
0033 0366000000-E SP   2,668 LF  22.82 60883.7615" RC PIPE CULV III
0034 0372000000-E SP   4,084 LF  25.45 103937.8018" RC PIPE CULV III
0035 0378000000-E SP   2,292 LF  30.74 70456.0824" RC PIPE CULV III
0036 0384000000-E SP   1,524 LF  41.86 63794.6430" RC PIPE CULV III
0037 0390000000-E SP   92 LF  55.13 5071.9636" RC PIPE CULV III



FEB 07, 2012 08:21 AM

TIP NO U-3326A, U-3326B 2:00 PM 13 /  22 031

ROCKINGHAM
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TRIANGLE GRADING & PAVING,
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BURLINGTON,  NC   

C202652JAN 17 2012
6.052 MI

0038 0396000000-E SP   80 LF  72.45 5796.0042" RC PIPE CULV III
0039 0408000000-E SP   144 LF  124.08 17867.5254" RC PIPE CULV III
0040 0420000000-E SP   164 LF  194.63 31919.3266" RC PIPE CULV III
0041 0448200000-E SP   26,172 LF  22.82 597245.0415" RCP CULV CLASS IV
0042 0448300000-E SP   1,632 LF  26.00 42432.0018" RCP CULV CLASS IV
0043 0448400000-E SP   2,616 LF  33.41 87400.5624" RCP CULV CLASS IV
0044 0448500000-E SP   1,104 LF  49.29 54416.1630" RCP CULV CLASS IV
0045 0582000000-E SP   912 LF  30.33 27660.9615" CS PIPE CULV 0.064"
0046 0594000000-E SP   100 LF  37.23 3723.0024" CS PIPE CULV 0.064"
0047 0636000000-E SP   29 EA  162.30 4706.70**" CS ELBOW *****" THICK

(15")
0048 0636000000-E SP   15 EA  199.32 2989.80**" CS ELBOW *****" THICK

(18")
0049 0636000000-E SP   6 EA  269.78 1618.68**" CS ELBOW *****" THICK

(24")
0050 0973100000-E SP   138 LF  329.00 45402.00**"WLD STL PIPE GRAD IN SOIL

36" WSP, 0.5" THICK, GRADE B
0051 0973100000-E SP   88 LF  409.00 35992.00**"WLD STL PIPE GRAD IN SOIL

42" WSP, 0.625" THICK, GRADE B
0052 0973100000-E SP   82 LF  459.00 37638.00**"WLD STL PIPE GRAD IN SOIL

48" WSP, 0.625" THICK, GRADE B
0053 0973300000-E SP   30 LF  699.00 20970.00**"WLD STL PIPE GRAD NOT IN SOIL

36" WSP, 0.5" THICK, GRADE B
0054 0973300000-E SP   20 LF  799.00 15980.00**"WLD STL PIPE GRAD NOT IN SOIL

42" WSP, 0.625" THICK, GRADE B
0055 0973300000-E SP   18 LF  999.00 17982.00**"WLD STL PIPE GRAD NOT IN SOIL

48" WSP, 0.625" THICK, GRADE B
0056 0986000000-E SP   116 LF  71.62 8307.92GENERIC PIPE ITEM (LF)

36" RC PIPE CULVERTS, CLASS V
0057 0986000000-E SP   408 LF  399.00 162792.00GENERIC PIPE ITEM (LF)

54" WELDED STEEL PIPE LINER
0058 0986000000-E SP   372 LF  190.98 71044.56GENERIC PIPE ITEM (LF)

60" RC PIPE CULVERTS, CLASS V
0059 0986000000-E SP   168 LF  469.00 78792.00GENERIC PIPE ITEM (LF)

60" WELDED STEEL PIPE LINER
0060 0986000000-E SP   128 LF  235.25 30112.00GENERIC PIPE ITEM (LF)

66" RC PIPE CULVERTS, CLASS V
0061 0995000000-E 340  8,376 LF  7.30 61144.80PIPE REMOVAL
0062 1011000000-N 500 Lump Sum 1296000.00FINE GRADING
0063 1110000000-E 510  1,000 TON 25.12 25120.00STABILIZER AGGREGATE
0064 1121000000-E 520  15,900 TON 23.20 368880.00AGGREGATE BASE COURSE
0065 1220000000-E 545  5,000 TON 35.00 175000.00INCIDENTAL STONE BASE
0066 1275000000-E 600  5,750 GAL 2.90 16675.00PRIME COAT
0067 1308000000-E 607  2,000 SY  2.66 5320.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0068 1308000000-E 607  7,700 SY  2.59 19943.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
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0069 1330000000-E 607  700 SY  16.14 11298.00INCIDENTAL MILLING
0070 1489000000-E 610  20,200 TON 44.65 901930.00ASP CONC BASE CRS B25.0B
0071 1491000000-E 610  80,750 TON 41.90 3383425.00ASP CONC BASE CRS B25.0C
0072 1498000000-E 610  10,650 TON 48.00 511200.00ASP CONC INTR CRS I19.0B
0073 1503000000-E 610  52,700 TON 43.60 2297720.00ASP CONC INTR CRS I19.0C
0074 1519000000-E 610  14,600 TON 46.60 680360.00ASP CONC SURF CRS S9.5B
0075 1523000000-E 610  47,100 TON 45.00 2119500.00ASP CONC SURF CRS S9.5C
0076 1525000000-E 610  4,200 TON 48.00 201600.00ASP CONC SURF CRS SF9.5A
0077 1575000000-E SP   11,420 TON 634.00 7240280.00ASP FOR PLANT MIX
0078 1693000000-E 654  1,775 TON 128.11 227395.25ASPH PLT MIX PVMT REPAIR
0079 2000000000-N 806  330 EA  105.00 34650.00RIGHT OF WAY MARKERS
0080 2022000000-E SP   896 CY  10.60 9497.60SUBDRAIN EXCAVATION
0081 2033000000-E SP   672 CY  37.14 24958.08SUBDRAIN FINE AGGREGATE
0082 2044000000-E SP   4,000 LF  5.12 20480.006" PERF SUBDRN PIPE
0083 2070000000-N SP   8 EA  250.71 2005.68SUBDRN PIPE OUTLETS
0084 2077000000-E SP   48 LF  9.88 474.246" OUTLET PIPE (SUBDRNS)
0085 2190000000-N 828  75 EA  259.10 19432.50TEMP STL PLT COVER FOR MDS
0086 2209000000-E 838  16 CY  625.97 10015.52ENDWALLS
0087 2220000000-E 838  42 CY  824.18 34615.56REINFORCED ENDWALLS
0088 2253000000-E 840  30 CY  714.39 21431.70PIPE COLLARS
0089 2264000000-E 840  1 CY  894.97 894.97PIPE PLUGS
0090 2275000000-E SP   40 CY  181.52 7260.80FLOWABLE FILL
0091 2286000000-N 840  586 EA  1100.00 644600.00MASNRY DRAINAGE STRUCT
0092 2297000000-E 840  46 CY  914.90 42085.40MASNRY DRAINAGE STRUCT
0093 2308000000-E 840  213 LF  206.23 43926.99MASNRY DRAINAGE STRUCT
0094 2354200000-N 840  2 EA  438.78 877.56FRAME W/GRATE 840.24 STD
0095 2364000000-N 840  71 EA  580.75 41233.25FRAME W/2GRTS 840.16 STD
0096 2365000000-N 840  10 EA  295.79 2957.90FRAME W/2GRTS 840.22 STD
0097 2366000000-N 840  83 EA  535.38 44436.54FRAME W/2GRTS 840.24 STD
0098 2367000000-N 840  40 EA  547.66 21906.40FRAME W/2GRTS 840.29 STD
0099 2374000000-N 840  31 EA  383.06 11874.86FRAME-GRT-HD 840.03 **

(E)
0100 2374000000-N 840  149 EA  383.06 57075.94FRAME-GRT-HD 840.03 **

(F)
0101 2374000000-N 840  146 EA  383.06 55926.76FRAME-GRT-HD 840.03 **

(G)
0102 2396000000-N 840  30 EA  233.61 7008.30FRAME W/COVER STD 840.54
0103 2407000000-N 840  9 EA  989.40 8904.60STL FRAM W/ 2 GTR, STD 840.37
0104 2440000000-N 852  56 EA  500.00 28000.00CONC TRANS SECT FOR CATCH BASIN
0105 2451000000-N 852  35 EA  500.00 17500.00CONC TRANS SECT FOR DROP INLET
0106 2462000000-E SP   1 EA  6934.80 6934.80**" SLUICE GATE

(24")
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0107 2542000000-E 846  32,100 LF  11.00 353100.001'-6"CONC CURB & GUTTER
0108 2549000000-E 846  51,300 LF  14.50 743850.002'-6"CONC CURB & GUTTER
0109 2556000000-E 846  1,300 LF  15.20 19760.00SHOULDER BERM GUTTER
0110 2577000000-E 846  3,160 LF  25.03 79094.80CONC EXPRESSWAY GUTTER
0111 2591000000-E 848  5,400 SY  22.66 122364.004" CONCRETE SIDEWALK
0112 2612000000-E 848  1,800 SY  33.29 59922.006" CONCRETE DRIVEWAY
0113 2619000000-E 850  240 SY  37.20 8928.004" CONCRETE PAVED DITCH
0114 2655000000-E 852  8,800 SY  34.54 303952.005" MONO CONC ISLDS (KEY IN)
0115 2724000000-E 857  700 LF  95.00 66500.00PC REINF BARRIER SNGL FC
0116 2759000000-N SP   24 EA  600.00 14400.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMP
0117 2830000000-N 858  27 EA  400.00 10800.00ADJ MANHOLES
0118 2845000000-N 858  21 EA  400.00 8400.00ADJ METER OR VALVE BOXES
0119 2860000000-N 859  1 EA  1000.00 1000.00CONVERT CB TO JB
0120 2905000000-N 859  1 EA  1000.00 1000.00CONVERT DI TO JB
0121 2920000000-N SP   2 EA  1000.00 2000.00CONVERT DI TO CB
0122 3000000000-N SP   2 EA  12400.00 24800.00IMPACT ATTEN TYPE 350
0123 3030000000-E 862  13,875 LF  13.20 183150.00STL BM GUARDRAIL
0124 3045000000-E 862  225 LF  15.25 3431.25SBGR SHOP CURVED
0125 3105000000-N 862  2 EA  25.00 50.00SBGR TERM SECT
0126 3150000000-N 862  40 EA  38.00 1520.00ADDIT GUARDRAIL POSTS
0127 3210000000-N 862  30 EA  410.00 12300.00GR ANCHOR TYPE CAT-1
0128 3215000000-N 862  4 EA  1300.00 5200.00GR ANCHOR TYPE III
0129 3270000000-N SP   42 EA  1550.00 65100.00GR ANCHOR TYPE 350
0130 3285000000-N SP   8 EA  1400.00 11200.00GR ANCHOR TYPE M-350
0131 3317000000-N 862  12 EA  1400.00 16800.00GR ANCHOR TYPE B-77
0132 3360000000-E 863  4,900 LF  0.10 490.00REMOVE EXISTING GUARDRAIL
0133 3380000000-E 862  750 LF  5.00 3750.00TEMP STL BM GUARDRAIL
0134 3387000000-N 862  1 EA  100.00 100.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0135 3389100000-N SP   3 EA  500.00 1500.00GDRL ANCH UNITS 350 TEMP
0136 3389600000-N 865  4 EA  1400.00 5600.00CBL GUIDERAIL ANCH UNIT
0137 3420000000-E SP   975 LF  2.00 1950.00GENERIC GUARDRAIL ITEM (LF)

REMOVE CABLE GUIDERAIL
0138 3503000000-E 866  21,140 LF  2.10 44394.00WOVEN WIRE FENCE 47" FAB
0139 3509000000-E 866  1,270 EA  13.00 16510.004" TIMBER POSTS 7'-6"LONG
0140 3515000000-E 866  470 EA  18.00 8460.005" TIMBER POSTS 8'-0"LONG
0141 3628000000-E 876  919 TON 35.88 32973.72RIP RAP, CLASS I
0142 3635000000-E 876  231 TON 49.37 11404.47RIP RAP, CLASS II
0143 3649000000-E 876  1,501 TON 35.88 53855.88RIP RAP, CLASS B
0144 3656000000-E 876  19,192 SY  1.50 28788.00FILTER FABRIC FOR DRAINGE
0145 3659000000-N SP   9 EA  1245.82 11212.38PREFORMED SCOUR HOLES
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0146 3677000000-E SP   1,900 SY  50.00 95000.00GENERIC EROSION CONTROL ITEM (SY)
REINFORCED SOIL SLOPES

0147 4048000000-E 902  12 CY  800.00 9600.00REINF CONC FOUNDTN
0148 4054000000-E 902  3 CY  300.00 900.00PLN CL A CONC FOUNDTN
0149 4057000000-E SP   48 CY  50.00 2400.00OVERHEAD FOOTING
0150 4060000000-E 903  2,874 LB  3.95 11352.30SUPPORT, BREAKAWAY STL BM
0151 4066000000-E 903  7,577 LB  3.95 29929.15SIMPLE STL BM SUPPORTS
0152 4072000000-E 903  7,875 LF  3.95 31106.25SUPPORT, 3-LB STL U-CHAN
0153 4082100000-N SP  Lump Sum 51000.00SUPPORT, OVRHD SIGN STR ****

(A ON US-29 NBL)
0154 4082100000-N SP  Lump Sum 52000.00SUPPORT, OVRHD SIGN STR ****

(B ON US-29 SBL)
0155 4096000000-N 904  33 EA  100.00 3300.00SIGN ERECTION, TYPE D
0156 4102000000-N 904  143 EA  50.00 7150.00SIGN ERECTION, TYPE E
0157 4108000000-N 904  89 EA  100.00 8900.00SIGN ERECTION, TYPE F
0158 4110000000-N 904  21 EA  365.00 7665.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0159 4116100000-N 904  2 EA  100.00 200.00SIGN ERECT, RELOC ** GRD MTD

(D)
0160 4116100000-N 904  3 EA  75.00 225.00SIGN ERECT, RELOC ** GRD MTD

(E)
0161 4152000000-N 907  1 EA  1.00 1.00DISPOSE SIGN SYST STL BM
0162 4155000000-N 907  287 EA  1.00 287.00DISPOSE SIGN SYST U-CHAN
0163 4158000000-N 907  5 EA  1.00 5.00DISPOSE SIGN SYST WOOD
0164 4192000000-N 907  12 EA  1.00 12.00DISPOSE SUPPORT, U-CHAN
0165 4236000000-N 907  7 EA  1.00 7.00DISPOSE SIGN, A OR B (GRD MTD)
0166 4238000000-N 907  10 EA  1.00 10.00DISPOSE SIGN, D, E, F
0167 4400000000-E 1110  2,982 SF  2.98 8886.36WORK ZONE SIGNS (STAT)
0168 4405000000-E 1110  1,895 SF  8.35 15823.25WORK ZONE SIGNS (PORT)
0169 4410000000-E 1110  811 SF  4.78 3876.58WORK ZONE SIGNS (BARR)
0170 4415000000-N 1115  4 EA  2500.00 10000.00FLASHING ARROW PNL TYPE C
0171 4420000000-N 1120  4 EA  12500.00 50000.00CHANGEABLE MESSAGE SIGN
0172 4430000000-N 1130  1,644 EA  43.18 70987.92DRUMS
0173 4435000000-N 1135  200 EA  16.50 3300.00CONES
0174 4445000000-E 1145  568 LF  14.48 8224.64BARRICADES (TYPE III)
0175 4450000000-N 1150  16,000 HR  18.20 291200.00FLAGGER
0176 4465000000-N 1160  10 EA  6000.00 60000.00TEMPORARY CRASH CUSHIONS
0177 4470000000-N 1160  6 EA  2500.00 15000.00RESET CRASH CUSHION
0178 4480000000-N 1165  4 EA  12400.00 49600.00TMIA
0179 4485000000-E 1170  2,060 LF  22.95 47277.00PORT CONC BARRIER
0180 4500000000-E 1170  810 LF  4.95 4009.50RESET PORT CONC BARRIER
0181 4507000000-E SP   10,000 LF  60.40 604000.00WATER FILLED BARRIER
0182 4508000000-E SP   9,925 LF  6.48 64314.00RESET WATER FILLED BARRIER
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0183 4516000000-N 1180  340 EA  29.00 9860.00SKINNY DRUM
0184 4650000000-N 1251  3,400 EA  4.00 13600.00TEMP RAISED PVMT MRKS
0185 4685000000-E 1205  108,440 LF  0.59 63979.60THERMO PVT MKG LINES 4"90
0186 4686000000-E 1205  58,209 LF  0.79 45985.11THERMO PVT MKG LINES 4"120
0187 4695000000-E 1205  1,300 LF  2.00 2600.00THERMO PVT MKG LINES 8"90 MILS
0188 4697000000-E 1205  254 LF  2.00 508.00THERMO PVT MKG LINE 8"120 MILS
0189 4700000000-E 1205  5,400 LF  2.50 13500.0012"WIDE THERMO 90 MILS
0190 4710000000-E 1205  500 LF  10.00 5000.0024"WIDE THERMO 120 MILS
0191 4721000000-E 1205  5 EA  100.00 500.00THERMO PVT MKG CHARACTER 120
0192 4725000000-E 1205  437 EA  95.00 41515.00THERMO PVT SYMBOL 90MILS
0193 4770000000-E 1205  1,185 LF  1.75 2073.754" COLD APPL PLSTIC LINES TYPE **

(II)
0194 4770000000-E 1205  2,217 LF  1.50 3325.504" COLD APPL PLSTIC LINES TYPE **

(IV)
0195 4780000000-E 1205  200 LF  3.50 700.008" COLD APPL PLSTIC LINES TYPE **

(II)
0196 4780000000-E 1205  200 LF  3.00 600.008" COLD APPL PLSTIC LINES TYPE **

(IV)
0197 4805000000-N 1205  4 EA  150.00 600.00COLD APPL PLASTIC SYM TYPE **

(IV)
0198 4810000000-E 1205  760,532 LF  0.13 98869.16PAINT PVMT MARKINGS 4"
0199 4820000000-E 1205  17,658 LF  0.75 13243.50PAINT PVMT MARKINGS 8"
0200 4835000000-E 1205  5,864 LF  3.00 17592.00PAINT PVT MKG LINES 24"
0201 4840000000-N 1205  72 EA  50.00 3600.00PAINT PVT MKG CHARACTER
0202 4845000000-N 1205  1,352 EA  25.00 33800.00PAINT PVT MKG SYMBOL
0203 4850000000-E 1205  63,510 LF  0.25 15877.50LINE REMOVAL 4" WIDE
0204 4860000000-E 1205  1,464 LF  0.85 1244.40LINE REMOVAL 8" WIDE
0205 4870000000-E 1205  1,343 LF  3.00 4029.00LINE REMOVAL 24" WIDE
0206 4875000000-N 1205  36 EA  35.00 1260.00REMOVAL OF SYMBL & CHARAC
0207 4900000000-N 1251  9 EA  4.00 36.00PERM RAISED PVMT MARKERS
0208 4905000000-N 1253  977 EA  29.00 28333.00SNOWPLB PVMT MRKER
0209 5255000000-N 1413 Lump Sum 316000.00PORTABLE LIGHTING
0210 5325000000-E 1510  225 LF  24.61 5537.25**" WATER LINE

(1")
0211 5325600000-E 1510  1,745 LF  60.14 104944.306" WATER LINE
0212 5325800000-E 1510  2,113 LF  50.03 105713.398" WATER LINE
0213 5326200000-E 1510  9,466 LF  58.80 556600.8012" WATER LINE
0214 5326600000-E 1510  632 LF  334.94 211682.0816" WATER LINE
0215 5540000000-E 1515  3 EA  692.89 2078.676" VALVE
0216 5546000000-E 1515  9 EA  913.86 8224.748" VALVE
0217 5558000000-E 1515  10 EA  2392.16 23921.6012" VALVE
0218 5558600000-E 1515  1 EA  4917.23 4917.2316" VALVE
0219 5572200000-E 1515  1 EA  5668.29 5668.2912" TAPPING VALVE
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BURLINGTON,  NC   

C202652JAN 17 2012
6.052 MI

0220 5589200000-E 1515  2 EA  3977.63 7955.262" AIR RELEASE VALVE
0221 5589400000-E 1515  4 EA  9030.30 36121.204" AIR RELEASE VALVE
0222 5648000000-N 1515  50 EA  1367.90 68395.00RELOCATE WATER METER
0223 5649000000-N 1515  16 EA  1268.11 20289.76RECONNECT WATER METER
0224 5672000000-N 1515  26 EA  2091.97 54391.22RELOCATE FIRE HYDRANT
0225 5691100000-E 1520  97 LF  41.27 4003.194" SANITARY GRAVITY SEWER
0226 5691200000-E 1520  40 LF  43.40 1736.006" SANITARY GRAVITY SEWER
0227 5691300000-E 1520  2,405 LF  41.67 100216.358" SANITARY GRAVITY SEWER
0228 5691600000-E 1520  288 LF  91.14 26248.3216" SANITARY GRAVITY SEWER
0229 5691900000-E 1520  2,224 LF  193.24 429765.7624" SANITARY GRAVITY SEWER
0230 5709000000-E 1520  6,455 LF  134.81 870198.55**" FORCE MAIN SEWER

(18")
0231 5709000000-E 1520  1,055 LF  22.05 23262.75**" FORCE MAIN SEWER

(2-1/2")
0232 5709100000-E 1520  20 LF  66.89 1337.802" FORCE MAIN SEWER
0233 5709200000-E 1520  70 LF  107.65 7535.504" FORCE MAIN SEWER
0234 5709400000-E 1520  2,074 LF  39.57 82068.188" FORCE MAIN SEWER
0235 5768000000-N 1520  3 EA  1029.25 3087.75SANITARY SEWER CLEAN-OUT
0236 5775000000-E 1525  18 EA  1215.44 21877.924' DIA UTILITY MANHOLE
0237 5776000000-E 1525  10 EA  2808.46 28084.605' DIA UTILITY MANHOLE
0238 5777000000-E 1525  2 EA  4247.10 8494.206' DIA UTILITY MANHOLE
0239 5781000000-E 1525  80 LF  144.73 11578.40UTILITY MANHOLE WALL, 4' DIA
0240 5782000000-E 1525  56 LF  350.69 19638.64UTILITY MANHOLE WALL, 5' DIA
0241 5783000000-E 1525  17 LF  449.88 7647.96UTILITY MANHOLE WALL, 6' DIA
0242 5801000000-E 1530  362 LF  9.95 3601.90ABANDON 8" UTILITY PIPE
0243 5810000000-E 1530  283 LF  17.05 4825.15ABANDON 16" UTILITY PIPE
0244 5811000000-E 1530  8,473 LF  20.88 176916.24ABANDON 18" UTILITY PIPE
0245 5815000000-N 1530  5 EA  494.85 2474.25REMOVE WATER METER
0246 5816000000-N 1530  26 EA  550.91 14323.66ABANDON UTILITY MANHOLE
0247 5828000000-N 1530  4 EA  671.55 2686.20REMOVE UTILITY MANHOLE
0248 5835000000-E 1540  60 LF  250.00 15000.00**" ENCASEMENT PIPE

(42")
0249 5836200000-E 1540  180 LF  150.00 27000.0030" ENCASEMENT PIPE
0250 5871000000-E 1550  30 LF  169.00 5070.00**" TRENCHLESS INSTALL (IN SOIL)

(42")
0251 5871010000-E 1550  30 LF  549.00 16470.00**" TRENCHLESS INSTALL (NOT IN SOIL)

(42")
0252 5872300000-E 1550  90 LF  159.00 14310.0030" TRENCHLESS INSTALL (IN SOIL)
0253 5872310000-E 1550  90 LF  549.00 49410.0030" TRENCHLESS INSTALL (NOT IN SOIL)
0254 5877000000-N SP  Lump Sum 156889.74SANITARY SEWER PUMP STATION
0255 5882000000-N SP   1 EA  10596.00 10596.00GENERIC UTILITY ITEM (EA)

ABANDON EXISTING SANITARY SEW- ER PUMP STATION
0256 6000000000-E 1605  20,000 LF  1.56 31200.00TEMPORARY SILT FENCE
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0257 6006000000-E 1610  14,800 TON 35.88 531024.00EROS CONTRL STONE CL A
0258 6009000000-E 1610  12,700 TON 35.88 455676.00EROS CONTRL STONE CL B
0259 6012000000-E 1610  12,000 TON 26.55 318600.00SEDIMENT CONTROL STONE
0260 6015000000-E 1615  150 ACR 435.00 65250.00TEMPORARY MULCHING
0261 6018000000-E 1620  4,850 LB  2.00 9700.00SEED FOR TEMP SEEDING
0262 6021000000-E 1620  21 TON 900.00 18900.00FERT FOR TEMP SEEDING
0263 6024000000-E 1622  10,000 LF  11.29 112900.00TEMPORARY SLOPE DRAINS
0264 6027000000-N 1622  150 EA  119.83 17974.50INLET PROTCN @ SLOPE DRNS
0265 6029000000-E SP   100 LF  1.56 156.00SAFETY FENCE
0266 6030000000-E 1630  30,600 CY  4.44 135864.00SILT EXCAVATION
0267 6036000000-E 1631  130,000 SY  1.00 130000.00MATTING FOR EROS CONTROL
0268 6037000000-E SP   380 SY  5.00 1900.00COIR FIBER MAT
0269 6038000000-E SP   19,251 SY  4.50 86629.50PERM SOIL REINF MAT
0270 6042000000-E 1632  20,000 LF  3.15 63000.001/4" HARDWARE CLOTH
0271 6045000000-E SP   450 LF  35.00 15750.00**" TEMPORARY PIPE

(15")
0272 6069000000-E 1638  185 CY  50.00 9250.00STILLING BASINS
0273 6071012000-E SP   6,000 LF  4.79 28740.00COIR FIBER WATTLE
0274 6071020000-E SP   6,800 LB  7.00 47600.00POLYACRYLAMIDE (PAM)
0275 6071030000-E SP   7,000 LF  4.15 29050.00COIR FIBER BAFFLE
0276 6071050000-E SP   27 EA  798.65 21563.55**" SKIMMER

(1-1/2")
0277 6071050000-E SP   1 EA  958.78 958.78**" SKIMMER

(2")
0278 6084000000-E 1660  150 ACR 1440.00 216000.00SEEDING AND MULCHING
0279 6087000000-E 1660  150 ACR 60.00 9000.00MOWING
0280 6090000000-E 1661  2,200 LB  8.00 17600.00SEED FOR REPAIR SEEDING
0281 6093000000-E 1661 6.25 TON 1000.00 6250.00FERT FOR REPAIR SEEDING
0282 6096000000-E 1662  3,450 LB  2.70 9315.00SEED FOR SUPP SEEDING
0283 6108000000-E 1665 103.5 TON 1000.00 103500.00FERTILIZER TOPDRESSING
0284 6111000000-E SP   500 LF  50.00 25000.00IMPERVIOUS DIKE
0285 6114500000-N SP   100 MHR 42.00 4200.00SPECIALIZED HAND MOWING
0286 6117000000-N SP   125 EA  1.00 125.00RESPONSE FOR EROS CONTROL
0287 6123000000-E 1670  10 ACR 950.00 9500.00REFORESTATION
0288 7000000000-E 1705  2 EA  1410.00 2820.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0289 7060000000-E 1705  18,270 LF  2.85 52069.50SIGNAL CABLE
0290 7108000000-E 1705  4 EA  450.00 1800.00VEHICLE SIGNAL HD (12", 1 SECT)
0291 7120000000-E 1705  132 EA  725.00 95700.00VEHICLE SIGNAL HD (12", 3 SECT)
0292 7132000000-E 1705  32 EA  975.00 31200.00VEHICLE SIGNAL HD (12", 4 SECT)
0293 7144000000-E 1705  23 EA  1175.00 27025.00VEHICLE SIGNAL HD (12", 5 SECT)
0294 7228000000-N SP   4 EA  400.00 1600.00RELOC EXT VEHIC SIGNL HD
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0295 7252000000-E 1710  600 LF  1.80 1080.00MESSENGER CABLE (1/4")
0296 7264000000-E 1710  9,800 LF  3.40 33320.00MESSENGER CABLE (3/8")
0297 7288000000-E 1715  500 LF  28.00 14000.00PAVED TRENCH (***********)

(1, 2")
0298 7300000000-E 1715  7,400 LF  5.95 44030.00UNPAVED TRENCH (***********)

(1, 2")
0299 7324000000-N 1716  131 EA  225.00 29475.00JUNCTION BOX (STANDARD SIZE)
0300 7360000000-N 1720  25 EA  840.00 21000.00WOOD POLE
0301 7372000000-N 1721  54 EA  340.00 18360.00GUY ASSEMBLY
0302 7408000000-E 1722  6 EA  450.00 2700.001" RISER WITH WEATHERHEAD
0303 7420000000-E 1722  31 EA  460.00 14260.002" RISER WITH WEATHERHEAD
0304 7430000000-N 1722  1 EA  525.00 525.00HEAT SHRINK TUB KIT
0305 7432000000-E 1722  6 EA  525.00 3150.002" RISER WITH TUBING
0306 7444000000-E 1725  16,090 LF  4.85 78036.50INDUCTIVE LOOP SAWCUT
0307 7456000000-E 1726  38,370 LF  1.75 67147.50LEAD-IN CABLE(********)

(14-2)
0308 7481000000-N SP   15 EA  250.00 3750.00SITE SURVEY
0309 7481200000-N SP   12 EA  680.00 8160.00LUMINAIRE ARM FOR VIDEO SYSTEM
0310 7481240000-N SP   36 EA  2144.00 77184.00CAMERA W/O INT LOOP EMUL PORCESS
0311 7481260000-N SP   6 EA  4859.00 29154.00EXT LOOP EMULATOR PROCESS UNIT
0312 7481280000-N SP   34 EA  375.00 12750.00RELOCATE CAMERA SENSOR UNIT
0313 7575142000-N SP   6 EA  3475.00 20850.00900MHZ WIRELESS RADIO SYSTEM
0314 7576000000-N SP   52 EA  7085.00 368420.00METAL STRAIN SIGNAL POLE
0315 7613000000-N SP   52 EA  625.00 32500.00SOIL TEST
0316 7614100000-E SP   364 CY  725.00 263900.00DRILLED PIER FOUND
0317 7624000000-N 1743  1 EA  1450.00 1450.00SIGNAL PEDESTAL WITH FOUND
0318 7636000000-N 1745  20 EA  235.00 4700.00SIGN FOR SIGNALS
0319 7648000000-N SP   3 EA  400.00 1200.00RELOCATE EXISTING SIGN
0320 7684000000-N 1750  12 EA  1150.00 13800.00SIGNAL CABINET FOUNDATION
0321 7756000000-N 1751  12 EA  11275.00 135300.00CONTLR WITH CBNT, 2070L BASE MTD
0322 7768000000-N 1751  2 EA  12750.00 25500.00CONTLR WITH CBNT, 2070L POLE MTD
0323 7780000000-N 1751  85 EA  95.00 8075.00DETECTOR CARD (TYPE 2070L)
0324 7901000000-N 1753  12 EA  259.00 3108.00CABINET BASE EXTENDER
0325 7912000000-N 1755  1 EA  2659.00 2659.00BEACON CNTRL ASSM & CBNT *****

(F1)
0326 7980000000-N SP   2 EA  395.00 790.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS LIGHTNING AR-RESTORS
0327 7980000000-N SP   2 EA  2290.00 4580.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEMS

CULVERT ITEMS

0328 8126000000-N 414 Lump Sum 14000.00CULV EXCAV @ ************
(225+82.25-L-)
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0329 8126000000-N 414 Lump Sum 21000.00CULV EXCAV @ ************
(250+30.41-L-)

0330 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(311+30.62-L-)

0331 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(324+72.83-L-)

0332 8133000000-E 414  279 TON 50.00 13950.00FND CONDIT MAT, BOX CULV
0333 8196000000-E 420 575.1 CY  475.00 273172.50CLASS A CONCRETE (CULV)
0334 8245000000-E 425  79,200 LB  1.00 79200.00REINF STEEL (CULVERT)

WALL ITEMS

0335 8801000000-E SP   5,050 SF  50.00 252500.00MSE RETAIN WALLS
0336 8802010000-E SP   5,465 SF  40.00 218600.00SOIL NAIL RETAINING WALLS
0337 8802014000-E SP   1,410 SF  54.00 76140.00SOLDIER PILE RETAINING WALLS
0338 8802015100-N SP   4 EA  450.00 1800.00SOIL NAIL VERIFICATION TESTS
0339 8802015110-N SP   12 EA  350.00 4200.00SOIL NAIL PROOF TESTS

STRUCTURE ITEMS

0340 8035000000-N 402 Lump Sum 100000.00REMV EXIST STR **********
(113+47.50-L-)

0341 8035000000-N 402 Lump Sum 93000.00REMV EXIST STR **********
(203+04.30-L-RT)

0342 8035000000-N 402 Lump Sum 82000.00REMV EXIST STR **********
(262+51.60-L-)

0343 8035000000-N 402 Lump Sum 87000.00REMV EXIST STR **********
(303+93.67-L-)

0344 8091000000-N 410 Lump Sum 4000.00FND EXCAV B** STA *******
(1,113+47.50-L-)

0345 8091000000-N 410 Lump Sum 4000.00FND EXCAV B** STA *******
(1,262+51.60-L-)

0346 8096000000-E SP   110 LF  200.00 22000.00PILE EXCAVATION IN SOIL
0347 8097000000-E SP   205 LF  1100.00 225500.00PILE EXCAVATION NOT IN SOIL
0348 8105540000-E SP  52.25 LF  800.00 41800.003'-6" DRILLD PIER IN SOIL
0349 8105640000-E SP   28 LF  1500.00 42000.003'-6" DRILLD PIER NO SOIL
0350 8113000000-N SP   1 EA  500.00 500.00SID INSPECTION
0351 8147000000-E 420  42,112 SF  20.00 842240.00REINF CONCRETE DECK SLAB
0352 8161000000-E 420  42,377 SF  0.34 14408.18GROOVING BRIDGE FLOORS
0353 8182000000-E 420  688 CY  1000.00 688000.00CLASS A CONCRETE (BRIDGE)
0354 8210000000-N 422 Lump Sum 80000.00BRG APPR SLAB ***********

(113+47.50-L-)
0355 8210000000-N 422 Lump Sum 27000.00BRG APPR SLAB ***********

(203+04.30-L-LT)
0356 8210000000-N 422 Lump Sum 34000.00BRG APPR SLAB ***********

(203+04.30-L-RT)
0357 8210000000-N 422 Lump Sum 54000.00BRG APPR SLAB ***********

(262+51.60-L-)
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0358 8210000000-N 422 Lump Sum 54000.00BRG APPR SLAB ***********
(303+93.67-L-)

0359 8217000000-E 425  106,831 LB  1.25 133538.75REINF STEEL (BRIDGE)
0360 8238000000-E 425  5,362 LB  3.00 16086.00SPIRAL COL REINF STL BRG
0361 8274000000-E 430 4,448.62 LF  290.00 1290099.8063" MOD PRESTR CONC GIRDR
0362 8364000000-E SP   5,800 LF  40.00 232000.00HP12X53 PILES
0363 8384000000-E SP   845 LF  57.00 48165.00HP14X73 PILES
0364 8475000000-E 460 342.46 LF  120.00 41095.20TWO BAR METAL RAIL
0365 8482000000-E 460 533.37 LF  147.00 78405.39THREE BAR METAL RAIL
0366 8503000000-E 460 662.59 LF  60.00 39755.40CONCRETE BARRIER RAIL
0367 8517000000-E 460 188.33 LF  88.00 16573.041'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0368 8517000000-E 460 169.31 LF  94.00 15915.141'-**"X*****"CONC PARAPET

(1'-2" X 2'-8")
0369 8531000000-E 462  1,819 SY  53.00 96407.004" SLOPE PROTECTION
0370 8657000000-N 430 Lump Sum 50000.00ELASTOMERIC BEARINGS
0371 8692000000-N SP  Lump Sum 40000.00EVAZOTE JOINT SEALS
0372 8706000000-N SP  Lump Sum 89000.00EXPANSION JOINT SEALS
0373 8897000000-N SP   1 EA  2500.00 2500.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING
0374 8391000000-N SP   14 EA  160.00 2240.00STEEL PILE POINTS

 

    TOTAL 55548225.48CONTRACT TOTAL

 

    SUB-TOTAL 49886434.08ROADWAY ITEMS
    SUB-TOTAL 421322.50CULVERT ITEMS
    SUB-TOTAL 553240.00WALL ITEMS
    SUB-TOTAL 4687228.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  50749004.96W. C. ENGLISH, INC.
     2  51651019.32YATES CONSTRUCTION CO., INC.
     3  52543803.55FLATIRON CONSTRUCTORS INC
     4  55548225.48TRIANGLE GRADING & PAVING, INC
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DECK REHABILITATION.

BRIDGES # 1, 136, AND 470 ON SR-2254 (WENDOVER AVE), #287, 217, 259, AND 274 ON US-220 (WENDOVER AVE).

LANFORD BROTHERS CO., INC.

ROANOKE,  VA

G. A. & F.C. WAGMAN, INC. HRI INC DBA HRI BRIDGE COMPANY

YORK,  PA STATE COLLEGE,  PA

C202806JAN 17 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 182575.00 109000.00 107000.00MOBILIZATION
0002 1519000000-E 610  650 TON 185.30 120445.00 230.00 149500.00 100.00 65000.00ASP CONC SURF CRS S9.5B
0003 1575000000-E SP   39 TON 693.84 27059.76 750.00 29250.00 700.00 27300.00ASP FOR PLANT MIX
0004 2549000000-E 846  537 LF  40.88 21952.56 33.00 17721.00 48.00 25776.002'-6"CONC CURB & GUTTER
0005 4400000000-E 1110  128 SF  4.30 550.40 4.25 544.00 9.00 1152.00WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  811 SF  5.00 4055.00 8.60 6974.60 2.00 1622.00WORK ZONE SIGNS (PORT)
0007 4410000000-E 1110  24 SF  6.27 150.48 6.20 148.80 12.00 288.00WORK ZONE SIGNS (BARR)
0008 4415000000-N 1115  5 EA  2041.00 10205.00 1620.00 8100.00 2000.00 10000.00FLASHING ARROW PNL TYPE C
0009 4420000000-N 1120  4 EA  7755.90 31023.60 3600.00 14400.00 7000.00 28000.00CHANGEABLE MESSAGE SIGN
0010 4430000000-N 1130  500 EA  0.01 5.00 24.50 12250.00 10.00 5000.00DRUMS
0011 4445000000-E 1145  40 LF  23.98 959.20 23.50 940.00 20.00 800.00BARRICADES (TYPE III)
0012 4480000000-N 1165  2 EA  16328.20 32656.40 17300.00 34600.00 14000.00 28000.00TMIA
0013 4810000000-E 1205  22,125 LF  0.27 5973.75 0.43 9513.75 0.50 11062.50PAINT PVMT MARKINGS 4"
0014 8161000000-E 420  61,613 SF  0.32 19716.16 0.90 55451.70 0.39 24029.07GROOVING BRIDGE FLOORS
0015 8692000000-N SP  Lump Sum 180000.00 180000.00 288000.00EVAZOTE JOINT SEALS
0016 8881000000-E SP  424.7 CY  1000.00 424700.00 850.00 360995.00 1000.00 424700.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0017 8893000000-E SP  7,566.2 SY  69.07 522597.43 80.00 605296.00 67.00 506935.40GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0018 8893000000-E SP  7,566.2 SY  55.00 416141.00 35.00 264817.00 41.75 315888.85GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0019 8893000000-E SP  13,728.6 SY  14.00 192200.40 26.00 356943.60 26.25 360375.75GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 2192966.14 TOTAL 2216445.45 TOTAL 2230929.57CONTRACT TOTAL

 

    SUB-TOTAL 2192966.14 SUB-TOTAL 2216445.45 SUB-TOTAL 2230929.57ROADWAY ITEMS



FEB 07, 2012 08:21 AM

TIP NO BP-5300R 2:00 PM 2 /  2 032

GUILFORD

45438.3.15

FED AID NO BRSTP-2254(2)

DECK REHABILITATION.

BRIDGES # 1, 136, AND 470 ON SR-2254 (WENDOVER AVE), #287, 217, 259, AND 274 ON US-220 (WENDOVER AVE).

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

TAYLOR & MURPHY
CONSTRUCTION CO, INC

PALMETTO INFRASTRUCTURE  INC

ASHEVILLE,  NC GREENVILLE,  SC

C202806JAN 17 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 128805.49 130000.00 200000.00MOBILIZATION
0002 1519000000-E 610  650 TON 95.00 61750.00 105.00 68250.00 240.00 156000.00ASP CONC SURF CRS S9.5B
0003 1575000000-E SP   39 TON 634.00 24726.00 720.00 28080.00 675.00 26325.00ASP FOR PLANT MIX
0004 2549000000-E 846  537 LF  55.00 29535.00 24.00 12888.00 45.00 24165.002'-6"CONC CURB & GUTTER
0005 4400000000-E 1110  128 SF  3.95 505.60 6.50 832.00 5.50 704.00WORK ZONE SIGNS (STAT)
0006 4405000000-E 1110  811 SF  7.98 6471.78 10.00 8110.00 8.65 7015.15WORK ZONE SIGNS (PORT)
0007 4410000000-E 1110  24 SF  5.75 138.00 10.00 240.00 6.35 152.40WORK ZONE SIGNS (BARR)
0008 4415000000-N 1115  5 EA  1000.00 5000.00 1500.00 7500.00 3850.00 19250.00FLASHING ARROW PNL TYPE C
0009 4420000000-N 1120  4 EA  3800.00 15200.00 1800.00 7200.00 15400.00 61600.00CHANGEABLE MESSAGE SIGN
0010 4430000000-N 1130  500 EA  16.00 8000.00 10.00 5000.00 55.00 27500.00DRUMS
0011 4445000000-E 1145  40 LF  22.00 880.00 25.00 1000.00 65.00 2600.00BARRICADES (TYPE III)
0012 4480000000-N 1165  2 EA  10000.00 20000.00 1800.00 3600.00 12300.00 24600.00TMIA
0013 4810000000-E 1205  22,125 LF  0.25 5531.25 0.28 6195.00 0.55 12168.75PAINT PVMT MARKINGS 4"
0014 8161000000-E 420  61,613 SF  0.75 46209.75 0.52 32038.76 0.55 33887.15GROOVING BRIDGE FLOORS
0015 8692000000-N SP  Lump Sum 200000.00 90000.00 250000.00EVAZOTE JOINT SEALS
0016 8881000000-E SP  424.7 CY  1000.00 424700.00 800.00 339760.00 1350.00 573345.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0017 8893000000-E SP  7,566.2 SY  110.00 832282.00 100.00 756620.00 115.00 870113.00GENERIC STRUCTURE ITEM (SY)

HYDRO-DEMOLITION OF BRIDGE    DECK
0018 8893000000-E SP  7,566.2 SY  65.00 491803.00 80.00 605296.00 85.00 643127.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0019 8893000000-E SP  13,728.6 SY  20.00 274572.00 35.00 480501.00 65.00 892359.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 2576109.87 TOTAL 2583110.76 TOTAL 3824911.45CONTRACT TOTAL

 

    SUB-TOTAL 2576109.87 SUB-TOTAL 2583110.76 SUB-TOTAL 3824911.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2192966.14LANFORD BROTHERS CO., INC.
     2  2216445.45G. A. & F.C. WAGMAN, INC.
     3  2230929.57HRI INC DBA HRI BRIDGE COMPANY
     4  2576109.87AMERICAN CONTRACTING & SERVICES INC
     5  2583110.76TAYLOR & MURPHY CONSTRUCTION CO, INC
     6  3824911.45PALMETTO INFRASTRUCTURE  INC



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  2 033

MOORE, LEE

30001.38,  8C.053022,  8C.053024,  8C.053027,  8C.063073,
8C.063074,  8CR.10631.17,  8CR.20531.17,  8CR.20631.17

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-24/27 FROM NC-22 TO SR-1261 AND 11 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

C202920JAN 17 2012
8.274 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 47500.00MOBILIZATION
0002 0106000000-E 230  229 CY  25.00 5725.00 25.00 5725.00BORROW EXCAVATION
0003 0156000000-E 250  650 SY  10.00 6500.00 9.00 5850.00REMOVAL OF EXT ASPHALT PVMT
0004 1121000000-E 520  3,980 TON 18.35 73033.00 17.60 70048.00AGGREGATE BASE COURSE
0005 1146000000-E 535 8.96 MSY 1180.00 10572.80 1000.00 8960.00CONDITIONING EXISTING BASE
0006 1220000000-E 545  285 TON 35.00 9975.00 25.00 7125.00INCIDENTAL STONE BASE
0007 1245000000-E SP  11.5 SMI 1950.00 22425.00 1565.00 17997.50SHOULDER RECONSTRUCTION
0008 1297000000-E 607  17,300 SY  1.45 25085.00 1.25 21625.00MILL ASP PVMT *****" DTH

(1-1/2")
0009 1308000000-E 607  850 SY  5.90 5015.00 3.50 2975.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0010 1330000000-E 607  2,645 SY  5.75 15208.75 7.00 18515.00INCIDENTAL MILLING
0011 1489000000-E 610  200 TON 42.00 8400.00 46.00 9200.00ASP CONC BASE CRS B25.0B
0012 1519000000-E 610  7,535 TON 34.00 256190.00 34.50 259957.50ASP CONC SURF CRS S9.5B
0013 1525000000-E 610  7,287 TON 36.00 262332.00 36.50 265975.50ASP CONC SURF CRS SF9.5A
0014 1575000000-E 620  949 TON 500.00 474500.00 645.00 612105.00ASP FOR PLANT MIX
0015 1704000000-E SP   820 TON 115.00 94300.00 125.00 102500.00PATCHING EXIST PAVEMENT
0016 1880000000-E SP   450 TON 225.00 101250.00 220.00 99000.00GENERIC PAVING ITEM (TON)

JOINT REPAIR
0017 2830000000-N 858  24 EA  500.00 12000.00 544.00 13056.00ADJ MANHOLES
0018 2845000000-N 858  12 EA  500.00 6000.00 512.00 6144.00ADJ METER OR VALVE BOXES
0019 4399000000-N 1105 Lump Sum 15000.00 15000.00TEMP TRAFFIC CONTROL
0020 4685000000-E 1205  40,000 LF  0.40 16000.00 0.40 16000.00THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  28,230 LF  0.48 13550.40 0.48 13550.40THERMO PVT MKG LINES 4"120
0022 4697000000-E 1205  980 LF  2.50 2450.00 2.50 2450.00THERMO PVT MKG LINE 8"120 MILS
0023 4721000000-E 1205  4 EA  125.00 500.00 125.00 500.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  16 EA  120.00 1920.00 120.00 1920.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  68,750 LF  0.14 9625.00 0.14 9625.00PAINT PVMT MARKINGS 4"
0026 4900000000-N 1251  250 EA  5.00 1250.00 5.00 1250.00PERM RAISED PVMT MARKERS
0027 6000000000-E 1605  675 LF  2.63 1775.25 2.63 1775.25TEMPORARY SILT FENCE
0028 6009000000-E 1610  95 TON 40.24 3822.80 50.00 4750.00EROS CONTRL STONE CL B
0029 6012000000-E 1610  95 TON 33.68 3199.60 50.00 4750.00SEDIMENT CONTROL STONE
0030 6071010000-E SP   150 LF  5.22 783.00 5.22 783.00WATTLE
0031 6084000000-E 1660 8.35 ACR 1950.00 16282.50 1425.00 11898.75SEEDING AND MULCHING

 

    TOTAL 1544670.10 TOTAL 1658510.90CONTRACT TOTAL

 

    SUB-TOTAL 1544670.10 SUB-TOTAL 1658510.90ROADWAY ITEMS



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 2 /  2 033

MOORE, LEE

30001.38,  8C.053022,  8C.053024,  8C.053027,  8C.063073,
8C.063074,  8CR.10631.17,  8CR.20531.17,  8CR.20631.17

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-24/27 FROM NC-22 TO SR-1261 AND 11 SECTIONS OF SECONDARY ROADS.

   

C202920JAN 17 2012
8.274 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1544670.10S. T. WOOTEN CORPORATION
     2  1658510.90RILEY PAVING INC



FEB 07, 2012 08:21 AM

TIP NO U-4909 2:00 PM 1 /  28 034

FORSYTH

40278.3.1

FED AID NO STP-2643(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2643 (UNION CROSS RD) FROM SR-2691 (WALLBURG RD) TO SR-2632 (SEDGE GARDEN RD).

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC BECKLEY,  WV

C202745JAN 17 2012
4.163 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1290000.00 1480000.00 1368534.97MOBILIZATION
0002 0000400000-N 801 Lump Sum 162300.00 205000.00 195000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 44100.00 74500.00 32421.00FIELD OFFICE
0004 0001000000-E 200 Lump Sum 230800.00 370000.00 1615103.46CLEARING & GRUBBING
0005 0015000000-N 205  4 EA  830.00 3320.00 1200.00 4800.00 1000.00 4000.00SEALING ABANDONED WELLS
0007 0036000000-E 225  1,000 CY  7.45 7450.00 7.00 7000.00 6.50 6500.00UNDERCUT EXCAVATION
0008 0038000000-E SP   5,000 CY  7.45 37250.00 8.50 42500.00 7.00 35000.00SHALLOW UNDERCUT
0009 0050000000-E 226  2 ACR 3600.00 7200.00 1.00 2.00 1.00 2.00SUPP CLEARING & GRUBBING
0010 0080000000-E SP   10,000 TON 25.00 250000.00 24.00 240000.00 25.75 257500.00CLASS IV SUBGRD STABILIZATION
0011 0134000000-E 240  4,420 CY  10.75 47515.00 5.50 24310.00 5.00 22100.00DRAINAGE DITCH EXCAVATION
0012 0156000000-E 250  36,960 SY  1.75 64680.00 3.25 120120.00 3.65 134904.00REMOVAL OF EXT ASPHALT PVMT
0013 0163000000-E 250  6,640 SY  5.10 33864.00 6.00 39840.00 4.50 29880.00REMOVAL OF EXT CONC PVMT
0014 0177000000-E 250  3,770 SY  1.15 4335.50 2.00 7540.00 2.50 9425.00BREAKING OF EXT ASPH PVMT
0015 0185000000-E 250  300 SY  3.60 1080.00 4.50 1350.00 4.50 1350.00BREAKING OF EXT CONC PVMT
0016 0196000000-E 270  16,100 SY  1.00 16100.00 1.75 28175.00 1.00 16100.00SOIL STABILIZATION FABRIC
0017 0199000000-E SP   720 SF  10.50 7560.00 38.40 27648.00 39.50 28440.00TEMPORARY SHORING
0018 0255000000-E SP   420 TON 17.50 7350.00 45.00 18900.00 35.00 14700.00GENERIC GRADING ITEM (TON)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0019 0318000000-E SP   2,820 TON 31.50 88830.00 27.15 76563.00 25.75 72615.00FND CONDIT MATL MINOR STRS
0020 0320000000-E SP   8,850 SY  1.05 9292.50 2.00 17700.00 1.75 15487.50FND CONDIT FABRIC
0021 0335200000-E SP   5,264 LF  18.25 96068.00 29.80 156867.20 21.00 110544.0015" DRAINAGE PIPE
0022 0335300000-E SP   1,592 LF  21.50 34228.00 40.30 64157.60 22.00 35024.0018" DRAINAGE PIPE
0023 0335400000-E SP   920 LF  27.50 25300.00 48.60 44712.00 26.00 23920.0024" DRAINAGE PIPE
0024 0335500000-E SP   416 LF  33.00 13728.00 65.20 27123.20 36.00 14976.0030" DRAINAGE PIPE
0025 0335600000-E SP   204 LF  43.00 8772.00 68.55 13984.20 52.00 10608.0036" DRAINAGE PIPE
0026 0335850000-E SP   16 EA  200.00 3200.00 315.00 5040.00 450.00 7200.00**" DRAINAGE PIPE ELBOW

(15")
0027 0335850000-E SP   2 EA  420.00 840.00 425.00 850.00 500.00 1000.00**" DRAINAGE PIPE ELBOW

(24")
0028 0335850000-E SP   2 EA  770.00 1540.00 725.00 1450.00 850.00 1700.00**" DRAINAGE PIPE ELBOW

(30")
0029 0343000000-E SP   976 LF  18.25 17812.00 24.00 23424.00 22.00 21472.0015" SIDE DRAIN PIPE
0030 0344000000-E SP   68 LF  21.50 1462.00 28.00 1904.00 24.00 1632.0018" SIDE DRAIN PIPE
0031 0366000000-E SP   752 LF  18.25 13724.00 29.80 22409.60 21.00 15792.0015" RC PIPE CULV III
0032 0372000000-E SP   148 LF  22.50 3330.00 35.30 5224.40 22.00 3256.0018" RC PIPE CULV III
0033 0378000000-E SP   248 LF  26.50 6572.00 43.60 10812.80 26.00 6448.0024" RC PIPE CULV III
0034 0384000000-E SP   28 LF  33.00 924.00 76.80 2150.40 36.00 1008.0030" RC PIPE CULV III
0035 0448200000-E SP   12,392 LF  20.50 254036.00 32.70 405218.40 22.00 272624.0015" RCP CULV CLASS IV
0036 0448300000-E SP   1,332 LF  22.50 29970.00 35.80 47685.60 24.00 31968.0018" RCP CULV CLASS IV
0037 0448400000-E SP   2,412 LF  28.50 68742.00 45.85 110590.20 27.50 66330.0024" RCP CULV CLASS IV
0038 0448500000-E SP   56 LF  35.00 1960.00 87.00 4872.00 39.00 2184.0030" RCP CULV CLASS IV
0039 0448600000-E SP   40 LF  45.50 1820.00 96.30 3852.00 53.00 2120.0036" RCP CULV CLASS IV



FEB 07, 2012 08:21 AM

TIP NO U-4909 2:00 PM 2 /  28 034

FORSYTH

40278.3.1

FED AID NO STP-2643(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2643 (UNION CROSS RD) FROM SR-2691 (WALLBURG RD) TO SR-2632 (SEDGE GARDEN RD).

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC BECKLEY,  WV

C202745JAN 17 2012
4.163 MI

0040 0453000000-E SP   1 EA  630.00 630.00 275.00 275.00 550.00 550.00**" PIPE END SECTION
(15")

0041 0453000000-E SP   1 EA  940.00 940.00 300.00 300.00 600.00 600.00**" PIPE END SECTION
(18")

0042 0576000000-E SP   26 LF  65.00 1690.00 120.00 3120.00 125.00 3250.00**" CS PIPE CULV *****"
(54", 0.109")

0043 0995000000-E 340  5,400 LF  8.35 45090.00 10.50 56700.00 8.00 43200.00PIPE REMOVAL
0044 1011000000-N 500 Lump Sum 645400.00 288000.00 350000.00FINE GRADING
0045 1275000000-E 600 21,437.5 GAL 2.75 58953.13 3.10 66456.25 2.52 54022.50PRIME COAT
0046 1297000000-E 607  32,400 SY  0.90 29160.00 1.55 50220.00 1.25 40500.00MILL ASP PVMT *****" DTH

(2-1/2")
0047 1308000000-E 607  5,640 SY  2.50 14100.00 3.40 19176.00 2.90 16356.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0048 1489000000-E 610  14,950 TON 39.00 583050.00 39.75 594262.50 42.66 637767.00ASP CONC BASE CRS B25.0B
0049 1498000000-E 610  12,770 TON 39.00 498030.00 41.60 531232.00 42.51 542852.70ASP CONC INTR CRS I19.0B
0050 1503000000-E 610  51,370 TON 39.00 2003430.00 40.40 2075348.00 39.17 2012162.90ASP CONC INTR CRS I19.0C
0051 1519000000-E 610  15,570 TON 39.00 607230.00 42.30 658611.00 44.09 686481.30ASP CONC SURF CRS S9.5B
0052 1523000000-E 610  41,790 TON 39.00 1629810.00 41.10 1717569.00 41.51 1734702.90ASP CONC SURF CRS S9.5C
0053 1525000000-E 610  1,040 TON 39.00 40560.00 43.00 44720.00 46.38 48235.20ASP CONC SURF CRS SF9.5A
0054 1693000000-E 654  630 TON 125.00 78750.00 155.00 97650.00 102.95 64858.50ASPH PLT MIX PVMT REPAIR
0055 2000000000-N 806  270 EA  130.00 35100.00 130.00 35100.00 150.00 40500.00RIGHT OF WAY MARKERS
0056 2022000000-E SP   336 CY  10.50 3528.00 15.00 5040.00 10.00 3360.00SUBDRAIN EXCAVATION
0057 2033000000-E SP   168 CY  63.00 10584.00 54.00 9072.00 59.00 9912.00SUBDRAIN FINE AGGREGATE
0058 2044000000-E SP   1,000 LF  6.25 6250.00 4.00 4000.00 6.00 6000.006" PERF SUBDRN PIPE
0059 2070000000-N SP   2 EA  260.00 520.00 300.00 600.00 250.00 500.00SUBDRN PIPE OUTLETS
0060 2077000000-E SP   12 LF  15.75 189.00 20.00 240.00 45.00 540.006" OUTLET PIPE (SUBDRNS)
0061 2209000000-E 838  3 CY  550.00 1650.00 800.00 2400.00 950.00 2850.00ENDWALLS
0062 2220000000-E 838 5.2 CY  9400.00 48880.00 1000.00 5200.00 1250.00 6500.00REINFORCED ENDWALLS
0063 2253000000-E 840  7 CY  310.00 2170.00 800.00 5600.00 850.00 5950.00PIPE COLLARS
0064 2264000000-E 840  2 CY  200.00 400.00 800.00 1600.00 850.00 1700.00PIPE PLUGS
0065 2275000000-E SP   5 CY  150.00 750.00 250.00 1250.00 185.00 925.00FLOWABLE FILL
0066 2286000000-N 840  311 EA  1040.00 323440.00 1000.00 311000.00 950.00 295450.00MASNRY DRAINAGE STRUCT
0067 2308000000-E 840  81 LF  110.00 8910.00 250.00 20250.00 200.00 16200.00MASNRY DRAINAGE STRUCT
0068 2364000000-N 840  52 EA  410.00 21320.00 375.00 19500.00 310.00 16120.00FRAME W/2GRTS 840.16 STD
0069 2365000000-N 840  14 EA  350.00 4900.00 400.00 5600.00 275.00 3850.00FRAME W/2GRTS 840.22 STD
0070 2366000000-N 840  5 EA  260.00 1300.00 400.00 2000.00 260.00 1300.00FRAME W/2GRTS 840.24 STD
0071 2367000000-N 840  5 EA  350.00 1750.00 400.00 2000.00 270.00 1350.00FRAME W/2GRTS 840.29 STD
0072 2374000000-N 840  40 EA  390.00 15600.00 440.00 17600.00 350.00 14000.00FRAME-GRT-HD 840.03 **

(E)
0073 2374000000-N 840  102 EA  380.00 38760.00 450.00 45900.00 365.00 37230.00FRAME-GRT-HD 840.03 **

(F)
0074 2374000000-N 840  86 EA  390.00 33540.00 450.00 38700.00 365.00 31390.00FRAME-GRT-HD 840.03 **

(G)
0075 2396000000-N 840  8 EA  300.00 2400.00 325.00 2600.00 205.00 1640.00FRAME W/COVER STD 840.54



FEB 07, 2012 08:21 AM

TIP NO U-4909 2:00 PM 3 /  28 034

FORSYTH

40278.3.1

FED AID NO STP-2643(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2643 (UNION CROSS RD) FROM SR-2691 (WALLBURG RD) TO SR-2632 (SEDGE GARDEN RD).

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC BECKLEY,  WV

C202745JAN 17 2012
4.163 MI

0076 2440000000-N 852  36 EA  210.00 7560.00 200.00 7200.00 300.00 10800.00CONC TRANS SECT FOR CATCH BASIN
0077 2451000000-N 852  28 EA  210.00 5880.00 200.00 5600.00 350.00 9800.00CONC TRANS SECT FOR DROP INLET
0078 2542000000-E 846  25,650 LF  10.00 256500.00 9.60 246240.00 9.35 239827.501'-6"CONC CURB & GUTTER
0079 2549000000-E 846  49,330 LF  11.00 542630.00 10.65 525364.50 11.15 550029.502'-6"CONC CURB & GUTTER
0080 2591000000-E 848  16,060 SY  24.00 385440.00 22.90 367774.00 21.00 337260.004" CONCRETE SIDEWALK
0081 2612000000-E 848  2,500 SY  29.50 73750.00 28.50 71250.00 45.00 112500.006" CONCRETE DRIVEWAY
0082 2619000000-E 850  9 SY  63.00 567.00 60.00 540.00 50.00 450.004" CONCRETE PAVED DITCH
0083 2655000000-E 852  4,000 SY  28.00 112000.00 27.00 108000.00 30.00 120000.005" MONO CONC ISLDS (KEY IN)
0084 2724000000-E 857  490 LF  99.00 48510.00 95.00 46550.00 95.00 46550.00PC REINF BARRIER SNGL FC
0085 2759000000-N SP   130 EA  1090.00 141700.00 1050.00 136500.00 675.00 87750.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0086 2800000000-N 858  1 EA  780.00 780.00 1000.00 1000.00 500.00 500.00ADJ CATCH BASINS
0087 2938000000-N SP   1 EA  1040.00 1040.00 2000.00 2000.00 500.00 500.00CONVERT DI TO JB W/MH CVR
0088 3000000000-N SP   2 EA  13500.00 27000.00 13000.00 26000.00 14000.00 28000.00IMPACT ATTEN TYPE 350
0089 3030000000-E 862 5,787.5 LF  13.75 79578.13 13.20 76395.00 13.20 76395.00STL BM GUARDRAIL
0090 3045000000-E 862  50 LF  16.00 800.00 15.25 762.50 15.25 762.50SBGR SHOP CURVED
0091 3150000000-N 862  10 EA  39.50 395.00 38.00 380.00 38.00 380.00ADDIT GUARDRAIL POSTS
0092 3195000000-N 862  2 EA  430.00 860.00 410.00 820.00 410.00 820.00GR ANCHOR TYPE AT-1
0093 3210000000-N 862  9 EA  430.00 3870.00 410.00 3690.00 410.00 3690.00GR ANCHOR TYPE CAT-1
0094 3270000000-N SP   19 EA  1620.00 30780.00 1550.00 29450.00 1550.00 29450.00GR ANCHOR TYPE 350
0095 3317000000-N 862  17 EA  1460.00 24820.00 1400.00 23800.00 1400.00 23800.00GR ANCHOR TYPE B-77
0096 3360000000-E 863  3,270 LF  0.10 327.00 0.10 327.00 0.10 327.00REMOVE EXISTING GUARDRAIL
0097 3503000000-E 866  7,700 LF  2.35 18095.00 2.25 17325.00 1.75 13475.00WOVEN WIRE FENCE 47" FAB
0098 3509000000-E 866  480 EA  13.50 6480.00 13.00 6240.00 15.00 7200.004" TIMBER POSTS 7'-6"LONG
0099 3515000000-E 866  130 EA  18.75 2437.50 18.00 2340.00 30.00 3900.005" TIMBER POSTS 8'-0"LONG
0100 3628000000-E 876  120 TON 54.00 6480.00 50.00 6000.00 39.00 4680.00RIP RAP, CLASS I
0101 3649000000-E 876  470 TON 53.00 24910.00 48.00 22560.00 39.00 18330.00RIP RAP, CLASS B
0102 3656000000-E 876  8,260 SY  1.00 8260.00 1.75 14455.00 1.50 12390.00FILTER FABRIC FOR DRAINGE
0103 4048000000-E 902  7 CY  780.00 5460.00 750.00 5250.00 800.00 5600.00REINF CONC FOUNDTN
0104 4054000000-E 902  3 CY  310.00 930.00 300.00 900.00 800.00 2400.00PLN CL A CONC FOUNDTN
0105 4057000000-E SP   120 CY  26.00 3120.00 25.00 3000.00 1.00 120.00OVERHEAD FOOTING
0106 4060000000-E 903  9,045 LB  4.15 37536.75 4.00 36180.00 4.00 36180.00SUPPORT, BREAKAWAY STL BM
0107 4072000000-E 903  4,232 LF  4.15 17562.80 4.00 16928.00 5.00 21160.00SUPPORT, 3-LB STL U-CHAN
0108 4082100000-N SP  Lump Sum 63600.00 61000.00 60000.00SUPPORT, OVRHD SIGN STR ****

("A" AT 18+00 -Y15RPC-)
0109 4082100000-N SP  Lump Sum 58400.00 56000.00 54000.00SUPPORT, OVRHD SIGN STR ****

("B" AT 18+00 -Y15RPA-)
0110 4082100000-N SP  Lump Sum 83400.00 80000.00 85000.00SUPPORT, OVRHD SIGN STR ****

("C" AT 152+75 -L-)
0111 4082100000-N SP  Lump Sum 83400.00 80000.00 85000.00SUPPORT, OVRHD SIGN STR ****

("D" AT 164+25 -L-)
0112 4082100000-N SP  Lump Sum 41700.00 40000.00 24000.00SUPPORT, OVRHD SIGN STR ****

("E" AT 160+50 -L-)
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0113 4082100000-N SP  Lump Sum 41700.00 40000.00 24000.00SUPPORT, OVRHD SIGN STR ****
("F" AT 156+75 -L-)

0114 4102000000-N 904  270 EA  52.00 14040.00 50.00 13500.00 50.00 13500.00SIGN ERECTION, TYPE E
0115 4108000000-N 904  15 EA  99.00 1485.00 95.00 1425.00 100.00 1500.00SIGN ERECTION, TYPE F
0116 4109000000-N 904  12 EA  570.00 6840.00 550.00 6600.00 775.00 9300.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0117 4110000000-N 904  12 EA  390.00 4680.00 375.00 4500.00 500.00 6000.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0118 4116100000-N 904  6 EA  390.00 2340.00 375.00 2250.00 500.00 3000.00SIGN ERECT, RELOC ** GRD MTD

(A)
0119 4116100000-N 904  2 EA  99.00 198.00 95.00 190.00 80.00 160.00SIGN ERECT, RELOC ** GRD MTD

(D)
0120 4116100000-N 904  6 EA  78.00 468.00 75.00 450.00 75.00 450.00SIGN ERECT, RELOC ** GRD MTD

(E)
0121 4138000000-N 907  6 EA  10.50 63.00 10.00 60.00 25.00 150.00DISPOSE SUPPORT, STL BM
0122 4152000000-N 907  3 EA  10.50 31.50 10.00 30.00 50.00 150.00DISPOSE SIGN SYST STL BM
0123 4155000000-N 907  162 EA  1.05 170.10 1.00 162.00 1.00 162.00DISPOSE SIGN SYST U-CHAN
0124 4400000000-E 1110  1,792 SF  2.90 5196.80 2.80 5017.60 2.80 5017.60WORK ZONE SIGNS (STAT)
0125 4405000000-E 1110  976 SF  8.20 8003.20 7.90 7710.40 4.66 4548.16WORK ZONE SIGNS (PORT)
0126 4410000000-E 1110  666 SF  5.10 3396.60 4.90 3263.40 4.90 3263.40WORK ZONE SIGNS (BARR)
0127 4415000000-N 1115  4 EA  2300.00 9200.00 2800.00 11200.00 1287.54 5150.16FLASHING ARROW PNL TYPE C
0128 4420000000-N 1120  6 EA  9300.00 55800.00 5500.00 33000.00 1481.65 8889.90CHANGEABLE MESSAGE SIGN
0129 4430000000-N 1130  1,500 EA  43.50 65250.00 45.00 67500.00 47.75 71625.00DRUMS
0130 4435000000-N 1135  125 EA  17.25 2156.25 45.00 5625.00 18.85 2356.25CONES
0131 4445000000-E 1145  2,424 LF  15.00 36360.00 14.40 34905.60 14.40 34905.60BARRICADES (TYPE III)
0132 4455000000-N 1150  1,560 MD  220.00 343200.00 160.00 249600.00 150.00 234000.00FLAGGER
0133 4465000000-N 1160  10 EA  6300.00 63000.00 6000.00 60000.00 6000.00 60000.00TEMPORARY CRASH CUSHIONS
0134 4470000000-N 1160  2 EA  2600.00 5200.00 2500.00 5000.00 2500.00 5000.00RESET CRASH CUSHION
0135 4480000000-N 1165  4 EA  17600.00 70400.00 3895.00 15580.00 1500.00 6000.00TMIA
0136 4485000000-E 1170  6,680 LF  20.00 133600.00 19.25 128590.00 19.25 128590.00PORT CONC BARRIER
0137 4495000000-E 1170  2,230 LF  20.00 44600.00 19.25 42927.50 19.25 42927.50PORT CONC BARRIER(DRAINGE
0138 4500000000-E 1170  2,210 LF  4.15 9171.50 4.00 8840.00 4.00 8840.00RESET PORT CONC BARRIER
0139 4506000000-E 1170  750 LF  4.15 3112.50 4.00 3000.00 4.00 3000.00RESET PORT CONC BARR,DRAIN
0140 4510000000-N SP   160 HR  26.00 4160.00 40.00 6400.00 27.00 4320.00LAW ENFORCEMENT
0141 4516000000-N 1180  50 EA  27.00 1350.00 45.00 2250.00 29.53 1476.50SKINNY DRUM
0142 4650000000-N 1251  2,285 EA  5.20 11882.00 4.00 9140.00 5.05 11539.25TEMP RAISED PVMT MRKS
0143 4695000000-E 1205  1,536 LF  1.70 2611.20 1.90 2918.40 1.67 2565.12THERMO PVT MKG LINES 8"90 MILS
0144 4697000000-E 1205  4,060 LF  2.60 10556.00 1.96 7957.60 2.53 10271.80THERMO PVT MKG LINE 8"120 MILS
0145 4705000000-E 1205  88 LF  6.25 550.00 5.00 440.00 6.06 533.28THERMO LINES 16" 120MILS
0146 4710000000-E 1205  3,215 LF  7.80 25077.00 5.25 16878.75 7.58 24369.7024"WIDE THERMO 120 MILS
0147 4721000000-E 1205  98 EA  110.00 10780.00 145.00 14210.00 111.11 10888.78THERMO PVT MKG CHARACTER 120
0148 4725000000-E 1205  321 EA  130.00 41730.00 145.00 46545.00 126.26 40529.46THERMO PVT SYMBOL 90MILS
0149 4800000000-N 1205  12 EA  210.00 2520.00 200.00 2400.00 202.02 2424.24COLD APP PLAS CHAR TYPE *

(III)
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0150 4805000000-N 1205  7 EA  210.00 1470.00 200.00 1400.00 202.02 1414.14COLD APPL PLASTIC SYM TYPE **
(III)

0151 4810000000-E 1205  440,465 LF  0.25 110116.25 0.14 61665.10 0.22 96902.30PAINT PVMT MARKINGS 4"
0152 4820000000-E 1205  14,862 LF  0.70 10403.40 0.30 4458.60 0.66 9808.92PAINT PVMT MARKINGS 8"
0153 4835000000-E 1205  5,352 LF  2.60 13915.20 1.00 5352.00 2.53 13540.56PAINT PVT MKG LINES 24"
0154 4840000000-N 1205  172 EA  52.00 8944.00 55.00 9460.00 50.51 8687.72PAINT PVT MKG CHARACTER
0155 4845000000-N 1205  576 EA  52.00 29952.00 60.00 34560.00 50.51 29093.76PAINT PVT MKG SYMBOL
0156 4847000000-E 1205  155,832 LF  0.80 124665.60 0.95 148040.40 0.76 118432.32POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0157 4847100000-E 1205  4,900 LF  1.05 5145.00 1.20 5880.00 1.01 4949.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0158 4847110000-E 1205  12,836 LF  1.90 24388.40 2.00 25672.00 1.82 23361.52POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0159 4850000000-E 1205  46,647 LF  0.55 25655.85 0.75 34985.25 0.56 26122.32LINE REMOVAL 4" WIDE
0160 4855000000-E 1205  17 LF  1.05 17.85 10.00 170.00 1.01 17.17LINE REMOVAL 6" WIDE
0161 4860000000-E 1205  166 LF  2.10 348.60 2.00 332.00 2.02 335.32LINE REMOVAL 8" WIDE
0162 4870000000-E 1205  238 LF  3.15 749.70 7.50 1785.00 3.03 721.14LINE REMOVAL 24" WIDE
0163 4875000000-N 1205  38 EA  57.00 2166.00 50.00 1900.00 55.56 2111.28REMOVAL OF SYMBL & CHARAC
0164 4905000000-N 1253  157 EA  30.00 4710.00 30.00 4710.00 29.29 4598.53SNOWPLB PVMT MRKER
0165 4935000000-N 1267  140 EA  36.50 5110.00 25.00 3500.00 75.76 10606.40FLEX DELINATR (CRYSTAL)
0166 4940000000-N 1267  116 EA  36.50 4234.00 25.00 2900.00 75.76 8788.16FLEX DELINATR (YELLOW)
0167 5020000000-N 1401  1 EA  260.00 260.00 250.00 250.00 4425.00 4425.00PORTABLE DRIVE UNIT
0168 5025000000-E 1402  28 CY  750.00 21000.00 720.00 20160.00 680.00 19040.00HIGH MOUNT FOUNDATIONS
0169 5030000000-N 1403  24 EA  930.00 22320.00 895.00 21480.00 695.00 16680.00HM LUMINAIRE ************

(750W HPS)
0170 5050000000-N 1404  22 EA  3200.00 70400.00 3050.00 67100.00 2530.00 55660.00LIT STD MTLT ************

(45' SA 15')
0171 5070000000-N 1405  22 EA  780.00 17160.00 750.00 16500.00 675.00 14850.00STD FOUNDAT ***********

(TYPE R1)
0172 5080000000-N 1406  22 EA  410.00 9020.00 390.00 8580.00 380.00 8360.00LITE STD LUM ************

(RDW 250W HPS)
0173 5120000000-N 1407  1 EA  1940.00 1940.00 1860.00 1860.00 720.00 720.00SERVICE POLE ************

(30' CLASS 4)
0174 5125000000-E 1407  50 LF  32.50 1625.00 30.95 1547.50 25.75 1287.50SERVICE LATERAL *********

(3,#1/0 USE)
0175 5155000000-E 1409  330 LF  6.75 2227.50 6.50 2145.00 4.15 1369.50ELECT DUCT BD, SIZE *****

(2")
0176 5160000000-E 1409  860 LF  11.50 9890.00 11.00 9460.00 19.45 16727.00ELECT DUCT JA, SIZE *****

(3")
0177 5160000000-E 1409  270 LF  12.50 3375.00 12.00 3240.00 19.75 5332.50ELECT DUCT JA, SIZE *****

(4")
0178 5175000000-E 1410  260 LF  7.10 1846.00 6.80 1768.00 3.65 949.00**-#6 W/G FEEDER CIRCUIT

(2)
0179 5180000000-E 1410  370 LF  7.80 2886.00 7.50 2775.00 4.95 1831.50**-#4 W/G FEEDER CIRCUIT

(2)
0180 5185000000-E 1410  370 LF  8.50 3145.00 8.15 3015.50 7.80 2886.00**-#2 W/G FEEDER CIRCUIT

(2)
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0181 5205000000-E 1410  3,365 LF  6.60 22209.00 6.35 21367.75 4.90 16488.50**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0182 5210000000-E 1410  6,070 LF  7.25 44007.50 6.95 42186.50 5.80 35206.00**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0183 5215000000-E 1410  1,090 LF  9.80 10682.00 9.40 10246.00 7.30 7957.00**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0184 5220000000-E 1410  3,310 LF  9.95 32934.50 9.55 31610.50 8.85 29293.50**-#2 W/G FEEDER N *****"
(2, 1-1/2")

0185 5255000000-N 1413 Lump Sum 104200.00 40067.59 5321.07PORTABLE LIGHTING
0186 5270000000-N SP   4 EA  19300.00 77200.00 18550.00 74200.00 17040.00 68160.00GENERIC LIGHTING ITEM (EA)

100' HIGH MOUNT STANDARD
0187 5270000000-N SP   24 EA  340.00 8160.00 325.00 7800.00 325.00 7800.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC18)
0188 5270000000-N SP   4 EA  660.00 2640.00 635.00 2540.00 550.00 2200.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC30)
0189 5270000000-N SP   2 EA  1090.00 2180.00 1050.00 2100.00 725.00 1450.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC36)
0190 5270000000-N SP   1 EA  9000.00 9000.00 8650.00 8650.00 9240.00 9240.00GENERIC LIGHTING ITEM (EA)

LIGHT CONTROL EQUIPMENT, RW, 240/480V, 150A
0191 5325600000-E 1510  48 LF  100.00 4800.00 181.00 8688.00 150.00 7200.006" WATER LINE
0192 5325800000-E 1510  705 LF  73.00 51465.00 240.00 169200.00 135.00 95175.008" WATER LINE
0193 5326200000-E 1510  78 LF  140.00 10920.00 295.00 23010.00 200.00 15600.0012" WATER LINE
0194 5326600000-E 1510  212 LF  180.00 38160.00 270.00 57240.00 175.00 37100.0016" WATER LINE
0195 5327000000-E 1510  584 LF  310.00 181040.00 375.00 219000.00 325.00 189800.0020" WATER LINE
0196 5327400000-E 1510  749 LF  410.00 307090.00 470.00 352030.00 450.00 337050.0024" WATER LINE
0197 5546000000-E 1515  1 EA  1020.00 1020.00 1550.00 1550.00 1350.00 1350.008" VALVE
0198 5558000000-E 1515  1 EA  1670.00 1670.00 2600.00 2600.00 3000.00 3000.0012" VALVE
0199 5559000000-E 1515  3 EA  3000.00 9000.00 4900.00 14700.00 8500.00 25500.0020" VALVE
0200 5559400000-E 1515  1 EA  5900.00 5900.00 10000.00 10000.00 12500.00 12500.0024" VALVE
0201 5648000000-N 1515  95 EA  630.00 59850.00 800.00 76000.00 550.00 52250.00RELOCATE WATER METER
0202 5649000000-N 1515  1 EA  310.00 310.00 2300.00 2300.00 750.00 750.00RECONNECT WATER METER
0203 5666000000-E 1515  1 EA  2400.00 2400.00 4900.00 4900.00 6500.00 6500.00FIRE HYDRANT
0204 5672000000-N 1515  33 EA  510.00 16830.00 2800.00 92400.00 2000.00 66000.00RELOCATE FIRE HYDRANT
0205 5679600000-E 1515  2 EA  26600.00 53200.00 28000.00 56000.00 23625.00 47250.0024" LINE STOP
0206 5685400000-E 1515  2 EA  20100.00 40200.00 28000.00 56000.00 22225.00 44450.0020" LINE STOP W/ BYPASS
0207 5800000000-E 1530  40 LF  10.50 420.00 2.00 80.00 8.00 320.00ABANDON 6" UTILITY PIPE
0208 5801000000-E 1530  1,242 LF  10.50 13041.00 2.00 2484.00 10.00 12420.00ABANDON 8" UTILITY PIPE
0209 5804000000-E 1530  69 LF  10.50 724.50 1.00 69.00 12.00 828.00ABANDON 12" UTILITY PIPE
0210 5810000000-E 1530  207 LF  15.75 3260.25 1.00 207.00 14.00 2898.00ABANDON 16" UTILITY PIPE
0211 5812000000-E 1530  448 LF  15.75 7056.00 1.00 448.00 16.00 7168.00ABANDON 20" UTILITY PIPE
0212 5813000000-E 1530  533 LF  15.75 8394.75 1.00 533.00 18.00 9594.00ABANDON 24" UTILITY PIPE
0213 5815000000-N 1530  25 EA  210.00 5250.00 330.00 8250.00 300.00 7500.00REMOVE WATER METER
0214 5836400000-E 1540  135 LF  170.00 22950.00 437.00 58995.00 126.00 17010.0036" ENCASEMENT PIPE
0215 5872200000-E 1550  68 LF  230.00 15640.00 225.00 15300.00 200.00 13600.0024" TRENCHLESS INSTALL (IN SOIL)
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0216 5872210000-E 1550  67 LF  940.00 62980.00 705.00 47235.00 387.00 25929.0024" TRENCHLESS INSTALL (NOT IN SOIL)
0217 6000000000-E 1605  80,000 LF  1.65 132000.00 1.40 112000.00 1.50 120000.00TEMPORARY SILT FENCE
0218 6006000000-E 1610  7,000 TON 49.50 346500.00 35.00 245000.00 38.00 266000.00EROS CONTRL STONE CL A
0219 6009000000-E 1610  4,200 TON 53.00 222600.00 36.00 151200.00 38.00 159600.00EROS CONTRL STONE CL B
0220 6012000000-E 1610  7,000 TON 30.00 210000.00 35.00 245000.00 28.00 196000.00SEDIMENT CONTROL STONE
0221 6015000000-E 1615  130 ACR 420.00 54600.00 350.00 45500.00 425.00 55250.00TEMPORARY MULCHING
0222 6018000000-E 1620  3,750 LB  2.05 7687.50 2.00 7500.00 2.10 7875.00SEED FOR TEMP SEEDING
0223 6021000000-E 1620  16 TON 910.00 14560.00 800.00 12800.00 635.00 10160.00FERT FOR TEMP SEEDING
0224 6024000000-E 1622  1,500 LF  13.25 19875.00 12.00 18000.00 16.00 24000.00TEMPORARY SLOPE DRAINS
0225 6027000000-N 1622  25 EA  210.00 5250.00 120.00 3000.00 210.00 5250.00INLET PROTCN @ SLOPE DRNS
0226 6029000000-E SP   500 LF  1.55 775.00 1.40 700.00 1.50 750.00SAFETY FENCE
0227 6030000000-E 1630  14,000 CY  14.00 196000.00 4.25 59500.00 5.00 70000.00SILT EXCAVATION
0228 6036000000-E 1631  72,800 SY  1.70 123760.00 0.80 58240.00 1.05 76440.00MATTING FOR EROS CONTROL
0229 6037000000-E SP   200 SY  6.25 1250.00 5.40 1080.00 5.20 1040.00COIR FIBER MAT
0230 6038000000-E SP   900 SY  6.25 5625.00 6.40 5760.00 5.25 4725.00PERM SOIL REINF MAT
0231 6042000000-E 1632  26,000 LF  3.15 81900.00 2.85 74100.00 3.20 83200.001/4" HARDWARE CLOTH
0232 6071012000-E SP   8,500 LF  6.25 53125.00 6.00 51000.00 6.50 55250.00COIR FIBER WATTLE
0233 6071020000-E SP   6,700 LB  3.15 21105.00 9.80 65660.00 11.00 73700.00POLYACRYLAMIDE (PAM)
0234 6071030000-E SP   2,000 LF  6.25 12500.00 8.10 16200.00 5.00 10000.00COIR FIBER BAFFLE
0235 6071050000-E SP   12 EA  1560.00 18720.00 750.00 9000.00 700.00 8400.00**" SKIMMER

(1-1/2")
0236 6084000000-E 1660  105 ACR 1230.00 129150.00 1400.00 147000.00 1165.00 122325.00SEEDING AND MULCHING
0237 6087000000-E 1660  120 ACR 40.50 4860.00 38.00 4560.00 50.00 6000.00MOWING
0238 6090000000-E 1661  2,000 LB  4.30 8600.00 8.00 16000.00 1.10 2200.00SEED FOR REPAIR SEEDING
0239 6093000000-E 1661 5.25 TON 890.00 4672.50 1200.00 6300.00 630.00 3307.50FERT FOR REPAIR SEEDING
0240 6096000000-E 1662  2,600 LB  1.80 4680.00 1.45 3770.00 1.10 2860.00SEED FOR SUPP SEEDING
0241 6108000000-E 1665  76 TON 780.00 59280.00 475.00 36100.00 425.00 32300.00FERTILIZER TOPDRESSING
0242 6114500000-N SP   100 MHR 78.00 7800.00 39.00 3900.00 30.00 3000.00SPECIALIZED HAND MOWING
0243 6117000000-N SP   150 EA  150.00 22500.00 1.00 150.00 100.00 15000.00RESPONSE FOR EROS CONTROL
0244 7000000000-E 1705  30 EA  670.00 20100.00 645.00 19350.00 1000.00 30000.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0245 7060000000-E 1705  28,135 LF  2.55 71744.25 2.45 68930.75 2.10 59083.50SIGNAL CABLE
0246 7120000000-E 1705  154 EA  680.00 104720.00 655.00 100870.00 710.00 109340.00VEHICLE SIGNAL HD (12", 3 SECT)
0247 7132000000-E 1705  20 EA  850.00 17000.00 820.00 16400.00 875.00 17500.00VEHICLE SIGNAL HD (12", 4 SECT)
0248 7144000000-E 1705  24 EA  1110.00 26640.00 1070.00 25680.00 1130.00 27120.00VEHICLE SIGNAL HD (12", 5 SECT)
0249 7252000000-E 1710  9,100 LF  1.50 13650.00 1.45 13195.00 1.15 10465.00MESSENGER CABLE (1/4")
0250 7264000000-E 1710  10,545 LF  3.30 34798.50 3.20 33744.00 2.75 28998.75MESSENGER CABLE (3/8")
0251 7288000000-E 1715  610 LF  14.00 8540.00 13.40 8174.00 13.40 8174.00PAVED TRENCH (***********)

(1, 2")
0252 7300000000-E 1715  17,215 LF  4.70 80910.50 4.50 77467.50 5.70 98125.50UNPAVED TRENCH (***********)

(1, 2")
0253 7300000000-E 1715  660 LF  7.00 4620.00 6.70 4422.00 6.80 4488.00UNPAVED TRENCH (***********)

(2, 2")
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0254 7301000000-E 1715  1,025 LF  10.50 10762.50 10.00 10250.00 13.40 13735.00DIRECT DRILL (***********)
(1, 2")

0255 7301000000-E 1715  130 LF  19.25 2502.50 18.50 2405.00 15.35 1995.50DIRECT DRILL (***********)
(2, 2")

0256 7324000000-N 1716  204 EA  310.00 63240.00 295.00 60180.00 270.00 55080.00JUNCTION BOX (STANDARD SIZE)
0257 7360000000-N 1720  38 EA  2400.00 91200.00 2340.00 88920.00 645.00 24510.00WOOD POLE
0258 7372000000-N 1721  95 EA  170.00 16150.00 165.00 15675.00 215.00 20425.00GUY ASSEMBLY
0259 7408000000-E 1722  9 EA  260.00 2340.00 250.00 2250.00 415.00 3735.001" RISER WITH WEATHERHEAD
0260 7420000000-E 1722  50 EA  430.00 21500.00 410.00 20500.00 345.00 17250.002" RISER WITH WEATHERHEAD
0261 7444000000-E 1725  27,185 LF  5.75 156313.75 5.50 149517.50 4.45 120973.25INDUCTIVE LOOP SAWCUT
0262 7456000000-E 1726  75,235 LF  1.20 90282.00 1.15 86520.25 1.00 75235.00LEAD-IN CABLE(********)

(14-2)
0263 7484000000-N SP   5 EA  1710.00 8550.00 1640.00 8200.00 1065.00 5325.00MICROWAVE VEHICLE DETECTOR
0264 7575142000-N SP   14 EA  3400.00 47600.00 3255.00 45570.00 3565.00 49910.00900MHZ WIRELESS RADIO SYSTEM
0265 7575160000-E 1734  10,000 LF  0.55 5500.00 0.55 5500.00 1.25 12500.00REM EXT COMM CABLE
0266 7576000000-N SP   36 EA  7500.00 270000.00 7245.00 260820.00 7870.00 283320.00METAL STRAIN SIGNAL POLE
0267 7588000000-N SP   2 EA  10800.00 21600.00 10400.00 20800.00 10150.00 20300.00SGNL MAST ARM WITH METAL POLE
0268 7590000000-N SP   2 EA  19400.00 38800.00 18650.00 37300.00 16000.00 32000.00DBL MAST ARM WITH METAL POLE
0269 7613000000-N SP   40 EA  1010.00 40400.00 965.00 38600.00 620.00 24800.00SOIL TEST
0270 7614100000-E SP   252 CY  260.00 65520.00 250.00 63000.00 795.00 200340.00DRILLED PIER FOUND
0271 7624000000-N 1743  10 EA  980.00 9800.00 945.00 9450.00 1060.00 10600.00SIGNAL PEDESTAL WITH FOUND
0272 7631000000-N SP   4 EA  1540.00 6160.00 1480.00 5920.00 240.00 960.00MAST ARM W/ MTL POLE DES
0273 7636000000-N 1745  63 EA  290.00 18270.00 276.00 17388.00 240.00 15120.00SIGN FOR SIGNALS
0274 7684000000-N 1750  13 EA  930.00 12090.00 895.00 11635.00 955.00 12415.00SIGNAL CABINET FOUNDATION
0275 7756000000-N 1751  13 EA  12200.00 158600.00 11700.00 152100.00 11030.00 143390.00CONTLR WITH CBNT, 2070L BASE MTD
0276 7780000000-N 1751  91 EA  110.00 10010.00 105.00 9555.00 115.00 10465.00DETECTOR CARD (TYPE 2070L)
0277 7901000000-N 1753  13 EA  530.00 6890.00 510.00 6630.00 415.00 5395.00CABINET BASE EXTENDER
0278 7948000000-N SP   1 EA  4100.00 4100.00 3935.00 3935.00 1285.00 1285.00TRAFFIC SIGNAL REMOVAL
0279 7980000000-N SP   6 EA  960.00 5760.00 920.00 5520.00 450.00 2700.00GENERIC SIGNAL ITEM (EA)

MODIFY RADIO INSTALLATION
0280 0022000000-E 225  262,000 CY  5.00 1310000.00UNCLASSIFIED EXCAVATION
0281 1121000000-E 520  44,080 TON 22.00 969760.00AGGREGATE BASE COURSE
0282 1231000000-E 560  17,900 CY  10.75 192425.00SHOULDER BORROW
0283 1491000000-E 610  60,340 TON 39.00 2353260.00ASP CONC BASE CRS B25.0C
0284 1575000000-E SP   9,875 TON 635.00 6270625.00ASP FOR PLANT MIX
0285 0022000000-E 225  257,000 CY  UNCLASSIFIED EXCAVATION
0286 0106000000-E 230  9,000 CY  BORROW EXCAVATION
0287 1121000000-E 520  9,120 TON AGGREGATE BASE COURSE
0288 1491000000-E 610  75,640 TON ASP CONC BASE CRS B25.0C
0289 1575000000-E SP   10,550 TON ASP FOR PLANT MIX
0290 0022000000-E 225  260,000 CY  7.60 1976000.00 8.00 2080000.00UNCLASSIFIED EXCAVATION
0291 1121000000-E 520  9,120 TON 27.55 251256.00 27.70 252624.00AGGREGATE BASE COURSE
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0292 1154000000-E 540  42,530 TON 29.55 1256761.50 27.16 1155114.80AGGR FOR CEM TREAT BASE CRS
0293 1165000000-E 540  1,720 TON 155.00 266600.00 155.00 266600.00PORT CEM FOR CEM TRTD BASE CRSE
0294 1209000000-E 543  11,390 GAL 3.10 35309.00 3.16 35992.40ASPHALT CURING SEAL
0295 1231000000-E 560  17,300 CY  6.15 106395.00 7.25 125425.00SHOULDER BORROW
0296 1491000000-E 610  45,240 TON 39.00 1764360.00 39.26 1776122.40ASP CONC BASE CRS B25.0C
0297 1575000000-E SP   9,210 TON 633.00 5829930.00 598.13 5508777.30ASP FOR PLANT MIX
0298 2143000000-E 818  20 TON 45.00 900.00 37.45 749.00BLOTTING SAND

WALL ITEMS

0299 8801000000-E SP   3,512 SF  120.00 421440.00 90.00 316080.00 111.00 389832.00MSE RETAIN WALLS

STRUCTURE ITEMS

0300 8091000000-N 410 Lump Sum 10400.00 19200.00 2000.00FND EXCAV B** STA *******
(158+24.63 -L_NB-)

0301 8147000000-E 420  8,287 SF  22.00 182314.00 30.50 252753.50 25.00 207175.00REINF CONCRETE DECK SLAB
0302 8161000000-E 420  8,198 SF  0.45 3689.10 0.50 4099.00 0.55 4508.90GROOVING BRIDGE FLOORS
0303 8182000000-E 420  147 CY  850.00 124950.00 756.00 111132.00 660.00 97020.00CLASS A CONCRETE (BRIDGE)
0304 8210000000-N 422 Lump Sum 45600.00 61550.00 56500.00BRG APPR SLAB ***********

(158+24.63 -L_NB-)
0305 8217000000-E 425  23,599 LB  1.05 24778.95 0.95 22419.05 0.95 22419.05REINF STEEL (BRIDGE)
0306 8238000000-E 425  1,172 LB  2.90 3398.80 1.10 1289.20 1.25 1465.00SPIRAL COL REINF STL BRG
0307 8265000000-E 430 974.25 LF  210.00 204592.50 221.75 216039.94 195.00 189978.7554" PRESTR CONCRETE GIRDR
0308 8364000000-E SP   735 LF  40.50 29767.50 55.40 40719.00 43.00 31605.00HP12X53 PILES
0309 8365000000-E SP   865 LF  47.00 40655.00 77.60 67124.00 50.00 43250.00HP12X53 GALV PILES
0310 8475000000-E 460 156.35 LF  160.00 25016.00 127.45 19926.81 149.00 23296.15TWO BAR METAL RAIL
0311 8503000000-E 460 164.36 LF  78.00 12820.08 56.15 9228.81 67.00 11012.12CONCRETE BARRIER RAIL
0312 8517000000-E 460 164.36 LF  82.00 13477.52 56.15 9228.81 86.00 14134.961'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0313 8531000000-E 462  28 SY  100.00 2800.00 133.55 3739.40 118.00 3304.004" SLOPE PROTECTION
0314 8657000000-N 430 Lump Sum 5700.00 11150.00 15000.00ELASTOMERIC BEARINGS
0315 8692000000-N SP  Lump Sum 27900.00 18915.00 18000.00EVAZOTE JOINT SEALS

 

    TOTAL 30330536.26 TOTAL 31069193.31 TOTAL 31161168.59CONTRACT TOTAL

 

    SUB-TOTAL 29151236.81 SUB-TOTAL 29884598.79 SUB-TOTAL 30030667.66ROADWAY ITEMS
    SUB-TOTAL 421440.00 SUB-TOTAL 316080.00 SUB-TOTAL 389832.00WALL ITEMS
    SUB-TOTAL 757859.45 SUB-TOTAL 868514.52 SUB-TOTAL 740668.93STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1394028.04 1625000.00 1700000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 315000.00 250000.00 300000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 91971.42 50000.00 130000.00FIELD OFFICE
0004 0001000000-E 200 Lump Sum 718855.31 650000.00 1500000.00CLEARING & GRUBBING
0005 0015000000-N 205  4 EA  2404.92 9619.68 2500.00 10000.00 1500.00 6000.00SEALING ABANDONED WELLS
0007 0036000000-E 225  1,000 CY  8.13 8130.00 15.00 15000.00 16.00 16000.00UNDERCUT EXCAVATION
0008 0038000000-E SP   5,000 CY  8.13 40650.00 10.00 50000.00 6.39 31950.00SHALLOW UNDERCUT
0009 0050000000-E 226  2 ACR 10000.00 20000.00 100.00 200.00 100.00 200.00SUPP CLEARING & GRUBBING
0010 0080000000-E SP   10,000 TON 25.60 256000.00 15.00 150000.00 24.57 245700.00CLASS IV SUBGRD STABILIZATION
0011 0134000000-E 240  4,420 CY  12.67 56001.40 8.00 35360.00 9.15 40443.00DRAINAGE DITCH EXCAVATION
0012 0156000000-E 250  36,960 SY  3.25 120120.00 4.25 157080.00 3.49 128990.40REMOVAL OF EXT ASPHALT PVMT
0013 0163000000-E 250  6,640 SY  5.62 37316.80 7.50 49800.00 6.61 43890.40REMOVAL OF EXT CONC PVMT
0014 0177000000-E 250  3,770 SY  3.30 12441.00 2.00 7540.00 1.53 5768.10BREAKING OF EXT ASPH PVMT
0015 0185000000-E 250  300 SY  6.87 2061.00 5.00 1500.00 2.87 861.00BREAKING OF EXT CONC PVMT
0016 0196000000-E 270  16,100 SY  1.03 16583.00 2.50 40250.00 3.10 49910.00SOIL STABILIZATION FABRIC
0017 0199000000-E SP   720 SF  31.41 22615.20 75.00 54000.00 1.00 720.00TEMPORARY SHORING
0018 0255000000-E SP   420 TON 30.24 12700.80 50.00 21000.00 22.32 9374.40GENERIC GRADING ITEM (TON)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0019 0318000000-E SP   2,820 TON 36.73 103578.60 33.00 93060.00 29.87 84233.40FND CONDIT MATL MINOR STRS
0020 0320000000-E SP   8,850 SY  3.63 32125.50 2.50 22125.00 4.34 38409.00FND CONDIT FABRIC
0021 0335200000-E SP   5,264 LF  32.51 171132.64 25.00 131600.00 25.56 134547.8415" DRAINAGE PIPE
0022 0335300000-E SP   1,592 LF  43.82 69761.44 35.00 55720.00 28.30 45053.6018" DRAINAGE PIPE
0023 0335400000-E SP   920 LF  39.68 36505.60 38.00 34960.00 35.37 32540.4024" DRAINAGE PIPE
0024 0335500000-E SP   416 LF  61.08 25409.28 55.00 22880.00 45.01 18724.1630" DRAINAGE PIPE
0025 0335600000-E SP   204 LF  50.41 10283.64 60.00 12240.00 67.47 13763.8836" DRAINAGE PIPE
0026 0335850000-E SP   16 EA  264.42 4230.72 500.00 8000.00 649.18 10386.88**" DRAINAGE PIPE ELBOW

(15")
0027 0335850000-E SP   2 EA  351.96 703.92 750.00 1500.00 745.25 1490.50**" DRAINAGE PIPE ELBOW

(24")
0028 0335850000-E SP   2 EA  406.66 813.32 1000.00 2000.00 841.32 1682.64**" DRAINAGE PIPE ELBOW

(30")
0029 0343000000-E SP   976 LF  27.85 27181.60 30.00 29280.00 26.95 26303.2015" SIDE DRAIN PIPE
0030 0344000000-E SP   68 LF  31.45 2138.60 32.00 2176.00 28.27 1922.3618" SIDE DRAIN PIPE
0031 0366000000-E SP   752 LF  31.27 23515.04 26.00 19552.00 35.73 26868.9615" RC PIPE CULV III
0032 0372000000-E SP   148 LF  31.65 4684.20 28.00 4144.00 37.34 5526.3218" RC PIPE CULV III
0033 0378000000-E SP   248 LF  40.39 10016.72 35.00 8680.00 48.04 11913.9224" RC PIPE CULV III
0034 0384000000-E SP   28 LF  48.83 1367.24 45.00 1260.00 54.05 1513.4030" RC PIPE CULV III
0035 0448200000-E SP   12,392 LF  34.82 431489.44 28.00 346976.00 26.28 325661.7615" RCP CULV CLASS IV
0036 0448300000-E SP   1,332 LF  37.38 49790.16 33.00 43956.00 29.12 38787.8418" RCP CULV CLASS IV
0037 0448400000-E SP   2,412 LF  44.36 106996.32 38.00 91656.00 36.62 88327.4424" RCP CULV CLASS IV
0038 0448500000-E SP   56 LF  98.37 5508.72 50.00 2800.00 55.51 3108.5630" RCP CULV CLASS IV
0039 0448600000-E SP   40 LF  73.12 2924.80 65.00 2600.00 59.59 2383.6036" RCP CULV CLASS IV
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0040 0453000000-E SP   1 EA  522.26 522.26 750.00 750.00 415.91 415.91**" PIPE END SECTION
(15")

0041 0453000000-E SP   1 EA  550.71 550.71 850.00 850.00 444.74 444.74**" PIPE END SECTION
(18")

0042 0576000000-E SP   26 LF  127.19 3306.94 250.00 6500.00 107.55 2796.30**" CS PIPE CULV *****"
(54", 0.109")

0043 0995000000-E 340  5,400 LF  16.22 87588.00 12.00 64800.00 16.78 90612.00PIPE REMOVAL
0044 1011000000-N 500 Lump Sum 373896.81 600000.00 1400000.00FINE GRADING
0045 1275000000-E 600 21,437.5 GAL 4.00 85750.00 3.00 64312.50 3.50 75031.25PRIME COAT
0046 1297000000-E 607  32,400 SY  1.35 43740.00 2.50 81000.00 2.00 64800.00MILL ASP PVMT *****" DTH

(2-1/2")
0047 1308000000-E 607  5,640 SY  3.42 19288.80 4.50 25380.00 7.00 39480.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0048 1489000000-E 610  14,950 TON 42.66 637767.00 39.75 594262.50 48.15 719842.50ASP CONC BASE CRS B25.0B
0049 1498000000-E 610  12,770 TON 42.51 542852.70 41.60 531232.00 42.00 536340.00ASP CONC INTR CRS I19.0B
0050 1503000000-E 610  51,370 TON 39.17 2012162.90 40.40 2075348.00 39.00 2003430.00ASP CONC INTR CRS I19.0C
0051 1519000000-E 610  15,570 TON 44.09 686481.30 42.30 658611.00 40.10 624357.00ASP CONC SURF CRS S9.5B
0052 1523000000-E 610  41,790 TON 41.51 1734702.90 41.10 1717569.00 39.00 1629810.00ASP CONC SURF CRS S9.5C
0053 1525000000-E 610  1,040 TON 46.38 48235.20 43.00 44720.00 41.33 42983.20ASP CONC SURF CRS SF9.5A
0054 1693000000-E 654  630 TON 150.00 94500.00 175.00 110250.00 120.25 75757.50ASPH PLT MIX PVMT REPAIR
0055 2000000000-N 806  270 EA  104.67 28260.90 144.00 38880.00 105.00 28350.00RIGHT OF WAY MARKERS
0056 2022000000-E SP   336 CY  10.00 3360.00 10.00 3360.00 5.70 1915.20SUBDRAIN EXCAVATION
0057 2033000000-E SP   168 CY  60.00 10080.00 60.00 10080.00 49.80 8366.40SUBDRAIN FINE AGGREGATE
0058 2044000000-E SP   1,000 LF  6.00 6000.00 6.00 6000.00 5.31 5310.006" PERF SUBDRN PIPE
0059 2070000000-N SP   2 EA  250.00 500.00 250.00 500.00 178.04 356.08SUBDRN PIPE OUTLETS
0060 2077000000-E SP   12 LF  15.00 180.00 15.00 180.00 7.84 94.086" OUTLET PIPE (SUBDRNS)
0061 2209000000-E 838  3 CY  755.94 2267.82 1000.00 3000.00 1723.98 5171.94ENDWALLS
0062 2220000000-E 838 5.2 CY  712.82 3706.66 1200.00 6240.00 1801.64 9368.53REINFORCED ENDWALLS
0063 2253000000-E 840  7 CY  321.43 2250.01 1250.00 8750.00 725.11 5075.77PIPE COLLARS
0064 2264000000-E 840  2 CY  400.00 800.00 1000.00 2000.00 1350.94 2701.88PIPE PLUGS
0065 2275000000-E SP   5 CY  231.53 1157.65 500.00 2500.00 130.58 652.90FLOWABLE FILL
0066 2286000000-N 840  311 EA  931.13 289581.43 1150.00 357650.00 956.54 297483.94MASNRY DRAINAGE STRUCT
0067 2308000000-E 840  81 LF  155.37 12584.97 500.00 40500.00 391.06 31675.86MASNRY DRAINAGE STRUCT
0068 2364000000-N 840  52 EA  553.26 28769.52 500.00 26000.00 468.84 24379.68FRAME W/2GRTS 840.16 STD
0069 2365000000-N 840  14 EA  496.85 6955.90 500.00 7000.00 597.70 8367.80FRAME W/2GRTS 840.22 STD
0070 2366000000-N 840  5 EA  469.71 2348.55 500.00 2500.00 604.56 3022.80FRAME W/2GRTS 840.24 STD
0071 2367000000-N 840  5 EA  481.98 2409.90 650.00 3250.00 487.70 2438.50FRAME W/2GRTS 840.29 STD
0072 2374000000-N 840  40 EA  599.87 23994.80 600.00 24000.00 530.00 21200.00FRAME-GRT-HD 840.03 **

(E)
0073 2374000000-N 840  102 EA  611.93 62416.86 600.00 61200.00 540.00 55080.00FRAME-GRT-HD 840.03 **

(F)
0074 2374000000-N 840  86 EA  608.73 52350.78 600.00 51600.00 540.00 46440.00FRAME-GRT-HD 840.03 **

(G)
0075 2396000000-N 840  8 EA  479.71 3837.68 450.00 3600.00 397.00 3176.00FRAME W/COVER STD 840.54
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0076 2440000000-N 852  36 EA  200.00 7200.00 500.00 18000.00 200.00 7200.00CONC TRANS SECT FOR CATCH BASIN
0077 2451000000-N 852  28 EA  200.00 5600.00 500.00 14000.00 200.00 5600.00CONC TRANS SECT FOR DROP INLET
0078 2542000000-E 846  25,650 LF  9.60 246240.00 9.25 237262.50 9.60 246240.001'-6"CONC CURB & GUTTER
0079 2549000000-E 846  49,330 LF  10.65 525364.50 11.00 542630.00 10.65 525364.502'-6"CONC CURB & GUTTER
0080 2591000000-E 848  16,060 SY  22.90 367774.00 21.00 337260.00 22.90 367774.004" CONCRETE SIDEWALK
0081 2612000000-E 848  2,500 SY  28.50 71250.00 35.00 87500.00 28.50 71250.006" CONCRETE DRIVEWAY
0082 2619000000-E 850  9 SY  60.00 540.00 85.00 765.00 60.00 540.004" CONCRETE PAVED DITCH
0083 2655000000-E 852  4,000 SY  27.00 108000.00 41.00 164000.00 27.00 108000.005" MONO CONC ISLDS (KEY IN)
0084 2724000000-E 857  490 LF  95.00 46550.00 95.00 46550.00 74.48 36495.20PC REINF BARRIER SNGL FC
0085 2759000000-N SP   130 EA  1050.00 136500.00 1050.00 136500.00 1050.00 136500.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0086 2800000000-N 858  1 EA  799.64 799.64 1000.00 1000.00 750.00 750.00ADJ CATCH BASINS
0087 2938000000-N SP   1 EA  1055.54 1055.54 1500.00 1500.00 1950.60 1950.60CONVERT DI TO JB W/MH CVR
0088 3000000000-N SP   2 EA  12533.75 25067.50 12000.00 24000.00 12000.00 24000.00IMPACT ATTEN TYPE 350
0089 3030000000-E 862 5,787.5 LF  14.95 86523.13 14.95 86523.13 14.95 86523.13STL BM GUARDRAIL
0090 3045000000-E 862  50 LF  16.00 800.00 16.00 800.00 16.00 800.00SBGR SHOP CURVED
0091 3150000000-N 862  10 EA  10.00 100.00 10.00 100.00 10.00 100.00ADDIT GUARDRAIL POSTS
0092 3195000000-N 862  2 EA  450.00 900.00 450.00 900.00 450.00 900.00GR ANCHOR TYPE AT-1
0093 3210000000-N 862  9 EA  495.00 4455.00 495.00 4455.00 495.00 4455.00GR ANCHOR TYPE CAT-1
0094 3270000000-N SP   19 EA  1795.00 34105.00 1795.00 34105.00 1795.00 34105.00GR ANCHOR TYPE 350
0095 3317000000-N 862  17 EA  1400.00 23800.00 1400.00 23800.00 1400.00 23800.00GR ANCHOR TYPE B-77
0096 3360000000-E 863  3,270 LF  1.00 3270.00 1.00 3270.00 1.00 3270.00REMOVE EXISTING GUARDRAIL
0097 3503000000-E 866  7,700 LF  2.25 17325.00 2.35 18095.00 2.25 17325.00WOVEN WIRE FENCE 47" FAB
0098 3509000000-E 866  480 EA  13.00 6240.00 13.75 6600.00 13.00 6240.004" TIMBER POSTS 7'-6"LONG
0099 3515000000-E 866  130 EA  18.00 2340.00 25.85 3360.50 18.00 2340.005" TIMBER POSTS 8'-0"LONG
0100 3628000000-E 876  120 TON 65.32 7838.40 50.00 6000.00 53.74 6448.80RIP RAP, CLASS I
0101 3649000000-E 876  470 TON 65.78 30916.60 50.00 23500.00 53.49 25140.30RIP RAP, CLASS B
0102 3656000000-E 876  8,260 SY  4.07 33618.20 3.00 24780.00 3.62 29901.20FILTER FABRIC FOR DRAINGE
0103 4048000000-E 902  7 CY  750.00 5250.00 800.00 5600.00 750.00 5250.00REINF CONC FOUNDTN
0104 4054000000-E 902  3 CY  300.00 900.00 800.00 2400.00 300.00 900.00PLN CL A CONC FOUNDTN
0105 4057000000-E SP   120 CY  25.00 3000.00 1.00 120.00 25.00 3000.00OVERHEAD FOOTING
0106 4060000000-E 903  9,045 LB  3.99 36089.55 4.00 36180.00 3.99 36089.55SUPPORT, BREAKAWAY STL BM
0107 4072000000-E 903  4,232 LF  3.99 16885.68 5.00 21160.00 3.99 16885.68SUPPORT, 3-LB STL U-CHAN
0108 4082100000-N SP  Lump Sum 61000.00 60000.00 61000.00SUPPORT, OVRHD SIGN STR ****

("A" AT 18+00 -Y15RPC-)
0109 4082100000-N SP  Lump Sum 56000.00 54000.00 56000.00SUPPORT, OVRHD SIGN STR ****

("B" AT 18+00 -Y15RPA-)
0110 4082100000-N SP  Lump Sum 80000.00 85000.00 80000.00SUPPORT, OVRHD SIGN STR ****

("C" AT 152+75 -L-)
0111 4082100000-N SP  Lump Sum 80000.00 85000.00 80000.00SUPPORT, OVRHD SIGN STR ****

("D" AT 164+25 -L-)
0112 4082100000-N SP  Lump Sum 40000.00 24000.00 40000.00SUPPORT, OVRHD SIGN STR ****

("E" AT 160+50 -L-)
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0113 4082100000-N SP  Lump Sum 40000.00 24000.00 40000.00SUPPORT, OVRHD SIGN STR ****
("F" AT 156+75 -L-)

0114 4102000000-N 904  270 EA  50.00 13500.00 50.00 13500.00 50.00 13500.00SIGN ERECTION, TYPE E
0115 4108000000-N 904  15 EA  95.00 1425.00 100.00 1500.00 95.00 1425.00SIGN ERECTION, TYPE F
0116 4109000000-N 904  12 EA  550.00 6600.00 775.00 9300.00 550.00 6600.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0117 4110000000-N 904  12 EA  375.00 4500.00 500.00 6000.00 375.00 4500.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0118 4116100000-N 904  6 EA  375.00 2250.00 500.00 3000.00 375.00 2250.00SIGN ERECT, RELOC ** GRD MTD

(A)
0119 4116100000-N 904  2 EA  95.00 190.00 80.00 160.00 95.00 190.00SIGN ERECT, RELOC ** GRD MTD

(D)
0120 4116100000-N 904  6 EA  75.00 450.00 75.00 450.00 75.00 450.00SIGN ERECT, RELOC ** GRD MTD

(E)
0121 4138000000-N 907  6 EA  10.00 60.00 25.00 150.00 10.00 60.00DISPOSE SUPPORT, STL BM
0122 4152000000-N 907  3 EA  10.00 30.00 50.00 150.00 10.00 30.00DISPOSE SIGN SYST STL BM
0123 4155000000-N 907  162 EA  1.00 162.00 1.00 162.00 1.00 162.00DISPOSE SIGN SYST U-CHAN
0124 4400000000-E 1110  1,792 SF  18.55 33241.60 3.95 7078.40 3.95 7078.40WORK ZONE SIGNS (STAT)
0125 4405000000-E 1110  976 SF  15.19 14825.44 7.98 7788.48 7.98 7788.48WORK ZONE SIGNS (PORT)
0126 4410000000-E 1110  666 SF  15.19 10116.54 5.75 3829.50 5.75 3829.50WORK ZONE SIGNS (BARR)
0127 4415000000-N 1115  4 EA  4320.00 17280.00 4000.00 16000.00 2575.00 10300.00FLASHING ARROW PNL TYPE C
0128 4420000000-N 1120  6 EA  8664.00 51984.00 15000.00 90000.00 10000.00 60000.00CHANGEABLE MESSAGE SIGN
0129 4430000000-N 1130  1,500 EA  32.50 48750.00 60.00 90000.00 48.73 73095.00DRUMS
0130 4435000000-N 1135  125 EA  17.08 2135.00 20.00 2500.00 18.49 2311.25CONES
0131 4445000000-E 1145  2,424 LF  24.60 59630.40 29.95 72598.80 27.11 65714.64BARRICADES (TYPE III)
0132 4455000000-N 1150  1,560 MD  251.82 392839.20 165.00 257400.00 247.75 386490.00FLAGGER
0133 4465000000-N 1160  10 EA  6295.27 62952.70 6000.00 60000.00 6000.00 60000.00TEMPORARY CRASH CUSHIONS
0134 4470000000-N 1160  2 EA  2869.09 5738.18 2500.00 5000.00 2500.00 5000.00RESET CRASH CUSHION
0135 4480000000-N 1165  4 EA  21640.00 86560.00 10000.00 40000.00 5000.00 20000.00TMIA
0136 4485000000-E 1170  6,680 LF  21.02 140413.60 19.25 128590.00 10.05 67134.00PORT CONC BARRIER
0137 4495000000-E 1170  2,230 LF  21.24 47365.20 19.25 42927.50 11.67 26024.10PORT CONC BARRIER(DRAINGE
0138 4500000000-E 1170  2,210 LF  4.67 10320.70 4.00 8840.00 6.78 14983.80RESET PORT CONC BARRIER
0139 4506000000-E 1170  750 LF  5.97 4477.50 4.00 3000.00 6.78 5085.00RESET PORT CONC BARR,DRAIN
0140 4510000000-N SP   160 HR  65.00 10400.00 40.00 6400.00 30.00 4800.00LAW ENFORCEMENT
0141 4516000000-N 1180  50 EA  45.00 2250.00 60.00 3000.00 29.94 1497.00SKINNY DRUM
0142 4650000000-N 1251  2,285 EA  5.00 11425.00 5.00 11425.00 5.00 11425.00TEMP RAISED PVMT MRKS
0143 4695000000-E 1205  1,536 LF  1.65 2534.40 1.65 2534.40 1.65 2534.40THERMO PVT MKG LINES 8"90 MILS
0144 4697000000-E 1205  4,060 LF  2.50 10150.00 2.50 10150.00 2.50 10150.00THERMO PVT MKG LINE 8"120 MILS
0145 4705000000-E 1205  88 LF  6.00 528.00 6.00 528.00 6.00 528.00THERMO LINES 16" 120MILS
0146 4710000000-E 1205  3,215 LF  7.50 24112.50 7.50 24112.50 7.50 24112.5024"WIDE THERMO 120 MILS
0147 4721000000-E 1205  98 EA  110.00 10780.00 110.00 10780.00 110.00 10780.00THERMO PVT MKG CHARACTER 120
0148 4725000000-E 1205  321 EA  125.00 40125.00 125.00 40125.00 125.00 40125.00THERMO PVT SYMBOL 90MILS
0149 4800000000-N 1205  12 EA  200.00 2400.00 200.00 2400.00 200.00 2400.00COLD APP PLAS CHAR TYPE *

(III)
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0150 4805000000-N 1205  7 EA  200.00 1400.00 200.00 1400.00 200.00 1400.00COLD APPL PLASTIC SYM TYPE **
(III)

0151 4810000000-E 1205  440,465 LF  0.22 96902.30 0.22 96902.30 0.22 96902.30PAINT PVMT MARKINGS 4"
0152 4820000000-E 1205  14,862 LF  0.65 9660.30 0.65 9660.30 0.65 9660.30PAINT PVMT MARKINGS 8"
0153 4835000000-E 1205  5,352 LF  2.50 13380.00 2.50 13380.00 2.50 13380.00PAINT PVT MKG LINES 24"
0154 4840000000-N 1205  172 EA  50.00 8600.00 50.00 8600.00 50.00 8600.00PAINT PVT MKG CHARACTER
0155 4845000000-N 1205  576 EA  50.00 28800.00 50.00 28800.00 50.00 28800.00PAINT PVT MKG SYMBOL
0156 4847000000-E 1205  155,832 LF  0.75 116874.00 0.75 116874.00 0.75 116874.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0157 4847100000-E 1205  4,900 LF  1.00 4900.00 1.00 4900.00 1.00 4900.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0158 4847110000-E 1205  12,836 LF  1.80 23104.80 1.80 23104.80 1.80 23104.80POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0159 4850000000-E 1205  46,647 LF  0.55 25655.85 0.55 25655.85 0.55 25655.85LINE REMOVAL 4" WIDE
0160 4855000000-E 1205  17 LF  1.00 17.00 1.00 17.00 1.00 17.00LINE REMOVAL 6" WIDE
0161 4860000000-E 1205  166 LF  2.00 332.00 2.00 332.00 2.00 332.00LINE REMOVAL 8" WIDE
0162 4870000000-E 1205  238 LF  3.00 714.00 3.00 714.00 3.00 714.00LINE REMOVAL 24" WIDE
0163 4875000000-N 1205  38 EA  55.00 2090.00 55.00 2090.00 55.00 2090.00REMOVAL OF SYMBL & CHARAC
0164 4905000000-N 1253  157 EA  29.00 4553.00 29.00 4553.00 29.00 4553.00SNOWPLB PVMT MRKER
0165 4935000000-N 1267  140 EA  75.00 10500.00 25.00 3500.00 25.00 3500.00FLEX DELINATR (CRYSTAL)
0166 4940000000-N 1267  116 EA  75.00 8700.00 25.00 2900.00 25.00 2900.00FLEX DELINATR (YELLOW)
0167 5020000000-N 1401  1 EA  250.00 250.00 4425.00 4425.00 4000.00 4000.00PORTABLE DRIVE UNIT
0168 5025000000-E 1402  28 CY  720.00 20160.00 680.00 19040.00 720.00 20160.00HIGH MOUNT FOUNDATIONS
0169 5030000000-N 1403  24 EA  895.00 21480.00 695.00 16680.00 895.00 21480.00HM LUMINAIRE ************

(750W HPS)
0170 5050000000-N 1404  22 EA  3050.00 67100.00 2530.00 55660.00 3050.00 67100.00LIT STD MTLT ************

(45' SA 15')
0171 5070000000-N 1405  22 EA  750.00 16500.00 675.00 14850.00 750.00 16500.00STD FOUNDAT ***********

(TYPE R1)
0172 5080000000-N 1406  22 EA  390.00 8580.00 380.00 8360.00 390.00 8580.00LITE STD LUM ************

(RDW 250W HPS)
0173 5120000000-N 1407  1 EA  1860.00 1860.00 720.00 720.00 1860.00 1860.00SERVICE POLE ************

(30' CLASS 4)
0174 5125000000-E 1407  50 LF  30.95 1547.50 25.75 1287.50 30.95 1547.50SERVICE LATERAL *********

(3,#1/0 USE)
0175 5155000000-E 1409  330 LF  6.50 2145.00 4.15 1369.50 6.50 2145.00ELECT DUCT BD, SIZE *****

(2")
0176 5160000000-E 1409  860 LF  11.00 9460.00 19.45 16727.00 11.00 9460.00ELECT DUCT JA, SIZE *****

(3")
0177 5160000000-E 1409  270 LF  12.00 3240.00 19.75 5332.50 12.00 3240.00ELECT DUCT JA, SIZE *****

(4")
0178 5175000000-E 1410  260 LF  6.80 1768.00 3.65 949.00 6.80 1768.00**-#6 W/G FEEDER CIRCUIT

(2)
0179 5180000000-E 1410  370 LF  7.50 2775.00 4.95 1831.50 7.50 2775.00**-#4 W/G FEEDER CIRCUIT

(2)
0180 5185000000-E 1410  370 LF  8.15 3015.50 7.80 2886.00 8.15 3015.50**-#2 W/G FEEDER CIRCUIT

(2)
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0181 5205000000-E 1410  3,365 LF  6.35 21367.75 4.90 16488.50 6.35 21367.75**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0182 5210000000-E 1410  6,070 LF  6.95 42186.50 5.80 35206.00 6.95 42186.50**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0183 5215000000-E 1410  1,090 LF  9.40 10246.00 7.30 7957.00 9.40 10246.00**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0184 5220000000-E 1410  3,310 LF  9.55 31610.50 8.85 29293.50 9.55 31610.50**-#2 W/G FEEDER N *****"
(2, 1-1/2")

0185 5255000000-N 1413 Lump Sum 21600.00 100000.00 88896.24PORTABLE LIGHTING
0186 5270000000-N SP   4 EA  18550.00 74200.00 17040.00 68160.00 18550.00 74200.00GENERIC LIGHTING ITEM (EA)

100' HIGH MOUNT STANDARD
0187 5270000000-N SP   24 EA  325.00 7800.00 325.00 7800.00 325.00 7800.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC18)
0188 5270000000-N SP   4 EA  635.00 2540.00 550.00 2200.00 635.00 2540.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC30)
0189 5270000000-N SP   2 EA  1050.00 2100.00 725.00 1450.00 1050.00 2100.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC36)
0190 5270000000-N SP   1 EA  8650.00 8650.00 9240.00 9240.00 8650.00 8650.00GENERIC LIGHTING ITEM (EA)

LIGHT CONTROL EQUIPMENT, RW, 240/480V, 150A
0191 5325600000-E 1510  48 LF  90.00 4320.00 300.00 14400.00 151.84 7288.326" WATER LINE
0192 5325800000-E 1510  705 LF  120.00 84600.00 300.00 211500.00 106.18 74856.908" WATER LINE
0193 5326200000-E 1510  78 LF  180.00 14040.00 500.00 39000.00 210.07 16385.4612" WATER LINE
0194 5326600000-E 1510  212 LF  225.00 47700.00 300.00 63600.00 255.73 54214.7616" WATER LINE
0195 5327000000-E 1510  584 LF  350.00 204400.00 350.00 204400.00 452.10 264026.4020" WATER LINE
0196 5327400000-E 1510  749 LF  492.00 368508.00 500.00 374500.00 604.33 452643.1724" WATER LINE
0197 5546000000-E 1515  1 EA  1200.00 1200.00 1500.00 1500.00 1491.79 1491.798" VALVE
0198 5558000000-E 1515  1 EA  2200.00 2200.00 2750.00 2750.00 2435.57 2435.5712" VALVE
0199 5559000000-E 1515  3 EA  9500.00 28500.00 6000.00 18000.00 4414.47 13243.4120" VALVE
0200 5559400000-E 1515  1 EA  10000.00 10000.00 10000.00 10000.00 8564.07 8564.0724" VALVE
0201 5648000000-N 1515  95 EA  900.00 85500.00 1250.00 118750.00 913.34 86767.30RELOCATE WATER METER
0202 5649000000-N 1515  1 EA  1000.00 1000.00 1500.00 1500.00 456.67 456.67RECONNECT WATER METER
0203 5666000000-E 1515  1 EA  3500.00 3500.00 7500.00 7500.00 3577.24 3577.24FIRE HYDRANT
0204 5672000000-N 1515  33 EA  1300.00 42900.00 3500.00 115500.00 745.89 24614.37RELOCATE FIRE HYDRANT
0205 5679600000-E 1515  2 EA  33000.00 66000.00 70000.00 140000.00 30444.63 60889.2624" LINE STOP
0206 5685400000-E 1515  2 EA  31000.00 62000.00 65000.00 130000.00 30444.63 60889.2620" LINE STOP W/ BYPASS
0207 5800000000-E 1530  40 LF  12.00 480.00 10.00 400.00 18.13 725.20ABANDON 6" UTILITY PIPE
0208 5801000000-E 1530  1,242 LF  12.00 14904.00 10.00 12420.00 17.00 21114.00ABANDON 8" UTILITY PIPE
0209 5804000000-E 1530  69 LF  12.00 828.00 15.00 1035.00 19.96 1377.24ABANDON 12" UTILITY PIPE
0210 5810000000-E 1530  207 LF  12.00 2484.00 20.00 4140.00 20.92 4330.44ABANDON 16" UTILITY PIPE
0211 5812000000-E 1530  448 LF  12.00 5376.00 25.00 11200.00 24.07 10783.36ABANDON 20" UTILITY PIPE
0212 5813000000-E 1530  533 LF  12.00 6396.00 35.00 18655.00 27.38 14593.54ABANDON 24" UTILITY PIPE
0213 5815000000-N 1530  25 EA  100.00 2500.00 500.00 12500.00 159.99 3999.75REMOVE WATER METER
0214 5836400000-E 1540  135 LF  300.00 40500.00 175.00 23625.00 190.28 25687.8036" ENCASEMENT PIPE
0215 5872200000-E 1550  68 LF  175.00 11900.00 150.00 10200.00 341.02 23189.3624" TRENCHLESS INSTALL (IN SOIL)
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0216 5872210000-E 1550  67 LF  500.00 33500.00 1000.00 67000.00 371.70 24903.9024" TRENCHLESS INSTALL (NOT IN SOIL)
0217 6000000000-E 1605  80,000 LF  1.72 137600.00 1.44 115200.00 1.40 112000.00TEMPORARY SILT FENCE
0218 6006000000-E 1610  7,000 TON 32.66 228620.00 40.00 280000.00 44.18 309260.00EROS CONTRL STONE CL A
0219 6009000000-E 1610  4,200 TON 35.91 150822.00 40.00 168000.00 47.63 200046.00EROS CONTRL STONE CL B
0220 6012000000-E 1610  7,000 TON 27.64 193480.00 35.00 245000.00 39.43 276010.00SEDIMENT CONTROL STONE
0221 6015000000-E 1615  130 ACR 410.00 53300.00 495.00 64350.00 350.00 45500.00TEMPORARY MULCHING
0222 6018000000-E 1620  3,750 LB  2.25 8437.50 1.95 7312.50 2.40 9000.00SEED FOR TEMP SEEDING
0223 6021000000-E 1620  16 TON 790.00 12640.00 875.00 14000.00 800.00 12800.00FERT FOR TEMP SEEDING
0224 6024000000-E 1622  1,500 LF  10.83 16245.00 15.00 22500.00 13.91 20865.00TEMPORARY SLOPE DRAINS
0225 6027000000-N 1622  25 EA  220.11 5502.75 200.00 5000.00 178.51 4462.75INLET PROTCN @ SLOPE DRNS
0226 6029000000-E SP   500 LF  2.25 1125.00 1.45 725.00 1.40 700.00SAFETY FENCE
0227 6030000000-E 1630  14,000 CY  6.65 93100.00 10.00 140000.00 8.43 118020.00SILT EXCAVATION
0228 6036000000-E 1631  72,800 SY  1.29 93912.00 1.44 104832.00 0.80 58240.00MATTING FOR EROS CONTROL
0229 6037000000-E SP   200 SY  4.50 900.00 4.95 990.00 5.40 1080.00COIR FIBER MAT
0230 6038000000-E SP   900 SY  3.95 3555.00 4.10 3690.00 6.40 5760.00PERM SOIL REINF MAT
0231 6042000000-E 1632  26,000 LF  1.75 45500.00 3.25 84500.00 3.15 81900.001/4" HARDWARE CLOTH
0232 6071012000-E SP   8,500 LF  5.86 49810.00 7.45 63325.00 7.95 67575.00COIR FIBER WATTLE
0233 6071020000-E SP   6,700 LB  3.50 23450.00 11.00 73700.00 9.80 65660.00POLYACRYLAMIDE (PAM)
0234 6071030000-E SP   2,000 LF  4.89 9780.00 4.45 8900.00 4.10 8200.00COIR FIBER BAFFLE
0235 6071050000-E SP   12 EA  766.82 9201.84 1500.00 18000.00 900.04 10800.48**" SKIMMER

(1-1/2")
0236 6084000000-E 1660  105 ACR 1280.00 134400.00 1250.00 131250.00 1400.00 147000.00SEEDING AND MULCHING
0237 6087000000-E 1660  120 ACR 40.00 4800.00 39.00 4680.00 38.00 4560.00MOWING
0238 6090000000-E 1661  2,000 LB  3.95 7900.00 6.55 13100.00 8.00 16000.00SEED FOR REPAIR SEEDING
0239 6093000000-E 1661 5.25 TON 700.00 3675.00 850.00 4462.50 1200.00 6300.00FERT FOR REPAIR SEEDING
0240 6096000000-E 1662  2,600 LB  3.95 10270.00 1.75 4550.00 1.42 3692.00SEED FOR SUPP SEEDING
0241 6108000000-E 1665  76 TON 690.00 52440.00 745.00 56620.00 475.00 36100.00FERTILIZER TOPDRESSING
0242 6114500000-N SP   100 MHR 19.00 1900.00 24.00 2400.00 39.00 3900.00SPECIALIZED HAND MOWING
0243 6117000000-N SP   150 EA  498.75 74812.50 145.00 21750.00 1.50 225.00RESPONSE FOR EROS CONTROL
0244 7000000000-E 1705  30 EA  645.00 19350.00 1000.00 30000.00 645.00 19350.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0245 7060000000-E 1705  28,135 LF  2.44 68649.40 2.10 59083.50 2.44 68649.40SIGNAL CABLE
0246 7120000000-E 1705  154 EA  655.00 100870.00 710.00 109340.00 655.00 100870.00VEHICLE SIGNAL HD (12", 3 SECT)
0247 7132000000-E 1705  20 EA  820.00 16400.00 875.00 17500.00 820.00 16400.00VEHICLE SIGNAL HD (12", 4 SECT)
0248 7144000000-E 1705  24 EA  1070.00 25680.00 1130.00 27120.00 1070.00 25680.00VEHICLE SIGNAL HD (12", 5 SECT)
0249 7252000000-E 1710  9,100 LF  1.42 12922.00 1.15 10465.00 1.42 12922.00MESSENGER CABLE (1/4")
0250 7264000000-E 1710  10,545 LF  3.18 33533.10 2.75 28998.75 3.18 33533.10MESSENGER CABLE (3/8")
0251 7288000000-E 1715  610 LF  13.40 8174.00 13.40 8174.00 13.40 8174.00PAVED TRENCH (***********)

(1, 2")
0252 7300000000-E 1715  17,215 LF  4.50 77467.50 5.70 98125.50 4.50 77467.50UNPAVED TRENCH (***********)

(1, 2")
0253 7300000000-E 1715  660 LF  6.70 4422.00 6.80 4488.00 6.70 4422.00UNPAVED TRENCH (***********)

(2, 2")



FEB 07, 2012 08:21 AM

TIP NO U-4909 2:00 PM 17 /  28 034

FORSYTH

40278.3.1

FED AID NO STP-2643(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2643 (UNION CROSS RD) FROM SR-2691 (WALLBURG RD) TO SR-2632 (SEDGE GARDEN RD).

C. W. MATTHEWS CONTRACTING
CO., INC

MARIETTA,  GA

DEVERE CONSTRUCTION
COMPANY, INC

BLYTHE CONSTRUCTION, INC.

ALPENA,  MI CHARLOTTE,  NC

C202745JAN 17 2012
4.163 MI

0254 7301000000-E 1715  1,025 LF  10.00 10250.00 13.40 13735.00 10.00 10250.00DIRECT DRILL (***********)
(1, 2")

0255 7301000000-E 1715  130 LF  18.50 2405.00 15.35 1995.50 18.50 2405.00DIRECT DRILL (***********)
(2, 2")

0256 7324000000-N 1716  204 EA  295.00 60180.00 270.00 55080.00 295.00 60180.00JUNCTION BOX (STANDARD SIZE)
0257 7360000000-N 1720  38 EA  2340.00 88920.00 645.00 24510.00 2340.00 88920.00WOOD POLE
0258 7372000000-N 1721  95 EA  165.00 15675.00 215.00 20425.00 165.00 15675.00GUY ASSEMBLY
0259 7408000000-E 1722  9 EA  250.00 2250.00 415.00 3735.00 250.00 2250.001" RISER WITH WEATHERHEAD
0260 7420000000-E 1722  50 EA  410.00 20500.00 345.00 17250.00 410.00 20500.002" RISER WITH WEATHERHEAD
0261 7444000000-E 1725  27,185 LF  5.50 149517.50 4.45 120973.25 5.50 149517.50INDUCTIVE LOOP SAWCUT
0262 7456000000-E 1726  75,235 LF  1.14 85767.90 1.00 75235.00 1.14 85767.90LEAD-IN CABLE(********)

(14-2)
0263 7484000000-N SP   5 EA  1640.00 8200.00 1065.00 5325.00 1640.00 8200.00MICROWAVE VEHICLE DETECTOR
0264 7575142000-N SP   14 EA  3255.00 45570.00 3565.00 49910.00 3255.00 45570.00900MHZ WIRELESS RADIO SYSTEM
0265 7575160000-E 1734  10,000 LF  0.54 5400.00 1.25 12500.00 0.54 5400.00REM EXT COMM CABLE
0266 7576000000-N SP   36 EA  7245.00 260820.00 7870.00 283320.00 7245.00 260820.00METAL STRAIN SIGNAL POLE
0267 7588000000-N SP   2 EA  10400.00 20800.00 10150.00 20300.00 10400.00 20800.00SGNL MAST ARM WITH METAL POLE
0268 7590000000-N SP   2 EA  18650.00 37300.00 16000.00 32000.00 18650.00 37300.00DBL MAST ARM WITH METAL POLE
0269 7613000000-N SP   40 EA  965.00 38600.00 620.00 24800.00 965.00 38600.00SOIL TEST
0270 7614100000-E SP   252 CY  250.00 63000.00 795.00 200340.00 250.00 63000.00DRILLED PIER FOUND
0271 7624000000-N 1743  10 EA  945.00 9450.00 1060.00 10600.00 945.00 9450.00SIGNAL PEDESTAL WITH FOUND
0272 7631000000-N SP   4 EA  1480.00 5920.00 240.00 960.00 1480.00 5920.00MAST ARM W/ MTL POLE DES
0273 7636000000-N 1745  63 EA  276.00 17388.00 240.00 15120.00 276.00 17388.00SIGN FOR SIGNALS
0274 7684000000-N 1750  13 EA  895.00 11635.00 955.00 12415.00 895.00 11635.00SIGNAL CABINET FOUNDATION
0275 7756000000-N 1751  13 EA  11700.00 152100.00 11030.00 143390.00 11700.00 152100.00CONTLR WITH CBNT, 2070L BASE MTD
0276 7780000000-N 1751  91 EA  105.00 9555.00 115.00 10465.00 105.00 9555.00DETECTOR CARD (TYPE 2070L)
0277 7901000000-N 1753  13 EA  510.00 6630.00 415.00 5395.00 510.00 6630.00CABINET BASE EXTENDER
0278 7948000000-N SP   1 EA  3935.00 3935.00 1285.00 1285.00 3935.00 3935.00TRAFFIC SIGNAL REMOVAL
0279 7980000000-N SP   6 EA  920.00 5520.00 450.00 2700.00 920.00 5520.00GENERIC SIGNAL ITEM (EA)

MODIFY RADIO INSTALLATION
0280 0022000000-E 225  262,000 CY  5.00 1310000.00UNCLASSIFIED EXCAVATION
0281 1121000000-E 520  44,080 TON 26.00 1146080.00AGGREGATE BASE COURSE
0282 1231000000-E 560  17,900 CY  5.00 89500.00SHOULDER BORROW
0283 1491000000-E 610  60,340 TON 39.00 2353260.00ASP CONC BASE CRS B25.0C
0284 1575000000-E SP   9,875 TON 633.00 6250875.00ASP FOR PLANT MIX
0285 0022000000-E 225  257,000 CY  UNCLASSIFIED EXCAVATION
0286 0106000000-E 230  9,000 CY  BORROW EXCAVATION
0287 1121000000-E 520  9,120 TON AGGREGATE BASE COURSE
0288 1491000000-E 610  75,640 TON ASP CONC BASE CRS B25.0C
0289 1575000000-E SP   10,550 TON ASP FOR PLANT MIX
0290 0022000000-E 225  260,000 CY  9.73 2529800.00 6.53 1697800.00UNCLASSIFIED EXCAVATION
0291 1121000000-E 520  9,120 TON 28.08 256089.60 28.57 260558.40AGGREGATE BASE COURSE
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0292 1154000000-E 540  42,530 TON 30.17 1283130.10 27.67 1176805.10AGGR FOR CEM TREAT BASE CRS
0293 1165000000-E 540  1,720 TON 121.50 208980.00 251.50 432580.00PORT CEM FOR CEM TRTD BASE CRSE
0294 1209000000-E 543  11,390 GAL 3.10 35309.00 3.35 38156.50ASPHALT CURING SEAL
0295 1231000000-E 560  17,300 CY  15.73 272129.00 1.00 17300.00SHOULDER BORROW
0296 1491000000-E 610  45,240 TON 39.26 1776122.40 44.00 1990560.00ASP CONC BASE CRS B25.0C
0297 1575000000-E SP   9,210 TON 598.13 5508777.30 633.00 5829930.00ASP FOR PLANT MIX
0298 2143000000-E 818  20 TON 198.25 3965.00 39.00 780.00BLOTTING SAND

WALL ITEMS

0299 8801000000-E SP   3,512 SF  91.12 320013.44 75.00 263400.00 73.33 257534.96MSE RETAIN WALLS

STRUCTURE ITEMS

0300 8091000000-N 410 Lump Sum 2019.53 15000.00 6065.26FND EXCAV B** STA *******
(158+24.63 -L_NB-)

0301 8147000000-E 420  8,287 SF  28.30 234522.10 23.00 190601.00 25.00 207175.00REINF CONCRETE DECK SLAB
0302 8161000000-E 420  8,198 SF  1.03 8443.94 0.75 6148.50 0.60 4918.80GROOVING BRIDGE FLOORS
0303 8182000000-E 420  147 CY  650.61 95639.67 750.00 110250.00 1075.00 158025.00CLASS A CONCRETE (BRIDGE)
0304 8210000000-N 422 Lump Sum 46719.62 65000.00 35000.00BRG APPR SLAB ***********

(158+24.63 -L_NB-)
0305 8217000000-E 425  23,599 LB  0.84 19823.16 1.00 23599.00 1.00 23599.00REINF STEEL (BRIDGE)
0306 8238000000-E 425  1,172 LB  1.83 2144.76 1.25 1465.00 2.05 2402.60SPIRAL COL REINF STL BRG
0307 8265000000-E 430 974.25 LF  178.63 174030.28 180.00 175365.00 250.00 243562.5054" PRESTR CONCRETE GIRDR
0308 8364000000-E SP   735 LF  44.26 32531.10 50.00 36750.00 45.00 33075.00HP12X53 PILES
0309 8365000000-E SP   865 LF  60.21 52081.65 60.00 51900.00 47.00 40655.00HP12X53 GALV PILES
0310 8475000000-E 460 156.35 LF  123.39 19292.03 185.00 28924.75 155.00 24234.25TWO BAR METAL RAIL
0311 8503000000-E 460 164.36 LF  57.63 9472.07 65.00 10683.40 61.00 10025.96CONCRETE BARRIER RAIL
0312 8517000000-E 460 164.36 LF  60.75 9984.87 95.00 15614.20 101.00 16600.361'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0313 8531000000-E 462  28 SY  105.67 2958.76 150.00 4200.00 115.00 3220.004" SLOPE PROTECTION
0314 8657000000-N 430 Lump Sum 5813.97 12500.00 5500.00ELASTOMERIC BEARINGS
0315 8692000000-N SP  Lump Sum 12227.20 15000.00 13000.00EVAZOTE JOINT SEALS

 

    TOTAL 32252766.34 TOTAL 32341748.31 TOTAL 33853311.85CONTRACT TOTAL

 

    SUB-TOTAL 31205048.19 SUB-TOTAL 31315347.46 SUB-TOTAL 32768718.16ROADWAY ITEMS
    SUB-TOTAL 320013.44 SUB-TOTAL 263400.00 SUB-TOTAL 257534.96WALL ITEMS
    SUB-TOTAL 727704.71 SUB-TOTAL 763000.85 SUB-TOTAL 827058.73STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1720000.00 1630000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 263922.53 300000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 40000.00 75000.00FIELD OFFICE
0004 0001000000-E 200 Lump Sum 585525.00 997000.00CLEARING & GRUBBING
0005 0015000000-N 205  4 EA  1540.00 6160.00 2300.00 9200.00SEALING ABANDONED WELLS
0007 0036000000-E 225  1,000 CY  9.40 9400.00 15.00 15000.00UNDERCUT EXCAVATION
0008 0038000000-E SP   5,000 CY  5.85 29250.00 10.00 50000.00SHALLOW UNDERCUT
0009 0050000000-E 226  2 ACR 500.00 1000.00 12000.00 24000.00SUPP CLEARING & GRUBBING
0010 0080000000-E SP   10,000 TON 21.75 217500.00 29.00 290000.00CLASS IV SUBGRD STABILIZATION
0011 0134000000-E 240  4,420 CY  5.00 22100.00 3.00 13260.00DRAINAGE DITCH EXCAVATION
0012 0156000000-E 250  36,960 SY  2.80 103488.00 3.50 129360.00REMOVAL OF EXT ASPHALT PVMT
0013 0163000000-E 250  6,640 SY  8.25 54780.00 7.00 46480.00REMOVAL OF EXT CONC PVMT
0014 0177000000-E 250  3,770 SY  1.40 5278.00 3.50 13195.00BREAKING OF EXT ASPH PVMT
0015 0185000000-E 250  300 SY  5.00 1500.00 4.00 1200.00BREAKING OF EXT CONC PVMT
0016 0196000000-E 270  16,100 SY  1.25 20125.00 1.50 24150.00SOIL STABILIZATION FABRIC
0017 0199000000-E SP   720 SF  38.00 27360.00 49.50 35640.00TEMPORARY SHORING
0018 0255000000-E SP   420 TON 40.00 16800.00 49.00 20580.00GENERIC GRADING ITEM (TON)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0019 0318000000-E SP   2,820 TON 28.00 78960.00 29.90 84318.00FND CONDIT MATL MINOR STRS
0020 0320000000-E SP   8,850 SY  1.25 11062.50 2.15 19027.50FND CONDIT FABRIC
0021 0335200000-E SP   5,264 LF  30.00 157920.00 30.00 157920.0015" DRAINAGE PIPE
0022 0335300000-E SP   1,592 LF  33.00 52536.00 40.00 63680.0018" DRAINAGE PIPE
0023 0335400000-E SP   920 LF  40.00 36800.00 44.00 40480.0024" DRAINAGE PIPE
0024 0335500000-E SP   416 LF  56.00 23296.00 60.00 24960.0030" DRAINAGE PIPE
0025 0335600000-E SP   204 LF  69.00 14076.00 70.00 14280.0036" DRAINAGE PIPE
0026 0335850000-E SP   16 EA  325.00 5200.00 450.00 7200.00**" DRAINAGE PIPE ELBOW

(15")
0027 0335850000-E SP   2 EA  450.00 900.00 550.00 1100.00**" DRAINAGE PIPE ELBOW

(24")
0028 0335850000-E SP   2 EA  535.00 1070.00 800.00 1600.00**" DRAINAGE PIPE ELBOW

(30")
0029 0343000000-E SP   976 LF  30.00 29280.00 30.00 29280.0015" SIDE DRAIN PIPE
0030 0344000000-E SP   68 LF  33.00 2244.00 40.00 2720.0018" SIDE DRAIN PIPE
0031 0366000000-E SP   752 LF  30.00 22560.00 30.00 22560.0015" RC PIPE CULV III
0032 0372000000-E SP   148 LF  33.00 4884.00 40.00 5920.0018" RC PIPE CULV III
0033 0378000000-E SP   248 LF  39.00 9672.00 44.00 10912.0024" RC PIPE CULV III
0034 0384000000-E SP   28 LF  57.00 1596.00 60.00 1680.0030" RC PIPE CULV III
0035 0448200000-E SP   12,392 LF  30.00 371760.00 29.00 359368.0015" RCP CULV CLASS IV
0036 0448300000-E SP   1,332 LF  33.00 43956.00 36.00 47952.0018" RCP CULV CLASS IV
0037 0448400000-E SP   2,412 LF  40.00 96480.00 45.00 108540.0024" RCP CULV CLASS IV
0038 0448500000-E SP   56 LF  58.00 3248.00 70.00 3920.0030" RCP CULV CLASS IV
0039 0448600000-E SP   40 LF  70.00 2800.00 100.00 4000.0036" RCP CULV CLASS IV
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0040 0453000000-E SP   1 EA  450.00 450.00 550.00 550.00**" PIPE END SECTION
(15")

0041 0453000000-E SP   1 EA  485.00 485.00 600.00 600.00**" PIPE END SECTION
(18")

0042 0576000000-E SP   26 LF  115.00 2990.00 200.00 5200.00**" CS PIPE CULV *****"
(54", 0.109")

0043 0995000000-E 340  5,400 LF  15.00 81000.00 2.00 10800.00PIPE REMOVAL
0044 1011000000-N 500 Lump Sum 600000.00 950000.00FINE GRADING
0045 1275000000-E 600 21,437.5 GAL 1.00 21437.50 2.75 58953.13PRIME COAT
0046 1297000000-E 607  32,400 SY  2.70 87480.00 1.70 55080.00MILL ASP PVMT *****" DTH

(2-1/2")
0047 1308000000-E 607  5,640 SY  3.70 20868.00 3.50 19740.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0048 1489000000-E 610  14,950 TON 44.00 657800.00 43.75 654062.50ASP CONC BASE CRS B25.0B
0049 1498000000-E 610  12,770 TON 46.00 587420.00 45.75 584227.50ASP CONC INTR CRS I19.0B
0050 1503000000-E 610  51,370 TON 45.00 2311650.00 42.50 2183225.00ASP CONC INTR CRS I19.0C
0051 1519000000-E 610  15,570 TON 47.00 731790.00 46.50 724005.00ASP CONC SURF CRS S9.5B
0052 1523000000-E 610  41,790 TON 46.00 1922340.00 43.10 1801149.00ASP CONC SURF CRS S9.5C
0053 1525000000-E 610  1,040 TON 48.00 49920.00 47.50 49400.00ASP CONC SURF CRS SF9.5A
0054 1693000000-E 654  630 TON 150.00 94500.00 150.00 94500.00ASPH PLT MIX PVMT REPAIR
0055 2000000000-N 806  270 EA  115.00 31050.00 140.00 37800.00RIGHT OF WAY MARKERS
0056 2022000000-E SP   336 CY  11.00 3696.00 4.50 1512.00SUBDRAIN EXCAVATION
0057 2033000000-E SP   168 CY  66.00 11088.00 35.00 5880.00SUBDRAIN FINE AGGREGATE
0058 2044000000-E SP   1,000 LF  6.60 6600.00 5.00 5000.006" PERF SUBDRN PIPE
0059 2070000000-N SP   2 EA  275.00 550.00 50.00 100.00SUBDRN PIPE OUTLETS
0060 2077000000-E SP   12 LF  16.50 198.00 10.00 120.006" OUTLET PIPE (SUBDRNS)
0061 2209000000-E 838  3 CY  550.00 1650.00 1150.00 3450.00ENDWALLS
0062 2220000000-E 838 5.2 CY  715.00 3718.00 1500.00 7800.00REINFORCED ENDWALLS
0063 2253000000-E 840  7 CY  255.00 1785.00 750.00 5250.00PIPE COLLARS
0064 2264000000-E 840  2 CY  245.00 490.00 750.00 1500.00PIPE PLUGS
0065 2275000000-E SP   5 CY  225.00 1125.00 250.00 1250.00FLOWABLE FILL
0066 2286000000-N 840  311 EA  1015.00 315665.00 925.00 287675.00MASNRY DRAINAGE STRUCT
0067 2308000000-E 840  81 LF  190.00 15390.00 150.00 12150.00MASNRY DRAINAGE STRUCT
0068 2364000000-N 840  52 EA  590.00 30680.00 425.00 22100.00FRAME W/2GRTS 840.16 STD
0069 2365000000-N 840  14 EA  590.00 8260.00 400.00 5600.00FRAME W/2GRTS 840.22 STD
0070 2366000000-N 840  5 EA  595.00 2975.00 300.00 1500.00FRAME W/2GRTS 840.24 STD
0071 2367000000-N 840  5 EA  590.00 2950.00 400.00 2000.00FRAME W/2GRTS 840.29 STD
0072 2374000000-N 840  40 EA  640.00 25600.00 465.00 18600.00FRAME-GRT-HD 840.03 **

(E)
0073 2374000000-N 840  102 EA  650.00 66300.00 490.00 49980.00FRAME-GRT-HD 840.03 **

(F)
0074 2374000000-N 840  86 EA  650.00 55900.00 490.00 42140.00FRAME-GRT-HD 840.03 **

(G)
0075 2396000000-N 840  8 EA  480.00 3840.00 325.00 2600.00FRAME W/COVER STD 840.54
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0076 2440000000-N 852  36 EA  325.00 11700.00 690.00 24840.00CONC TRANS SECT FOR CATCH BASIN
0077 2451000000-N 852  28 EA  400.00 11200.00 805.00 22540.00CONC TRANS SECT FOR DROP INLET
0078 2542000000-E 846  25,650 LF  12.00 307800.00 12.00 307800.001'-6"CONC CURB & GUTTER
0079 2549000000-E 846  49,330 LF  18.00 887940.00 14.00 690620.002'-6"CONC CURB & GUTTER
0080 2591000000-E 848  16,060 SY  27.00 433620.00 27.00 433620.004" CONCRETE SIDEWALK
0081 2612000000-E 848  2,500 SY  48.00 120000.00 41.00 102500.006" CONCRETE DRIVEWAY
0082 2619000000-E 850  9 SY  100.00 900.00 70.00 630.004" CONCRETE PAVED DITCH
0083 2655000000-E 852  4,000 SY  42.00 168000.00 40.00 160000.005" MONO CONC ISLDS (KEY IN)
0084 2724000000-E 857  490 LF  93.00 45570.00 110.00 53900.00PC REINF BARRIER SNGL FC
0085 2759000000-N SP   130 EA  545.00 70850.00 850.00 110500.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0086 2800000000-N 858  1 EA  445.00 445.00 1500.00 1500.00ADJ CATCH BASINS
0087 2938000000-N SP   1 EA  1378.00 1378.00 1500.00 1500.00CONVERT DI TO JB W/MH CVR
0088 3000000000-N SP   2 EA  12660.00 25320.00 13200.00 26400.00IMPACT ATTEN TYPE 350
0089 3030000000-E 862 5,787.5 LF  14.50 83918.75 16.00 92600.00STL BM GUARDRAIL
0090 3045000000-E 862  50 LF  16.80 840.00 17.50 875.00SBGR SHOP CURVED
0091 3150000000-N 862  10 EA  40.00 400.00 11.00 110.00ADDIT GUARDRAIL POSTS
0092 3195000000-N 862  2 EA  450.00 900.00 495.00 990.00GR ANCHOR TYPE AT-1
0093 3210000000-N 862  9 EA  450.00 4050.00 550.00 4950.00GR ANCHOR TYPE CAT-1
0094 3270000000-N SP   19 EA  1700.00 32300.00 2000.00 38000.00GR ANCHOR TYPE 350
0095 3317000000-N 862  17 EA  1540.00 26180.00 1650.00 28050.00GR ANCHOR TYPE B-77
0096 3360000000-E 863  3,270 LF  0.20 654.00 1.25 4087.50REMOVE EXISTING GUARDRAIL
0097 3503000000-E 866  7,700 LF  2.50 19250.00 2.75 21175.00WOVEN WIRE FENCE 47" FAB
0098 3509000000-E 866  480 EA  14.30 6864.00 15.50 7440.004" TIMBER POSTS 7'-6"LONG
0099 3515000000-E 866  130 EA  19.80 2574.00 31.50 4095.005" TIMBER POSTS 8'-0"LONG
0100 3628000000-E 876  120 TON 47.00 5640.00 50.00 6000.00RIP RAP, CLASS I
0101 3649000000-E 876  470 TON 45.00 21150.00 50.00 23500.00RIP RAP, CLASS B
0102 3656000000-E 876  8,260 SY  1.25 10325.00 2.25 18585.00FILTER FABRIC FOR DRAINGE
0103 4048000000-E 902  7 CY  825.00 5775.00 825.00 5775.00REINF CONC FOUNDTN
0104 4054000000-E 902  3 CY  330.00 990.00 330.00 990.00PLN CL A CONC FOUNDTN
0105 4057000000-E SP   120 CY  30.00 3600.00 27.50 3300.00OVERHEAD FOOTING
0106 4060000000-E 903  9,045 LB  4.40 39798.00 4.25 38441.25SUPPORT, BREAKAWAY STL BM
0107 4072000000-E 903  4,232 LF  4.40 18620.80 4.25 17986.00SUPPORT, 3-LB STL U-CHAN
0108 4082100000-N SP  Lump Sum 67180.00 65000.00SUPPORT, OVRHD SIGN STR ****

("A" AT 18+00 -Y15RPC-)
0109 4082100000-N SP  Lump Sum 61670.00 61000.00SUPPORT, OVRHD SIGN STR ****

("B" AT 18+00 -Y15RPA-)
0110 4082100000-N SP  Lump Sum 88100.00 85000.00SUPPORT, OVRHD SIGN STR ****

("C" AT 152+75 -L-)
0111 4082100000-N SP  Lump Sum 88100.00 85000.00SUPPORT, OVRHD SIGN STR ****

("D" AT 164+25 -L-)
0112 4082100000-N SP  Lump Sum 44000.00 44000.00SUPPORT, OVRHD SIGN STR ****

("E" AT 160+50 -L-)
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0113 4082100000-N SP  Lump Sum 44000.00 44000.00SUPPORT, OVRHD SIGN STR ****
("F" AT 156+75 -L-)

0114 4102000000-N 904  270 EA  55.00 14850.00 55.00 14850.00SIGN ERECTION, TYPE E
0115 4108000000-N 904  15 EA  104.00 1560.00 105.00 1575.00SIGN ERECTION, TYPE F
0116 4109000000-N 904  12 EA  600.00 7200.00 605.00 7260.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0117 4110000000-N 904  12 EA  415.00 4980.00 415.00 4980.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0118 4116100000-N 904  6 EA  415.00 2490.00 415.00 2490.00SIGN ERECT, RELOC ** GRD MTD

(A)
0119 4116100000-N 904  2 EA  104.00 208.00 105.00 210.00SIGN ERECT, RELOC ** GRD MTD

(D)
0120 4116100000-N 904  6 EA  82.00 492.00 82.50 495.00SIGN ERECT, RELOC ** GRD MTD

(E)
0121 4138000000-N 907  6 EA  11.00 66.00 11.00 66.00DISPOSE SUPPORT, STL BM
0122 4152000000-N 907  3 EA  11.00 33.00 11.00 33.00DISPOSE SIGN SYST STL BM
0123 4155000000-N 907  162 EA  1.10 178.20 1.25 202.50DISPOSE SIGN SYST U-CHAN
0124 4400000000-E 1110  1,792 SF  4.35 7795.20 4.50 8064.00WORK ZONE SIGNS (STAT)
0125 4405000000-E 1110  976 SF  8.80 8588.80 12.50 12200.00WORK ZONE SIGNS (PORT)
0126 4410000000-E 1110  666 SF  6.35 4229.10 7.00 4662.00WORK ZONE SIGNS (BARR)
0127 4415000000-N 1115  4 EA  3695.00 14780.00 7500.00 30000.00FLASHING ARROW PNL TYPE C
0128 4420000000-N 1120  6 EA  13435.00 80610.00 20000.00 120000.00CHANGEABLE MESSAGE SIGN
0129 4430000000-N 1130  1,500 EA  46.00 69000.00 58.00 87000.00DRUMS
0130 4435000000-N 1135  125 EA  21.00 2625.00 25.00 3125.00CONES
0131 4445000000-E 1145  2,424 LF  33.00 79992.00 35.00 84840.00BARRICADES (TYPE III)
0132 4455000000-N 1150  1,560 MD  22.00 34320.00 215.00 335400.00FLAGGER
0133 4465000000-N 1160  10 EA  6600.00 66000.00 70000.00 700000.00TEMPORARY CRASH CUSHIONS
0134 4470000000-N 1160  2 EA  2750.00 5500.00 3000.00 6000.00RESET CRASH CUSHION
0135 4480000000-N 1165  4 EA  15300.00 61200.00 9500.00 38000.00TMIA
0136 4485000000-E 1170  6,680 LF  21.00 140280.00 22.15 147962.00PORT CONC BARRIER
0137 4495000000-E 1170  2,230 LF  21.00 46830.00 22.15 49394.50PORT CONC BARRIER(DRAINGE
0138 4500000000-E 1170  2,210 LF  4.40 9724.00 5.00 11050.00RESET PORT CONC BARRIER
0139 4506000000-E 1170  750 LF  4.40 3300.00 5.00 3750.00RESET PORT CONC BARR,DRAIN
0140 4510000000-N SP   160 HR  28.00 4480.00 60.00 9600.00LAW ENFORCEMENT
0141 4516000000-N 1180  50 EA  33.00 1650.00 43.00 2150.00SKINNY DRUM
0142 4650000000-N 1251  2,285 EA  5.50 12567.50 5.50 12567.50TEMP RAISED PVMT MRKS
0143 4695000000-E 1205  1,536 LF  1.80 2764.80 1.85 2841.60THERMO PVT MKG LINES 8"90 MILS
0144 4697000000-E 1205  4,060 LF  2.75 11165.00 2.75 11165.00THERMO PVT MKG LINE 8"120 MILS
0145 4705000000-E 1205  88 LF  6.60 580.80 6.50 572.00THERMO LINES 16" 120MILS
0146 4710000000-E 1205  3,215 LF  8.25 26523.75 8.25 26523.7524"WIDE THERMO 120 MILS
0147 4721000000-E 1205  98 EA  120.00 11760.00 120.00 11760.00THERMO PVT MKG CHARACTER 120
0148 4725000000-E 1205  321 EA  135.00 43335.00 137.50 44137.50THERMO PVT SYMBOL 90MILS
0149 4800000000-N 1205  12 EA  220.00 2640.00 220.00 2640.00COLD APP PLAS CHAR TYPE *

(III)



FEB 07, 2012 08:21 AM

TIP NO U-4909 2:00 PM 23 /  28 034

FORSYTH

40278.3.1

FED AID NO STP-2643(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2643 (UNION CROSS RD) FROM SR-2691 (WALLBURG RD) TO SR-2632 (SEDGE GARDEN RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

C202745JAN 17 2012
4.163 MI

0150 4805000000-N 1205  7 EA  220.00 1540.00 220.00 1540.00COLD APPL PLASTIC SYM TYPE **
(III)

0151 4810000000-E 1205  440,465 LF  0.25 110116.25 0.25 110116.25PAINT PVMT MARKINGS 4"
0152 4820000000-E 1205  14,862 LF  0.75 11146.50 0.75 11146.50PAINT PVMT MARKINGS 8"
0153 4835000000-E 1205  5,352 LF  2.75 14718.00 2.75 14718.00PAINT PVT MKG LINES 24"
0154 4840000000-N 1205  172 EA  55.00 9460.00 55.00 9460.00PAINT PVT MKG CHARACTER
0155 4845000000-N 1205  576 EA  55.00 31680.00 55.00 31680.00PAINT PVT MKG SYMBOL
0156 4847000000-E 1205  155,832 LF  0.85 132457.20 0.85 132457.20POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0157 4847100000-E 1205  4,900 LF  1.10 5390.00 1.25 6125.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0158 4847110000-E 1205  12,836 LF  2.00 25672.00 2.00 25672.00POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0159 4850000000-E 1205  46,647 LF  0.60 27988.20 0.75 34985.25LINE REMOVAL 4" WIDE
0160 4855000000-E 1205  17 LF  1.10 18.70 1.25 21.25LINE REMOVAL 6" WIDE
0161 4860000000-E 1205  166 LF  2.20 365.20 2.50 415.00LINE REMOVAL 8" WIDE
0162 4870000000-E 1205  238 LF  3.30 785.40 3.30 785.40LINE REMOVAL 24" WIDE
0163 4875000000-N 1205  38 EA  60.00 2280.00 60.50 2299.00REMOVAL OF SYMBL & CHARAC
0164 4905000000-N 1253  157 EA  32.00 5024.00 32.00 5024.00SNOWPLB PVMT MRKER
0165 4935000000-N 1267  140 EA  82.00 11480.00 82.50 11550.00FLEX DELINATR (CRYSTAL)
0166 4940000000-N 1267  116 EA  82.00 9512.00 82.50 9570.00FLEX DELINATR (YELLOW)
0167 5020000000-N 1401  1 EA  4950.00 4950.00 287.50 287.50PORTABLE DRIVE UNIT
0168 5025000000-E 1402  28 CY  550.00 15400.00 850.00 23800.00HIGH MOUNT FOUNDATIONS
0169 5030000000-N 1403  24 EA  825.00 19800.00 1050.00 25200.00HM LUMINAIRE ************

(750W HPS)
0170 5050000000-N 1404  22 EA  2975.00 65450.00 3510.00 77220.00LIT STD MTLT ************

(45' SA 15')
0171 5070000000-N 1405  22 EA  880.00 19360.00 875.00 19250.00STD FOUNDAT ***********

(TYPE R1)
0172 5080000000-N 1406  22 EA  385.00 8470.00 450.00 9900.00LITE STD LUM ************

(RDW 250W HPS)
0173 5120000000-N 1407  1 EA  1320.00 1320.00 2150.00 2150.00SERVICE POLE ************

(30' CLASS 4)
0174 5125000000-E 1407  50 LF  11.00 550.00 36.00 1800.00SERVICE LATERAL *********

(3,#1/0 USE)
0175 5155000000-E 1409  330 LF  6.60 2178.00 7.50 2475.00ELECT DUCT BD, SIZE *****

(2")
0176 5160000000-E 1409  860 LF  7.70 6622.00 12.65 10879.00ELECT DUCT JA, SIZE *****

(3")
0177 5160000000-E 1409  270 LF  9.90 2673.00 14.00 3780.00ELECT DUCT JA, SIZE *****

(4")
0178 5175000000-E 1410  260 LF  1.10 286.00 8.00 2080.00**-#6 W/G FEEDER CIRCUIT

(2)
0179 5180000000-E 1410  370 LF  1.40 518.00 9.00 3330.00**-#4 W/G FEEDER CIRCUIT

(2)
0180 5185000000-E 1410  370 LF  1.65 610.50 10.00 3700.00**-#2 W/G FEEDER CIRCUIT

(2)
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0181 5205000000-E 1410  3,365 LF  6.60 22209.00 7.50 25237.50**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0182 5210000000-E 1410  6,070 LF  7.70 46739.00 8.00 48560.00**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0183 5215000000-E 1410  1,090 LF  8.80 9592.00 11.00 11990.00**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0184 5220000000-E 1410  3,310 LF  9.90 32769.00 11.00 36410.00**-#2 W/G FEEDER N *****"
(2, 1-1/2")

0185 5255000000-N 1413 Lump Sum 165200.00 110000.00PORTABLE LIGHTING
0186 5270000000-N SP   4 EA  15420.00 61680.00 22500.00 90000.00GENERIC LIGHTING ITEM (EA)

100' HIGH MOUNT STANDARD
0187 5270000000-N SP   24 EA  495.00 11880.00 375.00 9000.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC18)
0188 5270000000-N SP   4 EA  605.00 2420.00 750.00 3000.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC30)
0189 5270000000-N SP   2 EA  715.00 1430.00 1250.00 2500.00GENERIC LIGHTING ITEM (EA)

ELECTRICAL JUNCTION BOX (PC36)
0190 5270000000-N SP   1 EA  10915.00 10915.00 10000.00 10000.00GENERIC LIGHTING ITEM (EA)

LIGHT CONTROL EQUIPMENT, RW, 240/480V, 150A
0191 5325600000-E 1510  48 LF  160.00 7680.00 125.00 6000.006" WATER LINE
0192 5325800000-E 1510  705 LF  140.00 98700.00 155.00 109275.008" WATER LINE
0193 5326200000-E 1510  78 LF  245.00 19110.00 300.00 23400.0012" WATER LINE
0194 5326600000-E 1510  212 LF  250.00 53000.00 210.00 44520.0016" WATER LINE
0195 5327000000-E 1510  584 LF  385.00 224840.00 350.00 204400.0020" WATER LINE
0196 5327400000-E 1510  749 LF  485.00 363265.00 475.00 355775.0024" WATER LINE
0197 5546000000-E 1515  1 EA  1135.00 1135.00 1000.00 1000.008" VALVE
0198 5558000000-E 1515  1 EA  2035.00 2035.00 2000.00 2000.0012" VALVE
0199 5559000000-E 1515  3 EA  3850.00 11550.00 3500.00 10500.0020" VALVE
0200 5559400000-E 1515  1 EA  6245.00 6245.00 5100.00 5100.0024" VALVE
0201 5648000000-N 1515  95 EA  350.00 33250.00 500.00 47500.00RELOCATE WATER METER
0202 5649000000-N 1515  1 EA  710.00 710.00 650.00 650.00RECONNECT WATER METER
0203 5666000000-E 1515  1 EA  3245.00 3245.00 3500.00 3500.00FIRE HYDRANT
0204 5672000000-N 1515  33 EA  1995.00 65835.00 9000.00 297000.00RELOCATE FIRE HYDRANT
0205 5679600000-E 1515  2 EA  17620.00 35240.00 17500.00 35000.0024" LINE STOP
0206 5685400000-E 1515  2 EA  13435.00 26870.00 26000.00 52000.0020" LINE STOP W/ BYPASS
0207 5800000000-E 1530  40 LF  14.00 560.00 6.00 240.00ABANDON 6" UTILITY PIPE
0208 5801000000-E 1530  1,242 LF  3.00 3726.00 5.50 6831.00ABANDON 8" UTILITY PIPE
0209 5804000000-E 1530  69 LF  9.35 645.15 6.00 414.00ABANDON 12" UTILITY PIPE
0210 5810000000-E 1530  207 LF  8.35 1728.45 6.00 1242.00ABANDON 16" UTILITY PIPE
0211 5812000000-E 1530  448 LF  8.50 3808.00 5.00 2240.00ABANDON 20" UTILITY PIPE
0212 5813000000-E 1530  533 LF  10.65 5676.45 5.00 2665.00ABANDON 24" UTILITY PIPE
0213 5815000000-N 1530  25 EA  315.00 7875.00 250.00 6250.00REMOVE WATER METER
0214 5836400000-E 1540  135 LF  150.00 20250.00 400.00 54000.0036" ENCASEMENT PIPE
0215 5872200000-E 1550  68 LF  325.00 22100.00 225.00 15300.0024" TRENCHLESS INSTALL (IN SOIL)
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0216 5872210000-E 1550  67 LF  358.00 23986.00 355.00 23785.0024" TRENCHLESS INSTALL (NOT IN SOIL)
0217 6000000000-E 1605  80,000 LF  1.50 120000.00 1.85 148000.00TEMPORARY SILT FENCE
0218 6006000000-E 1610  7,000 TON 43.00 301000.00 37.25 260750.00EROS CONTRL STONE CL A
0219 6009000000-E 1610  4,200 TON 48.00 201600.00 46.75 196350.00EROS CONTRL STONE CL B
0220 6012000000-E 1610  7,000 TON 32.00 224000.00 37.15 260050.00SEDIMENT CONTROL STONE
0221 6015000000-E 1615  130 ACR 545.00 70850.00 475.00 61750.00TEMPORARY MULCHING
0222 6018000000-E 1620  3,750 LB  2.15 8062.50 2.30 8625.00SEED FOR TEMP SEEDING
0223 6021000000-E 1620  16 TON 950.00 15200.00 1000.00 16000.00FERT FOR TEMP SEEDING
0224 6024000000-E 1622  1,500 LF  10.25 15375.00 11.00 16500.00TEMPORARY SLOPE DRAINS
0225 6027000000-N 1622  25 EA  218.00 5450.00 150.00 3750.00INLET PROTCN @ SLOPE DRNS
0226 6029000000-E SP   500 LF  1.40 700.00 2.25 1125.00SAFETY FENCE
0227 6030000000-E 1630  14,000 CY  5.75 80500.00 10.00 140000.00SILT EXCAVATION
0228 6036000000-E 1631  72,800 SY  1.60 116480.00 1.50 109200.00MATTING FOR EROS CONTROL
0229 6037000000-E SP   200 SY  5.45 1090.00 5.15 1030.00COIR FIBER MAT
0230 6038000000-E SP   900 SY  4.50 4050.00 4.50 4050.00PERM SOIL REINF MAT
0231 6042000000-E 1632  26,000 LF  3.50 91000.00 3.45 89700.001/4" HARDWARE CLOTH
0232 6071012000-E SP   8,500 LF  8.20 69700.00 9.15 77775.00COIR FIBER WATTLE
0233 6071020000-E SP   6,700 LB  12.00 80400.00 4.05 27135.00POLYACRYLAMIDE (PAM)
0234 6071030000-E SP   2,000 LF  4.50 9000.00 4.55 9100.00COIR FIBER BAFFLE
0235 6071050000-E SP   12 EA  1000.00 12000.00 1035.00 12420.00**" SKIMMER

(1-1/2")
0236 6084000000-E 1660  105 ACR 1375.00 144375.00 1475.00 154875.00SEEDING AND MULCHING
0237 6087000000-E 1660  120 ACR 42.95 5154.00 46.00 5520.00MOWING
0238 6090000000-E 1661  2,000 LB  7.20 14400.00 4.55 9100.00SEED FOR REPAIR SEEDING
0239 6093000000-E 1661 5.25 TON 5.75 30.19 805.00 4226.25FERT FOR REPAIR SEEDING
0240 6096000000-E 1662  2,600 LB  1.95 5070.00 4.55 11830.00SEED FOR SUPP SEEDING
0241 6108000000-E 1665  76 TON 820.00 62320.00 800.00 60800.00FERTILIZER TOPDRESSING
0242 6114500000-N SP   100 MHR 25.00 2500.00 21.85 2185.00SPECIALIZED HAND MOWING
0243 6117000000-N SP   150 EA  25.00 3750.00 60.00 9000.00RESPONSE FOR EROS CONTROL
0244 7000000000-E 1705  30 EA  1100.00 33000.00 710.00 21300.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0245 7060000000-E 1705  28,135 LF  2.30 64710.50 2.75 77371.25SIGNAL CABLE
0246 7120000000-E 1705  154 EA  780.00 120120.00 720.50 110957.00VEHICLE SIGNAL HD (12", 3 SECT)
0247 7132000000-E 1705  20 EA  965.00 19300.00 905.00 18100.00VEHICLE SIGNAL HD (12", 4 SECT)
0248 7144000000-E 1705  24 EA  1245.00 29880.00 1175.00 28200.00VEHICLE SIGNAL HD (12", 5 SECT)
0249 7252000000-E 1710  9,100 LF  1.25 11375.00 1.55 14105.00MESSENGER CABLE (1/4")
0250 7264000000-E 1710  10,545 LF  3.00 31635.00 3.50 36907.50MESSENGER CABLE (3/8")
0251 7288000000-E 1715  610 LF  14.75 8997.50 14.75 8997.50PAVED TRENCH (***********)

(1, 2")
0252 7300000000-E 1715  17,215 LF  6.25 107593.75 4.95 85214.25UNPAVED TRENCH (***********)

(1, 2")
0253 7300000000-E 1715  660 LF  7.50 4950.00 7.50 4950.00UNPAVED TRENCH (***********)

(2, 2")
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0254 7301000000-E 1715  1,025 LF  14.75 15118.75 11.00 11275.00DIRECT DRILL (***********)
(1, 2")

0255 7301000000-E 1715  130 LF  16.90 2197.00 21.00 2730.00DIRECT DRILL (***********)
(2, 2")

0256 7324000000-N 1716  204 EA  295.00 60180.00 325.00 66300.00JUNCTION BOX (STANDARD SIZE)
0257 7360000000-N 1720  38 EA  710.00 26980.00 2575.00 97850.00WOOD POLE
0258 7372000000-N 1721  95 EA  236.00 22420.00 181.50 17242.50GUY ASSEMBLY
0259 7408000000-E 1722  9 EA  455.00 4095.00 275.00 2475.001" RISER WITH WEATHERHEAD
0260 7420000000-E 1722  50 EA  380.00 19000.00 450.00 22500.002" RISER WITH WEATHERHEAD
0261 7444000000-E 1725  27,185 LF  4.90 133206.50 6.05 164469.25INDUCTIVE LOOP SAWCUT
0262 7456000000-E 1726  75,235 LF  1.10 82758.50 1.25 94043.75LEAD-IN CABLE(********)

(14-2)
0263 7484000000-N SP   5 EA  1175.00 5875.00 1805.00 9025.00MICROWAVE VEHICLE DETECTOR
0264 7575142000-N SP   14 EA  3925.00 54950.00 3600.00 50400.00900MHZ WIRELESS RADIO SYSTEM
0265 7575160000-E 1734  10,000 LF  1.40 14000.00 0.60 6000.00REM EXT COMM CABLE
0266 7576000000-N SP   36 EA  8665.00 311940.00 8000.00 288000.00METAL STRAIN SIGNAL POLE
0267 7588000000-N SP   2 EA  12000.00 24000.00 19500.00 39000.00SGNL MAST ARM WITH METAL POLE
0268 7590000000-N SP   2 EA  17620.00 35240.00 20.50 41.00DBL MAST ARM WITH METAL POLE
0269 7613000000-N SP   40 EA  680.00 27200.00 1075.00 43000.00SOIL TEST
0270 7614100000-E SP   252 CY  875.00 220500.00 275.00 69300.00DRILLED PIER FOUND
0271 7624000000-N 1743  10 EA  1165.00 11650.00 1050.00 10500.00SIGNAL PEDESTAL WITH FOUND
0272 7631000000-N SP   4 EA  265.00 1060.00 1650.00 6600.00MAST ARM W/ MTL POLE DES
0273 7636000000-N 1745  63 EA  265.00 16695.00 305.00 19215.00SIGN FOR SIGNALS
0274 7684000000-N 1750  13 EA  1050.00 13650.00 985.00 12805.00SIGNAL CABINET FOUNDATION
0275 7756000000-N 1751  13 EA  12150.00 157950.00 12200.00 158600.00CONTLR WITH CBNT, 2070L BASE MTD
0276 7780000000-N 1751  91 EA  125.00 11375.00 115.00 10465.00DETECTOR CARD (TYPE 2070L)
0277 7901000000-N 1753  13 EA  455.00 5915.00 560.00 7280.00CABINET BASE EXTENDER
0278 7948000000-N SP   1 EA  1415.00 1415.00 4350.00 4350.00TRAFFIC SIGNAL REMOVAL
0279 7980000000-N SP   6 EA  495.00 2970.00 1015.00 6090.00GENERIC SIGNAL ITEM (EA)

MODIFY RADIO INSTALLATION
0280 0022000000-E 225  262,000 CY  8.50 2227000.00UNCLASSIFIED EXCAVATION
0281 1121000000-E 520  44,080 TON 23.70 1044696.00AGGREGATE BASE COURSE
0282 1231000000-E 560  17,900 CY  6.30 112770.00SHOULDER BORROW
0283 1491000000-E 610  60,340 TON 44.00 2654960.00ASP CONC BASE CRS B25.0C
0284 1575000000-E SP   9,875 TON 635.00 6270625.00ASP FOR PLANT MIX
0285 0022000000-E 225  257,000 CY  UNCLASSIFIED EXCAVATION
0286 0106000000-E 230  9,000 CY  BORROW EXCAVATION
0287 1121000000-E 520  9,120 TON AGGREGATE BASE COURSE
0288 1491000000-E 610  75,640 TON ASP CONC BASE CRS B25.0C
0289 1575000000-E SP   10,550 TON ASP FOR PLANT MIX
0290 0022000000-E 225  260,000 CY  4.25 1105000.00UNCLASSIFIED EXCAVATION
0291 1121000000-E 520  9,120 TON 27.50 250800.00AGGREGATE BASE COURSE



FEB 07, 2012 08:21 AM

TIP NO U-4909 2:00 PM 27 /  28 034

FORSYTH

40278.3.1

FED AID NO STP-2643(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2643 (UNION CROSS RD) FROM SR-2691 (WALLBURG RD) TO SR-2632 (SEDGE GARDEN RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

C202745JAN 17 2012
4.163 MI

0292 1154000000-E 540  42,530 TON 27.50 1169575.00AGGR FOR CEM TREAT BASE CRS
0293 1165000000-E 540  1,720 TON 290.00 498800.00PORT CEM FOR CEM TRTD BASE CRSE
0294 1209000000-E 543  11,390 GAL 3.85 43851.50ASPHALT CURING SEAL
0295 1231000000-E 560  17,300 CY  4.00 69200.00SHOULDER BORROW
0296 1491000000-E 610  45,240 TON 41.00 1854840.00ASP CONC BASE CRS B25.0C
0297 1575000000-E SP   9,210 TON 645.00 5940450.00ASP FOR PLANT MIX
0298 2143000000-E 818  20 TON 40.00 800.00BLOTTING SAND

WALL ITEMS

0299 8801000000-E SP   3,512 SF  110.00 386320.00 103.00 361736.00MSE RETAIN WALLS

STRUCTURE ITEMS

0300 8091000000-N 410 Lump Sum 6655.00 15500.00FND EXCAV B** STA *******
(158+24.63 -L_NB-)

0301 8147000000-E 420  8,287 SF  29.25 242394.75 30.00 248610.00REINF CONCRETE DECK SLAB
0302 8161000000-E 420  8,198 SF  0.55 4508.90 0.50 4099.00GROOVING BRIDGE FLOORS
0303 8182000000-E 420  147 CY  765.00 112455.00 1100.00 161700.00CLASS A CONCRETE (BRIDGE)
0304 8210000000-N 422 Lump Sum 49000.00 65000.00BRG APPR SLAB ***********

(158+24.63 -L_NB-)
0305 8217000000-E 425  23,599 LB  1.00 23599.00 1.40 33038.60REINF STEEL (BRIDGE)
0306 8238000000-E 425  1,172 LB  2.00 2344.00 3.30 3867.60SPIRAL COL REINF STL BRG
0307 8265000000-E 430 974.25 LF  200.00 194850.00 280.00 272790.0054" PRESTR CONCRETE GIRDR
0308 8364000000-E SP   735 LF  61.50 45202.50 19.00 13965.00HP12X53 PILES
0309 8365000000-E SP   865 LF  75.00 64875.00 21.00 18165.00HP12X53 GALV PILES
0310 8475000000-E 460 156.35 LF  150.00 23452.50 182.00 28455.70TWO BAR METAL RAIL
0311 8503000000-E 460 164.36 LF  68.85 11316.19 80.00 13148.80CONCRETE BARRIER RAIL
0312 8517000000-E 460 164.36 LF  71.50 11751.74 88.00 14463.681'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0313 8531000000-E 462  28 SY  80.00 2240.00 110.00 3080.004" SLOPE PROTECTION
0314 8657000000-N 430 Lump Sum 7800.00 16500.00ELASTOMERIC BEARINGS
0315 8692000000-N SP  Lump Sum 11000.00 17600.00EVAZOTE JOINT SEALS

 

    TOTAL 34243525.00 TOTAL 34628089.71CONTRACT TOTAL

 

    SUB-TOTAL 33043760.42 SUB-TOTAL 33336370.33ROADWAY ITEMS
    SUB-TOTAL 386320.00 SUB-TOTAL 361736.00WALL ITEMS
    SUB-TOTAL 813444.58 SUB-TOTAL 929983.38STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  30330536.26LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     2  31069193.31APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



FEB 07, 2012 08:21 AM

TIP NO U-4909 2:00 PM 28 /  28 034

FORSYTH

40278.3.1

FED AID NO STP-2643(5)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-2643 (UNION CROSS RD) FROM SR-2691 (WALLBURG RD) TO SR-2632 (SEDGE GARDEN RD).

   

C202745JAN 17 2012
4.163 MI

     3  31161168.59SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN,
INC.

     4  32252766.34C. W. MATTHEWS CONTRACTING CO., INC
     5  32341748.31DEVERE CONSTRUCTION COMPANY, INC
     6  33853311.85BLYTHE CONSTRUCTION, INC.
     7  34243525.00BLYTHE DEVELOPMENT CO.
     8  34628089.71YOUNG & MCQUEEN GRADING CO INC



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  3 035

DAVIDSON

9CR.10291.9,  9CR.20291.91

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-109 FROM NC-109 / RANDOLPH ST RR CROSSING TO SR-2067 AND 11 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

J. T. RUSSELL & SONS, INC.

WINSTON SALEM,  NC ALBEMARLE,  NC

C202925JAN 17 2012
29.473 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 217000.00 115450.00MOBILIZATION
0002 0106000000-E 230  3,357 CY  10.00 33570.00 15.13 50791.41 18.00 60426.00BORROW EXCAVATION
0003 1220000000-E 545  1,561 TON 35.00 54635.00 41.48 64750.28 40.00 62440.00INCIDENTAL STONE BASE
0004 1245000000-E SP  56.41 SMI 2500.00 141025.00 1937.08 109270.68 3353.64 189178.83SHOULDER RECONSTRUCTION
0005 1297000000-E 607  9,353 SY  0.90 8417.70 1.62 15151.86 1.33 12439.49MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  14,689 SY  0.97 14248.33 0.91 13366.99 1.49 21886.61MILL ASP PVMT *****" DTH

(2")
0007 1297000000-E 607  31,148 SY  0.86 26787.28 1.17 36443.16 1.73 53886.04MILL ASP PVMT *****" DTH

(3-1/2")
0008 1308000000-E 607  17,122 SY  1.63 27908.86 1.91 32703.02 1.70 29107.40MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1308000000-E 607  578 SY  7.47 4317.66 7.00 4046.00 11.51 6652.78MILLN ASPHALT PVMT ***** - *****

(0" TO 3-1/2")
0010 1498000000-E 610  1,854 TON 31.00 57474.00 33.10 61367.40 41.11 76217.94ASP CONC INTR CRS I19.0B
0011 1503000000-E 610  3,906 TON 33.00 128898.00 32.75 127921.50 39.01 152373.06ASP CONC INTR CRS I19.0C
0012 1519000000-E 610  35,744 TON 31.35 1120574.40 32.30 1154531.20 36.09 1290000.96ASP CONC SURF CRS S9.5B
0013 1523000000-E 610  5,058 TON 32.00 161856.00 32.80 165902.40 41.42 209502.36ASP CONC SURF CRS S9.5C
0014 1575000000-E 620  2,718 TON 632.00 1717776.00 635.00 1725930.00 615.00 1671570.00ASP FOR PLANT MIX
0015 2815000000-N 858  1 EA  475.00 475.00 430.00 430.00 585.00 585.00ADJ DROP INLETS
0016 2830000000-N 858  3 EA  475.00 1425.00 430.00 1290.00 529.00 1587.00ADJ MANHOLES
0017 2845000000-N 858  54 EA  451.00 24354.00 405.00 21870.00 509.00 27486.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  303,253 LF  0.40 121301.20 0.40 121301.20 0.40 121301.20THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  320,440 LF  0.48 153811.20 0.48 153811.20 0.48 153811.20THERMO PVT MKG LINES 4"120
0020 4688000000-E 1205  355 LF  1.50 532.50 1.50 532.50 1.50 532.50THERMO PVT MKG LINES,6"90 MILS
0021 4690000000-E 1205  175 LF  2.00 350.00 2.00 350.00 2.00 350.00THERMO PVT MKG LINES 6"120 MILS
0022 4697000000-E 1205  186 LF  3.00 558.00 3.00 558.00 3.00 558.00THERMO PVT MKG LINE 8"120 MILS
0023 4705000000-E 1205  350 LF  4.00 1400.00 4.00 1400.00 4.00 1400.00THERMO LINES 16" 120MILS
0024 4710000000-E 1205  1,680 LF  5.50 9240.00 5.50 9240.00 5.50 9240.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  54 EA  110.00 5940.00 110.00 5940.00 110.00 5940.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  102 EA  110.00 11220.00 110.00 11220.00 110.00 11220.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  17,356 LF  0.25 4339.00 0.25 4339.00 0.25 4339.00PAINT PVMT MARKINGS 4"
0028 4905000000-N 1253  326 EA  26.50 8639.00 26.50 8639.00 26.50 8639.00SNOWPLB PVMT MRKER
0029 6000000000-E 1605  11,684 LF  1.82 21264.88 1.65 19278.60 1.55 18110.20TEMPORARY SILT FENCE
0030 6071010000-E SP   1,100 LF  8.90 9790.00 5.50 6050.00 10.00 11000.00WATTLE

 

    TOTAL 3904128.01 TOTAL 4145425.40 TOTAL 4327230.57CONTRACT TOTAL

 

    SUB-TOTAL 3904128.01 SUB-TOTAL 4145425.40 SUB-TOTAL 4327230.57ROADWAY ITEMS



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 2 /  3 035

DAVIDSON

9CR.10291.9,  9CR.20291.91

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-109 FROM NC-109 / RANDOLPH ST RR CROSSING TO SR-2067 AND 11 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

HANES CONSTRUCTION CO.

LEXINGTON,  NC  

C202925JAN 17 2012
29.473 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42650.00 58000.00MOBILIZATION
0002 0106000000-E 230  3,357 CY  6.95 23331.15 10.00 33570.00BORROW EXCAVATION
0003 1220000000-E 545  1,561 TON 39.60 61815.60 40.00 62440.00INCIDENTAL STONE BASE
0004 1245000000-E SP  56.41 SMI 2785.00 157101.85 3000.00 169230.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  9,353 SY  0.25 2338.25 1.27 11878.31MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  14,689 SY  0.68 9988.52 0.68 9988.52MILL ASP PVMT *****" DTH

(2")
0007 1297000000-E 607  31,148 SY  1.80 56066.40 0.94 29279.12MILL ASP PVMT *****" DTH

(3-1/2")
0008 1308000000-E 607  17,122 SY  2.07 35442.54 2.05 35100.10MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1308000000-E 607  578 SY  3.63 2098.14 3.63 2098.14MILLN ASPHALT PVMT ***** - *****

(0" TO 3-1/2")
0010 1498000000-E 610  1,854 TON 40.20 74530.80 40.19 74512.26ASP CONC INTR CRS I19.0B
0011 1503000000-E 610  3,906 TON 43.15 168543.90 38.33 149716.98ASP CONC INTR CRS I19.0C
0012 1519000000-E 610  35,744 TON 40.48 1446917.12 39.45 1410100.80ASP CONC SURF CRS S9.5B
0013 1523000000-E 610  5,058 TON 43.00 217494.00 37.09 187601.22ASP CONC SURF CRS S9.5C
0014 1575000000-E 620  2,718 TON 634.50 1724571.00 622.35 1691547.30ASP FOR PLANT MIX
0015 2815000000-N 858  1 EA  435.00 435.00 475.00 475.00ADJ DROP INLETS
0016 2830000000-N 858  3 EA  435.00 1305.00 475.00 1425.00ADJ MANHOLES
0017 2845000000-N 858  54 EA  410.00 22140.00 425.00 22950.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  303,253 LF  0.40 121301.20 0.60 181951.80THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  320,440 LF  0.48 153811.20 0.65 208286.00THERMO PVT MKG LINES 4"120
0020 4688000000-E 1205  355 LF  1.50 532.50 2.00 710.00THERMO PVT MKG LINES,6"90 MILS
0021 4690000000-E 1205  175 LF  2.00 350.00 2.10 367.50THERMO PVT MKG LINES 6"120 MILS
0022 4697000000-E 1205  186 LF  3.00 558.00 3.00 558.00THERMO PVT MKG LINE 8"120 MILS
0023 4705000000-E 1205  350 LF  4.00 1400.00 6.00 2100.00THERMO LINES 16" 120MILS
0024 4710000000-E 1205  1,680 LF  5.50 9240.00 9.00 15120.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  54 EA  110.00 5940.00 165.00 8910.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  102 EA  110.00 11220.00 165.00 16830.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  17,356 LF  0.25 4339.00 0.30 5206.80PAINT PVMT MARKINGS 4"
0028 4905000000-N 1253  326 EA  26.50 8639.00 29.00 9454.00SNOWPLB PVMT MRKER
0029 6000000000-E 1605  11,684 LF  2.40 28041.60 1.60 18694.40TEMPORARY SILT FENCE
0030 6071010000-E SP   1,100 LF  4.78 5258.00 11.40 12540.00WATTLE

 

    TOTAL 4397399.77 TOTAL 4430641.25CONTRACT TOTAL

 

    SUB-TOTAL 4397399.77 SUB-TOTAL 4430641.25ROADWAY ITEMS



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 3 /  3 035

DAVIDSON

9CR.10291.9,  9CR.20291.91

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-109 FROM NC-109 / RANDOLPH ST RR CROSSING TO SR-2067 AND 11 SECTIONS OF SECONDARY ROADS.

   

C202925JAN 17 2012
29.473 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3904128.01BLYTHE CONSTRUCTION, INC.
     2  4145425.40LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     3  4327230.57J. T. RUSSELL & SONS, INC.
     4  4397399.77APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     5  4430641.25HANES CONSTRUCTION CO.



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 1 /  2 036

FORSYTH, STOKES

9CR.10341.9,  9CR.20341.91,  9CR.20851.91

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-158, US-311, NC-66, AND NC-67, AND 11 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

YADKIN VALLEY PAVING INC

GREENSBORO,  NC WINSTON SALEM,  NC

C202926JAN 17 2012
40.733 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240200.00 91967.40 153722.00MOBILIZATION
0002 0106000000-E 230  4,277 CY  13.73 58723.21 8.32 35584.64 15.22 65095.94BORROW EXCAVATION
0003 1220000000-E 545  1,459 TON 18.56 27079.04 42.90 62591.10 41.83 61029.97INCIDENTAL STONE BASE
0004 1245000000-E SP  69.88 SMI 2144.95 149889.11 3121.06 218099.67 2356.57 164677.11SHOULDER RECONSTRUCTION
0005 1297000000-E 607  10,330 SY  1.12 11569.60 1.36 14048.80 1.39 14358.70MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  13,667 SY  0.84 11480.28 1.05 14350.35 1.24 16947.08MILL ASP PVMT *****" DTH

(2")
0007 1308000000-E 607  69,433 SY  1.15 79847.95 1.16 80542.28 1.35 93734.55MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  489 SY  1.97 963.33 4.92 2405.88 2.46 1202.94MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0009 1308000000-E 607  534 SY  5.32 2840.88 5.22 2787.48 5.54 2958.36MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3-1/2")
0010 1308000000-E 607  1,173 SY  4.92 5771.16 4.97 5829.81 4.97 5829.81MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 5")
0011 1489000000-E 610  958 TON 57.85 55420.30 54.58 52287.64 46.20 44259.60ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  122 TON 42.70 5209.40 69.69 8502.18 69.69 8502.18ASP CONC INTR CRS I19.0B
0013 1503000000-E 610  1,734 TON 36.55 63377.70 43.40 75255.60 42.72 74076.48ASP CONC INTR CRS I19.0C
0014 1519000000-E 610  52,140 TON 31.95 1665873.00 42.74 2228463.60 42.50 2215950.00ASP CONC SURF CRS S9.5B
0015 1523000000-E 610  16,090 TON 33.00 530970.00 40.88 657759.20 39.74 639416.60ASP CONC SURF CRS S9.5C
0016 1575000000-E 620  4,209 TON 635.00 2672715.00 634.93 2672420.37 634.02 2668590.18ASP FOR PLANT MIX
0017 2830000000-N 858  95 EA  430.00 40850.00 434.45 41272.75 434.30 41258.50ADJ MANHOLES
0018 2845000000-N 858  99 EA  405.00 40095.00 409.97 40587.03 409.05 40495.95ADJ METER OR VALVE BOXES
0019 4399000000-N 1105 Lump Sum 106139.95 41533.30 11761.46TEMP TRAFFIC CONTROL
0020 4510000000-N SP   300 HR  30.95 9285.00 30.00 9000.00 25.25 7575.00LAW ENFORCEMENT
0021 4685000000-E 1205  411,647 LF  0.43 177008.21 0.43 177008.21 0.43 177008.21THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  501,688 LF  0.51 255860.88 0.51 255860.88 0.52 260877.76THERMO PVT MKG LINES 4"120
0023 4695000000-E 1205  2,587 LF  1.00 2587.00 1.00 2587.00 1.01 2612.87THERMO PVT MKG LINES 8"90 MILS
0024 4697000000-E 1205  3,845 LF  2.00 7690.00 2.00 7690.00 2.02 7766.90THERMO PVT MKG LINE 8"120 MILS
0025 4710000000-E 1205  3,372 LF  6.00 20232.00 6.00 20232.00 6.06 20434.3224"WIDE THERMO 120 MILS
0026 4721000000-E 1205  28 EA  100.00 2800.00 100.00 2800.00 101.00 2828.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  475 EA  100.00 47500.00 100.00 47500.00 101.00 47975.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  2,220 LF  1.00 2220.00 1.00 2220.00 1.01 2242.20PAINT PVMT MARKINGS 4"
0029 4835000000-E 1205  28 LF  10.00 280.00 10.00 280.00 10.10 282.80PAINT PVT MKG LINES 24"
0030 4845000000-N 1205  8 EA  65.00 520.00 65.00 520.00 65.65 525.20PAINT PVT MKG SYMBOL
0031 4905000000-N 1253  1,277 EA  26.00 33202.00 20.15 25731.55 26.26 33534.02SNOWPLB PVMT MRKER
0032 5255000000-N 1413 Lump Sum 7600.00 4500.00 3030.00PORTABLE LIGHTING
0033 6000000000-E 1605  16,292 LF  1.65 26881.80 1.65 26881.80 1.77 28836.84TEMPORARY SILT FENCE
0034 6071010000-E SP   1,400 LF  5.50 7700.00 5.50 7700.00 8.99 12586.00WATTLE
0035 7444000000-E 1725  30,000 LF  4.15 124500.00 4.00 120000.00 4.19 125700.00INDUCTIVE LOOP SAWCUT



FEB 07, 2012 08:21 AM

TIP NO 2:00 PM 2 /  2 036

FORSYTH, STOKES

9CR.10341.9,  9CR.20341.91,  9CR.20851.91

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-158, US-311, NC-66, AND NC-67, AND 11 SECTIONS OF SECONDARY ROADS.

   

C202926JAN 17 2012
40.733 MI

 

    TOTAL 6494881.80 TOTAL 7056800.52 TOTAL 7057682.53CONTRACT TOTAL

 

    SUB-TOTAL 6494881.80 SUB-TOTAL 7056800.52 SUB-TOTAL 7057682.53ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6494881.80LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     2  7056800.52APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     3  7057682.53YADKIN VALLEY PAVING INC



FEB 07, 2012 08:21 AM

TIP NO B-4294 2:00 PM 1 /  12 037

UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. DELLINGER, INC.

RUTHERFORDTON,  NC MONROE,  NC

C202725JAN 17 2012
0.157 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33000.00 35000.00 30000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 4000.00 5500.00 5000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 6600.00 4200.00 4500.00BRG APP SUB REG TIER**

(18+79.00-L-)
0004 0038000000-E SP   175 CY  5.00 875.00 4.00 700.00 4.00 700.00SHALLOW UNDERCUT
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  8.00 2000.00 7.00 1750.00 7.00 1750.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 33470.00 61000.00 61000.00GRADING
0008 0080000000-E SP   350 TON 25.00 8750.00 15.00 5250.00 15.00 5250.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  3,075 CY  10.00 30750.00 6.00 18450.00 6.00 18450.00BORROW EXCAVATION
0010 0134000000-E 240  35 CY  2.00 70.00 11.00 385.00 11.00 385.00DRAINAGE DITCH EXCAVATION
0011 0196000000-E 270  600 SY  2.00 1200.00 2.00 1200.00 2.00 1200.00SOIL STABILIZATION FABRIC
0012 0318000000-E SP   3 TON 50.00 150.00 63.00 189.00 63.00 189.00FND CONDIT MATL MINOR STRS
0013 0320000000-E SP   10 SY  4.00 40.00 3.00 30.00 3.00 30.00FND CONDIT FABRIC
0014 0335200000-E SP   24 LF  29.00 696.00 37.00 888.00 37.00 888.0015" DRAINAGE PIPE
0015 0335850000-E SP   2 EA  200.00 400.00 100.00 200.00 100.00 200.00**" DRAINAGE PIPE ELBOW

(15")
0016 1220000000-E 545  100 TON 28.00 2800.00 17.00 1700.00 17.00 1700.00INCIDENTAL STONE BASE
0017 1489000000-E 610  420 TON 50.00 21000.00 50.00 21000.00 50.00 21000.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  470 TON 50.00 23500.00 50.00 23500.00 50.00 23500.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E SP   50 TON 700.00 35000.00 700.00 35000.00 700.00 35000.00ASP FOR PLANT MIX
0020 2022000000-E SP   56 CY  0.25 14.00 4.00 224.00 4.00 224.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   42 CY  1.00 42.00 14.00 588.00 14.00 588.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   250 LF  4.00 1000.00 2.50 625.00 2.50 625.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  175.00 175.00 175.00 175.00 175.00 175.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  4.00 24.00 2.50 15.00 2.50 15.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  1200.00 1200.00 2000.00 2000.00 2000.00 2000.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  800.00 800.00 350.00 350.00 350.00 350.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  30 LF  57.78 1733.40 75.00 2250.00 31.85 955.50SHOULDER BERM GUTTER
0028 3030000000-E 862  600 LF  14.75 8850.00 13.50 8100.00 15.00 9000.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  10.00 50.00 13.00 65.00 17.00 85.00ADDIT GUARDRAIL POSTS
0030 3165000000-N SP   6 EA  1425.00 8550.00 1550.00 9300.00 1365.00 8190.00GR ANCHOR TYPE **********

(TL-2)
0031 3215000000-N 862  4 EA  1200.00 4800.00 1325.00 5300.00 1200.00 4800.00GR ANCHOR TYPE III
0032 3628000000-E 876  75 TON 32.00 2400.00 32.00 2400.00 32.00 2400.00RIP RAP, CLASS I
0033 3656000000-E 876  610 SY  1.50 915.00 2.00 1220.00 2.00 1220.00FILTER FABRIC FOR DRAINGE
0034 3659000000-N SP   1 EA  500.00 500.00 1000.00 1000.00 1000.00 1000.00PREFORMED SCOUR HOLES
0035 4400000000-E 1110  356 SF  3.77 1342.12 5.00 1780.00 4.80 1708.80WORK ZONE SIGNS (STAT)
0036 4410000000-E 1110  114 SF  5.95 678.30 5.00 570.00 6.05 689.70WORK ZONE SIGNS (BARR)
0037 4445000000-E 1145  112 LF  19.25 2156.00 40.00 4480.00 18.50 2072.00BARRICADES (TYPE III)
0038 6000000000-E 1605  1,400 LF  2.00 2800.00 2.40 3360.00 2.40 3360.00TEMPORARY SILT FENCE
0039 6006000000-E 1610  225 TON 24.00 5400.00 18.00 4050.00 18.00 4050.00EROS CONTRL STONE CL A



FEB 07, 2012 08:21 AM

TIP NO B-4294 2:00 PM 2 /  12 037

UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. DELLINGER, INC.

RUTHERFORDTON,  NC MONROE,  NC

C202725JAN 17 2012
0.157 MI

0040 6009000000-E 1610  205 TON 25.00 5125.00 18.00 3690.00 18.00 3690.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  125 TON 31.00 3875.00 28.00 3500.00 28.00 3500.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  3 ACR 425.00 1275.00 1000.00 3000.00 1000.00 3000.00TEMPORARY MULCHING
0043 6018000000-E 1620  100 LB  2.00 200.00 6.00 600.00 6.00 600.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 1.5 TON 800.00 1200.00 2800.00 4200.00 2800.00 4200.00FERT FOR TEMP SEEDING
0045 6024000000-E 1622  350 LF  4.00 1400.00 6.00 2100.00 6.00 2100.00TEMPORARY SLOPE DRAINS
0046 6027000000-N 1622  5 EA  50.00 250.00 100.00 500.00 100.00 500.00INLET PROTCN @ SLOPE DRNS
0047 6029000000-E SP   400 LF  2.00 800.00 2.25 900.00 2.25 900.00SAFETY FENCE
0048 6030000000-E 1630  330 CY  6.00 1980.00 4.50 1485.00 4.50 1485.00SILT EXCAVATION
0049 6036000000-E 1631  7,500 SY  1.12 8400.00 1.15 8625.00 1.15 8625.00MATTING FOR EROS CONTROL
0050 6037000000-E SP   200 SY  4.75 950.00 4.00 800.00 4.00 800.00COIR FIBER MAT
0051 6038000000-E SP   530 SY  4.95 2623.50 4.30 2279.00 4.30 2279.00PERM SOIL REINF MAT
0052 6042000000-E 1632  350 LF  10.00 3500.00 7.50 2625.00 7.50 2625.001/4" HARDWARE CLOTH
0053 6048000000-E SP   110 SY  10.00 1100.00 21.00 2310.00 21.00 2310.00FLOAT TURBIDITY CURTAIN
0054 6071010000-E SP   150 LF  10.00 1500.00 7.00 1050.00 7.00 1050.00WATTLE
0055 6071020000-E SP   70 LB  15.00 1050.00 7.00 490.00 7.00 490.00POLYACRYLAMIDE (PAM)
0056 6071030000-E SP   80 LF  10.00 800.00 10.70 856.00 10.70 856.00COIR FIBER BAFFLE
0057 6071050000-E SP   1 EA  750.00 750.00 750.00 750.00 750.00 750.00**" SKIMMER

(1-1/2")
0058 6084000000-E 1660  3 ACR 1495.00 4485.00 2100.00 6300.00 2100.00 6300.00SEEDING AND MULCHING
0059 6087000000-E 1660  3 ACR 10.00 30.00 50.00 150.00 50.00 150.00MOWING
0060 6090000000-E 1661  50 LB  8.00 400.00 3.50 175.00 3.50 175.00SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 0.25 TON 900.00 225.00 3300.00 825.00 3300.00 825.00FERT FOR REPAIR SEEDING
0062 6096000000-E 1662  75 LB  2.50 187.50 3.50 262.50 3.50 262.50SEED FOR SUPP SEEDING
0063 6108000000-E 1665  2 TON 800.00 1600.00 2200.00 4400.00 2200.00 4400.00FERTILIZER TOPDRESSING
0064 6114500000-N SP   10 MHR 10.00 100.00 15.00 150.00 15.00 150.00SPECIALIZED HAND MOWING
0065 6117000000-N SP   18 EA  1.00 18.00 1.00 18.00 1.00 18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 10000.00 10000.00 5700.00REMV EXIST STR **********
(18+79.00-L-)

0067 8121000000-N 412 Lump Sum 4500.00 5000.00 6787.00UNCL STR EXCAV STA *****
(18+79.00-L-)

0068 8182000000-E 420 34.4 CY  1145.00 39388.00 1000.00 34400.00 900.00 30960.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 16000.00 20000.00 22000.00BRG APPR SLAB ***********

(18+79.00-L-)
0070 8217000000-E 425  5,076 LB  1.50 7614.00 1.00 5076.00 1.00 5076.00REINF STEEL (BRIDGE)
0071 8364000000-E SP   360 LF  25.00 9000.00 40.00 14400.00 50.00 18000.00HP12X53 PILES
0072 8505000000-E SP  195.5 LF  70.00 13685.00 55.00 10752.50 75.00 14662.50VERT CONC BARRIER RAIL
0073 8608000000-E 876  460 TON 44.00 20240.00 34.00 15640.00 34.00 15640.00RIP RAP II (2'-0")
0074 8622000000-E 876  510 SY  2.00 1020.00 2.00 1020.00 2.00 1020.00FILTER FABRIC FOR DRAINAGE
0075 8657000000-N 430 Lump Sum 4460.00 7500.00 5000.00ELASTOMERIC BEARINGS



FEB 07, 2012 08:21 AM

TIP NO B-4294 2:00 PM 3 /  12 037

UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. DELLINGER, INC.

RUTHERFORDTON,  NC MONROE,  NC

C202725JAN 17 2012
0.157 MI

0076 8753200000-E 430 977.5 LF  252.00 246330.00 230.00 224825.00 245.00 239487.503'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 663792.82 TOTAL 664449.00 TOTAL 670723.50CONTRACT TOTAL

 

    SUB-TOTAL 291555.82 SUB-TOTAL 315835.50 SUB-TOTAL 306390.50ROADWAY ITEMS
    SUB-TOTAL 372237.00 SUB-TOTAL 348613.50 SUB-TOTAL 364333.00STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO B-4294 2:00 PM 4 /  12 037

UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

MOORESVILLE,  NC CHARLOTTE,  NC

C202725JAN 17 2012
0.157 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33500.00 33000.00 34100.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 4000.00 4500.00 7500.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 4200.00 6200.00 15000.00BRG APP SUB REG TIER**

(18+79.00-L-)
0004 0038000000-E SP   175 CY  4.00 700.00 5.00 875.00 7.00 1225.00SHALLOW UNDERCUT
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 888.00 888.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  7.00 1750.00 7.50 1875.00 7.50 1875.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 61000.00 46350.00 15000.00GRADING
0008 0080000000-E SP   350 TON 15.00 5250.00 20.00 7000.00 22.00 7700.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  3,075 CY  6.00 18450.00 10.00 30750.00 9.50 29212.50BORROW EXCAVATION
0010 0134000000-E 240  35 CY  11.00 385.00 5.00 175.00 7.50 262.50DRAINAGE DITCH EXCAVATION
0011 0196000000-E 270  600 SY  2.00 1200.00 2.00 1200.00 1.75 1050.00SOIL STABILIZATION FABRIC
0012 0318000000-E SP   3 TON 63.00 189.00 50.00 150.00 60.00 180.00FND CONDIT MATL MINOR STRS
0013 0320000000-E SP   10 SY  3.00 30.00 3.00 30.00 2.75 27.50FND CONDIT FABRIC
0014 0335200000-E SP   24 LF  37.00 888.00 28.00 672.00 36.00 864.0015" DRAINAGE PIPE
0015 0335850000-E SP   2 EA  100.00 200.00 150.00 300.00 450.00 900.00**" DRAINAGE PIPE ELBOW

(15")
0016 1220000000-E 545  100 TON 17.00 1700.00 25.00 2500.00 22.00 2200.00INCIDENTAL STONE BASE
0017 1489000000-E 610  420 TON 53.00 22260.00 60.00 25200.00 66.00 27720.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  470 TON 53.00 24910.00 70.00 32900.00 62.00 29140.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E SP   50 TON 700.00 35000.00 635.00 31750.00 660.00 33000.00ASP FOR PLANT MIX
0020 2022000000-E SP   56 CY  4.00 224.00 1.00 56.00 15.00 840.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   42 CY  14.00 588.00 5.00 210.00 45.00 1890.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   250 LF  2.50 625.00 2.00 500.00 6.50 1625.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  175.00 175.00 175.00 175.00 250.00 250.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  2.50 15.00 3.00 18.00 22.00 132.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  2000.00 2000.00 1600.00 1600.00 700.00 700.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  350.00 350.00 700.00 700.00 525.00 525.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  30 LF  40.00 1200.00 30.00 900.00 22.00 660.00SHOULDER BERM GUTTER
0028 3030000000-E 862  600 LF  13.50 8100.00 13.50 8100.00 17.00 10200.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 19.00 95.00ADDIT GUARDRAIL POSTS
0030 3165000000-N SP   6 EA  1550.00 9300.00 1500.00 9000.00 1550.00 9300.00GR ANCHOR TYPE **********

(TL-2)
0031 3215000000-N 862  4 EA  1325.00 5300.00 1200.00 4800.00 1350.00 5400.00GR ANCHOR TYPE III
0032 3628000000-E 876  75 TON 32.00 2400.00 32.00 2400.00 35.00 2625.00RIP RAP, CLASS I
0033 3656000000-E 876  610 SY  2.00 1220.00 1.50 915.00 1.75 1067.50FILTER FABRIC FOR DRAINGE
0034 3659000000-N SP   1 EA  1000.00 1000.00 700.00 700.00 700.00 700.00PREFORMED SCOUR HOLES
0035 4400000000-E 1110  356 SF  3.77 1342.12 8.00 2848.00 5.00 1780.00WORK ZONE SIGNS (STAT)
0036 4410000000-E 1110  114 SF  5.95 678.30 4.50 513.00 7.00 798.00WORK ZONE SIGNS (BARR)
0037 4445000000-E 1145  112 LF  19.25 2156.00 20.00 2240.00 22.00 2464.00BARRICADES (TYPE III)
0038 6000000000-E 1605  1,400 LF  2.40 3360.00 2.40 3360.00 2.00 2800.00TEMPORARY SILT FENCE
0039 6006000000-E 1610  225 TON 18.00 4050.00 30.00 6750.00 40.00 9000.00EROS CONTRL STONE CL A



FEB 07, 2012 08:21 AM

TIP NO B-4294 2:00 PM 5 /  12 037

UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

MOORESVILLE,  NC CHARLOTTE,  NC

C202725JAN 17 2012
0.157 MI

0040 6009000000-E 1610  205 TON 18.00 3690.00 30.00 6150.00 38.00 7790.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  125 TON 28.00 3500.00 30.00 3750.00 39.00 4875.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  3 ACR 425.00 1275.00 425.00 1275.00 475.00 1425.00TEMPORARY MULCHING
0043 6018000000-E 1620  100 LB  2.00 200.00 2.00 200.00 2.25 225.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 1.5 TON 800.00 1200.00 800.00 1200.00 900.00 1350.00FERT FOR TEMP SEEDING
0045 6024000000-E 1622  350 LF  6.00 2100.00 4.00 1400.00 10.00 3500.00TEMPORARY SLOPE DRAINS
0046 6027000000-N 1622  5 EA  100.00 500.00 50.00 250.00 95.00 475.00INLET PROTCN @ SLOPE DRNS
0047 6029000000-E SP   400 LF  2.25 900.00 1.51 604.00 1.10 440.00SAFETY FENCE
0048 6030000000-E 1630  330 CY  4.50 1485.00 8.00 2640.00 8.00 2640.00SILT EXCAVATION
0049 6036000000-E 1631  7,500 SY  1.12 8400.00 1.12 8400.00 1.30 9750.00MATTING FOR EROS CONTROL
0050 6037000000-E SP   200 SY  4.75 950.00 4.75 950.00 5.50 1100.00COIR FIBER MAT
0051 6038000000-E SP   530 SY  4.95 2623.50 4.95 2623.50 5.50 2915.00PERM SOIL REINF MAT
0052 6042000000-E 1632  350 LF  7.50 2625.00 4.54 1589.00 2.25 787.501/4" HARDWARE CLOTH
0053 6048000000-E SP   110 SY  21.00 2310.00 45.00 4950.00 40.00 4400.00FLOAT TURBIDITY CURTAIN
0054 6071010000-E SP   150 LF  7.00 1050.00 6.50 975.00 4.50 675.00WATTLE
0055 6071020000-E SP   70 LB  7.00 490.00 7.00 490.00 15.00 1050.00POLYACRYLAMIDE (PAM)
0056 6071030000-E SP   80 LF  10.70 856.00 10.00 800.00 4.75 380.00COIR FIBER BAFFLE
0057 6071050000-E SP   1 EA  750.00 750.00 750.00 750.00 725.00 725.00**" SKIMMER

(1-1/2")
0058 6084000000-E 1660  3 ACR 1495.00 4485.00 1495.00 4485.00 1700.00 5100.00SEEDING AND MULCHING
0059 6087000000-E 1660  3 ACR 75.00 225.00 75.00 225.00 85.00 255.00MOWING
0060 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 9.00 450.00SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 1025.00 256.25FERT FOR REPAIR SEEDING
0062 6096000000-E 1662  75 LB  2.50 187.50 2.50 187.50 2.75 206.25SEED FOR SUPP SEEDING
0063 6108000000-E 1665  2 TON 800.00 1600.00 800.00 1600.00 900.00 1800.00FERTILIZER TOPDRESSING
0064 6114500000-N SP   10 MHR 40.00 400.00 40.00 400.00 45.00 450.00SPECIALIZED HAND MOWING
0065 6117000000-N SP   18 EA  1.00 18.00 50.00 900.00 55.00 990.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 42900.00 24500.00 9400.00REMV EXIST STR **********
(18+79.00-L-)

0067 8121000000-N 412 Lump Sum 3000.00 10000.00 5500.00UNCL STR EXCAV STA *****
(18+79.00-L-)

0068 8182000000-E 420 34.4 CY  756.46 26022.22 1000.00 34400.00 955.00 32852.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 16150.00 12500.00 16800.00BRG APPR SLAB ***********

(18+79.00-L-)
0070 8217000000-E 425  5,076 LB  1.08 5482.08 1.75 8883.00 1.25 6345.00REINF STEEL (BRIDGE)
0071 8364000000-E SP   360 LF  44.15 15894.00 48.50 17460.00 85.00 30600.00HP12X53 PILES
0072 8505000000-E SP  195.5 LF  76.65 14985.08 64.75 12658.63 69.00 13489.50VERT CONC BARRIER RAIL
0073 8608000000-E 876  460 TON 34.00 15640.00 44.00 20240.00 44.00 20240.00RIP RAP II (2'-0")
0074 8622000000-E 876  510 SY  2.00 1020.00 2.75 1402.50 2.70 1377.00FILTER FABRIC FOR DRAINAGE
0075 8657000000-N 430 Lump Sum 2700.00 5000.00 4000.00ELASTOMERIC BEARINGS
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UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

MOORESVILLE,  NC CHARLOTTE,  NC

C202725JAN 17 2012
0.157 MI

0076 8753200000-E 430 977.5 LF  231.16 225958.90 215.00 210162.50 240.00 234600.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 671958.70 TOTAL 675903.63 TOTAL 689909.50CONTRACT TOTAL

 

    SUB-TOTAL 302206.42 SUB-TOTAL 318697.00 SUB-TOTAL 314706.00ROADWAY ITEMS
    SUB-TOTAL 369752.28 SUB-TOTAL 357206.63 SUB-TOTAL 375203.50STRUCTURE ITEMS
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UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

BLYTHE CONSTRUCTION, INC. TCB BUILDERS, LLC

CHARLOTTE,  NC LEXINGTON,  NC

C202725JAN 17 2012
0.157 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29400.00 35000.00 35000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 3500.00 5453.08 3475.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 14800.00 4000.00 3500.00BRG APP SUB REG TIER**

(18+79.00-L-)
0004 0038000000-E SP   175 CY  10.67 1867.25 12.00 2100.00 6.00 1050.00SHALLOW UNDERCUT
0005 0050000000-E 226  1 ACR 6400.00 6400.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  8.40 2100.00 12.00 3000.00 8.00 2000.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 29333.34 25000.00 48925.00GRADING
0008 0080000000-E SP   350 TON 30.67 10734.50 24.00 8400.00 22.00 7700.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  3,075 CY  11.58 35608.50 8.00 24600.00 15.25 46893.75BORROW EXCAVATION
0010 0134000000-E 240  35 CY  6.40 224.00 15.00 525.00 10.00 350.00DRAINAGE DITCH EXCAVATION
0011 0196000000-E 270  600 SY  2.00 1200.00 2.50 1500.00 1.25 750.00SOIL STABILIZATION FABRIC
0012 0318000000-E SP   3 TON 40.00 120.00 60.00 180.00 24.00 72.00FND CONDIT MATL MINOR STRS
0013 0320000000-E SP   10 SY  2.00 20.00 2.50 25.00 2.00 20.00FND CONDIT FABRIC
0014 0335200000-E SP   24 LF  43.34 1040.16 40.00 960.00 35.00 840.0015" DRAINAGE PIPE
0015 0335850000-E SP   2 EA  500.00 1000.00 500.00 1000.00 200.00 400.00**" DRAINAGE PIPE ELBOW

(15")
0016 1220000000-E 545  100 TON 30.00 3000.00 30.00 3000.00 27.00 2700.00INCIDENTAL STONE BASE
0017 1489000000-E 610  420 TON 50.00 21000.00 60.00 25200.00 50.00 21000.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  470 TON 50.00 23500.00 70.00 32900.00 50.00 23500.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E SP   50 TON 700.00 35000.00 635.00 31750.00 700.00 35000.00ASP FOR PLANT MIX
0020 2022000000-E SP   56 CY  7.00 392.00 12.00 672.00 10.00 560.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   42 CY  40.00 1680.00 50.00 2100.00 39.00 1638.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   250 LF  16.00 4000.00 5.00 1250.00 3.50 875.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  350.00 350.00 200.00 200.00 75.00 75.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  19.34 116.04 20.00 120.00 4.00 24.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  1200.00 1200.00 1000.00 1000.00 1050.00 1050.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  500.00 500.00 550.00 550.00 230.00 230.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  30 LF  46.67 1400.10 25.00 750.00 22.00 660.00SHOULDER BERM GUTTER
0028 3030000000-E 862  600 LF  15.00 9000.00 15.00 9000.00 13.50 8100.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  17.00 85.00 17.00 85.00 13.00 65.00ADDIT GUARDRAIL POSTS
0030 3165000000-N SP   6 EA  1365.00 8190.00 1365.00 8190.00 1550.00 9300.00GR ANCHOR TYPE **********

(TL-2)
0031 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 1325.00 5300.00GR ANCHOR TYPE III
0032 3628000000-E 876  75 TON 37.50 2812.50 45.00 3375.00 35.00 2625.00RIP RAP, CLASS I
0033 3656000000-E 876  610 SY  2.00 1220.00 2.50 1525.00 1.25 762.50FILTER FABRIC FOR DRAINGE
0034 3659000000-N SP   1 EA  700.00 700.00 900.00 900.00 400.00 400.00PREFORMED SCOUR HOLES
0035 4400000000-E 1110  356 SF  4.80 1708.80 3.77 1342.12 4.80 1708.80WORK ZONE SIGNS (STAT)
0036 4410000000-E 1110  114 SF  6.05 689.70 5.95 678.30 6.05 689.70WORK ZONE SIGNS (BARR)
0037 4445000000-E 1145  112 LF  18.50 2072.00 19.25 2156.00 18.50 2072.00BARRICADES (TYPE III)
0038 6000000000-E 1605  1,400 LF  2.40 3360.00 1.85 2590.00 2.40 3360.00TEMPORARY SILT FENCE
0039 6006000000-E 1610  225 TON 33.34 7501.50 40.00 9000.00 35.00 7875.00EROS CONTRL STONE CL A



FEB 07, 2012 08:21 AM

TIP NO B-4294 2:00 PM 8 /  12 037

UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

BLYTHE CONSTRUCTION, INC. TCB BUILDERS, LLC

CHARLOTTE,  NC LEXINGTON,  NC

C202725JAN 17 2012
0.157 MI

0040 6009000000-E 1610  205 TON 33.34 6834.70 45.00 9225.00 35.00 7175.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  125 TON 37.50 4687.50 45.00 5625.00 29.00 3625.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  3 ACR 425.00 1275.00 425.00 1275.00 425.00 1275.00TEMPORARY MULCHING
0043 6018000000-E 1620  100 LB  2.00 200.00 2.00 200.00 2.00 200.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 1.5 TON 800.00 1200.00 800.00 1200.00 800.00 1200.00FERT FOR TEMP SEEDING
0045 6024000000-E 1622  350 LF  10.00 3500.00 15.00 5250.00 7.00 2450.00TEMPORARY SLOPE DRAINS
0046 6027000000-N 1622  5 EA  250.00 1250.00 175.00 875.00 125.00 625.00INLET PROTCN @ SLOPE DRNS
0047 6029000000-E SP   400 LF  1.51 604.00 1.00 400.00 1.51 604.00SAFETY FENCE
0048 6030000000-E 1630  330 CY  8.67 2861.10 12.00 3960.00 6.00 1980.00SILT EXCAVATION
0049 6036000000-E 1631  7,500 SY  1.12 8400.00 1.12 8400.00 1.12 8400.00MATTING FOR EROS CONTROL
0050 6037000000-E SP   200 SY  4.94 988.00 4.00 800.00 4.75 950.00COIR FIBER MAT
0051 6038000000-E SP   530 SY  4.95 2623.50 4.00 2120.00 4.95 2623.50PERM SOIL REINF MAT
0052 6042000000-E 1632  350 LF  4.54 1589.00 2.00 700.00 4.54 1589.001/4" HARDWARE CLOTH
0053 6048000000-E SP   110 SY  29.13 3204.30 27.00 2970.00 29.13 3204.30FLOAT TURBIDITY CURTAIN
0054 6071010000-E SP   150 LF  4.72 708.00 4.00 600.00 4.72 708.00WATTLE
0055 6071020000-E SP   70 LB  16.08 1125.60 13.00 910.00 16.08 1125.60POLYACRYLAMIDE (PAM)
0056 6071030000-E SP   80 LF  4.85 388.00 6.00 480.00 4.85 388.00COIR FIBER BAFFLE
0057 6071050000-E SP   1 EA  926.49 926.49 700.00 700.00 926.49 926.49**" SKIMMER

(1-1/2")
0058 6084000000-E 1660  3 ACR 1495.00 4485.00 1495.00 4485.00 1495.00 4485.00SEEDING AND MULCHING
0059 6087000000-E 1660  3 ACR 75.00 225.00 75.00 225.00 75.00 225.00MOWING
0060 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 8.00 400.00SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 900.00 225.00FERT FOR REPAIR SEEDING
0062 6096000000-E 1662  75 LB  2.50 187.50 2.50 187.50 2.50 187.50SEED FOR SUPP SEEDING
0063 6108000000-E 1665  2 TON 800.00 1600.00 800.00 1600.00 800.00 1600.00FERTILIZER TOPDRESSING
0064 6114500000-N SP   10 MHR 40.00 400.00 40.00 400.00 40.00 400.00SPECIALIZED HAND MOWING
0065 6117000000-N SP   18 EA  50.00 900.00 50.00 900.00 50.00 900.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 15000.00 20000.00 43000.00REMV EXIST STR **********
(18+79.00-L-)

0067 8121000000-N 412 Lump Sum 7400.00 5000.00 9200.00UNCL STR EXCAV STA *****
(18+79.00-L-)

0068 8182000000-E 420 34.4 CY  800.00 27520.00 825.00 28380.00 650.00 22360.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 30000.00 18000.00 12500.00BRG APPR SLAB ***********

(18+79.00-L-)
0070 8217000000-E 425  5,076 LB  1.35 6852.60 1.00 5076.00 0.90 4568.40REINF STEEL (BRIDGE)
0071 8364000000-E SP   360 LF  50.00 18000.00 60.00 21600.00 80.00 28800.00HP12X53 PILES
0072 8505000000-E SP  195.5 LF  80.00 15640.00 60.00 11730.00 60.00 11730.00VERT CONC BARRIER RAIL
0073 8608000000-E 876  460 TON 33.34 15336.40 45.00 20700.00 41.00 18860.00RIP RAP II (2'-0")
0074 8622000000-E 876  510 SY  2.00 1020.00 2.50 1275.00 1.50 765.00FILTER FABRIC FOR DRAINAGE
0075 8657000000-N 430 Lump Sum 3000.00 5000.00 5890.00ELASTOMERIC BEARINGS



FEB 07, 2012 08:21 AM

TIP NO B-4294 2:00 PM 9 /  12 037

UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

UNITED CONTRACTORS, LLC

GREAT FALLS,  SC

BLYTHE CONSTRUCTION, INC. TCB BUILDERS, LLC

CHARLOTTE,  NC LEXINGTON,  NC

C202725JAN 17 2012
0.157 MI

0076 8753200000-E 430 977.5 LF  242.00 236555.00 260.00 254150.00 225.00 219937.503'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 698737.08 TOTAL 700000.00 TOTAL 705629.04CONTRACT TOTAL

 

    SUB-TOTAL 322413.08 SUB-TOTAL 309089.00 SUB-TOTAL 328018.14ROADWAY ITEMS
    SUB-TOTAL 376324.00 SUB-TOTAL 390911.00 SUB-TOTAL 377610.90STRUCTURE ITEMS
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UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

BOGGS PAVING, INC.

MONROE,  NC

SADDLEBROOK CONSTRUCTION,
INC.

SUNBELT STRUCTURES, INC.

PICKENS,  SC TUCKER,  GA

C202725JAN 17 2012
0.157 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 37219.00 37000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7000.00 6141.10 8500.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 10000.00 6118.32 5652.26BRG APP SUB REG TIER**

(18+79.00-L-)
0004 0038000000-E SP   175 CY  6.00 1050.00 7.41 1296.75 10.02 1753.50SHALLOW UNDERCUT
0005 0050000000-E 226  1 ACR 2000.00 2000.00 1.00 1.00 5688.01 5688.01SUPP CLEARING & GRUBBING
0006 0057000000-E 226  250 CY  10.00 2500.00 22.22 5555.00 10.02 2505.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 18000.00 38270.16 55733.91GRADING
0008 0080000000-E SP   350 TON 22.00 7700.00 24.69 8641.50 35.34 12369.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  3,075 CY  8.50 26137.50 14.81 45540.75 16.49 50706.75BORROW EXCAVATION
0010 0134000000-E 240  35 CY  6.00 210.00 7.41 259.35 10.30 360.50DRAINAGE DITCH EXCAVATION
0011 0196000000-E 270  600 SY  2.00 1200.00 2.47 1482.00 2.56 1536.00SOIL STABILIZATION FABRIC
0012 0318000000-E SP   3 TON 65.00 195.00 37.04 111.12 45.37 136.11FND CONDIT MATL MINOR STRS
0013 0320000000-E SP   10 SY  15.00 150.00 2.47 24.70 2.56 25.60FND CONDIT FABRIC
0014 0335200000-E SP   24 LF  40.00 960.00 34.57 829.68 34.66 831.8415" DRAINAGE PIPE
0015 0335850000-E SP   2 EA  150.00 300.00 216.00 432.00 379.64 759.28**" DRAINAGE PIPE ELBOW

(15")
0016 1220000000-E 545  100 TON 26.00 2600.00 30.86 3086.00 29.43 2943.00INCIDENTAL STONE BASE
0017 1489000000-E 610  420 TON 66.00 27720.00 55.00 23100.00 62.00 26040.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  470 TON 68.00 31960.00 58.00 27260.00 68.00 31960.00ASP CONC SURF CRS SF9.5A
0019 1575000000-E SP   50 TON 750.00 37500.00 800.00 40000.00 750.00 37500.00ASP FOR PLANT MIX
0020 2022000000-E SP   56 CY  18.00 1008.00 9.88 553.28 10.02 561.12SUBDRAIN EXCAVATION
0021 2033000000-E SP   42 CY  58.00 2436.00 37.04 1555.68 66.94 2811.48SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   250 LF  4.00 1000.00 4.01 1002.50 10.17 2542.506" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  360.00 360.00 185.00 185.00 473.07 473.07SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  36.00 216.00 4.01 24.06 11.80 70.806" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  1600.00 1600.00 1481.00 1481.00 1577.81 1577.81MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  460.00 460.00 432.00 432.00 742.12 742.12FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  30 LF  40.00 1200.00 49.38 1481.40 120.00 3600.00SHOULDER BERM GUTTER
0028 3030000000-E 862  600 LF  14.75 8850.00 18.52 11112.00 15.00 9000.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  10.00 50.00 20.99 104.95 17.00 85.00ADDIT GUARDRAIL POSTS
0030 3165000000-N SP   6 EA  1425.00 8550.00 1685.12 10110.72 1365.00 8190.00GR ANCHOR TYPE **********

(TL-2)
0031 3215000000-N 862  4 EA  1200.00 4800.00 1481.43 5925.72 1200.00 4800.00GR ANCHOR TYPE III
0032 3628000000-E 876  75 TON 48.00 3600.00 55.55 4166.25 45.45 3408.75RIP RAP, CLASS I
0033 3656000000-E 876  610 SY  2.30 1403.00 2.47 1506.70 3.05 1860.50FILTER FABRIC FOR DRAINGE
0034 3659000000-N SP   1 EA  650.00 650.00 617.00 617.00 1200.00 1200.00PREFORMED SCOUR HOLES
0035 4400000000-E 1110  356 SF  3.77 1342.12 4.63 1648.28 4.80 1708.80WORK ZONE SIGNS (STAT)
0036 4410000000-E 1110  114 SF  5.95 678.30 4.88 556.32 6.05 689.70WORK ZONE SIGNS (BARR)
0037 4445000000-E 1145  112 LF  19.25 2156.00 17.50 1960.00 18.50 2072.00BARRICADES (TYPE III)
0038 6000000000-E 1605  1,400 LF  1.85 2590.00 2.96 4144.00 2.08 2912.00TEMPORARY SILT FENCE
0039 6006000000-E 1610  225 TON 35.00 7875.00 55.55 12498.75 45.48 10233.00EROS CONTRL STONE CL A
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UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

BOGGS PAVING, INC.

MONROE,  NC

SADDLEBROOK CONSTRUCTION,
INC.

SUNBELT STRUCTURES, INC.

PICKENS,  SC TUCKER,  GA

C202725JAN 17 2012
0.157 MI

0040 6009000000-E 1610  205 TON 39.00 7995.00 55.55 11387.75 45.50 9327.50EROS CONTRL STONE CL B
0041 6012000000-E 1610  125 TON 33.00 4125.00 43.21 5401.25 45.48 5685.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  3 ACR 425.00 1275.00 524.67 1574.01 425.00 1275.00TEMPORARY MULCHING
0043 6018000000-E 1620  100 LB  2.00 200.00 2.47 247.00 2.00 200.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 1.5 TON 800.00 1200.00 987.62 1481.43 800.00 1200.00FERT FOR TEMP SEEDING
0045 6024000000-E 1622  350 LF  11.00 3850.00 13.58 4753.00 17.03 5960.50TEMPORARY SLOPE DRAINS
0046 6027000000-N 1622  5 EA  350.00 1750.00 123.45 617.25 475.00 2375.00INLET PROTCN @ SLOPE DRNS
0047 6029000000-E SP   400 LF  1.00 400.00 1.86 744.00 2.00 800.00SAFETY FENCE
0048 6030000000-E 1630  330 CY  14.50 4785.00 6.17 2036.10 10.30 3399.00SILT EXCAVATION
0049 6036000000-E 1631  7,500 SY  1.12 8400.00 1.38 10350.00 1.12 8400.00MATTING FOR EROS CONTROL
0050 6037000000-E SP   200 SY  4.75 950.00 5.86 1172.00 4.75 950.00COIR FIBER MAT
0051 6038000000-E SP   530 SY  4.95 2623.50 6.11 3238.30 4.95 2623.50PERM SOIL REINF MAT
0052 6042000000-E 1632  350 LF  3.00 1050.00 5.60 1960.00 4.30 1505.001/4" HARDWARE CLOTH
0053 6048000000-E SP   110 SY  50.00 5500.00 35.96 3955.60 14.60 1606.00FLOAT TURBIDITY CURTAIN
0054 6071010000-E SP   150 LF  4.00 600.00 7.41 1111.50 9.10 1365.00WATTLE
0055 6071020000-E SP   70 LB  13.00 910.00 17.28 1209.60 18.75 1312.50POLYACRYLAMIDE (PAM)
0056 6071030000-E SP   80 LF  4.25 340.00 5.99 479.20 4.40 352.00COIR FIBER BAFFLE
0057 6071050000-E SP   1 EA  2750.00 2750.00 740.00 740.00 950.00 950.00**" SKIMMER

(1-1/2")
0058 6084000000-E 1660  3 ACR 1495.00 4485.00 1845.33 5535.99 1495.00 4485.00SEEDING AND MULCHING
0059 6087000000-E 1660  3 ACR 75.00 225.00 75.00 225.00 75.00 225.00MOWING
0060 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 8.00 400.00SEED FOR REPAIR SEEDING
0061 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 900.00 225.00FERT FOR REPAIR SEEDING
0062 6096000000-E 1662  75 LB  2.50 187.50 2.50 187.50 2.50 187.50SEED FOR SUPP SEEDING
0063 6108000000-E 1665  2 TON 800.00 1600.00 950.00 1900.00 800.00 1600.00FERTILIZER TOPDRESSING
0064 6114500000-N SP   10 MHR 40.00 400.00 40.00 400.00 40.00 400.00SPECIALIZED HAND MOWING
0065 6117000000-N SP   18 EA  50.00 900.00 130.00 2340.00 50.00 900.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 21100.00 10198.00 13998.39REMV EXIST STR **********
(18+79.00-L-)

0067 8121000000-N 412 Lump Sum 6500.00 3146.00 5353.30UNCL STR EXCAV STA *****
(18+79.00-L-)

0068 8182000000-E 420 34.4 CY  855.00 29412.00 676.48 23270.91 674.76 23211.74CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 19000.00 15603.00 27042.62BRG APPR SLAB ***********

(18+79.00-L-)
0070 8217000000-E 425  5,076 LB  1.15 5837.40 1.29 6548.04 0.81 4111.56REINF STEEL (BRIDGE)
0071 8364000000-E SP   360 LF  110.00 39600.00 81.00 29160.00 42.52 15307.20HP12X53 PILES
0072 8505000000-E SP  195.5 LF  65.00 12707.50 82.00 16031.00 90.09 17612.60VERT CONC BARRIER RAIL
0073 8608000000-E 876  460 TON 36.00 16560.00 47.00 21620.00 40.92 18823.20RIP RAP II (2'-0")
0074 8622000000-E 876  510 SY  2.00 1020.00 2.61 1331.10 2.00 1020.00FILTER FABRIC FOR DRAINAGE
0075 8657000000-N 430 Lump Sum 6500.00 3000.00 2540.65ELASTOMERIC BEARINGS
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UNION

33632.3.1

FED AID NO BRZ-1113(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WAXHAW CREEK AND APPROACHES ON SR-1113.

BOGGS PAVING, INC.

MONROE,  NC

SADDLEBROOK CONSTRUCTION,
INC.

SUNBELT STRUCTURES, INC.

PICKENS,  SC TUCKER,  GA

C202725JAN 17 2012
0.157 MI

0076 8753200000-E 430 977.5 LF  250.00 244375.00 250.00 244375.00 243.43 237952.833'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 723744.82 TOTAL 744388.57 TOTAL 765222.00CONTRACT TOTAL

 

    SUB-TOTAL 321132.92 SUB-TOTAL 370105.52 SUB-TOTAL 398247.91ROADWAY ITEMS
    SUB-TOTAL 402611.90 SUB-TOTAL 374283.05 SUB-TOTAL 366974.09STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  663792.82R.E. BURNS & SONS CO., INC.
     2  664449.00APPLE TUCK & ASSOCIATES, INC.
     3  670723.50DELLINGER, INC.
     4  671958.70SMITH-ROWE, LLC
     5  675903.63DANE CONSTRUCTION, INC.
     6  689909.50BLYTHE DEVELOPMENT CO.
     7  698737.08UNITED CONTRACTORS, LLC
     8  700000.00BLYTHE CONSTRUCTION, INC.
     9  705629.04TCB BUILDERS, LLC
     10  723744.82BOGGS PAVING, INC.
     11  744388.57SADDLEBROOK CONSTRUCTION, INC.
     12  765222.00SUNBELT STRUCTURES, INC.
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TIP NO U-3812 2:00 PM 1 /  16 038

ASHE

34977.3.1

FED AID NO STP-88(6)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-88 FROM NC-194 TO US-221 BUS IN JEFFERSON.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

MOUNTAIN CREEK CONTRACTORS
INC

BLYTHE DEVELOPMENT CO.

CHARLESTON,  SC CHARLOTTE,  NC

C202744JAN 17 2012
1.492 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 178000.00 175000.00 194500.00MOBILIZATION
0002 0015000000-N 205  1 EA  1500.00 1500.00 3000.00 3000.00 2000.00 2000.00SEALING ABANDONED WELLS
0003 0022000000-E 225  17,500 CY  8.00 140000.00 9.92 173600.00 8.00 140000.00UNCLASSIFIED EXCAVATION
0004 0038000000-E SP   1,000 CY  11.00 11000.00 10.62 10620.00 6.50 6500.00SHALLOW UNDERCUT
0005 0050000000-E 226  1 ACR 1.00 1.00 1947.76 1947.76 2500.00 2500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,425 CY  7.25 10331.25 8.48 12084.00 9.00 12825.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 225500.00 450000.00 248000.00GRADING
0008 0080000000-E SP   1,900 TON 23.00 43700.00 16.93 32167.00 20.00 38000.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  410 CY  16.00 6560.00 5.72 2345.20 6.00 2460.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E SP   2,300 CY  33.00 75900.00 28.95 66585.00 31.00 71300.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  2,400 SY  1.50 3600.00 1.61 3864.00 1.50 3600.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   330 SF  42.00 13860.00 44.00 14520.00 40.00 13200.00TEMPORARY SHORING
0013 0234000000-E SP   100 CY  25.00 2500.00 23.03 2303.00 12.00 1200.00GENERIC GRADING ITEM (CY)

STOCKPILING OF CONTAMINATED   SOIL
0014 0241000000-E SP   1,200 SY  4.00 4800.00 4.53 5436.00 5.00 6000.00GENERIC GRADING ITEM (SY)

GEOTEXTILE FOR PAVEMENT STABI-LIZATION
0015 0318000000-E SP   590 TON 18.00 10620.00 24.14 14242.60 30.00 17700.00FND CONDIT MATL MINOR STRS
0016 0320000000-E SP   2,383 SY  1.00 2383.00 3.12 7434.96 1.50 3574.50FND CONDIT FABRIC
0017 0335200000-E SP   2,312 LF  25.00 57800.00 29.23 67579.76 25.00 57800.0015" DRAINAGE PIPE
0018 0335300000-E SP   600 LF  28.00 16800.00 26.56 15936.00 30.00 18000.0018" DRAINAGE PIPE
0019 0335400000-E SP   480 LF  35.00 16800.00 37.30 17904.00 38.00 18240.0024" DRAINAGE PIPE
0020 0335600000-E SP   176 LF  60.00 10560.00 59.68 10503.68 68.00 11968.0036" DRAINAGE PIPE
0021 0343000000-E SP   80 LF  25.00 2000.00 29.61 2368.80 26.00 2080.0015" SIDE DRAIN PIPE
0022 0344000000-E SP   56 LF  28.00 1568.00 31.10 1741.60 31.00 1736.0018" SIDE DRAIN PIPE
0023 0576000000-E SP   136 LF  300.00 40800.00 248.78 33834.08 250.00 34000.00**" CS PIPE CULV *****"

(60", 0.168")
0024 0582000000-E SP   36 LF  30.00 1080.00 42.43 1527.48 36.00 1296.0015" CS PIPE CULV 0.064"
0025 0588000000-E SP   8 LF  37.00 296.00 102.57 820.56 42.00 336.0018" CS PIPE CULV 0.064"
0026 0594000000-E SP   44 LF  39.00 1716.00 52.84 2324.96 49.00 2156.0024" CS PIPE CULV 0.064"
0027 0636000000-E SP   2 EA  250.00 500.00 291.88 583.76 400.00 800.00**" CS ELBOW *****" THICK

(15", 0.064")
0028 0636000000-E SP   2 EA  375.00 750.00 462.37 924.74 600.00 1200.00**" CS ELBOW *****" THICK

(24", 0.064")
0029 0995000000-E 340  500 LF  8.00 4000.00 7.19 3595.00 12.50 6250.00PIPE REMOVAL
0030 1110000000-E 510  500 TON 20.00 10000.00 17.34 8670.00 22.00 11000.00STABILIZER AGGREGATE
0031 1220000000-E 545  150 TON 25.00 3750.00 22.82 3423.00 23.00 3450.00INCIDENTAL STONE BASE
0032 1297000000-E 607  9,150 SY  2.25 20587.50 2.10 19215.00 2.00 18300.00MILL ASP PVMT *****" DTH

(1-1/2")
0033 1489000000-E 610  4,200 TON 40.00 168000.00 36.00 151200.00 41.00 172200.00ASP CONC BASE CRS B25.0B
0034 1498000000-E 610  3,000 TON 40.00 120000.00 40.00 120000.00 41.00 123000.00ASP CONC INTR CRS I19.0B
0035 1519000000-E 610  6,100 TON 40.00 244000.00 40.00 244000.00 41.00 250100.00ASP CONC SURF CRS S9.5B
0036 1575000000-E SP   695 TON 685.00 476075.00 700.00 486500.00 775.00 538625.00ASP FOR PLANT MIX
0037 1693000000-E 654  175 TON 175.00 30625.00 157.47 27557.25 140.00 24500.00ASPH PLT MIX PVMT REPAIR
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0038 2022000000-E SP  67.2 CY  7.00 470.40 12.78 858.82 30.00 2016.00SUBDRAIN EXCAVATION
0039 2033000000-E SP  50.4 CY  40.00 2016.00 40.74 2053.30 50.00 2520.00SUBDRAIN FINE AGGREGATE
0040 2044000000-E SP   300 LF  6.00 1800.00 5.35 1605.00 5.00 1500.006" PERF SUBDRN PIPE
0041 2070000000-N SP   1 EA  420.00 420.00 194.56 194.56 250.00 250.00SUBDRN PIPE OUTLETS
0042 2077000000-E SP   6 LF  15.00 90.00 12.90 77.40 29.00 174.006" OUTLET PIPE (SUBDRNS)
0043 2209000000-E 838  4 CY  825.00 3300.00 1107.31 4429.24 625.00 2500.00ENDWALLS
0044 2220000000-E 838 8.3 CY  950.00 7885.00 1016.79 8439.36 775.00 6432.50REINFORCED ENDWALLS
0045 2253000000-E 840  1 CY  530.00 530.00 876.33 876.33 700.00 700.00PIPE COLLARS
0046 2275000000-E SP   44 CY  155.00 6820.00 132.64 5836.16 170.00 7480.00FLOWABLE FILL
0047 2286000000-N 840  50 EA  975.00 48750.00 919.68 45984.00 1085.00 54250.00MASNRY DRAINAGE STRUCT
0048 2308000000-E 840  13 LF  100.00 1300.00 271.54 3530.02 200.00 2600.00MASNRY DRAINAGE STRUCT
0049 2366000000-N 840  16 EA  750.00 12000.00 377.61 6041.76 375.00 6000.00FRAME W/2GRTS 840.24 STD
0050 2367000000-N 840  3 EA  310.00 930.00 420.31 1260.93 425.00 1275.00FRAME W/2GRTS 840.29 STD
0051 2374000000-N 840  5 EA  350.00 1750.00 453.60 2268.00 500.00 2500.00FRAME-GRT-HD 840.03 **

(E)
0052 2374000000-N 840  14 EA  350.00 4900.00 453.60 6350.40 525.00 7350.00FRAME-GRT-HD 840.03 **

(F)
0053 2374000000-N 840  8 EA  350.00 2800.00 453.60 3628.80 525.00 4200.00FRAME-GRT-HD 840.03 **

(G)
0054 2473000000-N SP   2 EA  1135.00 2270.00 1222.20 2444.40 1375.00 2750.00GENERIC DRAINAGE ITEM (EA)

BICYCLE SAFE STEEL GRATE AND  FRAME
0055 2535000000-E 846  870 LF  16.00 13920.00 14.78 12858.60 15.00 13050.00**"X**" CONCRETE CURB

(9" X 12")
0056 2549000000-E 846  4,640 LF  17.50 81200.00 14.93 69275.20 15.50 71920.002'-6"CONC CURB & GUTTER
0057 2556000000-E 846  425 LF  19.00 8075.00 24.57 10442.25 18.00 7650.00SHOULDER BERM GUTTER
0058 2591000000-E 848  1,380 SY  28.00 38640.00 29.65 40917.00 30.00 41400.004" CONCRETE SIDEWALK
0059 2612000000-E 848  400 SY  42.00 16800.00 29.19 11676.00 37.00 14800.006" CONCRETE DRIVEWAY
0060 2619000000-E 850  220 SY  48.00 10560.00 29.23 6430.60 34.00 7480.004" CONCRETE PAVED DITCH
0061 2759000000-N SP   16 EA  760.00 12160.00 962.09 15393.44 350.00 5600.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0062 3030000000-E 862 1,362.5 LF  15.00 20437.50 16.00 21800.00 18.00 24525.00STL BM GUARDRAIL
0063 3045000000-E 862  250 LF  15.00 3750.00 17.00 4250.00 20.00 5000.00SBGR SHOP CURVED
0064 3150000000-N 862  10 EA  50.00 500.00 13.00 130.00 15.00 150.00ADDIT GUARDRAIL POSTS
0065 3195000000-N 862  3 EA  350.00 1050.00 450.00 1350.00 500.00 1500.00GR ANCHOR TYPE AT-1
0066 3270000000-N SP   11 EA  1600.00 17600.00 1950.00 21450.00 2230.00 24530.00GR ANCHOR TYPE 350
0067 3360000000-E 863  250 LF  1.00 250.00 1.00 250.00 1.20 300.00REMOVE EXISTING GUARDRAIL
0068 3575000000-E SP   480 LF  16.00 7680.00 9.00 4320.00 10.50 5040.00GENERIC FENCING ITEM (LF)

BLACK VINYL COATED CHAIN LINK FENCE, 48" FABRIC
ON RETAININGWALL

0069 3578000000-N SP   40 EA  45.00 1800.00 48.00 1920.00 55.00 2200.00GENERIC FENCING ITEM (EA)
BLACK VINYL COATED METAL LINE POSTS FOR 48"
CHAIN LINK FENCE

0070 3578000000-N SP   2 EA  250.00 500.00 125.00 250.00 145.00 290.00GENERIC FENCING ITEM (EA)
BLACK VINYL COATED METAL TER- MINAL POSTS FOR
48" CHAIN LINKFENCE
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0071 3649000000-E 876  42 TON 26.00 1092.00 27.05 1136.10 38.00 1596.00RIP RAP, CLASS B
0072 3656000000-E 876  1,415 SY  1.00 1415.00 2.43 3438.45 2.00 2830.00FILTER FABRIC FOR DRAINGE
0073 3659000000-N SP   2 EA  700.00 1400.00 1394.76 2789.52 725.00 1450.00PREFORMED SCOUR HOLES
0074 4072000000-E 903  901 LF  4.00 3604.00 3.99 3594.99 4.50 4054.50SUPPORT, 3-LB STL U-CHAN
0075 4096000000-N 904  4 EA  90.00 360.00 99.00 396.00 100.00 400.00SIGN ERECTION, TYPE D
0076 4102000000-N 904  22 EA  45.00 990.00 45.00 990.00 52.00 1144.00SIGN ERECTION, TYPE E
0077 4108000000-N 904  11 EA  95.00 1045.00 84.00 924.00 108.00 1188.00SIGN ERECTION, TYPE F
0078 4155000000-N 907  39 EA  1.00 39.00 5.00 195.00 1.00 39.00DISPOSE SIGN SYST U-CHAN
0079 4158000000-N 907  15 EA  1.00 15.00 5.00 75.00 1.00 15.00DISPOSE SIGN SYST WOOD
0080 4400000000-E 1110  617 SF  3.92 2418.64 3.28 2023.76 4.50 2776.50WORK ZONE SIGNS (STAT)
0081 4405000000-E 1110  211 SF  7.98 1683.78 8.65 1825.15 18.00 3798.00WORK ZONE SIGNS (PORT)
0082 4410000000-E 1110  209 SF  5.75 1201.75 5.48 1145.32 6.50 1358.50WORK ZONE SIGNS (BARR)
0083 4420000000-N 1120  2 EA  15350.00 30700.00 9000.00 18000.00 9000.00 18000.00CHANGEABLE MESSAGE SIGN
0084 4430000000-N 1130  250 EA  47.00 11750.00 43.95 10987.50 60.00 15000.00DRUMS
0085 4435000000-N 1135  25 EA  17.00 425.00 15.85 396.25 22.00 550.00CONES
0086 4445000000-E 1145  160 LF  22.00 3520.00 15.60 2496.00 29.00 4640.00BARRICADES (TYPE III)
0087 4455000000-N 1150  360 MD  240.00 86400.00 129.50 46620.00 162.00 58320.00FLAGGER
0088 4480000000-N 1165  1 EA  4000.00 4000.00 13900.00 13900.00 15000.00 15000.00TMIA
0089 4507000000-E SP   500 LF  30.00 15000.00 30.00 15000.00 46.00 23000.00WATER FILLED BARRIER
0090 4510000000-N SP   16 HR  42.00 672.00 40.00 640.00 23.00 368.00LAW ENFORCEMENT
0091 4516000000-N 1180  40 EA  31.00 1240.00 29.00 1160.00 39.00 1560.00SKINNY DRUM
0092 4650000000-N 1251  170 EA  5.00 850.00 5.00 850.00 5.75 977.50TEMP RAISED PVMT MRKS
0093 4695000000-E 1205  190 LF  3.00 570.00 3.00 570.00 3.50 665.00THERMO PVT MKG LINES 8"90 MILS
0094 4697000000-E 1205  109 LF  5.00 545.00 5.00 545.00 5.75 626.75THERMO PVT MKG LINE 8"120 MILS
0095 4710000000-E 1205  176 LF  10.00 1760.00 10.00 1760.00 11.50 2024.0024"WIDE THERMO 120 MILS
0096 4810000000-E 1205  91,600 LF  0.20 18320.00 0.20 18320.00 0.25 22900.00PAINT PVMT MARKINGS 4"
0097 4820000000-E 1205  400 LF  1.00 400.00 1.00 400.00 1.20 480.00PAINT PVMT MARKINGS 8"
0098 4835000000-E 1205  30 LF  5.00 150.00 5.00 150.00 5.75 172.50PAINT PVT MKG LINES 24"
0099 4845000000-N 1205  15 EA  65.00 975.00 65.00 975.00 75.00 1125.00PAINT PVT MKG SYMBOL
0100 4847000000-E 1205  42,408 LF  0.72 30533.76 0.72 30533.76 1.00 42408.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0101 4850000000-E 1205  1,000 LF  1.00 1000.00 1.00 1000.00 1.20 1200.00LINE REMOVAL 4" WIDE
0102 4905000000-N 1253  210 EA  27.00 5670.00 27.00 5670.00 31.00 6510.00SNOWPLB PVMT MRKER
0103 5325200000-E 1510  38 LF  55.00 2090.00 17.58 668.04 16.00 608.002" WATER LINE
0104 5325600000-E 1510  3,187 LF  40.00 127480.00 33.08 105425.96 34.00 108358.006" WATER LINE
0105 5536000000-E 1515  1 EA  750.00 750.00 409.32 409.32 575.00 575.002" VALVE
0106 5540000000-E 1515  13 EA  1100.00 14300.00 679.32 8831.16 875.00 11375.006" VALVE
0107 5648000000-N 1515  7 EA  1100.00 7700.00 1027.60 7193.20 700.00 4900.00RELOCATE WATER METER
0108 5649000000-N 1515  6 EA  1100.00 6600.00 1343.72 8062.32 725.00 4350.00RECONNECT WATER METER
0109 5672000000-N 1515  4 EA  2500.00 10000.00 1077.46 4309.84 1400.00 5600.00RELOCATE FIRE HYDRANT
0110 5691300000-E 1520  50 LF  55.00 2750.00 92.75 4637.50 52.00 2600.008" SANITARY GRAVITY SEWER
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0111 5775000000-E 1525  1 EA  5500.00 5500.00 1619.40 1619.40 1550.00 1550.004' DIA UTILITY MANHOLE
0112 5800000000-E 1530  2,895 LF  2.50 7237.50 4.75 13751.25 4.75 13751.25ABANDON 6" UTILITY PIPE
0113 6000000000-E 1605  13,000 LF  2.00 26000.00 1.44 18720.00 1.75 22750.00TEMPORARY SILT FENCE
0114 6006000000-E 1610  1,200 TON 20.00 24000.00 27.05 32460.00 38.00 45600.00EROS CONTRL STONE CL A
0115 6009000000-E 1610  660 TON 22.00 14520.00 27.05 17853.00 33.00 21780.00EROS CONTRL STONE CL B
0116 6012000000-E 1610  1,170 TON 20.00 23400.00 26.90 31473.00 40.00 46800.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615 9.5 ACR 400.00 3800.00 498.00 4731.00 575.00 5462.50TEMPORARY MULCHING
0118 6018000000-E 1620  250 LB  4.00 1000.00 2.20 550.00 2.50 625.00SEED FOR TEMP SEEDING
0119 6021000000-E 1620  2 TON 925.00 1850.00 875.00 1750.00 1000.00 2000.00FERT FOR TEMP SEEDING
0120 6024000000-E 1622  900 LF  14.00 12600.00 9.48 8532.00 9.25 8325.00TEMPORARY SLOPE DRAINS
0121 6027000000-N 1622  18 EA  150.00 2700.00 162.66 2927.88 80.00 1440.00INLET PROTCN @ SLOPE DRNS
0122 6029000000-E SP   1,100 LF  1.50 1650.00 1.39 1529.00 1.75 1925.00SAFETY FENCE
0123 6030000000-E 1630  1,850 CY  6.00 11100.00 4.21 7788.50 4.60 8510.00SILT EXCAVATION
0124 6036000000-E 1631  13,000 SY  1.35 17550.00 1.19 15470.00 1.50 19500.00MATTING FOR EROS CONTROL
0125 6037000000-E SP   1,575 SY  5.00 7875.00 3.85 6063.75 4.50 7087.50COIR FIBER MAT
0126 6038000000-E SP   650 SY  4.00 2600.00 6.25 4062.50 7.00 4550.00PERM SOIL REINF MAT
0127 6042000000-E 1632  3,125 LF  4.00 12500.00 3.74 11687.50 4.25 13281.251/4" HARDWARE CLOTH
0128 6045000000-E SP   100 LF  30.00 3000.00 20.00 2000.00 19.25 1925.00**" TEMPORARY PIPE

(24")
0129 6048000000-E SP   220 SY  5.00 1100.00 20.00 4400.00FLOAT TURBIDITY CURTAIN
0130 6070000000-N SP   8 EA  800.00 6400.00 350.00 2800.00 375.00 3000.00SPECIAL STILLING BASINS
0131 6071012000-E SP   1,500 LF  6.50 9750.00 5.95 8925.00 6.75 10125.00COIR FIBER WATTLE
0132 6071020000-E SP   650 LB  6.25 4062.50 8.00 5200.00 10.00 6500.00POLYACRYLAMIDE (PAM)
0133 6071030000-E SP   460 LF  6.25 2875.00 5.25 2415.00 6.00 2760.00COIR FIBER BAFFLE
0134 6071050000-E SP   6 EA  650.00 3900.00 525.00 3150.00 600.00 3600.00**" SKIMMER

(1-1/2")
0135 6084000000-E 1660  9 ACR 1500.00 13500.00 1199.00 10791.00 1370.00 12330.00SEEDING AND MULCHING
0136 6087000000-E 1660  3 ACR 75.00 225.00 55.00 165.00 63.00 189.00MOWING
0137 6090000000-E 1661  100 LB  4.00 400.00 3.69 369.00 4.25 425.00SEED FOR REPAIR SEEDING
0138 6093000000-E 1661 0.25 TON 875.00 218.75 925.00 231.25 1075.00 268.75FERT FOR REPAIR SEEDING
0139 6096000000-E 1662  175 LB  4.00 700.00 3.14 549.50 3.75 656.25SEED FOR SUPP SEEDING
0140 6108000000-E 1665 4.75 TON 950.00 4512.50 600.00 2850.00 700.00 3325.00FERTILIZER TOPDRESSING
0141 6111000000-E SP   160 LF  32.00 5120.00 50.00 8000.00 36.00 5760.00IMPERVIOUS DIKE
0142 6114500000-N SP   100 MHR 30.00 3000.00 16.00 1600.00 26.00 2600.00SPECIALIZED HAND MOWING
0143 6117000000-N SP   100 EA  50.00 5000.00 245.00 24500.00 275.00 27500.00RESPONSE FOR EROS CONTROL
0144 6123000000-E 1670 0.25 ACR 5050.00 1262.50 2900.00 725.00 3325.00 831.25REFORESTATION
0145 7000000000-E 1705  2 EA  800.00 1600.00 800.00 1600.00 825.00 1650.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0146 7060000000-E 1705  1,805 LF  3.00 5415.00 3.00 5415.00 3.50 6317.50SIGNAL CABLE
0147 7120000000-E 1705  13 EA  700.00 9100.00 700.00 9100.00 800.00 10400.00VEHICLE SIGNAL HD (12", 3 SECT)
0148 7132000000-E 1705  2 EA  900.00 1800.00 900.00 1800.00 1050.00 2100.00VEHICLE SIGNAL HD (12", 4 SECT)
0149 7144000000-E 1705  2 EA  1200.00 2400.00 1200.00 2400.00 1375.00 2750.00VEHICLE SIGNAL HD (12", 5 SECT)



FEB 07, 2012 08:21 AM

TIP NO U-3812 2:00 PM 5 /  16 038

ASHE

34977.3.1

FED AID NO STP-88(6)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NC-88 FROM NC-194 TO US-221 BUS IN JEFFERSON.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

MOUNTAIN CREEK CONTRACTORS
INC

BLYTHE DEVELOPMENT CO.

CHARLESTON,  SC CHARLOTTE,  NC

C202744JAN 17 2012
1.492 MI

0150 7264000000-E 1710  695 LF  3.00 2085.00 3.00 2085.00 3.50 2432.50MESSENGER CABLE (3/8")
0151 7288000000-E 1715  85 LF  30.00 2550.00 30.00 2550.00 34.50 2932.50PAVED TRENCH (***********)

(1, 2")
0152 7300000000-E 1715  735 LF  5.00 3675.00 5.00 3675.00 5.75 4226.25UNPAVED TRENCH (***********)

(1, 2")
0153 7324000000-N 1716  10 EA  200.00 2000.00 200.00 2000.00 230.00 2300.00JUNCTION BOX (STANDARD SIZE)
0154 7444000000-E 1725  1,495 LF  5.00 7475.00 5.00 7475.00 5.75 8596.25INDUCTIVE LOOP SAWCUT
0155 7456000000-E 1726  2,660 LF  2.00 5320.00 2.00 5320.00 2.50 6650.00LEAD-IN CABLE(********)

(14-2)
0156 7576000000-N SP   8 EA  6500.00 52000.00 6500.00 52000.00 7450.00 59600.00METAL STRAIN SIGNAL POLE
0157 7613000000-N SP   8 EA  1100.00 8800.00 1100.00 8800.00 1250.00 10000.00SOIL TEST
0158 7614100000-E SP   48 CY  700.00 33600.00 700.00 33600.00 800.00 38400.00DRILLED PIER FOUND
0159 7684000000-N 1750  2 EA  800.00 1600.00 800.00 1600.00 925.00 1850.00SIGNAL CABINET FOUNDATION
0160 7756000000-N 1751  2 EA  1250.00 2500.00 12500.00 25000.00 14500.00 29000.00CONTLR WITH CBNT, 2070L BASE MTD
0161 7780000000-N 1751  9 EA  200.00 1800.00 200.00 1800.00 225.00 2025.00DETECTOR CARD (TYPE 2070L)
0162 7901000000-N 1753  2 EA  350.00 700.00 350.00 700.00 400.00 800.00CABINET BASE EXTENDER

CULVERT ITEMS

0163 8126000000-N 414 Lump Sum 6000.00 11000.00 7500.00CULV EXCAV @ ************
(86+21.00-L-)

0164 8594000000-E 876  37 TON 25.00 925.00 31.15 1152.55 54.00 1998.00RIP RAP B
0165 8608000000-E 876  1 TON 25.00 25.00 227.65 227.65 275.00 275.00RIP RAP II (2'-0")
0166 8063000000-N SP  Lump Sum 60000.00 62000.00PC RCBC @ STA **********

(86+21.00-L-)
0167 8133000000-E 414  55 TON 25.00 1375.00 31.00 1705.00FND CONDIT MAT, BOX CULV
0168 8133000000-E 414  52 TON 50.00 2600.00FND CONDIT MAT, BOX CULV
0169 8196000000-E 420 79.2 CY  435.00 34452.00CLASS A CONCRETE (CULV)
0170 8245000000-E 425  11,334 LB  1.00 11334.00REINF STEEL (CULVERT)

WALL ITEMS

0171 8802014000-E SP   4,320 SF  105.00 453600.00 105.00 453600.00 115.00 496800.00SOLDIER PILE RETAINING WALLS

 

    TOTAL 3599585.33 TOTAL 3778520.63 TOTAL 3838312.00CONTRACT TOTAL

 

    SUB-TOTAL 3077660.33 SUB-TOTAL 3264154.43 SUB-TOTAL 3268034.00ROADWAY ITEMS
    SUB-TOTAL 68325.00 SUB-TOTAL 60766.20 SUB-TOTAL 73478.00CULVERT ITEMS
    SUB-TOTAL 453600.00 SUB-TOTAL 453600.00 SUB-TOTAL 496800.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00 209000.00 207000.00MOBILIZATION
0002 0015000000-N 205  1 EA  1218.75 1218.75 1800.00 1800.00 3000.00 3000.00SEALING ABANDONED WELLS
0003 0022000000-E 225  17,500 CY  10.00 175000.00 10.75 188125.00 9.00 157500.00UNCLASSIFIED EXCAVATION
0004 0038000000-E SP   1,000 CY  20.00 20000.00 10.00 10000.00 12.50 12500.00SHALLOW UNDERCUT
0005 0050000000-E 226  1 ACR 1.00 1.00 2000.00 2000.00 2500.00 2500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,425 CY  10.00 14250.00 8.00 11400.00 10.00 14250.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 307000.00 444000.00 290000.00GRADING
0008 0080000000-E SP   1,900 TON 24.00 45600.00 19.50 37050.00 18.00 34200.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  410 CY  8.00 3280.00 5.00 2050.00 6.50 2665.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E SP   2,300 CY  30.00 69000.00 31.50 72450.00 45.00 103500.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  2,400 SY  2.76 6624.00 1.50 3600.00 2.00 4800.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   330 SF  44.00 14520.00 100.00 33000.00 90.00 29700.00TEMPORARY SHORING
0013 0234000000-E SP   100 CY  48.00 4800.00 25.00 2500.00 30.00 3000.00GENERIC GRADING ITEM (CY)

STOCKPILING OF CONTAMINATED   SOIL
0014 0241000000-E SP   1,200 SY  3.50 4200.00 4.00 4800.00 8.00 9600.00GENERIC GRADING ITEM (SY)

GEOTEXTILE FOR PAVEMENT STABI-LIZATION
0015 0318000000-E SP   590 TON 28.36 16732.40 24.00 14160.00 30.00 17700.00FND CONDIT MATL MINOR STRS
0016 0320000000-E SP   2,383 SY  2.42 5766.86 2.00 4766.00 3.00 7149.00FND CONDIT FABRIC
0017 0335200000-E SP   2,312 LF  30.72 71024.64 29.50 68204.00 32.00 73984.0015" DRAINAGE PIPE
0018 0335300000-E SP   600 LF  32.49 19494.00 32.00 19200.00 52.00 31200.0018" DRAINAGE PIPE
0019 0335400000-E SP   480 LF  37.27 17889.60 37.50 18000.00 65.00 31200.0024" DRAINAGE PIPE
0020 0335600000-E SP   176 LF  68.40 12038.40 67.00 11792.00 85.00 14960.0036" DRAINAGE PIPE
0021 0343000000-E SP   80 LF  30.72 2457.60 29.50 2360.00 40.00 3200.0015" SIDE DRAIN PIPE
0022 0344000000-E SP   56 LF  32.49 1819.44 32.00 1792.00 52.00 2912.0018" SIDE DRAIN PIPE
0023 0576000000-E SP   136 LF  289.58 39382.88 234.50 31892.00 325.00 44200.00**" CS PIPE CULV *****"

(60", 0.168")
0024 0582000000-E SP   36 LF  31.68 1140.48 38.50 1386.00 42.00 1512.0015" CS PIPE CULV 0.064"
0025 0588000000-E SP   8 LF  39.61 316.88 52.00 416.00 50.00 400.0018" CS PIPE CULV 0.064"
0026 0594000000-E SP   44 LF  36.09 1587.96 53.50 2354.00 70.00 3080.0024" CS PIPE CULV 0.064"
0027 0636000000-E SP   2 EA  255.51 511.02 300.00 600.00 300.00 600.00**" CS ELBOW *****" THICK

(15", 0.064")
0028 0636000000-E SP   2 EA  384.21 768.42 400.00 800.00 450.00 900.00**" CS ELBOW *****" THICK

(24", 0.064")
0029 0995000000-E 340  500 LF  9.85 4925.00 10.00 5000.00 12.00 6000.00PIPE REMOVAL
0030 1110000000-E 510  500 TON 24.00 12000.00 24.00 12000.00 15.00 7500.00STABILIZER AGGREGATE
0031 1220000000-E 545  150 TON 24.00 3600.00 19.50 2925.00 20.00 3000.00INCIDENTAL STONE BASE
0032 1297000000-E 607  9,150 SY  2.00 18300.00 1.25 11437.50 2.00 18300.00MILL ASP PVMT *****" DTH

(1-1/2")
0033 1489000000-E 610  4,200 TON 45.00 189000.00 36.00 151200.00 40.00 168000.00ASP CONC BASE CRS B25.0B
0034 1498000000-E 610  3,000 TON 45.00 135000.00 36.00 108000.00 40.00 120000.00ASP CONC INTR CRS I19.0B
0035 1519000000-E 610  6,100 TON 45.00 274500.00 36.00 219600.00 40.00 244000.00ASP CONC SURF CRS S9.5B
0036 1575000000-E SP   695 TON 665.00 462175.00 685.00 476075.00 685.00 476075.00ASP FOR PLANT MIX
0037 1693000000-E 654  175 TON 125.00 21875.00 125.00 21875.00 120.00 21000.00ASPH PLT MIX PVMT REPAIR
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0038 2022000000-E SP  67.2 CY  20.00 1344.00 30.00 2016.00 20.00 1344.00SUBDRAIN EXCAVATION
0039 2033000000-E SP  50.4 CY  75.00 3780.00 35.00 1764.00 60.00 3024.00SUBDRAIN FINE AGGREGATE
0040 2044000000-E SP   300 LF  15.00 4500.00 10.00 3000.00 8.00 2400.006" PERF SUBDRN PIPE
0041 2070000000-N SP   1 EA  250.00 250.00 250.00 250.00 300.00 300.00SUBDRN PIPE OUTLETS
0042 2077000000-E SP   6 LF  25.00 150.00 30.00 180.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0043 2209000000-E 838  4 CY  775.00 3100.00 700.00 2800.00 850.00 3400.00ENDWALLS
0044 2220000000-E 838 8.3 CY  795.00 6598.50 1000.00 8300.00 1000.00 8300.00REINFORCED ENDWALLS
0045 2253000000-E 840  1 CY  450.00 450.00 750.00 750.00 1000.00 1000.00PIPE COLLARS
0046 2275000000-E SP   44 CY  167.52 7370.88 175.00 7700.00 350.00 15400.00FLOWABLE FILL
0047 2286000000-N 840  50 EA  850.00 42500.00 985.00 49250.00 1200.00 60000.00MASNRY DRAINAGE STRUCT
0048 2308000000-E 840  13 LF  250.00 3250.00 250.00 3250.00 200.00 2600.00MASNRY DRAINAGE STRUCT
0049 2366000000-N 840  16 EA  450.00 7200.00 440.00 7040.00 450.00 7200.00FRAME W/2GRTS 840.24 STD
0050 2367000000-N 840  3 EA  450.00 1350.00 450.00 1350.00 500.00 1500.00FRAME W/2GRTS 840.29 STD
0051 2374000000-N 840  5 EA  375.00 1875.00 475.00 2375.00 550.00 2750.00FRAME-GRT-HD 840.03 **

(E)
0052 2374000000-N 840  14 EA  375.00 5250.00 475.00 6650.00 550.00 7700.00FRAME-GRT-HD 840.03 **

(F)
0053 2374000000-N 840  8 EA  375.00 3000.00 475.00 3800.00 550.00 4400.00FRAME-GRT-HD 840.03 **

(G)
0054 2473000000-N SP   2 EA  691.46 1382.92 1000.00 2000.00 1550.00 3100.00GENERIC DRAINAGE ITEM (EA)

BICYCLE SAFE STEEL GRATE AND  FRAME
0055 2535000000-E 846  870 LF  9.39 8169.30 9.39 8169.30 9.65 8395.50**"X**" CONCRETE CURB

(9" X 12")
0056 2549000000-E 846  4,640 LF  16.60 77024.00 16.60 77024.00 17.05 79112.002'-6"CONC CURB & GUTTER
0057 2556000000-E 846  425 LF  15.13 6430.25 15.13 6430.25 15.55 6608.75SHOULDER BERM GUTTER
0058 2591000000-E 848  1,380 SY  28.57 39426.60 28.57 39426.60 30.00 41400.004" CONCRETE SIDEWALK
0059 2612000000-E 848  400 SY  40.15 16060.00 40.15 16060.00 45.00 18000.006" CONCRETE DRIVEWAY
0060 2619000000-E 850  220 SY  28.57 6285.40 28.57 6285.40 85.00 18700.004" CONCRETE PAVED DITCH
0061 2759000000-N SP   16 EA  1009.61 16153.76 1009.61 16153.76 1100.00 17600.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0062 3030000000-E 862 1,362.5 LF  14.25 19415.63 16.00 21800.00 15.00 20437.50STL BM GUARDRAIL
0063 3045000000-E 862  250 LF  16.25 4062.50 17.00 4250.00 15.00 3750.00SBGR SHOP CURVED
0064 3150000000-N 862  10 EA  10.00 100.00 13.00 130.00 50.00 500.00ADDIT GUARDRAIL POSTS
0065 3195000000-N 862  3 EA  275.00 825.00 450.00 1350.00 350.00 1050.00GR ANCHOR TYPE AT-1
0066 3270000000-N SP   11 EA  1775.00 19525.00 1950.00 21450.00 1600.00 17600.00GR ANCHOR TYPE 350
0067 3360000000-E 863  250 LF  1.50 375.00 1.00 250.00 1.00 250.00REMOVE EXISTING GUARDRAIL
0068 3575000000-E SP   480 LF  9.00 4320.00 9.00 4320.00 9.10 4368.00GENERIC FENCING ITEM (LF)

BLACK VINYL COATED CHAIN LINK FENCE, 48" FABRIC
ON RETAININGWALL

0069 3578000000-N SP   40 EA  48.00 1920.00 250.00 10000.00 50.00 2000.00GENERIC FENCING ITEM (EA)
BLACK VINYL COATED METAL LINE POSTS FOR 48"
CHAIN LINK FENCE

0070 3578000000-N SP   2 EA  125.00 250.00 125.00 250.00 200.00 400.00GENERIC FENCING ITEM (EA)
BLACK VINYL COATED METAL TER- MINAL POSTS FOR
48" CHAIN LINKFENCE
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0071 3649000000-E 876  42 TON 89.79 3771.18 35.00 1470.00 50.00 2100.00RIP RAP, CLASS B
0072 3656000000-E 876  1,415 SY  3.57 5051.55 2.00 2830.00 2.00 2830.00FILTER FABRIC FOR DRAINGE
0073 3659000000-N SP   2 EA  943.80 1887.60 1600.00 3200.00 800.00 1600.00PREFORMED SCOUR HOLES
0074 4072000000-E 903  901 LF  3.98 3585.98 3.98 3585.98 4.00 3604.00SUPPORT, 3-LB STL U-CHAN
0075 4096000000-N 904  4 EA  90.00 360.00 90.00 360.00 90.00 360.00SIGN ERECTION, TYPE D
0076 4102000000-N 904  22 EA  45.00 990.00 45.00 990.00 45.00 990.00SIGN ERECTION, TYPE E
0077 4108000000-N 904  11 EA  95.00 1045.00 95.00 1045.00 95.00 1045.00SIGN ERECTION, TYPE F
0078 4155000000-N 907  39 EA  1.00 39.00 1.00 39.00 1.00 39.00DISPOSE SIGN SYST U-CHAN
0079 4158000000-N 907  15 EA  1.00 15.00 1.00 15.00 1.00 15.00DISPOSE SIGN SYST WOOD
0080 4400000000-E 1110  617 SF  3.92 2418.64 3.92 2418.64 4.00 2468.00WORK ZONE SIGNS (STAT)
0081 4405000000-E 1110  211 SF  7.98 1683.78 7.98 1683.78 9.00 1899.00WORK ZONE SIGNS (PORT)
0082 4410000000-E 1110  209 SF  5.75 1201.75 5.75 1201.75 5.75 1201.75WORK ZONE SIGNS (BARR)
0083 4420000000-N 1120  2 EA  11000.00 22000.00 14350.00 28700.00 15500.00 31000.00CHANGEABLE MESSAGE SIGN
0084 4430000000-N 1130  250 EA  42.00 10500.00 44.00 11000.00 50.00 12500.00DRUMS
0085 4435000000-N 1135  25 EA  15.25 381.25 15.25 381.25 20.00 500.00CONES
0086 4445000000-E 1145  160 LF  20.00 3200.00 22.00 3520.00 25.00 4000.00BARRICADES (TYPE III)
0087 4455000000-N 1150  360 MD  168.00 60480.00 150.00 54000.00 185.00 66600.00FLAGGER
0088 4480000000-N 1165  1 EA  10900.00 10900.00 13900.00 13900.00 15000.00 15000.00TMIA
0089 4507000000-E SP   500 LF  28.00 14000.00 30.00 15000.00 40.00 20000.00WATER FILLED BARRIER
0090 4510000000-N SP   16 HR  34.00 544.00 70.00 1120.00 100.00 1600.00LAW ENFORCEMENT
0091 4516000000-N 1180  40 EA  25.00 1000.00 27.00 1080.00 40.00 1600.00SKINNY DRUM
0092 4650000000-N 1251  170 EA  7.25 1232.50 5.00 850.00 5.00 850.00TEMP RAISED PVMT MRKS
0093 4695000000-E 1205  190 LF  1.75 332.50 3.00 570.00 4.00 760.00THERMO PVT MKG LINES 8"90 MILS
0094 4697000000-E 1205  109 LF  1.95 212.55 5.00 545.00 4.50 490.50THERMO PVT MKG LINE 8"120 MILS
0095 4710000000-E 1205  176 LF  11.75 2068.00 10.00 1760.00 10.00 1760.0024"WIDE THERMO 120 MILS
0096 4810000000-E 1205  91,600 LF  0.17 15572.00 0.20 18320.00 0.25 22900.00PAINT PVMT MARKINGS 4"
0097 4820000000-E 1205  400 LF  0.30 120.00 1.00 400.00 1.50 600.00PAINT PVMT MARKINGS 8"
0098 4835000000-E 1205  30 LF  3.50 105.00 5.00 150.00 5.00 150.00PAINT PVT MKG LINES 24"
0099 4845000000-N 1205  15 EA  58.50 877.50 65.00 975.00 70.00 1050.00PAINT PVT MKG SYMBOL
0100 4847000000-E 1205  42,408 LF  0.95 40287.60 0.72 30533.76 0.95 40287.60POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0101 4850000000-E 1205  1,000 LF  0.75 750.00 1.00 1000.00 1.00 1000.00LINE REMOVAL 4" WIDE
0102 4905000000-N 1253  210 EA  29.75 6247.50 27.00 5670.00 30.00 6300.00SNOWPLB PVMT MRKER
0103 5325200000-E 1510  38 LF  50.00 1900.00 50.00 1900.00 50.00 1900.002" WATER LINE
0104 5325600000-E 1510  3,187 LF  36.00 114732.00 36.00 114732.00 36.00 114732.006" WATER LINE
0105 5536000000-E 1515  1 EA  700.00 700.00 700.00 700.00 700.00 700.002" VALVE
0106 5540000000-E 1515  13 EA  1000.00 13000.00 1000.00 13000.00 1000.00 13000.006" VALVE
0107 5648000000-N 1515  7 EA  1000.00 7000.00 1000.00 7000.00 1000.00 7000.00RELOCATE WATER METER
0108 5649000000-N 1515  6 EA  1000.00 6000.00 500.00 3000.00 500.00 3000.00RECONNECT WATER METER
0109 5672000000-N 1515  4 EA  2500.00 10000.00 2500.00 10000.00 2500.00 10000.00RELOCATE FIRE HYDRANT
0110 5691300000-E 1520  50 LF  50.00 2500.00 50.00 2500.00 50.00 2500.008" SANITARY GRAVITY SEWER
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0111 5775000000-E 1525  1 EA  5000.00 5000.00 5000.00 5000.00 5000.00 5000.004' DIA UTILITY MANHOLE
0112 5800000000-E 1530  2,895 LF  2.50 7237.50 2.50 7237.50 2.50 7237.50ABANDON 6" UTILITY PIPE
0113 6000000000-E 1605  13,000 LF  2.14 27820.00 1.44 18720.00 1.65 21450.00TEMPORARY SILT FENCE
0114 6006000000-E 1610  1,200 TON 33.00 39600.00 25.00 30000.00 40.00 48000.00EROS CONTRL STONE CL A
0115 6009000000-E 1610  660 TON 33.00 21780.00 25.00 16500.00 38.00 25080.00EROS CONTRL STONE CL B
0116 6012000000-E 1610  1,170 TON 29.00 33930.00 25.00 29250.00 38.00 44460.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615 9.5 ACR 1000.00 9500.00 498.00 4731.00 500.00 4750.00TEMPORARY MULCHING
0118 6018000000-E 1620  250 LB  5.00 1250.00 2.20 550.00 2.50 625.00SEED FOR TEMP SEEDING
0119 6021000000-E 1620  2 TON 1000.00 2000.00 875.00 1750.00 940.00 1880.00FERT FOR TEMP SEEDING
0120 6024000000-E 1622  900 LF  12.30 11070.00 13.00 11700.00 10.00 9000.00TEMPORARY SLOPE DRAINS
0121 6027000000-N 1622  18 EA  187.22 3369.96 150.00 2700.00 200.00 3600.00INLET PROTCN @ SLOPE DRNS
0122 6029000000-E SP   1,100 LF  2.14 2354.00 1.39 1529.00 1.50 1650.00SAFETY FENCE
0123 6030000000-E 1630  1,850 CY  8.83 16335.50 5.00 9250.00 6.00 11100.00SILT EXCAVATION
0124 6036000000-E 1631  13,000 SY  1.00 13000.00 1.19 15470.00 1.25 16250.00MATTING FOR EROS CONTROL
0125 6037000000-E SP   1,575 SY  5.00 7875.00 3.85 6063.75 5.10 8032.50COIR FIBER MAT
0126 6038000000-E SP   650 SY  4.00 2600.00 6.25 4062.50 4.90 3185.00PERM SOIL REINF MAT
0127 6042000000-E 1632  3,125 LF  3.70 11562.50 3.74 11687.50 3.65 11406.251/4" HARDWARE CLOTH
0128 6045000000-E SP   100 LF  20.00 2000.00 30.00 3000.00 35.00 3500.00**" TEMPORARY PIPE

(24")
0129 6048000000-E SP   220 SY  63.05 13871.00 45.00 9900.00 30.00 6600.00FLOAT TURBIDITY CURTAIN
0130 6070000000-N SP   8 EA  350.00 2800.00 750.00 6000.00 325.00 2600.00SPECIAL STILLING BASINS
0131 6071012000-E SP   1,500 LF  8.40 12600.00 5.95 8925.00 4.25 6375.00COIR FIBER WATTLE
0132 6071020000-E SP   650 LB  13.21 8586.50 8.00 5200.00 12.00 7800.00POLYACRYLAMIDE (PAM)
0133 6071030000-E SP   460 LF  5.00 2300.00 5.25 2415.00 4.25 1955.00COIR FIBER BAFFLE
0134 6071050000-E SP   6 EA  843.61 5061.66 525.00 3150.00 675.00 4050.00**" SKIMMER

(1-1/2")
0135 6084000000-E 1660  9 ACR 1750.00 15750.00 1199.00 10791.00 1750.00 15750.00SEEDING AND MULCHING
0136 6087000000-E 1660  3 ACR 30.00 90.00 55.00 165.00 100.00 300.00MOWING
0137 6090000000-E 1661  100 LB  1.00 100.00 3.69 369.00 10.00 1000.00SEED FOR REPAIR SEEDING
0138 6093000000-E 1661 0.25 TON 1000.00 250.00 925.00 231.25 1000.00 250.00FERT FOR REPAIR SEEDING
0139 6096000000-E 1662  175 LB  1.00 175.00 3.14 549.50 3.50 612.50SEED FOR SUPP SEEDING
0140 6108000000-E 1665 4.75 TON 400.00 1900.00 600.00 2850.00 990.00 4702.50FERTILIZER TOPDRESSING
0141 6111000000-E SP   160 LF  50.00 8000.00 35.00 5600.00 40.00 6400.00IMPERVIOUS DIKE
0142 6114500000-N SP   100 MHR 10.00 1000.00 16.00 1600.00 45.00 4500.00SPECIALIZED HAND MOWING
0143 6117000000-N SP   100 EA  100.00 10000.00 245.00 24500.00 50.00 5000.00RESPONSE FOR EROS CONTROL
0144 6123000000-E 1670 0.25 ACR 1000.00 250.00 2900.00 725.00 2500.00 625.00REFORESTATION
0145 7000000000-E 1705  2 EA  900.00 1800.00 900.00 1800.00 1700.00 3400.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0146 7060000000-E 1705  1,805 LF  3.00 5415.00 3.00 5415.00 3.00 5415.00SIGNAL CABLE
0147 7120000000-E 1705  13 EA  800.00 10400.00 800.00 10400.00 800.00 10400.00VEHICLE SIGNAL HD (12", 3 SECT)
0148 7132000000-E 1705  2 EA  950.00 1900.00 950.00 1900.00 1160.00 2320.00VEHICLE SIGNAL HD (12", 4 SECT)
0149 7144000000-E 1705  2 EA  1200.00 2400.00 1200.00 2400.00 1450.00 2900.00VEHICLE SIGNAL HD (12", 5 SECT)
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0150 7264000000-E 1710  695 LF  3.00 2085.00 3.00 2085.00 4.00 2780.00MESSENGER CABLE (3/8")
0151 7288000000-E 1715  85 LF  40.00 3400.00 40.00 3400.00 40.00 3400.00PAVED TRENCH (***********)

(1, 2")
0152 7300000000-E 1715  735 LF  7.00 5145.00 7.00 5145.00 7.00 5145.00UNPAVED TRENCH (***********)

(1, 2")
0153 7324000000-N 1716  10 EA  300.00 3000.00 300.00 3000.00 300.00 3000.00JUNCTION BOX (STANDARD SIZE)
0154 7444000000-E 1725  1,495 LF  8.00 11960.00 8.00 11960.00 8.00 11960.00INDUCTIVE LOOP SAWCUT
0155 7456000000-E 1726  2,660 LF  1.75 4655.00 1.75 4655.00 2.00 5320.00LEAD-IN CABLE(********)

(14-2)
0156 7576000000-N SP   8 EA  6585.00 52680.00 6585.00 52680.00 8100.00 64800.00METAL STRAIN SIGNAL POLE
0157 7613000000-N SP   8 EA  750.00 6000.00 750.00 6000.00 1050.00 8400.00SOIL TEST
0158 7614100000-E SP   48 CY  700.00 33600.00 700.00 33600.00 750.00 36000.00DRILLED PIER FOUND
0159 7684000000-N 1750  2 EA  500.00 1000.00 500.00 1000.00 500.00 1000.00SIGNAL CABINET FOUNDATION
0160 7756000000-N 1751  2 EA  10500.00 21000.00 10500.00 21000.00 10500.00 21000.00CONTLR WITH CBNT, 2070L BASE MTD
0161 7780000000-N 1751  9 EA  100.00 900.00 100.00 900.00 200.00 1800.00DETECTOR CARD (TYPE 2070L)
0162 7901000000-N 1753  2 EA  400.00 800.00 400.00 800.00 400.00 800.00CABINET BASE EXTENDER

CULVERT ITEMS

0163 8126000000-N 414 Lump Sum 11000.00 18500.00 20000.00CULV EXCAV @ ************
(86+21.00-L-)

0164 8594000000-E 876  37 TON 175.00 6475.00 40.00 1480.00 38.00 1406.00RIP RAP B
0165 8608000000-E 876  1 TON 265.00 265.00 200.00 200.00 300.00 300.00RIP RAP II (2'-0")
0166 8063000000-N SP  Lump Sum 69400.00 100000.00PC RCBC @ STA **********

(86+21.00-L-)
0167 8133000000-E 414  55 TON 35.00 1925.00 50.00 2750.00FND CONDIT MAT, BOX CULV
0168 8133000000-E 414  52 TON 50.00 2600.00FND CONDIT MAT, BOX CULV
0169 8196000000-E 420 79.2 CY  435.00 34452.00CLASS A CONCRETE (CULV)
0170 8245000000-E 425  11,334 LB  1.00 11334.00REINF STEEL (CULVERT)

WALL ITEMS

0171 8802014000-E SP   4,320 SF  105.00 453600.00 108.00 466560.00 142.00 613440.00SOLDIER PILE RETAINING WALLS

 

    TOTAL 3869069.57 TOTAL 3892956.97 TOTAL 4158220.85CONTRACT TOTAL

 

    SUB-TOTAL 3349343.57 SUB-TOTAL 3334891.97 SUB-TOTAL 3420324.85ROADWAY ITEMS
    SUB-TOTAL 66126.00 SUB-TOTAL 91505.00 SUB-TOTAL 124456.00CULVERT ITEMS
    SUB-TOTAL 453600.00 SUB-TOTAL 466560.00 SUB-TOTAL 613440.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00MOBILIZATION
0002 0015000000-N 205  1 EA  2300.00 2300.00SEALING ABANDONED WELLS
0003 0022000000-E 225  17,500 CY  7.95 139125.00UNCLASSIFIED EXCAVATION
0004 0038000000-E SP   1,000 CY  10.05 10050.00SHALLOW UNDERCUT
0005 0050000000-E 226  1 ACR 10000.00 10000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,425 CY  15.10 21517.50UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 541770.00GRADING
0008 0080000000-E SP   1,900 TON 24.50 46550.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  410 CY  3.75 1537.50DRAINAGE DITCH EXCAVATION
0010 0195000000-E SP   2,300 CY  41.35 95105.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  2,400 SY  1.70 4080.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   330 SF  50.00 16500.00TEMPORARY SHORING
0013 0234000000-E SP   100 CY  28.00 2800.00GENERIC GRADING ITEM (CY)

STOCKPILING OF CONTAMINATED   SOIL
0014 0241000000-E SP   1,200 SY  5.25 6300.00GENERIC GRADING ITEM (SY)

GEOTEXTILE FOR PAVEMENT STABI-LIZATION
0015 0318000000-E SP   590 TON 24.75 14602.50FND CONDIT MATL MINOR STRS
0016 0320000000-E SP   2,383 SY  2.05 4885.15FND CONDIT FABRIC
0017 0335200000-E SP   2,312 LF  31.75 73406.0015" DRAINAGE PIPE
0018 0335300000-E SP   600 LF  33.95 20370.0018" DRAINAGE PIPE
0019 0335400000-E SP   480 LF  42.50 20400.0024" DRAINAGE PIPE
0020 0335600000-E SP   176 LF  70.35 12381.6036" DRAINAGE PIPE
0021 0343000000-E SP   80 LF  30.75 2460.0015" SIDE DRAIN PIPE
0022 0344000000-E SP   56 LF  33.85 1895.6018" SIDE DRAIN PIPE
0023 0576000000-E SP   136 LF  240.00 32640.00**" CS PIPE CULV *****"

(60", 0.168")
0024 0582000000-E SP   36 LF  35.75 1287.0015" CS PIPE CULV 0.064"
0025 0588000000-E SP   8 LF  38.80 310.4018" CS PIPE CULV 0.064"
0026 0594000000-E SP   44 LF  45.75 2013.0024" CS PIPE CULV 0.064"
0027 0636000000-E SP   2 EA  300.00 600.00**" CS ELBOW *****" THICK

(15", 0.064")
0028 0636000000-E SP   2 EA  375.00 750.00**" CS ELBOW *****" THICK

(24", 0.064")
0029 0995000000-E 340  500 LF  2.00 1000.00PIPE REMOVAL
0030 1110000000-E 510  500 TON 21.50 10750.00STABILIZER AGGREGATE
0031 1220000000-E 545  150 TON 22.50 3375.00INCIDENTAL STONE BASE
0032 1297000000-E 607  9,150 SY  4.30 39345.00MILL ASP PVMT *****" DTH

(1-1/2")
0033 1489000000-E 610  4,200 TON 38.50 161700.00ASP CONC BASE CRS B25.0B
0034 1498000000-E 610  3,000 TON 38.50 115500.00ASP CONC INTR CRS I19.0B
0035 1519000000-E 610  6,100 TON 38.50 234850.00ASP CONC SURF CRS S9.5B
0036 1575000000-E SP   695 TON 710.00 493450.00ASP FOR PLANT MIX
0037 1693000000-E 654  175 TON 145.00 25375.00ASPH PLT MIX PVMT REPAIR
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0038 2022000000-E SP  67.2 CY  4.45 299.04SUBDRAIN EXCAVATION
0039 2033000000-E SP  50.4 CY  29.25 1474.20SUBDRAIN FINE AGGREGATE
0040 2044000000-E SP   300 LF  4.75 1425.006" PERF SUBDRN PIPE
0041 2070000000-N SP   1 EA  215.00 215.00SUBDRN PIPE OUTLETS
0042 2077000000-E SP   6 LF  6.75 40.506" OUTLET PIPE (SUBDRNS)
0043 2209000000-E 838  4 CY  1035.00 4140.00ENDWALLS
0044 2220000000-E 838 8.3 CY  1275.00 10582.50REINFORCED ENDWALLS
0045 2253000000-E 840  1 CY  750.00 750.00PIPE COLLARS
0046 2275000000-E SP   44 CY  257.75 11341.00FLOWABLE FILL
0047 2286000000-N 840  50 EA  995.00 49750.00MASNRY DRAINAGE STRUCT
0048 2308000000-E 840  13 LF  165.00 2145.00MASNRY DRAINAGE STRUCT
0049 2366000000-N 840  16 EA  405.00 6480.00FRAME W/2GRTS 840.24 STD
0050 2367000000-N 840  3 EA  457.50 1372.50FRAME W/2GRTS 840.29 STD
0051 2374000000-N 840  5 EA  501.55 2507.75FRAME-GRT-HD 840.03 **

(E)
0052 2374000000-N 840  14 EA  495.00 6930.00FRAME-GRT-HD 840.03 **

(F)
0053 2374000000-N 840  8 EA  495.00 3960.00FRAME-GRT-HD 840.03 **

(G)
0054 2473000000-N SP   2 EA  1415.00 2830.00GENERIC DRAINAGE ITEM (EA)

BICYCLE SAFE STEEL GRATE AND  FRAME
0055 2535000000-E 846  870 LF  14.95 13006.50**"X**" CONCRETE CURB

(9" X 12")
0056 2549000000-E 846  4,640 LF  17.25 80040.002'-6"CONC CURB & GUTTER
0057 2556000000-E 846  425 LF  40.25 17106.25SHOULDER BERM GUTTER
0058 2591000000-E 848  1,380 SY  36.80 50784.004" CONCRETE SIDEWALK
0059 2612000000-E 848  400 SY  46.00 18400.006" CONCRETE DRIVEWAY
0060 2619000000-E 850  220 SY  43.75 9625.004" CONCRETE PAVED DITCH
0061 2759000000-N SP   16 EA  1150.00 18400.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0062 3030000000-E 862 1,362.5 LF  16.50 22481.25STL BM GUARDRAIL
0063 3045000000-E 862  250 LF  18.45 4612.50SBGR SHOP CURVED
0064 3150000000-N 862  10 EA  11.00 110.00ADDIT GUARDRAIL POSTS
0065 3195000000-N 862  3 EA  522.50 1567.50GR ANCHOR TYPE AT-1
0066 3270000000-N SP   11 EA  2025.00 22275.00GR ANCHOR TYPE 350
0067 3360000000-E 863  250 LF  2.20 550.00REMOVE EXISTING GUARDRAIL
0068 3575000000-E SP   480 LF  17.35 8328.00GENERIC FENCING ITEM (LF)

BLACK VINYL COATED CHAIN LINK FENCE, 48" FABRIC
ON RETAININGWALL

0069 3578000000-N SP   40 EA  50.60 2024.00GENERIC FENCING ITEM (EA)
BLACK VINYL COATED METAL LINE POSTS FOR 48"
CHAIN LINK FENCE

0070 3578000000-N SP   2 EA  165.00 330.00GENERIC FENCING ITEM (EA)
BLACK VINYL COATED METAL TER- MINAL POSTS FOR
48" CHAIN LINKFENCE
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0071 3649000000-E 876  42 TON 40.00 1680.00RIP RAP, CLASS B
0072 3656000000-E 876  1,415 SY  2.45 3466.75FILTER FABRIC FOR DRAINGE
0073 3659000000-N SP   2 EA  1380.00 2760.00PREFORMED SCOUR HOLES
0074 4072000000-E 903  901 LF  4.40 3964.40SUPPORT, 3-LB STL U-CHAN
0075 4096000000-N 904  4 EA  99.00 396.00SIGN ERECTION, TYPE D
0076 4102000000-N 904  22 EA  49.50 1089.00SIGN ERECTION, TYPE E
0077 4108000000-N 904  11 EA  104.50 1149.50SIGN ERECTION, TYPE F
0078 4155000000-N 907  39 EA  1.10 42.90DISPOSE SIGN SYST U-CHAN
0079 4158000000-N 907  15 EA  1.10 16.50DISPOSE SIGN SYST WOOD
0080 4400000000-E 1110  617 SF  4.35 2683.95WORK ZONE SIGNS (STAT)
0081 4405000000-E 1110  211 SF  12.50 2637.50WORK ZONE SIGNS (PORT)
0082 4410000000-E 1110  209 SF  6.35 1327.15WORK ZONE SIGNS (BARR)
0083 4420000000-N 1120  2 EA  7500.00 15000.00CHANGEABLE MESSAGE SIGN
0084 4430000000-N 1130  250 EA  60.00 15000.00DRUMS
0085 4435000000-N 1135  25 EA  40.00 1000.00CONES
0086 4445000000-E 1145  160 LF  25.25 4040.00BARRICADES (TYPE III)
0087 4455000000-N 1150  360 MD  165.00 59400.00FLAGGER
0088 4480000000-N 1165  1 EA  7500.00 7500.00TMIA
0089 4507000000-E SP   500 LF  33.00 16500.00WATER FILLED BARRIER
0090 4510000000-N SP   16 HR  38.50 616.00LAW ENFORCEMENT
0091 4516000000-N 1180  40 EA  39.25 1570.00SKINNY DRUM
0092 4650000000-N 1251  170 EA  5.50 935.00TEMP RAISED PVMT MRKS
0093 4695000000-E 1205  190 LF  3.30 627.00THERMO PVT MKG LINES 8"90 MILS
0094 4697000000-E 1205  109 LF  5.50 599.50THERMO PVT MKG LINE 8"120 MILS
0095 4710000000-E 1205  176 LF  11.00 1936.0024"WIDE THERMO 120 MILS
0096 4810000000-E 1205  91,600 LF  0.22 20152.00PAINT PVMT MARKINGS 4"
0097 4820000000-E 1205  400 LF  1.10 440.00PAINT PVMT MARKINGS 8"
0098 4835000000-E 1205  30 LF  5.50 165.00PAINT PVT MKG LINES 24"
0099 4845000000-N 1205  15 EA  71.50 1072.50PAINT PVT MKG SYMBOL
0100 4847000000-E 1205  42,408 LF  0.80 33926.40POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0101 4850000000-E 1205  1,000 LF  1.10 1100.00LINE REMOVAL 4" WIDE
0102 4905000000-N 1253  210 EA  29.70 6237.00SNOWPLB PVMT MRKER
0103 5325200000-E 1510  38 LF  50.00 1900.002" WATER LINE
0104 5325600000-E 1510  3,187 LF  43.50 138634.506" WATER LINE
0105 5536000000-E 1515  1 EA  500.00 500.002" VALVE
0106 5540000000-E 1515  13 EA  750.00 9750.006" VALVE
0107 5648000000-N 1515  7 EA  775.00 5425.00RELOCATE WATER METER
0108 5649000000-N 1515  6 EA  625.00 3750.00RECONNECT WATER METER
0109 5672000000-N 1515  4 EA  1200.00 4800.00RELOCATE FIRE HYDRANT
0110 5691300000-E 1520  50 LF  65.00 3250.008" SANITARY GRAVITY SEWER
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0111 5775000000-E 1525  1 EA  3000.00 3000.004' DIA UTILITY MANHOLE
0112 5800000000-E 1530  2,895 LF  5.00 14475.00ABANDON 6" UTILITY PIPE
0113 6000000000-E 1605  13,000 LF  1.75 22750.00TEMPORARY SILT FENCE
0114 6006000000-E 1610  1,200 TON 26.00 31200.00EROS CONTRL STONE CL A
0115 6009000000-E 1610  660 TON 32.00 21120.00EROS CONTRL STONE CL B
0116 6012000000-E 1610  1,170 TON 30.00 35100.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615 9.5 ACR 575.00 5462.50TEMPORARY MULCHING
0118 6018000000-E 1620  250 LB  2.75 687.50SEED FOR TEMP SEEDING
0119 6021000000-E 1620  2 TON 1250.00 2500.00FERT FOR TEMP SEEDING
0120 6024000000-E 1622  900 LF  10.50 9450.00TEMPORARY SLOPE DRAINS
0121 6027000000-N 1622  18 EA  150.00 2700.00INLET PROTCN @ SLOPE DRNS
0122 6029000000-E SP   1,100 LF  1.75 1925.00SAFETY FENCE
0123 6030000000-E 1630  1,850 CY  10.00 18500.00SILT EXCAVATION
0124 6036000000-E 1631  13,000 SY  1.65 21450.00MATTING FOR EROS CONTROL
0125 6037000000-E SP   1,575 SY  6.75 10631.25COIR FIBER MAT
0126 6038000000-E SP   650 SY  7.25 4712.50PERM SOIL REINF MAT
0127 6042000000-E 1632  3,125 LF  4.35 13593.751/4" HARDWARE CLOTH
0128 6045000000-E SP   100 LF  23.00 2300.00**" TEMPORARY PIPE

(24")
0129 6048000000-E SP   220 SY  34.50 7590.00FLOAT TURBIDITY CURTAIN
0130 6070000000-N SP   8 EA  405.00 3240.00SPECIAL STILLING BASINS
0131 6071012000-E SP   1,500 LF  6.85 10275.00COIR FIBER WATTLE
0132 6071020000-E SP   650 LB  13.80 8970.00POLYACRYLAMIDE (PAM)
0133 6071030000-E SP   460 LF  6.05 2783.00COIR FIBER BAFFLE
0134 6071050000-E SP   6 EA  605.00 3630.00**" SKIMMER

(1-1/2")
0135 6084000000-E 1660  9 ACR 1375.00 12375.00SEEDING AND MULCHING
0136 6087000000-E 1660  3 ACR 65.00 195.00MOWING
0137 6090000000-E 1661  100 LB  5.00 500.00SEED FOR REPAIR SEEDING
0138 6093000000-E 1661 0.25 TON 1100.00 275.00FERT FOR REPAIR SEEDING
0139 6096000000-E 1662  175 LB  3.75 656.25SEED FOR SUPP SEEDING
0140 6108000000-E 1665 4.75 TON 905.00 4298.75FERTILIZER TOPDRESSING
0141 6111000000-E SP   160 LF  57.50 9200.00IMPERVIOUS DIKE
0142 6114500000-N SP   100 MHR 25.50 2550.00SPECIALIZED HAND MOWING
0143 6117000000-N SP   100 EA  275.00 27500.00RESPONSE FOR EROS CONTROL
0144 6123000000-E 1670 0.25 ACR 3335.00 833.75REFORESTATION
0145 7000000000-E 1705  2 EA  990.00 1980.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0146 7060000000-E 1705  1,805 LF  3.30 5956.50SIGNAL CABLE
0147 7120000000-E 1705  13 EA  88.00 1144.00VEHICLE SIGNAL HD (12", 3 SECT)
0148 7132000000-E 1705  2 EA  1050.00 2100.00VEHICLE SIGNAL HD (12", 4 SECT)
0149 7144000000-E 1705  2 EA  1325.00 2650.00VEHICLE SIGNAL HD (12", 5 SECT)
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0150 7264000000-E 1710  695 LF  3.30 2293.50MESSENGER CABLE (3/8")
0151 7288000000-E 1715  85 LF  44.00 3740.00PAVED TRENCH (***********)

(1, 2")
0152 7300000000-E 1715  735 LF  7.70 5659.50UNPAVED TRENCH (***********)

(1, 2")
0153 7324000000-N 1716  10 EA  33.00 330.00JUNCTION BOX (STANDARD SIZE)
0154 7444000000-E 1725  1,495 LF  8.80 13156.00INDUCTIVE LOOP SAWCUT
0155 7456000000-E 1726  2,660 LF  1.95 5187.00LEAD-IN CABLE(********)

(14-2)
0156 7576000000-N SP   8 EA  6835.00 54680.00METAL STRAIN SIGNAL POLE
0157 7613000000-N SP   8 EA  825.00 6600.00SOIL TEST
0158 7614100000-E SP   48 CY  770.00 36960.00DRILLED PIER FOUND
0159 7684000000-N 1750  2 EA  550.00 1100.00SIGNAL CABINET FOUNDATION
0160 7756000000-N 1751  2 EA  11000.00 22000.00CONTLR WITH CBNT, 2070L BASE MTD
0161 7780000000-N 1751  9 EA  110.00 990.00DETECTOR CARD (TYPE 2070L)
0162 7901000000-N 1753  2 EA  440.00 880.00CABINET BASE EXTENDER

CULVERT ITEMS

0163 8126000000-N 414 Lump Sum 12650.00CULV EXCAV @ ************
(86+21.00-L-)

0164 8594000000-E 876  37 TON 75.00 2775.00RIP RAP B
0165 8608000000-E 876  1 TON 500.00 500.00RIP RAP II (2'-0")
0166 8063000000-N SP  Lump SumPC RCBC @ STA **********

(86+21.00-L-)
0167 8133000000-E 414  55 TON FND CONDIT MAT, BOX CULV
0168 8133000000-E 414  52 TON 55.00 2860.00FND CONDIT MAT, BOX CULV
0169 8196000000-E 420 79.2 CY  480.00 38016.00CLASS A CONCRETE (CULV)
0170 8245000000-E 425  11,334 LB  1.15 13034.10REINF STEEL (CULVERT)

WALL ITEMS

0171 8802014000-E SP   4,320 SF  117.00 505440.00SOLDIER PILE RETAINING WALLS

 

    TOTAL 4178014.14CONTRACT TOTAL

 

    SUB-TOTAL 3602739.04ROADWAY ITEMS
    SUB-TOTAL 69835.10CULVERT ITEMS
    SUB-TOTAL 505440.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3599585.33WATSON CONTRACTING, INC.
     2  3778520.63MOUNTAIN CREEK CONTRACTORS INC
     3  3838312.00BLYTHE DEVELOPMENT CO.
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     4  3869069.57MAYMEAD, INC.
     5  3892956.97THE J.W. HAMPTON COMPANY
     6  4158220.85JAMES R. VANNOY  & SONS CONSTRUCTION CO., INC.
     7  4178014.14YOUNG & MCQUEEN GRADING CO INC



FEB 07, 2012 08:21 AM

TIP NO B-4456 2:00 PM 1 /  16 039

CATAWBA

33708.3.1

FED AID NO BRSTP-16(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER I-40 AND APPROACHES ON NC-16.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

DEVERE CONSTRUCTION
COMPANY, INC

ASHEVILLE,  NC ALPENA,  MI

C202729JAN 17 2012
0.222 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 158000.00 157500.00 160000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 28000.00 25000.00 15000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 28000.00 10800.00 30000.00BRG APP SUB REG TIER**

(24+46.07-L-)
0004 0038000000-E SP   100 CY  8.00 800.00 17.25 1725.00 10.00 1000.00SHALLOW UNDERCUT
0005 0043000000-N 226 Lump Sum 108000.00 150368.00 180000.00GRADING
0006 0050000000-E 226  1 ACR 750.00 750.00 5000.00 5000.00 100.00 100.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  250 CY  6.00 1500.00 10.00 2500.00 15.00 3750.00UNDERCUT EXCAVATION
0008 0080000000-E SP   200 TON 24.00 4800.00 49.50 9900.00 20.00 4000.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  540 CY  6.00 3240.00 4.25 2295.00 6.00 3240.00DRAINAGE DITCH EXCAVATION
0010 0196000000-E 270  950 SY  1.50 1425.00 1.75 1662.50 2.50 2375.00SOIL STABILIZATION FABRIC
0011 0318000000-E SP   143 TON 32.00 4576.00 42.00 6006.00 35.00 5005.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   450 SY  1.60 720.00 2.00 900.00 3.00 1350.00FND CONDIT FABRIC
0013 0343000000-E SP   196 LF  29.00 5684.00 25.60 5017.60 30.00 5880.0015" SIDE DRAIN PIPE
0014 0354000000-E SP   244 LF  34.00 8296.00 41.75 10187.00 40.00 9760.00***" RC PIPE CULV *****

(18", V)
0015 0366000000-E SP   84 LF  29.00 2436.00 34.50 2898.00 28.00 2352.0015" RC PIPE CULV III
0016 0448300000-E SP   204 LF  33.00 6732.00 37.00 7548.00 35.00 7140.0018" RCP CULV CLASS IV
0017 0448400000-E SP   392 LF  40.00 15680.00 46.00 18032.00 40.00 15680.0024" RCP CULV CLASS IV
0018 0582000000-E SP   92 LF  34.00 3128.00 44.00 4048.00 40.00 3680.0015" CS PIPE CULV 0.064"
0019 0588000000-E SP   120 LF  40.00 4800.00 45.00 5400.00 48.00 5760.0018" CS PIPE CULV 0.064"
0020 0594000000-E SP   16 LF  47.00 752.00 50.00 800.00 70.00 1120.0024" CS PIPE CULV 0.064"
0021 0636000000-E SP   2 EA  490.00 980.00 600.00 1200.00 500.00 1000.00**" CS ELBOW *****" THICK

(15", 0.064")
0022 0636000000-E SP   2 EA  524.00 1048.00 625.00 1250.00 500.00 1000.00**" CS ELBOW *****" THICK

(18", 0.064")
0023 0636000000-E SP   2 EA  584.00 1168.00 700.00 1400.00 750.00 1500.00**" CS ELBOW *****" THICK

(24", 0.064")
0024 0995000000-E 340  1,069 LF  6.00 6414.00 15.00 16035.00 10.00 10690.00PIPE REMOVAL
0025 0996000000-N 350  2 EA  500.00 1000.00 2900.00 5800.00 1000.00 2000.00PIPE CLEAN-OUT
0026 1220000000-E 545  100 TON 25.00 2500.00 30.00 3000.00 40.00 4000.00INCIDENTAL STONE BASE
0027 1489000000-E 610  710 TON 50.50 35855.00 49.25 34967.50 46.12 32745.20ASP CONC BASE CRS B25.0B
0028 1491000000-E 610  2,420 TON 48.00 116160.00 49.25 119185.00 46.12 111610.40ASP CONC BASE CRS B25.0C
0029 1498000000-E 610  520 TON 52.00 27040.00 49.25 25610.00 46.12 23982.40ASP CONC INTR CRS I19.0B
0030 1503000000-E 610  1,010 TON 50.00 50500.00 49.25 49742.50 46.12 46581.20ASP CONC INTR CRS I19.0C
0031 1519000000-E 610  510 TON 48.00 24480.00 49.25 25117.50 46.12 23521.20ASP CONC SURF CRS S9.5B
0032 1523000000-E 610  600 TON 50.00 30000.00 49.25 29550.00 46.12 27672.00ASP CONC SURF CRS S9.5C
0033 1524200000-E 610  780 TON 54.00 42120.00 49.25 38415.00 46.12 35973.60ASP CONC SURF CRS S9.5D
0034 1575000000-E SP   280 TON 711.00 199080.00 650.00 182000.00 605.00 169400.00ASP FOR PLANT MIX
0035 1577000000-E SP   45 TON 840.00 37800.00 850.00 38250.00 775.00 34875.00POLYM MOD ASP BNDR FOR PLT MIX
0036 1891000000-E SP   800 SY  11.00 8800.00 18.00 14400.00 20.00 16000.00GENERIC PAVING ITEM (SY)

MILLING CONCRETE PAVEMENT, 0" TO 1-1/2" DEPTH
0037 2022000000-E SP   56 CY  27.00 1512.00 31.00 1736.00 20.00 1120.00SUBDRAIN EXCAVATION
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0038 2033000000-E SP   42 CY  54.00 2268.00 82.00 3444.00 75.00 3150.00SUBDRAIN FINE AGGREGATE
0039 2044000000-E SP   250 LF  5.50 1375.00 5.40 1350.00 15.00 3750.006" PERF SUBDRN PIPE
0040 2070000000-N SP   1 EA  250.00 250.00 300.00 300.00 250.00 250.00SUBDRN PIPE OUTLETS
0041 2077000000-E SP   6 LF  29.00 174.00 20.00 120.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0042 2253000000-E 840 1.79 CY  700.00 1253.00 1200.00 2148.00 1200.00 2148.00PIPE COLLARS
0043 2286000000-N 840  21 EA  1160.00 24360.00 1200.00 25200.00 1350.00 28350.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 7.48 LF  200.00 1496.00 275.00 2057.00 250.00 1870.00MASNRY DRAINAGE STRUCT
0045 2364000000-N 840  2 EA  400.00 800.00 550.00 1100.00 450.00 900.00FRAME W/2GRTS 840.16 STD
0046 2365000000-N 840  7 EA  390.00 2730.00 550.00 3850.00 450.00 3150.00FRAME W/2GRTS 840.22 STD
0047 2374000000-N 840  2 EA  525.00 1050.00 550.00 1100.00 550.00 1100.00FRAME-GRT-HD 840.03 **

(E)
0048 2374000000-N 840  4 EA  525.00 2100.00 550.00 2200.00 550.00 2200.00FRAME-GRT-HD 840.03 **

(F)
0049 2374000000-N 840  3 EA  525.00 1575.00 550.00 1650.00 550.00 1650.00FRAME-GRT-HD 840.03 **

(G)
0050 2396000000-N 840  3 EA  325.00 975.00 450.00 1350.00 350.00 1050.00FRAME W/COVER STD 840.54
0051 2549000000-E 846  1,570 LF  12.00 18840.00 16.00 25120.00 13.75 21587.502'-6"CONC CURB & GUTTER
0052 2591000000-E 848  830 SY  27.00 22410.00 29.00 24070.00 26.50 21995.004" CONCRETE SIDEWALK
0053 2724000000-E 857  150 LF  112.00 16800.00 105.00 15750.00 105.00 15750.00PC REINF BARRIER SNGL FC
0054 3030000000-E 862 1,537.5 LF  15.50 23831.25 14.50 22293.75 14.90 22908.75STL BM GUARDRAIL
0055 3060000000-E 862 1,537.5 LF  21.00 32287.50 20.00 30750.00 19.90 30596.25SBGR DOUBLE FACED
0056 3150000000-N 862  5 EA  55.00 275.00 50.00 250.00 10.00 50.00ADDIT GUARDRAIL POSTS
0057 3210000000-N 862  2 EA  550.00 1100.00 500.00 1000.00 525.00 1050.00GR ANCHOR TYPE CAT-1
0058 3215000000-N 862  4 EA  1550.00 6200.00 1500.00 6000.00 1295.00 5180.00GR ANCHOR TYPE III
0059 3270000000-N SP   6 EA  2100.00 12600.00 2000.00 12000.00 1795.00 10770.00GR ANCHOR TYPE 350
0060 3317000000-N 862  4 EA  1550.00 6200.00 1500.00 6000.00 1425.00 5700.00GR ANCHOR TYPE B-77
0061 3360000000-E 863  2,582 LF  1.00 2582.00 1.00 2582.00 1.00 2582.00REMOVE EXISTING GUARDRAIL
0062 3389100000-N SP   6 EA  775.00 4650.00 700.00 4200.00 800.00 4800.00GDRL ANCH UNITS 350 TEMP
0063 3649000000-E 876  9 TON 43.00 387.00 87.00 783.00 100.00 900.00RIP RAP, CLASS B
0064 3656000000-E 876  495 SY  2.00 990.00 2.25 1113.75 3.00 1485.00FILTER FABRIC FOR DRAINGE
0065 4072000000-E 903  105 LF  4.75 498.75 4.30 451.50 4.25 446.25SUPPORT, 3-LB STL U-CHAN
0066 4102000000-N 904  3 EA  55.00 165.00 51.50 154.50 50.00 150.00SIGN ERECTION, TYPE E
0067 4108000000-N 904  4 EA  100.00 400.00 97.00 388.00 95.00 380.00SIGN ERECTION, TYPE F
0068 4155000000-N 907  9 EA  1.00 9.00 1.00 9.00 1.00 9.00DISPOSE SIGN SYST U-CHAN
0069 4400000000-E 1110  404 SF  4.00 1616.00 4.00 1616.00 3.77 1523.08WORK ZONE SIGNS (STAT)
0070 4405000000-E 1110  558 SF  12.00 6696.00 8.50 4743.00 12.52 6986.16WORK ZONE SIGNS (PORT)
0071 4410000000-E 1110  157 SF  6.50 1020.50 6.00 942.00 5.75 902.75WORK ZONE SIGNS (BARR)
0072 4415000000-N 1115  2 EA  2500.00 5000.00 1600.00 3200.00 4000.00 8000.00FLASHING ARROW PNL TYPE C
0073 4422000000-N 1120  240 DAY 40.00 9600.00 50.00 12000.00 50.00 12000.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0074 4430000000-N 1130  510 EA  57.00 29070.00 48.00 24480.00 60.00 30600.00DRUMS
0075 4445000000-E 1145  115 LF  26.00 2990.00 20.00 2300.00 19.25 2213.75BARRICADES (TYPE III)
0076 4465000000-N 1160  2 EA  6100.00 12200.00 2600.00 5200.00 5500.00 11000.00TEMPORARY CRASH CUSHIONS
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0077 4480000000-N 1165  2 EA  15575.00 31150.00 1500.00 3000.00 10000.00 20000.00TMIA
0078 4485000000-E 1170  670 LF  24.00 16080.00 23.00 15410.00 22.00 14740.00PORT CONC BARRIER
0079 4510000000-N SP   480 HR  25.00 12000.00 38.00 18240.00 40.00 19200.00LAW ENFORCEMENT
0080 4650000000-N 1251  52 EA  7.00 364.00 7.00 364.00 12.00 624.00TEMP RAISED PVMT MRKS
0081 4815000000-E 1205  18,452 LF  0.25 4613.00 0.23 4243.96 0.38 7011.76PAINT PVMT MARKINGS 6"
0082 4847000000-E 1205  4,650 LF  1.25 5812.50 1.20 5580.00 1.00 4650.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0083 4847100000-E 1205  4,612 LF  1.50 6918.00 1.50 6918.00 1.25 5765.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0084 4855000000-E 1205  4,612 LF  1.00 4612.00 1.05 4842.60 0.70 3228.40LINE REMOVAL 6" WIDE
0085 4905000000-N 1253  93 EA  38.00 3534.00 36.00 3348.00 32.00 2976.00SNOWPLB PVMT MRKER
0086 6000000000-E 1605  2,650 LF  1.75 4637.50 2.00 5300.00 1.59 4213.50TEMPORARY SILT FENCE
0087 6006000000-E 1610  270 TON 44.00 11880.00 70.00 18900.00 40.00 10800.00EROS CONTRL STONE CL A
0088 6009000000-E 1610  290 TON 42.00 12180.00 70.00 20300.00 40.00 11600.00EROS CONTRL STONE CL B
0089 6012000000-E 1610  320 TON 43.00 13760.00 78.00 24960.00 35.00 11200.00SEDIMENT CONTROL STONE
0090 6015000000-E 1615  5 ACR 660.00 3300.00 625.00 3125.00 595.00 2975.00TEMPORARY MULCHING
0091 6018000000-E 1620  200 LB  3.00 600.00 2.00 400.00 2.35 470.00SEED FOR TEMP SEEDING
0092 6021000000-E 1620 1.75 TON 1025.00 1793.75 875.00 1531.25 925.00 1618.75FERT FOR TEMP SEEDING
0093 6024000000-E 1622  500 LF  10.00 5000.00 12.00 6000.00 15.00 7500.00TEMPORARY SLOPE DRAINS
0094 6027000000-N 1622  8 EA  80.00 640.00 175.00 1400.00 200.00 1600.00INLET PROTCN @ SLOPE DRNS
0095 6029000000-E SP   1,000 LF  1.75 1750.00 2.00 2000.00 1.45 1450.00SAFETY FENCE
0096 6030000000-E 1630  550 CY  4.75 2612.50 7.00 3850.00 10.00 5500.00SILT EXCAVATION
0097 6036000000-E 1631  5,500 SY  1.75 9625.00 1.30 7150.00 1.49 8195.00MATTING FOR EROS CONTROL
0098 6037000000-E SP   10 SY  6.50 65.00 24.00 240.00 5.75 57.50COIR FIBER MAT
0099 6038000000-E SP   800 SY  7.00 5600.00 4.30 3440.00 6.25 5000.00PERM SOIL REINF MAT
0100 6042000000-E 1632  950 LF  4.50 4275.00 4.60 4370.00 5.00 4750.001/4" HARDWARE CLOTH
0101 6071010000-E SP   525 LF  5.25 2756.25 12.50 6562.50 4.65 2441.25WATTLE
0102 6071020000-E SP   140 LB  11.00 1540.00 21.00 2940.00 10.00 1400.00POLYACRYLAMIDE (PAM)
0103 6071030000-E SP   130 LF  5.25 682.50 6.75 877.50 4.74 616.20COIR FIBER BAFFLE
0104 6071050000-E SP   1 EA  700.00 700.00 1400.00 1400.00 1175.63 1175.63**" SKIMMER

(1-1/2")
0105 6084000000-E 1660  6 ACR 1375.00 8250.00 2000.00 12000.00 1225.00 7350.00SEEDING AND MULCHING
0106 6087000000-E 1660  3 ACR 83.00 249.00 78.00 234.00 75.00 225.00MOWING
0107 6090000000-E 1661  50 LB  4.00 200.00 10.00 500.00 3.25 162.50SEED FOR REPAIR SEEDING
0108 6093000000-E 1661 0.25 TON 1025.00 256.25 1000.00 250.00 925.00 231.25FERT FOR REPAIR SEEDING
0109 6096000000-E 1662  125 LB  3.50 437.50 3.00 375.00 3.10 387.50SEED FOR SUPP SEEDING
0110 6108000000-E 1665 3.75 TON 1088.00 4080.00 875.00 3281.25 985.00 3693.75FERTILIZER TOPDRESSING
0111 6114500000-N SP   30 MHR 28.00 840.00 42.00 1260.00 25.00 750.00SPECIALIZED HAND MOWING
0112 6117000000-N SP   30 EA  250.00 7500.00 220.00 6600.00 225.00 6750.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0113 8801000000-E SP   6,356 SF  81.70 519285.20 90.00 572040.00 90.00 572040.00MSE RETAIN WALLS
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STRUCTURE ITEMS

0114 8021000000-N SP  Lump Sum 118000.00 125000.00 175000.00REMV EXIST STR **********
(24+46.07-L-)

0115 8091000000-N 410 Lump Sum 17888.00 15000.00 12500.00FND EXCAV B** STA *******
(1,24+46.07-L-)

0116 8112730000-N SP   3 EA  2800.00 8400.00 3000.00 9000.00 1000.00 3000.00PDA TESTING
0117 8112740000-N SP   3 EA  350.00 1050.00 1000.00 3000.00 1032.62 3097.86PDA ASSISTANCE
0118 8147000000-E 420  10,332 SF  30.60 316159.20 28.00 289296.00 28.50 294462.00REINF CONCRETE DECK SLAB
0119 8161000000-E 420  7,864 SF  0.60 4718.40 1.00 7864.00 0.60 4718.40GROOVING BRIDGE FLOORS
0120 8182000000-E 420 229.1 CY  600.00 137460.00 500.00 114550.00 650.00 148915.00CLASS A CONCRETE (BRIDGE)
0121 8210000000-N 422 Lump Sum 50800.00 56000.00 65000.00BRG APPR SLAB ***********

(24+46.07-L-)
0122 8217000000-E 425  33,941 LB  1.00 33941.00 1.00 33941.00 0.85 28849.85REINF STEEL (BRIDGE)
0123 8238000000-E 425  1,650 LB  2.20 3630.00 2.00 3300.00 1.50 2475.00SPIRAL COL REINF STL BRG
0124 8274000000-E 430 1,103.75 LF  252.00 278145.00 245.00 270418.75 235.00 259381.2563" MOD PRESTR CONC GIRDR
0125 8364000000-E SP   1,850 LF  58.00 107300.00 40.00 74000.00 45.00 83250.00HP12X53 PILES
0126 8393000000-N SP   40 EA  220.00 8800.00 200.00 8000.00 500.00 20000.00PILE REDRIVES
0127 8482000000-E 460 435.385 LF  170.00 74015.45 178.00 77498.53 200.00 87077.00THREE BAR METAL RAIL
0128 8531000000-E 462  40 SY  95.00 3800.00 76.00 3040.00 175.00 7000.004" SLOPE PROTECTION
0129 8657000000-N 430 Lump Sum 10490.00 9800.00 12500.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 15800.00 15000.00 15000.00EVAZOTE JOINT SEALS

 

    TOTAL 3132576.00 TOTAL 3156452.44 TOTAL 3244720.84CONTRACT TOTAL

 

    SUB-TOTAL 1422893.75 SUB-TOTAL 1469704.16 SUB-TOTAL 1450454.48ROADWAY ITEMS
    SUB-TOTAL 519285.20 SUB-TOTAL 572040.00 SUB-TOTAL 572040.00WALL ITEMS
    SUB-TOTAL 1190397.05 SUB-TOTAL 1114708.28 SUB-TOTAL 1222226.36STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 162500.00 165325.00 165000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 15750.00 20000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 15000.00 22000.00 10000.00BRG APP SUB REG TIER**

(24+46.07-L-)
0004 0038000000-E SP   100 CY  17.25 1725.00 10.00 1000.00 14.00 1400.00SHALLOW UNDERCUT
0005 0043000000-N 226 Lump Sum 181868.00 255000.00 140000.00GRADING
0006 0050000000-E 226  1 ACR 5000.00 5000.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  250 CY  9.10 2275.00 5.00 1250.00 14.00 3500.00UNDERCUT EXCAVATION
0008 0080000000-E SP   200 TON 49.50 9900.00 25.00 5000.00 26.00 5200.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  540 CY  4.20 2268.00 5.00 2700.00 10.00 5400.00DRAINAGE DITCH EXCAVATION
0010 0196000000-E 270  950 SY  1.70 1615.00 2.00 1900.00 2.50 2375.00SOIL STABILIZATION FABRIC
0011 0318000000-E SP   143 TON 40.15 5741.45 25.00 3575.00 35.00 5005.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   450 SY  1.80 810.00 2.00 900.00 3.00 1350.00FND CONDIT FABRIC
0013 0343000000-E SP   196 LF  25.25 4949.00 28.00 5488.00 38.00 7448.0015" SIDE DRAIN PIPE
0014 0354000000-E SP   244 LF  41.50 10126.00 40.00 9760.00 45.00 10980.00***" RC PIPE CULV *****

(18", V)
0015 0366000000-E SP   84 LF  34.15 2868.60 28.00 2352.00 38.00 3192.0015" RC PIPE CULV III
0016 0448300000-E SP   204 LF  35.80 7303.20 34.00 6936.00 45.00 9180.0018" RCP CULV CLASS IV
0017 0448400000-E SP   392 LF  44.95 17620.40 45.00 17640.00 55.00 21560.0024" RCP CULV CLASS IV
0018 0582000000-E SP   92 LF  42.85 3942.20 25.00 2300.00 50.00 4600.0015" CS PIPE CULV 0.064"
0019 0588000000-E SP   120 LF  43.00 5160.00 27.00 3240.00 55.00 6600.0018" CS PIPE CULV 0.064"
0020 0594000000-E SP   16 LF  47.00 752.00 35.00 560.00 70.00 1120.0024" CS PIPE CULV 0.064"
0021 0636000000-E SP   2 EA  555.00 1110.00 300.00 600.00 300.00 600.00**" CS ELBOW *****" THICK

(15", 0.064")
0022 0636000000-E SP   2 EA  600.00 1200.00 300.00 600.00 350.00 700.00**" CS ELBOW *****" THICK

(18", 0.064")
0023 0636000000-E SP   2 EA  685.00 1370.00 450.00 900.00 500.00 1000.00**" CS ELBOW *****" THICK

(24", 0.064")
0024 0995000000-E 340  1,069 LF  13.30 14217.70 5.00 5345.00 15.00 16035.00PIPE REMOVAL
0025 0996000000-N 350  2 EA  2750.00 5500.00 450.00 900.00 550.00 1100.00PIPE CLEAN-OUT
0026 1220000000-E 545  100 TON 29.50 2950.00 25.00 2500.00 25.00 2500.00INCIDENTAL STONE BASE
0027 1489000000-E 610  710 TON 46.12 32745.20 44.39 31516.90 46.12 32745.20ASP CONC BASE CRS B25.0B
0028 1491000000-E 610  2,420 TON 46.12 111610.40 41.67 100841.40 46.12 111610.40ASP CONC BASE CRS B25.0C
0029 1498000000-E 610  520 TON 46.12 23982.40 46.41 24133.20 46.12 23982.40ASP CONC INTR CRS I19.0B
0030 1503000000-E 610  1,010 TON 46.12 46581.20 43.78 44217.80 46.12 46581.20ASP CONC INTR CRS I19.0C
0031 1519000000-E 610  510 TON 46.12 23521.20 42.13 21486.30 46.12 23521.20ASP CONC SURF CRS S9.5B
0032 1523000000-E 610  600 TON 46.12 27672.00 43.80 26280.00 46.12 27672.00ASP CONC SURF CRS S9.5C
0033 1524200000-E 610  780 TON 46.12 35973.60 47.46 37018.80 46.12 35973.60ASP CONC SURF CRS S9.5D
0034 1575000000-E SP   280 TON 605.00 169400.00 630.00 176400.00 605.00 169400.00ASP FOR PLANT MIX
0035 1577000000-E SP   45 TON 775.00 34875.00 738.00 33210.00 775.00 34875.00POLYM MOD ASP BNDR FOR PLT MIX
0036 1891000000-E SP   800 SY  12.95 10360.00 11.46 9168.00 9.95 7960.00GENERIC PAVING ITEM (SY)

MILLING CONCRETE PAVEMENT, 0" TO 1-1/2" DEPTH
0037 2022000000-E SP   56 CY  30.20 1691.20 15.00 840.00 15.00 840.00SUBDRAIN EXCAVATION
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0038 2033000000-E SP   42 CY  82.40 3460.80 35.00 1470.00 100.00 4200.00SUBDRAIN FINE AGGREGATE
0039 2044000000-E SP   250 LF  5.35 1337.50 7.25 1812.50 6.00 1500.006" PERF SUBDRN PIPE
0040 2070000000-N SP   1 EA  300.00 300.00 350.00 350.00 200.00 200.00SUBDRN PIPE OUTLETS
0041 2077000000-E SP   6 LF  20.00 120.00 25.00 150.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0042 2253000000-E 840 1.79 CY  1195.00 2139.05 250.00 447.50 1250.00 2237.50PIPE COLLARS
0043 2286000000-N 840  21 EA  1088.00 22848.00 1500.00 31500.00 1100.00 23100.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 7.48 LF  250.00 1870.00 175.00 1309.00 240.00 1795.20MASNRY DRAINAGE STRUCT
0045 2364000000-N 840  2 EA  541.50 1083.00 345.00 690.00 500.00 1000.00FRAME W/2GRTS 840.16 STD
0046 2365000000-N 840  7 EA  546.00 3822.00 700.00 4900.00 500.00 3500.00FRAME W/2GRTS 840.22 STD
0047 2374000000-N 840  2 EA  514.00 1028.00 390.00 780.00 550.00 1100.00FRAME-GRT-HD 840.03 **

(E)
0048 2374000000-N 840  4 EA  514.00 2056.00 400.00 1600.00 550.00 2200.00FRAME-GRT-HD 840.03 **

(F)
0049 2374000000-N 840  3 EA  514.00 1542.00 400.00 1200.00 550.00 1650.00FRAME-GRT-HD 840.03 **

(G)
0050 2396000000-N 840  3 EA  404.00 1212.00 225.00 675.00 400.00 1200.00FRAME W/COVER STD 840.54
0051 2549000000-E 846  1,570 LF  15.05 23628.50 16.00 25120.00 15.00 23550.002'-6"CONC CURB & GUTTER
0052 2591000000-E 848  830 SY  27.80 23074.00 25.00 20750.00 26.00 21580.004" CONCRETE SIDEWALK
0053 2724000000-E 857  150 LF  105.00 15750.00 75.00 11250.00 60.00 9000.00PC REINF BARRIER SNGL FC
0054 3030000000-E 862 1,537.5 LF  14.90 22908.75 14.00 21525.00 14.00 21525.00STL BM GUARDRAIL
0055 3060000000-E 862 1,537.5 LF  19.90 30596.25 19.00 29212.50 19.00 29212.50SBGR DOUBLE FACED
0056 3150000000-N 862  5 EA  10.00 50.00 50.00 250.00 50.00 250.00ADDIT GUARDRAIL POSTS
0057 3210000000-N 862  2 EA  525.00 1050.00 500.00 1000.00 500.00 1000.00GR ANCHOR TYPE CAT-1
0058 3215000000-N 862  4 EA  1295.00 5180.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0059 3270000000-N SP   6 EA  1795.00 10770.00 1900.00 11400.00 1900.00 11400.00GR ANCHOR TYPE 350
0060 3317000000-N 862  4 EA  1425.00 5700.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE B-77
0061 3360000000-E 863  2,582 LF  1.00 2582.00 1.00 2582.00 1.00 2582.00REMOVE EXISTING GUARDRAIL
0062 3389100000-N SP   6 EA  800.00 4800.00 700.00 4200.00 700.00 4200.00GDRL ANCH UNITS 350 TEMP
0063 3649000000-E 876  9 TON 80.00 720.00 28.00 252.00 60.00 540.00RIP RAP, CLASS B
0064 3656000000-E 876  495 SY  2.20 1089.00 2.00 990.00 2.50 1237.50FILTER FABRIC FOR DRAINGE
0065 4072000000-E 903  105 LF  5.30 556.50 5.25 551.25 5.30 556.50SUPPORT, 3-LB STL U-CHAN
0066 4102000000-N 904  3 EA  50.00 150.00 65.00 195.00 50.00 150.00SIGN ERECTION, TYPE E
0067 4108000000-N 904  4 EA  50.00 200.00 95.00 380.00 50.00 200.00SIGN ERECTION, TYPE F
0068 4155000000-N 907  9 EA  5.00 45.00 5.00 45.00 5.00 45.00DISPOSE SIGN SYST U-CHAN
0069 4400000000-E 1110  404 SF  7.50 3030.00 5.10 2060.40 4.00 1616.00WORK ZONE SIGNS (STAT)
0070 4405000000-E 1110  558 SF  7.50 4185.00 8.65 4826.70 6.25 3487.50WORK ZONE SIGNS (PORT)
0071 4410000000-E 1110  157 SF  7.50 1177.50 5.95 934.15 4.85 761.45WORK ZONE SIGNS (BARR)
0072 4415000000-N 1115  2 EA  3000.00 6000.00 2300.00 4600.00 2300.00 4600.00FLASHING ARROW PNL TYPE C
0073 4422000000-N 1120  240 DAY 100.00 24000.00 25.00 6000.00 25.00 6000.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0074 4430000000-N 1130  510 EA  75.00 38250.00 48.05 24505.50 50.00 25500.00DRUMS
0075 4445000000-E 1145  115 LF  35.00 4025.00 18.40 2116.00 24.00 2760.00BARRICADES (TYPE III)
0076 4465000000-N 1160  2 EA  5500.00 11000.00 5501.00 11002.00 4650.00 9300.00TEMPORARY CRASH CUSHIONS
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0077 4480000000-N 1165  2 EA  12400.00 24800.00 9885.00 19770.00 9885.00 19770.00TMIA
0078 4485000000-E 1170  670 LF  22.00 14740.00 55.00 36850.00 22.00 14740.00PORT CONC BARRIER
0079 4510000000-N SP   480 HR  50.00 24000.00 45.00 21600.00 30.00 14400.00LAW ENFORCEMENT
0080 4650000000-N 1251  52 EA  12.00 624.00 6.50 338.00 6.50 338.00TEMP RAISED PVMT MRKS
0081 4815000000-E 1205  18,452 LF  0.38 7011.76 0.22 4059.44 0.22 4059.44PAINT PVMT MARKINGS 6"
0082 4847000000-E 1205  4,650 LF  1.00 4650.00 1.15 5347.50 1.15 5347.50POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0083 4847100000-E 1205  4,612 LF  1.25 5765.00 1.45 6687.40 1.45 6687.40POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0084 4855000000-E 1205  4,612 LF  0.70 3228.40 1.00 4612.00 1.00 4612.00LINE REMOVAL 6" WIDE
0085 4905000000-N 1253  93 EA  32.00 2976.00 35.00 3255.00 35.00 3255.00SNOWPLB PVMT MRKER
0086 6000000000-E 1605  2,650 LF  1.88 4982.00 2.20 5830.00 1.59 4213.50TEMPORARY SILT FENCE
0087 6006000000-E 1610  270 TON 67.00 18090.00 28.00 7560.00 45.00 12150.00EROS CONTRL STONE CL A
0088 6009000000-E 1610  290 TON 67.00 19430.00 28.00 8120.00 50.00 14500.00EROS CONTRL STONE CL B
0089 6012000000-E 1610  320 TON 76.00 24320.00 25.00 8000.00 40.00 12800.00SEDIMENT CONTROL STONE
0090 6015000000-E 1615  5 ACR 595.00 2975.00 1000.00 5000.00 595.00 2975.00TEMPORARY MULCHING
0091 6018000000-E 1620  200 LB  2.35 470.00 5.00 1000.00 2.35 470.00SEED FOR TEMP SEEDING
0092 6021000000-E 1620 1.75 TON 925.00 1618.75 1000.00 1750.00 925.00 1618.75FERT FOR TEMP SEEDING
0093 6024000000-E 1622  500 LF  10.30 5150.00 12.00 6000.00 15.00 7500.00TEMPORARY SLOPE DRAINS
0094 6027000000-N 1622  8 EA  150.00 1200.00 350.00 2800.00 200.00 1600.00INLET PROTCN @ SLOPE DRNS
0095 6029000000-E SP   1,000 LF  1.88 1880.00 1.70 1700.00 1.45 1450.00SAFETY FENCE
0096 6030000000-E 1630  550 CY  6.50 3575.00 10.00 5500.00 12.00 6600.00SILT EXCAVATION
0097 6036000000-E 1631  5,500 SY  1.49 8195.00 1.00 5500.00 1.49 8195.00MATTING FOR EROS CONTROL
0098 6037000000-E SP   10 SY  5.75 57.50 10.00 100.00 5.75 57.50COIR FIBER MAT
0099 6038000000-E SP   800 SY  6.25 5000.00 4.00 3200.00 6.25 5000.00PERM SOIL REINF MAT
0100 6042000000-E 1632  950 LF  4.45 4227.50 3.70 3515.00 5.00 4750.001/4" HARDWARE CLOTH
0101 6071010000-E SP   525 LF  12.15 6378.75 7.00 3675.00 8.00 4200.00WATTLE
0102 6071020000-E SP   140 LB  20.00 2800.00 8.00 1120.00 10.00 1400.00POLYACRYLAMIDE (PAM)
0103 6071030000-E SP   130 LF  6.45 838.50 8.00 1040.00 7.00 910.00COIR FIBER BAFFLE
0104 6071050000-E SP   1 EA  1333.00 1333.00 1275.00 1275.00 700.00 700.00**" SKIMMER

(1-1/2")
0105 6084000000-E 1660  6 ACR 1225.00 7350.00 1750.00 10500.00 1225.00 7350.00SEEDING AND MULCHING
0106 6087000000-E 1660  3 ACR 75.00 225.00 30.00 90.00 75.00 225.00MOWING
0107 6090000000-E 1661  50 LB  3.25 162.50 1.00 50.00 3.25 162.50SEED FOR REPAIR SEEDING
0108 6093000000-E 1661 0.25 TON 925.00 231.25 1000.00 250.00 925.00 231.25FERT FOR REPAIR SEEDING
0109 6096000000-E 1662  125 LB  3.10 387.50 1.00 125.00 3.10 387.50SEED FOR SUPP SEEDING
0110 6108000000-E 1665 3.75 TON 985.00 3693.75 400.00 1500.00 985.00 3693.75FERTILIZER TOPDRESSING
0111 6114500000-N SP   30 MHR 25.00 750.00 30.00 900.00 25.00 750.00SPECIALIZED HAND MOWING
0112 6117000000-N SP   30 EA  225.00 6750.00 125.00 3750.00 225.00 6750.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0113 8801000000-E SP   6,356 SF  90.00 572040.00 86.50 549794.00 92.00 584752.00MSE RETAIN WALLS
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STRUCTURE ITEMS

0114 8021000000-N SP  Lump Sum 100000.00 165000.00 259000.00REMV EXIST STR **********
(24+46.07-L-)

0115 8091000000-N 410 Lump Sum 10000.00 18700.00 15000.00FND EXCAV B** STA *******
(1,24+46.07-L-)

0116 8112730000-N SP   3 EA  2500.00 7500.00 1500.00 4500.00 1950.00 5850.00PDA TESTING
0117 8112740000-N SP   3 EA  500.00 1500.00 1100.00 3300.00 400.00 1200.00PDA ASSISTANCE
0118 8147000000-E 420  10,332 SF  25.00 258300.00 30.25 312543.00 27.00 278964.00REINF CONCRETE DECK SLAB
0119 8161000000-E 420  7,864 SF  0.50 3932.00 0.44 3460.16 0.40 3145.60GROOVING BRIDGE FLOORS
0120 8182000000-E 420 229.1 CY  600.00 137460.00 880.00 201608.00 550.00 126005.00CLASS A CONCRETE (BRIDGE)
0121 8210000000-N 422 Lump Sum 50000.00 44025.00 50000.00BRG APPR SLAB ***********

(24+46.07-L-)
0122 8217000000-E 425  33,941 LB  1.00 33941.00 1.00 33941.00 1.00 33941.00REINF STEEL (BRIDGE)
0123 8238000000-E 425  1,650 LB  2.00 3300.00 2.25 3712.50 2.00 3300.00SPIRAL COL REINF STL BRG
0124 8274000000-E 430 1,103.75 LF  300.00 331125.00 246.15 271688.06 330.00 364237.5063" MOD PRESTR CONC GIRDR
0125 8364000000-E SP   1,850 LF  70.00 129500.00 51.60 95460.00 45.00 83250.00HP12X53 PILES
0126 8393000000-N SP   40 EA  100.00 4000.00 260.00 10400.00 175.00 7000.00PILE REDRIVES
0127 8482000000-E 460 435.385 LF  175.00 76192.38 170.00 74015.45 135.00 58776.98THREE BAR METAL RAIL
0128 8531000000-E 462  40 SY  75.00 3000.00 75.75 3030.00 80.00 3200.004" SLOPE PROTECTION
0129 8657000000-N 430 Lump Sum 5000.00 16615.00 25000.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 15000.00 19200.00 25000.00EVAZOTE JOINT SEALS

 

    TOTAL 3251176.14 TOTAL 3305926.41 TOTAL 3308663.32CONTRACT TOTAL

 

    SUB-TOTAL 1509385.76 SUB-TOTAL 1474934.24 SUB-TOTAL 1381041.24ROADWAY ITEMS
    SUB-TOTAL 572040.00 SUB-TOTAL 549794.00 SUB-TOTAL 584752.00WALL ITEMS
    SUB-TOTAL 1169750.38 SUB-TOTAL 1281198.17 SUB-TOTAL 1342870.08STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 165000.00 171000.00 175000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 40000.00 51000.00 17850.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 24000.00 21000.00 40000.00BRG APP SUB REG TIER**

(24+46.07-L-)
0004 0038000000-E SP   100 CY  18.46 1846.00 10.67 1067.00 10.00 1000.00SHALLOW UNDERCUT
0005 0043000000-N 226 Lump Sum 275083.21 382969.70 300000.00GRADING
0006 0050000000-E 226  1 ACR 5350.00 5350.00 1066.67 1066.67 1.00 1.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  250 CY  9.74 2435.00 6.27 1567.50 5.00 1250.00UNDERCUT EXCAVATION
0008 0080000000-E SP   200 TON 52.97 10594.00 24.58 4916.00 25.00 5000.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  540 CY  4.49 2424.60 5.50 2970.00 5.00 2700.00DRAINAGE DITCH EXCAVATION
0010 0196000000-E 270  950 SY  1.82 1729.00 2.42 2299.00 2.00 1900.00SOIL STABILIZATION FABRIC
0011 0318000000-E SP   143 TON 42.96 6143.28 19.00 2717.00 25.00 3575.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   450 SY  1.93 868.50 1.00 450.00 2.00 900.00FND CONDIT FABRIC
0013 0343000000-E SP   196 LF  27.02 5295.92 14.00 2744.00 28.00 5488.0015" SIDE DRAIN PIPE
0014 0354000000-E SP   244 LF  44.41 10836.04 22.00 5368.00 40.00 9760.00***" RC PIPE CULV *****

(18", V)
0015 0366000000-E SP   84 LF  36.54 3069.36 20.00 1680.00 28.00 2352.0015" RC PIPE CULV III
0016 0448300000-E SP   204 LF  38.31 7815.24 22.00 4488.00 34.00 6936.0018" RCP CULV CLASS IV
0017 0448400000-E SP   392 LF  48.10 18855.20 24.00 9408.00 45.00 17640.0024" RCP CULV CLASS IV
0018 0582000000-E SP   92 LF  45.85 4218.20 18.00 1656.00 25.00 2300.0015" CS PIPE CULV 0.064"
0019 0588000000-E SP   120 LF  46.01 5521.20 22.00 2640.00 27.00 3240.0018" CS PIPE CULV 0.064"
0020 0594000000-E SP   16 LF  50.29 804.64 25.00 400.00 35.00 560.0024" CS PIPE CULV 0.064"
0021 0636000000-E SP   2 EA  593.85 1187.70 130.00 260.00 300.00 600.00**" CS ELBOW *****" THICK

(15", 0.064")
0022 0636000000-E SP   2 EA  642.00 1284.00 130.00 260.00 300.00 600.00**" CS ELBOW *****" THICK

(18", 0.064")
0023 0636000000-E SP   2 EA  732.95 1465.90 130.00 260.00 450.00 900.00**" CS ELBOW *****" THICK

(24", 0.064")
0024 0995000000-E 340  1,069 LF  14.23 15211.87 14.00 14966.00 5.00 5345.00PIPE REMOVAL
0025 0996000000-N 350  2 EA  2942.50 5885.00 250.00 500.00 500.00 1000.00PIPE CLEAN-OUT
0026 1220000000-E 545  100 TON 30.00 3000.00 27.67 2767.00 25.00 2500.00INCIDENTAL STONE BASE
0027 1489000000-E 610  710 TON 46.12 32745.20 46.12 32745.20 47.00 33370.00ASP CONC BASE CRS B25.0B
0028 1491000000-E 610  2,420 TON 46.12 111610.40 46.12 111610.40 47.00 113740.00ASP CONC BASE CRS B25.0C
0029 1498000000-E 610  520 TON 46.12 23982.40 46.12 23982.40 47.00 24440.00ASP CONC INTR CRS I19.0B
0030 1503000000-E 610  1,010 TON 46.12 46581.20 46.12 46581.20 47.00 47470.00ASP CONC INTR CRS I19.0C
0031 1519000000-E 610  510 TON 46.12 23521.20 46.12 23521.20 47.00 23970.00ASP CONC SURF CRS S9.5B
0032 1523000000-E 610  600 TON 46.12 27672.00 46.12 27672.00 47.00 28200.00ASP CONC SURF CRS S9.5C
0033 1524200000-E 610  780 TON 46.12 35973.60 46.12 35973.60 47.00 36660.00ASP CONC SURF CRS S9.5D
0034 1575000000-E SP   280 TON 605.00 169400.00 605.00 169400.00 605.00 169400.00ASP FOR PLANT MIX
0035 1577000000-E SP   45 TON 775.00 34875.00 775.00 34875.00 775.00 34875.00POLYM MOD ASP BNDR FOR PLT MIX
0036 1891000000-E SP   800 SY  15.00 12000.00 12.95 10360.00 15.00 12000.00GENERIC PAVING ITEM (SY)

MILLING CONCRETE PAVEMENT, 0" TO 1-1/2" DEPTH
0037 2022000000-E SP   56 CY  32.31 1809.36 6.00 336.00 20.00 1120.00SUBDRAIN EXCAVATION
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0038 2033000000-E SP   42 CY  88.17 3703.14 20.00 840.00 75.00 3150.00SUBDRAIN FINE AGGREGATE
0039 2044000000-E SP   250 LF  5.72 1430.00 5.00 1250.00 15.00 3750.006" PERF SUBDRN PIPE
0040 2070000000-N SP   1 EA  321.00 321.00 250.00 250.00 250.00 250.00SUBDRN PIPE OUTLETS
0041 2077000000-E SP   6 LF  21.40 128.40 12.00 72.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0042 2253000000-E 840 1.79 CY  1278.65 2288.78 800.00 1432.00 250.00 447.50PIPE COLLARS
0043 2286000000-N 840  21 EA  1164.16 24447.36 700.00 14700.00 1500.00 31500.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 7.48 LF  267.50 2000.90 150.00 1122.00 175.00 1309.00MASNRY DRAINAGE STRUCT
0045 2364000000-N 840  2 EA  579.41 1158.82 150.00 300.00 345.00 690.00FRAME W/2GRTS 840.16 STD
0046 2365000000-N 840  7 EA  584.22 4089.54 150.00 1050.00 700.00 4900.00FRAME W/2GRTS 840.22 STD
0047 2374000000-N 840  2 EA  549.98 1099.96 150.00 300.00 390.00 780.00FRAME-GRT-HD 840.03 **

(E)
0048 2374000000-N 840  4 EA  549.98 2199.92 150.00 600.00 400.00 1600.00FRAME-GRT-HD 840.03 **

(F)
0049 2374000000-N 840  3 EA  549.98 1649.94 150.00 450.00 400.00 1200.00FRAME-GRT-HD 840.03 **

(G)
0050 2396000000-N 840  3 EA  432.28 1296.84 150.00 450.00 225.00 675.00FRAME W/COVER STD 840.54
0051 2549000000-E 846  1,570 LF  16.10 25277.00 16.50 25905.00 16.00 25120.002'-6"CONC CURB & GUTTER
0052 2591000000-E 848  830 SY  29.75 24692.50 31.25 25937.50 25.00 20750.004" CONCRETE SIDEWALK
0053 2724000000-E 857  150 LF  105.00 15750.00 105.00 15750.00 105.00 15750.00PC REINF BARRIER SNGL FC
0054 3030000000-E 862 1,537.5 LF  14.90 22908.75 14.00 21525.00 14.00 21525.00STL BM GUARDRAIL
0055 3060000000-E 862 1,537.5 LF  19.90 30596.25 19.00 29212.50 20.00 30750.00SBGR DOUBLE FACED
0056 3150000000-N 862  5 EA  10.00 50.00 50.00 250.00 10.00 50.00ADDIT GUARDRAIL POSTS
0057 3210000000-N 862  2 EA  525.00 1050.00 500.00 1000.00 500.00 1000.00GR ANCHOR TYPE CAT-1
0058 3215000000-N 862  4 EA  1295.00 5180.00 1400.00 5600.00 1500.00 6000.00GR ANCHOR TYPE III
0059 3270000000-N SP   6 EA  1795.00 10770.00 1900.00 11400.00 1800.00 10800.00GR ANCHOR TYPE 350
0060 3317000000-N 862  4 EA  1425.00 5700.00 1400.00 5600.00 1750.00 7000.00GR ANCHOR TYPE B-77
0061 3360000000-E 863  2,582 LF  5.00 12910.00 1.00 2582.00 1.00 2582.00REMOVE EXISTING GUARDRAIL
0062 3389100000-N SP   6 EA  800.00 4800.00 700.00 4200.00 1300.00 7800.00GDRL ANCH UNITS 350 TEMP
0063 3649000000-E 876  9 TON 85.60 770.40 20.00 180.00 28.00 252.00RIP RAP, CLASS B
0064 3656000000-E 876  495 SY  2.35 1163.25 1.00 495.00 2.00 990.00FILTER FABRIC FOR DRAINGE
0065 4072000000-E 903  105 LF  5.25 551.25 4.25 446.25 5.25 551.25SUPPORT, 3-LB STL U-CHAN
0066 4102000000-N 904  3 EA  65.00 195.00 50.00 150.00 65.00 195.00SIGN ERECTION, TYPE E
0067 4108000000-N 904  4 EA  95.00 380.00 95.00 380.00 95.00 380.00SIGN ERECTION, TYPE F
0068 4155000000-N 907  9 EA  5.00 45.00 1.00 9.00 5.00 45.00DISPOSE SIGN SYST U-CHAN
0069 4400000000-E 1110  404 SF  5.10 2060.40 3.77 1523.08 5.10 2060.40WORK ZONE SIGNS (STAT)
0070 4405000000-E 1110  558 SF  8.65 4826.70 8.25 4603.50 30.00 16740.00WORK ZONE SIGNS (PORT)
0071 4410000000-E 1110  157 SF  5.95 934.15 5.75 902.75 5.95 934.15WORK ZONE SIGNS (BARR)
0072 4415000000-N 1115  2 EA  2300.00 4600.00 2000.00 4000.00 4200.00 8400.00FLASHING ARROW PNL TYPE C
0073 4422000000-N 1120  240 DAY 25.00 6000.00 30.00 7200.00 25.00 6000.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0074 4430000000-N 1130  510 EA  45.00 22950.00 44.00 22440.00 70.00 35700.00DRUMS
0075 4445000000-E 1145  115 LF  18.40 2116.00 19.25 2213.75 18.40 2116.00BARRICADES (TYPE III)
0076 4465000000-N 1160  2 EA  4650.00 9300.00 5500.00 11000.00 12000.00 24000.00TEMPORARY CRASH CUSHIONS
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0077 4480000000-N 1165  2 EA  9885.00 19770.00 8000.00 16000.00 10000.00 20000.00TMIA
0078 4485000000-E 1170  670 LF  39.86 26706.20 22.00 14740.00 22.00 14740.00PORT CONC BARRIER
0079 4510000000-N SP   480 HR  60.00 28800.00 48.00 23040.00 35.00 16800.00LAW ENFORCEMENT
0080 4650000000-N 1251  52 EA  12.00 624.00 12.00 624.00 6.50 338.00TEMP RAISED PVMT MRKS
0081 4815000000-E 1205  18,452 LF  0.38 7011.76 0.38 7011.76 0.22 4059.44PAINT PVMT MARKINGS 6"
0082 4847000000-E 1205  4,650 LF  1.00 4650.00 1.00 4650.00 1.15 5347.50POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0083 4847100000-E 1205  4,612 LF  1.25 5765.00 1.25 5765.00 1.45 6687.40POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0084 4855000000-E 1205  4,612 LF  0.70 3228.40 0.70 3228.40 1.00 4612.00LINE REMOVAL 6" WIDE
0085 4905000000-N 1253  93 EA  32.00 2976.00 32.00 2976.00 35.00 3255.00SNOWPLB PVMT MRKER
0086 6000000000-E 1605  2,650 LF  2.01 5326.50 5.00 13250.00 2.20 5830.00TEMPORARY SILT FENCE
0087 6006000000-E 1610  270 TON 71.69 19356.30 20.00 5400.00 28.00 7560.00EROS CONTRL STONE CL A
0088 6009000000-E 1610  290 TON 71.69 20790.10 20.00 5800.00 28.00 8120.00EROS CONTRL STONE CL B
0089 6012000000-E 1610  320 TON 81.32 26022.40 20.00 6400.00 25.00 8000.00SEDIMENT CONTROL STONE
0090 6015000000-E 1615  5 ACR 595.00 2975.00 600.00 3000.00 600.00 3000.00TEMPORARY MULCHING
0091 6018000000-E 1620  200 LB  2.35 470.00 2.00 400.00 2.00 400.00SEED FOR TEMP SEEDING
0092 6021000000-E 1620 1.75 TON 925.00 1618.75 850.00 1487.50 850.00 1487.50FERT FOR TEMP SEEDING
0093 6024000000-E 1622  500 LF  11.02 5510.00 5.00 2500.00 7.00 3500.00TEMPORARY SLOPE DRAINS
0094 6027000000-N 1622  8 EA  160.50 1284.00 150.00 1200.00 100.00 800.00INLET PROTCN @ SLOPE DRNS
0095 6029000000-E SP   1,000 LF  2.01 2010.00 3.00 3000.00 1.70 1700.00SAFETY FENCE
0096 6030000000-E 1630  550 CY  6.96 3828.00 8.00 4400.00 10.00 5500.00SILT EXCAVATION
0097 6036000000-E 1631  5,500 SY  1.28 7040.00 1.25 6875.00 1.25 6875.00MATTING FOR EROS CONTROL
0098 6037000000-E SP   10 SY  23.54 235.40 10.00 100.00 10.00 100.00COIR FIBER MAT
0099 6038000000-E SP   800 SY  4.44 3552.00 5.50 4400.00 5.50 4400.00PERM SOIL REINF MAT
0100 6042000000-E 1632  950 LF  4.76 4522.00 5.00 4750.00 3.70 3515.001/4" HARDWARE CLOTH
0101 6071010000-E SP   525 LF  13.00 6825.00 3.00 1575.00 7.00 3675.00WATTLE
0102 6071020000-E SP   140 LB  21.40 2996.00 10.00 1400.00 14.00 1960.00POLYACRYLAMIDE (PAM)
0103 6071030000-E SP   130 LF  6.90 897.00 5.00 650.00 6.00 780.00COIR FIBER BAFFLE
0104 6071050000-E SP   1 EA  1426.31 1426.31 250.00 250.00 1200.00 1200.00**" SKIMMER

(1-1/2")
0105 6084000000-E 1660  6 ACR 1225.00 7350.00 1800.00 10800.00 1800.00 10800.00SEEDING AND MULCHING
0106 6087000000-E 1660  3 ACR 75.00 225.00 74.00 222.00 74.00 222.00MOWING
0107 6090000000-E 1661  50 LB  3.25 162.50 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0108 6093000000-E 1661 0.25 TON 925.00 231.25 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0109 6096000000-E 1662  125 LB  3.10 387.50 3.00 375.00 3.00 375.00SEED FOR SUPP SEEDING
0110 6108000000-E 1665 3.75 TON 985.00 3693.75 800.00 3000.00 800.00 3000.00FERTILIZER TOPDRESSING
0111 6114500000-N SP   30 MHR 25.00 750.00 40.00 1200.00 40.00 1200.00SPECIALIZED HAND MOWING
0112 6117000000-N SP   30 EA  214.00 6420.00 500.00 15000.00 1.00 30.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0113 8801000000-E SP   6,356 SF  85.16 541276.96 80.00 508480.00 85.00 540260.00MSE RETAIN WALLS



FEB 07, 2012 08:21 AM

TIP NO B-4456 2:00 PM 12 /  16 039

CATAWBA

33708.3.1

FED AID NO BRSTP-16(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER I-40 AND APPROACHES ON NC-16.

SUNBELT STRUCTURES, INC.

TUCKER,  GA

UNITED CONTRACTORS, LLC R.E. BURNS & SONS CO., INC.

GREAT FALLS,  SC STATESVILLE,  NC

C202729JAN 17 2012
0.222 MI

STRUCTURE ITEMS

0114 8021000000-N SP  Lump Sum 136207.25 220000.00 200000.00REMV EXIST STR **********
(24+46.07-L-)

0115 8091000000-N 410 Lump Sum 5873.30 10000.00 10000.00FND EXCAV B** STA *******
(1,24+46.07-L-)

0116 8112730000-N SP   3 EA  5076.65 15229.95 1500.00 4500.00 1200.00 3600.00PDA TESTING
0117 8112740000-N SP   3 EA  2676.65 8029.95 750.00 2250.00 800.00 2400.00PDA ASSISTANCE
0118 8147000000-E 420  10,332 SF  31.00 320292.00 32.00 330624.00 35.00 361620.00REINF CONCRETE DECK SLAB
0119 8161000000-E 420  7,864 SF  0.35 2752.40 1.00 7864.00 0.40 3145.60GROOVING BRIDGE FLOORS
0120 8182000000-E 420 229.1 CY  616.73 141292.84 650.00 148915.00 700.00 160370.00CLASS A CONCRETE (BRIDGE)
0121 8210000000-N 422 Lump Sum 60959.43 75000.00 55000.00BRG APPR SLAB ***********

(24+46.07-L-)
0122 8217000000-E 425  33,941 LB  0.74 25116.34 1.00 33941.00 1.50 50911.50REINF STEEL (BRIDGE)
0123 8238000000-E 425  1,650 LB  1.72 2838.00 2.00 3300.00 3.00 4950.00SPIRAL COL REINF STL BRG
0124 8274000000-E 430 1,103.75 LF  194.64 214833.90 300.00 331125.00 250.00 275937.5063" MOD PRESTR CONC GIRDR
0125 8364000000-E SP   1,850 LF  51.97 96144.50 75.00 138750.00 65.00 120250.00HP12X53 PILES
0126 8393000000-N SP   40 EA  200.75 8030.00 100.00 4000.00 240.00 9600.00PILE REDRIVES
0127 8482000000-E 460 435.385 LF  213.23 92837.14 150.00 65307.75 200.00 87077.00THREE BAR METAL RAIL
0128 8531000000-E 462  40 SY  85.48 3419.20 100.00 4000.00 100.00 4000.004" SLOPE PROTECTION
0129 8657000000-N 430 Lump Sum 17676.40 10000.00 25000.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 27268.85 10000.00 35000.00EVAZOTE JOINT SEALS

 

    TOTAL 3357000.00 TOTAL 3519074.61 TOTAL 3541274.74CONTRACT TOTAL

 

    SUB-TOTAL 1636921.59 SUB-TOTAL 1611017.86 SUB-TOTAL 1592153.14ROADWAY ITEMS
    SUB-TOTAL 541276.96 SUB-TOTAL 508480.00 SUB-TOTAL 540260.00WALL ITEMS
    SUB-TOTAL 1178801.45 SUB-TOTAL 1399576.75 SUB-TOTAL 1408861.60STRUCTURE ITEMS



FEB 07, 2012 08:21 AM

TIP NO B-4456 2:00 PM 13 /  16 039

CATAWBA

33708.3.1

FED AID NO BRSTP-16(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER I-40 AND APPROACHES ON NC-16.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC   

C202729JAN 17 2012
0.222 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64529.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 16516.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 39517.00BRG APP SUB REG TIER**

(24+46.07-L-)
0004 0038000000-E SP   100 CY  19.00 1900.00SHALLOW UNDERCUT
0005 0043000000-N 226 Lump Sum 190756.00GRADING
0006 0050000000-E 226  1 ACR 5574.00 5574.00SUPP CLEARING & GRUBBING
0007 0057000000-E 226  250 CY  7.00 1750.00UNDERCUT EXCAVATION
0008 0080000000-E SP   200 TON 35.00 7000.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  540 CY  4.00 2160.00DRAINAGE DITCH EXCAVATION
0010 0196000000-E 270  950 SY  2.00 1900.00SOIL STABILIZATION FABRIC
0011 0318000000-E SP   143 TON 50.00 7150.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   450 SY  2.00 900.00FND CONDIT FABRIC
0013 0343000000-E SP   196 LF  22.00 4312.0015" SIDE DRAIN PIPE
0014 0354000000-E SP   244 LF  47.00 11468.00***" RC PIPE CULV *****

(18", V)
0015 0366000000-E SP   84 LF  20.00 1680.0015" RC PIPE CULV III
0016 0448300000-E SP   204 LF  33.00 6732.0018" RCP CULV CLASS IV
0017 0448400000-E SP   392 LF  47.00 18424.0024" RCP CULV CLASS IV
0018 0582000000-E SP   92 LF  45.00 4140.0015" CS PIPE CULV 0.064"
0019 0588000000-E SP   120 LF  47.00 5640.0018" CS PIPE CULV 0.064"
0020 0594000000-E SP   16 LF  51.00 816.0024" CS PIPE CULV 0.064"
0021 0636000000-E SP   2 EA  743.00 1486.00**" CS ELBOW *****" THICK

(15", 0.064")
0022 0636000000-E SP   2 EA  805.00 1610.00**" CS ELBOW *****" THICK

(18", 0.064")
0023 0636000000-E SP   2 EA  929.00 1858.00**" CS ELBOW *****" THICK

(24", 0.064")
0024 0995000000-E 340  1,069 LF  15.00 16035.00PIPE REMOVAL
0025 0996000000-N 350  2 EA  1239.00 2478.00PIPE CLEAN-OUT
0026 1220000000-E 545  100 TON 50.00 5000.00INCIDENTAL STONE BASE
0027 1489000000-E 610  710 TON 54.00 38340.00ASP CONC BASE CRS B25.0B
0028 1491000000-E 610  2,420 TON 51.00 123420.00ASP CONC BASE CRS B25.0C
0029 1498000000-E 610  520 TON 56.00 29120.00ASP CONC INTR CRS I19.0B
0030 1503000000-E 610  1,010 TON 53.00 53530.00ASP CONC INTR CRS I19.0C
0031 1519000000-E 610  510 TON 51.00 26010.00ASP CONC SURF CRS S9.5B
0032 1523000000-E 610  600 TON 53.00 31800.00ASP CONC SURF CRS S9.5C
0033 1524200000-E 610  780 TON 58.00 45240.00ASP CONC SURF CRS S9.5D
0034 1575000000-E SP   280 TON 766.00 214480.00ASP FOR PLANT MIX
0035 1577000000-E SP   45 TON 897.00 40365.00POLYM MOD ASP BNDR FOR PLT MIX
0036 1891000000-E SP   800 SY  22.00 17600.00GENERIC PAVING ITEM (SY)

MILLING CONCRETE PAVEMENT, 0" TO 1-1/2" DEPTH
0037 2022000000-E SP   56 CY  36.00 2016.00SUBDRAIN EXCAVATION



FEB 07, 2012 08:21 AM

TIP NO B-4456 2:00 PM 14 /  16 039

CATAWBA

33708.3.1

FED AID NO BRSTP-16(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER I-40 AND APPROACHES ON NC-16.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC   

C202729JAN 17 2012
0.222 MI

0038 2033000000-E SP   42 CY  97.00 4074.00SUBDRAIN FINE AGGREGATE
0039 2044000000-E SP   250 LF  6.00 1500.006" PERF SUBDRN PIPE
0040 2070000000-N SP   1 EA  354.00 354.00SUBDRN PIPE OUTLETS
0041 2077000000-E SP   6 LF  24.00 144.006" OUTLET PIPE (SUBDRNS)
0042 2253000000-E 840 1.79 CY  1486.00 2659.94PIPE COLLARS
0043 2286000000-N 840  21 EA  1982.00 41622.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 7.48 LF  991.00 7412.68MASNRY DRAINAGE STRUCT
0045 2364000000-N 840  2 EA  867.00 1734.00FRAME W/2GRTS 840.16 STD
0046 2365000000-N 840  7 EA  867.00 6069.00FRAME W/2GRTS 840.22 STD
0047 2374000000-N 840  2 EA  929.00 1858.00FRAME-GRT-HD 840.03 **

(E)
0048 2374000000-N 840  4 EA  991.00 3964.00FRAME-GRT-HD 840.03 **

(F)
0049 2374000000-N 840  3 EA  991.00 2973.00FRAME-GRT-HD 840.03 **

(G)
0050 2396000000-N 840  3 EA  681.00 2043.00FRAME W/COVER STD 840.54
0051 2549000000-E 846  1,570 LF  19.00 29830.002'-6"CONC CURB & GUTTER
0052 2591000000-E 848  830 SY  33.00 27390.004" CONCRETE SIDEWALK
0053 2724000000-E 857  150 LF  120.00 18000.00PC REINF BARRIER SNGL FC
0054 3030000000-E 862 1,537.5 LF  17.00 26137.50STL BM GUARDRAIL
0055 3060000000-E 862 1,537.5 LF  22.00 33825.00SBGR DOUBLE FACED
0056 3150000000-N 862  5 EA  59.00 295.00ADDIT GUARDRAIL POSTS
0057 3210000000-N 862  2 EA  590.00 1180.00GR ANCHOR TYPE CAT-1
0058 3215000000-N 862  4 EA  1652.00 6608.00GR ANCHOR TYPE III
0059 3270000000-N SP   6 EA  2241.00 13446.00GR ANCHOR TYPE 350
0060 3317000000-N 862  4 EA  1652.00 6608.00GR ANCHOR TYPE B-77
0061 3360000000-E 863  2,582 LF  1.00 2582.00REMOVE EXISTING GUARDRAIL
0062 3389100000-N SP   6 EA  826.00 4956.00GDRL ANCH UNITS 350 TEMP
0063 3649000000-E 876  9 TON 52.00 468.00RIP RAP, CLASS B
0064 3656000000-E 876  495 SY  2.00 990.00FILTER FABRIC FOR DRAINGE
0065 4072000000-E 903  105 LF  6.00 630.00SUPPORT, 3-LB STL U-CHAN
0066 4102000000-N 904  3 EA  77.00 231.00SIGN ERECTION, TYPE E
0067 4108000000-N 904  4 EA  112.00 448.00SIGN ERECTION, TYPE F
0068 4155000000-N 907  9 EA  6.00 54.00DISPOSE SIGN SYST U-CHAN
0069 4400000000-E 1110  404 SF  6.00 2424.00WORK ZONE SIGNS (STAT)
0070 4405000000-E 1110  558 SF  10.00 5580.00WORK ZONE SIGNS (PORT)
0071 4410000000-E 1110  157 SF  7.00 1099.00WORK ZONE SIGNS (BARR)
0072 4415000000-N 1115  2 EA  2713.00 5426.00FLASHING ARROW PNL TYPE C
0073 4422000000-N 1120  240 DAY 29.00 6960.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0074 4430000000-N 1130  510 EA  53.00 27030.00DRUMS
0075 4445000000-E 1145  115 LF  22.00 2530.00BARRICADES (TYPE III)
0076 4465000000-N 1160  2 EA  5486.00 10972.00TEMPORARY CRASH CUSHIONS



FEB 07, 2012 08:21 AM

TIP NO B-4456 2:00 PM 15 /  16 039

CATAWBA

33708.3.1

FED AID NO BRSTP-16(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER I-40 AND APPROACHES ON NC-16.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC   

C202729JAN 17 2012
0.222 MI

0077 4480000000-N 1165  2 EA  11956.00 23912.00TMIA
0078 4485000000-E 1170  670 LF  30.00 20100.00PORT CONC BARRIER
0079 4510000000-N SP   480 HR  24.00 11520.00LAW ENFORCEMENT
0080 4650000000-N 1251  52 EA  12.00 624.00TEMP RAISED PVMT MRKS
0081 4815000000-E 1205  18,452 LF  0.30 5535.60PAINT PVMT MARKINGS 6"
0082 4847000000-E 1205  4,650 LF  2.00 9300.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0083 4847100000-E 1205  4,612 LF  2.00 9224.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0084 4855000000-E 1205  4,612 LF  1.00 4612.00LINE REMOVAL 6" WIDE
0085 4905000000-N 1253  93 EA  41.00 3813.00SNOWPLB PVMT MRKER
0086 6000000000-E 1605  2,650 LF  2.00 5300.00TEMPORARY SILT FENCE
0087 6006000000-E 1610  270 TON 52.00 14040.00EROS CONTRL STONE CL A
0088 6009000000-E 1610  290 TON 52.00 15080.00EROS CONTRL STONE CL B
0089 6012000000-E 1610  320 TON 52.00 16640.00SEDIMENT CONTROL STONE
0090 6015000000-E 1615  5 ACR 708.00 3540.00TEMPORARY MULCHING
0091 6018000000-E 1620  200 LB  2.00 400.00SEED FOR TEMP SEEDING
0092 6021000000-E 1620 1.75 TON 1003.00 1755.25FERT FOR TEMP SEEDING
0093 6024000000-E 1622  500 LF  25.00 12500.00TEMPORARY SLOPE DRAINS
0094 6027000000-N 1622  8 EA  619.00 4952.00INLET PROTCN @ SLOPE DRNS
0095 6029000000-E SP   1,000 LF  2.00 2000.00SAFETY FENCE
0096 6030000000-E 1630  550 CY  16.00 8800.00SILT EXCAVATION
0097 6036000000-E 1631  5,500 SY  1.00 5500.00MATTING FOR EROS CONTROL
0098 6037000000-E SP   10 SY  12.00 120.00COIR FIBER MAT
0099 6038000000-E SP   800 SY  6.00 4800.00PERM SOIL REINF MAT
0100 6042000000-E 1632  950 LF  4.00 3800.001/4" HARDWARE CLOTH
0101 6071010000-E SP   525 LF  14.00 7350.00WATTLE
0102 6071020000-E SP   140 LB  24.00 3360.00POLYACRYLAMIDE (PAM)
0103 6071030000-E SP   130 LF  7.00 910.00COIR FIBER BAFFLE
0104 6071050000-E SP   1 EA  1475.00 1475.00**" SKIMMER

(1-1/2")
0105 6084000000-E 1660  6 ACR 2123.00 12738.00SEEDING AND MULCHING
0106 6087000000-E 1660  3 ACR 87.00 261.00MOWING
0107 6090000000-E 1661  50 LB  12.00 600.00SEED FOR REPAIR SEEDING
0108 6093000000-E 1661 0.25 TON 1180.00 295.00FERT FOR REPAIR SEEDING
0109 6096000000-E 1662  125 LB  4.00 500.00SEED FOR SUPP SEEDING
0110 6108000000-E 1665 3.75 TON 944.00 3540.00FERTILIZER TOPDRESSING
0111 6114500000-N SP   30 MHR 47.00 1410.00SPECIALIZED HAND MOWING
0112 6117000000-N SP   30 EA  265.00 7950.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0113 8801000000-E SP   6,356 SF  99.00 629244.00MSE RETAIN WALLS



FEB 07, 2012 08:21 AM

TIP NO B-4456 2:00 PM 16 /  16 039

CATAWBA

33708.3.1

FED AID NO BRSTP-16(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER I-40 AND APPROACHES ON NC-16.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC   

C202729JAN 17 2012
0.222 MI

STRUCTURE ITEMS

0114 8021000000-N SP  Lump Sum 291878.00REMV EXIST STR **********
(24+46.07-L-)

0115 8091000000-N 410 Lump Sum 84934.00FND EXCAV B** STA *******
(1,24+46.07-L-)

0116 8112730000-N SP   3 EA  2300.00 6900.00PDA TESTING
0117 8112740000-N SP   3 EA  1204.00 3612.00PDA ASSISTANCE
0118 8147000000-E 420  10,332 SF  30.00 309960.00REINF CONCRETE DECK SLAB
0119 8161000000-E 420  7,864 SF  1.00 7864.00GROOVING BRIDGE FLOORS
0120 8182000000-E 420 229.1 CY  494.00 113175.40CLASS A CONCRETE (BRIDGE)
0121 8210000000-N 422 Lump Sum 52215.00BRG APPR SLAB ***********

(24+46.07-L-)
0122 8217000000-E 425  33,941 LB  1.00 33941.00REINF STEEL (BRIDGE)
0123 8238000000-E 425  1,650 LB  2.00 3300.00SPIRAL COL REINF STL BRG
0124 8274000000-E 430 1,103.75 LF  313.00 345473.7563" MOD PRESTR CONC GIRDR
0125 8364000000-E SP   1,850 LF  45.00 83250.00HP12X53 PILES
0126 8393000000-N SP   40 EA  286.00 11440.00PILE REDRIVES
0127 8482000000-E 460 435.385 LF  161.00 70096.99THREE BAR METAL RAIL
0128 8531000000-E 462  40 SY  177.00 7080.004" SLOPE PROTECTION
0129 8657000000-N 430 Lump Sum 9901.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 20915.00EVAZOTE JOINT SEALS

 

    TOTAL 3668796.11CONTRACT TOTAL

 

    SUB-TOTAL 1583615.97ROADWAY ITEMS
    SUB-TOTAL 629244.00WALL ITEMS
    SUB-TOTAL 1455936.14STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3132576.00BLYTHE DEVELOPMENT CO.
     2  3156452.44TAYLOR & MURPHY CONSTRUCTION CO, INC
     3  3244720.84DEVERE CONSTRUCTION COMPANY, INC
     4  3251176.14LEE CONSTRUCTION COMPANY OF THE CAROLINAS,

INC.
     5  3305926.41DANE CONSTRUCTION, INC.
     6  3308663.32BLYTHE CONSTRUCTION, INC.
     7  3357000.00SUNBELT STRUCTURES, INC.
     8  3519074.61UNITED CONTRACTORS, LLC
     9  3541274.74R.E. BURNS & SONS CO., INC.
     10  3668796.11CROWDER CONSTRUCTION CO.



FEB 07, 2012 08:21 AM

TIP NO R-5102 2:00 PM 1 /  1 040

JACKSON

41892.3.1

FED AID NO NHS-0023(25)

PAVEMENT REHABILITATION.

US-23/441 FROM EAST OF SR-1310 TO SR-1365.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

C202876JAN 17 2012
3.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 271400.00MOBILIZATION
0002 1245000000-E SP   14 SMI 4200.00 58800.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  59,924 SY  1.45 86889.80MILL ASP PVMT *****" DTH

(2-1/2")
0004 1297000000-E 607  80,612 SY  1.93 155581.16MILL ASP PVMT *****" DTH

(4")
0005 1503000000-E 610  29,927 TON 56.00 1675912.00ASP CONC INTR CRS I19.0C
0006 1523000000-E 610  22,326 TON 56.00 1250256.00ASP CONC SURF CRS S9.5C
0007 1575000000-E 620  2,626 TON 690.00 1811940.00ASP FOR PLANT MIX
0008 2995000000-N SP   14 EA  693.00 9702.00GENERIC DRAINAGE ITEM (EA)

REPLACE CONCRETE APRON
0009 2995000000-N SP   33 EA  95.00 3135.00GENERIC DRAINAGE ITEM (EA)

SEAL EXISTING DROP INLET
0010 3030000000-E 862  9,500 LF  13.60 129200.00STL BM GUARDRAIL
0011 3045000000-E 862  175 LF  15.00 2625.00SBGR SHOP CURVED
0012 3150000000-N 862  5 EA  42.00 210.00ADDIT GUARDRAIL POSTS
0013 3210000000-N 862  16 EA  400.00 6400.00GR ANCHOR TYPE CAT-1
0014 3215000000-N 862  2 EA  1800.00 3600.00GR ANCHOR TYPE III
0015 3270000000-N SP   17 EA  1700.00 28900.00GR ANCHOR TYPE 350
0016 3360000000-E 863 9,656.25 LF  0.50 4828.13REMOVE EXISTING GUARDRAIL
0017 4400000000-E 1110  288 SF  5.00 1440.00WORK ZONE SIGNS (STAT)
0018 4405000000-E 1110  192 SF  20.00 3840.00WORK ZONE SIGNS (PORT)
0019 4415000000-N 1115  2 EA  1500.00 3000.00FLASHING ARROW BOARD
0020 4420000000-N 1120  2 EA  4000.00 8000.00PORTABLE CHANGE MSG SIGN
0021 4430000000-N 1130  80 EA  20.00 1600.00DRUMS
0022 4480000000-N 1165  2 EA  6000.00 12000.00TMA
0023 4516000000-N 1180  320 EA  9.00 2880.00SKINNY DRUM
0024 4685000000-E 1205  80,028 LF  0.57 45615.96THERMO PVT MKG LINES 4"90
0025 4686000000-E 1205  9,706 LF  0.58 5629.48THERMO PVT MKG LINES 4"120
0026 4710000000-E 1205  380 LF  9.00 3420.0024"WIDE THERMO 120 MILS
0027 4725000000-E 1205  54 EA  85.00 4590.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  84,630 LF  0.19 16079.70PAINT PVMT MARKINGS 4"
0029 4905000000-N 1253  846 EA  19.65 16623.90SNOWPLB PVMT MRKER

 

    TOTAL 5624098.13CONTRACT TOTAL

 

    SUB-TOTAL 5624098.13ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5624098.13HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



FEB 07, 2012 08:21 AM

TIP NO R-5103 2:00 PM 1 /  1 041

JACKSON

41893.3.1

FED AID NO NHS-0023(23)

PAVEMENT REHABILITATION.

US-23/74 FROM US-23 BUS TO SR-1705 PAVEMENT REHAB.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

C202877JAN 17 2012
5.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235250.00MOBILIZATION
0002 1245000000-E SP  21.84 SMI 4400.00 96096.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  104,960 SY  1.85 194176.00MILL ASP PVMT *****" DTH

(3")
0004 1297000000-E 607  83,894 SY  2.20 184566.80MILL ASP PVMT *****" DTH

(4")
0005 1297000000-E 607  9,019 SY  4.00 36076.00MILL ASP PVMT *****" DTH

(8")
0006 1489000000-E 610  4,211 TON 59.00 248449.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  1,656 TON 57.00 94392.00ASP CONC INTR CRS I19.0B
0008 1503000000-E 610  36,820 TON 53.00 1951460.00ASP CONC INTR CRS I19.0C
0009 1519000000-E 610  1,419 TON 55.50 78754.50ASP CONC SURF CRS S9.5B
0010 1523000000-E 610  24,576 TON 57.00 1400832.00ASP CONC SURF CRS S9.5C
0011 1575000000-E 620  3,561 TON 690.00 2457090.00ASP FOR PLANT MIX
0012 1840000000-E 665  105,600 LF  0.05 5280.00MILLED RUMBLE STRIPS
0013 4400000000-E 1110  432 SF  5.00 2160.00WORK ZONE SIGNS (STAT)
0014 4405000000-E 1110  96 SF  20.00 1920.00WORK ZONE SIGNS (PORT)
0015 4415000000-N 1115  2 EA  1500.00 3000.00FLASHING ARROW BOARD
0016 4420000000-N 1120  3 EA  4000.00 12000.00PORTABLE CHANGE MSG SIGN
0017 4430000000-N 1130  100 EA  20.00 2000.00DRUMS
0018 4480000000-N 1165  2 EA  6000.00 12000.00TMA
0019 4516000000-N 1180  600 EA  9.00 5400.00SKINNY DRUM
0020 4685000000-E 1205  113,379 LF  0.57 64626.03THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  13,200 LF  0.58 7656.00THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  1,011 LF  1.50 1516.50THERMO PVT MKG LINES 8"90 MILS
0023 4710000000-E 1205  480 LF  9.00 4320.0024"WIDE THERMO 120 MILS
0024 4725000000-E 1205  84 EA  85.00 7140.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  117,478 LF  0.18 21146.04PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  340 LF  0.50 170.00PAINT PVMT MARKINGS 8"
0027 4905000000-N 1253  752 EA  19.65 14776.80SNOWPLB PVMT MRKER
0028 5255000000-N 1413 Lump Sum 10000.00PORTABLE LIGHTING

 

    TOTAL 7152253.67CONTRACT TOTAL

 

    SUB-TOTAL 7152253.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7152253.67HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



FEB 07, 2012 08:21 AM

TIP NO BP-5300N 2:00 PM 1 /  4 042

HAYWOOD

45438.3.13

FED AID NO BRIMS-040-1(227)

BRIDGE PRESERVATION.

BRIDGES #124, 142, 171, 205, AND 208 ON I-40.

KLICOS PAINTING COMPANY, INC.

BALTIMORE,  MD

SAFFO CONTRACTORS INC PANTHER INDUSTRIAL PAINTING,
LLC

WILMINGTON,  NC MISHAWAKA,  IN

C202899JAN 17 2012
0.270 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00 125000.00 275000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  10.00 2240.00 10.00 2240.00 10.00 2240.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  1 EA  3000.00 3000.00 12500.00 12500.00 3000.00 3000.00FLASHING ARROW BOARD
0004 4420000000-N 1120  2 EA  10500.00 21000.00 20000.00 40000.00 2500.00 5000.00PORTABLE CHANGE MSG SIGN
0005 4430000000-N 1130  60 EA  50.00 3000.00 50.00 3000.00 10.00 600.00DRUMS
0006 4450000000-N 1150  240 HR  15.00 3600.00 12.00 2880.00 20.00 4800.00FLAGGER
0007 4480000000-N 1165  1 EA  8000.00 8000.00 25000.00 25000.00 3000.00 3000.00TMA
0008 8860000000-N SP  Lump Sum 79200.00 75000.00 86400.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0009 8860000000-N SP  Lump Sum 142412.00 65389.06 171906.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#124
0010 8860000000-N SP  Lump Sum 268891.00 122679.80 321419.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#142
0011 8860000000-N SP  Lump Sum 733384.00 338134.30 885907.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#171
0012 8860000000-N SP  Lump Sum 117785.00 38093.41 99805.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#205
0013 8860000000-N SP  Lump Sum 117785.00 38093.41 99804.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#208
0014 8860000000-N SP  Lump Sum 66000.00 60000.00 72000.00GENERIC STRUCTURE ITEM (LS)

DECK DRAIN MODIFICATION
0015 8860000000-N SP  Lump Sum 20000.00 325000.00 45000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0016 8860000000-N SP  Lump Sum 300000.00 900000.00 75000.00GENERIC STRUCTURE ITEM (LS)

UNDERSTRUCTURE WORK PLATFORM
0017 8867000000-E SP   476 LF  82.50 39270.00 80.00 38080.00 90.00 42840.00GENERIC STRUCTURE ITEM (LF)

EPOXY RESIN INJECTION
0018 8882000000-E SP   143 CF  330.00 47190.00 325.00 46475.00 375.00 53625.00GENERIC STRUCTURE ITEM (CF)

CONCRETE REPAIRS
0019 8882000000-E SP   408 CF  330.00 134640.00 320.00 130560.00 375.00 153000.00GENERIC STRUCTURE ITEM (CF)

SHOTCRETE REPAIRS
0020 8889000000-E SP   5,785 LB  13.25 76651.25 15.00 86775.00 15.00 86775.00GENERIC STRUCTURE ITEM (LB)

STRUCTURAL STEEL REPAIRS
0021 8897000000-N SP   200 EA  49.50 9900.00 50.00 10000.00 45.00 9000.00GENERIC STRUCTURE ITEM (EA)

BOLT REMOVAL AND REPLACEMENT

 

    TOTAL 2303948.25 TOTAL 2484899.98 TOTAL 2496121.00CONTRACT TOTAL

 

    SUB-TOTAL 2303948.25 SUB-TOTAL 2484899.98 SUB-TOTAL 2496121.00ROADWAY ITEMS



FEB 07, 2012 08:21 AM

TIP NO BP-5300N 2:00 PM 2 /  4 042

HAYWOOD

45438.3.13

FED AID NO BRIMS-040-1(227)

BRIDGE PRESERVATION.

BRIDGES #124, 142, 171, 205, AND 208 ON I-40.

VIMAS PAINTING COMPANY, INC

LOWELLVILLE,  OH

M & J CONSTRUCTION CO. OF
PINELLAS  COUNTY, INC.

ASTRON GENERAL CONTRACTING
COMPANY  INC

TARPON SPRINGS,  FL JACKSONVILLE,  NC

C202899JAN 17 2012
0.270 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 340280.00 230000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  10.00 2240.00 9.42 2110.08 15.00 3360.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  1 EA  4000.00 4000.00 2360.00 2360.00 1500.00 1500.00FLASHING ARROW BOARD
0004 4420000000-N 1120  2 EA  16000.00 32000.00 8496.00 16992.00 1000.00 2000.00PORTABLE CHANGE MSG SIGN
0005 4430000000-N 1130  60 EA  50.00 3000.00 50.74 3044.40 60.00 3600.00DRUMS
0006 4450000000-N 1150  240 HR  10.00 2400.00 99.00 23760.00 10.00 2400.00FLAGGER
0007 4480000000-N 1165  1 EA  12500.00 12500.00 18880.00 18880.00 4000.00 4000.00TMA
0008 8860000000-N SP  Lump Sum 72000.00 84960.00 75000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0009 8860000000-N SP  Lump Sum 178000.00 203000.00 235000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#124
0010 8860000000-N SP  Lump Sum 298000.00 368000.00 420000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#142
0011 8860000000-N SP  Lump Sum 860000.00 1005000.00 1327540.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#171
0012 8860000000-N SP  Lump Sum 92500.00 118644.00 135000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#205
0013 8860000000-N SP  Lump Sum 92500.00 118644.00 135000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#208
0014 8860000000-N SP  Lump Sum 60000.00 70800.00 50000.00GENERIC STRUCTURE ITEM (LS)

DECK DRAIN MODIFICATION
0015 8860000000-N SP  Lump Sum 75000.00 150000.00 75000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0016 8860000000-N SP  Lump Sum 650000.00 200000.00 150000.00GENERIC STRUCTURE ITEM (LS)

UNDERSTRUCTURE WORK PLATFORM
0017 8867000000-E SP   476 LF  75.00 35700.00 88.50 42126.00 45.00 21420.00GENERIC STRUCTURE ITEM (LF)

EPOXY RESIN INJECTION
0018 8882000000-E SP   143 CF  300.00 42900.00 354.00 50622.00 330.00 47190.00GENERIC STRUCTURE ITEM (CF)

CONCRETE REPAIRS
0019 8882000000-E SP   408 CF  300.00 122400.00 354.00 144432.00 340.00 138720.00GENERIC STRUCTURE ITEM (CF)

SHOTCRETE REPAIRS
0020 8889000000-E SP   5,785 LB  12.00 69420.00 14.16 81915.60 22.00 127270.00GENERIC STRUCTURE ITEM (LB)

STRUCTURAL STEEL REPAIRS
0021 8897000000-N SP   200 EA  45.00 9000.00 53.10 10620.00 70.00 14000.00GENERIC STRUCTURE ITEM (EA)

BOLT REMOVAL AND REPLACEMENT

 

    TOTAL 2863560.00 TOTAL 3056190.08 TOTAL 3198000.00CONTRACT TOTAL

 

    SUB-TOTAL 2863560.00 SUB-TOTAL 3056190.08 SUB-TOTAL 3198000.00ROADWAY ITEMS



FEB 07, 2012 08:21 AM

TIP NO BP-5300N 2:00 PM 3 /  4 042

HAYWOOD

45438.3.13

FED AID NO BRIMS-040-1(227)

BRIDGE PRESERVATION.

BRIDGES #124, 142, 171, 205, AND 208 ON I-40.

PRECON MARINE INC.

CHESAPEAKE,  VA   

C202899JAN 17 2012
0.270 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92000.00MOBILIZATION
0002 4405000000-E 1110  224 SF  7.00 1568.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  1 EA  3600.00 3600.00FLASHING ARROW BOARD
0004 4420000000-N 1120  2 EA  12800.00 25600.00PORTABLE CHANGE MSG SIGN
0005 4430000000-N 1130  60 EA  55.00 3300.00DRUMS
0006 4450000000-N 1150  240 HR  40.00 9600.00FLAGGER
0007 4480000000-N 1165  1 EA  18000.00 18000.00TMA
0008 8860000000-N SP  Lump Sum 85000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE JACKING
0009 8860000000-N SP  Lump Sum 91000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#124
0010 8860000000-N SP  Lump Sum 143000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#142
0011 8860000000-N SP  Lump Sum 433000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#171
0012 8860000000-N SP  Lump Sum 54000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#205
0013 8860000000-N SP  Lump Sum 54000.00GENERIC STRUCTURE ITEM (LS)

CLEANING AND REPAINTING BRIDGE#208
0014 8860000000-N SP  Lump Sum 60000.00GENERIC STRUCTURE ITEM (LS)

DECK DRAIN MODIFICATION
0015 8860000000-N SP  Lump Sum 865000.00GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL
0016 8860000000-N SP  Lump Sum 150000.00GENERIC STRUCTURE ITEM (LS)

UNDERSTRUCTURE WORK PLATFORM
0017 8867000000-E SP   476 LF  100.00 47600.00GENERIC STRUCTURE ITEM (LF)

EPOXY RESIN INJECTION
0018 8882000000-E SP   143 CF  2100.00 300300.00GENERIC STRUCTURE ITEM (CF)

CONCRETE REPAIRS
0019 8882000000-E SP   408 CF  2100.00 856800.00GENERIC STRUCTURE ITEM (CF)

SHOTCRETE REPAIRS
0020 8889000000-E SP   5,785 LB  32.00 185120.00GENERIC STRUCTURE ITEM (LB)

STRUCTURAL STEEL REPAIRS
0021 8897000000-N SP   200 EA  50.00 10000.00GENERIC STRUCTURE ITEM (EA)

BOLT REMOVAL AND REPLACEMENT

 

    TOTAL 3488488.00CONTRACT TOTAL

 

    SUB-TOTAL 3488488.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2303948.25KLICOS PAINTING COMPANY, INC.
     2  2484899.98SAFFO CONTRACTORS INC
     3  2496121.00PANTHER INDUSTRIAL PAINTING, LLC
     4  2863560.00VIMAS PAINTING COMPANY, INC



FEB 07, 2012 08:21 AM

TIP NO BP-5300N 2:00 PM 4 /  4 042

HAYWOOD

45438.3.13

FED AID NO BRIMS-040-1(227)

BRIDGE PRESERVATION.

BRIDGES #124, 142, 171, 205, AND 208 ON I-40.

   

C202899JAN 17 2012
0.270 MI

     5  3056190.08M & J CONSTRUCTION CO. OF PINELLAS  COUNTY, INC.
     6  3198000.00ASTRON GENERAL CONTRACTING COMPANY  INC
     7  3488488.00PRECON MARINE INC.


