
OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 1 /  4 001

NEW HANOVER

15B.13.19

FED AID NO STATE FUNDED

BRIDGE PRESERVATION AND NEW CONTROL HOUSE.

BRIDGE #12 OVER THE INTERCOASTAL WATERWAY ON US-74/76.

AMERICAN BRIDGE COMPANY

CORAOPOLIS,  PA

TIC-THE INDUSTRIAL COMPANY PCL CIVIL CONSTRUCTORS INC

SAVANNAH,  GA TAMPA,  FL

C202836OCT 18 2011
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 280000.00 286361.00 295000.00MOBILIZATION
0002 0022000000-E 225  19 CY  350.00 6650.00 65.00 1235.00 100.00 1900.00UNCLASSIFIED EXCAVATION
0003 1297000000-E 607  136 SY  40.00 5440.00 25.00 3400.00 30.00 4080.00MILL ASP PVMT *****" DTH

(1-1/2")
0004 1693000000-E 654  12 TON 500.00 6000.00 300.00 3600.00 450.00 5400.00ASPH PLT MIX PVMT REPAIR
0005 2647000000-E 852  136 SY  150.00 20400.00 58.00 7888.00 175.00 23800.005" MONO CONC ISLANDS (SURF MTD)
0006 4400000000-E 1110  272 SF  10.00 2720.00 7.00 1904.00 4.25 1156.00WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  264 SF  15.00 3960.00 7.00 1848.00 6.25 1650.00WORK ZONE SIGNS (PORT)
0008 4410000000-E 1110  24 SF  10.00 240.00 7.00 168.00 4.25 102.00WORK ZONE SIGNS (BARR)
0009 4415000000-N 1115  2 EA  1750.00 3500.00 1500.00 3000.00 2025.00 4050.00FLASHING ARROW PNL TYPE C
0010 4420000000-N 1120  4 EA  15000.00 60000.00 12000.00 48000.00 9450.00 37800.00CHANGEABLE MESSAGE SIGN
0011 4445000000-E 1145  72 LF  50.00 3600.00 25.00 1800.00 23.00 1656.00BARRICADES (TYPE III)
0012 4450000000-N 1150  400 HR  27.00 10800.00 20.00 8000.00 50.00 20000.00FLAGGER
0013 4480000000-N 1165  2 EA  30000.00 60000.00 5500.00 11000.00 24600.00 49200.00TMIA
0014 4510000000-N SP   400 HR  32.00 12800.00 65.00 26000.00 35.00 14000.00LAW ENFORCEMENT
0015 4685000000-E 1205  800 LF  2.60 2080.00 2.50 2000.00 2.50 2000.00THERMO PVT MKG LINES 4"90
0016 4695000000-E 1205  590 LF  3.15 1858.50 3.00 1770.00 3.00 1770.00THERMO PVT MKG LINES 8"90 MILS
0017 4770000000-E 1205  34,908 LF  1.55 54107.40 1.50 52362.00 1.50 52362.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0018 4780000000-E 1205  500 LF  3.15 1575.00 3.00 1500.00 3.00 1500.008" COLD APPL PLSTIC LINES TYPE **

(IV)
0019 4795000000-E 1205  28 LF  10.50 294.00 10.00 280.00 10.00 280.0024" COLD APPL PLSTIC LINE TYPE **

(I)
0020 4795000000-E 1205  70 LF  10.50 735.00 10.00 700.00 10.00 700.0024" COLD APPL PLSTIC LINE TYPE **

(IV)
0021 4800000000-N 1205  24 EA  158.00 3792.00 150.00 3600.00 150.00 3600.00COLD APP PLAS CHAR TYPE *

(IV)
0022 4805000000-N 1205  8 EA  210.00 1680.00 200.00 1600.00 200.00 1600.00COLD APPL PLASTIC SYM TYPE **

(IV)
0023 4810000000-E 1205  495 LF  3.15 1559.25 3.00 1485.00 3.00 1485.00PAINT PVMT MARKINGS 4"
0024 4847000000-E 1205  975 LF  6.30 6142.50 6.00 5850.00 6.00 5850.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0025 4850000000-E 1205  960 LF  2.10 2016.00 2.00 1920.00 2.00 1920.00LINE REMOVAL 4" WIDE
0026 4860000000-E 1205  830 LF  3.15 2614.50 3.00 2490.00 3.00 2490.00LINE REMOVAL 8" WIDE
0027 4870000000-E 1205  28 LF  4.20 117.60 5.00 140.00 4.00 112.00LINE REMOVAL 24" WIDE
0028 4875000000-N 1205  2 EA  90.00 180.00 85.00 170.00 85.00 170.00REMOVAL OF SYMBL & CHARAC
0029 4900000000-N 1251  72 EA  10.50 756.00 10.00 720.00 10.00 720.00PERM RAISED PVMT MARKERS
0030 7985000000-N SP  Lump Sum 46000.00 5000.00 32000.00GENERIC SIGNAL ITEM (LS)

TEMPORARY TRAFFIC SIGNAL      SYSTEM
0031 8860000000-N SP  Lump Sum 2180000.00 2535000.00 1660943.00GENERIC STRUCTURE ITEM (LS)

BRIDGE ELECTRICAL WORK
0032 8860000000-N SP  Lump Sum 650000.00 850000.00 750000.00GENERIC STRUCTURE ITEM (LS)

CONTROL HOUSE
0033 8860000000-N SP  Lump Sum 1235000.00 840000.00 1600000.00GENERIC STRUCTURE ITEM (LS)

MISCELLANEOUS MECHANICAL WORK



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 2 /  4 001

NEW HANOVER

15B.13.19

FED AID NO STATE FUNDED

BRIDGE PRESERVATION AND NEW CONTROL HOUSE.

BRIDGE #12 OVER THE INTERCOASTAL WATERWAY ON US-74/76.

AMERICAN BRIDGE COMPANY

CORAOPOLIS,  PA

TIC-THE INDUSTRIAL COMPANY PCL CIVIL CONSTRUCTORS INC

SAVANNAH,  GA TAMPA,  FL

C202836OCT 18 2011
0.000 MI

0034 8860000000-N SP  Lump Sum 87000.00 150000.00 85000.00GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF STEEL CROSS    BRACING

0035 8860000000-N SP  Lump Sum 655000.00 750000.00 835000.00GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF STEEL GRID DECK

0036 8860000000-N SP  Lump Sum 47000.00 100000.00 15000.00GENERIC STRUCTURE ITEM (LS)
WATER & SANITARY FACILITIES

0037 8867000000-E SP   104 LF  305.00 31720.00 240.00 24960.00 450.00 46800.00GENERIC STRUCTURE ITEM (LF)
BASCULE PIER CRACK REPAIRS

0038 8889000000-E SP   4,400 LB  15.00 66000.00 8.00 35200.00 7.50 33000.00GENERIC STRUCTURE ITEM (LB)
ADDITIONAL BALANCING PLATES

0039 8889000000-E SP   13,615 LB  7.50 102112.50 5.00 68075.00 25.00 340375.00GENERIC STRUCTURE ITEM (LB)
REPLACEMENT OF STEEL STRINGERS

 

    TOTAL 5655450.25 TOTAL 5839026.00 TOTAL 5934471.00CONTRACT TOTAL

 

    SUB-TOTAL 5655450.25 SUB-TOTAL 5839026.00 SUB-TOTAL 5934471.00ROADWAY ITEMS



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 3 /  4 001

NEW HANOVER

15B.13.19

FED AID NO STATE FUNDED

BRIDGE PRESERVATION AND NEW CONTROL HOUSE.

BRIDGE #12 OVER THE INTERCOASTAL WATERWAY ON US-74/76.

CAPE ROMAIN CONTRACTORS,
INC.

WANDO,  SC

FLATIRON CONSTRUCTORS INC

FIRESTONE,  CO  

C202836OCT 18 2011
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 290000.00 430000.00MOBILIZATION
0002 0022000000-E 225  19 CY  100.00 1900.00 500.00 9500.00UNCLASSIFIED EXCAVATION
0003 1297000000-E 607  136 SY  30.00 4080.00 75.00 10200.00MILL ASP PVMT *****" DTH

(1-1/2")
0004 1693000000-E 654  12 TON 400.00 4800.00 200.00 2400.00ASPH PLT MIX PVMT REPAIR
0005 2647000000-E 852  136 SY  100.00 13600.00 125.00 17000.005" MONO CONC ISLANDS (SURF MTD)
0006 4400000000-E 1110  272 SF  3.95 1074.40 10.00 2720.00WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  264 SF  7.95 2098.80 15.00 3960.00WORK ZONE SIGNS (PORT)
0008 4410000000-E 1110  24 SF  4.50 108.00 10.00 240.00WORK ZONE SIGNS (BARR)
0009 4415000000-N 1115  2 EA  3500.00 7000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0010 4420000000-N 1120  4 EA  15000.00 60000.00 25000.00 100000.00CHANGEABLE MESSAGE SIGN
0011 4445000000-E 1145  72 LF  20.00 1440.00 25.00 1800.00BARRICADES (TYPE III)
0012 4450000000-N 1150  400 HR  50.00 20000.00 50.00 20000.00FLAGGER
0013 4480000000-N 1165  2 EA  13500.00 27000.00 15000.00 30000.00TMIA
0014 4510000000-N SP   400 HR  25.00 10000.00 75.00 30000.00LAW ENFORCEMENT
0015 4685000000-E 1205  800 LF  2.00 1600.00 3.00 2400.00THERMO PVT MKG LINES 4"90
0016 4695000000-E 1205  590 LF  2.00 1180.00 3.50 2065.00THERMO PVT MKG LINES 8"90 MILS
0017 4770000000-E 1205  34,908 LF  1.40 48871.20 2.50 87270.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0018 4780000000-E 1205  500 LF  2.80 1400.00 3.50 1750.008" COLD APPL PLSTIC LINES TYPE **

(IV)
0019 4795000000-E 1205  28 LF  10.00 280.00 12.00 336.0024" COLD APPL PLSTIC LINE TYPE **

(I)
0020 4795000000-E 1205  70 LF  10.00 700.00 12.00 840.0024" COLD APPL PLSTIC LINE TYPE **

(IV)
0021 4800000000-N 1205  24 EA  60.00 1440.00 175.00 4200.00COLD APP PLAS CHAR TYPE *

(IV)
0022 4805000000-N 1205  8 EA  125.00 1000.00 250.00 2000.00COLD APPL PLASTIC SYM TYPE **

(IV)
0023 4810000000-E 1205  495 LF  2.00 990.00 4.00 1980.00PAINT PVMT MARKINGS 4"
0024 4847000000-E 1205  975 LF  18.00 17550.00 7.00 6825.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0025 4850000000-E 1205  960 LF  1.00 960.00 3.50 3360.00LINE REMOVAL 4" WIDE
0026 4860000000-E 1205  830 LF  2.00 1660.00 5.00 4150.00LINE REMOVAL 8" WIDE
0027 4870000000-E 1205  28 LF  5.00 140.00 7.00 196.00LINE REMOVAL 24" WIDE
0028 4875000000-N 1205  2 EA  50.00 100.00 200.00 400.00REMOVAL OF SYMBL & CHARAC
0029 4900000000-N 1251  72 EA  10.00 720.00 15.00 1080.00PERM RAISED PVMT MARKERS
0030 7985000000-N SP  Lump Sum 60000.00 30000.00GENERIC SIGNAL ITEM (LS)

TEMPORARY TRAFFIC SIGNAL      SYSTEM
0031 8860000000-N SP  Lump Sum 2150000.00 1750000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE ELECTRICAL WORK
0032 8860000000-N SP  Lump Sum 710000.00 475000.00GENERIC STRUCTURE ITEM (LS)

CONTROL HOUSE
0033 8860000000-N SP  Lump Sum 1500000.00 3700000.00GENERIC STRUCTURE ITEM (LS)

MISCELLANEOUS MECHANICAL WORK



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 4 /  4 001

NEW HANOVER

15B.13.19

FED AID NO STATE FUNDED

BRIDGE PRESERVATION AND NEW CONTROL HOUSE.

BRIDGE #12 OVER THE INTERCOASTAL WATERWAY ON US-74/76.

CAPE ROMAIN CONTRACTORS,
INC.

WANDO,  SC

FLATIRON CONSTRUCTORS INC

FIRESTONE,  CO  

C202836OCT 18 2011
0.000 MI

0034 8860000000-N SP  Lump Sum 40000.00 200000.00GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF STEEL CROSS    BRACING

0035 8860000000-N SP  Lump Sum 700000.00 1700000.00GENERIC STRUCTURE ITEM (LS)
REPLACEMENT OF STEEL GRID DECK

0036 8860000000-N SP  Lump Sum 50000.00 15000.00GENERIC STRUCTURE ITEM (LS)
WATER & SANITARY FACILITIES

0037 8867000000-E SP   104 LF  400.00 41600.00 300.00 31200.00GENERIC STRUCTURE ITEM (LF)
BASCULE PIER CRACK REPAIRS

0038 8889000000-E SP   4,400 LB  7.00 30800.00 10.00 44000.00GENERIC STRUCTURE ITEM (LB)
ADDITIONAL BALANCING PLATES

0039 8889000000-E SP   13,615 LB  15.00 204225.00 15.00 204225.00GENERIC STRUCTURE ITEM (LB)
REPLACEMENT OF STEEL STRINGERS

 

    TOTAL 6008317.40 TOTAL 8936097.00CONTRACT TOTAL

 

    SUB-TOTAL 6008317.40 SUB-TOTAL 8936097.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5655450.25AMERICAN BRIDGE COMPANY
     2  5839026.00TIC-THE INDUSTRIAL COMPANY
     3  5934471.00PCL CIVIL CONSTRUCTORS INC
     4  6008317.40CAPE ROMAIN CONTRACTORS, INC.
     5  8936097.00FLATIRON CONSTRUCTORS INC



OCT 27, 2011 08:26 AM

TIP NO C-5112 2:00 PM 1 /  11 005

NASH, EDGECOMBE

45123.3.1

FED AID NO CMS-0431(26)

COMPUTERIZED SIGNAL SYSTEM.

ROCKY MOUNT.

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MIDASCO, LLC

MABLETON,  GA ELKRIDGE,  MD

C202662OCT 18 2011
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 210000.00 274580.00 240000.00MOBILIZATION
0002 2591000000-E 848  40 SY  155.90 6236.00 132.00 5280.00 220.00 8800.004" CONCRETE SIDEWALK
0003 2738100000-E SP   20 SF  31.55 631.00 16.00 320.00 80.00 1600.00GENERIC PAVING ITEM (SF)

BRICK PAVERS
0004 4405000000-E 1110  468 SF  33.40 15631.20 11.60 5428.80 3.25 1521.00WORK ZONE SIGNS (PORT)
0005 4410000000-E 1110  40 SF  9.30 372.00 17.45 698.00 19.00 760.00WORK ZONE SIGNS (BARR)
0006 4415000000-N 1115  1 EA  5119.00 5119.00 580.00 580.00 1700.00 1700.00FLASHING ARROW PNL TYPE C
0007 4422000000-N 1120  60 DAY 200.00 12000.00 175.00 10500.00 75.00 4500.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0008 4430000000-N 1130  50 EA  49.40 2470.00 52.50 2625.00 50.00 2500.00DRUMS
0009 4435000000-N 1135  25 EA  85.00 2125.00 23.25 581.25 50.00 1250.00CONES
0010 4445000000-E 1145  80 LF  47.70 3816.00 29.00 2320.00 58.00 4640.00BARRICADES (TYPE III)
0011 4450000000-N 1150  375 HR  50.70 19012.50 30.00 11250.00 55.00 20625.00FLAGGER
0012 4480000000-N 1165  1 EA  5000.00 5000.00 500.00 500.00 2000.00 2000.00TMIA
0013 4510000000-N SP   640 HR  51.00 32640.00 31.50 20160.00 26.00 16640.00LAW ENFORCEMENT
0014 4686000000-E 1205  200 LF  6.65 1330.00 3.51 702.00 5.50 1100.00THERMO PVT MKG LINES 4"120
0015 4697000000-E 1205  100 LF  15.40 1540.00 7.05 705.00 12.00 1200.00THERMO PVT MKG LINE 8"120 MILS
0016 4710000000-E 1205  52 LF  44.00 2288.00 20.50 1066.00 27.00 1404.0024"WIDE THERMO 120 MILS
0017 4725000000-E 1205  3 EA  341.00 1023.00 175.00 525.00 240.00 720.00THERMO PVT SYMBOL 90MILS
0018 4850000000-E 1205  500 LF  3.45 1725.00 1.75 875.00 1.80 900.00LINE REMOVAL 4" WIDE
0019 4875000000-N 1205  2 EA  122.00 244.00 58.60 117.20 60.00 120.00REMOVAL OF SYMBL & CHARAC
0020 7000000000-E 1705  66 EA  647.25 42718.50 700.00 46200.00 745.00 49170.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0021 7060000000-E 1705  16,340 LF  2.75 44935.00 2.60 42484.00 1.40 22876.00SIGNAL CABLE
0022 7120000000-E 1705  95 EA  668.75 63531.25 751.45 71387.75 500.00 47500.00VEHICLE SIGNAL HD (12", 3 SECT)
0023 7132000000-E 1705  50 EA  767.50 38375.00 897.25 44862.50 875.00 43750.00VEHICLE SIGNAL HD (12", 4 SECT)
0024 7144000000-E 1705  1 EA  1035.00 1035.00 1130.00 1130.00 1225.00 1225.00VEHICLE SIGNAL HD (12", 5 SECT)
0025 7216000000-N SP   5 EA  196.00 980.00 413.25 2066.25 250.00 1250.00MODIFY EXT VEHIC SIGNL HD
0026 7252000000-E 1710  60,555 LF  1.55 93860.25 1.12 67821.60 1.80 108999.00MESSENGER CABLE (1/4")
0027 7264000000-E 1710  1,330 LF  2.75 3657.50 7.75 10307.50 3.00 3990.00MESSENGER CABLE (3/8")
0028 7279000000-E 1715  34,865 LF  0.40 13946.00 0.40 13946.00 0.60 20919.00TRACER WIRE
0029 7301000000-E 1715  1,580 LF  12.95 20461.00 8.65 13667.00 8.50 13430.00DIRECT DRILL (***********)

(1, 2")
0030 7301000000-E 1715  690 LF  44.70 30843.00 58.00 40020.00 35.00 24150.00DIRECT DRILL (***********)

(1, 5")
0031 7301000000-E 1715  10,200 LF  16.00 163200.00 10.70 109140.00 14.00 142800.00DIRECT DRILL (***********)

(2, 2")
0032 7312000000-N 1716  13 EA  522.75 6795.75 886.40 11523.20 810.00 10530.00JUNCTION BOX (***************)

(SPECIAL-SIZED, HEAVY-DUTY)
0033 7324000000-N 1716  61 EA  224.00 13664.00 242.20 14774.20 320.00 19520.00JUNCTION BOX (STANDARD SIZE)
0034 7348000000-N 1716  101 EA  396.00 39996.00 505.00 51005.00 565.00 57065.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0035 7360000000-N 1720  4 EA  665.45 2661.80 1068.00 4272.00 875.00 3500.00WOOD POLE
0036 7372000000-N 1721  129 EA  345.00 44505.00 205.00 26445.00 200.00 25800.00GUY ASSEMBLY
0037 7408000000-E 1722  4 EA  233.00 932.00 432.00 1728.00 335.00 1340.001" RISER WITH WEATHERHEAD



OCT 27, 2011 08:26 AM

TIP NO C-5112 2:00 PM 2 /  11 005

NASH, EDGECOMBE

45123.3.1

FED AID NO CMS-0431(26)

COMPUTERIZED SIGNAL SYSTEM.

ROCKY MOUNT.

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MIDASCO, LLC

MABLETON,  GA ELKRIDGE,  MD

C202662OCT 18 2011
0.000 MI

0038 7420000000-E 1722  142 EA  448.00 63616.00 550.00 78100.00 465.00 66030.002" RISER WITH WEATHERHEAD
0039 7430000000-N 1722  76 EA  90.25 6859.00 25.00 1900.00 125.00 9500.00HEAT SHRINK TUB KIT
0040 7432000000-E 1722  80 EA  387.85 31028.00 257.00 20560.00 475.00 38000.002" RISER WITH TUBING
0041 7444000000-E 1725  5,510 LF  6.40 35264.00 6.72 37027.20 6.80 37468.00INDUCTIVE LOOP SAWCUT
0042 7516000000-E 1730  206,860 LF  1.56 322701.60 1.33 275123.80 0.90 186174.00COMMUNICATIONS CABLE (** FIBER)

(24)
0043 7516000000-E 1730  22,290 LF  1.75 39007.50 1.83 40790.70 1.00 22290.00COMMUNICATIONS CABLE (** FIBER)

(36)
0044 7516000000-E 1730  7,730 LF  1.86 14377.80 1.13 8734.90 1.10 8503.00COMMUNICATIONS CABLE (** FIBER)

(48)
0045 7540000000-N 1731  120 EA  669.46 80335.20 945.00 113400.00 785.00 94200.00SPLICE ENCLOSURE
0046 7552000000-N 1731  142 EA  1025.30 145592.60 804.60 114253.20 425.00 60350.00INTERCONNECT CENTER
0047 7566000000-N 1733  24 EA  80.00 1920.00 45.7056 1096.93 85.00 2040.00DELINEATOR MARKER
0048 7568000000-N SP   1 EA  2958.00 2958.00 5585.00 5585.00 3220.00 3220.00FURN FIB-OPT RESTORAT KIT
0049 7570000000-N SP   1 EA  669.45 669.45 5178.00 5178.00 715.00 715.00FURN FIB-OPT POWER METER
0050 7572000000-N SP   1 EA  1792.00 1792.00 9309.00 9309.00 1950.00 1950.00FURN OPTIC LIGHT GENERATOR
0051 7575142200-N SP   84 EA  1223.00 102732.00 1600.00 134400.00 1260.00 105840.00NEW ELECTRICAL SERVICE
0052 7575180000-N 1735  5 EA  328.50 1642.50 250.00 1250.00 625.00 3125.00CABLE TRANSFER
0053 7624000000-N 1743  4 EA  1140.00 4560.00 734.70 2938.80 1100.00 4400.00SIGNAL PEDESTAL WITH FOUND
0054 7636000000-N 1745  1 EA  254.00 254.00 268.70 268.70 250.00 250.00SIGN FOR SIGNALS
0055 7684000000-N 1750  14 EA  859.70 12035.80 819.00 11466.00 1430.00 20020.00SIGNAL CABINET FOUNDATION
0056 7686000000-N SP   9 EA  220.00 1980.00 1060.00 9540.00 460.00 4140.00CONDUIT ENTR INTO EXT FOUND
0057 7687000000-N SP   75 EA  392.75 29456.25 523.60 39270.00 665.00 49875.00MODIFY FOUND FOR CONTRLR CBNT
0058 7708000000-N 1751  640 EA  87.00 55680.00 103.89 66489.60 95.00 60800.00DETECTOR CARD (***********)

(MODEL 222)
0059 7901000000-N 1753  85 EA  213.90 18181.50 407.85 34667.25 270.00 22950.00CABINET BASE EXTENDER
0060 7901010000-N 1753  4 EA  220.00 880.00 530.00 2120.00 270.00 1080.00CABINET BASE ADAPTER
0061 7980000000-N SP   24 EA  300.30 7207.20 500.00 12000.00 365.00 8760.00GENERIC SIGNAL ITEM (EA)

1" RISER WITH HEAT SHRINK     TUBING
0062 7980000000-N SP   2 EA  3502.65 7005.30 3294.00 6588.00 6230.00 12460.00GENERIC SIGNAL ITEM (EA)

900MHZ ETHERNET RADIO
0063 7980000000-N SP   45 EA  550.85 24788.25 427.25 19226.25 550.00 24750.00GENERIC SIGNAL ITEM (EA)

AUXILIARY OUTPUT FILE
0064 7980000000-N SP   5 EA  3463.75 17318.75 5240.00 26200.00 4275.00 21375.00GENERIC SIGNAL ITEM (EA)

CCTV CABINET (BASE MOUNT)
0065 7980000000-N SP   13 EA  3708.00 48204.00 3649.00 47437.00 4000.00 52000.00GENERIC SIGNAL ITEM (EA)

CCTV CABINET (POLE MOUNT)
0066 7980000000-N SP   20 EA  3378.00 67560.00 3876.00 77520.00 4700.00 94000.00GENERIC SIGNAL ITEM (EA)

CCTV CAMERA ASSEMBLY
0067 7980000000-N SP   1 EA  3803.00 3803.00 3342.00 3342.00 4675.00 4675.00GENERIC SIGNAL ITEM (EA)

CCTV TEST CABINET
0068 7980000000-N SP   10 EA  1851.65 18516.50 1178.00 11780.00 1070.00 10700.00GENERIC SIGNAL ITEM (EA)

CCTV WOOD POLE (50')
0069 7980000000-N SP   3 EA  2884.85 8654.55 1631.80 4895.40 2025.00 6075.00GENERIC SIGNAL ITEM (EA)

CCTV WOOD POLE (75')



OCT 27, 2011 08:26 AM

TIP NO C-5112 2:00 PM 3 /  11 005

NASH, EDGECOMBE

45123.3.1

FED AID NO CMS-0431(26)

COMPUTERIZED SIGNAL SYSTEM.

ROCKY MOUNT.

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MIDASCO, LLC

MABLETON,  GA ELKRIDGE,  MD

C202662OCT 18 2011
0.000 MI

0070 7980000000-N SP   2 EA  5772.35 11544.70 4491.70 8983.40 5000.00 10000.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0071 7980000000-N SP   90 EA  9030.50 812745.00 9534.55 858109.50 11700.00 1053000.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (2070L, 332, BASE
MOUNTED)

0072 7980000000-N SP   10 EA  8347.25 83472.50 8755.00 87550.00 8500.00 85000.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (2070L, 336, BASE
MOUNTED)

0073 7980000000-N SP   22 EA  3554.35 78195.70 8382.00 184404.00 8500.00 187000.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (2070L, 336, POLE
MOUNTED)

0074 7980000000-N SP   20 EA  2050.30 41006.00 1595.70 31914.00 2500.00 50000.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0075 7980000000-N SP   1 EA  6162.10 6162.10 6283.90 6283.90 10000.00 10000.00GENERIC SIGNAL ITEM (EA)
DIGITAL SOFTWARE VIDEO DECODER

0076 7980000000-N SP   10 EA  1682.50 16825.00 4909.00 49090.00 1821.00 18210.00GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE AND CABINET FOUNDATION FOR
DOWNTOWN SIGNAL

0077 7980000000-N SP   2 EA  2668.50 5337.00 4026.25 8052.50 2875.00 5750.00GENERIC SIGNAL ITEM (EA)
ENCLOSED COMMUNICATIONS RACK (FULL SIZE)

0078 7980000000-N SP   1 EA  1971.00 1971.00 2656.00 2656.00 2160.00 2160.00GENERIC SIGNAL ITEM (EA)
ENCLOSED COMMUNICATIONS RACK (HALF SIZE)

0079 7980000000-N SP   154 EA  1150.00 177100.00 1339.00 206206.00 1080.00 166320.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0080 7980000000-N SP   2 EA  3325.50 6651.00 3240.00 6480.00 5000.00 10000.00GENERIC SIGNAL ITEM (EA)
FIRE STATION VIDEO DISPLAY    MONITOR

0081 7980000000-N SP   1 EA  9447.10 9447.10 9072.00 9072.00 10000.00 10000.00GENERIC SIGNAL ITEM (EA)
FIREWALL

0082 7980000000-N SP   6 EA  1011.65 6069.90 993.00 5958.00 1100.00 6600.00GENERIC SIGNAL ITEM (EA)
FURNISH 2010 ENHANCED CONFLICT MONITOR

0083 7980000000-N SP   6 EA  2546.65 15279.90 2507.00 15042.00 2790.00 16740.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0084 7980000000-N SP   5 EA  6512.70 32563.50 6415.00 32075.00 7100.00 35500.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0085 7980000000-N SP   2 EA  5743.40 11486.80 5656.00 11312.00 6300.00 12600.00GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0086 7980000000-N SP   1 EA  2512.75 2512.75 1920.10 1920.10 1900.00 1900.00GENERIC SIGNAL ITEM (EA)
FURNISH 900MHZ ETHERNET RADIO

0087 7980000000-N SP   1 EA  3153.60 3153.60 3351.00 3351.00 3725.00 3725.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (BASE MOUNT)

0088 7980000000-N SP   1 EA  2923.65 2923.65 3107.00 3107.00 3450.00 3450.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (POLE MOUNT)

0089 7980000000-N SP   1 EA  2365.20 2365.20 2653.00 2653.00 2800.00 2800.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0090 7980000000-N SP   1 EA  18477.00 18477.00 18183.00 18183.00 20200.00 20200.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER

0091 7980000000-N SP   32 EA  80.00 2560.00 87.28 2792.96 89.00 2848.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL 222)

0092 7980000000-N SP   3 EA  2178.00 6534.00 1477.80 4433.40 2560.00 7680.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEO ENCODER
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0093 7980000000-N SP   8 EA  932.00 7456.00 1250.90 10007.20 1200.00 9600.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0094 7980000000-N SP   1 EA  492.75 492.75 1164.00 1164.00 580.00 580.00GENERIC SIGNAL ITEM (EA)
FURNISH SPARE CABLE AND CONNECTORS KIT

0095 7980000000-N SP   1 EA  1971.00 1971.00 407.00 407.00 2330.00 2330.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO MONITOR

0096 7980000000-N SP   1 EA  399.70 399.70 1454.00 1454.00 475.00 475.00GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0097 7980000000-N SP   1 EA  92239.40 92239.40 90720.00 90720.00 120000.00 120000.00GENERIC SIGNAL ITEM (EA)
GIGABIT ETHERNET CORE SWITCH

0098 7980000000-N SP   8 EA  416.00 3328.00 221.00 1768.00 315.00 2520.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0099 7980000000-N SP   16 EA  399.70 6395.20 221.00 3536.00 335.00 5360.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0100 7980000000-N SP   16 EA  1097.95 17567.20 930.00 14880.00 1200.00 19200.00GENERIC SIGNAL ITEM (EA)
INSTALL CONFLICT MONITOR IN EXISTING CABINET

0101 7980000000-N SP   4 EA  9235.00 36940.00 8600.00 34400.00 8600.00 34400.00GENERIC SIGNAL ITEM (EA)
ITS SERVER

0102 7980000000-N SP   1 EA  2467.00 2467.00 2211.00 2211.00 2450.00 2450.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0103 7980000000-N SP   5 EA  2250.00 11250.00 2060.00 10300.00 2280.00 11400.00GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0104 7980000000-N SP   2 EA  4823.55 9647.10 4406.00 8812.00 4880.00 9760.00GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET SWITCH

0105 7980000000-N SP   7 EA  630.00 4410.00 561.00 3927.00 700.00 4900.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0106 7980000000-N SP   1 EA  15768.00 15768.00 15555.00 15555.00 17250.00 17250.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0107 7980000000-N SP   1 EA  3959.00 3959.00 3590.00 3590.00 4000.00 4000.00GENERIC SIGNAL ITEM (EA)
PRINTER

0108 7980000000-N SP   6 EA  220.00 1320.00 235.00 1410.00 445.00 2670.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE/HUB CABINET

0109 7980000000-N SP   2 EA  220.00 440.00 355.00 710.00 445.00 890.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE/HUB CABINET     FOUNDATION

0110 7980000000-N SP   2 EA  2102.40 4204.80 2075.00 4150.00 2300.00 4600.00GENERIC SIGNAL ITEM (EA)
SIGNAL SHOP VIDEO DISPLAY     MONITOR

0111 7980000000-N SP   4 EA  185.25 741.00 182.70 730.80 200.00 800.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (BASE EXTENDER/ADAPTER)

0112 7980000000-N SP   4 EA  553.35 2213.40 545.75 2183.00 600.00 2400.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (332 CABINET)

0113 7980000000-N SP   2 EA  553.35 1106.70 545.75 1091.50 600.00 1200.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (336 CABINET)

0114 7980000000-N SP   6 EA  2816.00 16896.00 1646.00 9876.00 4120.00 24720.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0115 7980000000-N SP   1 EA  2583.00 2583.00 2507.00 2507.00 3000.00 3000.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER (2070L)

0116 7980000000-N SP   1 EA  12043.00 12043.00 11877.00 11877.00 14000.00 14000.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070L, 332)

0117 7980000000-N SP   1 EA  10775.70 10775.70 10651.00 10651.00 12700.00 12700.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070L, 336)
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0118 7980000000-N SP   6 EA  2102.40 12614.40 2073.00 12438.00 2300.00 13800.00GENERIC SIGNAL ITEM (EA)
TMC VIDEO DISPLAY MONITOR

0119 7980000000-N SP   3 EA  1812.25 5436.75 1764.00 5292.00 2000.00 6000.00GENERIC SIGNAL ITEM (EA)
UPS

0120 7980000000-N SP   1 EA  5083.70 5083.70 1490.00 1490.00 2400.00 2400.00GENERIC SIGNAL ITEM (EA)
WALL-MOUNTED COMMUNICATIONS   RACK

0121 7985000000-N SP  Lump Sum 22995.00 22680.00 25000.00GENERIC SIGNAL ITEM (LS)
CCTV SOFTWARE

0122 7985000000-N SP  Lump Sum 12913.35 2844.00 3800.00GENERIC SIGNAL ITEM (LS)
HEADQUARTERS FIRE STATION MODIFICATIONS

0123 7985000000-N SP  Lump Sum 38286.70 36288.00 55000.00GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE

0124 7985000000-N SP  Lump Sum 16130.00 12960.00 18000.00GENERIC SIGNAL ITEM (LS)
REGIONAL ITS GRAPHICAL INTERFACE SOFTWARE

0125 7985000000-N SP  Lump Sum 9020.00 3882.00 3800.00GENERIC SIGNAL ITEM (LS)
SIGNAL SHOP MODIFICATIONS

0126 7985000000-N SP  Lump Sum 208670.00 190945.00 175000.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0127 7985000000-N SP  Lump Sum 150595.00 137395.00 130000.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE AND   DEVICES

0128 7985000000-N SP  Lump Sum 15955.00 11670.00 2568.00GENERIC SIGNAL ITEM (LS)
TMC/CITY HALL MODIFICATIONS

0129 7985000000-N SP  Lump Sum 74039.25 65625.00 66000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0130 7990000000-E SP   42,230 LF  1.14 48142.20 0.95 40118.50 2.00 84460.00GENERIC SIGNAL ITEM (LF)
DROP CABLE (6-FIBER)

0131 7990000000-E SP   1,585 LF  3.75 5943.75 1.02 1616.70 2.40 3804.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0132 7990000000-E SP   41,370 LF  1.24 51298.80 1.68 69501.60 1.00 41370.00GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0133 7990000000-E SP   665 LF  7.30 4854.50 5.77 3837.05 7.80 5187.00GENERIC SIGNAL ITEM (LF)
PLENUM-RATED COMMUNICATIONS CABLE (48-FIBER)

0134 7990000000-E SP   19,915 LF  0.50 9957.50 0.58 11550.70 0.20 3983.00GENERIC SIGNAL ITEM (LF)
REMOVE EXISTING COMMUNICATIONS CABLE
(FIBER-OPTIC)

0135 7990000000-E SP   100 LF  3.85 385.00 5.05 505.00 6.60 660.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1)(1")

0136 7990000000-E SP   6,185 LF  4.50 27832.50 6.03 37295.55 3.20 19792.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1)(2")

0137 7990000000-E SP   12,570 LF  5.70 71649.00 7.12 89498.40 4.70 59079.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2)(2")

 

    TOTAL 4538680.25 TOTAL 4699029.74 TOTAL 4699900.00CONTRACT TOTAL

 

    SUB-TOTAL 4538680.25 SUB-TOTAL 4699029.74 SUB-TOTAL 4699900.00ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 169036.00 248859.00 266200.00MOBILIZATION
0002 2591000000-E 848  40 SY  24.00 960.00 123.46 4938.40 500.00 20000.004" CONCRETE SIDEWALK
0003 2738100000-E SP   20 SF  24.00 480.00 202.02 4040.40 200.00 4000.00GENERIC PAVING ITEM (SF)

BRICK PAVERS
0004 4405000000-E 1110  468 SF  16.00 7488.00 10.15 4750.20 15.00 7020.00WORK ZONE SIGNS (PORT)
0005 4410000000-E 1110  40 SF  28.00 1120.00 7.39 295.60 8.00 320.00WORK ZONE SIGNS (BARR)
0006 4415000000-N 1115  1 EA  975.00 975.00 910.94 910.94 1500.00 1500.00FLASHING ARROW PNL TYPE C
0007 4422000000-N 1120  60 DAY 130.00 7800.00 27.33 1639.80 80.00 4800.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0008 4430000000-N 1130  50 EA  60.00 3000.00 55.24 2762.00 75.00 3750.00DRUMS
0009 4435000000-N 1135  25 EA  21.00 525.00 12.61 315.25 45.00 1125.00CONES
0010 4445000000-E 1145  80 LF  35.00 2800.00 22.82 1825.60 25.00 2000.00BARRICADES (TYPE III)
0011 4450000000-N 1150  375 HR  23.00 8625.00 91.09 34158.75 40.00 15000.00FLAGGER
0012 4480000000-N 1165  1 EA  65.00 65.00 1821.89 1821.89 15500.00 15500.00TMIA
0013 4510000000-N SP   640 HR  36.00 23040.00 67.34 43097.60 45.00 28800.00LAW ENFORCEMENT
0014 4686000000-E 1205  200 LF  7.85 1570.00 7.30 1460.00 8.50 1700.00THERMO PVT MKG LINES 4"120
0015 4697000000-E 1205  100 LF  9.65 965.00 8.98 898.00 10.25 1025.00THERMO PVT MKG LINE 8"120 MILS
0016 4710000000-E 1205  52 LF  18.00 936.00 16.84 875.68 19.25 1001.0024"WIDE THERMO 120 MILS
0017 4725000000-E 1205  3 EA  241.00 723.00 224.47 673.41 260.00 780.00THERMO PVT SYMBOL 90MILS
0018 4850000000-E 1205  500 LF  2.40 1200.00 2.24 1120.00 2.50 1250.00LINE REMOVAL 4" WIDE
0019 4875000000-N 1205  2 EA  121.00 242.00 112.23 224.46 130.00 260.00REMOVAL OF SYMBL & CHARAC
0020 7000000000-E 1705  66 EA  834.00 55044.00 634.13 41852.58 700.00 46200.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0021 7060000000-E 1705  16,340 LF  2.15 35131.00 1.65 26961.00 1.30 21242.00SIGNAL CABLE
0022 7120000000-E 1705  95 EA  660.00 62700.00 789.53 75005.35 650.00 61750.00VEHICLE SIGNAL HD (12", 3 SECT)
0023 7132000000-E 1705  50 EA  761.00 38050.00 972.57 48628.50 825.00 41250.00VEHICLE SIGNAL HD (12", 4 SECT)
0024 7144000000-E 1705  1 EA  1093.00 1093.00 1396.26 1396.26 1100.00 1100.00VEHICLE SIGNAL HD (12", 5 SECT)
0025 7216000000-N SP   5 EA  590.00 2950.00 303.43 1517.15 300.00 1500.00MODIFY EXT VEHIC SIGNL HD
0026 7252000000-E 1710  60,555 LF  0.75 45416.25 0.71 42994.05 1.60 96888.00MESSENGER CABLE (1/4")
0027 7264000000-E 1710  1,330 LF  3.10 4123.00 4.37 5812.10 2.80 3724.00MESSENGER CABLE (3/8")
0028 7279000000-E 1715  34,865 LF  0.45 15689.25 0.19 6624.35 0.38 13248.70TRACER WIRE
0029 7301000000-E 1715  1,580 LF  13.00 20540.00 10.08 15926.40 10.50 16590.00DIRECT DRILL (***********)

(1, 2")
0030 7301000000-E 1715  690 LF  29.00 20010.00 20.77 14331.30 24.00 16560.00DIRECT DRILL (***********)

(1, 5")
0031 7301000000-E 1715  10,200 LF  19.00 193800.00 11.03 112506.00 13.50 137700.00DIRECT DRILL (***********)

(2, 2")
0032 7312000000-N 1716  13 EA  749.00 9737.00 656.65 8536.45 720.00 9360.00JUNCTION BOX (***************)

(SPECIAL-SIZED, HEAVY-DUTY)
0033 7324000000-N 1716  61 EA  455.00 27755.00 383.61 23400.21 350.00 21350.00JUNCTION BOX (STANDARD SIZE)
0034 7348000000-N 1716  101 EA  547.00 55247.00 515.39 52054.39 540.00 54540.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0035 7360000000-N 1720  4 EA  724.00 2896.00 1028.13 4112.52 850.00 3400.00WOOD POLE
0036 7372000000-N 1721  129 EA  349.00 45021.00 296.68 38271.72 510.00 65790.00GUY ASSEMBLY
0037 7408000000-E 1722  4 EA  266.00 1064.00 435.35 1741.40 570.00 2280.001" RISER WITH WEATHERHEAD
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0038 7420000000-E 1722  142 EA  394.00 55948.00 506.85 71972.70 550.00 78100.002" RISER WITH WEATHERHEAD
0039 7430000000-N 1722  76 EA  143.00 10868.00 139.13 10573.88 97.00 7372.00HEAT SHRINK TUB KIT
0040 7432000000-E 1722  80 EA  404.00 32320.00 514.19 41135.20 385.00 30800.002" RISER WITH TUBING
0041 7444000000-E 1725  5,510 LF  6.35 34988.50 7.30 40223.00 6.25 34437.50INDUCTIVE LOOP SAWCUT
0042 7516000000-E 1730  206,860 LF  0.90 186174.00 0.75 155145.00 1.70 351662.00COMMUNICATIONS CABLE (** FIBER)

(24)
0043 7516000000-E 1730  22,290 LF  1.05 23404.50 0.83 18500.70 1.95 43465.50COMMUNICATIONS CABLE (** FIBER)

(36)
0044 7516000000-E 1730  7,730 LF  1.05 8116.50 0.90 6957.00 2.15 16619.50COMMUNICATIONS CABLE (** FIBER)

(48)
0045 7540000000-N 1731  120 EA  1008.00 120960.00 1295.15 155418.00 835.00 100200.00SPLICE ENCLOSURE
0046 7552000000-N 1731  142 EA  932.00 132344.00 1487.62 211242.04 1250.00 177500.00INTERCONNECT CENTER
0047 7566000000-N 1733  24 EA  51.00 1224.00 123.52 2964.48 102.00 2448.00DELINEATOR MARKER
0048 7568000000-N SP   1 EA  2874.00 2874.00 2401.80 2401.80 4100.00 4100.00FURN FIB-OPT RESTORAT KIT
0049 7570000000-N SP   1 EA  624.00 624.00 390.29 390.29 1500.00 1500.00FURN FIB-OPT POWER METER
0050 7572000000-N SP   1 EA  2081.00 2081.00 1735.30 1735.30 2800.00 2800.00FURN OPTIC LIGHT GENERATOR
0051 7575142200-N SP   84 EA  1351.00 113484.00 2317.60 194678.40 950.00 79800.00NEW ELECTRICAL SERVICE
0052 7575180000-N 1735  5 EA  160.00 800.00 91.10 455.50 385.00 1925.00CABLE TRANSFER
0053 7624000000-N 1743  4 EA  1853.00 7412.00 1196.76 4787.04 1275.00 5100.00SIGNAL PEDESTAL WITH FOUND
0054 7636000000-N 1745  1 EA  233.00 233.00 446.07 446.07 250.00 250.00SIGN FOR SIGNALS
0055 7684000000-N 1750  14 EA  1545.00 21630.00 2419.62 33874.68 700.00 9800.00SIGNAL CABINET FOUNDATION
0056 7686000000-N SP   9 EA  264.00 2376.00 978.79 8809.11 300.00 2700.00CONDUIT ENTR INTO EXT FOUND
0057 7687000000-N SP   75 EA  1140.00 85500.00 2440.40 183030.00 550.00 41250.00MODIFY FOUND FOR CONTRLR CBNT
0058 7708000000-N 1751  640 EA  96.00 61440.00 90.52 57932.80 140.00 89600.00DETECTOR CARD (***********)

(MODEL 222)
0059 7901000000-N 1753  85 EA  327.00 27795.00 286.84 24381.40 265.00 22525.00CABINET BASE EXTENDER
0060 7901010000-N 1753  4 EA  334.00 1336.00 232.89 931.56 230.00 920.00CABINET BASE ADAPTER
0061 7980000000-N SP   24 EA  284.00 6816.00 439.30 10543.20 380.00 9120.00GENERIC SIGNAL ITEM (EA)

1" RISER WITH HEAT SHRINK     TUBING
0062 7980000000-N SP   2 EA  5254.00 10508.00 3438.99 6877.98 5900.00 11800.00GENERIC SIGNAL ITEM (EA)

900MHZ ETHERNET RADIO
0063 7980000000-N SP   45 EA  458.00 20610.00 422.72 19022.40 650.00 29250.00GENERIC SIGNAL ITEM (EA)

AUXILIARY OUTPUT FILE
0064 7980000000-N SP   5 EA  4110.00 20550.00 3458.33 17291.65 5100.00 25500.00GENERIC SIGNAL ITEM (EA)

CCTV CABINET (BASE MOUNT)
0065 7980000000-N SP   13 EA  3842.00 49946.00 5399.06 70187.78 4300.00 55900.00GENERIC SIGNAL ITEM (EA)

CCTV CABINET (POLE MOUNT)
0066 7980000000-N SP   20 EA  3907.00 78140.00 5442.84 108856.80 3250.00 65000.00GENERIC SIGNAL ITEM (EA)

CCTV CAMERA ASSEMBLY
0067 7980000000-N SP   1 EA  3474.00 3474.00 2996.63 2996.63 3600.00 3600.00GENERIC SIGNAL ITEM (EA)

CCTV TEST CABINET
0068 7980000000-N SP   10 EA  799.00 7990.00 3385.22 33852.20 1300.00 13000.00GENERIC SIGNAL ITEM (EA)

CCTV WOOD POLE (50')
0069 7980000000-N SP   3 EA  1889.00 5667.00 4449.62 13348.86 2450.00 7350.00GENERIC SIGNAL ITEM (EA)

CCTV WOOD POLE (75')
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0070 7980000000-N SP   2 EA  5409.00 10818.00 4994.53 9989.06 5400.00 10800.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0071 7980000000-N SP   90 EA  10030.00 902700.00 10572.13 951491.70 11000.00 990000.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (2070L, 332, BASE
MOUNTED)

0072 7980000000-N SP   10 EA  9157.00 91570.00 9767.53 97675.30 10000.00 100000.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (2070L, 336, BASE
MOUNTED)

0073 7980000000-N SP   22 EA  9208.00 202576.00 10128.25 222821.50 10100.00 222200.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (2070L, 336, POLE
MOUNTED)

0074 7980000000-N SP   20 EA  2318.00 46360.00 2020.20 40404.00 2350.00 47000.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0075 7980000000-N SP   1 EA  6922.00 6922.00 6060.61 6060.61 7000.00 7000.00GENERIC SIGNAL ITEM (EA)
DIGITAL SOFTWARE VIDEO DECODER

0076 7980000000-N SP   10 EA  3527.00 35270.00 2930.28 29302.80 2000.00 20000.00GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE AND CABINET FOUNDATION FOR
DOWNTOWN SIGNAL

0077 7980000000-N SP   2 EA  4973.00 9946.00 2693.60 5387.20 3500.00 7000.00GENERIC SIGNAL ITEM (EA)
ENCLOSED COMMUNICATIONS RACK (FULL SIZE)

0078 7980000000-N SP   1 EA  4493.00 4493.00 2020.20 2020.20 2600.00 2600.00GENERIC SIGNAL ITEM (EA)
ENCLOSED COMMUNICATIONS RACK (HALF SIZE)

0079 7980000000-N SP   154 EA  2399.00 369446.00 2053.87 316295.98 2350.00 361900.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0080 7980000000-N SP   2 EA  3864.00 7728.00 3367.00 6734.00 4000.00 8000.00GENERIC SIGNAL ITEM (EA)
FIRE STATION VIDEO DISPLAY    MONITOR

0081 7980000000-N SP   1 EA  10134.00 10134.00 9427.61 9427.61 11000.00 11000.00GENERIC SIGNAL ITEM (EA)
FIREWALL

0082 7980000000-N SP   6 EA  1113.00 6678.00 1025.57 6153.42 1250.00 7500.00GENERIC SIGNAL ITEM (EA)
FURNISH 2010 ENHANCED CONFLICT MONITOR

0083 7980000000-N SP   6 EA  2803.00 16818.00 2521.89 15131.34 2850.00 17100.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0084 7980000000-N SP   5 EA  7169.00 35845.00 6620.55 33102.75 7250.00 36250.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0085 7980000000-N SP   2 EA  6322.00 12644.00 5837.56 11675.12 6500.00 13000.00GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0086 7980000000-N SP   1 EA  1916.00 1916.00 1981.48 1981.48 2000.00 2000.00GENERIC SIGNAL ITEM (EA)
FURNISH 900MHZ ETHERNET RADIO

0087 7980000000-N SP   1 EA  3692.00 3692.00 3232.32 3232.32 3800.00 3800.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (BASE MOUNT)

0088 7980000000-N SP   1 EA  2654.00 2654.00 2996.63 2996.63 3500.00 3500.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (POLE MOUNT)

0089 7980000000-N SP   1 EA  2769.00 2769.00 2424.24 2424.24 2900.00 2900.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0090 7980000000-N SP   1 EA  20369.00 20369.00 18765.23 18765.23 20000.00 20000.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER

0091 7980000000-N SP   32 EA  83.00 2656.00 76.86 2459.52 85.00 2720.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL 222)

0092 7980000000-N SP   3 EA  2538.00 7614.00 2222.22 6666.66 2600.00 7800.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEO ENCODER
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0093 7980000000-N SP   8 EA  1408.00 11264.00 1212.12 9696.96 2500.00 20000.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0094 7980000000-N SP   1 EA  196.00 196.00 12008.98 12008.98 850.00 850.00GENERIC SIGNAL ITEM (EA)
FURNISH SPARE CABLE AND CONNECTORS KIT

0095 7980000000-N SP   1 EA  2319.00 2319.00 2020.20 2020.20 2500.00 2500.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO MONITOR

0096 7980000000-N SP   1 EA  469.00 469.00 540.39 540.39 750.00 750.00GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0097 7980000000-N SP   1 EA  109239.00 109239.00 94276.09 94276.09 110000.00 110000.00GENERIC SIGNAL ITEM (EA)
GIGABIT ETHERNET CORE SWITCH

0098 7980000000-N SP   8 EA  407.00 3256.00 839.26 6714.08 485.00 3880.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0099 7980000000-N SP   16 EA  500.00 8000.00 455.33 7285.28 465.00 7440.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0100 7980000000-N SP   16 EA  805.00 12880.00 728.75 11660.00 1315.00 21040.00GENERIC SIGNAL ITEM (EA)
INSTALL CONFLICT MONITOR IN EXISTING CABINET

0101 7980000000-N SP   4 EA  10365.00 41460.00 8666.88 34667.52 11500.00 46000.00GENERIC SIGNAL ITEM (EA)
ITS SERVER

0102 7980000000-N SP   1 EA  2663.00 2663.00 2459.44 2459.44 3100.00 3100.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0103 7980000000-N SP   5 EA  2480.00 12400.00 2290.11 11450.55 2500.00 12500.00GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0104 7980000000-N SP   2 EA  5306.00 10612.00 4579.12 9158.24 5500.00 11000.00GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET SWITCH

0105 7980000000-N SP   7 EA  288.00 2016.00 667.83 4674.81 750.00 5250.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0106 7980000000-N SP   1 EA  18545.00 18545.00 16161.62 16161.62 19000.00 19000.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0107 7980000000-N SP   1 EA  4319.00 4319.00 3988.18 3988.18 4500.00 4500.00GENERIC SIGNAL ITEM (EA)
PRINTER

0108 7980000000-N SP   6 EA  309.00 1854.00 1457.51 8745.06 550.00 3300.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE/HUB CABINET

0109 7980000000-N SP   2 EA  515.00 1030.00 1093.13 2186.26 900.00 1800.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE/HUB CABINET     FOUNDATION

0110 7980000000-N SP   2 EA  2473.00 4946.00 2154.88 4309.76 2500.00 5000.00GENERIC SIGNAL ITEM (EA)
SIGNAL SHOP VIDEO DISPLAY     MONITOR

0111 7980000000-N SP   4 EA  345.00 1380.00 308.46 1233.84 200.00 800.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (BASE EXTENDER/ADAPTER)

0112 7980000000-N SP   4 EA  1548.00 6192.00 563.22 2252.88 600.00 2400.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (332 CABINET)

0113 7980000000-N SP   2 EA  1549.00 3098.00 563.22 1126.44 1200.00 2400.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (336 CABINET)

0114 7980000000-N SP   6 EA  2804.00 16824.00 2650.19 15901.14 1725.00 10350.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0115 7980000000-N SP   1 EA  2803.00 2803.00 2587.93 2587.93 2800.00 2800.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER (2070L)

0116 7980000000-N SP   1 EA  13274.00 13274.00 12257.56 12257.56 13500.00 13500.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070L, 332)

0117 7980000000-N SP   1 EA  11877.00 11877.00 10967.80 10967.80 12200.00 12200.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070L, 336)
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0118 7980000000-N SP   6 EA  2473.00 14838.00 2154.88 12929.28 2500.00 15000.00GENERIC SIGNAL ITEM (EA)
TMC VIDEO DISPLAY MONITOR

0119 7980000000-N SP   3 EA  2157.00 6471.00 1987.49 5962.47 2800.00 8400.00GENERIC SIGNAL ITEM (EA)
UPS

0120 7980000000-N SP   1 EA  7283.00 7283.00 2794.99 2794.99 3200.00 3200.00GENERIC SIGNAL ITEM (EA)
WALL-MOUNTED COMMUNICATIONS   RACK

0121 7985000000-N SP  Lump Sum 25335.00 23569.02 28000.00GENERIC SIGNAL ITEM (LS)
CCTV SOFTWARE

0122 7985000000-N SP  Lump Sum 4700.00 9621.71 26000.00GENERIC SIGNAL ITEM (LS)
HEADQUARTERS FIRE STATION MODIFICATIONS

0123 7985000000-N SP  Lump Sum 40536.00 37710.44 50000.00GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE

0124 7985000000-N SP  Lump Sum 14477.00 13468.01 17000.00GENERIC SIGNAL ITEM (LS)
REGIONAL ITS GRAPHICAL INTERFACE SOFTWARE

0125 7985000000-N SP  Lump Sum 7898.00 1841.80 13000.00GENERIC SIGNAL ITEM (LS)
SIGNAL SHOP MODIFICATIONS

0126 7985000000-N SP  Lump Sum 144772.00 212307.93 250000.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0127 7985000000-N SP  Lump Sum 105219.00 152772.22 200000.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE AND   DEVICES

0128 7985000000-N SP  Lump Sum 27308.00 12112.56 40000.00GENERIC SIGNAL ITEM (LS)
TMC/CITY HALL MODIFICATIONS

0129 7985000000-N SP  Lump Sum 63217.00 79676.09 100000.00GENERIC SIGNAL ITEM (LS)
TRAINING

0130 7990000000-E SP   42,230 LF  1.15 48564.50 0.61 25760.30 1.35 57010.50GENERIC SIGNAL ITEM (LF)
DROP CABLE (6-FIBER)

0131 7990000000-E SP   1,585 LF  1.55 2456.75 1.69 2678.65 4.90 7766.50GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0132 7990000000-E SP   41,370 LF  1.45 59986.50 1.50 62055.00 1.00 41370.00GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0133 7990000000-E SP   665 LF  8.45 5619.25 3.44 2287.60 0.80 532.00GENERIC SIGNAL ITEM (LF)
PLENUM-RATED COMMUNICATIONS CABLE (48-FIBER)

0134 7990000000-E SP   19,915 LF  0.25 4978.75 0.44 8762.60 0.55 10953.25GENERIC SIGNAL ITEM (LF)
REMOVE EXISTING COMMUNICATIONS CABLE
(FIBER-OPTIC)

0135 7990000000-E SP   100 LF  4.50 450.00 7.70 770.00 4.50 450.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1)(1")

0136 7990000000-E SP   6,185 LF  5.80 35873.00 8.23 50902.55 6.00 37110.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1)(2")

0137 7990000000-E SP   12,570 LF  7.60 95532.00 10.08 126705.60 8.00 100560.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2)(2")

 

    TOTAL 4835498.75 TOTAL 5322520.66 TOTAL 5548680.45CONTRACT TOTAL

 

    SUB-TOTAL 4835498.75 SUB-TOTAL 5322520.66 SUB-TOTAL 5548680.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4538680.25ALS OF NORTH CAROLINA, INC.
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C202662OCT 18 2011
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     2  4699029.74BROOKS BERRY HAYNIE & ASSOCIATES, INC.
     3  4699900.00MIDASCO, LLC
     4  4835498.75INFRASOURCE CONSTRUCTION SERVICES LLC
     5  5322520.66WORLD FIBER TECHNOLOGIES, INC.
     6  5548680.45T & H ELECTRICAL CORP.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72025.00 67295.00 70000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 8000.00 6275.00 9000.00BRG APP SUB REG TIER**

(18+16.70-L-)
0003 0050000000-E 226  1 ACR 4258.00 4258.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  450 CY  5.93 2668.50 9.00 4050.00 5.00 2250.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 69760.56 45350.00 60000.00GRADING
0006 0106000000-E 230  3,830 CY  11.2944 43257.55 10.00 38300.00 10.00 38300.00BORROW EXCAVATION
0007 0134000000-E 240  530 CY  9.9417 5269.10 10.00 5300.00 10.00 5300.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E SP   450 CY  33.7311 15179.00 20.00 9000.00 1.00 450.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  650 SY  1.911 1242.15 2.00 1300.00 2.00 1300.00SOIL STABILIZATION FABRIC
0010 0223000000-E SP   90 SY  43.145 3883.05 36.00 3240.00 35.00 3150.00ROCK PLATING
0011 0318000000-E SP   20 TON 38.145 762.90 30.00 600.00 25.00 500.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   40 SY  3.644 145.76 4.00 160.00 5.00 200.00FND CONDIT FABRIC
0013 0335200000-E SP   72 LF  34.29 2468.88 30.00 2160.00 30.00 2160.0015" DRAINAGE PIPE
0014 0582000000-E SP   36 LF  38.29 1378.44 45.00 1620.00 44.00 1584.0015" CS PIPE CULV 0.064"
0015 0636000000-E SP   2 EA  241.3333 482.67 400.00 800.00 250.00 500.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0986000000-E SP   50 LF  20.645 1032.25 30.00 1500.00 30.00 1500.00GENERIC PIPE ITEM (LF)

4" PVC PIPE
0017 1220000000-E 545  80 TON 32.325 2586.00 25.00 2000.00 25.00 2000.00INCIDENTAL STONE BASE
0018 1489000000-E 610  585 TON 52.00 30420.00 66.60 38961.00 50.00 29250.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  545 TON 45.00 24525.00 57.35 31255.75 52.00 28340.00ASP CONC SURF CRS SF9.5A
0020 1575000000-E SP   65 TON 585.00 38025.00 694.75 45158.75 635.00 41275.00ASP FOR PLANT MIX
0021 2000000000-N 806  8 EA  153.00 1224.00 250.00 2000.00 200.00 1600.00RIGHT OF WAY MARKERS
0022 2022000000-E SP  16.8 CY  10.645 178.84 20.00 336.00 20.00 336.00SUBDRAIN EXCAVATION
0023 2033000000-E SP  12.6 CY  32.0967 404.42 35.00 441.00 75.00 945.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E SP   75 LF  12.48 936.00 10.00 750.00 15.00 1125.006" PERF SUBDRN PIPE
0025 2070000000-N SP   1 EA  191.10 191.10 200.00 200.00 250.00 250.00SUBDRN PIPE OUTLETS
0026 2077000000-E SP   6 LF  10.48 62.88 100.00 600.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  4 EA  1122.00 4488.00 1200.00 4800.00 1800.00 7200.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  3 EA  432.20 1296.60 600.00 1800.00 750.00 2250.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  40 LF  29.11 1164.40 35.00 1400.00 35.00 1400.00SHOULDER BERM GUTTER
0030 3030000000-E 862  425 LF  15.25 6481.25 14.00 5950.00 14.00 5950.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  20.00 100.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  1300.00 5200.00 1325.00 5300.00 1325.00 5300.00GR ANCHOR TYPE III
0033 3270000000-N SP   4 EA  1875.00 7500.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0034 3360000000-E 863  760 LF  1.00 760.00 1.00 760.00 1.00 760.00REMOVE EXISTING GUARDRAIL
0035 3635000000-E 876  230 TON 41.645 9578.35 45.00 10350.00 45.00 10350.00RIP RAP, CLASS II
0036 3649000000-E 876  360 TON 41.6933 15009.59 35.00 12600.00 35.00 12600.00RIP RAP, CLASS B
0037 3656000000-E 876  2,255 SY  2.072 4672.36 2.00 4510.00 0.50 1127.50FILTER FABRIC FOR DRAINGE
0038 3659000000-N SP   1 EA  482.00 482.00 2500.00 2500.00 2500.00 2500.00PREFORMED SCOUR HOLES
0039 4072000000-E 903  61 LF  5.25 320.25 5.25 320.25 4.10 250.10SUPPORT, 3-LB STL U-CHAN
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0040 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 95.00 190.00SIGN ERECTION, TYPE D
0041 4155000000-N 907  10 EA  5.00 50.00 5.00 50.00 1.00 10.00DISPOSE SIGN SYST U-CHAN
0042 4400000000-E 1110  278 SF  5.65 1570.70 5.65 1570.70 6.00 1668.00WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  144 SF  6.45 928.80 6.45 928.80 4.50 648.00WORK ZONE SIGNS (BARR)
0044 4445000000-E 1145  112 LF  19.50 2184.00 19.50 2184.00 15.00 1680.00BARRICADES (TYPE III)
0045 4810000000-E 1205  8,080 LF  0.35 2828.00 0.35 2828.00 0.35 2828.00PAINT PVMT MARKINGS 4"
0046 6000000000-E 1605  1,450 LF  2.75 3987.50 2.20 3190.00 2.34 3393.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  225 TON 23.00 5175.00 35.00 7875.00 1.00 225.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  450 TON 23.00 10350.00 35.00 15750.00 25.00 11250.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  490 TON 21.00 10290.00 30.00 14700.00 20.00 9800.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615 2.5 ACR 775.00 1937.50 750.00 1875.00 800.00 2000.00TEMPORARY MULCHING
0051 6018000000-E 1620  100 LB  3.00 300.00 4.00 400.00 4.50 450.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620 2.5 TON 1000.00 2500.00 900.00 2250.00 1500.00 3750.00FERT FOR TEMP SEEDING
0053 6024000000-E 1622  250 LF  12.00 3000.00 10.00 2500.00 10.00 2500.00TEMPORARY SLOPE DRAINS
0054 6027000000-N 1622  4 EA  125.00 500.00 200.00 800.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0055 6029000000-E SP   700 LF  2.00 1400.00 1.80 1260.00 1.51 1057.00SAFETY FENCE
0056 6030000000-E 1630  700 CY  22.00 15400.00 8.00 5600.00 5.00 3500.00SILT EXCAVATION
0057 6036000000-E 1631  8,600 SY  1.50 12900.00 1.40 12040.00 1.90 16340.00MATTING FOR EROS CONTROL
0058 6037000000-E SP   500 SY  4.50 2250.00 4.80 2400.00 4.94 2470.00COIR FIBER MAT
0059 6042000000-E 1632  520 LF  3.75 1950.00 3.80 1976.00 4.58 2381.601/4" HARDWARE CLOTH
0060 6070000000-N SP   12 EA  400.00 4800.00 400.00 4800.00 50.00 600.00SPECIAL STILLING BASINS
0061 6071020000-E SP   110 LB  25.00 2750.00 10.00 1100.00 5.00 550.00POLYACRYLAMIDE (PAM)
0062 6071030000-E SP   300 LF  6.00 1800.00 7.25 2175.00 4.85 1455.00COIR FIBER BAFFLE
0063 6071050000-E SP   5 EA  700.00 3500.00 1000.00 5000.00 1600.00 8000.00**" SKIMMER

(1-1/2")
0064 6084000000-E 1660 2.5 ACR 1450.00 3625.00 1488.00 3720.00 1800.00 4500.00SEEDING AND MULCHING
0065 6087000000-E 1660 2.5 ACR 160.00 400.00 100.00 250.00 100.00 250.00MOWING
0066 6090000000-E 1661  50 LB  3.50 175.00 15.00 750.00 10.00 500.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 1000.00 250.00 1800.00 450.00 2000.00 500.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  75 LB  6.00 450.00 4.00 300.00 5.00 375.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 1.75 TON 1000.00 1750.00 900.00 1575.00 750.00 1312.50FERTILIZER TOPDRESSING
0070 6114500000-N SP   10 MHR 40.00 400.00 50.00 500.00 75.00 750.00SPECIALIZED HAND MOWING
0071 6117000000-N SP   25 EA  200.00 5000.00 125.00 3125.00 100.00 2500.00RESPONSE FOR EROS CONTROL
0072 6123000000-E 1670 0.5 ACR 2500.00 1250.00 1888.00 944.00 5000.00 2500.00REFORESTATION
0073 6141000000-E SP   60 SY  25.00 1500.00 20.00 1200.00 50.00 3000.00GENERIC EROSION CONTROL ITEM (SY)

LIVE STAKING

STRUCTURE ITEMS

0074 8017000000-N SP  Lump Sum 30000.00 28000.00 75000.00CM&R TEMP ACCESS ***********
(18+16.70-L-)

0075 8021000000-N SP  Lump Sum 20000.00 38070.00 74000.00REMV EXIST STR **********
(18+16.70-L-)
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0076 8105540000-E SP   51 LF  280.00 14280.00 560.00 28560.00 500.00 25500.003'-6" DRILLD PIER IN SOIL
0077 8105640000-E SP   43 LF  2750.00 118250.00 2650.00 113950.00 1200.00 51600.003'-6" DRILLD PIER NO SOIL
0078 8111400000-E SP  57.8 LF  250.00 14450.00 300.00 17340.00 300.00 17340.00PERM STL CASING FOR 3'-6" PIER
0079 8113000000-N SP   1 EA  750.00 750.00 500.00 500.00 600.00 600.00SID INSPECTION
0080 8121000000-N 412 Lump Sum 5000.00 17500.00 10000.00UNCL STR EXCAV STA *****

(18+16.70-L-)
0081 8182000000-E 420 93.8 CY  700.00 65660.00 765.00 71757.00 1200.00 112560.00CLASS A CONCRETE (BRIDGE)
0082 8210000000-N 422 Lump Sum 26000.00 13600.00 24000.00BRG APPR SLAB ***********

(18+16.70-L-)
0083 8217000000-E 425  21,583 LB  1.00 21583.00 0.85 18345.55 2.00 43166.00REINF STEEL (BRIDGE)
0084 8238000000-E 425  4,528 LB  1.50 6792.00 1.25 5660.00 2.50 11320.00SPIRAL COL REINF STL BRG
0085 8364000000-E SP   250 LF  55.00 13750.00 56.10 14025.00 50.00 12500.00HP12X53 PILES
0086 8391000000-N SP   5 EA  150.00 750.00 225.00 1125.00 150.00 750.00STEEL PILE POINTS
0087 8475000000-E 460 440.5 LF  150.00 66075.00 98.75 43499.38 100.00 44050.00TWO BAR METAL RAIL
0088 8517000000-E 460 455.5 LF  65.00 29607.50 56.85 25895.18 70.00 31885.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 3/4")
0089 8608000000-E 876  1,306 TON 39.516 51607.90 29.50 38527.00 10.00 13060.00RIP RAP II (2'-0")
0090 8622000000-E 876  1,455 SY  2.322 3378.51 2.75 4001.25 2.00 2910.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 8000.00 8500.00 10000.00ELASTOMERIC BEARINGS
0092 8753200000-E 430 2,502.5 LF  176.00 440440.00 190.00 475475.00 170.00 425425.003'-0"X 3'-3" PRESTR BOX BEAM
0093 8897000000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00 2000.00 2000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 1433695.26 TOTAL 1439355.61 TOTAL 1439817.70CONTRACT TOTAL

 

    SUB-TOTAL 494821.35 SUB-TOTAL 472525.25 SUB-TOTAL 452151.70ROADWAY ITEMS
    SUB-TOTAL 938873.91 SUB-TOTAL 966830.36 SUB-TOTAL 987666.00STRUCTURE ITEMS



OCT 27, 2011 08:26 AM

TIP NO B-4522 2:00 PM 4 /  9 006

GRANVILLE

33746.3.1

FED AID NO BRZ-1150(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1150.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S. T. WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

C202660OCT 18 2011
0.191 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72500.00 75000.00 80000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 7900.00 15000.00 10000.00BRG APP SUB REG TIER**

(18+16.70-L-)
0003 0050000000-E 226  1 ACR 1.00 1.00 3500.00 3500.00 100.00 100.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  450 CY  4.80 2160.00 15.00 6750.00 15.00 6750.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 122900.00 98500.00 40000.00GRADING
0006 0106000000-E 230  3,830 CY  3.00 11490.00 9.00 34470.00 16.00 61280.00BORROW EXCAVATION
0007 0134000000-E 240  530 CY  5.80 3074.00 5.00 2650.00 10.00 5300.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E SP   450 CY  26.00 11700.00 24.50 11025.00 27.00 12150.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  650 SY  2.00 1300.00 2.00 1300.00 2.00 1300.00SOIL STABILIZATION FABRIC
0010 0223000000-E SP   90 SY  51.00 4590.00 63.50 5715.00 60.00 5400.00ROCK PLATING
0011 0318000000-E SP   20 TON 34.00 680.00 40.00 800.00 45.00 900.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   40 SY  5.50 220.00 2.00 80.00 2.00 80.00FND CONDIT FABRIC
0013 0335200000-E SP   72 LF  40.50 2916.00 33.50 2412.00 40.00 2880.0015" DRAINAGE PIPE
0014 0582000000-E SP   36 LF  50.00 1800.00 40.00 1440.00 40.00 1440.0015" CS PIPE CULV 0.064"
0015 0636000000-E SP   2 EA  265.00 530.00 325.00 650.00 400.00 800.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0986000000-E SP   50 LF  22.00 1100.00 18.70 935.00 12.00 600.00GENERIC PIPE ITEM (LF)

4" PVC PIPE
0017 1220000000-E 545  80 TON 24.50 1960.00 22.50 1800.00 27.00 2160.00INCIDENTAL STONE BASE
0018 1489000000-E 610  585 TON 66.60 38961.00 71.50 41827.50 66.60 38961.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  545 TON 57.35 31255.75 74.00 40330.00 57.35 31255.75ASP CONC SURF CRS SF9.5A
0020 1575000000-E SP   65 TON 694.75 45158.75 735.00 47775.00 694.75 45158.75ASP FOR PLANT MIX
0021 2000000000-N 806  8 EA  200.00 1600.00 250.00 2000.00 250.00 2000.00RIGHT OF WAY MARKERS
0022 2022000000-E SP  16.8 CY  30.00 504.00 20.00 336.00 12.00 201.60SUBDRAIN EXCAVATION
0023 2033000000-E SP  12.6 CY  80.00 1008.00 75.00 945.00 35.00 441.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E SP   75 LF  15.00 1125.00 15.00 1125.00 8.00 600.006" PERF SUBDRN PIPE
0025 2070000000-N SP   1 EA  250.00 250.00 250.00 250.00 200.00 200.00SUBDRN PIPE OUTLETS
0026 2077000000-E SP   6 LF  35.00 210.00 25.00 150.00 8.00 48.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  4 EA  1200.00 4800.00 2250.00 9000.00 1800.00 7200.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  3 EA  580.00 1740.00 350.00 1050.00 500.00 1500.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  40 LF  75.00 3000.00 70.00 2800.00 40.00 1600.00SHOULDER BERM GUTTER
0030 3030000000-E 862  425 LF  14.00 5950.00 14.00 5950.00 14.50 6162.50STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 10.00 50.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  1325.00 5300.00 1325.00 5300.00 1300.00 5200.00GR ANCHOR TYPE III
0033 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1775.00 7100.00GR ANCHOR TYPE 350
0034 3360000000-E 863  760 LF  1.00 760.00 1.00 760.00 1.00 760.00REMOVE EXISTING GUARDRAIL
0035 3635000000-E 876  230 TON 0.01 2.30 45.00 10350.00 55.00 12650.00RIP RAP, CLASS II
0036 3649000000-E 876  360 TON 43.00 15480.00 40.00 14400.00 55.00 19800.00RIP RAP, CLASS B
0037 3656000000-E 876  2,255 SY  2.25 5073.75 2.00 4510.00 2.00 4510.00FILTER FABRIC FOR DRAINGE
0038 3659000000-N SP   1 EA  1250.00 1250.00 2400.00 2400.00 2400.00 2400.00PREFORMED SCOUR HOLES
0039 4072000000-E 903  61 LF  4.10 250.10 4.10 250.10 5.25 320.25SUPPORT, 3-LB STL U-CHAN



OCT 27, 2011 08:26 AM

TIP NO B-4522 2:00 PM 5 /  9 006

GRANVILLE

33746.3.1

FED AID NO BRZ-1150(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1150.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S. T. WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

C202660OCT 18 2011
0.191 MI

0040 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00 125.00 250.00SIGN ERECTION, TYPE D
0041 4155000000-N 907  10 EA  1.00 10.00 1.00 10.00 5.00 50.00DISPOSE SIGN SYST U-CHAN
0042 4400000000-E 1110  278 SF  3.50 973.00 3.50 973.00 5.65 1570.70WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  144 SF  4.50 648.00 4.50 648.00 6.45 928.80WORK ZONE SIGNS (BARR)
0044 4445000000-E 1145  112 LF  15.00 1680.00 20.00 2240.00 19.50 2184.00BARRICADES (TYPE III)
0045 4810000000-E 1205  8,080 LF  0.35 2828.00 0.35 2828.00 0.35 2828.00PAINT PVMT MARKINGS 4"
0046 6000000000-E 1605  1,450 LF  1.90 2755.00 2.20 3190.00 3.00 4350.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  225 TON 20.00 4500.00 40.00 9000.00 60.00 13500.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  450 TON 29.00 13050.00 40.00 18000.00 60.00 27000.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  490 TON 19.00 9310.00 30.00 14700.00 50.00 24500.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615 2.5 ACR 750.00 1875.00 750.00 1875.00 1000.00 2500.00TEMPORARY MULCHING
0051 6018000000-E 1620  100 LB  3.00 300.00 4.00 400.00 7.00 700.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620 2.5 TON 700.00 1750.00 900.00 2250.00 950.00 2375.00FERT FOR TEMP SEEDING
0053 6024000000-E 1622  250 LF  8.00 2000.00 15.56 3890.00 20.00 5000.00TEMPORARY SLOPE DRAINS
0054 6027000000-N 1622  4 EA  100.00 400.00 125.00 500.00 300.00 1200.00INLET PROTCN @ SLOPE DRNS
0055 6029000000-E SP   700 LF  1.50 1050.00 1.80 1260.00 2.00 1400.00SAFETY FENCE
0056 6030000000-E 1630  700 CY  5.00 3500.00 11.50 8050.00 17.00 11900.00SILT EXCAVATION
0057 6036000000-E 1631  8,600 SY  1.50 12900.00 1.40 12040.00 1.80 15480.00MATTING FOR EROS CONTROL
0058 6037000000-E SP   500 SY  6.00 3000.00 4.80 2400.00 5.00 2500.00COIR FIBER MAT
0059 6042000000-E 1632  520 LF  3.50 1820.00 3.80 1976.00 4.00 2080.001/4" HARDWARE CLOTH
0060 6070000000-N SP   12 EA  50.00 600.00 400.00 4800.00 300.00 3600.00SPECIAL STILLING BASINS
0061 6071020000-E SP   110 LB  5.00 550.00 17.00 1870.00 15.00 1650.00POLYACRYLAMIDE (PAM)
0062 6071030000-E SP   300 LF  4.50 1350.00 5.00 1500.00 8.00 2400.00COIR FIBER BAFFLE
0063 6071050000-E SP   5 EA  700.00 3500.00 1100.00 5500.00 1200.00 6000.00**" SKIMMER

(1-1/2")
0064 6084000000-E 1660 2.5 ACR 1750.00 4375.00 1488.00 3720.00 2400.00 6000.00SEEDING AND MULCHING
0065 6087000000-E 1660 2.5 ACR 40.00 100.00 100.00 250.00 50.00 125.00MOWING
0066 6090000000-E 1661  50 LB  7.00 350.00 15.00 750.00 7.00 350.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 500.00 125.00 1800.00 450.00 900.00 225.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  75 LB  1.00 75.00 4.00 300.00 4.00 300.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 1.75 TON 650.00 1137.50 900.00 1575.00 750.00 1312.50FERTILIZER TOPDRESSING
0070 6114500000-N SP   10 MHR 38.00 380.00 50.00 500.00 25.00 250.00SPECIALIZED HAND MOWING
0071 6117000000-N SP   25 EA  125.00 3125.00 388.00 9700.00 200.00 5000.00RESPONSE FOR EROS CONTROL
0072 6123000000-E 1670 0.5 ACR 2000.00 1000.00 1888.00 944.00 2400.00 1200.00REFORESTATION
0073 6141000000-E SP   60 SY  25.00 1500.00 4.80 288.00 28.00 1680.00GENERIC EROSION CONTROL ITEM (SY)

LIVE STAKING

STRUCTURE ITEMS

0074 8017000000-N SP  Lump Sum 63000.00 25000.00 40000.00CM&R TEMP ACCESS ***********
(18+16.70-L-)

0075 8021000000-N SP  Lump Sum 79338.00 55000.00 60000.00REMV EXIST STR **********
(18+16.70-L-)



OCT 27, 2011 08:26 AM

TIP NO B-4522 2:00 PM 6 /  9 006

GRANVILLE

33746.3.1

FED AID NO BRZ-1150(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1150.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

S. T. WOOTEN CORPORATION UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
WILSON,  NC JOHNSTON,  IA

C202660OCT 18 2011
0.191 MI

0076 8105540000-E SP   51 LF  394.07 20097.57 710.00 36210.00 625.00 31875.003'-6" DRILLD PIER IN SOIL
0077 8105640000-E SP   43 LF  2222.26 95557.18 1385.00 59555.00 1250.00 53750.003'-6" DRILLD PIER NO SOIL
0078 8111400000-E SP  57.8 LF  337.77 19523.11 300.00 17340.00 300.00 17340.00PERM STL CASING FOR 3'-6" PIER
0079 8113000000-N SP   1 EA  675.00 675.00 600.00 600.00 600.00 600.00SID INSPECTION
0080 8121000000-N 412 Lump Sum 3400.00 15000.00 12000.00UNCL STR EXCAV STA *****

(18+16.70-L-)
0081 8182000000-E 420 93.8 CY  665.33 62407.95 900.00 84420.00 780.00 73164.00CLASS A CONCRETE (BRIDGE)
0082 8210000000-N 422 Lump Sum 16420.00 23000.00 19000.00BRG APPR SLAB ***********

(18+16.70-L-)
0083 8217000000-E 425  21,583 LB  0.91 19640.53 1.00 21583.00 0.85 18345.55REINF STEEL (BRIDGE)
0084 8238000000-E 425  4,528 LB  1.72 7788.16 1.75 7924.00 1.35 6112.80SPIRAL COL REINF STL BRG
0085 8364000000-E SP   250 LF  49.76 12440.00 65.00 16250.00 60.00 15000.00HP12X53 PILES
0086 8391000000-N SP   5 EA  195.00 975.00 100.00 500.00 200.00 1000.00STEEL PILE POINTS
0087 8475000000-E 460 440.5 LF  123.11 54229.96 125.00 55062.50 110.00 48455.00TWO BAR METAL RAIL
0088 8517000000-E 460 455.5 LF  58.56 26674.08 75.00 34162.50 60.00 27330.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 3/4")
0089 8608000000-E 876  1,306 TON 0.01 13.06 45.00 58770.00 50.00 65300.00RIP RAP II (2'-0")
0090 8622000000-E 876  1,455 SY  2.00 2910.00 2.00 2910.00 2.50 3637.50FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 8400.00 10000.00 10000.00ELASTOMERIC BEARINGS
0092 8753200000-E 430 2,502.5 LF  182.55 456831.38 193.50 484233.75 225.00 563062.503'-0"X 3'-3" PRESTR BOX BEAM
0093 8897000000-N SP   1 EA  2250.00 2250.00 2000.00 2000.00 2000.00 2000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 1453042.13 TOTAL 1588888.35 TOTAL 1639620.20CONTRACT TOTAL

 

    SUB-TOTAL 500471.15 SUB-TOTAL 579367.60 SUB-TOTAL 571647.85ROADWAY ITEMS
    SUB-TOTAL 952570.98 SUB-TOTAL 1009520.75 SUB-TOTAL 1067972.35STRUCTURE ITEMS



OCT 27, 2011 08:26 AM

TIP NO B-4522 2:00 PM 7 /  9 006

GRANVILLE

33746.3.1

FED AID NO BRZ-1150(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1150.

BRYANT CONTRACTING INC. D/B/A
BRYANT CONTRACTING OF NORTH

TOANO,  VA

ENGLISH CONSTRUCTION CO.,
INC.

D. W. LYLE CORPORATION

LYNCHBURG,  VA CLARKSVILLE,  VA

C202660OCT 18 2011
0.191 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 90000.00 105000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 9500.00 9000.00 15851.77BRG APP SUB REG TIER**

(18+16.70-L-)
0003 0050000000-E 226  1 ACR 9500.00 9500.00 6000.00 6000.00 9117.91 9117.91SUPP CLEARING & GRUBBING
0004 0057000000-E 226  450 CY  26.30 11835.00 10.00 4500.00 12.92 5814.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 90000.00 35000.00 90000.00GRADING
0006 0106000000-E 230  3,830 CY  12.50 47875.00 12.00 45960.00 9.60 36768.00BORROW EXCAVATION
0007 0134000000-E 240  530 CY  8.40 4452.00 9.00 4770.00 17.69 9375.70DRAINAGE DITCH EXCAVATION
0008 0195000000-E SP   450 CY  31.50 14175.00 50.00 22500.00 23.37 10516.50SELECT GRANULAR MATERIAL
0009 0196000000-E 270  650 SY  13.00 8450.00 3.00 1950.00 2.14 1391.00SOIL STABILIZATION FABRIC
0010 0223000000-E SP   90 SY  41.00 3690.00 65.00 5850.00 60.87 5478.30ROCK PLATING
0011 0318000000-E SP   20 TON 63.00 1260.00 65.00 1300.00 35.59 711.80FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   40 SY  11.30 452.00 12.00 480.00 3.25 130.00FND CONDIT FABRIC
0013 0335200000-E SP   72 LF  80.00 5760.00 85.00 6120.00 31.91 2297.5215" DRAINAGE PIPE
0014 0582000000-E SP   36 LF  80.00 2880.00 85.00 3060.00 32.71 1177.5615" CS PIPE CULV 0.064"
0015 0636000000-E SP   2 EA  210.00 420.00 225.00 450.00 262.35 524.70**" CS ELBOW *****" THICK

(15", 0.064")
0016 0986000000-E SP   50 LF  21.00 1050.00 22.00 1100.00 12.16 608.00GENERIC PIPE ITEM (LF)

4" PVC PIPE
0017 1220000000-E 545  80 TON 26.25 2100.00 35.00 2800.00 29.24 2339.20INCIDENTAL STONE BASE
0018 1489000000-E 610  585 TON 72.50 42412.50 96.00 56160.00 67.96 39756.60ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  545 TON 63.00 34335.00 75.00 40875.00 58.52 31893.40ASP CONC SURF CRS SF9.5A
0020 1575000000-E SP   65 TON 700.00 45500.00 900.00 58500.00 708.93 46080.45ASP FOR PLANT MIX
0021 2000000000-N 806  8 EA  100.00 800.00 326.00 2608.00 151.52 1212.16RIGHT OF WAY MARKERS
0022 2022000000-E SP  16.8 CY  31.50 529.20 33.00 554.40 20.00 336.00SUBDRAIN EXCAVATION
0023 2033000000-E SP  12.6 CY  63.00 793.80 67.00 844.20 75.00 945.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E SP   75 LF  6.30 472.50 6.50 487.50 15.00 1125.006" PERF SUBDRN PIPE
0025 2070000000-N SP   1 EA  315.00 315.00 335.00 335.00 250.00 250.00SUBDRN PIPE OUTLETS
0026 2077000000-E SP   6 LF  52.50 315.00 55.00 330.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  4 EA  1225.00 4900.00 1300.00 5200.00 1873.89 7495.56MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  3 EA  440.00 1320.00 470.00 1410.00 614.78 1844.34FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  40 LF  65.50 2620.00 75.00 3000.00 25.00 1000.00SHOULDER BERM GUTTER
0030 3030000000-E 862  425 LF  15.75 6693.75 15.00 6375.00 15.00 6375.00STL BM GUARDRAIL
0031 3150000000-N 862  5 EA  40.00 200.00 15.00 75.00 38.00 190.00ADDIT GUARDRAIL POSTS
0032 3215000000-N 862  4 EA  1470.00 5880.00 1500.00 6000.00 1400.00 5600.00GR ANCHOR TYPE III
0033 3270000000-N SP   4 EA  1680.00 6720.00 2000.00 8000.00 1600.00 6400.00GR ANCHOR TYPE 350
0034 3360000000-E 863  760 LF  0.50 380.00 1.10 836.00 0.50 380.00REMOVE EXISTING GUARDRAIL
0035 3635000000-E 876  230 TON 36.75 8452.50 70.00 16100.00 31.55 7256.50RIP RAP, CLASS II
0036 3649000000-E 876  360 TON 36.75 13230.00 70.00 25200.00 43.23 15562.80RIP RAP, CLASS B
0037 3656000000-E 876  2,255 SY  10.00 22550.00 3.50 7892.50 2.60 5863.00FILTER FABRIC FOR DRAINGE
0038 3659000000-N SP   1 EA  3675.00 3675.00 2850.00 2850.00 250.00 250.00PREFORMED SCOUR HOLES
0039 4072000000-E 903  61 LF  5.50 335.50 4.50 274.50 5.25 320.25SUPPORT, 3-LB STL U-CHAN



OCT 27, 2011 08:26 AM

TIP NO B-4522 2:00 PM 8 /  9 006

GRANVILLE

33746.3.1

FED AID NO BRZ-1150(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1150.

BRYANT CONTRACTING INC. D/B/A
BRYANT CONTRACTING OF NORTH

TOANO,  VA

ENGLISH CONSTRUCTION CO.,
INC.

D. W. LYLE CORPORATION

LYNCHBURG,  VA CLARKSVILLE,  VA

C202660OCT 18 2011
0.191 MI

0040 4096000000-N 904  2 EA  137.00 274.00 105.00 210.00 125.00 250.00SIGN ERECTION, TYPE D
0041 4155000000-N 907  10 EA  5.00 50.00 1.10 11.00 5.00 50.00DISPOSE SIGN SYST U-CHAN
0042 4400000000-E 1110  278 SF  5.90 1640.20 12.50 3475.00 6.55 1820.90WORK ZONE SIGNS (STAT)
0043 4410000000-E 1110  144 SF  6.80 979.20 12.25 1764.00 7.35 1058.40WORK ZONE SIGNS (BARR)
0044 4445000000-E 1145  112 LF  20.00 2240.00 55.00 6160.00 19.50 2184.00BARRICADES (TYPE III)
0045 4810000000-E 1205  8,080 LF  0.37 2989.60 0.40 3232.00 0.35 2828.00PAINT PVMT MARKINGS 4"
0046 6000000000-E 1605  1,450 LF  3.00 4350.00 2.50 3625.00 2.84 4118.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  225 TON 24.10 5422.50 70.00 15750.00 23.71 5334.75EROS CONTRL STONE CL A
0048 6009000000-E 1610  450 TON 24.10 10845.00 80.00 36000.00 23.71 10669.50EROS CONTRL STONE CL B
0049 6012000000-E 1610  490 TON 22.10 10829.00 66.00 32340.00 21.65 10608.50SEDIMENT CONTROL STONE
0050 6015000000-E 1615 2.5 ACR 810.00 2025.00 1120.00 2800.00 798.97 1997.43TEMPORARY MULCHING
0051 6018000000-E 1620  100 LB  3.20 320.00 8.00 800.00 3.09 309.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620 2.5 TON 1050.00 2625.00 1075.00 2687.50 1030.93 2577.33FERT FOR TEMP SEEDING
0053 6024000000-E 1622  250 LF  12.60 3150.00 15.00 3750.00 12.37 3092.50TEMPORARY SLOPE DRAINS
0054 6027000000-N 1622  4 EA  137.00 548.00 200.00 800.00 128.87 515.48INLET PROTCN @ SLOPE DRNS
0055 6029000000-E SP   700 LF  2.10 1470.00 2.00 1400.00 2.06 1442.00SAFETY FENCE
0056 6030000000-E 1630  700 CY  23.10 16170.00 15.00 10500.00 22.68 15876.00SILT EXCAVATION
0057 6036000000-E 1631  8,600 SY  1.60 13760.00 2.00 17200.00 1.55 13330.00MATTING FOR EROS CONTROL
0058 6037000000-E SP   500 SY  4.75 2375.00 11.00 5500.00 4.64 2320.00COIR FIBER MAT
0059 6042000000-E 1632  520 LF  3.90 2028.00 4.22 2194.40 3.87 2012.401/4" HARDWARE CLOTH
0060 6070000000-N SP   12 EA  26.20 314.40 2500.00 30000.00 25.77 309.24SPECIAL STILLING BASINS
0061 6071020000-E SP   110 LB  26.20 2882.00 56.00 6160.00 25.77 2834.70POLYACRYLAMIDE (PAM)
0062 6071030000-E SP   300 LF  52.50 15750.00 6.00 1800.00 51.55 15465.00COIR FIBER BAFFLE
0063 6071050000-E SP   5 EA  735.00 3675.00 1200.00 6000.00 721.65 3608.25**" SKIMMER

(1-1/2")
0064 6084000000-E 1660 2.5 ACR 1525.00 3812.50 2700.00 6750.00 1494.84 3737.10SEEDING AND MULCHING
0065 6087000000-E 1660 2.5 ACR 168.00 420.00 56.00 140.00 164.95 412.38MOWING
0066 6090000000-E 1661  50 LB  3.65 182.50 8.00 400.00 3.61 180.50SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 1050.00 262.50 1000.00 250.00 1030.92 257.73FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  75 LB  6.30 472.50 5.00 375.00 6.19 464.25SEED FOR SUPP SEEDING
0069 6108000000-E 1665 1.75 TON 1050.00 1837.50 850.00 1487.50 1030.93 1804.13FERTILIZER TOPDRESSING
0070 6114500000-N SP   10 MHR 42.00 420.00 30.00 300.00 41.24 412.40SPECIALIZED HAND MOWING
0071 6117000000-N SP   25 EA  210.00 5250.00 225.00 5625.00 206.19 5154.75RESPONSE FOR EROS CONTROL
0072 6123000000-E 1670 0.5 ACR 2600.00 1300.00 2700.00 1350.00 2577.32 1288.66REFORESTATION
0073 6141000000-E SP   60 SY  4.20 252.00 30.00 1800.00 4.12 247.20GENERIC EROSION CONTROL ITEM (SY)

LIVE STAKING

STRUCTURE ITEMS

0074 8017000000-N SP  Lump Sum 243500.00 130000.00 220000.00CM&R TEMP ACCESS ***********
(18+16.70-L-)

0075 8021000000-N SP  Lump Sum 75000.00 110000.00 75000.00REMV EXIST STR **********
(18+16.70-L-)
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GRANVILLE
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FED AID NO BRZ-1150(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER TAR RIVER AND APPROACHES ON SR-1150.

BRYANT CONTRACTING INC. D/B/A
BRYANT CONTRACTING OF NORTH

TOANO,  VA

ENGLISH CONSTRUCTION CO.,
INC.

D. W. LYLE CORPORATION

LYNCHBURG,  VA CLARKSVILLE,  VA

C202660OCT 18 2011
0.191 MI

0076 8105540000-E SP   51 LF  500.00 25500.00 545.00 27795.00 448.72 22884.723'-6" DRILLD PIER IN SOIL
0077 8105640000-E SP   43 LF  1200.00 51600.00 1400.00 60200.00 2525.78 108608.543'-6" DRILLD PIER NO SOIL
0078 8111400000-E SP  57.8 LF  330.00 19074.00 320.00 18496.00 225.00 13005.00PERM STL CASING FOR 3'-6" PIER
0079 8113000000-N SP   1 EA  660.00 660.00 650.00 650.00 812.39 812.39SID INSPECTION
0080 8121000000-N 412 Lump Sum 20000.00 45000.00 20000.00UNCL STR EXCAV STA *****

(18+16.70-L-)
0081 8182000000-E 420 93.8 CY  1200.00 112560.00 1100.00 103180.00 1560.59 146383.34CLASS A CONCRETE (BRIDGE)
0082 8210000000-N 422 Lump Sum 17000.00 30000.00 31479.07BRG APPR SLAB ***********

(18+16.70-L-)
0083 8217000000-E 425  21,583 LB  1.00 21583.00 1.00 21583.00 0.96 20719.68REINF STEEL (BRIDGE)
0084 8238000000-E 425  4,528 LB  2.40 10867.20 1.50 6792.00 1.44 6520.32SPIRAL COL REINF STL BRG
0085 8364000000-E SP   250 LF  65.00 16250.00 90.00 22500.00 81.31 20327.50HP12X53 PILES
0086 8391000000-N SP   5 EA  110.00 550.00 200.00 1000.00 155.83 779.15STEEL PILE POINTS
0087 8475000000-E 460 440.5 LF  155.00 68277.50 140.00 61670.00 130.72 57582.16TWO BAR METAL RAIL
0088 8517000000-E 460 455.5 LF  100.00 45550.00 90.00 40995.00 76.74 34955.071'-**"X*****"CONC PARAPET

(1'-2" X 2'-7 3/4")
0089 8608000000-E 876  1,306 TON 5.00 6530.00 35.00 45710.00 57.53 75134.18RIP RAP II (2'-0")
0090 8622000000-E 876  1,455 SY  4.00 5820.00 2.00 2910.00 3.21 4670.55FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 18000.00 9000.00 23913.06ELASTOMERIC BEARINGS
0092 8753200000-E 430 2,502.5 LF  185.00 462962.50 186.00 465465.00 211.61 529554.033'-0"X 3'-3" PRESTR BOX BEAM
0093 8897000000-N SP   1 EA  2000.00 2000.00 2100.00 2100.00 1800.00 1800.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 1850034.35 TOTAL 1902429.50 TOTAL 2010087.26CONTRACT TOTAL

 

    SUB-TOTAL 626750.15 SUB-TOTAL 697383.50 SUB-TOTAL 595958.50ROADWAY ITEMS
    SUB-TOTAL 1223284.20 SUB-TOTAL 1205046.00 SUB-TOTAL 1414128.76STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1433695.26UNITED CONTRACTORS, LLC
     2  1439355.61DANE CONSTRUCTION, INC.
     3  1439817.70FSC II LLC DBA FRED SMITH COMPANY
     4  1453042.13SMITH-ROWE, LLC
     5  1588888.35S. T. WOOTEN CORPORATION
     6  1639620.20UNITED CONTRACTORS, INC. DBA UNITED

CONTRACTORS INC. OF IOWA
     7  1850034.35BRYANT CONTRACTING INC. D/B/A BRYANT

CONTRACTING OF NORTH
     8  1902429.50ENGLISH CONSTRUCTION CO., INC.
     9  2010087.26D. W. LYLE CORPORATION
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FED AID NO BRSTP-2000(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER NEUSE RIVER AND APPROACHES ON SR-2000.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE,  NC  

C202580OCT 18 2011
0.201 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 165000.00 169000.00 180000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 12500.00 35000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 5000.00 10000.00 2000.00GENERIC MISCELLANEOUS ITEM (LS)

TIMBER STEPS
0004 0000930000-E SP   274 LF  55.00 15070.00 100.00 27400.00 55.00 15070.00GENERIC MISCELLANEOUS ITEM (LF)

48" SAFETY RAIL
0005 0000930000-E SP   60 LF  500.00 30000.00 500.00 30000.00 240.00 14400.00GENERIC MISCELLANEOUS ITEM (LF)

BOARDWALK
0006 0000930000-E SP   330 LF  58.00 19140.00 50.00 16500.00 26.00 8580.00GENERIC MISCELLANEOUS ITEM (LF)

BOARDWALK POSTS 7-1/2" MIN TIPDIAMETER
0007 0001020000-N SP   2 EA  2200.00 4400.00 7500.00 15000.00 1800.00 3600.00GENERIC MISCELLANEOUS ITEM (EA)

CONCRETE APPROACH TO BOARDWALK
0008 0001020000-N SP   3 EA  850.00 2550.00 500.00 1500.00 725.00 2175.00GENERIC MISCELLANEOUS ITEM (EA)

HINGED BOLLARD
0009 0001020000-N SP   20 EA  250.00 5000.00 300.00 6000.00 125.00 2500.00GENERIC MISCELLANEOUS ITEM (EA)

WOOD BOLLARD
0010 0029000000-N SP  Lump Sum 15000.00 7500.00 23000.00REINF BRG APPR **********

(26+60.00)
0011 0043000000-N 226 Lump Sum 70000.00 96458.00 200000.00GRADING
0012 0050000000-E 226  1 ACR 100.00 100.00 6000.00 6000.00 8000.00 8000.00SUPP CLEARING & GRUBBING
0013 0057000000-E 226  200 CY  10.00 2000.00 21.50 4300.00 10.00 2000.00UNDERCUT EXCAVATION
0014 0134000000-E 240  30 CY  20.00 600.00 4.00 120.00 35.00 1050.00DRAINAGE DITCH EXCAVATION
0015 0195000000-E SP   200 CY  25.00 5000.00 38.35 7670.00 22.00 4400.00SELECT GRANULAR MATERIAL
0016 0196000000-E 270  1,400 SY  3.00 4200.00 1.75 2450.00 2.30 3220.00SOIL STABILIZATION FABRIC
0017 0318000000-E SP   70 TON 25.00 1750.00 48.00 3360.00 60.00 4200.00FND CONDIT MATL MINOR STRS
0018 0320000000-E SP   160 SY  3.00 480.00 4.40 704.00 6.30 1008.00FND CONDIT FABRIC
0019 0335200000-E SP   152 LF  32.00 4864.00 33.00 5016.00 27.00 4104.0015" DRAINAGE PIPE
0020 0335500000-E SP   24 LF  67.00 1608.00 40.00 960.00 48.00 1152.0030" DRAINAGE PIPE
0021 0335850000-E SP   2 EA  350.00 700.00 532.00 1064.00 420.00 840.00**" DRAINAGE PIPE ELBOW

(15")
0022 0366000000-E SP   56 LF  32.00 1792.00 34.75 1946.00 42.00 2352.0015" RC PIPE CULV III
0023 0448200000-E SP   96 LF  35.00 3360.00 35.30 3388.80 26.00 2496.0015" RCP CULV CLASS IV
0024 0448300000-E SP   48 LF  38.00 1824.00 38.80 1862.40 50.00 2400.0018" RCP CULV CLASS IV
0025 0448500000-E SP   76 LF  70.00 5320.00 91.00 6916.00 60.00 4560.0030" RCP CULV CLASS IV
0026 0995000000-E 340  178 LF  14.00 2492.00 16.65 2963.70 20.00 3560.00PIPE REMOVAL
0027 1121000000-E 520  407 TON 25.00 10175.00 43.00 17501.00 21.00 8547.00AGGREGATE BASE COURSE
0028 1220000000-E 545  1,000 TON 18.00 18000.00 25.00 25000.00 15.00 15000.00INCIDENTAL STONE BASE
0029 1330000000-E 607  210 SY  15.00 3150.00 6.95 1459.50 20.00 4200.00INCIDENTAL MILLING
0030 1489000000-E 610  690 TON 60.00 41400.00 57.55 39709.50 59.65 41158.50ASP CONC BASE CRS B25.0B
0031 1498000000-E 610  370 TON 57.00 21090.00 62.10 22977.00 55.90 20683.00ASP CONC INTR CRS I19.0B
0032 1519000000-E 610  600 TON 57.00 34200.00 46.25 27750.00 52.26 31356.00ASP CONC SURF CRS S9.5B
0033 1575000000-E SP   85 TON 620.00 52700.00 694.75 59053.75 610.12 51860.20ASP FOR PLANT MIX
0034 2000000000-N 806  13 EA  150.00 1950.00 200.00 2600.00 210.00 2730.00RIGHT OF WAY MARKERS
0035 2286000000-N 840  8 EA  1000.00 8000.00 1170.00 9360.00 1350.00 10800.00MASNRY DRAINAGE STRUCT



OCT 27, 2011 08:26 AM

TIP NO B-4660 2:00 PM 2 /  20 007

WAKE

33822.3.1

FED AID NO BRSTP-2000(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER NEUSE RIVER AND APPROACHES ON SR-2000.

BLYTHE CONSTRUCTION, INC.
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CHARLOTTE,  NC  
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0036 2308000000-E 840 2.8 LF  300.00 840.00 250.00 700.00 100.00 280.00MASNRY DRAINAGE STRUCT
0037 2366000000-N 840  1 EA  500.00 500.00 533.00 533.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  6 EA  600.00 3600.00 425.00 2550.00 500.00 3000.00FRAME W/2GRTS 840.29 STD
0039 2374000000-N 840  1 EA  600.00 600.00 637.00 637.00 500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0040 2549000000-E 846  75 LF  25.00 1875.00 15.20 1140.00 20.00 1500.002'-6"CONC CURB & GUTTER
0041 2556000000-E 846  190 LF  25.00 4750.00 12.60 2394.00 34.00 6460.00SHOULDER BERM GUTTER
0042 2591000000-E 848  90 SY  40.00 3600.00 29.40 2646.00 36.00 3240.004" CONCRETE SIDEWALK
0043 3030000000-E 862 287.5 LF  15.25 4384.38 15.25 4384.38 15.25 4384.38STL BM GUARDRAIL
0044 3045000000-E 862 12.5 LF  17.25 215.63 17.25 215.63 17.25 215.63SBGR SHOP CURVED
0045 3150000000-N 862  3 EA  20.00 60.00 20.00 60.00 20.00 60.00ADDIT GUARDRAIL POSTS
0046 3180000000-N 862  1 EA  1350.00 1350.00 1350.00 1350.00 1350.00 1350.00GR ANCHOR TYPE **********

(III, SHOP CURVED)
0047 3195000000-N 862  1 EA  495.00 495.00 495.00 495.00 495.00 495.00GR ANCHOR TYPE AT-1
0048 3215000000-N 862  3 EA  1300.00 3900.00 1300.00 3900.00 1300.00 3900.00GR ANCHOR TYPE III
0049 3270000000-N SP   1 EA  1875.00 1875.00 1875.00 1875.00 1875.00 1875.00GR ANCHOR TYPE 350
0050 3360000000-E 863  752 LF  1.00 752.00 1.00 752.00 1.00 752.00REMOVE EXISTING GUARDRAIL
0051 3628000000-E 876  7 TON 50.00 350.00 90.00 630.00 85.00 595.00RIP RAP, CLASS I
0052 3635000000-E 876  10 TON 50.00 500.00 100.00 1000.00 0.01 0.10RIP RAP, CLASS II
0053 3649000000-E 876  41 TON 40.00 1640.00 70.00 2870.00 41.00 1681.00RIP RAP, CLASS B
0054 3656000000-E 876  2,410 SY  3.00 7230.00 1.65 3976.50 2.50 6025.00FILTER FABRIC FOR DRAINGE
0055 4072000000-E 903  250 LF  3.02 755.00 5.00 1250.00 5.25 1312.50SUPPORT, 3-LB STL U-CHAN
0056 4096000000-N 904  4 EA  95.00 380.00 100.00 400.00 125.00 500.00SIGN ERECTION, TYPE D
0057 4102000000-N 904  6 EA  95.00 570.00 50.00 300.00 75.00 450.00SIGN ERECTION, TYPE E
0058 4116100000-N 904  1 EA  95.00 95.00 75.00 75.00 350.00 350.00SIGN ERECT, RELOC ** GRD MTD

(E)
0059 4155000000-N 907  19 EA  5.00 95.00 5.00 95.00 5.00 95.00DISPOSE SIGN SYST U-CHAN
0060 4192000000-N 907  1 EA  5.00 5.00 5.00 5.00 5.00 5.00DISPOSE SUPPORT, U-CHAN
0061 4400000000-E 1110  516 SF  8.21 4236.36 10.00 5160.00 5.20 2683.20WORK ZONE SIGNS (STAT)
0062 4405000000-E 1110  112 SF  6.73 753.76 10.00 1120.00 35.00 3920.00WORK ZONE SIGNS (PORT)
0063 4410000000-E 1110  214 SF  4.58 980.12 10.00 2140.00 6.15 1316.10WORK ZONE SIGNS (BARR)
0064 4422000000-N 1120  28 DAY 85.00 2380.00 200.00 5600.00 70.00 1960.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0065 4430000000-N 1130  50 EA  50.00 2500.00 100.00 5000.00 80.00 4000.00DRUMS
0066 4445000000-E 1145  200 LF  20.00 4000.00 50.00 10000.00 20.00 4000.00BARRICADES (TYPE III)
0067 4450000000-N 1150  48 HR  20.00 960.00 45.00 2160.00 16.00 768.00FLAGGER
0068 4685000000-E 1205  1,126 LF  1.00 1126.00 1.00 1126.00 1.00 1126.00THERMO PVT MKG LINES 4"90
0069 4686000000-E 1205  1,342 LF  1.00 1342.00 1.00 1342.00 1.00 1342.00THERMO PVT MKG LINES 4"120
0070 4710000000-E 1205  29 LF  30.00 870.00 30.00 870.00 30.00 870.0024"WIDE THERMO 120 MILS
0071 4810000000-E 1205  4,481 LF  0.10 448.10 0.10 448.10 0.10 448.10PAINT PVMT MARKINGS 4"
0072 4835000000-E 1205  29 LF  5.00 145.00 5.00 145.00 5.00 145.00PAINT PVT MKG LINES 24"
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0073 4891000000-E 1205  1,920 LF  1.75 3360.00 1.75 3360.00 1.75 3360.00GENERIC PVMT MARKING ITEM (LF) 1205
COLD APPLIED PLASTIC PAVEMENT MARKING LINES,
TYPE II OR III (4")

0074 4900000000-N 1251  14 EA  10.00 140.00 10.00 140.00 10.00 140.00PERM RAISED PVMT MARKERS
0075 5326200000-E 1510  66 LF  200.00 13200.00 150.23 9915.18 240.00 15840.0012" WATER LINE
0076 5691300000-E 1520  110 LF  170.00 18700.00 164.68 18114.80 125.00 13750.008" SANITARY GRAVITY SEWER
0077 5775000000-E 1525  2 EA  1500.00 3000.00 2571.27 5142.54 2200.00 4400.004' DIA UTILITY MANHOLE
0078 5781000000-E 1525  1 LF  320.00 320.00 265.79 265.79 210.00 210.00UTILITY MANHOLE WALL, 4' DIA
0079 5801000000-E 1530  70 LF  1.00 70.00 13.29 930.30 25.00 1750.00ABANDON 8" UTILITY PIPE
0080 5804000000-E 1530  600 LF  1.00 600.00 14.21 8526.00 0.01 6.00ABANDON 12" UTILITY PIPE
0081 5900000000-E SP   20 TON 50.00 1000.00 32.36 647.20 15.00 300.00GENERIC UTILITY ITEM (TON)

BEDDING MATERIAL, UTILITIES
0082 6000000000-E 1605  2,850 LF  1.85 5272.50 3.00 8550.00 2.31 6583.50TEMPORARY SILT FENCE
0083 6006000000-E 1610  385 TON 30.00 11550.00 30.00 11550.00 42.00 16170.00EROS CONTRL STONE CL A
0084 6009000000-E 1610  80 TON 35.00 2800.00 30.00 2400.00 42.00 3360.00EROS CONTRL STONE CL B
0085 6012000000-E 1610  685 TON 35.00 23975.00 30.00 20550.00 26.00 17810.00SEDIMENT CONTROL STONE
0086 6015000000-E 1615  2 ACR 700.00 1400.00 775.00 1550.00 700.00 1400.00TEMPORARY MULCHING
0087 6018000000-E 1620  100 LB  3.50 350.00 3.00 300.00 3.50 350.00SEED FOR TEMP SEEDING
0088 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0089 6024000000-E 1622  200 LF  12.00 2400.00 15.00 3000.00 22.00 4400.00TEMPORARY SLOPE DRAINS
0090 6027000000-N 1622  4 EA  135.00 540.00 150.00 600.00 250.00 1000.00INLET PROTCN @ SLOPE DRNS
0091 6029000000-E SP   500 LF  1.25 625.00 3.00 1500.00 1.51 755.00SAFETY FENCE
0092 6030000000-E 1630  70 CY  15.00 1050.00 25.00 1750.00 20.00 1400.00SILT EXCAVATION
0093 6036000000-E 1631  7,750 SY  1.45 11237.50 1.50 11625.00 1.45 11237.50MATTING FOR EROS CONTROL
0094 6037000000-E SP   950 SY  2.55 2422.50 5.00 4750.00 2.55 2422.50COIR FIBER MAT
0095 6038000000-E SP   300 SY  3.90 1170.00 10.00 3000.00 3.90 1170.00PERM SOIL REINF MAT
0096 6042000000-E 1632  555 LF  4.50 2497.50 4.00 2220.00 4.56 2530.801/4" HARDWARE CLOTH
0097 6048000000-E SP   900 SY  25.00 22500.00 25.00 22500.00 19.00 17100.00FLOAT TURBIDITY CURTAIN
0098 6070000000-N SP   24 EA  250.00 6000.00 150.00 3600.00 300.00 7200.00SPECIAL STILLING BASINS
0099 6071010000-E SP   300 LF  6.75 2025.00 5.00 1500.00 6.00 1800.00WATTLE
0100 6071020000-E SP   80 LB  6.50 520.00 25.00 2000.00 6.50 520.00POLYACRYLAMIDE (PAM)
0101 6071030000-E SP   10 LF  6.90 69.00 50.00 500.00 4.90 49.00COIR FIBER BAFFLE
0102 6084000000-E 1660  2 ACR 1600.00 3200.00 1450.00 2900.00 1600.00 3200.00SEEDING AND MULCHING
0103 6087000000-E 1660  2 ACR 65.00 130.00 160.00 320.00 65.00 130.00MOWING
0104 6090000000-E 1661  50 LB  5.00 250.00 3.50 175.00 5.00 250.00SEED FOR REPAIR SEEDING
0105 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0106 6096000000-E 1662  50 LB  5.00 250.00 6.00 300.00 5.00 250.00SEED FOR SUPP SEEDING
0107 6108000000-E 1665 1.25 TON 1000.00 1250.00 1000.00 1250.00 1000.00 1250.00FERTILIZER TOPDRESSING
0108 6114500000-N SP   10 MHR 55.00 550.00 40.00 400.00 55.00 550.00SPECIALIZED HAND MOWING
0109 6117000000-N SP   25 EA  125.00 3125.00 400.00 10000.00 125.00 3125.00RESPONSE FOR EROS CONTROL
0110 6123000000-E 1670 0.1 ACR 2000.00 200.00 2500.00 250.00 2000.00 200.00REFORESTATION
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WALL ITEMS

0111 8801000000-E SP   900 SF  65.00 58500.00 75.00 67500.00 65.00 58500.00MSE RETAIN WALLS
(10+00.00 -WALL1-)

0112 8801000000-E SP   900 SF  120.00 108000.00 100.00 90000.00 110.00 99000.00MSE RETAIN WALLS
(10+00.00 -WALL3-)

0113 8802030000-E SP   250 SF  45.00 11250.00 50.00 12500.00 40.00 10000.00SEGMENTAL GRAVITY RETAIN WALLS
(10+00.00 -WALL2-)

STRUCTURE ITEMS

0114 8017000000-N SP  Lump Sum 225000.00 200000.00 180000.00CM&R TEMP ACCESS ***********
(26+60.00 -L-)

0115 8035000000-N 402 Lump Sum 175000.00 100000.00 105000.00REMV EXIST STR **********
(26+60.00 -L-)

0116 8097000000-E SP   45 LF  450.00 20250.00 450.00 20250.00 600.00 27000.00PILE EXCAVATION NOT IN SOIL
0117 8105540000-E SP  83.7 LF  600.00 50220.00 800.00 66960.00 310.00 25947.003'-6" DRILLD PIER IN SOIL
0118 8105640000-E SP  88.8 LF  1160.00 103008.00 1400.00 124320.00 1550.00 137640.003'-6" DRILLD PIER NO SOIL
0119 8111400000-E SP   89 LF  290.00 25810.00 300.00 26700.00 350.00 31150.00PERM STL CASING FOR 3'-6" PIER
0120 8113000000-N SP   1 EA  600.00 600.00 600.00 600.00 700.00 700.00SID INSPECTION
0121 8121000000-N 412 Lump Sum 30000.00 25000.00 68000.00UNCL STR EXCAV STA *****

(26+60.00 -L-)
0122 8147000000-E 420  23,107 SF  23.00 531461.00 25.00 577675.00 26.00 600782.00REINF CONCRETE DECK SLAB
0123 8161000000-E 420  16,550 SF  0.24 3972.00 0.50 8275.00 0.45 7447.50GROOVING BRIDGE FLOORS
0124 8182000000-E 420 211.6 CY  650.00 137540.00 600.00 126960.00 900.00 190440.00CLASS A CONCRETE (BRIDGE)
0125 8210000000-N 422 Lump Sum 45000.00 45000.00 25000.00BRG APPR SLAB ***********

(26+60.00 -L-)
0126 8217000000-E 425  51,147 LB  1.00 51147.00 1.00 51147.00 0.90 46032.30REINF STEEL (BRIDGE)
0127 8238000000-E 425  5,811 LB  1.50 8716.50 2.00 11622.00 1.70 9878.70SPIRAL COL REINF STL BRG
0128 8265000000-E 430 2,849.72 LF  200.00 569944.00 210.00 598441.20 220.00 626938.4054" PRESTR CONCRETE GIRDR
0129 8364000000-E SP   300 LF  61.00 18300.00 60.00 18000.00 100.00 30000.00HP12X53 PILES
0130 8475000000-E 460 942.56 LF  100.00 94256.00 100.00 94256.00 105.00 98968.80TWO BAR METAL RAIL
0131 8505000000-E SP  533.2 LF  53.00 28259.60 55.00 29326.00 45.66 24345.91VERT CONC BARRIER RAIL
0132 8517000000-E 460 957.81 LF  56.00 53637.36 55.00 52679.55 55.00 52679.551'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0133 8531000000-E 462  19 SY  80.00 1520.00 100.00 1900.00 85.00 1615.004" SLOPE PROTECTION
0134 8608000000-E 876  140 TON 0.01 1.40 40.00 5600.00 0.01 1.40RIP RAP II (2'-0")
0135 8622000000-E 876  155 SY  3.00 465.00 2.00 310.00 5.00 775.00FILTER FABRIC FOR DRAINAGE
0136 8657000000-N 430 Lump Sum 35000.00 10000.00 18000.00ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 10000.00 20000.00 6500.00EVAZOTE JOINT SEALS
0138 8860000000-N SP  Lump Sum 110000.00 125000.00 85000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIRJ WATER MAIN
0139 8897000000-N SP   1 EA  2000.00 2000.00 2500.00 2500.00 2300.00 2300.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 3295180.21 TOTAL 3394437.82 TOTAL 3496216.57CONTRACT TOTAL
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    SUB-TOTAL 786322.35 SUB-TOTAL 881916.07 SUB-TOTAL 926575.01ROADWAY ITEMS
    SUB-TOTAL 177750.00 SUB-TOTAL 170000.00 SUB-TOTAL 167500.00WALL ITEMS
    SUB-TOTAL 2331107.86 SUB-TOTAL 2342521.75 SUB-TOTAL 2402141.56STRUCTURE ITEMS



OCT 27, 2011 08:26 AM

TIP NO B-4660 2:00 PM 6 /  20 007

WAKE

33822.3.1

FED AID NO BRSTP-2000(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE OVER NEUSE RIVER AND APPROACHES ON SR-2000.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

FLATIRON CONSTRUCTORS INC UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
FIRESTONE,  CO JOHNSTON,  IA

C202580OCT 18 2011
0.201 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 217147.67 182000.00 177000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 56000.00 25000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 7400.00 5000.00 1000.00GENERIC MISCELLANEOUS ITEM (LS)

TIMBER STEPS
0004 0000930000-E SP   274 LF  55.00 15070.00 50.00 13700.00 75.00 20550.00GENERIC MISCELLANEOUS ITEM (LF)

48" SAFETY RAIL
0005 0000930000-E SP   60 LF  400.00 24000.00 300.00 18000.00 400.00 24000.00GENERIC MISCELLANEOUS ITEM (LF)

BOARDWALK
0006 0000930000-E SP   330 LF  85.00 28050.00 80.00 26400.00 20.00 6600.00GENERIC MISCELLANEOUS ITEM (LF)

BOARDWALK POSTS 7-1/2" MIN TIPDIAMETER
0007 0001020000-N SP   2 EA  2500.00 5000.00 500.00 1000.00 1000.00 2000.00GENERIC MISCELLANEOUS ITEM (EA)

CONCRETE APPROACH TO BOARDWALK
0008 0001020000-N SP   3 EA  550.00 1650.00 1500.00 4500.00 1000.00 3000.00GENERIC MISCELLANEOUS ITEM (EA)

HINGED BOLLARD
0009 0001020000-N SP   20 EA  175.00 3500.00 1000.00 20000.00 100.00 2000.00GENERIC MISCELLANEOUS ITEM (EA)

WOOD BOLLARD
0010 0029000000-N SP  Lump Sum 25175.33 22000.00 22000.00REINF BRG APPR **********

(26+60.00)
0011 0043000000-N 226 Lump Sum 73158.54 65000.00 72000.00GRADING
0012 0050000000-E 226  1 ACR 1.00 1.00 6500.00 6500.00 100.00 100.00SUPP CLEARING & GRUBBING
0013 0057000000-E 226  200 CY  20.00 4000.00 20.00 4000.00 15.00 3000.00UNDERCUT EXCAVATION
0014 0134000000-E 240  30 CY  10.00 300.00 35.00 1050.00 20.00 600.00DRAINAGE DITCH EXCAVATION
0015 0195000000-E SP   200 CY  1.00 200.00 55.00 11000.00 27.00 5400.00SELECT GRANULAR MATERIAL
0016 0196000000-E 270  1,400 SY  0.10 140.00 1.10 1540.00 2.00 2800.00SOIL STABILIZATION FABRIC
0017 0318000000-E SP   70 TON 20.00 1400.00 55.00 3850.00 45.00 3150.00FND CONDIT MATL MINOR STRS
0018 0320000000-E SP   160 SY  1.00 160.00 5.00 800.00 2.00 320.00FND CONDIT FABRIC
0019 0335200000-E SP   152 LF  30.81 4683.12 38.00 5776.00 40.00 6080.0015" DRAINAGE PIPE
0020 0335500000-E SP   24 LF  62.73 1505.52 46.00 1104.00 60.00 1440.0030" DRAINAGE PIPE
0021 0335850000-E SP   2 EA  258.23 516.46 620.00 1240.00 400.00 800.00**" DRAINAGE PIPE ELBOW

(15")
0022 0366000000-E SP   56 LF  26.78 1499.68 40.00 2240.00 40.00 2240.0015" RC PIPE CULV III
0023 0448200000-E SP   96 LF  30.56 2933.76 41.00 3936.00 55.00 5280.0015" RCP CULV CLASS IV
0024 0448300000-E SP   48 LF  32.82 1575.36 45.00 2160.00 60.00 2880.0018" RCP CULV CLASS IV
0025 0448500000-E SP   76 LF  65.72 4994.72 105.00 7980.00 70.00 5320.0030" RCP CULV CLASS IV
0026 0995000000-E 340  178 LF  8.00 1424.00 19.00 3382.00 12.00 2136.00PIPE REMOVAL
0027 1121000000-E 520  407 TON 28.00 11396.00 45.00 18315.00 25.00 10175.00AGGREGATE BASE COURSE
0028 1220000000-E 545  1,000 TON 10.00 10000.00 46.00 46000.00 27.00 27000.00INCIDENTAL STONE BASE
0029 1330000000-E 607  210 SY  15.00 3150.00 14.00 2940.00 12.00 2520.00INCIDENTAL MILLING
0030 1489000000-E 610  690 TON 37.00 25530.00 59.00 40710.00 57.55 39709.50ASP CONC BASE CRS B25.0B
0031 1498000000-E 610  370 TON 47.00 17390.00 63.00 23310.00 62.10 22977.00ASP CONC INTR CRS I19.0B
0032 1519000000-E 610  600 TON 45.00 27000.00 47.00 28200.00 46.25 27750.00ASP CONC SURF CRS S9.5B
0033 1575000000-E SP   85 TON 650.00 55250.00 702.00 59670.00 695.00 59075.00ASP FOR PLANT MIX
0034 2000000000-N 806  13 EA  250.00 3250.00 170.00 2210.00 250.00 3250.00RIGHT OF WAY MARKERS
0035 2286000000-N 840  8 EA  1500.00 12000.00 1350.00 10800.00 1800.00 14400.00MASNRY DRAINAGE STRUCT
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0036 2308000000-E 840 2.8 LF  250.00 700.00 280.00 784.00 250.00 700.00MASNRY DRAINAGE STRUCT
0037 2366000000-N 840  1 EA  500.00 500.00 620.00 620.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  6 EA  400.00 2400.00 495.00 2970.00 500.00 3000.00FRAME W/2GRTS 840.29 STD
0039 2374000000-N 840  1 EA  500.00 500.00 740.00 740.00 500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0040 2549000000-E 846  75 LF  18.00 1350.00 16.00 1200.00 20.00 1500.002'-6"CONC CURB & GUTTER
0041 2556000000-E 846  190 LF  30.00 5700.00 13.00 2470.00 20.00 3800.00SHOULDER BERM GUTTER
0042 2591000000-E 848  90 SY  25.00 2250.00 30.00 2700.00 35.00 3150.004" CONCRETE SIDEWALK
0043 3030000000-E 862 287.5 LF  15.00 4312.50 16.50 4743.75 15.25 4384.38STL BM GUARDRAIL
0044 3045000000-E 862 12.5 LF  18.00 225.00 18.00 225.00 17.25 215.63SBGR SHOP CURVED
0045 3150000000-N 862  3 EA  13.00 39.00 22.00 66.00 20.00 60.00ADDIT GUARDRAIL POSTS
0046 3180000000-N 862  1 EA  1700.00 1700.00 1450.00 1450.00 1350.00 1350.00GR ANCHOR TYPE **********

(III, SHOP CURVED)
0047 3195000000-N 862  1 EA  400.00 400.00 540.00 540.00 495.00 495.00GR ANCHOR TYPE AT-1
0048 3215000000-N 862  3 EA  1600.00 4800.00 1400.00 4200.00 1300.00 3900.00GR ANCHOR TYPE III
0049 3270000000-N SP   1 EA  2100.00 2100.00 2000.00 2000.00 1875.00 1875.00GR ANCHOR TYPE 350
0050 3360000000-E 863  752 LF  1.00 752.00 1.05 789.60 1.00 752.00REMOVE EXISTING GUARDRAIL
0051 3628000000-E 876  7 TON 75.00 525.00 100.00 700.00 55.00 385.00RIP RAP, CLASS I
0052 3635000000-E 876  10 TON 60.00 600.00 115.00 1150.00 55.00 550.00RIP RAP, CLASS II
0053 3649000000-E 876  41 TON 60.00 2460.00 80.00 3280.00 55.00 2255.00RIP RAP, CLASS B
0054 3656000000-E 876  2,410 SY  0.10 241.00 1.90 4579.00 2.00 4820.00FILTER FABRIC FOR DRAINGE
0055 4072000000-E 903  250 LF  4.25 1062.50 5.50 1375.00 6.00 1500.00SUPPORT, 3-LB STL U-CHAN
0056 4096000000-N 904  4 EA  95.00 380.00 135.00 540.00 150.00 600.00SIGN ERECTION, TYPE D
0057 4102000000-N 904  6 EA  45.00 270.00 80.00 480.00 100.00 600.00SIGN ERECTION, TYPE E
0058 4116100000-N 904  1 EA  65.00 65.00 360.00 360.00 400.00 400.00SIGN ERECT, RELOC ** GRD MTD

(E)
0059 4155000000-N 907  19 EA  1.00 19.00 5.50 104.50 6.00 114.00DISPOSE SIGN SYST U-CHAN
0060 4192000000-N 907  1 EA  1.00 1.00 5.50 5.50 10.00 10.00DISPOSE SUPPORT, U-CHAN
0061 4400000000-E 1110  516 SF  5.00 2580.00 5.00 2580.00 6.00 3096.00WORK ZONE SIGNS (STAT)
0062 4405000000-E 1110  112 SF  15.00 1680.00 9.00 1008.00 10.00 1120.00WORK ZONE SIGNS (PORT)
0063 4410000000-E 1110  214 SF  7.00 1498.00 6.50 1391.00 7.00 1498.00WORK ZONE SIGNS (BARR)
0064 4422000000-N 1120  28 DAY 100.00 2800.00 40.00 1120.00 50.00 1400.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0065 4430000000-N 1130  50 EA  48.00 2400.00 48.00 2400.00 60.00 3000.00DRUMS
0066 4445000000-E 1145  200 LF  25.00 5000.00 19.00 3800.00 20.00 4000.00BARRICADES (TYPE III)
0067 4450000000-N 1150  48 HR  40.00 1920.00 22.00 1056.00 35.00 1680.00FLAGGER
0068 4685000000-E 1205  1,126 LF  1.00 1126.00 1.05 1182.30 1.00 1126.00THERMO PVT MKG LINES 4"90
0069 4686000000-E 1205  1,342 LF  1.00 1342.00 1.05 1409.10 1.00 1342.00THERMO PVT MKG LINES 4"120
0070 4710000000-E 1205  29 LF  30.00 870.00 32.00 928.00 30.00 870.0024"WIDE THERMO 120 MILS
0071 4810000000-E 1205  4,481 LF  0.10 448.10 0.10 448.10 0.10 448.10PAINT PVMT MARKINGS 4"
0072 4835000000-E 1205  29 LF  5.00 145.00 5.20 150.80 5.00 145.00PAINT PVT MKG LINES 24"
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0073 4891000000-E 1205  1,920 LF  1.75 3360.00 1.85 3552.00 1.75 3360.00GENERIC PVMT MARKING ITEM (LF) 1205
COLD APPLIED PLASTIC PAVEMENT MARKING LINES,
TYPE II OR III (4")

0074 4900000000-N 1251  14 EA  10.00 140.00 11.00 154.00 10.00 140.00PERM RAISED PVMT MARKERS
0075 5326200000-E 1510  66 LF  190.00 12540.00 185.00 12210.00 155.00 10230.0012" WATER LINE
0076 5691300000-E 1520  110 LF  120.00 13200.00 210.00 23100.00 165.00 18150.008" SANITARY GRAVITY SEWER
0077 5775000000-E 1525  2 EA  2500.00 5000.00 3200.00 6400.00 2600.00 5200.004' DIA UTILITY MANHOLE
0078 5781000000-E 1525  1 LF  325.00 325.00 330.00 330.00 270.00 270.00UTILITY MANHOLE WALL, 4' DIA
0079 5801000000-E 1530  70 LF  15.00 1050.00 17.00 1190.00 15.00 1050.00ABANDON 8" UTILITY PIPE
0080 5804000000-E 1530  600 LF  12.00 7200.00 18.00 10800.00 15.00 9000.00ABANDON 12" UTILITY PIPE
0081 5900000000-E SP   20 TON 30.00 600.00 41.00 820.00 35.00 700.00GENERIC UTILITY ITEM (TON)

BEDDING MATERIAL, UTILITIES
0082 6000000000-E 1605  2,850 LF  2.31 6583.50 1.90 5415.00 3.00 8550.00TEMPORARY SILT FENCE
0083 6006000000-E 1610  385 TON 1.00 385.00 68.00 26180.00 60.00 23100.00EROS CONTRL STONE CL A
0084 6009000000-E 1610  80 TON 60.00 4800.00 72.00 5760.00 60.00 4800.00EROS CONTRL STONE CL B
0085 6012000000-E 1610  685 TON 20.00 13700.00 58.00 39730.00 50.00 34250.00SEDIMENT CONTROL STONE
0086 6015000000-E 1615  2 ACR 800.00 1600.00 500.00 1000.00 700.00 1400.00TEMPORARY MULCHING
0087 6018000000-E 1620  100 LB  4.50 450.00 1.90 190.00 3.50 350.00SEED FOR TEMP SEEDING
0088 6021000000-E 1620 0.25 TON 2000.00 500.00 1000.00 250.00 1000.00 250.00FERT FOR TEMP SEEDING
0089 6024000000-E 1622  200 LF  4.00 800.00 21.00 4200.00 20.00 4000.00TEMPORARY SLOPE DRAINS
0090 6027000000-N 1622  4 EA  100.00 400.00 70.00 280.00 300.00 1200.00INLET PROTCN @ SLOPE DRNS
0091 6029000000-E SP   500 LF  1.51 755.00 1.40 700.00 2.00 1000.00SAFETY FENCE
0092 6030000000-E 1630  70 CY  6.00 420.00 8.20 574.00 15.00 1050.00SILT EXCAVATION
0093 6036000000-E 1631  7,750 SY  1.00 7750.00 1.35 10462.50 1.45 11237.50MATTING FOR EROS CONTROL
0094 6037000000-E SP   950 SY  4.00 3800.00 2.80 2660.00 2.55 2422.50COIR FIBER MAT
0095 6038000000-E SP   300 SY  5.50 1650.00 4.20 1260.00 3.90 1170.00PERM SOIL REINF MAT
0096 6042000000-E 1632  555 LF  4.56 2530.80 4.80 2664.00 4.00 2220.001/4" HARDWARE CLOTH
0097 6048000000-E SP   900 SY  25.00 22500.00 44.00 39600.00 35.00 31500.00FLOAT TURBIDITY CURTAIN
0098 6070000000-N SP   24 EA  50.00 1200.00 190.00 4560.00 300.00 7200.00SPECIAL STILLING BASINS
0099 6071010000-E SP   300 LF  4.70 1410.00 6.50 1950.00 15.00 4500.00WATTLE
0100 6071020000-E SP   80 LB  16.02 1281.60 7.00 560.00 15.00 1200.00POLYACRYLAMIDE (PAM)
0101 6071030000-E SP   10 LF  10.00 100.00 4.00 40.00 20.00 200.00COIR FIBER BAFFLE
0102 6084000000-E 1660  2 ACR 1800.00 3600.00 1470.00 2940.00 1600.00 3200.00SEEDING AND MULCHING
0103 6087000000-E 1660  2 ACR 100.00 200.00 65.00 130.00 65.00 130.00MOWING
0104 6090000000-E 1661  50 LB  10.00 500.00 3.00 150.00 5.00 250.00SEED FOR REPAIR SEEDING
0105 6093000000-E 1661 0.25 TON 1500.00 375.00 1100.00 275.00 1000.00 250.00FERT FOR REPAIR SEEDING
0106 6096000000-E 1662  50 LB  5.00 250.00 3.30 165.00 5.00 250.00SEED FOR SUPP SEEDING
0107 6108000000-E 1665 1.25 TON 750.00 937.50 1100.00 1375.00 1000.00 1250.00FERTILIZER TOPDRESSING
0108 6114500000-N SP   10 MHR 75.00 750.00 50.00 500.00 55.00 550.00SPECIALIZED HAND MOWING
0109 6117000000-N SP   25 EA  100.00 2500.00 225.00 5625.00 125.00 3125.00RESPONSE FOR EROS CONTROL
0110 6123000000-E 1670 0.1 ACR 10000.00 1000.00 2100.00 210.00 2000.00 200.00REFORESTATION
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WALL ITEMS

0111 8801000000-E SP   900 SF  65.00 58500.00 65.00 58500.00 65.00 58500.00MSE RETAIN WALLS
(10+00.00 -WALL1-)

0112 8801000000-E SP   900 SF  150.00 135000.00 85.00 76500.00 150.00 135000.00MSE RETAIN WALLS
(10+00.00 -WALL3-)

0113 8802030000-E SP   250 SF  40.00 10000.00 60.00 15000.00 50.00 12500.00SEGMENTAL GRAVITY RETAIN WALLS
(10+00.00 -WALL2-)

STRUCTURE ITEMS

0114 8017000000-N SP  Lump Sum 300000.00 244000.00 400000.00CM&R TEMP ACCESS ***********
(26+60.00 -L-)

0115 8035000000-N 402 Lump Sum 150000.00 115000.00 250000.00REMV EXIST STR **********
(26+60.00 -L-)

0116 8097000000-E SP   45 LF  450.00 20250.00 365.00 16425.00 500.00 22500.00PILE EXCAVATION NOT IN SOIL
0117 8105540000-E SP  83.7 LF  400.00 33480.00 800.00 66960.00 850.00 71145.003'-6" DRILLD PIER IN SOIL
0118 8105640000-E SP  88.8 LF  900.00 79920.00 1400.00 124320.00 1250.00 111000.003'-6" DRILLD PIER NO SOIL
0119 8111400000-E SP   89 LF  300.00 26700.00 425.00 37825.00 300.00 26700.00PERM STL CASING FOR 3'-6" PIER
0120 8113000000-N SP   1 EA  600.00 600.00 2000.00 2000.00 1000.00 1000.00SID INSPECTION
0121 8121000000-N 412 Lump Sum 50000.00 18000.00 40000.00UNCL STR EXCAV STA *****

(26+60.00 -L-)
0122 8147000000-E 420  23,107 SF  26.00 600782.00 30.00 693210.00 26.00 600782.00REINF CONCRETE DECK SLAB
0123 8161000000-E 420  16,550 SF  0.20 3310.00 0.30 4965.00 0.30 4965.00GROOVING BRIDGE FLOORS
0124 8182000000-E 420 211.6 CY  1100.00 232760.00 815.00 172454.00 650.00 137540.00CLASS A CONCRETE (BRIDGE)
0125 8210000000-N 422 Lump Sum 60000.00 41000.00 65000.00BRG APPR SLAB ***********

(26+60.00 -L-)
0126 8217000000-E 425  51,147 LB  1.50 76720.50 0.98 50124.06 1.10 56261.70REINF STEEL (BRIDGE)
0127 8238000000-E 425  5,811 LB  3.00 17433.00 0.66 3835.26 1.90 11040.90SPIRAL COL REINF STL BRG
0128 8265000000-E 430 2,849.72 LF  180.00 512949.60 164.00 467354.08 165.00 470203.8054" PRESTR CONCRETE GIRDR
0129 8364000000-E SP   300 LF  40.00 12000.00 160.00 48000.00 65.00 19500.00HP12X53 PILES
0130 8475000000-E 460 942.56 LF  135.00 127245.60 133.00 125360.48 90.00 84830.40TWO BAR METAL RAIL
0131 8505000000-E SP  533.2 LF  60.00 31992.00 52.00 27726.40 60.00 31992.00VERT CONC BARRIER RAIL
0132 8517000000-E 460 957.81 LF  40.00 38312.40 49.00 46932.69 50.00 47890.501'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0133 8531000000-E 462  19 SY  100.00 1900.00 175.00 3325.00 110.00 2090.004" SLOPE PROTECTION
0134 8608000000-E 876  140 TON 1.00 140.00 25.00 3500.00 10.00 1400.00RIP RAP II (2'-0")
0135 8622000000-E 876  155 SY  2.00 310.00 6.00 930.00 3.00 465.00FILTER FABRIC FOR DRAINAGE
0136 8657000000-N 430 Lump Sum 35000.00 50000.00 50000.00ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 20000.00 14000.00 10000.00EVAZOTE JOINT SEALS
0138 8860000000-N SP  Lump Sum 120000.00 152000.00 155000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIRJ WATER MAIN
0139 8897000000-N SP   1 EA  2000.00 2000.00 750.00 750.00 3000.00 3000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 3544060.76 TOTAL 3655817.12 TOTAL 3739904.91CONTRACT TOTAL
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    SUB-TOTAL 786755.66 SUB-TOTAL 975820.15 SUB-TOTAL 859598.61ROADWAY ITEMS
    SUB-TOTAL 203500.00 SUB-TOTAL 150000.00 SUB-TOTAL 206000.00WALL ITEMS
    SUB-TOTAL 2553805.10 SUB-TOTAL 2529996.97 SUB-TOTAL 2674306.30STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00 200000.00 200000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 40475.00 18000.00 25000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 8747.25 8502.51 8300.00GENERIC MISCELLANEOUS ITEM (LS)

TIMBER STEPS
0004 0000930000-E SP   274 LF  146.61 40171.14 45.84 12560.16 92.00 25208.00GENERIC MISCELLANEOUS ITEM (LF)

48" SAFETY RAIL
0005 0000930000-E SP   60 LF  690.18 41410.80 758.21 45492.60 505.00 30300.00GENERIC MISCELLANEOUS ITEM (LF)

BOARDWALK
0006 0000930000-E SP   330 LF  50.34 16612.20 53.22 17562.60 107.00 35310.00GENERIC MISCELLANEOUS ITEM (LF)

BOARDWALK POSTS 7-1/2" MIN TIPDIAMETER
0007 0001020000-N SP   2 EA  5664.54 11329.08 6095.73 12191.46 3100.00 6200.00GENERIC MISCELLANEOUS ITEM (EA)

CONCRETE APPROACH TO BOARDWALK
0008 0001020000-N SP   3 EA  2311.47 6934.41 1499.81 4499.43 625.00 1875.00GENERIC MISCELLANEOUS ITEM (EA)

HINGED BOLLARD
0009 0001020000-N SP   20 EA  730.33 14606.60 533.39 10667.80 195.00 3900.00GENERIC MISCELLANEOUS ITEM (EA)

WOOD BOLLARD
0010 0029000000-N SP  Lump Sum 53488.16 12626.80 13000.00REINF BRG APPR **********

(26+60.00)
0011 0043000000-N 226 Lump Sum 77975.19 99265.10 75000.00GRADING
0012 0050000000-E 226  1 ACR 6420.00 6420.00 6300.00 6300.00 6500.00 6500.00SUPP CLEARING & GRUBBING
0013 0057000000-E 226  200 CY  23.01 4602.00 22.58 4516.00 23.00 4600.00UNDERCUT EXCAVATION
0014 0134000000-E 240  30 CY  4.28 128.40 4.20 126.00 4.50 135.00DRAINAGE DITCH EXCAVATION
0015 0195000000-E SP   200 CY  41.03 8206.00 40.43 8086.00 40.00 8000.00SELECT GRANULAR MATERIAL
0016 0196000000-E 270  1,400 SY  1.87 2618.00 1.84 2576.00 2.00 2800.00SOIL STABILIZATION FABRIC
0017 0318000000-E SP   70 TON 51.36 3595.20 28.28 1979.60 50.00 3500.00FND CONDIT MATL MINOR STRS
0018 0320000000-E SP   160 SY  4.71 753.60 0.67 107.20 4.50 720.00FND CONDIT FABRIC
0019 0335200000-E SP   152 LF  35.31 5367.12 46.92 7131.84 34.00 5168.0015" DRAINAGE PIPE
0020 0335500000-E SP   24 LF  42.80 1027.20 107.63 2583.12 41.00 984.0030" DRAINAGE PIPE
0021 0335850000-E SP   2 EA  569.25 1138.50 281.25 562.50 550.00 1100.00**" DRAINAGE PIPE ELBOW

(15")
0022 0366000000-E SP   56 LF  37.18 2082.08 51.30 2872.80 38.00 2128.0015" RC PIPE CULV III
0023 0448200000-E SP   96 LF  37.77 3625.92 52.50 5040.00 40.00 3840.0015" RCP CULV CLASS IV
0024 0448300000-E SP   48 LF  41.52 1992.96 57.41 2755.68 42.00 2016.0018" RCP CULV CLASS IV
0025 0448500000-E SP   76 LF  97.37 7400.12 128.36 9755.36 110.00 8360.0030" RCP CULV CLASS IV
0026 0995000000-E 340  178 LF  17.82 3171.96 12.50 2225.00 20.00 3560.00PIPE REMOVAL
0027 1121000000-E 520  407 TON 22.44 9133.08 21.16 8612.12 50.00 20350.00AGGREGATE BASE COURSE
0028 1220000000-E 545  1,000 TON 27.55 27550.00 21.16 21160.00 28.00 28000.00INCIDENTAL STONE BASE
0029 1330000000-E 607  210 SY  16.03 3366.30 17.44 3662.40 18.00 3780.00INCIDENTAL MILLING
0030 1489000000-E 610  690 TON 63.74 43980.60 61.66 42545.40 75.00 51750.00ASP CONC BASE CRS B25.0B
0031 1498000000-E 610  370 TON 59.73 22100.10 66.54 24619.80 85.00 31450.00ASP CONC INTR CRS I19.0B
0032 1519000000-E 610  600 TON 55.84 33504.00 49.55 29730.00 85.00 51000.00ASP CONC SURF CRS S9.5B
0033 1575000000-E SP   85 TON 651.96 55416.60 744.38 63272.30 750.00 63750.00ASP FOR PLANT MIX
0034 2000000000-N 806  13 EA  50.00 650.00 192.53 2502.89 325.00 4225.00RIGHT OF WAY MARKERS
0035 2286000000-N 840  8 EA  1251.93 10015.44 1386.00 11088.00 1200.00 9600.00MASNRY DRAINAGE STRUCT
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0036 2308000000-E 840 2.8 LF  267.51 749.03 462.00 1293.60 260.00 728.00MASNRY DRAINAGE STRUCT
0037 2366000000-N 840  1 EA  570.33 570.33 838.22 838.22 550.00 550.00FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  6 EA  454.76 2728.56 837.68 5026.08 440.00 2640.00FRAME W/2GRTS 840.29 STD
0039 2374000000-N 840  1 EA  681.61 681.61 783.22 783.22 650.00 650.00FRAME-GRT-HD 840.03 **

(E)
0040 2549000000-E 846  75 LF  16.27 1220.25 26.25 1968.75 16.00 1200.002'-6"CONC CURB & GUTTER
0041 2556000000-E 846  190 LF  13.48 2561.20 26.25 4987.50 13.00 2470.00SHOULDER BERM GUTTER
0042 2591000000-E 848  90 SY  31.46 2831.40 38.59 3473.10 30.00 2700.004" CONCRETE SIDEWALK
0043 3030000000-E 862 287.5 LF  15.56 4473.50 16.01 4602.88 16.50 4743.75STL BM GUARDRAIL
0044 3045000000-E 862 12.5 LF  17.60 220.00 18.11 226.38 16.50 206.25SBGR SHOP CURVED
0045 3150000000-N 862  3 EA  20.41 61.23 21.00 63.00 42.00 126.00ADDIT GUARDRAIL POSTS
0046 3180000000-N 862  1 EA  1377.55 1377.55 1417.50 1417.50 1750.00 1750.00GR ANCHOR TYPE **********

(III, SHOP CURVED)
0047 3195000000-N 862  1 EA  505.10 505.10 519.75 519.75 360.00 360.00GR ANCHOR TYPE AT-1
0048 3215000000-N 862  3 EA  1326.53 3979.59 1365.00 4095.00 1540.00 4620.00GR ANCHOR TYPE III
0049 3270000000-N SP   1 EA  1913.27 1913.27 1968.75 1968.75 2200.00 2200.00GR ANCHOR TYPE 350
0050 3360000000-E 863  752 LF  1.02 767.04 1.05 789.60 1.00 752.00REMOVE EXISTING GUARDRAIL
0051 3628000000-E 876  7 TON 96.30 674.10 89.65 627.55 92.00 644.00RIP RAP, CLASS I
0052 3635000000-E 876  10 TON 107.00 1070.00 89.65 896.50 100.00 1000.00RIP RAP, CLASS II
0053 3649000000-E 876  41 TON 74.90 3070.90 53.36 2187.76 72.00 2952.00RIP RAP, CLASS B
0054 3656000000-E 876  2,410 SY  1.77 4265.70 1.92 4627.20 1.80 4338.00FILTER FABRIC FOR DRAINGE
0055 4072000000-E 903  250 LF  5.33 1332.50 5.51 1377.50 5.00 1250.00SUPPORT, 3-LB STL U-CHAN
0056 4096000000-N 904  4 EA  126.90 507.60 131.25 525.00 110.00 440.00SIGN ERECTION, TYPE D
0057 4102000000-N 904  6 EA  76.14 456.84 78.75 472.50 52.00 312.00SIGN ERECTION, TYPE E
0058 4116100000-N 904  1 EA  253.81 253.81 367.50 367.50 75.00 75.00SIGN ERECT, RELOC ** GRD MTD

(E)
0059 4155000000-N 907  19 EA  5.08 96.52 5.25 99.75 1.20 22.80DISPOSE SIGN SYST U-CHAN
0060 4192000000-N 907  1 EA  5.08 5.08 5.25 5.25 1.25 1.25DISPOSE SUPPORT, U-CHAN
0061 4400000000-E 1110  516 SF  4.92 2538.72 5.09 2626.44 6.50 3354.00WORK ZONE SIGNS (STAT)
0062 4405000000-E 1110  112 SF  8.98 1005.76 9.29 1040.48 12.00 1344.00WORK ZONE SIGNS (PORT)
0063 4410000000-E 1110  214 SF  6.24 1335.36 6.46 1382.44 8.25 1765.50WORK ZONE SIGNS (BARR)
0064 4422000000-N 1120  28 DAY 38.58 1080.24 39.90 1117.20 50.00 1400.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0065 4430000000-N 1130  50 EA  56.04 2802.00 48.30 2415.00 60.00 3000.00DRUMS
0066 4445000000-E 1145  200 LF  18.27 3654.00 18.90 3780.00 24.00 4800.00BARRICADES (TYPE III)
0067 4450000000-N 1150  48 HR  49.39 2370.72 32.57 1563.36 42.00 2016.00FLAGGER
0068 4685000000-E 1205  1,126 LF  1.02 1148.52 1.05 1182.30 1.10 1238.60THERMO PVT MKG LINES 4"90
0069 4686000000-E 1205  1,342 LF  1.02 1368.84 1.05 1409.10 1.10 1476.20THERMO PVT MKG LINES 4"120
0070 4710000000-E 1205  29 LF  30.45 883.05 31.50 913.50 31.00 899.0024"WIDE THERMO 120 MILS
0071 4810000000-E 1205  4,481 LF  0.10 448.10 0.11 492.91 0.11 492.91PAINT PVMT MARKINGS 4"
0072 4835000000-E 1205  29 LF  5.08 147.32 4.20 121.80 5.10 147.90PAINT PVT MKG LINES 24"
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0073 4891000000-E 1205  1,920 LF  1.78 3417.60 1.84 3532.80 1.80 3456.00GENERIC PVMT MARKING ITEM (LF) 1205
COLD APPLIED PLASTIC PAVEMENT MARKING LINES,
TYPE II OR III (4")

0074 4900000000-N 1251  14 EA  10.15 142.10 10.50 147.00 11.00 154.00PERM RAISED PVMT MARKERS
0075 5326200000-E 1510  66 LF  178.68 11792.88 370.65 24462.90 180.00 11880.0012" WATER LINE
0076 5691300000-E 1520  110 LF  195.86 21544.60 117.60 12936.00 195.00 21450.008" SANITARY GRAVITY SEWER
0077 5775000000-E 1525  2 EA  3058.14 6116.28 2737.35 5474.70 3200.00 6400.004' DIA UTILITY MANHOLE
0078 5781000000-E 1525  1 LF  316.12 316.12 740.25 740.25 315.00 315.00UTILITY MANHOLE WALL, 4' DIA
0079 5801000000-E 1530  70 LF  15.81 1106.70 23.67 1656.90 16.00 1120.00ABANDON 8" UTILITY PIPE
0080 5804000000-E 1530  600 LF  16.90 10140.00 23.84 14304.00 18.00 10800.00ABANDON 12" UTILITY PIPE
0081 5900000000-E SP   20 TON 38.49 769.80 40.96 819.20 39.00 780.00GENERIC UTILITY ITEM (TON)

BEDDING MATERIAL, UTILITIES
0082 6000000000-E 1605  2,850 LF  3.12 8892.00 1.94 5529.00 3.00 8550.00TEMPORARY SILT FENCE
0083 6006000000-E 1610  385 TON 26.12 10056.20 52.50 20212.50 70.00 26950.00EROS CONTRL STONE CL A
0084 6009000000-E 1610  80 TON 26.12 2089.60 52.50 4200.00 80.00 6400.00EROS CONTRL STONE CL B
0085 6012000000-E 1610  685 TON 100.49 68835.65 52.50 35962.50 65.00 44525.00SEDIMENT CONTROL STONE
0086 6015000000-E 1615  2 ACR 880.27 1760.54 945.00 1890.00 480.00 960.00TEMPORARY MULCHING
0087 6018000000-E 1620  100 LB  3.41 341.00 5.25 525.00 1.85 185.00SEED FOR TEMP SEEDING
0088 6021000000-E 1620 0.25 TON 1135.84 283.96 2100.00 525.00 1050.00 262.50FERT FOR TEMP SEEDING
0089 6024000000-E 1622  200 LF  13.63 2726.00 12.60 2520.00 16.00 3200.00TEMPORARY SLOPE DRAINS
0090 6027000000-N 1622  4 EA  141.98 567.92 68.25 273.00 210.00 840.00INLET PROTCN @ SLOPE DRNS
0091 6029000000-E SP   500 LF  2.27 1135.00 1.31 655.00 2.40 1200.00SAFETY FENCE
0092 6030000000-E 1630  70 CY  24.99 1749.30 23.10 1617.00 15.00 1050.00SILT EXCAVATION
0093 6036000000-E 1631  7,750 SY  1.70 13175.00 2.10 16275.00 1.25 9687.50MATTING FOR EROS CONTROL
0094 6037000000-E SP   950 SY  5.11 4854.50 6.30 5985.00 3.50 3325.00COIR FIBER MAT
0095 6038000000-E SP   300 SY  11.93 3579.00 9.45 2835.00 5.90 1770.00PERM SOIL REINF MAT
0096 6042000000-E 1632  555 LF  4.26 2364.30 4.73 2625.15 4.10 2275.501/4" HARDWARE CLOTH
0097 6048000000-E SP   900 SY  48.84 43956.00 20.41 18369.00 22.00 19800.00FLOAT TURBIDITY CURTAIN
0098 6070000000-N SP   24 EA  454.33 10903.92 1062.95 25510.80 775.00 18600.00SPECIAL STILLING BASINS
0099 6071010000-E SP   300 LF  5.68 1704.00 6.30 1890.00 13.25 3975.00WATTLE
0100 6071020000-E SP   80 LB  28.40 2272.00 6.83 546.40 15.50 1240.00POLYACRYLAMIDE (PAM)
0101 6071030000-E SP   10 LF  56.79 567.90 6.30 63.00 47.50 475.00COIR FIBER BAFFLE
0102 6084000000-E 1660  2 ACR 1646.95 3293.90 1470.00 2940.00 1450.00 2900.00SEEDING AND MULCHING
0103 6087000000-E 1660  2 ACR 181.73 363.46 52.50 105.00 63.00 126.00MOWING
0104 6090000000-E 1661  50 LB  3.98 199.00 2.10 105.00 3.00 150.00SEED FOR REPAIR SEEDING
0105 6093000000-E 1661 0.25 TON 1135.84 283.96 1050.00 262.50 1050.00 262.50FERT FOR REPAIR SEEDING
0106 6096000000-E 1662  50 LB  6.82 341.00 2.10 105.00 3.25 162.50SEED FOR SUPP SEEDING
0107 6108000000-E 1665 1.25 TON 1135.82 1419.78 446.25 557.81 1050.00 1312.50FERTILIZER TOPDRESSING
0108 6114500000-N SP   10 MHR 45.43 454.30 52.50 525.00 50.00 500.00SPECIALIZED HAND MOWING
0109 6117000000-N SP   25 EA  227.17 5679.25 105.00 2625.00 220.00 5500.00RESPONSE FOR EROS CONTROL
0110 6123000000-E 1670 0.1 ACR 2839.60 283.96 4200.00 420.00 2600.00 260.00REFORESTATION
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WALL ITEMS

0111 8801000000-E SP   900 SF  88.96 80064.00 72.87 65583.00 83.00 74700.00MSE RETAIN WALLS
(10+00.00 -WALL1-)

0112 8801000000-E SP   900 SF  113.64 102276.00 118.68 106812.00 148.00 133200.00MSE RETAIN WALLS
(10+00.00 -WALL3-)

0113 8802030000-E SP   250 SF  95.66 23915.00 73.32 18330.00 53.00 13250.00SEGMENTAL GRAVITY RETAIN WALLS
(10+00.00 -WALL2-)

STRUCTURE ITEMS

0114 8017000000-N SP  Lump Sum 238200.00 280000.00 300000.00CM&R TEMP ACCESS ***********
(26+60.00 -L-)

0115 8035000000-N 402 Lump Sum 269925.00 210000.00 140000.00REMV EXIST STR **********
(26+60.00 -L-)

0116 8097000000-E SP   45 LF  446.70 20101.50 478.80 21546.00 550.00 24750.00PILE EXCAVATION NOT IN SOIL
0117 8105540000-E SP  83.7 LF  1642.47 137474.74 437.14 36588.62 450.00 37665.003'-6" DRILLD PIER IN SOIL
0118 8105640000-E SP  88.8 LF  1261.53 112023.86 1908.46 169471.25 950.00 84360.003'-6" DRILLD PIER NO SOIL
0119 8111400000-E SP   89 LF  294.42 26203.38 224.18 19952.02 325.00 28925.00PERM STL CASING FOR 3'-6" PIER
0120 8113000000-N SP   1 EA  609.14 609.14 525.00 525.00 700.00 700.00SID INSPECTION
0121 8121000000-N 412 Lump Sum 48998.88 47000.00 45000.00UNCL STR EXCAV STA *****

(26+60.00 -L-)
0122 8147000000-E 420  23,107 SF  21.00 485247.00 27.46 634518.22 29.15 673569.05REINF CONCRETE DECK SLAB
0123 8161000000-E 420  16,550 SF  0.21 3475.50 0.30 4965.00 0.38 6289.00GROOVING BRIDGE FLOORS
0124 8182000000-E 420 211.6 CY  1570.88 332398.21 855.93 181114.79 975.00 206310.00CLASS A CONCRETE (BRIDGE)
0125 8210000000-N 422 Lump Sum 26768.80 57000.00 52000.00BRG APPR SLAB ***********

(26+60.00 -L-)
0126 8217000000-E 425  51,147 LB  0.73 37337.31 0.86 43986.42 1.00 51147.00REINF STEEL (BRIDGE)
0127 8238000000-E 425  5,811 LB  1.10 6392.10 1.42 8251.62 2.10 12203.10SPIRAL COL REINF STL BRG
0128 8265000000-E 430 2,849.72 LF  167.99 478724.46 213.97 609754.59 295.00 840667.4054" PRESTR CONCRETE GIRDR
0129 8364000000-E SP   300 LF  141.56 42468.00 74.16 22248.00 70.00 21000.00HP12X53 PILES
0130 8475000000-E 460 942.56 LF  107.24 101080.13 124.25 117113.08 125.00 117820.00TWO BAR METAL RAIL
0131 8505000000-E SP  533.2 LF  132.44 70617.01 77.90 41536.28 85.00 45322.00VERT CONC BARRIER RAIL
0132 8517000000-E 460 957.81 LF  48.05 46022.77 72.14 69096.41 85.00 81413.851'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0133 8531000000-E 462  19 SY  192.02 3648.38 331.50 6298.50 85.00 1615.004" SLOPE PROTECTION
0134 8608000000-E 876  140 TON 67.84 9497.60 107.96 15114.40 1.00 140.00RIP RAP II (2'-0")
0135 8622000000-E 876  155 SY  22.80 3534.00 3.14 486.70 3.75 581.25FILTER FABRIC FOR DRAINAGE
0136 8657000000-N 430 Lump Sum 17390.28 31000.00 19000.00ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 16687.14 17000.00 16000.00EVAZOTE JOINT SEALS
0138 8860000000-N SP  Lump Sum 77860.32 72000.00 68000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIRJ WATER MAIN
0139 8897000000-N SP   1 EA  5840.32 5840.32 1890.00 1890.00 3000.00 3000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 3894009.66 TOTAL 3895372.15 TOTAL 4121500.81CONTRACT TOTAL
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    SUB-TOTAL 1069228.83 SUB-TOTAL 986190.25 SUB-TOTAL 1022873.16ROADWAY ITEMS
    SUB-TOTAL 206255.00 SUB-TOTAL 190725.00 SUB-TOTAL 221150.00WALL ITEMS
    SUB-TOTAL 2618525.83 SUB-TOTAL 2718456.90 SUB-TOTAL 2877477.65STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 208365.00 253000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 27000.00 33790.64CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 1500.00 9549.72GENERIC MISCELLANEOUS ITEM (LS)

TIMBER STEPS
0004 0000930000-E SP   274 LF  110.31 30224.94 86.72 23761.28GENERIC MISCELLANEOUS ITEM (LF)

48" SAFETY RAIL
0005 0000930000-E SP   60 LF  538.24 32294.40 3256.69 195401.40GENERIC MISCELLANEOUS ITEM (LF)

BOARDWALK
0006 0000930000-E SP   330 LF  48.56 16024.80 38.77 12794.10GENERIC MISCELLANEOUS ITEM (LF)

BOARDWALK POSTS 7-1/2" MIN TIPDIAMETER
0007 0001020000-N SP   2 EA  1250.00 2500.00 8715.68 17431.36GENERIC MISCELLANEOUS ITEM (EA)

CONCRETE APPROACH TO BOARDWALK
0008 0001020000-N SP   3 EA  450.00 1350.00 850.00 2550.00GENERIC MISCELLANEOUS ITEM (EA)

HINGED BOLLARD
0009 0001020000-N SP   20 EA  175.00 3500.00 20.00 400.00GENERIC MISCELLANEOUS ITEM (EA)

WOOD BOLLARD
0010 0029000000-N SP  Lump Sum 51000.00 26929.30REINF BRG APPR **********

(26+60.00)
0011 0043000000-N 226 Lump Sum 160000.00 131359.72GRADING
0012 0050000000-E 226  1 ACR 100.00 100.00 3242.56 3242.56SUPP CLEARING & GRUBBING
0013 0057000000-E 226  200 CY  15.00 3000.00 18.65 3730.00UNDERCUT EXCAVATION
0014 0134000000-E 240  30 CY  25.00 750.00 8.92 267.60DRAINAGE DITCH EXCAVATION
0015 0195000000-E SP   200 CY  25.00 5000.00 15.60 3120.00SELECT GRANULAR MATERIAL
0016 0196000000-E 270  1,400 SY  2.25 3150.00 2.35 3290.00SOIL STABILIZATION FABRIC
0017 0318000000-E SP   70 TON 32.00 2240.00 30.46 2132.20FND CONDIT MATL MINOR STRS
0018 0320000000-E SP   160 SY  2.20 352.00 3.88 620.80FND CONDIT FABRIC
0019 0335200000-E SP   152 LF  30.00 4560.00 55.53 8440.5615" DRAINAGE PIPE
0020 0335500000-E SP   24 LF  40.00 960.00 67.11 1610.6430" DRAINAGE PIPE
0021 0335850000-E SP   2 EA  225.00 450.00 287.93 575.86**" DRAINAGE PIPE ELBOW

(15")
0022 0366000000-E SP   56 LF  32.50 1820.00 32.41 1814.9615" RC PIPE CULV III
0023 0448200000-E SP   96 LF  32.75 3144.00 63.11 6058.5615" RCP CULV CLASS IV
0024 0448300000-E SP   48 LF  32.50 1560.00 59.12 2837.7618" RCP CULV CLASS IV
0025 0448500000-E SP   76 LF  45.25 3439.00 56.17 4268.9230" RCP CULV CLASS IV
0026 0995000000-E 340  178 LF  10.00 1780.00 15.78 2808.84PIPE REMOVAL
0027 1121000000-E 520  407 TON 22.25 9055.75 38.17 15535.19AGGREGATE BASE COURSE
0028 1220000000-E 545  1,000 TON 30.00 30000.00 20.23 20230.00INCIDENTAL STONE BASE
0029 1330000000-E 607  210 SY  8.75 1837.50 6.95 1459.50INCIDENTAL MILLING
0030 1489000000-E 610  690 TON 57.55 39709.50 57.55 39709.50ASP CONC BASE CRS B25.0B
0031 1498000000-E 610  370 TON 62.10 22977.00 62.10 22977.00ASP CONC INTR CRS I19.0B
0032 1519000000-E 610  600 TON 46.25 27750.00 46.25 27750.00ASP CONC SURF CRS S9.5B
0033 1575000000-E SP   85 TON 694.75 59053.75 694.75 59053.75ASP FOR PLANT MIX
0034 2000000000-N 806  13 EA  200.00 2600.00 120.00 1560.00RIGHT OF WAY MARKERS
0035 2286000000-N 840  8 EA  1475.00 11800.00 1407.32 11258.56MASNRY DRAINAGE STRUCT
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0036 2308000000-E 840 2.8 LF  225.00 630.00 1407.32 3940.50MASNRY DRAINAGE STRUCT
0037 2366000000-N 840  1 EA  800.00 800.00 985.35 985.35FRAME W/2GRTS 840.24 STD
0038 2367000000-N 840  6 EA  800.00 4800.00 985.36 5912.16FRAME W/2GRTS 840.29 STD
0039 2374000000-N 840  1 EA  800.00 800.00 1145.48 1145.48FRAME-GRT-HD 840.03 **

(E)
0040 2549000000-E 846  75 LF  15.20 1140.00 74.21 5565.752'-6"CONC CURB & GUTTER
0041 2556000000-E 846  190 LF  12.60 2394.00 90.06 17111.40SHOULDER BERM GUTTER
0042 2591000000-E 848  90 SY  29.40 2646.00 112.93 10163.704" CONCRETE SIDEWALK
0043 3030000000-E 862 287.5 LF  15.25 4384.38 15.00 4312.50STL BM GUARDRAIL
0044 3045000000-E 862 12.5 LF  17.25 215.63 18.00 225.00SBGR SHOP CURVED
0045 3150000000-N 862  3 EA  20.00 60.00 13.00 39.00ADDIT GUARDRAIL POSTS
0046 3180000000-N 862  1 EA  1350.00 1350.00 1700.00 1700.00GR ANCHOR TYPE **********

(III, SHOP CURVED)
0047 3195000000-N 862  1 EA  350.00 350.00 400.00 400.00GR ANCHOR TYPE AT-1
0048 3215000000-N 862  3 EA  1300.00 3900.00 1600.00 4800.00GR ANCHOR TYPE III
0049 3270000000-N SP   1 EA  1875.00 1875.00 2100.00 2100.00GR ANCHOR TYPE 350
0050 3360000000-E 863  752 LF  1.00 752.00 1.00 752.00REMOVE EXISTING GUARDRAIL
0051 3628000000-E 876  7 TON 45.00 315.00 67.59 473.13RIP RAP, CLASS I
0052 3635000000-E 876  10 TON 45.00 450.00 59.60 596.00RIP RAP, CLASS II
0053 3649000000-E 876  41 TON 30.50 1250.50 48.03 1969.23RIP RAP, CLASS B
0054 3656000000-E 876  2,410 SY  2.15 5181.50 3.30 7953.00FILTER FABRIC FOR DRAINGE
0055 4072000000-E 903  250 LF  5.25 1312.50 3.02 755.00SUPPORT, 3-LB STL U-CHAN
0056 4096000000-N 904  4 EA  125.00 500.00 95.00 380.00SIGN ERECTION, TYPE D
0057 4102000000-N 904  6 EA  75.00 450.00 95.00 570.00SIGN ERECTION, TYPE E
0058 4116100000-N 904  1 EA  350.00 350.00 95.00 95.00SIGN ERECT, RELOC ** GRD MTD

(E)
0059 4155000000-N 907  19 EA  5.00 95.00 5.00 95.00DISPOSE SIGN SYST U-CHAN
0060 4192000000-N 907  1 EA  5.00 5.00 5.00 5.00DISPOSE SUPPORT, U-CHAN
0061 4400000000-E 1110  516 SF  4.85 2502.60 9.25 4773.00WORK ZONE SIGNS (STAT)
0062 4405000000-E 1110  112 SF  8.85 991.20 13.25 1484.00WORK ZONE SIGNS (PORT)
0063 4410000000-E 1110  214 SF  6.15 1316.10 16.00 3424.00WORK ZONE SIGNS (BARR)
0064 4422000000-N 1120  28 DAY 50.00 1400.00 85.00 2380.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0065 4430000000-N 1130  50 EA  49.25 2462.50 288.35 14417.50DRUMS
0066 4445000000-E 1145  200 LF  18.00 3600.00 5.00 1000.00BARRICADES (TYPE III)
0067 4450000000-N 1150  48 HR  25.00 1200.00 83.31 3998.88FLAGGER
0068 4685000000-E 1205  1,126 LF  1.00 1126.00 1.00 1126.00THERMO PVT MKG LINES 4"90
0069 4686000000-E 1205  1,342 LF  1.00 1342.00 1.00 1342.00THERMO PVT MKG LINES 4"120
0070 4710000000-E 1205  29 LF  30.00 870.00 30.00 870.0024"WIDE THERMO 120 MILS
0071 4810000000-E 1205  4,481 LF  0.10 448.10 0.10 448.10PAINT PVMT MARKINGS 4"
0072 4835000000-E 1205  29 LF  5.00 145.00 5.00 145.00PAINT PVT MKG LINES 24"
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0073 4891000000-E 1205  1,920 LF  1.75 3360.00 1.75 3360.00GENERIC PVMT MARKING ITEM (LF) 1205
COLD APPLIED PLASTIC PAVEMENT MARKING LINES,
TYPE II OR III (4")

0074 4900000000-N 1251  14 EA  10.00 140.00 10.00 140.00PERM RAISED PVMT MARKERS
0075 5326200000-E 1510  66 LF  150.23 9915.18 169.86 11210.7612" WATER LINE
0076 5691300000-E 1520  110 LF  164.68 18114.80 132.20 14542.008" SANITARY GRAVITY SEWER
0077 5775000000-E 1525  2 EA  2571.27 5142.54 3000.00 6000.004' DIA UTILITY MANHOLE
0078 5781000000-E 1525  1 LF  265.79 265.79 3000.00 3000.00UTILITY MANHOLE WALL, 4' DIA
0079 5801000000-E 1530  70 LF  13.29 930.30 59.33 4153.10ABANDON 8" UTILITY PIPE
0080 5804000000-E 1530  600 LF  14.21 8526.00 11.32 6792.00ABANDON 12" UTILITY PIPE
0081 5900000000-E SP   20 TON 32.36 647.20 41.20 824.00GENERIC UTILITY ITEM (TON)

BEDDING MATERIAL, UTILITIES
0082 6000000000-E 1605  2,850 LF  1.90 5415.00 1.85 5272.50TEMPORARY SILT FENCE
0083 6006000000-E 1610  385 TON 34.00 13090.00 47.52 18295.20EROS CONTRL STONE CL A
0084 6009000000-E 1610  80 TON 34.00 2720.00 50.12 4009.60EROS CONTRL STONE CL B
0085 6012000000-E 1610  685 TON 28.00 19180.00 41.17 28201.45SEDIMENT CONTROL STONE
0086 6015000000-E 1615  2 ACR 900.00 1800.00 700.00 1400.00TEMPORARY MULCHING
0087 6018000000-E 1620  100 LB  5.00 500.00 3.50 350.00SEED FOR TEMP SEEDING
0088 6021000000-E 1620 0.25 TON 2000.00 500.00 1000.00 250.00FERT FOR TEMP SEEDING
0089 6024000000-E 1622  200 LF  13.00 2600.00 31.87 6374.00TEMPORARY SLOPE DRAINS
0090 6027000000-N 1622  4 EA  425.00 1700.00 648.08 2592.32INLET PROTCN @ SLOPE DRNS
0091 6029000000-E SP   500 LF  1.90 950.00 1.25 625.00SAFETY FENCE
0092 6030000000-E 1630  70 CY  12.00 840.00 34.61 2422.70SILT EXCAVATION
0093 6036000000-E 1631  7,750 SY  3.00 23250.00 1.45 11237.50MATTING FOR EROS CONTROL
0094 6037000000-E SP   950 SY  6.00 5700.00 2.55 2422.50COIR FIBER MAT
0095 6038000000-E SP   300 SY  9.00 2700.00 3.90 1170.00PERM SOIL REINF MAT
0096 6042000000-E 1632  555 LF  3.80 2109.00 4.50 2497.501/4" HARDWARE CLOTH
0097 6048000000-E SP   900 SY  55.00 49500.00 24.24 21816.00FLOAT TURBIDITY CURTAIN
0098 6070000000-N SP   24 EA  425.00 10200.00 3461.38 83073.12SPECIAL STILLING BASINS
0099 6071010000-E SP   300 LF  7.00 2100.00 125.46 37638.00WATTLE
0100 6071020000-E SP   80 LB  8.75 700.00 6.50 520.00POLYACRYLAMIDE (PAM)
0101 6071030000-E SP   10 LF  8.00 80.00 3.50 35.00COIR FIBER BAFFLE
0102 6084000000-E 1660  2 ACR 1400.00 2800.00 1600.00 3200.00SEEDING AND MULCHING
0103 6087000000-E 1660  2 ACR 50.00 100.00 65.00 130.00MOWING
0104 6090000000-E 1661  50 LB  2.00 100.00 5.00 250.00SEED FOR REPAIR SEEDING
0105 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0106 6096000000-E 1662  50 LB  2.00 100.00 5.00 250.00SEED FOR SUPP SEEDING
0107 6108000000-E 1665 1.25 TON 425.00 531.25 1000.00 1250.00FERTILIZER TOPDRESSING
0108 6114500000-N SP   10 MHR 50.00 500.00 55.00 550.00SPECIALIZED HAND MOWING
0109 6117000000-N SP   25 EA  125.00 3125.00 125.00 3125.00RESPONSE FOR EROS CONTROL
0110 6123000000-E 1670 0.1 ACR 4000.00 400.00 2000.00 200.00REFORESTATION
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WALL ITEMS

0111 8801000000-E SP   900 SF  70.00 63000.00 43.88 39492.00MSE RETAIN WALLS
(10+00.00 -WALL1-)

0112 8801000000-E SP   900 SF  120.00 108000.00 143.65 129285.00MSE RETAIN WALLS
(10+00.00 -WALL3-)

0113 8802030000-E SP   250 SF  44.00 11000.00 43.88 10970.00SEGMENTAL GRAVITY RETAIN WALLS
(10+00.00 -WALL2-)

STRUCTURE ITEMS

0114 8017000000-N SP  Lump Sum 450000.00 225764.64CM&R TEMP ACCESS ***********
(26+60.00 -L-)

0115 8035000000-N 402 Lump Sum 218000.00 154700.35REMV EXIST STR **********
(26+60.00 -L-)

0116 8097000000-E SP   45 LF  500.00 22500.00 560.64 25228.80PILE EXCAVATION NOT IN SOIL
0117 8105540000-E SP  83.7 LF  725.00 60682.50 704.40 58958.283'-6" DRILLD PIER IN SOIL
0118 8105640000-E SP  88.8 LF  1445.00 128316.00 1161.10 103105.683'-6" DRILLD PIER NO SOIL
0119 8111400000-E SP   89 LF  305.00 27145.00 290.00 25810.00PERM STL CASING FOR 3'-6" PIER
0120 8113000000-N SP   1 EA  600.00 600.00 2600.00 2600.00SID INSPECTION
0121 8121000000-N 412 Lump Sum 68160.00 10755.45UNCL STR EXCAV STA *****

(26+60.00 -L-)
0122 8147000000-E 420  23,107 SF  29.50 681656.50 29.79 688357.53REINF CONCRETE DECK SLAB
0123 8161000000-E 420  16,550 SF  0.28 4634.00 0.43 7116.50GROOVING BRIDGE FLOORS
0124 8182000000-E 420 211.6 CY  935.00 197846.00 1167.80 247106.48CLASS A CONCRETE (BRIDGE)
0125 8210000000-N 422 Lump Sum 44600.00 62271.92BRG APPR SLAB ***********

(26+60.00 -L-)
0126 8217000000-E 425  51,147 LB  1.00 51147.00 0.90 46032.30REINF STEEL (BRIDGE)
0127 8238000000-E 425  5,811 LB  1.45 8425.95 1.75 10169.25SPIRAL COL REINF STL BRG
0128 8265000000-E 430 2,849.72 LF  200.00 569944.00 213.18 607503.3154" PRESTR CONCRETE GIRDR
0129 8364000000-E SP   300 LF  77.80 23340.00 101.55 30465.00HP12X53 PILES
0130 8475000000-E 460 942.56 LF  117.00 110279.52 134.64 126906.28TWO BAR METAL RAIL
0131 8505000000-E SP  533.2 LF  50.10 26713.32 118.32 63088.22VERT CONC BARRIER RAIL
0132 8517000000-E 460 957.81 LF  91.95 88070.63 105.56 101106.421'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0133 8531000000-E 462  19 SY  84.85 1612.15 300.00 5700.004" SLOPE PROTECTION
0134 8608000000-E 876  140 TON 1.00 140.00 52.85 7399.00RIP RAP II (2'-0")
0135 8622000000-E 876  155 SY  3.05 472.75 5.50 852.50FILTER FABRIC FOR DRAINAGE
0136 8657000000-N 430 Lump Sum 16000.00 37718.71ELASTOMERIC BEARINGS
0137 8692000000-N SP  Lump Sum 11000.00 35015.09EVAZOTE JOINT SEALS
0138 8860000000-N SP  Lump Sum 147200.00 158952.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIRJ WATER MAIN
0139 8897000000-N SP   1 EA  2000.00 2000.00 6000.00 6000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 4167325.03 TOTAL 4376632.92CONTRACT TOTAL
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    SUB-TOTAL 1024839.71 SUB-TOTAL 1348202.21ROADWAY ITEMS
    SUB-TOTAL 182000.00 SUB-TOTAL 179747.00WALL ITEMS
    SUB-TOTAL 2960485.32 SUB-TOTAL 2848683.71STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3295180.21BLYTHE CONSTRUCTION, INC.
     2  3394437.82LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     3  3496216.57D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
     4  3544060.76FSC II LLC DBA FRED SMITH COMPANY
     5  3655817.12FLATIRON CONSTRUCTORS INC
     6  3739904.91UNITED CONTRACTORS, INC. DBA UNITED

CONTRACTORS INC. OF IOWA
     7  3894009.66REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     8  3895372.15D. W. LYLE CORPORATION
     9  4121500.81HRI INC DBA HRI BRIDGE COMPANY
     10  4167325.03DANE CONSTRUCTION, INC.
     11  4376632.92CAROLINA BRIDGE CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 156000.00 296000.00 307500.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 140000.00 381500.00 201500.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1.00 1.00 5000.00 5000.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  3,300 CY  5.00 16500.00 6.00 19800.00 9.00 29700.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  650 CY  12.00 7800.00 15.00 9750.00 12.00 7800.00UNDERCUT EXCAVATION
0006 0038000000-E SP   300 CY  12.00 3600.00 20.00 6000.00 8.00 2400.00SHALLOW UNDERCUT
0007 0080000000-E SP   600 TON 20.00 12000.00 20.00 12000.00 15.00 9000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  40,000 CY  7.00 280000.00 6.00 240000.00 10.85 434000.00BORROW EXCAVATION
0009 0134000000-E 240  2,140 CY  4.00 8560.00 6.00 12840.00 6.40 13696.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  550 SY  8.82 4851.00 5.00 2750.00 7.00 3850.00REMOVAL OF EXT ASPHALT PVMT
0011 0177000000-E 250  2,100 SY  3.50 7350.00 3.75 7875.00 3.75 7875.00BREAKING OF EXT ASPH PVMT
0012 0195000000-E SP   300 CY  15.00 4500.00 12.00 3600.00 10.85 3255.00SELECT GRANULAR MATERIAL
0013 0196000000-E 270  1,400 SY  1.20 1680.00 1.75 2450.00 1.10 1540.00SOIL STABILIZATION FABRIC
0014 0199000000-E SP   784 SF  20.00 15680.00 50.00 39200.00 32.00 25088.00TEMPORARY SHORING
0015 0318000000-E SP   970 TON 20.00 19400.00 30.00 29100.00 23.00 22310.00FND CONDIT MATL MINOR STRS
0016 0320000000-E SP   2,740 SY  1.50 4110.00 1.55 4247.00 1.50 4110.00FND CONDIT FABRIC
0017 0335200000-E SP   3,874 LF  20.00 77480.00 23.00 89102.00 21.00 81354.0015" DRAINAGE PIPE
0018 0335300000-E SP   1,545 LF  22.00 33990.00 26.00 40170.00 24.00 37080.0018" DRAINAGE PIPE
0019 0335400000-E SP   451 LF  35.75 16123.25 35.00 15785.00 31.00 13981.0024" DRAINAGE PIPE
0020 0335500000-E SP   593 LF  41.50 24609.50 50.00 29650.00 42.00 24906.0030" DRAINAGE PIPE
0021 0335600000-E SP   47 LF  68.79 3233.13 110.00 5170.00 53.00 2491.0036" DRAINAGE PIPE
0022 0335700000-E SP   74 LF  86.23 6381.02 110.00 8140.00 69.00 5106.0042" DRAINAGE PIPE
0023 0448200000-E SP   968 LF  23.50 22748.00 25.00 24200.00 24.00 23232.0015" RCP CULV CLASS IV
0024 0448300000-E SP   327 LF  25.00 8175.00 28.00 9156.00 26.00 8502.0018" RCP CULV CLASS IV
0025 0448400000-E SP   416 LF  38.00 15808.00 37.00 15392.00 34.00 14144.0024" RCP CULV CLASS IV
0026 0973100000-E SP   96 LF  450.00 43200.00 425.00 40800.00 410.00 39360.00**"WLD STL PIPE GRAD IN SOIL

(42", 0.625", B)
0027 0995000000-E 340  1,048 LF  10.00 10480.00 14.00 14672.00 9.00 9432.00PIPE REMOVAL
0028 1011000000-N 500 Lump Sum 110000.00 100000.00 150000.00FINE GRADING
0029 1110000000-E 510  500 TON 22.00 11000.00 23.00 11500.00 25.00 12500.00STABILIZER AGGREGATE
0030 1121000000-E 520  85 TON 22.00 1870.00 30.00 2550.00 28.00 2380.00AGGREGATE BASE COURSE
0031 1297000000-E 607  16,330 SY  1.20 19596.00 1.43 23351.90 1.60 26128.00MILL ASP PVMT *****" DTH

(1-1/2")
0032 1308000000-E 607  780 SY  6.00 4680.00 5.09 3970.20 6.50 5070.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1 1/2" DEPTH)
0033 1491000000-E 610  10,860 TON 40.50 439830.00 27.94 303428.40 35.60 386616.00ASP CONC BASE CRS B25.0C
0034 1503000000-E 610  10,290 TON 40.00 411600.00 31.06 319607.40 36.20 372498.00ASP CONC INTR CRS I19.0C
0035 1523000000-E 610  9,740 TON 40.25 392035.00 32.66 318108.40 37.95 369633.00ASP CONC SURF CRS S9.5C
0036 1575000000-E SP   1,550 TON 605.00 937750.00 581.07 900658.50 619.05 959527.50ASP FOR PLANT MIX
0037 1891000000-E SP   219 SY  85.00 18615.00 226.65 49636.35 86.00 18834.00GENERIC PAVING ITEM (SY)

9" PORTLAND CEMENT CONCRETE   PAVEMENT
0038 2022000000-E SP   130 CY  5.50 715.00 6.11 794.30 18.00 2340.00SUBDRAIN EXCAVATION
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0039 2033000000-E SP   100 CY  30.00 3000.00 33.40 3340.00 60.00 6000.00SUBDRAIN FINE AGGREGATE
0040 2044000000-E SP   550 LF  8.00 4400.00 4.93 2711.50 6.50 3575.006" PERF SUBDRN PIPE
0041 2070000000-N SP   2 EA  250.00 500.00 250.71 501.42 250.00 500.00SUBDRN PIPE OUTLETS
0042 2077000000-E SP   20 LF  8.00 160.00 5.91 118.20 25.00 500.006" OUTLET PIPE (SUBDRNS)
0043 2264000000-E 840 0.63 CY  1000.00 630.00 401.68 253.06 1000.00 630.00PIPE PLUGS
0044 2275000000-E SP   54 CY  175.00 9450.00 166.83 9008.82 175.00 9450.00FLOWABLE FILL
0045 2286000000-N 840  93 EA  1000.00 93000.00 1300.00 120900.00 750.00 69750.00MASNRY DRAINAGE STRUCT
0046 2308000000-E 840  33 LF  185.73 6129.09 200.00 6600.00 165.00 5445.00MASNRY DRAINAGE STRUCT
0047 2364000000-N 840  24 EA  481.77 11562.48 343.56 8245.44 475.00 11400.00FRAME W/2GRTS 840.16 STD
0048 2374000000-N 840  7 EA  541.88 3793.16 386.26 2703.82 525.00 3675.00FRAME-GRT-HD 840.03 **

(E)
0049 2374000000-N 840  28 EA  571.93 16014.04 386.26 10815.28 525.00 14700.00FRAME-GRT-HD 840.03 **

(F)
0050 2374000000-N 840  30 EA  571.93 17157.90 386.26 11587.80 525.00 15750.00FRAME-GRT-HD 840.03 **

(G)
0051 2396000000-N 840  4 EA  400.00 1600.00 236.81 947.24 330.00 1320.00FRAME W/COVER STD 840.54
0052 2440000000-N 852  1 EA  462.00 462.00 370.00 370.00 300.00 300.00CONC TRANS SECT FOR CATCH BASIN
0053 2451000000-N 852  15 EA  462.00 6930.00 360.00 5400.00 600.00 9000.00CONC TRANS SECT FOR DROP INLET
0054 2542000000-E 846  2,410 LF  12.08 29112.80 11.50 27715.00 11.00 26510.001'-6"CONC CURB & GUTTER
0055 2549000000-E 846  10,650 LF  14.50 154425.00 12.50 133125.00 13.00 138450.002'-6"CONC CURB & GUTTER
0056 2591000000-E 848  5,030 SY  25.00 125750.00 25.00 125750.00 22.00 110660.004" CONCRETE SIDEWALK
0057 2612000000-E 848  50 SY  51.60 2580.00 50.00 2500.00 35.00 1750.006" CONCRETE DRIVEWAY
0058 2647000000-E 852  2,040 SY  47.25 96390.00 50.00 102000.00 41.00 83640.005" MONO CONC ISLANDS (SURF MTD)
0059 2655000000-E 852  210 SY  51.60 10836.00 60.00 12600.00 36.00 7560.005" MONO CONC ISLDS (KEY IN)
0060 2759000000-N SP   60 EA  630.00 37800.00 600.00 36000.00 960.00 57600.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0061 3030000000-E 862 762.5 LF  16.50 12581.25 15.50 11818.75 15.50 11818.75STL BM GUARDRAIL
0062 3045000000-E 862  115 LF  16.50 1897.50 15.50 1782.50 15.50 1782.50SBGR SHOP CURVED
0063 3150000000-N 862  10 EA  40.00 400.00 38.00 380.00 38.00 380.00ADDIT GUARDRAIL POSTS
0064 3195000000-N 862  2 EA  310.00 620.00 290.00 580.00 290.00 580.00GR ANCHOR TYPE AT-1
0065 3210000000-N 862  7 EA  480.00 3360.00 450.00 3150.00 450.00 3150.00GR ANCHOR TYPE CAT-1
0066 3270000000-N SP   5 EA  1720.00 8600.00 1600.00 8000.00 1600.00 8000.00GR ANCHOR TYPE 350
0067 3380000000-E 862  190 LF  5.50 1045.00 5.00 950.00 5.00 950.00TEMP STL BM GUARDRAIL
0068 3387000000-N 862  2 EA  385.00 770.00 350.00 700.00 350.00 700.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0069 3389100000-N SP   1 EA  1100.00 1100.00 1000.00 1000.00 1000.00 1000.00GDRL ANCH UNITS 350 TEMP
0070 3628000000-E 876  140 TON 45.00 6300.00 37.55 5257.00 43.40 6076.00RIP RAP, CLASS I
0071 3649000000-E 876  90 TON 40.00 3600.00 29.35 2641.50 47.00 4230.00RIP RAP, CLASS B
0072 3656000000-E 876  755 SY  1.25 943.75 1.49 1124.95 2.50 1887.50FILTER FABRIC FOR DRAINGE
0073 3659000000-N SP   2 EA  2500.00 5000.00 1201.82 2403.64 1800.00 3600.00PREFORMED SCOUR HOLES
0074 4048000000-E 902  2 CY  535.00 1070.00 500.00 1000.00 500.00 1000.00REINF CONC FOUNDTN
0075 4057000000-E SP   34 CY  1391.00 47294.00 1300.00 44200.00 1300.00 44200.00OVERHEAD FOOTING
0076 4060000000-E 903  1,463 LB  5.35 7827.05 5.00 7315.00 5.00 7315.00SUPPORT, BREAKAWAY STL BM
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0077 4072000000-E 903  818 LF  14.98 12253.64 14.00 11452.00 14.00 11452.00SUPPORT, 3-LB STL U-CHAN
0078 4082000000-E 903  48 LF  12.84 616.32 12.00 576.00 12.00 576.00SUPPORT, WOOD
0079 4082100000-N SP  Lump Sum 53500.00 50000.00 50000.00SUPPORT, OVRHD SIGN STR ****

(55+13 -L-)
0080 4082100000-N SP  Lump Sum 32100.00 30000.00 30000.00SUPPORT, OVRHD SIGN STR ****

(63+11 -L-)
0081 4096000000-N 904  13 EA  53.50 695.50 50.00 650.00 50.00 650.00SIGN ERECTION, TYPE D
0082 4102000000-N 904  64 EA  48.15 3081.60 45.00 2880.00 45.00 2880.00SIGN ERECTION, TYPE E
0083 4108000000-N 904  5 EA  80.25 401.25 75.00 375.00 75.00 375.00SIGN ERECTION, TYPE F
0084 4110000000-N 904  3 EA  321.00 963.00 300.00 900.00 300.00 900.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0085 4116100000-N 904  3 EA  53.50 160.50 50.00 150.00 50.00 150.00SIGN ERECT, RELOC ** GRD MTD

(D)
0086 4155000000-N 907  61 EA  1.07 65.27 1.00 61.00 1.00 61.00DISPOSE SIGN SYST U-CHAN
0087 4400000000-E 1110  270 SF  4.55 1228.50 5.85 1579.50 4.25 1147.50WORK ZONE SIGNS (STAT)
0088 4405000000-E 1110  368 SF  9.10 3348.80 8.65 3183.20 10.35 3808.80WORK ZONE SIGNS (PORT)
0089 4410000000-E 1110  220 SF  8.50 1870.00 6.05 1331.00 10.00 2200.00WORK ZONE SIGNS (BARR)
0090 4420000000-N 1120  2 EA  15500.00 31000.00 12500.00 25000.00 9100.00 18200.00CHANGEABLE MESSAGE SIGN
0091 4422000000-N 1120  25 DAY 35.00 875.00 41.00 1025.00 210.00 5250.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0092 4430000000-N 1130  350 EA  50.00 17500.00 45.00 15750.00 40.00 14000.00DRUMS
0093 4445000000-E 1145  420 LF  25.00 10500.00 18.00 7560.00 50.00 21000.00BARRICADES (TYPE III)
0094 4455000000-N 1150  300 MD  163.78 49134.00 182.00 54600.00 250.00 75000.00FLAGGER
0095 4465000000-N 1160  8 EA  6000.00 48000.00 5500.00 44000.00 5500.00 44000.00TEMPORARY CRASH CUSHIONS
0096 4495000000-E 1170  1,600 LF  25.50 40800.00 23.25 37200.00 23.25 37200.00PORT CONC BARRIER(DRAINGE
0097 4510000000-N SP   80 HR  40.00 3200.00 50.00 4000.00 35.00 2800.00LAW ENFORCEMENT
0098 4650000000-N 1251  350 EA  6.00 2100.00 6.00 2100.00 5.00 1750.00TEMP RAISED PVMT MRKS
0099 4685000000-E 1205  13,636 LF  1.00 13636.00 1.00 13636.00 0.60 8181.60THERMO PVT MKG LINES 4"90
0100 4686000000-E 1205  13,361 LF  1.00 13361.00 1.00 13361.00 0.70 9352.70THERMO PVT MKG LINES 4"120
0101 4695000000-E 1205  4,130 LF  2.00 8260.00 2.00 8260.00 2.00 8260.00THERMO PVT MKG LINES 8"90 MILS
0102 4697000000-E 1205  2,773 LF  2.00 5546.00 2.00 5546.00 2.50 6932.50THERMO PVT MKG LINE 8"120 MILS
0103 4705000000-E 1205  47 LF  5.00 235.00 5.00 235.00 4.00 188.00THERMO LINES 16" 120MILS
0104 4710000000-E 1205  945 LF  7.00 6615.00 7.00 6615.00 5.00 4725.0024"WIDE THERMO 120 MILS
0105 4721000000-E 1205  22 EA  85.00 1870.00 85.00 1870.00 100.00 2200.00THERMO PVT MKG CHARACTER 120
0106 4725000000-E 1205  122 EA  85.00 10370.00 85.00 10370.00 100.00 12200.00THERMO PVT SYMBOL 90MILS
0107 4770000000-E 1205  300 LF  3.00 900.00 3.00 900.00 3.00 900.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0108 4810000000-E 1205  106,000 LF  0.20 21200.00 0.20 21200.00 0.24 25440.00PAINT PVMT MARKINGS 4"
0109 4820000000-E 1205  3,350 LF  0.80 2680.00 0.80 2680.00 0.75 2512.50PAINT PVMT MARKINGS 8"
0110 4835000000-E 1205  1,750 LF  2.50 4375.00 2.50 4375.00 2.50 4375.00PAINT PVT MKG LINES 24"
0111 4840000000-N 1205  12 EA  25.00 300.00 25.00 300.00 50.00 600.00PAINT PVT MKG CHARACTER
0112 4845000000-N 1205  250 EA  25.00 6250.00 25.00 6250.00 30.00 7500.00PAINT PVT MKG SYMBOL
0113 4850000000-E 1205  3,500 LF  0.90 3150.00 0.90 3150.00 1.00 3500.00LINE REMOVAL 4" WIDE
0114 4875000000-N 1205  30 EA  35.00 1050.00 35.00 1050.00 50.00 1500.00REMOVAL OF SYMBL & CHARAC
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0115 4900000000-N 1251  598 EA  6.00 3588.00 6.00 3588.00 5.00 2990.00PERM RAISED PVMT MARKERS
0116 5326200000-E 1510  1,717 LF  38.52 66138.84 60.31 103552.27 36.00 61812.0012" WATER LINE
0117 5558000000-E 1515  5 EA  1995.56 9977.80 1940.76 9703.80 1865.00 9325.0012" VALVE
0118 5606000000-E 1515  1 EA  1712.00 1712.00 1502.73 1502.73 1600.00 1600.002" BLOW OFF
0119 5648000000-N 1515  1 EA  856.00 856.00 489.75 489.75 800.00 800.00RELOCATE WATER METER
0120 5672000000-N 1515  2 EA  2140.00 4280.00 1844.24 3688.48 2000.00 4000.00RELOCATE FIRE HYDRANT
0121 5804000000-E 1530  1,505 LF  8.56 12882.80 10.80 16254.00 8.00 12040.00ABANDON 12" UTILITY PIPE
0122 5882000000-N SP   1 EA  1070.00 1070.00 2221.50 2221.50 1000.00 1000.00GENERIC UTILITY ITEM (EA)

BREAKDOWN AND REBUILD MANHOLE
0123 6000000000-E 1605  11,640 LF  1.99 23163.60 1.89 21999.60 2.00 23280.00TEMPORARY SILT FENCE
0124 6006000000-E 1610  150 TON 45.00 6750.00 50.00 7500.00 50.00 7500.00EROS CONTRL STONE CL A
0125 6009000000-E 1610  715 TON 40.00 28600.00 45.00 32175.00 43.00 30745.00EROS CONTRL STONE CL B
0126 6012000000-E 1610  1,525 TON 22.00 33550.00 40.00 61000.00 34.00 51850.00SEDIMENT CONTROL STONE
0127 6015000000-E 1615  20 ACR 760.42 15208.40 650.00 13000.00 300.00 6000.00TEMPORARY MULCHING
0128 6018000000-E 1620  600 LB  3.39 2034.00 2.97 1782.00 1.75 1050.00SEED FOR TEMP SEEDING
0129 6021000000-E 1620  3 TON 1052.89 3158.67 900.00 2700.00 900.00 2700.00FERT FOR TEMP SEEDING
0130 6024000000-E 1622  200 LF  14.00 2800.00 8.44 1688.00 15.00 3000.00TEMPORARY SLOPE DRAINS
0131 6027000000-N 1622  2 EA  150.00 300.00 326.75 653.50 600.00 1200.00INLET PROTCN @ SLOPE DRNS
0132 6029000000-E SP   100 LF  2.34 234.00 1.89 189.00 4.00 400.00SAFETY FENCE
0133 6030000000-E 1630  3,500 CY  2.00 7000.00 12.00 42000.00 12.00 42000.00SILT EXCAVATION
0134 6036000000-E 1631  33,400 SY  1.64 54776.00 1.40 46760.00 1.15 38410.00MATTING FOR EROS CONTROL
0135 6037000000-E SP   110 SY  2.98 327.80 2.55 280.50 4.75 522.50COIR FIBER MAT
0136 6038000000-E SP   40 SY  4.68 187.20 4.00 160.00 9.75 390.00PERM SOIL REINF MAT
0137 6042000000-E 1632  6,200 LF  4.50 27900.00 3.40 21080.00 3.20 19840.001/4" HARDWARE CLOTH
0138 6069000000-E 1638  100 CY  4.00 400.00 25.00 2500.00 14.46 1446.00STILLING BASINS
0139 6070000000-N SP   4 EA  400.00 1600.00 1000.00 4000.00 502.57 2010.28SPECIAL STILLING BASINS
0140 6071030000-E SP   700 LF  3.51 2457.00 4.54 3178.00 4.25 2975.00COIR FIBER BAFFLE
0141 6071050000-E SP   7 EA  750.00 5250.00 700.00 4900.00 750.00 5250.00**" SKIMMER

(1-1/2")
0142 6071050000-E SP   2 EA  1000.00 2000.00 800.00 1600.00 900.00 1800.00**" SKIMMER

(2")
0143 6084000000-E 1660  17 ACR 1637.83 27843.11 1600.00 27200.00 1340.00 22780.00SEEDING AND MULCHING
0144 6087000000-E 1660  13 ACR 76.04 988.52 65.00 845.00 55.00 715.00MOWING
0145 6090000000-E 1661  220 LB  5.73 1260.60 4.90 1078.00 2.95 649.00SEED FOR REPAIR SEEDING
0146 6093000000-E 1661 0.3 TON 1052.90 315.87 900.00 270.00 900.00 270.00FERT FOR REPAIR SEEDING
0147 6096000000-E 1662  330 LB  5.73 1890.90 4.90 1617.00 2.00 660.00SEED FOR SUPP SEEDING
0148 6108000000-E 1665  10 TON 1052.89 10528.90 900.00 9000.00 680.00 6800.00FERTILIZER TOPDRESSING
0149 6111000000-E SP   74 LF  2.00 148.00 60.06 4444.44IMPERVIOUS DIKE
0150 6114500000-N SP   10 MHR 64.34 643.40 55.00 550.00 34.00 340.00SPECIALIZED HAND MOWING
0151 6117000000-N SP   100 EA  175.48 17548.00 150.00 15000.00 125.00 12500.00RESPONSE FOR EROS CONTROL
0152 7000000000-E 1705  20 EA  800.00 16000.00 748.00 14960.00 748.00 14960.00PEDEST SIG HEAD (**************)

(16", 1 SECTION) (WITH COUNTDOWN)
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0153 7060000000-E 1705  10,903 LF  2.85 31073.55 2.65 28892.95 2.65 28892.95SIGNAL CABLE
0154 7120000000-E 1705  46 EA  775.75 35684.50 725.00 33350.00 725.00 33350.00VEHICLE SIGNAL HD (12", 3 SECT)
0155 7132000000-E 1705  5 EA  930.00 4650.00 869.00 4345.00 869.00 4345.00VEHICLE SIGNAL HD (12", 4 SECT)
0156 7144000000-E 1705  5 EA  1509.00 7545.00 1410.00 7050.00 1410.00 7050.00VEHICLE SIGNAL HD (12", 5 SECT)
0157 7264000000-E 1710  2,415 LF  3.18 7679.70 2.98 7196.70 2.98 7196.70MESSENGER CABLE (3/8")
0158 7288000000-E 1715  65 LF  34.25 2226.25 32.00 2080.00 32.00 2080.00PAVED TRENCH (***********)

(1, 2")
0159 7300000000-E 1715  814 LF  6.58 5356.12 6.15 5006.10 6.15 5006.10UNPAVED TRENCH (***********)

(1, 2")
0160 7300000000-E 1715  45 LF  7.28 327.60 6.80 306.00 6.80 306.00UNPAVED TRENCH (***********)

(2, 2")
0161 7324000000-N 1716  21 EA  234.00 4914.00 218.00 4578.00 218.00 4578.00JUNCTION BOX (STANDARD SIZE)
0162 7360000000-N 1720  6 EA  792.00 4752.00 740.00 4440.00 740.00 4440.00WOOD POLE
0163 7372000000-N 1721  12 EA  350.00 4200.00 328.00 3936.00 328.00 3936.00GUY ASSEMBLY
0164 7408000000-E 1722  2 EA  315.00 630.00 295.00 590.00 295.00 590.001" RISER WITH WEATHERHEAD
0165 7420000000-E 1722  7 EA  440.00 3080.00 410.00 2870.00 410.00 2870.002" RISER WITH WEATHERHEAD
0166 7444000000-E 1725  6,431 LF  4.71 30290.01 4.40 28296.40 4.40 28296.40INDUCTIVE LOOP SAWCUT
0167 7456000000-E 1726  16,393 LF  1.45 23769.85 1.35 22130.55 1.35 22130.55LEAD-IN CABLE(********)

(14-2)
0168 7481000000-N SP   1 EA  620.00 620.00 580.00 580.00 580.00 580.00SITE SURVEY
0169 7481240000-N SP   2 EA  2810.00 5620.00 2625.00 5250.00 2625.00 5250.00CAMERA W/O INT LOOP EMUL PORCESS
0170 7481260000-N SP   1 EA  10085.00 10085.00 9425.00 9425.00 9425.00 9425.00EXT LOOP EMULATOR PROCESS UNIT
0171 7481280000-N SP   3 EA  642.00 1926.00 600.00 1800.00 600.00 1800.00RELOCATE CAMERA SENSOR UNIT
0172 7575142000-N SP   3 EA  3185.00 9555.00 2975.00 8925.00 2975.00 8925.00900MHZ WIRELESS RADIO SYSTEM
0173 7576000000-N SP   10 EA  7769.00 77690.00 7260.00 72600.00 7260.00 72600.00METAL STRAIN SIGNAL POLE
0174 7613000000-N SP   10 EA  905.00 9050.00 845.00 8450.00 845.00 8450.00SOIL TEST
0175 7614100000-E SP   70 CY  722.00 50540.00 675.00 47250.00 675.00 47250.00DRILLED PIER FOUND
0176 7624000000-N 1743  2 EA  1510.00 3020.00 1410.00 2820.00 1410.00 2820.00SIGNAL PEDESTAL WITH FOUND
0177 7636000000-N 1745  10 EA  240.00 2400.00 225.00 2250.00 225.00 2250.00SIGN FOR SIGNALS
0178 7684000000-N 1750  3 EA  1150.00 3450.00 1075.00 3225.00 1075.00 3225.00SIGNAL CABINET FOUNDATION
0179 7756000000-N 1751  3 EA  11125.00 33375.00 10398.00 31194.00 10398.00 31194.00CONTLR WITH CBNT, 2070L BASE MTD
0180 7780000000-N 1751  26 EA  134.00 3484.00 125.00 3250.00 125.00 3250.00DETECTOR CARD (TYPE 2070L)
0181 7901000000-N 1753  3 EA  332.00 996.00 310.00 930.00 310.00 930.00CABINET BASE EXTENDER
0182 7960000000-N SP   2 EA  2785.00 5570.00 2600.00 5200.00 2600.00 5200.00METAL POLE FOUND REMVL
0183 7972000000-N SP   2 EA  1337.50 2675.00 1250.00 2500.00 1250.00 2500.00METAL POLE REMOVAL
0184 7980000000-N SP   19 EA  266.00 5054.00 248.00 4712.00 248.00 4712.00GENERIC SIGNAL ITEM (EA)

PUSH BUTTON POST

CULVERT ITEMS

0185 8056000000-N 402 Lump Sum 8025.00 11481.00 7500.00REMV EXIST STR **********
(21+65.00-L-)

0186 8056000000-N 402 Lump Sum 8025.00 11481.00 7500.00REMV EXIST STR **********
(31+64.00-L-)
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0187 8126000000-N 414 Lump Sum 32100.00 17989.00 30000.00CULV EXCAV @ ************
(21+65.00-L-)

0188 8126000000-N 414 Lump Sum 32100.00 17989.00 30000.00CULV EXCAV @ ************
(31+64.00-L-)

0189 8804000000-N SP  Lump Sum 261000.00 244902.22 253000.00GENERIC CULVERT ITEM (LS)
ALUMINUM BOX CULVERT @ STA 21+65.00-L-

0190 8804000000-N SP  Lump Sum 247200.00 228332.33 240000.00GENERIC CULVERT ITEM (LS)
ALUMINUM BOX CULVERT @ STA 31+64.00-L-

0191 8818000000-E SP   1,613 TON 37.00 59681.00 19.00 30647.00 35.00 56455.00GENERIC CULVERT ITEM (TON)
CULVERT BACKFILL

0192 8818000000-E SP   540 TON 57.00 30780.00 25.00 13500.00 55.00 29700.00GENERIC CULVERT ITEM (TON)
FOUNDATION MATERIAL

 

    TOTAL 5904802.29 TOTAL 5934481.89 TOTAL 6151534.33CONTRACT TOTAL

 

    SUB-TOTAL 5225891.29 SUB-TOTAL 5358160.34 SUB-TOTAL 5497379.33ROADWAY ITEMS
    SUB-TOTAL 678911.00 SUB-TOTAL 576321.55 SUB-TOTAL 654155.00CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 309000.00 313000.00 353000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 257000.00 450000.00 1081703.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1000.00 1000.00 7500.00 7500.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  3,300 CY  15.00 49500.00 5.25 17325.00 15.00 49500.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  650 CY  26.00 16900.00 12.10 7865.00 18.00 11700.00UNDERCUT EXCAVATION
0006 0038000000-E SP   300 CY  22.00 6600.00 18.50 5550.00 12.00 3600.00SHALLOW UNDERCUT
0007 0080000000-E SP   600 TON 16.00 9600.00 14.50 8700.00 17.00 10200.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  40,000 CY  7.00 280000.00 6.80 272000.00 8.00 320000.00BORROW EXCAVATION
0009 0134000000-E 240  2,140 CY  8.00 17120.00 9.65 20651.00 9.00 19260.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  550 SY  5.00 2750.00 11.10 6105.00 10.85 5967.50REMOVAL OF EXT ASPHALT PVMT
0011 0177000000-E 250  2,100 SY  0.50 1050.00 3.85 8085.00 7.00 14700.00BREAKING OF EXT ASPH PVMT
0012 0195000000-E SP   300 CY  15.00 4500.00 26.15 7845.00 21.00 6300.00SELECT GRANULAR MATERIAL
0013 0196000000-E 270  1,400 SY  1.00 1400.00 2.45 3430.00 3.75 5250.00SOIL STABILIZATION FABRIC
0014 0199000000-E SP   784 SF  50.00 39200.00 55.00 43120.00 36.50 28616.00TEMPORARY SHORING
0015 0318000000-E SP   970 TON 20.00 19400.00 20.00 19400.00 26.00 25220.00FND CONDIT MATL MINOR STRS
0016 0320000000-E SP   2,740 SY  0.50 1370.00 3.75 10275.00 3.75 10275.00FND CONDIT FABRIC
0017 0335200000-E SP   3,874 LF  26.00 100724.00 24.80 96075.20 29.75 115251.5015" DRAINAGE PIPE
0018 0335300000-E SP   1,545 LF  30.00 46350.00 35.70 55156.50 33.50 51757.5018" DRAINAGE PIPE
0019 0335400000-E SP   451 LF  39.00 17589.00 36.40 16416.40 44.50 20069.5024" DRAINAGE PIPE
0020 0335500000-E SP   593 LF  44.00 26092.00 46.70 27693.10 52.00 30836.0030" DRAINAGE PIPE
0021 0335600000-E SP   47 LF  60.00 2820.00 55.25 2596.75 76.50 3595.5036" DRAINAGE PIPE
0022 0335700000-E SP   74 LF  85.00 6290.00 68.20 5046.80 115.50 8547.0042" DRAINAGE PIPE
0023 0448200000-E SP   968 LF  32.00 30976.00 32.20 31169.60 37.50 36300.0015" RCP CULV CLASS IV
0024 0448300000-E SP   327 LF  36.00 11772.00 33.80 11052.60 40.20 13145.4018" RCP CULV CLASS IV
0025 0448400000-E SP   416 LF  42.00 17472.00 39.40 16390.40 43.00 17888.0024" RCP CULV CLASS IV
0026 0973100000-E SP   96 LF  370.00 35520.00 455.00 43680.00 455.00 43680.00**"WLD STL PIPE GRAD IN SOIL

(42", 0.625", B)
0027 0995000000-E 340  1,048 LF  5.00 5240.00 14.35 15038.80 17.00 17816.00PIPE REMOVAL
0028 1011000000-N 500 Lump Sum 198000.00 308772.58 275000.00FINE GRADING
0029 1110000000-E 510  500 TON 6.00 3000.00 25.00 12500.00 2.55 1275.00STABILIZER AGGREGATE
0030 1121000000-E 520  85 TON 30.00 2550.00 24.20 2057.00 50.25 4271.25AGGREGATE BASE COURSE
0031 1297000000-E 607  16,330 SY  1.25 20412.50 1.40 22862.00 0.78 12737.40MILL ASP PVMT *****" DTH

(1-1/2")
0032 1308000000-E 607  780 SY  5.00 3900.00 5.00 3900.00 3.95 3081.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1 1/2" DEPTH)
0033 1491000000-E 610  10,860 TON 31.00 336660.00 28.00 304080.00 27.94 303428.40ASP CONC BASE CRS B25.0C
0034 1503000000-E 610  10,290 TON 31.50 324135.00 31.00 318990.00 31.06 319607.40ASP CONC INTR CRS I19.0C
0035 1523000000-E 610  9,740 TON 46.00 448040.00 32.70 318498.00 32.66 318108.40ASP CONC SURF CRS S9.5C
0036 1575000000-E SP   1,550 TON 700.00 1085000.00 581.07 900658.50 581.07 900658.50ASP FOR PLANT MIX
0037 1891000000-E SP   219 SY  81.00 17739.00 130.00 28470.00 212.92 46629.48GENERIC PAVING ITEM (SY)

9" PORTLAND CEMENT CONCRETE   PAVEMENT
0038 2022000000-E SP   130 CY  10.00 1300.00 25.50 3315.00 14.00 1820.00SUBDRAIN EXCAVATION
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0039 2033000000-E SP   100 CY  30.00 3000.00 27.30 2730.00 36.00 3600.00SUBDRAIN FINE AGGREGATE
0040 2044000000-E SP   550 LF  4.00 2200.00 5.00 2750.00 6.00 3300.006" PERF SUBDRN PIPE
0041 2070000000-N SP   2 EA  250.00 500.00 180.00 360.00 400.00 800.00SUBDRN PIPE OUTLETS
0042 2077000000-E SP   20 LF  25.00 500.00 14.00 280.00 20.00 400.006" OUTLET PIPE (SUBDRNS)
0043 2264000000-E 840 0.63 CY  1225.00 771.75 1000.00 630.00 970.00 611.10PIPE PLUGS
0044 2275000000-E SP   54 CY  220.00 11880.00 155.00 8370.00 321.00 17334.00FLOWABLE FILL
0045 2286000000-N 840  93 EA  1100.00 102300.00 1160.00 107880.00 1215.00 112995.00MASNRY DRAINAGE STRUCT
0046 2308000000-E 840  33 LF  210.00 6930.00 235.00 7755.00 257.00 8481.00MASNRY DRAINAGE STRUCT
0047 2364000000-N 840  24 EA  350.00 8400.00 475.00 11400.00 495.00 11880.00FRAME W/2GRTS 840.16 STD
0048 2374000000-N 840  7 EA  400.00 2800.00 520.00 3640.00 585.00 4095.00FRAME-GRT-HD 840.03 **

(E)
0049 2374000000-N 840  28 EA  420.00 11760.00 550.00 15400.00 615.00 17220.00FRAME-GRT-HD 840.03 **

(F)
0050 2374000000-N 840  30 EA  420.00 12600.00 550.00 16500.00 615.00 18450.00FRAME-GRT-HD 840.03 **

(G)
0051 2396000000-N 840  4 EA  260.00 1040.00 380.00 1520.00 380.00 1520.00FRAME W/COVER STD 840.54
0052 2440000000-N 852  1 EA  460.00 460.00 440.00 440.00 300.00 300.00CONC TRANS SECT FOR CATCH BASIN
0053 2451000000-N 852  15 EA  460.00 6900.00 440.00 6600.00 550.00 8250.00CONC TRANS SECT FOR DROP INLET
0054 2542000000-E 846  2,410 LF  10.00 24100.00 11.80 28438.00 12.00 28920.001'-6"CONC CURB & GUTTER
0055 2549000000-E 846  10,650 LF  11.00 117150.00 14.10 150165.00 12.35 131527.502'-6"CONC CURB & GUTTER
0056 2591000000-E 848  5,030 SY  24.75 124492.50 28.50 143355.00 24.75 124492.504" CONCRETE SIDEWALK
0057 2612000000-E 848  50 SY  51.75 2587.50 49.50 2475.00 51.75 2587.506" CONCRETE DRIVEWAY
0058 2647000000-E 852  2,040 SY  47.25 96390.00 45.50 92820.00 47.25 96390.005" MONO CONC ISLANDS (SURF MTD)
0059 2655000000-E 852  210 SY  53.55 11245.50 49.50 10395.00 53.55 11245.505" MONO CONC ISLDS (KEY IN)
0060 2759000000-N SP   60 EA  780.00 46800.00 625.00 37500.00 295.65 17739.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0061 3030000000-E 862 762.5 LF  16.00 12200.00 15.50 11818.75 15.00 11437.50STL BM GUARDRAIL
0062 3045000000-E 862  115 LF  17.00 1955.00 15.50 1782.50 16.00 1840.00SBGR SHOP CURVED
0063 3150000000-N 862  10 EA  50.00 500.00 38.00 380.00 50.00 500.00ADDIT GUARDRAIL POSTS
0064 3195000000-N 862  2 EA  400.00 800.00 290.00 580.00 300.00 600.00GR ANCHOR TYPE AT-1
0065 3210000000-N 862  7 EA  425.00 2975.00 450.00 3150.00 300.00 2100.00GR ANCHOR TYPE CAT-1
0066 3270000000-N SP   5 EA  1825.00 9125.00 1600.00 8000.00 1800.00 9000.00GR ANCHOR TYPE 350
0067 3380000000-E 862  190 LF  8.50 1615.00 5.00 950.00 8.00 1520.00TEMP STL BM GUARDRAIL
0068 3387000000-N 862  2 EA  300.00 600.00 350.00 700.00 300.00 600.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0069 3389100000-N SP   1 EA  900.00 900.00 1000.00 1000.00 900.00 900.00GDRL ANCH UNITS 350 TEMP
0070 3628000000-E 876  140 TON 52.00 7280.00 46.50 6510.00 60.22 8430.80RIP RAP, CLASS I
0071 3649000000-E 876  90 TON 48.00 4320.00 38.00 3420.00 50.00 4500.00RIP RAP, CLASS B
0072 3656000000-E 876  755 SY  0.50 377.50 2.50 1887.50 4.00 3020.00FILTER FABRIC FOR DRAINGE
0073 3659000000-N SP   2 EA  2200.00 4400.00 1000.00 2000.00 3120.00 6240.00PREFORMED SCOUR HOLES
0074 4048000000-E 902  2 CY  750.00 1500.00 765.00 1530.00 500.00 1000.00REINF CONC FOUNDTN
0075 4057000000-E SP   34 CY  1180.00 40120.00 1450.00 49300.00 1300.00 44200.00OVERHEAD FOOTING
0076 4060000000-E 903  1,463 LB  3.80 5559.40 3.00 4389.00 5.00 7315.00SUPPORT, BREAKAWAY STL BM
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0077 4072000000-E 903  818 LF  4.00 3272.00 5.00 4090.00 14.00 11452.00SUPPORT, 3-LB STL U-CHAN
0078 4082000000-E 903  48 LF  9.80 470.40 18.70 897.60 12.00 576.00SUPPORT, WOOD
0079 4082100000-N SP  Lump Sum 43625.00 37000.00 50000.00SUPPORT, OVRHD SIGN STR ****

(55+13 -L-)
0080 4082100000-N SP  Lump Sum 62750.00 56000.00 30000.00SUPPORT, OVRHD SIGN STR ****

(63+11 -L-)
0081 4096000000-N 904  13 EA  75.00 975.00 31.00 403.00 50.00 650.00SIGN ERECTION, TYPE D
0082 4102000000-N 904  64 EA  48.00 3072.00 31.00 1984.00 45.00 2880.00SIGN ERECTION, TYPE E
0083 4108000000-N 904  5 EA  65.00 325.00 31.00 155.00 75.00 375.00SIGN ERECTION, TYPE F
0084 4110000000-N 904  3 EA  475.00 1425.00 400.00 1200.00 300.00 900.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0085 4116100000-N 904  3 EA  125.00 375.00 55.00 165.00 50.00 150.00SIGN ERECT, RELOC ** GRD MTD

(D)
0086 4155000000-N 907  61 EA  2.00 122.00 26.00 1586.00 1.00 61.00DISPOSE SIGN SYST U-CHAN
0087 4400000000-E 1110  270 SF  7.00 1890.00 8.99 2427.30 5.85 1579.50WORK ZONE SIGNS (STAT)
0088 4405000000-E 1110  368 SF  17.00 6256.00 9.99 3676.32 54.00 19872.00WORK ZONE SIGNS (PORT)
0089 4410000000-E 1110  220 SF  6.05 1331.00 10.99 2417.80 30.00 6600.00WORK ZONE SIGNS (BARR)
0090 4420000000-N 1120  2 EA  4000.00 8000.00 16650.00 33300.00 15500.00 31000.00CHANGEABLE MESSAGE SIGN
0091 4422000000-N 1120  25 DAY 300.00 7500.00 85.00 2125.00 180.00 4500.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0092 4430000000-N 1130  350 EA  40.00 14000.00 50.00 17500.00 86.00 30100.00DRUMS
0093 4445000000-E 1145  420 LF  18.00 7560.00 34.65 14553.00 41.00 17220.00BARRICADES (TYPE III)
0094 4455000000-N 1150  300 MD  255.00 76500.00 210.00 63000.00 252.00 75600.00FLAGGER
0095 4465000000-N 1160  8 EA  4500.00 36000.00 4100.00 32800.00 5500.00 44000.00TEMPORARY CRASH CUSHIONS
0096 4495000000-E 1170  1,600 LF  23.25 37200.00 16.50 26400.00 23.25 37200.00PORT CONC BARRIER(DRAINGE
0097 4510000000-N SP   80 HR  45.00 3600.00 65.00 5200.00 50.00 4000.00LAW ENFORCEMENT
0098 4650000000-N 1251  350 EA  5.00 1750.00 5.00 1750.00 6.00 2100.00TEMP RAISED PVMT MRKS
0099 4685000000-E 1205  13,636 LF  0.60 8181.60 0.60 8181.60 1.00 13636.00THERMO PVT MKG LINES 4"90
0100 4686000000-E 1205  13,361 LF  0.70 9352.70 0.70 9352.70 1.00 13361.00THERMO PVT MKG LINES 4"120
0101 4695000000-E 1205  4,130 LF  2.00 8260.00 2.00 8260.00 2.00 8260.00THERMO PVT MKG LINES 8"90 MILS
0102 4697000000-E 1205  2,773 LF  2.50 6932.50 2.50 6932.50 2.00 5546.00THERMO PVT MKG LINE 8"120 MILS
0103 4705000000-E 1205  47 LF  4.00 188.00 4.00 188.00 5.00 235.00THERMO LINES 16" 120MILS
0104 4710000000-E 1205  945 LF  5.00 4725.00 5.00 4725.00 7.00 6615.0024"WIDE THERMO 120 MILS
0105 4721000000-E 1205  22 EA  100.00 2200.00 100.00 2200.00 85.00 1870.00THERMO PVT MKG CHARACTER 120
0106 4725000000-E 1205  122 EA  100.00 12200.00 100.00 12200.00 85.00 10370.00THERMO PVT SYMBOL 90MILS
0107 4770000000-E 1205  300 LF  3.00 900.00 3.00 900.00 3.00 900.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0108 4810000000-E 1205  106,000 LF  0.24 25440.00 0.24 25440.00 0.20 21200.00PAINT PVMT MARKINGS 4"
0109 4820000000-E 1205  3,350 LF  0.75 2512.50 0.75 2512.50 0.80 2680.00PAINT PVMT MARKINGS 8"
0110 4835000000-E 1205  1,750 LF  2.50 4375.00 2.50 4375.00 2.50 4375.00PAINT PVT MKG LINES 24"
0111 4840000000-N 1205  12 EA  50.00 600.00 50.00 600.00 25.00 300.00PAINT PVT MKG CHARACTER
0112 4845000000-N 1205  250 EA  30.00 7500.00 30.00 7500.00 25.00 6250.00PAINT PVT MKG SYMBOL
0113 4850000000-E 1205  3,500 LF  1.00 3500.00 1.00 3500.00 0.90 3150.00LINE REMOVAL 4" WIDE
0114 4875000000-N 1205  30 EA  50.00 1500.00 50.00 1500.00 35.00 1050.00REMOVAL OF SYMBL & CHARAC
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0115 4900000000-N 1251  598 EA  5.00 2990.00 5.00 2990.00 6.00 3588.00PERM RAISED PVMT MARKERS
0116 5326200000-E 1510  1,717 LF  36.00 61812.00 31.50 54085.50 44.25 75977.2512" WATER LINE
0117 5558000000-E 1515  5 EA  1750.00 8750.00 2100.00 10500.00 2155.00 10775.0012" VALVE
0118 5606000000-E 1515  1 EA  1750.00 1750.00 1500.00 1500.00 2920.00 2920.002" BLOW OFF
0119 5648000000-N 1515  1 EA  1250.00 1250.00 550.00 550.00 447.00 447.00RELOCATE WATER METER
0120 5672000000-N 1515  2 EA  1800.00 3600.00 1475.00 2950.00 1765.00 3530.00RELOCATE FIRE HYDRANT
0121 5804000000-E 1530  1,505 LF  4.00 6020.00 9.00 13545.00 0.01 15.05ABANDON 12" UTILITY PIPE
0122 5882000000-N SP   1 EA  3200.00 3200.00 1900.00 1900.00 1590.00 1590.00GENERIC UTILITY ITEM (EA)

BREAKDOWN AND REBUILD MANHOLE
0123 6000000000-E 1605  11,640 LF  1.65 19206.00 1.80 20952.00 0.18 2095.20TEMPORARY SILT FENCE
0124 6006000000-E 1610  150 TON 45.00 6750.00 44.00 6600.00 55.00 8250.00EROS CONTRL STONE CL A
0125 6009000000-E 1610  715 TON 40.00 28600.00 38.00 27170.00 47.00 33605.00EROS CONTRL STONE CL B
0126 6012000000-E 1610  1,525 TON 20.00 30500.00 25.00 38125.00 38.50 58712.50SEDIMENT CONTROL STONE
0127 6015000000-E 1615  20 ACR 380.00 7600.00 400.00 8000.00 380.00 7600.00TEMPORARY MULCHING
0128 6018000000-E 1620  600 LB  2.10 1260.00 1.75 1050.00 2.10 1260.00SEED FOR TEMP SEEDING
0129 6021000000-E 1620  3 TON 900.00 2700.00 900.00 2700.00 900.00 2700.00FERT FOR TEMP SEEDING
0130 6024000000-E 1622  200 LF  5.00 1000.00 13.86 2772.00 18.00 3600.00TEMPORARY SLOPE DRAINS
0131 6027000000-N 1622  2 EA  100.00 200.00 65.00 130.00 110.00 220.00INLET PROTCN @ SLOPE DRNS
0132 6029000000-E SP   100 LF  5.00 500.00 4.00 400.00 1.89 189.00SAFETY FENCE
0133 6030000000-E 1630  3,500 CY  1.00 3500.00 9.26 32410.00 8.38 29330.00SILT EXCAVATION
0134 6036000000-E 1631  33,400 SY  1.05 35070.00 1.15 38410.00 0.18 6012.00MATTING FOR EROS CONTROL
0135 6037000000-E SP   110 SY  4.60 506.00 4.75 522.50 8.85 973.50COIR FIBER MAT
0136 6038000000-E SP   40 SY  5.60 224.00 9.75 390.00 10.00 400.00PERM SOIL REINF MAT
0137 6042000000-E 1632  6,200 LF  2.50 15500.00 3.20 19840.00 3.40 21080.001/4" HARDWARE CLOTH
0138 6069000000-E 1638  100 CY  10.00 1000.00 40.00 4000.00 35.00 3500.00STILLING BASINS
0139 6070000000-N SP   4 EA  400.00 1600.00 555.00 2220.00 500.00 2000.00SPECIAL STILLING BASINS
0140 6071030000-E SP   700 LF  8.00 5600.00 4.25 2975.00 4.54 3178.00COIR FIBER BAFFLE
0141 6071050000-E SP   7 EA  650.00 4550.00 550.00 3850.00 1350.00 9450.00**" SKIMMER

(1-1/2")
0142 6071050000-E SP   2 EA  950.00 1900.00 650.00 1300.00 1700.00 3400.00**" SKIMMER

(2")
0143 6084000000-E 1660  17 ACR 1000.00 17000.00 1340.00 22780.00 1690.00 28730.00SEEDING AND MULCHING
0144 6087000000-E 1660  13 ACR 42.00 546.00 55.00 715.00 42.00 546.00MOWING
0145 6090000000-E 1661  220 LB  9.00 1980.00 2.95 649.00 9.00 1980.00SEED FOR REPAIR SEEDING
0146 6093000000-E 1661 0.3 TON 1000.00 300.00 900.00 270.00 1000.00 300.00FERT FOR REPAIR SEEDING
0147 6096000000-E 1662  330 LB  1.42 468.60 2.00 660.00 1.42 468.60SEED FOR SUPP SEEDING
0148 6108000000-E 1665  10 TON 200.00 2000.00 680.00 6800.00 760.00 7600.00FERTILIZER TOPDRESSING
0149 6111000000-E SP   74 LF  10.00 740.00 135.00 9990.00 125.00 9250.00IMPERVIOUS DIKE
0150 6114500000-N SP   10 MHR 40.00 400.00 34.00 340.00 40.00 400.00SPECIALIZED HAND MOWING
0151 6117000000-N SP   100 EA  50.00 5000.00 125.00 12500.00 50.00 5000.00RESPONSE FOR EROS CONTROL
0152 7000000000-E 1705  20 EA  748.00 14960.00 822.80 16456.00 748.00 14960.00PEDEST SIG HEAD (**************)

(16", 1 SECTION) (WITH COUNTDOWN)
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0153 7060000000-E 1705  10,903 LF  2.65 28892.95 2.65 28892.95 2.65 28892.95SIGNAL CABLE
0154 7120000000-E 1705  46 EA  725.00 33350.00 725.00 33350.00 725.00 33350.00VEHICLE SIGNAL HD (12", 3 SECT)
0155 7132000000-E 1705  5 EA  869.00 4345.00 869.00 4345.00 869.00 4345.00VEHICLE SIGNAL HD (12", 4 SECT)
0156 7144000000-E 1705  5 EA  1410.00 7050.00 1410.00 7050.00 1410.00 7050.00VEHICLE SIGNAL HD (12", 5 SECT)
0157 7264000000-E 1710  2,415 LF  2.98 7196.70 2.98 7196.70 2.98 7196.70MESSENGER CABLE (3/8")
0158 7288000000-E 1715  65 LF  32.00 2080.00 32.00 2080.00 32.00 2080.00PAVED TRENCH (***********)

(1, 2")
0159 7300000000-E 1715  814 LF  6.15 5006.10 6.15 5006.10 6.15 5006.10UNPAVED TRENCH (***********)

(1, 2")
0160 7300000000-E 1715  45 LF  6.80 306.00 6.80 306.00 6.80 306.00UNPAVED TRENCH (***********)

(2, 2")
0161 7324000000-N 1716  21 EA  218.00 4578.00 218.00 4578.00 218.00 4578.00JUNCTION BOX (STANDARD SIZE)
0162 7360000000-N 1720  6 EA  740.00 4440.00 740.00 4440.00 740.00 4440.00WOOD POLE
0163 7372000000-N 1721  12 EA  328.00 3936.00 328.00 3936.00 328.00 3936.00GUY ASSEMBLY
0164 7408000000-E 1722  2 EA  295.00 590.00 295.00 590.00 295.00 590.001" RISER WITH WEATHERHEAD
0165 7420000000-E 1722  7 EA  410.00 2870.00 410.00 2870.00 410.00 2870.002" RISER WITH WEATHERHEAD
0166 7444000000-E 1725  6,431 LF  4.40 28296.40 4.40 28296.40 4.40 28296.40INDUCTIVE LOOP SAWCUT
0167 7456000000-E 1726  16,393 LF  1.35 22130.55 1.35 22130.55 1.35 22130.55LEAD-IN CABLE(********)

(14-2)
0168 7481000000-N SP   1 EA  580.00 580.00 580.00 580.00 580.00 580.00SITE SURVEY
0169 7481240000-N SP   2 EA  2625.00 5250.00 2625.00 5250.00 2625.00 5250.00CAMERA W/O INT LOOP EMUL PORCESS
0170 7481260000-N SP   1 EA  9425.00 9425.00 9425.00 9425.00 9425.00 9425.00EXT LOOP EMULATOR PROCESS UNIT
0171 7481280000-N SP   3 EA  600.00 1800.00 600.00 1800.00 600.00 1800.00RELOCATE CAMERA SENSOR UNIT
0172 7575142000-N SP   3 EA  2975.00 8925.00 2975.00 8925.00 2975.00 8925.00900MHZ WIRELESS RADIO SYSTEM
0173 7576000000-N SP   10 EA  7260.00 72600.00 7260.00 72600.00 7260.00 72600.00METAL STRAIN SIGNAL POLE
0174 7613000000-N SP   10 EA  845.00 8450.00 845.00 8450.00 845.00 8450.00SOIL TEST
0175 7614100000-E SP   70 CY  675.00 47250.00 675.00 47250.00 675.00 47250.00DRILLED PIER FOUND
0176 7624000000-N 1743  2 EA  1410.00 2820.00 1410.00 2820.00 1410.00 2820.00SIGNAL PEDESTAL WITH FOUND
0177 7636000000-N 1745  10 EA  225.00 2250.00 225.00 2250.00 225.00 2250.00SIGN FOR SIGNALS
0178 7684000000-N 1750  3 EA  1075.00 3225.00 1075.00 3225.00 1075.00 3225.00SIGNAL CABINET FOUNDATION
0179 7756000000-N 1751  3 EA  10398.00 31194.00 10398.00 31194.00 10398.00 31194.00CONTLR WITH CBNT, 2070L BASE MTD
0180 7780000000-N 1751  26 EA  125.00 3250.00 125.00 3250.00 125.00 3250.00DETECTOR CARD (TYPE 2070L)
0181 7901000000-N 1753  3 EA  310.00 930.00 310.00 930.00 310.00 930.00CABINET BASE EXTENDER
0182 7960000000-N SP   2 EA  2600.00 5200.00 2600.00 5200.00 2600.00 5200.00METAL POLE FOUND REMVL
0183 7972000000-N SP   2 EA  1250.00 2500.00 1250.00 2500.00 1250.00 2500.00METAL POLE REMOVAL
0184 7980000000-N SP   19 EA  248.00 4712.00 248.00 4712.00 248.00 4712.00GENERIC SIGNAL ITEM (EA)

PUSH BUTTON POST

CULVERT ITEMS

0185 8056000000-N 402 Lump Sum 15000.00 10800.00 20000.00REMV EXIST STR **********
(21+65.00-L-)

0186 8056000000-N 402 Lump Sum 15000.00 9600.00 20000.00REMV EXIST STR **********
(31+64.00-L-)



OCT 27, 2011 08:26 AM

TIP NO R-5185 2:00 PM 12 /  12 008

HARNETT

45222.3.1

FED AID NO HPP-0401(218)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

US-401 FROM NC-210 TO NORTH OF SR-1436 (MATTHEWS RD) IN LILLINGTON.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

SULLIVAN EASTERN, INC. S. T. WOOTEN CORPORATION

DURHAM,  NC WILSON,  NC

C202597OCT 18 2011
1.070 MI

0187 8126000000-N 414 Lump Sum 15000.00 12100.00 31800.00CULV EXCAV @ ************
(21+65.00-L-)

0188 8126000000-N 414 Lump Sum 15000.00 11100.00 26000.00CULV EXCAV @ ************
(31+64.00-L-)

0189 8804000000-N SP  Lump Sum 275000.00 274250.00 250000.00GENERIC CULVERT ITEM (LS)
ALUMINUM BOX CULVERT @ STA 21+65.00-L-

0190 8804000000-N SP  Lump Sum 255000.00 255000.00 250000.00GENERIC CULVERT ITEM (LS)
ALUMINUM BOX CULVERT @ STA 31+64.00-L-

0191 8818000000-E SP   1,613 TON 30.00 48390.00 22.00 35486.00 22.75 36695.75GENERIC CULVERT ITEM (TON)
CULVERT BACKFILL

0192 8818000000-E SP   540 TON 30.00 16200.00 25.50 13770.00 52.50 28350.00GENERIC CULVERT ITEM (TON)
FOUNDATION MATERIAL

 

    TOTAL 6183922.65 TOTAL 6261600.00 TOTAL 7086656.18CONTRACT TOTAL

 

    SUB-TOTAL 5529332.65 SUB-TOTAL 5639494.00 SUB-TOTAL 6423810.43ROADWAY ITEMS
    SUB-TOTAL 654590.00 SUB-TOTAL 622106.00 SUB-TOTAL 662845.75CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5904802.29HIGHLAND PAVING CO., LLC
     2  5934481.89TRIANGLE GRADING & PAVING, INC
     3  6151534.33BARNHILL CONTRACTING COMPANY
     4  6183922.65FSC II LLC DBA FRED SMITH COMPANY
     5  6261600.00SULLIVAN EASTERN, INC.
     6  7086656.18S. T. WOOTEN CORPORATION



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 1 /  1 009

BLADEN, COLUMBUS

6CR.10091.71,  6CR.10241.71,  6CR.20091.71,  6CR.20241.71

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-701 FROM BEGINNING OF DIVIDED HWY TO SAMPSON CO, US-76 FROM NC-904 TO SR-1574, AND 34 SECTIONS OF SECONDARY ROADS.

BARNES PAVING COMPANY, INC.

LUMBERTON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202851OCT 18 2011
57.670 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 156672.00 330275.00MOBILIZATION
0002 1220000000-E 545  1,326 TON 33.00 43758.00 53.65 71139.90INCIDENTAL STONE BASE
0003 1245000000-E SP  104.58 SMI 2394.00 250364.52 2175.00 227461.50SHOULDER RECONSTRUCTION
0004 1297000000-E 607  175,964 SY  0.89 156607.96 0.91 160127.24MILL ASP PVMT *****" DTH

(1")
0005 1297000000-E 607  6,547 SY  1.38 9034.86 1.66 10868.02MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  8,917 SY  1.93 17209.81 2.77 24700.09MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  5,100 SY  4.12 21012.00 5.25 26775.00INCIDENTAL MILLING
0008 1489000000-E 610  5,798 TON 37.40 216845.20 50.00 289900.00ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  38,092 TON 34.65 1319887.80 38.80 1477969.60ASP CONC SURF CRS S9.5B
0010 1525000000-E 610  27,914 TON 34.95 975594.30 40.55 1131912.70ASP CONC SURF CRS SF9.5A
0011 1526000000-E 610  3,288 TON 34.25 112614.00 51.00 167688.00ASP CONC SURF CRS S4.75A
0012 1575000000-E SP   4,635 TON 656.00 3040560.00 618.00 2864430.00ASP FOR PLANT MIX
0013 1704000000-E SP   1,744 TON 138.00 240672.00 170.00 296480.00PATCHING EXIST PAVEMENT
0014 4589000000-N SP  Lump Sum 42100.00 31500.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0015 4685000000-E 1205  357,950 LF  0.44 157498.00 0.45 161077.50THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  239,900 LF  0.58 139142.00 0.59 141541.00THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  900 LF  2.75 2475.00 2.82 2538.00THERMO PVT MKG LINES 8"90 MILS
0018 4697000000-E 1205  2,580 LF  3.15 8127.00 3.23 8333.40THERMO PVT MKG LINE 8"120 MILS
0019 4710000000-E 1205  115 LF  6.50 747.50 6.66 765.9024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  49 EA  70.00 3430.00 71.75 3515.75THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  142 EA  90.00 12780.00 92.25 13099.50THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  948,515 LF  0.10 94851.50 0.10 94851.50PAINT PVMT MARKINGS 4"
0023 4900000000-N 1251  2,905 EA  5.25 15251.25 5.38 15628.90PERM RAISED PVMT MARKERS
0024 6000000000-E 1605  2,286 LF  2.25 5143.50 2.31 5280.66TEMPORARY SILT FENCE
0025 6036000000-E 1631  1,693 SY  1.25 2116.25 1.28 2167.04MATTING FOR EROS CONTROL
0026 6071010000-E SP   1,097 LF  5.00 5485.00 5.13 5627.61WATTLE
0027 6071020000-E SP   48 LB  7.00 336.00 7.18 344.64POLYACRYLAMIDE (PAM)
0028 6084000000-E 1660 121.65 ACR 1350.00 164227.50 950.00 115567.50SEEDING AND MULCHING

 

    TOTAL 7214542.95 TOTAL 7681565.95CONTRACT TOTAL

 

    SUB-TOTAL 7214542.95 SUB-TOTAL 7681565.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7214542.95BARNES PAVING COMPANY, INC.
     2  7681565.95BARNHILL CONTRACTING COMPANY



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 1 /  2 010

ROBESON

6CR.10781.72,  6CR.20781.72

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST, AND RUMBLE STRIPS.

VARIOUS SECTIONS: I-74, US-74 BUS & ALT, US-301, NC-83, 71, 711, 211, & 130 BUS AND 11 SECTIONS OF SECONDARY ROADS.

BARNES PAVING COMPANY, INC.

LUMBERTON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202854OCT 18 2011
43.200 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 127794.00 144450.00MOBILIZATION
0002 0106000000-E 230  1,218 CY  14.00 17052.00 18.00 21924.00BORROW EXCAVATION
0003 1220000000-E 545  844 TON 33.00 27852.00 50.70 42790.80INCIDENTAL STONE BASE
0004 1245000000-E SP  82.82 SMI 2394.00 198271.08 2656.00 219969.92SHOULDER RECONSTRUCTION
0005 1297000000-E 607  57,752 SY  1.36 78542.72 1.50 86628.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  1,197 SY  5.42 6487.74 5.01 5996.97MILL ASP PVMT *****" DTH

(5")
0007 1308000000-E 607  36,691 SY  1.40 51367.40 1.49 54669.59MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  5,515 SY  1.72 9485.80 2.74 15111.10MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0009 1330000000-E 607  320 SY  6.92 2214.40 16.24 5196.80INCIDENTAL MILLING
0010 1489000000-E 610  350 TON 41.30 14455.00 50.00 17500.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  2,946 TON 41.30 121669.80 39.30 115777.80ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  33,868 TON 32.55 1102403.40 38.35 1298837.80ASP CONC SURF CRS S9.5B
0013 1520000000-E SP   436 TON 32.55 14191.80 50.00 21800.00ASP CONC SURF CRS S9.5B LEVEL
0014 1523000000-E 610  10,596 TON 37.55 397879.80 39.60 419601.60ASP CONC SURF CRS S9.5C
0015 1525000000-E 610  15,701 TON 32.95 517347.95 38.25 600563.25ASP CONC SURF CRS SF9.5A
0016 1575000000-E SP   3,896 TON 656.00 2555776.00 618.00 2407728.00ASP FOR PLANT MIX
0017 1840000000-E 665  34,320 LF  0.25 8580.00 0.34 11668.80MILLED RUMBLE STRIPS
0018 2759000000-N SP   1 EA  6740.00 6740.00 1845.00 1845.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0019 2830000000-N 858  98 EA  510.00 49980.00 680.00 66640.00ADJ MANHOLES
0020 2845000000-N 858  37 EA  375.00 13875.00 690.00 25530.00ADJ METER OR VALVE BOXES
0021 4589000000-N SP  Lump Sum 44770.00 31000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0022 4685000000-E 1205  302,250 LF  0.44 132990.00 0.45 136012.50THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  278,835 LF  0.58 161724.30 0.59 164512.65THERMO PVT MKG LINES 4"120
0024 4695000000-E 1205  3,205 LF  2.00 6410.00 2.05 6570.25THERMO PVT MKG LINES 8"90 MILS
0025 4697000000-E 1205  4,265 LF  2.65 11302.25 2.72 11600.80THERMO PVT MKG LINE 8"120 MILS
0026 4705000000-E 1205  1,000 LF  4.00 4000.00 4.10 4100.00THERMO LINES 16" 120MILS
0027 4710000000-E 1205  1,480 LF  5.65 8362.00 5.79 8569.2024"WIDE THERMO 120 MILS
0028 4715000000-E 1205  240 LF  1.70 408.00 1.74 417.604"THERMO RUMBL STRIP 240M
0029 4721000000-E 1205  82 EA  68.00 5576.00 69.70 5715.40THERMO PVT MKG CHARACTER 120
0030 4725000000-E 1205  135 EA  90.00 12150.00 92.25 12453.75THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  615,585 LF  0.10 61558.50 0.10 61558.50PAINT PVMT MARKINGS 4"
0032 4820000000-E 1205  710 LF  0.35 248.50 0.36 255.60PAINT PVMT MARKINGS 8"
0033 4830000000-E 1205  250 LF  1.55 387.50 1.59 397.50PAINT PVT MKGS LINES 16"
0034 4835000000-E 1205  175 LF  4.00 700.00 4.10 717.50PAINT PVT MKG LINES 24"
0035 4840000000-N 1205  14 EA  40.00 560.00 41.00 574.00PAINT PVT MKG CHARACTER
0036 4900000000-N 1251  3,842 EA  4.75 18249.50 4.87 18710.54PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  6,051 LF  2.25 13614.75 2.31 13977.81TEMPORARY SILT FENCE



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 2 /  2 010

ROBESON

6CR.10781.72,  6CR.20781.72

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST, AND RUMBLE STRIPS.

VARIOUS SECTIONS: I-74, US-74 BUS & ALT, US-301, NC-83, 71, 711, 211, & 130 BUS AND 11 SECTIONS OF SECONDARY ROADS.

BARNES PAVING COMPANY, INC.

LUMBERTON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202854OCT 18 2011
43.200 MI

0038 6015000000-E 1615  30 ACR 600.00 18000.00 300.00 9000.00TEMPORARY MULCHING
0039 6036000000-E 1631  1,633 SY  1.25 2041.25 1.28 2090.24MATTING FOR EROS CONTROL
0040 6071010000-E SP   2,939 LF  5.00 14695.00 5.13 15077.07WATTLE
0041 6071020000-E SP   123 LB  7.00 861.00 7.18 883.14POLYACRYLAMIDE (PAM)
0042 6084000000-E 1660  102 ACR 1350.00 137700.00 950.00 96900.00SEEDING AND MULCHING
0043 7288000000-E 1715  100 LF  12.00 1200.00 12.30 1230.00PAVED TRENCH (***********)

(1, 2")
0044 7300000000-E 1715  1,000 LF  5.25 5250.00 6.41 6410.00UNPAVED TRENCH (***********)

(1, 2")
0045 7324000000-N 1716  10 EA  150.00 1500.00 194.75 1947.50JUNCTION BOX (STANDARD SIZE)
0046 7348000000-N 1716  10 EA  350.00 3500.00 425.38 4253.80JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0047 7420000000-E 1722  10 EA  325.00 3250.00 389.50 3895.002" RISER WITH WEATHERHEAD
0048 7444000000-E 1725  7,905 LF  4.75 37548.75 4.97 39287.85INDUCTIVE LOOP SAWCUT
0049 7456000000-E 1726  1,000 LF  1.00 1000.00 1.95 1950.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 6031523.19 TOTAL 6244297.63CONTRACT TOTAL

 

    SUB-TOTAL 6031523.19 SUB-TOTAL 6244297.63ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6031523.19BARNES PAVING COMPANY, INC.
     2  6244297.63BARNHILL CONTRACTING COMPANY



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 1 /  2 011

ALAMANCE, CASWELL

7CR.10011.32,  7CR.10171.32,  7CR.20011.32

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-70, 1 SECTION OF NC-62, 2 SECTIONS OF NC-87, 1 SECTION OF NC-87/100 AND 1 SECTION OF SECONDARY ROAD.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C202852OCT 18 2011
17.085 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00 237000.00MOBILIZATION
0002 0106000000-E 230  60 CY  22.00 1320.00 30.00 1800.00BORROW EXCAVATION
0003 1220000000-E 545  1,006 TON 34.00 34204.00 50.00 50300.00INCIDENTAL STONE BASE
0004 1245000000-E SP  18.11 SMI 1785.00 32326.35 2200.00 39842.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  57,346 SY  1.15 65947.90 1.25 71682.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  3,084 SY  1.75 5397.00 1.90 5859.60MILL ASP PVMT *****" DTH

(1-1/4")
0007 1297000000-E 607  3,126 SY  3.50 10941.00 3.95 12347.70MILL ASP PVMT *****" DTH

(3")
0008 1308000000-E 607  22,718 SY  1.20 27261.60 1.45 32941.10MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1330000000-E 607  2,989 SY  4.25 12703.25 5.25 15692.25INCIDENTAL MILLING
0010 1489000000-E 610  11,208 TON 35.35 396202.80 46.50 521172.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  535 TON 56.00 29960.00 42.00 22470.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  20,101 TON 37.90 761827.90 42.00 844242.00ASP CONC SURF CRS S9.5B
0013 1525000000-E 610  9,690 TON 38.20 370158.00 44.00 426360.00ASP CONC SURF CRS SF9.5A
0014 1575000000-E SP   2,376 TON 598.00 1420848.00 600.00 1425600.00ASP FOR PLANT MIX
0015 1775000000-E 660  75,109 SY  1.05 78864.45 1.70 127685.30AST, MAT COAT, #78M STONE
0016 1839000000-E 660  169,423 SY  1.20 203307.60 1.85 313432.55GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0017 2759000000-N SP   64 EA  400.00 25600.00 400.00 25600.00GENERIC PAVING ITEM (EA)

RETROFIT EXISTING CURB RAMPS
0018 2830000000-N 858  135 EA  600.00 81000.00 600.00 81000.00ADJ MANHOLES
0019 2845000000-N 858  101 EA  550.00 55550.00 550.00 55550.00ADJ METER OR VALVE BOXES
0020 4589000000-N SP  Lump Sum 7000.00 100000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0021 4685000000-E 1205  97,090 LF  0.52 50486.80 0.52 50486.80THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  146,454 LF  0.57 83478.78 0.57 83478.78THERMO PVT MKG LINES 4"120
0023 4688000000-E 1205  150 LF  2.00 300.00 2.00 300.00THERMO PVT MKG LINES,6"90 MILS
0024 4690000000-E 1205  488 LF  2.50 1220.00 2.50 1220.00THERMO PVT MKG LINES 6"120 MILS
0025 4695000000-E 1205  596 LF  1.50 894.00 1.50 894.00THERMO PVT MKG LINES 8"90 MILS
0026 4697000000-E 1205  459 LF  2.50 1147.50 2.50 1147.50THERMO PVT MKG LINE 8"120 MILS
0027 4705000000-E 1205  50 LF  6.00 300.00 6.00 300.00THERMO LINES 16" 120MILS
0028 4710000000-E 1205  1,749 LF  6.00 10494.00 6.00 10494.0024"WIDE THERMO 120 MILS
0029 4721000000-E 1205  34 EA  100.00 3400.00 100.00 3400.00THERMO PVT MKG CHARACTER 120
0030 4725000000-E 1205  285 EA  100.00 28500.00 100.00 28500.00THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  161,438 LF  0.25 40359.50 0.25 40359.50PAINT PVMT MARKINGS 4"
0032 4820000000-E 1205  396 LF  0.50 198.00 0.50 198.00PAINT PVMT MARKINGS 8"
0033 4830000000-E 1205  50 LF  2.00 100.00 2.00 100.00PAINT PVT MKGS LINES 16"
0034 4835000000-E 1205  766 LF  3.00 2298.00 3.00 2298.00PAINT PVT MKG LINES 24"
0035 4840000000-N 1205  18 EA  50.00 900.00 50.00 900.00PAINT PVT MKG CHARACTER
0036 4845000000-N 1205  85 EA  50.00 4250.00 50.00 4250.00PAINT PVT MKG SYMBOL



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 2 /  2 011

ALAMANCE, CASWELL

7CR.10011.32,  7CR.10171.32,  7CR.20011.32

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-70, 1 SECTION OF NC-62, 2 SECTIONS OF NC-87, 1 SECTION OF NC-87/100 AND 1 SECTION OF SECONDARY ROAD.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C202852OCT 18 2011
17.085 MI

0037 4900000000-N 1251  150 EA  6.00 900.00 6.00 900.00PERM RAISED PVMT MARKERS
0038 4905000000-N 1253  1,890 EA  20.95 39595.50 27.00 51030.00SNOWPLB PVMT MRKER
0039 5255000000-N 1413 Lump Sum 3000.00 35000.00PORTABLE LIGHTING
0040 6084000000-E 1660 3.29 ACR 1500.00 4935.00 1680.00 5527.20SEEDING AND MULCHING
0041 6110000000-E SP  3.29 ACR 1500.00 4935.00 2380.00 7830.20RESIDENTIAL SEEDING
0042 7300000000-E 1715  310 LF  4.00 1240.00 4.00 1240.00UNPAVED TRENCH (***********)

(1, 2")
0043 7324000000-N 1716  42 EA  85.00 3570.00 85.00 3570.00JUNCTION BOX (STANDARD SIZE)
0044 7420000000-E 1722  34 EA  1.00 34.00 1.00 34.002" RISER WITH WEATHERHEAD
0045 7444000000-E 1725  16,030 LF  4.35 69730.50 4.35 69730.50INDUCTIVE LOOP SAWCUT
0046 7456000000-E 1726  810 LF  0.50 405.00 0.50 405.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 4062091.43 TOTAL 4814170.48CONTRACT TOTAL

 

    SUB-TOTAL 4062091.43 SUB-TOTAL 4814170.48ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4062091.43APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  4814170.48S. T. WOOTEN CORPORATION



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 1 /  3 012

GUILFORD

7CR.20411.35

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

1 SECTION OF SECONDARY ROAD.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

BECKLEY,  WV WINSTON SALEM,  NC

C202850OCT 18 2011
3.868 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29700.00 34443.69 138100.00MOBILIZATION
0002 0255000000-E SP   563 TON 37.50 21112.50 37.15 20915.45 40.00 22520.00GENERIC GRADING ITEM (TON)

INCIDENTAL STONE BASE
0003 1297000000-E 607  137,324 SY  1.16 159295.84 1.10 151056.40 0.90 123591.60MILL ASP PVMT *****" DTH

(2-1/2")
0004 1308000000-E 607  34,040 SY  1.05 35742.00 1.00 34040.00 0.95 32338.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1308000000-E 607  3,095 SY  1.82 5632.90 1.80 5571.00 1.40 4333.00MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3")
0006 1330000000-E 607  3,444 SY  2.57 8851.08 2.80 9643.20 2.75 9471.00INCIDENTAL MILLING
0007 1498000000-E 610  19,636 TON 37.00 726532.00 39.39 773462.04 37.00 726532.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  19,606 TON 37.20 729343.20 40.65 796983.90 36.00 705816.00ASP CONC SURF CRS S9.5B
0009 1575000000-E SP   2,116 TON 590.00 1248440.00 590.00 1248440.00 628.00 1328848.00ASP FOR PLANT MIX
0010 1839000000-E 660  34,836 SY  1.24 43196.64 1.50 52254.00 1.45 50512.20GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0011 1880000000-E SP   100 TON 145.00 14500.00 151.50 15150.00 150.00 15000.00GENERIC PAVING ITEM (TON)

3" PATCHING OF EXISTING PAVE- MENT
0012 1880000000-E SP   260 TON 107.00 27820.00 142.00 36920.00 140.00 36400.00GENERIC PAVING ITEM (TON)

8" PATCHING OF EXISTING PAVE- MENT
0013 4589000000-N SP  Lump Sum 43600.00 20000.00 80500.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0014 4685000000-E 1205  105,325 LF  0.65 68461.25 0.59 62141.75 0.60 63195.00THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  13,674 LF  0.75 10255.50 0.71 9708.54 0.75 10255.50THERMO PVT MKG LINES 4"120
0016 4695000000-E 1205  13,915 LF  1.35 18785.25 1.00 13915.00 1.05 14610.75THERMO PVT MKG LINES 8"90 MILS
0017 4710000000-E 1205  200 LF  10.00 2000.00 5.60 1120.00 5.85 1170.0024"WIDE THERMO 120 MILS
0018 4725000000-E 1205  54 EA  125.00 6750.00 110.00 5940.00 110.00 5940.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  95,871 LF  0.25 23967.75 0.18 17256.78 0.20 19174.20PAINT PVMT MARKINGS 4"
0020 4820000000-E 1205  13,085 LF  0.50 6542.50 0.35 4579.75 0.35 4579.75PAINT PVMT MARKINGS 8"
0021 4835000000-E 1205  34 LF  3.00 102.00 1.05 35.70 1.10 37.40PAINT PVT MKG LINES 24"
0022 4845000000-N 1205  17 EA  60.00 1020.00 55.00 935.00 57.00 969.00PAINT PVT MKG SYMBOL
0023 4905000000-N 1253  1,163 EA  21.15 24597.45 28.00 32564.00 29.00 33727.00SNOWPLB PVMT MRKER
0024 5255000000-N 1413 Lump Sum 2500.00 8560.00 14500.00PORTABLE LIGHTING
0025 7300000000-E 1715  505 LF  5.50 2777.50 5.50 2777.50 5.75 2903.75UNPAVED TRENCH (***********)

(1, 2")
0026 7324000000-N 1716  11 EA  185.00 2035.00 185.00 2035.00 190.00 2090.00JUNCTION BOX (STANDARD SIZE)
0027 7444000000-E 1725  3,353 LF  4.85 16262.05 4.85 16262.05 5.05 16932.65INDUCTIVE LOOP SAWCUT
0028 7456000000-E 1726  640 LF  0.75 480.00 0.75 480.00 0.80 512.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 3280302.41 TOTAL 3377190.75 TOTAL 3464558.80CONTRACT TOTAL

 

    SUB-TOTAL 3280302.41 SUB-TOTAL 3377190.75 SUB-TOTAL 3464558.80ROADWAY ITEMS



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 2 /  3 012

GUILFORD

7CR.20411.35

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

1 SECTION OF SECONDARY ROAD.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C202850OCT 18 2011
3.868 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00MOBILIZATION
0002 0255000000-E SP   563 TON 35.00 19705.00GENERIC GRADING ITEM (TON)

INCIDENTAL STONE BASE
0003 1297000000-E 607  137,324 SY  1.05 144190.20MILL ASP PVMT *****" DTH

(2-1/2")
0004 1308000000-E 607  34,040 SY  1.30 44252.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1308000000-E 607  3,095 SY  1.40 4333.00MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3")
0006 1330000000-E 607  3,444 SY  4.60 15842.40INCIDENTAL MILLING
0007 1498000000-E 610  19,636 TON 37.75 741259.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  19,606 TON 40.00 784240.00ASP CONC SURF CRS S9.5B
0009 1575000000-E SP   2,116 TON 622.00 1316152.00ASP FOR PLANT MIX
0010 1839000000-E 660  34,836 SY  1.30 45286.80GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0011 1880000000-E SP   100 TON 225.00 22500.00GENERIC PAVING ITEM (TON)

3" PATCHING OF EXISTING PAVE- MENT
0012 1880000000-E SP   260 TON 160.00 41600.00GENERIC PAVING ITEM (TON)

8" PATCHING OF EXISTING PAVE- MENT
0013 4589000000-N SP  Lump Sum 71300.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0014 4685000000-E 1205  105,325 LF  0.65 68461.25THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  13,674 LF  0.75 10255.50THERMO PVT MKG LINES 4"120
0016 4695000000-E 1205  13,915 LF  1.35 18785.25THERMO PVT MKG LINES 8"90 MILS
0017 4710000000-E 1205  200 LF  10.00 2000.0024"WIDE THERMO 120 MILS
0018 4725000000-E 1205  54 EA  125.00 6750.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  95,871 LF  0.25 23967.75PAINT PVMT MARKINGS 4"
0020 4820000000-E 1205  13,085 LF  0.50 6542.50PAINT PVMT MARKINGS 8"
0021 4835000000-E 1205  34 LF  3.00 102.00PAINT PVT MKG LINES 24"
0022 4845000000-N 1205  17 EA  60.00 1020.00PAINT PVT MKG SYMBOL
0023 4905000000-N 1253  1,163 EA  27.00 31401.00SNOWPLB PVMT MRKER
0024 5255000000-N 1413 Lump Sum 9000.00PORTABLE LIGHTING
0025 7300000000-E 1715  505 LF  5.50 2777.50UNPAVED TRENCH (***********)

(1, 2")
0026 7324000000-N 1716  11 EA  185.00 2035.00JUNCTION BOX (STANDARD SIZE)
0027 7444000000-E 1725  3,353 LF  4.85 16262.05INDUCTIVE LOOP SAWCUT
0028 7456000000-E 1726  640 LF  0.75 480.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 3545500.20CONTRACT TOTAL

 

    SUB-TOTAL 3545500.20ROADWAY ITEMS



OCT 27, 2011 08:26 AM

TIP NO 2:00 PM 3 /  3 012

GUILFORD

7CR.20411.35

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

1 SECTION OF SECONDARY ROAD.

   

C202850OCT 18 2011
3.868 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3280302.41APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  3377190.75SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.
     3  3464558.80LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     4  3545500.20BLYTHE CONSTRUCTION, INC.



OCT 27, 2011 08:26 AM

TIP NO B-4206 2:00 PM 1 /  13 013

MONTGOMERY

33553.2.2

FED AID NO BRZ-1315(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER DENSONS CREEK AND APPROACHES ON SR-1315.

DAVIE GRADING, INC.

MOCKSVILLE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

TCB BUILDERS, LLC

GREENSBORO,  NC LEXINGTON,  NC

C202656OCT 18 2011
0.208 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 37850.00 40000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 5000.00 6700.00 3000.00BRG APP SUB REG TIER**

(-L- 16+54)
0003 0038000000-E SP   350 CY  4.00 1400.00 3.00 1050.00 5.50 1925.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 72000.00 90000.00 122762.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0080000000-E SP   650 TON 20.00 13000.00 25.00 16250.00 31.00 20150.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  135 CY  6.00 810.00 3.00 405.00 7.00 945.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  1,300 SY  2.00 2600.00 2.00 2600.00 1.25 1625.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   40 TON 30.00 1200.00 35.00 1400.00 29.00 1160.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   120 SY  2.00 240.00 2.00 240.00 1.25 150.00FND CONDIT FABRIC
0011 0335200000-E SP   84 LF  30.00 2520.00 30.00 2520.00 24.00 2016.0015" DRAINAGE PIPE
0012 0335300000-E SP   212 LF  32.00 6784.00 30.00 6360.00 28.00 5936.0018" DRAINAGE PIPE
0013 0335850000-E SP   2 EA  220.00 440.00 250.00 500.00 150.00 300.00**" DRAINAGE PIPE ELBOW

(15")
0014 0343000000-E SP   40 LF  30.00 1200.00 30.00 1200.00 25.00 1000.0015" SIDE DRAIN PIPE
0015 1121000000-E 520  1,330 TON 28.00 37240.00 32.00 42560.00 29.45 39168.50AGGREGATE BASE COURSE
0016 1275000000-E 600  945 GAL 2.50 2362.50 2.50 2362.50 5.00 4725.00PRIME COAT
0017 1525000000-E 610  430 TON 63.00 27090.00 62.50 26875.00 72.00 30960.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E SP   30 TON 730.00 21900.00 730.00 21900.00 660.00 19800.00ASP FOR PLANT MIX
0019 2000000000-N 806  26 EA  200.00 5200.00 210.00 5460.00 135.00 3510.00RIGHT OF WAY MARKERS
0020 2022000000-E SP   45 CY  5.00 225.00 10.00 450.00 6.00 270.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   35 CY  25.00 875.00 25.00 875.00 35.00 1225.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   200 LF  3.00 600.00 2.50 500.00 1.50 300.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  100.00 100.00 100.00 100.00 45.00 45.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  3.00 18.00 10.00 60.00 2.00 12.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  3 EA  1000.00 3000.00 1000.00 3000.00 975.00 2925.00MASNRY DRAINAGE STRUCT
0026 2364200000-N 840  2 EA  400.00 800.00 500.00 1000.00 500.00 1000.00FRAME W/2GRTS 840.20 STD
0027 2367000000-N 840  1 EA  400.00 400.00 500.00 500.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  10 LF  40.00 400.00 70.00 700.00 30.00 300.00SHOULDER BERM GUTTER
0029 3030000000-E 862  75 LF  17.00 1275.00 17.00 1275.00 16.00 1200.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  25.00 125.00 25.00 125.00 13.00 65.00ADDIT GUARDRAIL POSTS
0031 3165000000-N SP   4 EA  1300.00 5200.00 1300.00 5200.00 1700.00 6800.00GR ANCHOR TYPE **********

(350 TL-2)
0032 3215000000-N 862  4 EA  1700.00 6800.00 1700.00 6800.00 1400.00 5600.00GR ANCHOR TYPE III
0033 3628000000-E 876  111 TON 35.00 3885.00 38.00 4218.00 37.00 4107.00RIP RAP, CLASS I
0034 3649000000-E 876  3 TON 100.00 300.00 38.00 114.00 37.00 111.00RIP RAP, CLASS B
0035 3656000000-E 876  857 SY  2.00 1714.00 2.00 1714.00 0.75 642.75FILTER FABRIC FOR DRAINGE
0036 4072000000-E 903  305 LF  4.25 1296.25 4.25 1296.25 4.25 1296.25SUPPORT, 3-LB STL U-CHAN
0037 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00 95.00 190.00SIGN ERECTION, TYPE D
0038 4102000000-N 904  24 EA  45.00 1080.00 45.00 1080.00 45.00 1080.00SIGN ERECTION, TYPE E



OCT 27, 2011 08:26 AM

TIP NO B-4206 2:00 PM 2 /  13 013

MONTGOMERY

33553.2.2

FED AID NO BRZ-1315(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER DENSONS CREEK AND APPROACHES ON SR-1315.

DAVIE GRADING, INC.

MOCKSVILLE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

TCB BUILDERS, LLC

GREENSBORO,  NC LEXINGTON,  NC

C202656OCT 18 2011
0.208 MI

0039 4116100000-N 904  1 EA  65.00 65.00 65.00 65.00 65.00 65.00SIGN ERECT, RELOC ** GRD MTD
(E)

0040 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 1.00 8.00DISPOSE SIGN SYST U-CHAN
0041 4192000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00 1.00DISPOSE SUPPORT, U-CHAN
0042 4400000000-E 1110  494 SF  4.50 2223.00 4.50 2223.00 4.50 2223.00WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  96 SF  7.50 720.00 7.50 720.00 7.50 720.00WORK ZONE SIGNS (PORT)
0044 4410000000-E 1110  94 SF  5.00 470.00 5.00 470.00 5.00 470.00WORK ZONE SIGNS (BARR)
0045 4430000000-N 1130  45 EA  44.50 2002.50 29.00 1305.00 47.50 2137.50DRUMS
0046 4435000000-N 1135  69 EA  15.00 1035.00 29.00 2001.00 16.00 1104.00CONES
0047 4445000000-E 1145  80 LF  17.25 1380.00 17.25 1380.00 17.25 1380.00BARRICADES (TYPE III)
0048 4455000000-N 1150  38 MD  100.00 3800.00 60.00 2280.00 120.00 4560.00FLAGGER
0049 4810000000-E 1205  12,260 LF  0.37 4536.20 0.19 2329.40 0.37 4536.20PAINT PVMT MARKINGS 4"
0050 4900000000-N 1251  16 EA  20.00 320.00 10.00 160.00 20.00 320.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  1,950 LF  2.14 4173.00 1.62 3159.00 1.62 3159.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  405 TON 30.00 12150.00 35.00 14175.00 37.00 14985.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  100 TON 30.00 3000.00 35.00 3500.00 37.00 3700.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  80 TON 30.00 2400.00 35.00 2800.00 35.00 2800.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 4.5 ACR 500.00 2250.00 400.00 1800.00 400.00 1800.00TEMPORARY MULCHING
0056 6018000000-E 1620  200 LB  3.00 600.00 2.90 580.00 2.90 580.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 2.75 TON 1000.00 2750.00 1000.00 2750.00 1000.00 2750.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  300 LF  10.00 3000.00 10.00 3000.00 3.00 900.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  6 EA  100.00 600.00 100.00 600.00 125.00 750.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   500 LF  2.14 1070.00 1.42 710.00 1.42 710.00SAFETY FENCE
0061 6030000000-E 1630  500 CY  2.50 1250.00 5.00 2500.00 12.00 6000.00SILT EXCAVATION
0062 6036000000-E 1631  8,725 SY  1.10 9597.50 1.10 9597.50 1.10 9597.50MATTING FOR EROS CONTROL
0063 6037000000-E SP   975 SY  5.00 4875.00 4.60 4485.00 4.60 4485.00COIR FIBER MAT
0064 6038000000-E SP   891 SY  4.00 3564.00 5.60 4989.60 5.60 4989.60PERM SOIL REINF MAT
0065 6042000000-E 1632  120 LF  4.00 480.00 4.00 480.00 4.00 480.001/4" HARDWARE CLOTH
0066 6071010000-E SP   1,030 LF  8.50 8755.00 8.11 8353.30 8.11 8353.30WATTLE
0067 6071020000-E SP   150 LB  14.00 2100.00 14.00 2100.00 14.00 2100.00POLYACRYLAMIDE (PAM)
0068 6071030000-E SP   155 LF  5.00 775.00 8.20 1271.00 8.20 1271.00COIR FIBER BAFFLE
0069 6071050000-E SP   3 EA  500.00 1500.00 1000.00 3000.00 825.00 2475.00**" SKIMMER

(1-1/2")
0070 6084000000-E 1660 4.5 ACR 2400.00 10800.00 2880.00 12960.00 2880.00 12960.00SEEDING AND MULCHING
0071 6087000000-E 1660 4.5 ACR 40.00 180.00 38.00 171.00 38.00 171.00MOWING
0072 6090000000-E 1661  100 LB  10.00 1000.00 10.00 1000.00 10.00 1000.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  125 LB  5.00 625.00 1.45 181.25 1.45 181.25SEED FOR SUPP SEEDING
0075 6108000000-E 1665 3.5 TON 1000.00 3500.00 740.00 2590.00 740.00 2590.00FERTILIZER TOPDRESSING
0076 6114500000-N SP   10 MHR 60.00 600.00 38.00 380.00 38.00 380.00SPECIALIZED HAND MOWING
0077 6117000000-N SP   25 EA  50.00 1250.00 50.00 1250.00 50.00 1250.00RESPONSE FOR EROS CONTROL



OCT 27, 2011 08:26 AM

TIP NO B-4206 2:00 PM 3 /  13 013

MONTGOMERY

33553.2.2

FED AID NO BRZ-1315(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER DENSONS CREEK AND APPROACHES ON SR-1315.

DAVIE GRADING, INC.

MOCKSVILLE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

TCB BUILDERS, LLC

GREENSBORO,  NC LEXINGTON,  NC

C202656OCT 18 2011
0.208 MI

0078 6123000000-E 1670  1 ACR 1000.00 1000.00 600.00 600.00 600.00 600.00REFORESTATION

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 15000.00 15000.00 12500.00REMV EXIST STR **********
(16+54.00-L-)

0080 8105520000-E SP  33.3 LF  430.00 14319.00 305.00 10156.50 500.00 16650.003'-0" DRILLD PIER IN SOIL
0081 8105620000-E SP   41 LF  1600.00 65600.00 1445.00 59245.00 1725.00 70725.003'-0" DRILLD PIER NO SOIL
0082 8111200000-E SP  11.2 LF  100.00 1120.00 100.00 1120.00 240.00 2688.00PERM STL CASING FOR 3' PIER
0083 8113000000-N SP   1 EA  500.00 500.00 500.00 500.00 500.00 500.00SID INSPECTION
0084 8114000000-N SP   2 EA  1000.00 2000.00 1000.00 2000.00 500.00 1000.00SPT TESTING
0085 8182000000-E 420 64.3 CY  650.00 41795.00 755.00 48546.50 860.00 55298.00CLASS A CONCRETE (BRIDGE)
0086 8210000000-N 422 Lump Sum 15250.00 20000.00 13154.00BRG APPR SLAB ***********

(16+54.00-L-)
0087 8217000000-E 425  22,476 LB  0.90 20228.40 1.00 22476.00 0.70 15733.20REINF STEEL (BRIDGE)
0088 8238000000-E 425  3,178 LB  1.30 4131.40 1.30 4131.40 1.10 3495.80SPIRAL COL REINF STL BRG
0089 8364000000-E SP   215 LF  72.00 15480.00 50.00 10750.00 90.00 19350.00HP12X53 PILES
0090 8505000000-E SP  260.75 LF  55.00 14341.25 53.75 14015.31 50.00 13037.50VERT CONC BARRIER RAIL
0091 8608000000-E 876  735 TON 40.00 29400.00 40.00 29400.00 49.00 36015.00RIP RAP II (2'-0")
0092 8622000000-E 876  820 SY  2.00 1640.00 1.15 943.00 1.25 1025.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 5600.00 6700.00 5408.00ELASTOMERIC BEARINGS
0094 8762000000-E 430  1,170 LF  110.00 128700.00 129.00 150930.00 101.00 118170.003'-0"X 1'-9"PRESTR SLABS
0095 8897000000-N SP   1 EA  2000.00 2000.00 2500.00 2500.00 1700.00 1700.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 743180.00 TOTAL 796168.51 TOTAL 822094.35CONTRACT TOTAL

 

    SUB-TOTAL 366074.95 SUB-TOTAL 397754.80 SUB-TOTAL 435644.85ROADWAY ITEMS
    SUB-TOTAL 377105.05 SUB-TOTAL 398413.71 SUB-TOTAL 386449.50STRUCTURE ITEMS



OCT 27, 2011 08:26 AM

TIP NO B-4206 2:00 PM 4 /  13 013

MONTGOMERY

33553.2.2

FED AID NO BRZ-1315(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER DENSONS CREEK AND APPROACHES ON SR-1315.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APPLE TUCK & ASSOCIATES, INC. DANE CONSTRUCTION, INC.

RUTHERFORDTON,  NC MOORESVILLE,  NC

C202656OCT 18 2011
0.208 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41750.00 45000.00 42740.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 3250.00 6000.00 5108.84BRG APP SUB REG TIER**

(-L- 16+54)
0003 0038000000-E SP   350 CY  6.00 2100.00 6.00 2100.00 7.00 2450.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 141450.00 130450.00 82000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0080000000-E SP   650 TON 23.50 15275.00 23.50 15275.00 30.00 19500.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  135 CY  8.00 1080.00 8.00 1080.00 10.00 1350.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  1,300 SY  1.50 1950.00 1.50 1950.00 2.25 2925.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   40 TON 31.00 1240.00 31.00 1240.00 30.00 1200.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   120 SY  1.50 180.00 1.00 120.00 2.25 270.00FND CONDIT FABRIC
0011 0335200000-E SP   84 LF  41.00 3444.00 41.00 3444.00 25.00 2100.0015" DRAINAGE PIPE
0012 0335300000-E SP   212 LF  49.00 10388.00 49.00 10388.00 30.00 6360.0018" DRAINAGE PIPE
0013 0335850000-E SP   2 EA  150.00 300.00 150.00 300.00 175.00 350.00**" DRAINAGE PIPE ELBOW

(15")
0014 0343000000-E SP   40 LF  41.00 1640.00 41.00 1640.00 20.00 800.0015" SIDE DRAIN PIPE
0015 1121000000-E 520  1,330 TON 29.00 38570.00 29.00 38570.00 29.45 39168.50AGGREGATE BASE COURSE
0016 1275000000-E 600  945 GAL 2.50 2362.50 2.50 2362.50 2.50 2362.50PRIME COAT
0017 1525000000-E 610  430 TON 62.50 26875.00 62.50 26875.00 62.50 26875.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E SP   30 TON 730.00 21900.00 730.00 21900.00 730.00 21900.00ASP FOR PLANT MIX
0019 2000000000-N 806  26 EA  150.00 3900.00 300.00 7800.00 150.00 3900.00RIGHT OF WAY MARKERS
0020 2022000000-E SP   45 CY  4.00 180.00 4.00 180.00 30.00 1350.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   35 CY  14.00 490.00 14.00 490.00 30.00 1050.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   200 LF  3.25 650.00 3.25 650.00 8.00 1600.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  175.00 175.00 175.00 175.00 350.00 350.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  3.25 19.50 3.25 19.50 50.00 300.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  3 EA  1600.00 4800.00 1600.00 4800.00 1275.00 3825.00MASNRY DRAINAGE STRUCT
0026 2364200000-N 840  2 EA  350.00 700.00 350.00 700.00 575.00 1150.00FRAME W/2GRTS 840.20 STD
0027 2367000000-N 840  1 EA  320.00 320.00 320.00 320.00 575.00 575.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  10 LF  75.00 750.00 100.00 1000.00 75.00 750.00SHOULDER BERM GUTTER
0029 3030000000-E 862  75 LF  16.00 1200.00 16.00 1200.00 17.00 1275.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 25.00 125.00ADDIT GUARDRAIL POSTS
0031 3165000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE **********

(350 TL-2)
0032 3215000000-N 862  4 EA  1400.00 5600.00 1300.00 5200.00 1300.00 5200.00GR ANCHOR TYPE III
0033 3628000000-E 876  111 TON 40.00 4440.00 40.00 4440.00 30.00 3330.00RIP RAP, CLASS I
0034 3649000000-E 876  3 TON 170.00 510.00 170.00 510.00 45.00 135.00RIP RAP, CLASS B
0035 3656000000-E 876  857 SY  1.75 1499.75 1.75 1499.75 2.15 1842.55FILTER FABRIC FOR DRAINGE
0036 4072000000-E 903  305 LF  4.25 1296.25 3.95 1204.75 5.25 1601.25SUPPORT, 3-LB STL U-CHAN
0037 4096000000-N 904  2 EA  95.00 190.00 85.00 170.00 125.00 250.00SIGN ERECTION, TYPE D
0038 4102000000-N 904  24 EA  45.00 1080.00 55.00 1320.00 65.00 1560.00SIGN ERECTION, TYPE E
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.
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RUTHERFORDTON,  NC MOORESVILLE,  NC

C202656OCT 18 2011
0.208 MI

0039 4116100000-N 904  1 EA  65.00 65.00 75.00 75.00 350.00 350.00SIGN ERECT, RELOC ** GRD MTD
(E)

0040 4155000000-N 907  8 EA  1.00 8.00 5.00 40.00 5.00 40.00DISPOSE SIGN SYST U-CHAN
0041 4192000000-N 907  1 EA  1.00 1.00 5.00 5.00 5.00 5.00DISPOSE SUPPORT, U-CHAN
0042 4400000000-E 1110  494 SF  4.50 2223.00 4.35 2148.90 4.85 2395.90WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  96 SF  12.00 1152.00 6.00 576.00 8.85 849.60WORK ZONE SIGNS (PORT)
0044 4410000000-E 1110  94 SF  5.00 470.00 3.00 282.00 6.15 578.10WORK ZONE SIGNS (BARR)
0045 4430000000-N 1130  45 EA  40.00 1800.00 35.00 1575.00 49.25 2216.25DRUMS
0046 4435000000-N 1135  69 EA  25.00 1725.00 22.00 1518.00 16.96 1170.24CONES
0047 4445000000-E 1145  80 LF  17.25 1380.00 30.00 2400.00 19.50 1560.00BARRICADES (TYPE III)
0048 4455000000-N 1150  38 MD  140.00 5320.00 140.00 5320.00 75.00 2850.00FLAGGER
0049 4810000000-E 1205  12,260 LF  0.19 2329.40 0.37 4536.20 0.19 2329.40PAINT PVMT MARKINGS 4"
0050 4900000000-N 1251  16 EA  10.00 160.00 20.00 320.00 10.00 160.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  1,950 LF  2.25 4387.50 2.25 4387.50 1.62 3159.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  405 TON 21.00 8505.00 21.00 8505.00 30.00 12150.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  100 TON 36.00 3600.00 36.00 3600.00 30.00 3000.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  80 TON 29.50 2360.00 29.50 2360.00 30.00 2400.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 4.5 ACR 700.00 3150.00 1000.00 4500.00 400.00 1800.00TEMPORARY MULCHING
0056 6018000000-E 1620  200 LB  3.50 700.00 3.50 700.00 2.90 580.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 2.75 TON 500.00 1375.00 2700.00 7425.00 1000.00 2750.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  300 LF  11.00 3300.00 11.00 3300.00 12.00 3600.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  6 EA  100.00 600.00 100.00 600.00 350.00 2100.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   500 LF  2.00 1000.00 2.00 1000.00 1.42 710.00SAFETY FENCE
0061 6030000000-E 1630  500 CY  2.25 1125.00 2.25 1125.00 9.00 4500.00SILT EXCAVATION
0062 6036000000-E 1631  8,725 SY  1.25 10906.25 1.25 10906.25 1.10 9597.50MATTING FOR EROS CONTROL
0063 6037000000-E SP   975 SY  5.75 5606.25 4.10 3997.50 4.60 4485.00COIR FIBER MAT
0064 6038000000-E SP   891 SY  4.95 4410.45 5.50 4900.50 5.60 4989.60PERM SOIL REINF MAT
0065 6042000000-E 1632  120 LF  3.50 420.00 5.50 660.00 6.50 780.001/4" HARDWARE CLOTH
0066 6071010000-E SP   1,030 LF  7.00 7210.00 5.20 5356.00 6.75 6952.50WATTLE
0067 6071020000-E SP   150 LB  4.00 600.00 9.60 1440.00 7.00 1050.00POLYACRYLAMIDE (PAM)
0068 6071030000-E SP   155 LF  5.75 891.25 10.00 1550.00 6.75 1046.25COIR FIBER BAFFLE
0069 6071050000-E SP   3 EA  950.00 2850.00 950.00 2850.00 975.00 2925.00**" SKIMMER

(1-1/2")
0070 6084000000-E 1660 4.5 ACR 1600.00 7200.00 2100.00 9450.00 2880.00 12960.00SEEDING AND MULCHING
0071 6087000000-E 1660 4.5 ACR 150.00 675.00 90.00 405.00 38.00 171.00MOWING
0072 6090000000-E 1661  100 LB  4.00 400.00 4.40 440.00 10.00 1000.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 700.00 175.00 2600.00 650.00 1200.00 300.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  125 LB  3.00 375.00 4.40 550.00 1.45 181.25SEED FOR SUPP SEEDING
0075 6108000000-E 1665 3.5 TON 800.00 2800.00 2600.00 9100.00 740.00 2590.00FERTILIZER TOPDRESSING
0076 6114500000-N SP   10 MHR 45.00 450.00 18.00 180.00 38.00 380.00SPECIALIZED HAND MOWING
0077 6117000000-N SP   25 EA  150.00 3750.00 1.00 25.00 125.00 3125.00RESPONSE FOR EROS CONTROL
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0.208 MI

0078 6123000000-E 1670  1 ACR 1200.00 1200.00 1500.00 1500.00 600.00 600.00REFORESTATION

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 7000.00 20000.00 31975.00REMV EXIST STR **********
(16+54.00-L-)

0080 8105520000-E SP  33.3 LF  202.66 6748.58 307.00 10223.10 435.00 14485.503'-0" DRILLD PIER IN SOIL
0081 8105620000-E SP   41 LF  2342.06 96024.46 1442.00 59122.00 1920.00 78720.003'-0" DRILLD PIER NO SOIL
0082 8111200000-E SP  11.2 LF  112.60 1261.12 150.00 1680.00 135.00 1512.00PERM STL CASING FOR 3' PIER
0083 8113000000-N SP   1 EA  565.00 565.00 500.00 500.00 500.00 500.00SID INSPECTION
0084 8114000000-N SP   2 EA  1260.00 2520.00 500.00 1000.00 1000.00 2000.00SPT TESTING
0085 8182000000-E 420 64.3 CY  670.19 43093.22 950.00 61085.00 995.00 63978.50CLASS A CONCRETE (BRIDGE)
0086 8210000000-N 422 Lump Sum 14950.00 17500.00 12905.00BRG APPR SLAB ***********

(16+54.00-L-)
0087 8217000000-E 425  22,476 LB  0.91 20453.16 1.00 22476.00 1.00 22476.00REINF STEEL (BRIDGE)
0088 8238000000-E 425  3,178 LB  1.79 5688.62 2.00 6356.00 1.35 4290.30SPIRAL COL REINF STL BRG
0089 8364000000-E SP   215 LF  52.27 11238.05 40.00 8600.00 62.85 13512.75HP12X53 PILES
0090 8505000000-E SP  260.75 LF  65.81 17159.96 63.50 16557.63 63.40 16531.55VERT CONC BARRIER RAIL
0091 8608000000-E 876  735 TON 39.00 28665.00 38.00 27930.00 49.20 36162.00RIP RAP II (2'-0")
0092 8622000000-E 876  820 SY  2.00 1640.00 1.50 1230.00 2.95 2419.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 5690.00 7700.00 9500.00ELASTOMERIC BEARINGS
0094 8762000000-E 430  1,170 LF  107.67 125973.90 112.00 131040.00 122.00 142740.003'-0"X 1'-9"PRESTR SLABS
0095 8897000000-N SP   1 EA  2800.00 2800.00 1000.00 1000.00 2200.00 2200.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 836646.17 TOTAL 851597.08 TOTAL 854822.83CONTRACT TOTAL

 

    SUB-TOTAL 445175.10 SUB-TOTAL 457597.35 SUB-TOTAL 398915.23ROADWAY ITEMS
    SUB-TOTAL 391471.07 SUB-TOTAL 393999.73 SUB-TOTAL 455907.60STRUCTURE ITEMS
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UNITED CONTRACTORS, LLC BLYTHE DEVELOPMENT CO.

GREAT FALLS,  SC CHARLOTTE,  NC

C202656OCT 18 2011
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43000.00 50976.50 48000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 6000.00 4470.90 7500.00BRG APP SUB REG TIER**

(-L- 16+54)
0003 0038000000-E SP   350 CY  6.00 2100.00 6.5475 2291.63 6.00 2100.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 140000.00 76965.00 140085.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 6226.50 6226.50 100.00 100.00SUPP CLEARING & GRUBBING
0006 0080000000-E SP   650 TON 23.50 15275.00 26.4666 17203.29 23.50 15275.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  135 CY  8.00 1080.00 6.2265 840.58 8.00 1080.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  1,300 SY  1.50 1950.00 2.4381 3169.53 1.50 1950.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   40 TON 31.00 1240.00 36.8515 1474.06 31.00 1240.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   120 SY  1.50 180.00 2.4381 292.57 1.50 180.00FND CONDIT FABRIC
0011 0335200000-E SP   84 LF  41.00 3444.00 32.0586 2692.92 41.00 3444.0015" DRAINAGE PIPE
0012 0335300000-E SP   212 LF  49.00 10388.00 31.5336 6685.12 49.00 10388.0018" DRAINAGE PIPE
0013 0335850000-E SP   2 EA  150.00 300.00 538.545 1077.09 150.00 300.00**" DRAINAGE PIPE ELBOW

(15")
0014 0343000000-E SP   40 LF  41.00 1640.00 29.4336 1177.34 41.00 1640.0015" SIDE DRAIN PIPE
0015 1121000000-E 520  1,330 TON 29.00 38570.00 32.51 43238.30 29.00 38570.00AGGREGATE BASE COURSE
0016 1275000000-E 600  945 GAL 2.50 2362.50 2.50 2362.50 2.50 2362.50PRIME COAT
0017 1525000000-E 610  430 TON 62.50 26875.00 62.50 26875.00 62.50 26875.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E SP   30 TON 730.00 21900.00 730.00 21900.00 730.00 21900.00ASP FOR PLANT MIX
0019 2000000000-N 806  26 EA  200.00 5200.00 144.90 3767.40 200.00 5200.00RIGHT OF WAY MARKERS
0020 2022000000-E SP   45 CY  4.00 180.00 8.9418 402.38 4.00 180.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   35 CY  14.00 490.00 36.8515 1289.80 14.00 490.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   200 LF  3.25 650.00 8.7024 1740.48 3.25 650.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  175.00 175.00 243.81 243.81 175.00 175.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  3.25 19.50 12.831 76.99 3.25 19.506" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  3 EA  1600.00 4800.00 1100.40 3301.20 1600.00 4800.00MASNRY DRAINAGE STRUCT
0026 2364200000-N 840  2 EA  350.00 700.00 558.81 1117.62 350.00 700.00FRAME W/2GRTS 840.20 STD
0027 2367000000-N 840  1 EA  320.00 320.00 558.81 558.81 320.00 320.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  10 LF  50.00 500.00 34.881 348.81 50.00 500.00SHOULDER BERM GUTTER
0029 3030000000-E 862  75 LF  17.00 1275.00 17.00 1275.00 16.00 1200.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  25.00 125.00 25.00 125.00 13.00 65.00ADDIT GUARDRAIL POSTS
0031 3165000000-N SP   4 EA  1700.00 6800.00 1300.00 5200.00 1700.00 6800.00GR ANCHOR TYPE **********

(350 TL-2)
0032 3215000000-N 862  4 EA  1300.00 5200.00 1700.00 6800.00 1400.00 5600.00GR ANCHOR TYPE III
0033 3628000000-E 876  111 TON 40.00 4440.00 47.453 5267.28 40.00 4440.00RIP RAP, CLASS I
0034 3649000000-E 876  3 TON 170.00 510.00 49.553 148.66 170.00 510.00RIP RAP, CLASS B
0035 3656000000-E 876  857 SY  1.75 1499.75 2.4381 2089.45 1.75 1499.75FILTER FABRIC FOR DRAINGE
0036 4072000000-E 903  305 LF  4.25 1296.25 5.25 1601.25 5.25 1601.25SUPPORT, 3-LB STL U-CHAN
0037 4096000000-N 904  2 EA  95.00 190.00 125.00 250.00 125.00 250.00SIGN ERECTION, TYPE D
0038 4102000000-N 904  24 EA  45.00 1080.00 65.00 1560.00 65.00 1560.00SIGN ERECTION, TYPE E
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0039 4116100000-N 904  1 EA  65.00 65.00 350.00 350.00 350.00 350.00SIGN ERECT, RELOC ** GRD MTD
(E)

0040 4155000000-N 907  8 EA  1.00 8.00 5.00 40.00 5.00 40.00DISPOSE SIGN SYST U-CHAN
0041 4192000000-N 907  1 EA  1.00 1.00 5.00 5.00 5.00 5.00DISPOSE SUPPORT, U-CHAN
0042 4400000000-E 1110  494 SF  4.50 2223.00 4.85 2395.90 4.85 2395.90WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  96 SF  35.00 3360.00 9.50 912.00 8.85 849.60WORK ZONE SIGNS (PORT)
0044 4410000000-E 1110  94 SF  5.00 470.00 6.15 578.10 6.15 578.10WORK ZONE SIGNS (BARR)
0045 4430000000-N 1130  45 EA  35.00 1575.00 50.00 2250.00 46.00 2070.00DRUMS
0046 4435000000-N 1135  69 EA  10.00 690.00 18.00 1242.00 15.85 1093.65CONES
0047 4445000000-E 1145  80 LF  17.25 1380.00 19.50 1560.00 19.50 1560.00BARRICADES (TYPE III)
0048 4455000000-N 1150  38 MD  140.00 5320.00 340.20 12927.60 140.00 5320.00FLAGGER
0049 4810000000-E 1205  12,260 LF  0.19 2329.40 0.37 4536.20 0.37 4536.20PAINT PVMT MARKINGS 4"
0050 4900000000-N 1251  16 EA  10.00 160.00 20.00 320.00 20.00 320.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  1,950 LF  2.25 4387.50 2.36 4602.00 2.25 4387.50TEMPORARY SILT FENCE
0052 6006000000-E 1610  405 TON 21.00 8505.00 41.4918 16804.18 21.00 8505.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  100 TON 36.00 3600.00 43.5918 4359.18 36.00 3600.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  80 TON 29.50 2360.00 34.2405 2739.24 29.50 2360.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 4.5 ACR 1000.00 4500.00 850.00 3825.00 1000.00 4500.00TEMPORARY MULCHING
0056 6018000000-E 1620  200 LB  3.50 700.00 6.00 1200.00 3.50 700.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 2.75 TON 1500.00 4125.00 1000.00 2750.00 2700.00 7425.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  300 LF  11.00 3300.00 9.177 2753.10 11.00 3300.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  6 EA  100.00 600.00 149.31 895.86 100.00 600.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   500 LF  2.00 1000.00 1.52 760.00 2.00 1000.00SAFETY FENCE
0061 6030000000-E 1630  500 CY  2.25 1125.00 7.854 3927.00 2.25 1125.00SILT EXCAVATION
0062 6036000000-E 1631  8,725 SY  1.25 10906.25 1.75 15268.75 1.25 10906.25MATTING FOR EROS CONTROL
0063 6037000000-E SP   975 SY  4.10 3997.50 4.94 4816.50 4.10 3997.50COIR FIBER MAT
0064 6038000000-E SP   891 SY  5.50 4900.50 9.00 8019.00 5.50 4900.50PERM SOIL REINF MAT
0065 6042000000-E 1632  120 LF  5.50 660.00 4.66 559.20 5.50 660.001/4" HARDWARE CLOTH
0066 6071010000-E SP   1,030 LF  5.20 5356.00 4.72 4861.60 5.20 5356.00WATTLE
0067 6071020000-E SP   150 LB  9.60 1440.00 16.09 2413.50 9.60 1440.00POLYACRYLAMIDE (PAM)
0068 6071030000-E SP   155 LF  10.00 1550.00 4.86 753.30 10.00 1550.00COIR FIBER BAFFLE
0069 6071050000-E SP   3 EA  950.00 2850.00 927.23 2781.69 950.00 2850.00**" SKIMMER

(1-1/2")
0070 6084000000-E 1660 4.5 ACR 1750.00 7875.00 1990.00 8955.00 2100.00 9450.00SEEDING AND MULCHING
0071 6087000000-E 1660 4.5 ACR 90.00 405.00 50.00 225.00 90.00 405.00MOWING
0072 6090000000-E 1661  100 LB  3.00 300.00 7.00 700.00 4.40 440.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 2600.00 650.00 900.00 225.00 2600.00 650.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  125 LB  4.40 550.00 3.00 375.00 4.40 550.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 3.5 TON 1500.00 5250.00 850.00 2975.00 2600.00 9100.00FERTILIZER TOPDRESSING
0076 6114500000-N SP   10 MHR 15.00 150.00 20.00 200.00 18.00 180.00SPECIALIZED HAND MOWING
0077 6117000000-N SP   25 EA  1.00 25.00 250.00 6250.00 1.00 25.00RESPONSE FOR EROS CONTROL
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0078 6123000000-E 1670  1 ACR 1500.00 1500.00 2200.00 2200.00 1500.00 1500.00REFORESTATION

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 6500.00 10000.00 14000.00REMV EXIST STR **********
(16+54.00-L-)

0080 8105520000-E SP  33.3 LF  380.00 12654.00 300.00 9990.00 450.00 14985.003'-0" DRILLD PIER IN SOIL
0081 8105620000-E SP   41 LF  1515.00 62115.00 2100.00 86100.00 2000.00 82000.003'-0" DRILLD PIER NO SOIL
0082 8111200000-E SP  11.2 LF  100.00 1120.00 225.00 2520.00 255.00 2856.00PERM STL CASING FOR 3' PIER
0083 8113000000-N SP   1 EA  500.00 500.00 750.00 750.00 500.00 500.00SID INSPECTION
0084 8114000000-N SP   2 EA  1000.00 2000.00 750.00 1500.00 1000.00 2000.00SPT TESTING
0085 8182000000-E 420 64.3 CY  1000.00 64300.00 750.00 48225.00 975.00 62692.50CLASS A CONCRETE (BRIDGE)
0086 8210000000-N 422 Lump Sum 18000.00 22500.00 20000.00BRG APPR SLAB ***********

(16+54.00-L-)
0087 8217000000-E 425  22,476 LB  1.35 30342.60 1.00 22476.00 1.50 33714.00REINF STEEL (BRIDGE)
0088 8238000000-E 425  3,178 LB  4.30 13665.40 1.25 3972.50 2.00 6356.00SPIRAL COL REINF STL BRG
0089 8364000000-E SP   215 LF  60.00 12900.00 55.00 11825.00 98.00 21070.00HP12X53 PILES
0090 8505000000-E SP  260.75 LF  60.00 15645.00 145.00 37808.75 55.00 14341.25VERT CONC BARRIER RAIL
0091 8608000000-E 876  735 TON 38.00 27930.00 43.5918 32039.97 38.00 27930.00RIP RAP II (2'-0")
0092 8622000000-E 876  820 SY  1.50 1230.00 2.4381 1999.24 1.50 1230.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 9000.00 6000.00 5900.00ELASTOMERIC BEARINGS
0094 8762000000-E 430  1,170 LF  125.00 146250.00 120.00 140400.00 165.00 193050.003'-0"X 1'-9"PRESTR SLABS
0095 8897000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 2500.00 2500.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 878057.15 TOTAL 880500.13 TOTAL 975255.95CONTRACT TOTAL

 

    SUB-TOTAL 451905.15 SUB-TOTAL 440393.67 SUB-TOTAL 470131.20ROADWAY ITEMS
    SUB-TOTAL 426152.00 SUB-TOTAL 440106.46 SUB-TOTAL 505124.75STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49350.00 48000.00 49000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 7500.00 7000.00 5000.00BRG APP SUB REG TIER**

(-L- 16+54)
0003 0038000000-E SP   350 CY  15.00 5250.00 6.00 2100.00 10.00 3500.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 156700.00 111000.00 101000.00GRADING
0005 0050000000-E 226  1 ACR 3560.00 3560.00 1000.00 1000.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0080000000-E SP   650 TON 28.23 18349.50 24.00 15600.00 20.00 13000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  135 CY  21.56 2910.60 8.00 1080.00 10.00 1350.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  1,300 SY  1.77 2301.00 1.50 1950.00 3.25 4225.00SOIL STABILIZATION FABRIC
0009 0318000000-E SP   40 TON 42.94 1717.60 31.00 1240.00 35.00 1400.00FND CONDIT MATL MINOR STRS
0010 0320000000-E SP   120 SY  3.71 445.20 1.50 180.00 4.25 510.00FND CONDIT FABRIC
0011 0335200000-E SP   84 LF  63.85 5363.40 41.00 3444.00 45.00 3780.0015" DRAINAGE PIPE
0012 0335300000-E SP   212 LF  56.48 11973.76 49.00 10388.00 50.00 10600.0018" DRAINAGE PIPE
0013 0335850000-E SP   2 EA  343.10 686.20 150.00 300.00 300.00 600.00**" DRAINAGE PIPE ELBOW

(15")
0014 0343000000-E SP   40 LF  48.95 1958.00 41.00 1640.00 35.00 1400.0015" SIDE DRAIN PIPE
0015 1121000000-E 520  1,330 TON 32.85 43690.50 29.00 38570.00 28.50 37905.00AGGREGATE BASE COURSE
0016 1275000000-E 600  945 GAL 4.09 3865.05 5.00 4725.00 5.00 4725.00PRIME COAT
0017 1525000000-E 610  430 TON 68.34 29386.20 72.00 30960.00 65.00 27950.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E SP   30 TON 665.40 19962.00 660.00 19800.00 675.00 20250.00ASP FOR PLANT MIX
0019 2000000000-N 806  26 EA  125.00 3250.00 165.00 4290.00 250.00 6500.00RIGHT OF WAY MARKERS
0020 2022000000-E SP   45 CY  20.00 900.00 4.00 180.00 13.50 607.50SUBDRAIN EXCAVATION
0021 2033000000-E SP   35 CY  65.00 2275.00 14.00 490.00 118.00 4130.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   200 LF  10.00 2000.00 4.00 800.00 5.00 1000.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  250.00 250.00 175.00 175.00 300.00 300.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  25.00 150.00 4.00 24.00 10.60 63.606" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  3 EA  2808.51 8425.53 1600.00 4800.00 1500.00 4500.00MASNRY DRAINAGE STRUCT
0026 2364200000-N 840  2 EA  500.00 1000.00 350.00 700.00 325.00 650.00FRAME W/2GRTS 840.20 STD
0027 2367000000-N 840  1 EA  500.00 500.00 320.00 320.00 350.00 350.00FRAME W/2GRTS 840.29 STD
0028 2556000000-E 846  10 LF  126.29 1262.90 100.00 1000.00 50.00 500.00SHOULDER BERM GUTTER
0029 3030000000-E 862  75 LF  17.00 1275.00 17.00 1275.00 17.00 1275.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  25.00 125.00 25.00 125.00 25.00 125.00ADDIT GUARDRAIL POSTS
0031 3165000000-N SP   4 EA  1700.00 6800.00 1300.00 5200.00 1700.00 6800.00GR ANCHOR TYPE **********

(350 TL-2)
0032 3215000000-N 862  4 EA  1300.00 5200.00 1700.00 6800.00 1300.00 5200.00GR ANCHOR TYPE III
0033 3628000000-E 876  111 TON 53.12 5896.32 40.00 4440.00 55.00 6105.00RIP RAP, CLASS I
0034 3649000000-E 876  3 TON 53.22 159.66 170.00 510.00 55.00 165.00RIP RAP, CLASS B
0035 3656000000-E 876  857 SY  3.44 2948.08 2.00 1714.00 4.25 3642.25FILTER FABRIC FOR DRAINGE
0036 4072000000-E 903  305 LF  4.25 1296.25 5.00 1525.00 4.25 1296.25SUPPORT, 3-LB STL U-CHAN
0037 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00 95.00 190.00SIGN ERECTION, TYPE D
0038 4102000000-N 904  24 EA  45.00 1080.00 45.00 1080.00 45.00 1080.00SIGN ERECTION, TYPE E
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0039 4116100000-N 904  1 EA  65.00 65.00 65.00 65.00 65.00 65.00SIGN ERECT, RELOC ** GRD MTD
(E)

0040 4155000000-N 907  8 EA  1.00 8.00 50.00 400.00 1.00 8.00DISPOSE SIGN SYST U-CHAN
0041 4192000000-N 907  1 EA  1.00 1.00 50.00 50.00 1.00 1.00DISPOSE SUPPORT, U-CHAN
0042 4400000000-E 1110  494 SF  4.50 2223.00 5.00 2470.00 15.00 7410.00WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  96 SF  63.48 6094.08 8.00 768.00 7.50 720.00WORK ZONE SIGNS (PORT)
0044 4410000000-E 1110  94 SF  58.73 5520.62 5.00 470.00 9.00 846.00WORK ZONE SIGNS (BARR)
0045 4430000000-N 1130  45 EA  81.39 3662.55 35.00 1575.00 50.00 2250.00DRUMS
0046 4435000000-N 1135  69 EA  31.32 2161.08 22.00 1518.00 25.00 1725.00CONES
0047 4445000000-E 1145  80 LF  27.55 2204.00 18.00 1440.00 25.00 2000.00BARRICADES (TYPE III)
0048 4455000000-N 1150  38 MD  216.26 8217.88 140.00 5320.00 255.00 9690.00FLAGGER
0049 4810000000-E 1205  12,260 LF  0.19 2329.40 0.40 4904.00 0.28 3432.80PAINT PVMT MARKINGS 4"
0050 4900000000-N 1251  16 EA  10.00 160.00 20.00 320.00 25.00 400.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  1,950 LF  2.36 4602.00 2.50 4875.00 2.36 4602.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  405 TON 53.12 21513.60 21.00 8505.00 55.00 22275.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  100 TON 53.11 5311.00 36.00 3600.00 55.00 5500.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  80 TON 42.57 3405.60 30.00 2400.00 50.00 4000.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 4.5 ACR 400.00 1800.00 1000.00 4500.00 850.00 3825.00TEMPORARY MULCHING
0056 6018000000-E 1620  200 LB  2.90 580.00 4.00 800.00 6.00 1200.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 2.75 TON 1000.00 2750.00 2700.00 7425.00 1000.00 2750.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  300 LF  15.44 4632.00 11.00 3300.00 24.00 7200.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  6 EA  155.28 931.68 100.00 600.00 225.00 1350.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   500 LF  1.52 760.00 2.00 1000.00 1.52 760.00SAFETY FENCE
0061 6030000000-E 1630  500 CY  11.99 5995.00 2.50 1250.00 10.50 5250.00SILT EXCAVATION
0062 6036000000-E 1631  8,725 SY  1.70 14832.50 1.50 13087.50 1.75 15268.75MATTING FOR EROS CONTROL
0063 6037000000-E SP   975 SY  8.46 8248.50 4.50 4387.50 4.94 4816.50COIR FIBER MAT
0064 6038000000-E SP   891 SY  9.12 8125.92 5.50 4900.50 9.00 8019.00PERM SOIL REINF MAT
0065 6042000000-E 1632  120 LF  4.66 559.20 5.50 660.00 4.66 559.201/4" HARDWARE CLOTH
0066 6071010000-E SP   1,030 LF  4.72 4861.60 5.50 5665.00 5.00 5150.00WATTLE
0067 6071020000-E SP   150 LB  16.09 2413.50 10.00 1500.00 16.09 2413.50POLYACRYLAMIDE (PAM)
0068 6071030000-E SP   155 LF  4.86 753.30 10.00 1550.00 4.86 753.30COIR FIBER BAFFLE
0069 6071050000-E SP   3 EA  927.23 2781.69 950.00 2850.00 1500.00 4500.00**" SKIMMER

(1-1/2")
0070 6084000000-E 1660 4.5 ACR 2880.00 12960.00 2100.00 9450.00 1990.00 8955.00SEEDING AND MULCHING
0071 6087000000-E 1660 4.5 ACR 38.00 171.00 150.00 675.00 50.00 225.00MOWING
0072 6090000000-E 1661  100 LB  10.00 1000.00 5.00 500.00 7.00 700.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 1200.00 300.00 2600.00 650.00 900.00 225.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  125 LB  1.45 181.25 5.00 625.00 3.00 375.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 3.5 TON 740.00 2590.00 2600.00 9100.00 850.00 2975.00FERTILIZER TOPDRESSING
0076 6114500000-N SP   10 MHR 38.00 380.00 18.00 180.00 20.00 200.00SPECIALIZED HAND MOWING
0077 6117000000-N SP   25 EA  50.00 1250.00 350.00 8750.00 250.00 6250.00RESPONSE FOR EROS CONTROL
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0078 6123000000-E 1670  1 ACR 600.00 600.00 1500.00 1500.00 2200.00 2200.00REFORESTATION

STRUCTURE ITEMS

0079 8035000000-N 402 Lump Sum 20000.00 6500.00 45000.00REMV EXIST STR **********
(16+54.00-L-)

0080 8105520000-E SP  33.3 LF  580.00 19314.00 1200.00 39960.00 240.00 7992.003'-0" DRILLD PIER IN SOIL
0081 8105620000-E SP   41 LF  1240.00 50840.00 1400.00 57400.00 1500.00 61500.003'-0" DRILLD PIER NO SOIL
0082 8111200000-E SP  11.2 LF  400.00 4480.00 200.00 2240.00 400.00 4480.00PERM STL CASING FOR 3' PIER
0083 8113000000-N SP   1 EA  600.00 600.00 1000.00 1000.00 600.00 600.00SID INSPECTION
0084 8114000000-N SP   2 EA  800.00 1600.00 2000.00 4000.00 800.00 1600.00SPT TESTING
0085 8182000000-E 420 64.3 CY  1150.00 73945.00 1000.00 64300.00 1000.00 64300.00CLASS A CONCRETE (BRIDGE)
0086 8210000000-N 422 Lump Sum 20000.00 35000.00 20000.00BRG APPR SLAB ***********

(16+54.00-L-)
0087 8217000000-E 425  22,476 LB  1.00 22476.00 2.00 44952.00 1.00 22476.00REINF STEEL (BRIDGE)
0088 8238000000-E 425  3,178 LB  2.50 7945.00 4.00 12712.00 2.00 6356.00SPIRAL COL REINF STL BRG
0089 8364000000-E SP   215 LF  61.00 13115.00 120.00 25800.00 70.00 15050.00HP12X53 PILES
0090 8505000000-E SP  260.75 LF  75.00 19556.25 75.00 19556.25 67.00 17470.25VERT CONC BARRIER RAIL
0091 8608000000-E 876  735 TON 51.00 37485.00 38.00 27930.00 45.00 33075.00RIP RAP II (2'-0")
0092 8622000000-E 876  820 SY  2.50 2050.00 2.00 1640.00 4.00 3280.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 6000.00 8000.00 7500.00ELASTOMERIC BEARINGS
0094 8762000000-E 430  1,170 LF  110.00 128700.00 155.00 181350.00 172.50 201825.003'-0"X 1'-9"PRESTR SLABS
0095 8897000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 2000.00 2000.00GENERIC STRUCTURE ITEM (EA)

CSL TESTING

 

    TOTAL 986994.95 TOTAL 992540.75 TOTAL 997023.90CONTRACT TOTAL

 

    SUB-TOTAL 556888.70 SUB-TOTAL 458200.50 SUB-TOTAL 482519.65ROADWAY ITEMS
    SUB-TOTAL 430106.25 SUB-TOTAL 534340.25 SUB-TOTAL 514504.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  743180.00DAVIE GRADING, INC.
     2  796168.51APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     3  822094.35TCB BUILDERS, LLC
     4  836646.17SMITH-ROWE, LLC
     5  851597.08APPLE TUCK & ASSOCIATES, INC.
     6  854822.83DANE CONSTRUCTION, INC.
     7  878057.15R.E. BURNS & SONS CO., INC.
     8  880500.13UNITED CONTRACTORS, LLC
     9  975255.95BLYTHE DEVELOPMENT CO.
     10  986994.95S. T. WOOTEN CORPORATION
     11  992540.75DELLINGER, INC.
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     12  997023.90BLYTHE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1472000.00 1500000.00 1500000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 1635500.00 2275000.00 2848091.00CLEARING & GRUBBING
0003 0008000000-E 200  3 ACR 4500.00 13500.00 100.00 300.00 3000.00 9000.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  2 EA  1673.96 3347.92 1500.00 3000.00 2500.00 5000.00SEALING ABANDONED WELLS
0005 0036000000-E 225  14,000 CY  6.50 91000.00 7.50 105000.00 4.80 67200.00UNDERCUT EXCAVATION
0006 0038000000-E SP   6,472 CY  10.32 66791.04 5.00 32360.00 4.80 31065.60SHALLOW UNDERCUT
0007 0080000000-E SP   12,232 TON 18.50 226292.00 16.50 201828.00 18.87 230817.84CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  3,630 CY  10.00 36300.00 5.50 19965.00 5.75 20872.50DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  1,640 LF  5.00 8200.00 2.00 3280.00 1.20 1968.00BERM DITCH CONSTRUCTION
0010 0156000000-E 250  81,870 SY  1.80 147366.00 2.00 163740.00 3.45 282451.50REMOVAL OF EXT ASPHALT PVMT
0011 0196000000-E 270  15,362 SY  1.80 27651.60 3.00 46086.00 2.00 30724.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   2,240 SF  31.00 69440.00 100.00 224000.00 31.00 69440.00TEMPORARY SHORING
0013 0241000000-E SP   1,000 SY  66.50 66500.00 67.00 67000.00 66.50 66500.00GENERIC GRADING ITEM (SY)

SLOPE STABILIZATION
0014 0255000000-E SP   100 TON 24.11 2411.00 27.00 2700.00 12.00 1200.00GENERIC GRADING ITEM (TON)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0015 0262000000-N SP   1,000 EA  115.00 115000.00 115.00 115000.00 115.00 115000.00GENERIC GRADING ITEM (EA)

HORIZONTAL DRAINS
0016 0318000000-E SP   6,183 TON 22.45 138808.35 26.00 160758.00 26.13 161561.79FND CONDIT MATL MINOR STRS
0017 0320000000-E SP   13,660 SY  2.45 33467.00 3.00 40980.00 2.43 33193.80FND CONDIT FABRIC
0018 0973100000-E SP   100 LF  799.35 79935.00 620.00 62000.00 1100.00 110000.00**"WLD STL PIPE GRAD IN SOIL

(60", 0.875". B)
0019 0986000000-E SP   160 LF  26.64 4262.40 30.00 4800.00 38.77 6203.20GENERIC PIPE ITEM (LF)

15" PLAIN CS PIPE
0020 0987000000-E 310  432 LF  27.02 11672.64 30.00 12960.00 38.77 16748.64GENERIC PIPE ITEM (LF) 310

15" CS PIPE CULVERTS, 0.064"  THICK
0021 0987000000-E 310  23,456 LF  23.16 543240.96 30.00 703680.00 36.85 864353.60GENERIC PIPE ITEM (LF) 310

15" RC PIPE CULVERTS, CLASS   III
0022 0987000000-E 310  160 LF  34.46 5513.60 35.00 5600.00 39.89 6382.40GENERIC PIPE ITEM (LF) 310

15" RC PIPE CULVERTS, CLASS IV
0023 0987000000-E 310  476 LF  22.69 10800.44 25.00 11900.00 36.85 17540.60GENERIC PIPE ITEM (LF) 310

15" SIDE DRAIN PIPE
0024 0987000000-E 310  116 LF  29.49 3420.84 35.00 4060.00 41.43 4805.88GENERIC PIPE ITEM (LF) 310

18" CS PIPE CULVERTS, 0.064"  THICK
0025 0987000000-E 310  9,168 LF  26.33 241393.44 35.00 320880.00 39.00 357552.00GENERIC PIPE ITEM (LF) 310

18" RC PIPE CULVERTS, CLASS   III
0026 0987000000-E 310  172 LF  26.93 4631.96 30.00 5160.00 39.00 6708.00GENERIC PIPE ITEM (LF) 310

18" SIDE DRAIN PIPE
0027 0987000000-E 310  124 LF  35.18 4362.32 40.00 4960.00 45.46 5637.04GENERIC PIPE ITEM (LF) 310

24" CS PIPE CULVERTS, 0.064"  THICK
0028 0987000000-E 310  5,940 LF  33.07 196435.80 40.00 237600.00 42.73 253816.20GENERIC PIPE ITEM (LF) 310

24" RC PIPE CULVERTS, CLASS   III
0029 0987000000-E 310  28 LF  31.15 872.20 35.00 980.00 42.73 1196.44GENERIC PIPE ITEM (LF) 310

24" SIDE DRAIN PIPE
0030 0987000000-E 310  36 LF  43.09 1551.24 45.00 1620.00 53.34 1920.24GENERIC PIPE ITEM (LF) 310

30" CS PIPE CULVERTS, 0.079"  THICK
0031 0987000000-E 310  584 LF  44.36 25906.24 55.00 32120.00 54.37 31752.08GENERIC PIPE ITEM (LF) 310

30" RC PIPE CULVERTS, CLASS   III
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0032 0987000000-E 310  136 LF  64.38 8755.68 65.00 8840.00 63.10 8581.60GENERIC PIPE ITEM (LF) 310
36" RC PIPE CULVERTS, CLASS   III

0033 0987000000-E 310  28 LF  111.41 3119.48 100.00 2800.00 87.54 2451.12GENERIC PIPE ITEM (LF) 310
48" RC PIPE CULVERTS, CLASS   III

0034 0987000000-E 310  92 LF  197.42 18162.64 150.00 13800.00 141.40 13008.80GENERIC PIPE ITEM (LF) 310
60" RC PIPE CULVERTS, CLASS   III

0035 0988000000-E 310  12 EA  237.00 2844.00 550.00 6600.00 263.94 3167.28GENERIC PIPE ITEM (EA) 310
15" CS PIPE ELBOWS, 0.064"    THICK

0036 0988000000-E 310  4 EA  287.89 1151.56 500.00 2000.00 282.57 1130.28GENERIC PIPE ITEM (EA) 310
18" CS PIPE ELBOWS, 0.064"    THICK

0037 0988000000-E 310  4 EA  394.50 1578.00 550.00 2200.00 352.41 1409.64GENERIC PIPE ITEM (EA) 310
24" CS PIPE ELBOWS, 0.064"    THICK

0038 0995000000-E 340  2,122 LF  13.81 29304.82 17.00 36074.00 14.43 30620.46PIPE REMOVAL
0039 1011000000-N 500 Lump Sum 1000000.00 700000.00 683380.00FINE GRADING
0040 1110000000-E 510  10,000 TON 3.36 33600.00 26.00 260000.00 16.67 166700.00STABILIZER AGGREGATE
0041 1220000000-E 545  300 TON 26.73 8019.00 22.00 6600.00 29.67 8901.00INCIDENTAL STONE BASE
0042 1498000000-E 610  57,150 TON 41.15 2351722.50 42.00 2400300.00 37.64 2151126.00ASP CONC INTR CRS I19.0B
0043 1519000000-E 610  47,450 TON 45.20 2144740.00 46.00 2182700.00 39.75 1886137.50ASP CONC SURF CRS S9.5B
0044 1693000000-E 654  400 TON 184.47 73788.00 171.00 68400.00 95.06 38024.00ASPH PLT MIX PVMT REPAIR
0045 2000000000-N 806  165 EA  166.00 27390.00 170.00 28050.00 166.00 27390.00RIGHT OF WAY MARKERS
0046 2022000000-E SP   224 CY  15.00 3360.00 8.00 1792.00 15.00 3360.00SUBDRAIN EXCAVATION
0047 2033000000-E SP   168 CY  50.00 8400.00 50.00 8400.00 50.00 8400.00SUBDRAIN FINE AGGREGATE
0048 2044000000-E SP   1,000 LF  6.50 6500.00 5.00 5000.00 6.50 6500.006" PERF SUBDRN PIPE
0049 2070000000-N SP   2 EA  250.00 500.00 181.00 362.00 250.00 500.00SUBDRN PIPE OUTLETS
0050 2077000000-E SP   12 LF  25.00 300.00 8.00 96.00 25.00 300.006" OUTLET PIPE (SUBDRNS)
0051 2190000000-N 828  20 EA  934.74 18694.80 2800.00 56000.00 1287.75 25755.00TEMP STL PLT COVER FOR MDS
0052 2253000000-E 840 6.165 CY  1141.66 7038.33 1400.00 8631.00 1136.70 7007.76PIPE COLLARS
0053 2264000000-E 840 7.301 CY  2.38 17.38 1400.00 10221.40 1136.70 8299.05PIPE PLUGS
0054 2286000000-N 840  478 EA  1084.85 518558.30 800.00 382400.00 1351.43 645983.54MASNRY DRAINAGE STRUCT
0055 2297000000-E 840 5.09 CY  1290.34 6567.83 1050.00 5344.50 1625.84 8275.53MASNRY DRAINAGE STRUCT
0056 2308000000-E 840  126 LF  228.93 28845.18 200.00 25200.00 274.37 34570.62MASNRY DRAINAGE STRUCT
0057 2354200000-N 840  4 EA  288.63 1154.52 350.00 1400.00 263.23 1052.92FRAME W/GRATE 840.24 STD
0058 2364000000-N 840  196 EA  440.63 86363.48 450.00 88200.00 358.25 70217.00FRAME W/2GRTS 840.16 STD
0059 2366000000-N 840  40 EA  390.57 15622.80 350.00 14000.00 364.58 14583.20FRAME W/2GRTS 840.24 STD
0060 2374000000-N 840  20 EA  519.87 10397.40 550.00 11000.00 408.93 8178.60FRAME-GRT-HD 840.03 **

(E)
0061 2374000000-N 840  101 EA  545.33 55078.33 550.00 55550.00 434.27 43861.27FRAME-GRT-HD 840.03 **

(F)
0062 2374000000-N 840  116 EA  545.33 63258.28 550.00 63800.00 434.27 50375.32FRAME-GRT-HD 840.03 **

(G)
0063 2396000000-N 840  4 EA  338.50 1354.00 400.00 1600.00 256.89 1027.56FRAME W/COVER STD 840.54
0064 2451000000-N 852  193 EA  566.08 109253.44 242.00 46706.00 242.00 46706.00CONC TRANS SECT FOR DROP INLET
0065 2542000000-E 846  67,780 LF  8.99 609342.20 9.25 626965.00 9.25 626965.001'-6"CONC CURB & GUTTER
0066 2549000000-E 846  54,450 LF  11.73 638698.50 11.50 626175.00 11.50 626175.002'-6"CONC CURB & GUTTER
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0067 2591000000-E 848  9,570 SY  23.79 227670.30 26.00 248820.00 26.00 248820.004" CONCRETE SIDEWALK
0068 2612000000-E 848  610 SY  43.38 26461.80 39.00 23790.00 39.00 23790.006" CONCRETE DRIVEWAY
0069 2655000000-E 852  3,770 SY  42.18 159018.60 32.50 122525.00 32.50 122525.005" MONO CONC ISLDS (KEY IN)
0070 2759000000-N SP   20 EA  964.48 19289.60 650.00 13000.00 650.00 13000.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0071 3030000000-E 862  8,200 LF  14.25 116850.00 14.25 116850.00 14.25 116850.00STL BM GUARDRAIL
0072 3045000000-E 862 37.5 LF  18.00 675.00 18.00 675.00 18.00 675.00SBGR SHOP CURVED
0073 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 13.00 130.00ADDIT GUARDRAIL POSTS
0074 3210000000-N 862  17 EA  300.00 5100.00 300.00 5100.00 300.00 5100.00GR ANCHOR TYPE CAT-1
0075 3270000000-N SP   18 EA  1725.00 31050.00 1800.00 32400.00 1725.00 31050.00GR ANCHOR TYPE 350
0076 3380000000-E 862 312.5 LF  5.00 1562.50 5.00 1562.50 5.00 1562.50TEMP STL BM GUARDRAIL
0077 3389100000-N SP   2 EA  750.00 1500.00 750.00 1500.00 750.00 1500.00GDRL ANCH UNITS 350 TEMP
0078 3436000000-N 862  2 EA  150.00 300.00 150.00 300.00 150.00 300.00GENERIC GUARDRAIL ITEM (EA) 862

GUARDRAIL ANCHOR UNITS, TYPE CAT-1 TEMPORARY
0079 3628000000-E 876  250 TON 45.07 11267.50 53.00 13250.00 35.59 8897.50RIP RAP, CLASS I
0080 3649000000-E 876  3,200 TON 42.78 136896.00 53.00 169600.00 34.57 110624.00RIP RAP, CLASS B
0081 3656000000-E 876  15,305 SY  3.61 55251.05 2.00 30610.00 2.00 30610.00FILTER FABRIC FOR DRAINGE
0082 3659000000-N SP   2 EA  2182.88 4365.76 400.00 800.00 1460.00 2920.00PREFORMED SCOUR HOLES
0083 4057000000-E SP   12 CY  1180.00 14160.00 1180.00 14160.00 700.00 8400.00OVERHEAD FOOTING
0084 4072000000-E 903  4,361 LF  4.00 17444.00 4.00 17444.00 4.45 19406.45SUPPORT, 3-LB STL U-CHAN
0085 4082100000-N SP  Lump Sum 28580.00 28580.00 33000.00SUPPORT, OVRHD SIGN STR ****

(405+00 -L-)
0086 4096000000-N 904  29 EA  75.00 2175.00 75.00 2175.00 35.00 1015.00SIGN ERECTION, TYPE D
0087 4102000000-N 904  163 EA  48.00 7824.00 48.00 7824.00 35.00 5705.00SIGN ERECTION, TYPE E
0088 4108000000-N 904  39 EA  65.00 2535.00 65.00 2535.00 72.00 2808.00SIGN ERECTION, TYPE F
0089 4116100000-N 904  9 EA  85.00 765.00 85.00 765.00 75.00 675.00SIGN ERECT, RELOC ** GRD MTD

(D)
0090 4155000000-N 907  101 EA  2.00 202.00 2.00 202.00 15.00 1515.00DISPOSE SIGN SYST U-CHAN
0091 4400000000-E 1110  1,536 SF  4.00 6144.00 20.00 30720.00 3.95 6067.20WORK ZONE SIGNS (STAT)
0092 4405000000-E 1110  848 SF  74.57 63235.36 16.00 13568.00 7.49 6351.52WORK ZONE SIGNS (PORT)
0093 4410000000-E 1110  63 SF  55.67 3507.21 15.00 945.00 6.35 400.05WORK ZONE SIGNS (BARR)
0094 4415000000-N 1115  2 EA  4498.44 8996.88 10200.00 20400.00 3362.63 6725.26FLASHING ARROW PNL TYPE C
0095 4420000000-N 1120  5 EA  11553.11 57765.55 15500.00 77500.00 16279.38 81396.90CHANGEABLE MESSAGE SIGN
0096 4430000000-N 1130  1,571 EA  42.07 66091.97 52.00 81692.00 45.39 71307.69DRUMS
0097 4435000000-N 1135  300 EA  2.97 891.00 17.00 5100.00 17.03 5109.00CONES
0098 4445000000-E 1145  2,208 LF  43.49 96025.92 20.00 44160.00 29.84 65886.72BARRICADES (TYPE III)
0099 4455000000-N 1150  900 MD  194.89 175401.00 200.00 180000.00 187.00 168300.00FLAGGER
0100 4465000000-N 1160  4 EA  5000.00 20000.00 5000.00 20000.00 5000.00 20000.00TEMPORARY CRASH CUSHIONS
0101 4470000000-N 1160  1 EA  2500.00 2500.00 2500.00 2500.00 2500.00 2500.00RESET CRASH CUSHION
0102 4480000000-N 1165  2 EA  10023.24 20046.48 20000.00 40000.00 18414.38 36828.76TMIA
0103 4485000000-E 1170  449 LF  23.00 10327.00 25.00 11225.00 23.00 10327.00PORT CONC BARRIER
0104 4510000000-N SP   192 HR  50.00 9600.00 50.00 9600.00 40.00 7680.00LAW ENFORCEMENT
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0105 4600000000-N SP   23 EA  60.32 1387.36 160.00 3680.00 5.87 135.01GENERIC TRAFFIC CONTROL ITEM (EA)
WARNING FLAGS

0106 4650000000-N 1251  1,917 EA  4.00 7668.00 4.00 7668.00 4.00 7668.00TEMP RAISED PVMT MRKS
0107 4685000000-E 1205  40,602 LF  0.80 32481.60 0.80 32481.60 0.80 32481.60THERMO PVT MKG LINES 4"90
0108 4686000000-E 1205  18,301 LF  0.95 17385.95 0.95 17385.95 0.95 17385.95THERMO PVT MKG LINES 4"120
0109 4695000000-E 1205  9,651 LF  2.00 19302.00 2.00 19302.00 2.00 19302.00THERMO PVT MKG LINES 8"90 MILS
0110 4697000000-E 1205  650 LF  2.00 1300.00 2.00 1300.00 2.00 1300.00THERMO PVT MKG LINE 8"120 MILS
0111 4710000000-E 1205  1,612 LF  9.00 14508.00 9.00 14508.00 9.00 14508.0024"WIDE THERMO 120 MILS
0112 4725000000-E 1205  215 EA  90.00 19350.00 90.00 19350.00 90.00 19350.00THERMO PVT SYMBOL 90MILS
0113 4810000000-E 1205  824,450 LF  0.11 90689.50 0.11 90689.50 0.11 90689.50PAINT PVMT MARKINGS 4"
0114 4820000000-E 1205  5,912 LF  0.60 3547.20 0.60 3547.20 0.60 3547.20PAINT PVMT MARKINGS 8"
0115 4830000000-E 1205  332 LF  2.00 664.00 2.00 664.00 2.00 664.00PAINT PVT MKGS LINES 16"
0116 4835000000-E 1205  5,778 LF  3.00 17334.00 3.00 17334.00 3.00 17334.00PAINT PVT MKG LINES 24"
0117 4840000000-N 1205  20 EA  25.00 500.00 25.00 500.00 25.00 500.00PAINT PVT MKG CHARACTER
0118 4845000000-N 1205  558 EA  25.00 13950.00 25.00 13950.00 25.00 13950.00PAINT PVT MKG SYMBOL
0119 4850000000-E 1205  130,042 LF  0.18 23407.56 0.18 23407.56 0.18 23407.56LINE REMOVAL 4" WIDE
0120 4860000000-E 1205  1,837 LF  1.00 1837.00 1.00 1837.00 1.00 1837.00LINE REMOVAL 8" WIDE
0121 4900000000-N 1251  421 EA  4.00 1684.00 4.00 1684.00 4.00 1684.00PERM RAISED PVMT MARKERS
0122 5325000000-E 1510  749 LF  11.00 8239.00 9.43 7063.07 9.43 7063.07**" WATER LINE

(1-1/4")
0123 5325600000-E 1510  1,644 LF  30.00 49320.00 24.96 41034.24 24.96 41034.246" WATER LINE
0124 5325800000-E 1510  29 LF  260.00 7540.00 51.99 1507.71 51.99 1507.718" WATER LINE
0125 5326200000-E 1510  8,793 LF  53.00 466029.00 50.38 442991.34 50.38 442991.3412" WATER LINE
0126 5326600000-E 1510  1,476 LF  147.00 216972.00 102.03 150596.28 102.03 150596.2816" WATER LINE
0127 5540000000-E 1515  3 EA  925.00 2775.00 828.18 2484.54 828.18 2484.546" VALVE
0128 5546000000-E 1515  2 EA  1250.00 2500.00 1029.47 2058.94 1029.47 2058.948" VALVE
0129 5558000000-E 1515  6 EA  2200.00 13200.00 1805.89 10835.34 1805.89 10835.3412" VALVE
0130 5558600000-E 1515  3 EA  3505.00 10515.00 3243.71 9731.13 3243.71 9731.1316" VALVE
0131 5589200000-E 1515  2 EA  5100.00 10200.00 2444.28 4888.56 2444.28 4888.562" AIR RELEASE VALVE
0132 5648000000-N 1515  5 EA  1160.00 5800.00 1058.23 5291.15 1058.23 5291.15RELOCATE WATER METER
0133 5649000000-N 1515  2 EA  895.00 1790.00 1081.24 2162.48 1081.24 2162.48RECONNECT WATER METER
0134 5666000000-E 1515  1 EA  4600.00 4600.00 4647.01 4647.01 4647.01 4647.01FIRE HYDRANT
0135 5672000000-N 1515  14 EA  2400.00 33600.00 2691.59 37682.26 2691.59 37682.26RELOCATE FIRE HYDRANT
0136 5691000000-E 1520  2,842 LF  47.00 133574.00 39.05 110980.10 39.05 110980.10**" SANITARY GRAVITY SEWER

(15")
0137 5691700000-E 1520  148 LF  100.00 14800.00 47.16 6979.68 47.16 6979.6818" SANITARY GRAVITY SEWER
0138 5709200000-E 1520  4,450 LF  28.00 124600.00 17.14 76273.00 17.14 76273.004" FORCE MAIN SEWER
0139 5709300000-E 1520  40 LF  24.00 960.00 22.20 888.00 22.20 888.006" FORCE MAIN SEWER
0140 5709500000-E 1520  2,022 LF  34.00 68748.00 35.20 71174.40 35.20 71174.4010" FORCE MAIN SEWER
0141 5709700000-E 1520  3,483 LF  61.00 212463.00 47.75 166313.25 47.75 166313.2516" FORCE MAIN SEWER
0142 5775000000-E 1525  3 EA  3200.00 9600.00 2242.99 6728.97 2242.99 6728.974' DIA UTILITY MANHOLE
0143 5776000000-E 1525  15 EA  2800.00 42000.00 2766.35 41495.25 2766.35 41495.255' DIA UTILITY MANHOLE
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0144 5782000000-E 1525 55.3 LF  575.00 31797.50 255.36 14121.41 255.36 14121.41UTILITY MANHOLE WALL, 5' DIA
0145 5798000000-E 1530  767 LF  2.50 1917.50 3.34 2561.78 3.34 2561.78ABANDON **" UTILITY PIPE

(1-1/4")
0146 5798000000-E 1530  126 LF  12.00 1512.00 13.34 1680.84 13.34 1680.84ABANDON **" UTILITY PIPE

(15")
0147 5798000000-E 1530  5,086 LF  2.98 15156.28 4.83 24565.38 4.83 24565.38ABANDON **" UTILITY PIPE

(4")
0148 5800000000-E 1530  942 LF  3.50 3297.00 4.95 4662.90 4.95 4662.90ABANDON 6" UTILITY PIPE
0149 5801000000-E 1530  43 LF  4.50 193.50 6.79 291.97 6.79 291.97ABANDON 8" UTILITY PIPE
0150 5802000000-E 1530  4,895 LF  4.75 23251.25 8.51 41656.45 8.51 41656.45ABANDON 10" UTILITY PIPE
0151 5804000000-E 1530  8,979 LF  4.75 42650.25 10.58 94997.82 10.58 94997.82ABANDON 12" UTILITY PIPE
0152 5810000000-E 1530  4,463 LF  7.00 31241.00 15.53 69310.39 15.53 69310.39ABANDON 16" UTILITY PIPE
0153 5815500000-N 1530  2 EA  750.00 1500.00 368.08 736.16 368.08 736.16REMOVE FIRE HYDRANT
0154 5828000000-N 1530  10 EA  750.00 7500.00 793.67 7936.70 793.67 7936.70REMOVE UTILITY MANHOLE
0155 5836000000-E 1540  62 LF  150.00 9300.00 69.02 4279.24 69.02 4279.2424" ENCASEMENT PIPE
0156 5836200000-E 1540  191 LF  190.00 36290.00 103.52 19772.32 103.52 19772.3230" ENCASEMENT PIPE
0157 5871000000-E 1550  191 LF  175.00 33425.00 133.43 25485.13 133.43 25485.13**" TRENCHLESS INSTALL (IN SOIL)

(30")
0158 6000000000-E 1605  40,000 LF  0.17 6800.00 1.68 67200.00 1.68 67200.00TEMPORARY SILT FENCE
0159 6006000000-E 1610  5,750 TON 37.24 214130.00 38.62 222065.00 34.57 198777.50EROS CONTRL STONE CL A
0160 6009000000-E 1610  11,000 TON 4.39 48290.00 38.80 426800.00 34.57 380270.00EROS CONTRL STONE CL B
0161 6012000000-E 1610  10,400 TON 3.77 39208.00 34.88 362752.00 28.24 293696.00SEDIMENT CONTROL STONE
0162 6015000000-E 1615  300 ACR 35.00 10500.00 350.00 105000.00 350.00 105000.00TEMPORARY MULCHING
0163 6018000000-E 1620  11,500 LB  0.20 2300.00 2.00 23000.00 2.00 23000.00SEED FOR TEMP SEEDING
0164 6021000000-E 1620 47.5 TON 90.00 4275.00 900.00 42750.00 900.00 42750.00FERT FOR TEMP SEEDING
0165 6024000000-E 1622  7,500 LF  13.44 100800.00 11.67 87525.00 6.22 46650.00TEMPORARY SLOPE DRAINS
0166 6027000000-N 1622  150 EA  137.02 20553.00 175.70 26355.00 103.00 15450.00INLET PROTCN @ SLOPE DRNS
0167 6029000000-E SP   500 LF  1.68 840.00 1.68 840.00 1.68 840.00SAFETY FENCE
0168 6030000000-E 1630  26,000 CY  1.13 29380.00 7.97 207220.00 0.05 1300.00SILT EXCAVATION
0169 6036000000-E 1631  110,600 SY  2.69 297514.00 0.81 89586.00 0.81 89586.00MATTING FOR EROS CONTROL
0170 6037000000-E SP   500 SY  7.77 3885.00 4.00 2000.00 4.00 2000.00COIR FIBER MAT
0171 6038000000-E SP   2,250 SY  9.17 20632.50 5.40 12150.00 5.40 12150.00PERM SOIL REINF MAT
0172 6042000000-E 1632  24,300 LF  3.20 77760.00 3.20 77760.00 3.20 77760.001/4" HARDWARE CLOTH
0173 6045000000-E SP   400 LF  50.00 20000.00 50.00 20000.00 50.00 20000.00**" TEMPORARY PIPE

(24")
0174 6070000000-N SP   10 EA  200.00 2000.00 200.00 2000.00 200.00 2000.00SPECIAL STILLING BASINS
0175 6071012000-E SP   16,275 LF  0.84 13671.00 7.54 122713.50 7.54 122713.50COIR FIBER WATTLE
0176 6071020000-E SP   9,250 LB  1.10 10175.00 11.00 101750.00 11.00 101750.00POLYACRYLAMIDE (PAM)
0177 6071030000-E SP   4,000 LF  0.60 2400.00 4.30 17200.00 4.30 17200.00COIR FIBER BAFFLE
0178 6071050000-E SP   20 EA  2350.30 47006.00 427.00 8540.00 690.00 13800.00**" SKIMMER

(1-1/2")
0179 6084000000-E 1660  300 ACR 140.30 42090.00 1403.00 420900.00 1403.00 420900.00SEEDING AND MULCHING
0180 6087000000-E 1660  300 ACR 38.00 11400.00 38.00 11400.00 38.00 11400.00MOWING
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0181 6090000000-E 1661  4,850 LB  1.57 7614.50 9.10 44135.00 9.10 44135.00SEED FOR REPAIR SEEDING
0182 6093000000-E 1661 13.25 TON 110.00 1457.50 1100.00 14575.00 1100.00 14575.00FERT FOR REPAIR SEEDING
0183 6096000000-E 1662  8,150 LB  1.35 11002.50 1.35 11002.50 1.35 11002.50SEED FOR SUPP SEEDING
0184 6108000000-E 1665 244.25 TON 70.50 17219.63 705.00 172196.25 705.00 172196.25FERTILIZER TOPDRESSING
0185 6111000000-E SP   160 LF  50.00 8000.00 50.00 8000.00 50.00 8000.00IMPERVIOUS DIKE
0186 6114500000-N SP   30 MHR 38.00 1140.00 38.00 1140.00 38.00 1140.00SPECIALIZED HAND MOWING
0187 6117000000-N SP   100 EA  95.50 9550.00 1.00 100.00 190.00 19000.00RESPONSE FOR EROS CONTROL
0188 6123000000-E 1670  10 ACR 560.00 5600.00 560.00 5600.00 560.00 5600.00REFORESTATION
0189 7000000000-E 1705  26 EA  724.00 18824.00 724.00 18824.00 724.00 18824.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0190 7060000000-E 1705  26,760 LF  2.60 69576.00 2.60 69576.00 2.60 69576.00SIGNAL CABLE
0191 7120000000-E 1705  123 EA  715.00 87945.00 715.00 87945.00 715.00 87945.00VEHICLE SIGNAL HD (12", 3 SECT)
0192 7132000000-E 1705  23 EA  852.00 19596.00 852.00 19596.00 852.00 19596.00VEHICLE SIGNAL HD (12", 4 SECT)
0193 7144000000-E 1705  20 EA  1042.00 20840.00 1042.00 20840.00 1042.00 20840.00VEHICLE SIGNAL HD (12", 5 SECT)
0194 7252000000-E 1710  2,760 LF  1.50 4140.00 1.50 4140.00 1.50 4140.00MESSENGER CABLE (1/4")
0195 7264000000-E 1710  6,720 LF  2.65 17808.00 2.65 17808.00 2.65 17808.00MESSENGER CABLE (3/8")
0196 7279000000-E 1715  4,930 LF  0.50 2465.00 0.50 2465.00 0.50 2465.00TRACER WIRE
0197 7288000000-E 1715  10 LF  38.00 380.00 38.00 380.00 38.00 380.00PAVED TRENCH (***********)

(1, 2")
0198 7300000000-E 1715  9,495 LF  5.60 53172.00 5.60 53172.00 5.60 53172.00UNPAVED TRENCH (***********)

(1, 2")
0199 7300000000-E 1715  180 LF  6.50 1170.00 6.50 1170.00 6.50 1170.00UNPAVED TRENCH (***********)

(2, 2")
0200 7300000000-E 1715  245 LF  6.75 1653.75 6.75 1653.75 6.75 1653.75UNPAVED TRENCH (***********)

(3, 2")
0201 7301000000-E 1715  1,740 LF  16.00 27840.00 16.00 27840.00 16.00 27840.00DIRECT DRILL (***********)

(1, 2")
0202 7301000000-E 1715  1,600 LF  16.50 26400.00 16.50 26400.00 16.50 26400.00DIRECT DRILL (***********)

(2, 2")
0203 7324000000-N 1716  61 EA  185.00 11285.00 185.00 11285.00 185.00 11285.00JUNCTION BOX (STANDARD SIZE)
0204 7348000000-N 1716  47 EA  440.00 20680.00 440.00 20680.00 440.00 20680.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0205 7360000000-N 1720  31 EA  710.00 22010.00 710.00 22010.00 710.00 22010.00WOOD POLE
0206 7372000000-N 1721  80 EA  295.00 23600.00 295.00 23600.00 295.00 23600.00GUY ASSEMBLY
0207 7408000000-E 1722  9 EA  275.00 2475.00 275.00 2475.00 275.00 2475.001" RISER WITH WEATHERHEAD
0208 7420000000-E 1722  47 EA  340.00 15980.00 340.00 15980.00 340.00 15980.002" RISER WITH WEATHERHEAD
0209 7432000000-E 1722  7 EA  375.00 2625.00 375.00 2625.00 375.00 2625.002" RISER WITH TUBING
0210 7444000000-E 1725  26,280 LF  4.50 118260.00 4.50 118260.00 4.50 118260.00INDUCTIVE LOOP SAWCUT
0211 7456000000-E 1726  74,210 LF  1.30 96473.00 1.30 96473.00 1.30 96473.00LEAD-IN CABLE(********)

(14-2)
0212 7516000000-E 1730  13,460 LF  1.26 16959.60 1.26 16959.60 1.26 16959.60COMMUNICATIONS CABLE (** FIBER)

(12)
0213 7552000000-N 1731  6 EA  1350.00 8100.00 1350.00 8100.00 1350.00 8100.00INTERCONNECT CENTER
0214 7564000000-N 1732  6 EA  1495.00 8970.00 1495.00 8970.00 1495.00 8970.00FIBER-OPTIC TRANS DROP/REP
0215 7566000000-N 1733  16 EA  95.00 1520.00 95.00 1520.00 95.00 1520.00DELINEATOR MARKER
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0216 7574000000-N SP   1 EA  1210.00 1210.00 1210.00 1210.00 1210.00 1210.00FURN FIB-OPT TRANSCEIVER
0217 7575160000-E 1734  640 LF  1.00 640.00 1.00 640.00 1.00 640.00REM EXT COMM CABLE
0218 7576000000-N SP   20 EA  6410.00 128200.00 6410.00 128200.00 6410.00 128200.00METAL STRAIN SIGNAL POLE
0219 7613000000-N SP   39 EA  625.00 24375.00 625.00 24375.00 625.00 24375.00SOIL TEST
0220 7614100000-E SP   234 CY  675.00 157950.00 675.00 157950.00 675.00 157950.00DRILLED PIER FOUND
0221 7624000000-N 1743  16 EA  2150.00 34400.00 2150.00 34400.00 2150.00 34400.00SIGNAL PEDESTAL WITH FOUND
0222 7631000000-N SP   19 EA  150.00 2850.00 150.00 2850.00 150.00 2850.00MAST ARM W/ MTL POLE DES
0223 7636000000-N 1745  20 EA  225.00 4500.00 225.00 4500.00 225.00 4500.00SIGN FOR SIGNALS
0224 7675000000-N SP   3 EA  3325.00 9975.00 3325.00 9975.00 3325.00 9975.00LED BLANKOUT SIGN
0225 7684000000-N 1750  10 EA  1250.00 12500.00 1250.00 12500.00 1250.00 12500.00SIGNAL CABINET FOUNDATION
0226 7756000000-N 1751  10 EA  10125.00 101250.00 10125.00 101250.00 10125.00 101250.00CONTLR WITH CBNT, 2070L BASE MTD
0227 7780000000-N 1751  66 EA  100.00 6600.00 100.00 6600.00 100.00 6600.00DETECTOR CARD (TYPE 2070L)
0228 7901000000-N 1753  10 EA  315.00 3150.00 315.00 3150.00 315.00 3150.00CABINET BASE EXTENDER
0229 7980000000-N SP   16 EA  895.72 14331.52 895.72 14331.52 895.72 14331.52GENERIC SIGNAL ITEM (EA)

DECORATIVE BASE COVER FOR PEDESTRIAN PEDESTAL
0230 7980000000-N SP   19 EA  1720.50 32689.50 1720.50 32689.50 1720.50 32689.50GENERIC SIGNAL ITEM (EA)

DECORATIVE BASE COVER FOR MAST ARM POLE
ASSEMBLY

0231 7980000000-N SP   19 EA  10768.78 204606.82 10768.78 204606.82 10768.78 204606.82GENERIC SIGNAL ITEM (EA)
METAL POLE WITH SINGLE MAST   ARM

0232 7980000000-N SP   35 EA  196.00 6860.00 196.00 6860.00 196.00 6860.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DECORATVE BASES

0233 7980000000-N SP   16 EA  158.00 2528.00 158.00 2528.00 158.00 2528.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PEDESTRIAN PEDESTAL

0234 7980000000-N SP   19 EA  1781.00 33839.00 1781.00 33839.00 1781.00 33839.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM WITH METAL
POLE

0235 7980000000-N SP   1 EA  7850.00 7850.00 7850.00 7850.00 7850.00 7850.00GENERIC SIGNAL ITEM (EA)
WIRELESS MAGNETIC SENSOR VEHICLE DETECTOR
SYSTEM

0236 0022000000-E 225  94,500 CY  4.45 420525.00 6.00 567000.00 5.25 496125.00UNCLASSIFIED EXCAVATION
0237 0106000000-E 230  299,200 CY  6.00 1795200.00 8.00 2393600.00 8.50 2543200.00BORROW EXCAVATION
0238 1121000000-E 520  110,800 TON 21.43 2374444.00 21.73 2407684.00 19.46 2156168.00AGGREGATE BASE COURSE
0239 1489000000-E 610  36,920 TON 43.50 1606020.00 43.50 1606020.00 41.15 1519258.00ASP CONC BASE CRS B25.0B
0240 1575000000-E SP   7,215 TON 535.00 3860025.00 535.00 3860025.00 630.00 4545450.00ASP FOR PLANT MIX
0241 0022000000-E 225  71,300 CY  UNCLASSIFIED EXCAVATION
0242 0106000000-E 230  340,100 CY  BORROW EXCAVATION
0243 1489000000-E 610  79,230 TON ASP CONC BASE CRS B25.0B
0244 1575000000-E SP   9,080 TON ASP FOR PLANT MIX
0250 5255000000-N 1413 Lump Sum 17525.79 25000.00 143182.50PORTABLE LIGHTING

CULVERT ITEMS

0245 8126000000-N 414 Lump Sum 11000.00 11000.00 13400.00CULV EXCAV @ ************
(245+05.00 -L-)
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0246 8126000000-N 414 Lump Sum 24000.00 24000.00 29400.00CULV EXCAV @ ************
(278+26.06 -LREV3-)

0247 8133000000-E 414 215.8 TON 55.00 11869.00 55.00 11869.00 55.00 11869.00FND CONDIT MAT, BOX CULV
0248 8196000000-E 420 314.2 CY  475.00 149245.00 475.00 149245.00 475.00 149245.00CLASS A CONCRETE (CULV)
0249 8245000000-E 425  49,171 LB  1.20 59005.20 1.20 59005.20 1.20 59005.20REINF STEEL (CULVERT)

 

    TOTAL 29445617.18 TOTAL 32623441.04 TOTAL 32979387.60CONTRACT TOTAL

 

    SUB-TOTAL 29190497.98 SUB-TOTAL 32368321.84 SUB-TOTAL 32716468.40ROADWAY ITEMS
    SUB-TOTAL 255119.20 SUB-TOTAL 255119.20 SUB-TOTAL 262919.20CULVERT ITEMS



OCT 27, 2011 08:26 AM

TIP NO R-2812 2:00 PM 9 /  16 014

MOORE

34504.3.2

FED AID NO STP-0211(26)

GRADING, DRAINAGE, PAVING, CURB & GUTTER, SIGNALS & CULVERT.

NC-211 FROM NC-73 IN WEST END TO TRAFFIC CIRCLE IN PINEHURST.

PLT CONSTRUCTION CO., INC.

WILSON,  NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

C202663OCT 18 2011
7.662 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1656090.00 1621500.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 1075887.15 350000.00CLEARING & GRUBBING
0003 0008000000-E 200  3 ACR 7000.00 21000.00 8000.00 24000.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  2 EA  1500.00 3000.00 3000.00 6000.00SEALING ABANDONED WELLS
0005 0036000000-E 225  14,000 CY  6.00 84000.00 10.00 140000.00UNDERCUT EXCAVATION
0006 0038000000-E SP   6,472 CY  6.00 38832.00 15.00 97080.00SHALLOW UNDERCUT
0007 0080000000-E SP   12,232 TON 17.00 207944.00 30.00 366960.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  3,630 CY  6.00 21780.00 10.00 36300.00DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  1,640 LF  3.50 5740.00 15.00 24600.00BERM DITCH CONSTRUCTION
0010 0156000000-E 250  81,870 SY  5.00 409350.00 6.00 491220.00REMOVAL OF EXT ASPHALT PVMT
0011 0196000000-E 270  15,362 SY  2.00 30724.00 3.00 46086.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   2,240 SF  31.00 69440.00 70.00 156800.00TEMPORARY SHORING
0013 0241000000-E SP   1,000 SY  66.50 66500.00 98.34 98340.00GENERIC GRADING ITEM (SY)

SLOPE STABILIZATION
0014 0255000000-E SP   100 TON 100.00 10000.00 85.00 8500.00GENERIC GRADING ITEM (TON)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0015 0262000000-N SP   1,000 EA  115.00 115000.00 171.18 171180.00GENERIC GRADING ITEM (EA)

HORIZONTAL DRAINS
0016 0318000000-E SP   6,183 TON 22.00 136026.00 26.00 160758.00FND CONDIT MATL MINOR STRS
0017 0320000000-E SP   13,660 SY  1.50 20490.00 2.00 27320.00FND CONDIT FABRIC
0018 0973100000-E SP   100 LF  815.00 81500.00 1200.00 120000.00**"WLD STL PIPE GRAD IN SOIL

(60", 0.875". B)
0019 0986000000-E SP   160 LF  21.50 3440.00 22.95 3672.00GENERIC PIPE ITEM (LF)

15" PLAIN CS PIPE
0020 0987000000-E 310  432 LF  21.50 9288.00 15.48 6687.36GENERIC PIPE ITEM (LF) 310

15" CS PIPE CULVERTS, 0.064"  THICK
0021 0987000000-E 310  23,456 LF  19.50 457392.00 18.75 439800.00GENERIC PIPE ITEM (LF) 310

15" RC PIPE CULVERTS, CLASS   III
0022 0987000000-E 310  160 LF  22.50 3600.00 24.70 3952.00GENERIC PIPE ITEM (LF) 310

15" RC PIPE CULVERTS, CLASS IV
0023 0987000000-E 310  476 LF  19.50 9282.00 24.48 11652.48GENERIC PIPE ITEM (LF) 310

15" SIDE DRAIN PIPE
0024 0987000000-E 310  116 LF  24.50 2842.00 33.43 3877.88GENERIC PIPE ITEM (LF) 310

18" CS PIPE CULVERTS, 0.064"  THICK
0025 0987000000-E 310  9,168 LF  22.00 201696.00 17.58 161173.44GENERIC PIPE ITEM (LF) 310

18" RC PIPE CULVERTS, CLASS   III
0026 0987000000-E 310  172 LF  22.00 3784.00 33.06 5686.32GENERIC PIPE ITEM (LF) 310

18" SIDE DRAIN PIPE
0027 0987000000-E 310  124 LF  30.00 3720.00 34.92 4330.08GENERIC PIPE ITEM (LF) 310

24" CS PIPE CULVERTS, 0.064"  THICK
0028 0987000000-E 310  5,940 LF  28.00 166320.00 25.38 150757.20GENERIC PIPE ITEM (LF) 310

24" RC PIPE CULVERTS, CLASS   III
0029 0987000000-E 310  28 LF  28.00 784.00 47.57 1331.96GENERIC PIPE ITEM (LF) 310

24" SIDE DRAIN PIPE
0030 0987000000-E 310  36 LF  39.50 1422.00 59.49 2141.64GENERIC PIPE ITEM (LF) 310

30" CS PIPE CULVERTS, 0.079"  THICK
0031 0987000000-E 310  584 LF  41.50 24236.00 40.38 23581.92GENERIC PIPE ITEM (LF) 310

30" RC PIPE CULVERTS, CLASS   III
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0032 0987000000-E 310  136 LF  51.50 7004.00 57.66 7841.76GENERIC PIPE ITEM (LF) 310
36" RC PIPE CULVERTS, CLASS   III

0033 0987000000-E 310  28 LF  81.50 2282.00 197.40 5527.20GENERIC PIPE ITEM (LF) 310
48" RC PIPE CULVERTS, CLASS   III

0034 0987000000-E 310  92 LF  150.00 13800.00 184.08 16935.36GENERIC PIPE ITEM (LF) 310
60" RC PIPE CULVERTS, CLASS   III

0035 0988000000-E 310  12 EA  175.00 2100.00 235.00 2820.00GENERIC PIPE ITEM (EA) 310
15" CS PIPE ELBOWS, 0.064"    THICK

0036 0988000000-E 310  4 EA  195.00 780.00 275.00 1100.00GENERIC PIPE ITEM (EA) 310
18" CS PIPE ELBOWS, 0.064"    THICK

0037 0988000000-E 310  4 EA  285.00 1140.00 425.00 1700.00GENERIC PIPE ITEM (EA) 310
24" CS PIPE ELBOWS, 0.064"    THICK

0038 0995000000-E 340  2,122 LF  9.00 19098.00 10.00 21220.00PIPE REMOVAL
0039 1011000000-N 500 Lump Sum 442758.00 415000.00FINE GRADING
0040 1110000000-E 510  10,000 TON 18.00 180000.00 20.00 200000.00STABILIZER AGGREGATE
0041 1220000000-E 545  300 TON 25.00 7500.00 45.00 13500.00INCIDENTAL STONE BASE
0042 1498000000-E 610  57,150 TON 37.64 2151126.00 41.40 2366010.00ASP CONC INTR CRS I19.0B
0043 1519000000-E 610  47,450 TON 39.75 1886137.50 43.73 2074988.50ASP CONC SURF CRS S9.5B
0044 1693000000-E 654  400 TON 165.00 66000.00 150.00 60000.00ASPH PLT MIX PVMT REPAIR
0045 2000000000-N 806  165 EA  150.00 24750.00 125.00 20625.00RIGHT OF WAY MARKERS
0046 2022000000-E SP   224 CY  15.00 3360.00 15.00 3360.00SUBDRAIN EXCAVATION
0047 2033000000-E SP   168 CY  50.00 8400.00 50.00 8400.00SUBDRAIN FINE AGGREGATE
0048 2044000000-E SP   1,000 LF  6.50 6500.00 6.50 6500.006" PERF SUBDRN PIPE
0049 2070000000-N SP   2 EA  250.00 500.00 250.00 500.00SUBDRN PIPE OUTLETS
0050 2077000000-E SP   12 LF  25.00 300.00 25.00 300.006" OUTLET PIPE (SUBDRNS)
0051 2190000000-N 828  20 EA  450.00 9000.00 1200.00 24000.00TEMP STL PLT COVER FOR MDS
0052 2253000000-E 840 6.165 CY  800.00 4932.00 1200.00 7398.00PIPE COLLARS
0053 2264000000-E 840 7.301 CY  800.00 5840.80 1200.00 8761.20PIPE PLUGS
0054 2286000000-N 840  478 EA  760.00 363280.00 1000.00 478000.00MASNRY DRAINAGE STRUCT
0055 2297000000-E 840 5.09 CY  800.00 4072.00 1300.00 6617.00MASNRY DRAINAGE STRUCT
0056 2308000000-E 840  126 LF  160.00 20160.00 550.00 69300.00MASNRY DRAINAGE STRUCT
0057 2354200000-N 840  4 EA  265.00 1060.00 550.00 2200.00FRAME W/GRATE 840.24 STD
0058 2364000000-N 840  196 EA  465.00 91140.00 550.00 107800.00FRAME W/2GRTS 840.16 STD
0059 2366000000-N 840  40 EA  405.00 16200.00 550.00 22000.00FRAME W/2GRTS 840.24 STD
0060 2374000000-N 840  20 EA  510.00 10200.00 550.00 11000.00FRAME-GRT-HD 840.03 **

(E)
0061 2374000000-N 840  101 EA  510.00 51510.00 550.00 55550.00FRAME-GRT-HD 840.03 **

(F)
0062 2374000000-N 840  116 EA  510.00 59160.00 550.00 63800.00FRAME-GRT-HD 840.03 **

(G)
0063 2396000000-N 840  4 EA  400.00 1600.00 550.00 2200.00FRAME W/COVER STD 840.54
0064 2451000000-N 852  193 EA  330.00 63690.00 266.20 51376.60CONC TRANS SECT FOR DROP INLET
0065 2542000000-E 846  67,780 LF  11.50 779470.00 10.18 690000.401'-6"CONC CURB & GUTTER
0066 2549000000-E 846  54,450 LF  14.00 762300.00 12.65 688792.502'-6"CONC CURB & GUTTER
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0067 2591000000-E 848  9,570 SY  24.00 229680.00 28.60 273702.004" CONCRETE SIDEWALK
0068 2612000000-E 848  610 SY  40.00 24400.00 42.90 26169.006" CONCRETE DRIVEWAY
0069 2655000000-E 852  3,770 SY  40.00 150800.00 35.75 134777.505" MONO CONC ISLDS (KEY IN)
0070 2759000000-N SP   20 EA  800.00 16000.00 715.00 14300.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0071 3030000000-E 862  8,200 LF  15.00 123000.00 13.75 112750.00STL BM GUARDRAIL
0072 3045000000-E 862 37.5 LF  16.75 628.13 14.75 553.13SBGR SHOP CURVED
0073 3150000000-N 862  10 EA  10.00 100.00 10.00 100.00ADDIT GUARDRAIL POSTS
0074 3210000000-N 862  17 EA  525.00 8925.00 510.00 8670.00GR ANCHOR TYPE CAT-1
0075 3270000000-N SP   18 EA  1850.00 33300.00 1750.00 31500.00GR ANCHOR TYPE 350
0076 3380000000-E 862 312.5 LF  8.00 2500.00 6.00 1875.00TEMP STL BM GUARDRAIL
0077 3389100000-N SP   2 EA  850.00 1700.00 800.00 1600.00GDRL ANCH UNITS 350 TEMP
0078 3436000000-N 862  2 EA  275.00 550.00 250.00 500.00GENERIC GUARDRAIL ITEM (EA) 862

GUARDRAIL ANCHOR UNITS, TYPE CAT-1 TEMPORARY
0079 3628000000-E 876  250 TON 50.00 12500.00 38.00 9500.00RIP RAP, CLASS I
0080 3649000000-E 876  3,200 TON 46.00 147200.00 38.00 121600.00RIP RAP, CLASS B
0081 3656000000-E 876  15,305 SY  4.75 72698.75 3.25 49741.25FILTER FABRIC FOR DRAINGE
0082 3659000000-N SP   2 EA  1200.00 2400.00 575.00 1150.00PREFORMED SCOUR HOLES
0083 4057000000-E SP   12 CY  1200.00 14400.00 1000.00 12000.00OVERHEAD FOOTING
0084 4072000000-E 903  4,361 LF  4.00 17444.00 6.00 26166.00SUPPORT, 3-LB STL U-CHAN
0085 4082100000-N SP  Lump Sum 30000.00 28000.00SUPPORT, OVRHD SIGN STR ****

(405+00 -L-)
0086 4096000000-N 904  29 EA  80.00 2320.00 100.00 2900.00SIGN ERECTION, TYPE D
0087 4102000000-N 904  163 EA  50.00 8150.00 75.00 12225.00SIGN ERECTION, TYPE E
0088 4108000000-N 904  39 EA  70.00 2730.00 130.00 5070.00SIGN ERECTION, TYPE F
0089 4116100000-N 904  9 EA  90.00 810.00 100.00 900.00SIGN ERECT, RELOC ** GRD MTD

(D)
0090 4155000000-N 907  101 EA  2.00 202.00 1.00 101.00DISPOSE SIGN SYST U-CHAN
0091 4400000000-E 1110  1,536 SF  5.00 7680.00 4.00 6144.00WORK ZONE SIGNS (STAT)
0092 4405000000-E 1110  848 SF  40.00 33920.00 8.45 7165.60WORK ZONE SIGNS (PORT)
0093 4410000000-E 1110  63 SF  40.00 2520.00 6.05 381.15WORK ZONE SIGNS (BARR)
0094 4415000000-N 1115  2 EA  7500.00 15000.00 4650.00 9300.00FLASHING ARROW PNL TYPE C
0095 4420000000-N 1120  5 EA  22000.00 110000.00 17650.00 88250.00CHANGEABLE MESSAGE SIGN
0096 4430000000-N 1130  1,571 EA  85.00 133535.00 52.00 81692.00DRUMS
0097 4435000000-N 1135  300 EA  35.00 10500.00 21.00 6300.00CONES
0098 4445000000-E 1145  2,208 LF  60.00 132480.00 18.00 39744.00BARRICADES (TYPE III)
0099 4455000000-N 1150  900 MD  200.00 180000.00 175.00 157500.00FLAGGER
0100 4465000000-N 1160  4 EA  5000.00 20000.00 5000.00 20000.00TEMPORARY CRASH CUSHIONS
0101 4470000000-N 1160  1 EA  2500.00 2500.00 2500.00 2500.00RESET CRASH CUSHION
0102 4480000000-N 1165  2 EA  12000.00 24000.00 13000.00 26000.00TMIA
0103 4485000000-E 1170  449 LF  23.00 10327.00 23.00 10327.00PORT CONC BARRIER
0104 4510000000-N SP   192 HR  50.00 9600.00 35.00 6720.00LAW ENFORCEMENT
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0105 4600000000-N SP   23 EA  20.00 460.00 100.00 2300.00GENERIC TRAFFIC CONTROL ITEM (EA)
WARNING FLAGS

0106 4650000000-N 1251  1,917 EA  4.00 7668.00 4.75 9105.75TEMP RAISED PVMT MRKS
0107 4685000000-E 1205  40,602 LF  0.80 32481.60 0.61 24767.22THERMO PVT MKG LINES 4"90
0108 4686000000-E 1205  18,301 LF  0.95 17385.95 0.75 13725.75THERMO PVT MKG LINES 4"120
0109 4695000000-E 1205  9,651 LF  2.00 19302.00 1.15 11098.65THERMO PVT MKG LINES 8"90 MILS
0110 4697000000-E 1205  650 LF  2.00 1300.00 1.25 812.50THERMO PVT MKG LINE 8"120 MILS
0111 4710000000-E 1205  1,612 LF  9.00 14508.00 5.60 9027.2024"WIDE THERMO 120 MILS
0112 4725000000-E 1205  215 EA  90.00 19350.00 95.00 20425.00THERMO PVT SYMBOL 90MILS
0113 4810000000-E 1205  824,450 LF  0.11 90689.50 0.20 164890.00PAINT PVMT MARKINGS 4"
0114 4820000000-E 1205  5,912 LF  0.60 3547.20 0.35 2069.20PAINT PVMT MARKINGS 8"
0115 4830000000-E 1205  332 LF  2.00 664.00 1.85 614.20PAINT PVT MKGS LINES 16"
0116 4835000000-E 1205  5,778 LF  3.00 17334.00 1.85 10689.30PAINT PVT MKG LINES 24"
0117 4840000000-N 1205  20 EA  25.00 500.00 55.00 1100.00PAINT PVT MKG CHARACTER
0118 4845000000-N 1205  558 EA  25.00 13950.00 55.00 30690.00PAINT PVT MKG SYMBOL
0119 4850000000-E 1205  130,042 LF  0.18 23407.56 0.65 84527.30LINE REMOVAL 4" WIDE
0120 4860000000-E 1205  1,837 LF  1.00 1837.00 1.10 2020.70LINE REMOVAL 8" WIDE
0121 4900000000-N 1251  421 EA  4.00 1684.00 4.60 1936.60PERM RAISED PVMT MARKERS
0122 5325000000-E 1510  749 LF  6.00 4494.00 10.67 7991.83**" WATER LINE

(1-1/4")
0123 5325600000-E 1510  1,644 LF  33.50 55074.00 25.72 42283.686" WATER LINE
0124 5325800000-E 1510  29 LF  70.00 2030.00 26.34 763.868" WATER LINE
0125 5326200000-E 1510  8,793 LF  55.00 483615.00 44.89 394717.7712" WATER LINE
0126 5326600000-E 1510  1,476 LF  95.00 140220.00 89.00 131364.0016" WATER LINE
0127 5540000000-E 1515  3 EA  740.00 2220.00 861.09 2583.276" VALVE
0128 5546000000-E 1515  2 EA  1010.00 2020.00 943.42 1886.848" VALVE
0129 5558000000-E 1515  6 EA  1745.00 10470.00 1637.65 9825.9012" VALVE
0130 5558600000-E 1515  3 EA  3100.00 9300.00 2459.59 7378.7716" VALVE
0131 5589200000-E 1515  2 EA  3300.00 6600.00 7657.67 15315.342" AIR RELEASE VALVE
0132 5648000000-N 1515  5 EA  800.00 4000.00 853.16 4265.80RELOCATE WATER METER
0133 5649000000-N 1515  2 EA  750.00 1500.00 590.81 1181.62RECONNECT WATER METER
0134 5666000000-E 1515  1 EA  3500.00 3500.00 4426.65 4426.65FIRE HYDRANT
0135 5672000000-N 1515  14 EA  2500.00 35000.00 1462.98 20481.72RELOCATE FIRE HYDRANT
0136 5691000000-E 1520  2,842 LF  60.00 170520.00 51.99 147755.58**" SANITARY GRAVITY SEWER

(15")
0137 5691700000-E 1520  148 LF  70.00 10360.00 71.91 10642.6818" SANITARY GRAVITY SEWER
0138 5709200000-E 1520  4,450 LF  14.00 62300.00 21.60 96120.004" FORCE MAIN SEWER
0139 5709300000-E 1520  40 LF  35.00 1400.00 63.53 2541.206" FORCE MAIN SEWER
0140 5709500000-E 1520  2,022 LF  28.00 56616.00 34.21 69172.6210" FORCE MAIN SEWER
0141 5709700000-E 1520  3,483 LF  60.00 208980.00 69.70 242765.1016" FORCE MAIN SEWER
0142 5775000000-E 1525  3 EA  1700.00 5100.00 1490.76 4472.284' DIA UTILITY MANHOLE
0143 5776000000-E 1525  15 EA  2100.00 31500.00 2054.27 30814.055' DIA UTILITY MANHOLE
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0144 5782000000-E 1525 55.3 LF  200.00 11060.00 204.21 11292.81UTILITY MANHOLE WALL, 5' DIA
0145 5798000000-E 1530  767 LF  1.00 767.00 5.74 4402.58ABANDON **" UTILITY PIPE

(1-1/4")
0146 5798000000-E 1530  126 LF  13.00 1638.00 25.64 3230.64ABANDON **" UTILITY PIPE

(15")
0147 5798000000-E 1530  5,086 LF  4.00 20344.00 5.43 27616.98ABANDON **" UTILITY PIPE

(4")
0148 5800000000-E 1530  942 LF  5.00 4710.00 5.43 5115.06ABANDON 6" UTILITY PIPE
0149 5801000000-E 1530  43 LF  6.00 258.00 49.83 2142.69ABANDON 8" UTILITY PIPE
0150 5802000000-E 1530  4,895 LF  8.00 39160.00 6.03 29516.85ABANDON 10" UTILITY PIPE
0151 5804000000-E 1530  8,979 LF  9.00 80811.00 6.63 59530.77ABANDON 12" UTILITY PIPE
0152 5810000000-E 1530  4,463 LF  14.00 62482.00 7.45 33249.35ABANDON 16" UTILITY PIPE
0153 5815500000-N 1530  2 EA  300.00 600.00 916.63 1833.26REMOVE FIRE HYDRANT
0154 5828000000-N 1530  10 EA  750.00 7500.00 1270.50 12705.00REMOVE UTILITY MANHOLE
0155 5836000000-E 1540  62 LF  80.00 4960.00 95.00 5890.0024" ENCASEMENT PIPE
0156 5836200000-E 1540  191 LF  100.00 19100.00 100.00 19100.0030" ENCASEMENT PIPE
0157 5871000000-E 1550  191 LF  140.00 26740.00 185.00 35335.00**" TRENCHLESS INSTALL (IN SOIL)

(30")
0158 6000000000-E 1605  40,000 LF  1.70 68000.00 1.69 67600.00TEMPORARY SILT FENCE
0159 6006000000-E 1610  5,750 TON 40.00 230000.00 45.00 258750.00EROS CONTRL STONE CL A
0160 6009000000-E 1610  11,000 TON 46.00 506000.00 45.00 495000.00EROS CONTRL STONE CL B
0161 6012000000-E 1610  10,400 TON 30.00 312000.00 45.00 468000.00SEDIMENT CONTROL STONE
0162 6015000000-E 1615  300 ACR 400.00 120000.00 385.00 115500.00TEMPORARY MULCHING
0163 6018000000-E 1620  11,500 LB  2.50 28750.00 1.50 17250.00SEED FOR TEMP SEEDING
0164 6021000000-E 1620 47.5 TON 1000.00 47500.00 800.00 38000.00FERT FOR TEMP SEEDING
0165 6024000000-E 1622  7,500 LF  11.00 82500.00 30.00 225000.00TEMPORARY SLOPE DRAINS
0166 6027000000-N 1622  150 EA  50.00 7500.00 250.00 37500.00INLET PROTCN @ SLOPE DRNS
0167 6029000000-E SP   500 LF  1.70 850.00 1.50 750.00SAFETY FENCE
0168 6030000000-E 1630  26,000 CY  4.00 104000.00 12.00 312000.00SILT EXCAVATION
0169 6036000000-E 1631  110,600 SY  0.90 99540.00 1.05 116130.00MATTING FOR EROS CONTROL
0170 6037000000-E SP   500 SY  4.00 2000.00 4.00 2000.00COIR FIBER MAT
0171 6038000000-E SP   2,250 SY  5.40 12150.00 4.24 9540.00PERM SOIL REINF MAT
0172 6042000000-E 1632  24,300 LF  4.40 106920.00 3.20 77760.001/4" HARDWARE CLOTH
0173 6045000000-E SP   400 LF  50.00 20000.00 27.50 11000.00**" TEMPORARY PIPE

(24")
0174 6070000000-N SP   10 EA  200.00 2000.00 400.00 4000.00SPECIAL STILLING BASINS
0175 6071012000-E SP   16,275 LF  8.40 136710.00 8.50 138337.50COIR FIBER WATTLE
0176 6071020000-E SP   9,250 LB  11.00 101750.00 4.00 37000.00POLYACRYLAMIDE (PAM)
0177 6071030000-E SP   4,000 LF  5.00 20000.00 3.95 15800.00COIR FIBER BAFFLE
0178 6071050000-E SP   20 EA  900.00 18000.00 1500.00 30000.00**" SKIMMER

(1-1/2")
0179 6084000000-E 1660  300 ACR 3000.00 900000.00 1180.00 354000.00SEEDING AND MULCHING
0180 6087000000-E 1660  300 ACR 38.00 11400.00 35.00 10500.00MOWING
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0181 6090000000-E 1661  4,850 LB  14.10 68385.00 3.95 19157.50SEED FOR REPAIR SEEDING
0182 6093000000-E 1661 13.25 TON 1600.00 21200.00 890.00 11792.50FERT FOR REPAIR SEEDING
0183 6096000000-E 1662  8,150 LB  1.35 11002.50 1.50 12225.00SEED FOR SUPP SEEDING
0184 6108000000-E 1665 244.25 TON 705.00 172196.25 720.00 175860.00FERTILIZER TOPDRESSING
0185 6111000000-E SP   160 LF  50.00 8000.00 27.50 4400.00IMPERVIOUS DIKE
0186 6114500000-N SP   30 MHR 38.00 1140.00 50.00 1500.00SPECIALIZED HAND MOWING
0187 6117000000-N SP   100 EA  1.00 100.00 95.00 9500.00RESPONSE FOR EROS CONTROL
0188 6123000000-E 1670  10 ACR 560.00 5600.00 600.00 6000.00REFORESTATION
0189 7000000000-E 1705  26 EA  655.00 17030.00 724.00 18824.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/COUNTDOWN)
0190 7060000000-E 1705  26,760 LF  1.25 33450.00 2.60 69576.00SIGNAL CABLE
0191 7120000000-E 1705  123 EA  650.00 79950.00 715.00 87945.00VEHICLE SIGNAL HD (12", 3 SECT)
0192 7132000000-E 1705  23 EA  780.00 17940.00 852.00 19596.00VEHICLE SIGNAL HD (12", 4 SECT)
0193 7144000000-E 1705  20 EA  1070.00 21400.00 1042.00 20840.00VEHICLE SIGNAL HD (12", 5 SECT)
0194 7252000000-E 1710  2,760 LF  1.70 4692.00 1.50 4140.00MESSENGER CABLE (1/4")
0195 7264000000-E 1710  6,720 LF  3.00 20160.00 2.65 17808.00MESSENGER CABLE (3/8")
0196 7279000000-E 1715  4,930 LF  0.50 2465.00 0.50 2465.00TRACER WIRE
0197 7288000000-E 1715  10 LF  70.00 700.00 38.00 380.00PAVED TRENCH (***********)

(1, 2")
0198 7300000000-E 1715  9,495 LF  5.40 51273.00 5.60 53172.00UNPAVED TRENCH (***********)

(1, 2")
0199 7300000000-E 1715  180 LF  6.40 1152.00 6.50 1170.00UNPAVED TRENCH (***********)

(2, 2")
0200 7300000000-E 1715  245 LF  7.20 1764.00 6.75 1653.75UNPAVED TRENCH (***********)

(3, 2")
0201 7301000000-E 1715  1,740 LF  12.40 21576.00 16.00 27840.00DIRECT DRILL (***********)

(1, 2")
0202 7301000000-E 1715  1,600 LF  16.50 26400.00 16.50 26400.00DIRECT DRILL (***********)

(2, 2")
0203 7324000000-N 1716  61 EA  288.00 17568.00 185.00 11285.00JUNCTION BOX (STANDARD SIZE)
0204 7348000000-N 1716  47 EA  485.00 22795.00 440.00 20680.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0205 7360000000-N 1720  31 EA  800.00 24800.00 710.00 22010.00WOOD POLE
0206 7372000000-N 1721  80 EA  325.00 26000.00 295.00 23600.00GUY ASSEMBLY
0207 7408000000-E 1722  9 EA  340.00 3060.00 275.00 2475.001" RISER WITH WEATHERHEAD
0208 7420000000-E 1722  47 EA  470.00 22090.00 340.00 15980.002" RISER WITH WEATHERHEAD
0209 7432000000-E 1722  7 EA  360.00 2520.00 375.00 2625.002" RISER WITH TUBING
0210 7444000000-E 1725  26,280 LF  7.00 183960.00 4.50 118260.00INDUCTIVE LOOP SAWCUT
0211 7456000000-E 1726  74,210 LF  1.00 74210.00 1.30 96473.00LEAD-IN CABLE(********)

(14-2)
0212 7516000000-E 1730  13,460 LF  1.30 17498.00 1.26 16959.60COMMUNICATIONS CABLE (** FIBER)

(12)
0213 7552000000-N 1731  6 EA  1400.00 8400.00 1350.00 8100.00INTERCONNECT CENTER
0214 7564000000-N 1732  6 EA  1650.00 9900.00 1495.00 8970.00FIBER-OPTIC TRANS DROP/REP
0215 7566000000-N 1733  16 EA  100.00 1600.00 95.00 1520.00DELINEATOR MARKER
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0216 7574000000-N SP   1 EA  1450.00 1450.00 1210.00 1210.00FURN FIB-OPT TRANSCEIVER
0217 7575160000-E 1734  640 LF  0.60 384.00 1.00 640.00REM EXT COMM CABLE
0218 7576000000-N SP   20 EA  6660.00 133200.00 6410.00 128200.00METAL STRAIN SIGNAL POLE
0219 7613000000-N SP   39 EA  810.00 31590.00 625.00 24375.00SOIL TEST
0220 7614100000-E SP   234 CY  620.00 145080.00 675.00 157950.00DRILLED PIER FOUND
0221 7624000000-N 1743  16 EA  1560.00 24960.00 2150.00 34400.00SIGNAL PEDESTAL WITH FOUND
0222 7631000000-N SP   19 EA  115.00 2185.00 150.00 2850.00MAST ARM W/ MTL POLE DES
0223 7636000000-N 1745  20 EA  350.00 7000.00 225.00 4500.00SIGN FOR SIGNALS
0224 7675000000-N SP   3 EA  4000.00 12000.00 3325.00 9975.00LED BLANKOUT SIGN
0225 7684000000-N 1750  10 EA  1500.00 15000.00 1250.00 12500.00SIGNAL CABINET FOUNDATION
0226 7756000000-N 1751  10 EA  15000.00 150000.00 10125.00 101250.00CONTLR WITH CBNT, 2070L BASE MTD
0227 7780000000-N 1751  66 EA  115.00 7590.00 100.00 6600.00DETECTOR CARD (TYPE 2070L)
0228 7901000000-N 1753  10 EA  325.00 3250.00 315.00 3150.00CABINET BASE EXTENDER
0229 7980000000-N SP   16 EA  726.00 11616.00 895.72 14331.52GENERIC SIGNAL ITEM (EA)

DECORATIVE BASE COVER FOR PEDESTRIAN PEDESTAL
0230 7980000000-N SP   19 EA  2000.00 38000.00 1720.00 32680.00GENERIC SIGNAL ITEM (EA)

DECORATIVE BASE COVER FOR MAST ARM POLE
ASSEMBLY

0231 7980000000-N SP   19 EA  11000.00 209000.00 10768.78 204606.82GENERIC SIGNAL ITEM (EA)
METAL POLE WITH SINGLE MAST   ARM

0232 7980000000-N SP   35 EA  160.00 5600.00 196.00 6860.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DECORATVE BASES

0233 7980000000-N SP   16 EA  150.00 2400.00 158.00 2528.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PEDESTRIAN PEDESTAL

0234 7980000000-N SP   19 EA  1850.00 35150.00 1781.00 33839.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM WITH METAL
POLE

0235 7980000000-N SP   1 EA  7100.00 7100.00 7850.00 7850.00GENERIC SIGNAL ITEM (EA)
WIRELESS MAGNETIC SENSOR VEHICLE DETECTOR
SYSTEM

0236 0022000000-E 225  94,500 CY  3.25 307125.00 11.55 1091475.00UNCLASSIFIED EXCAVATION
0237 0106000000-E 230  299,200 CY  13.25 3964400.00 9.36 2800512.00BORROW EXCAVATION
0238 1121000000-E 520  110,800 TON 20.00 2216000.00 28.36 3142288.00AGGREGATE BASE COURSE
0239 1489000000-E 610  36,920 TON 41.15 1519258.00 45.27 1671368.40ASP CONC BASE CRS B25.0B
0240 1575000000-E SP   7,215 TON 630.00 4545450.00 660.00 4761900.00ASP FOR PLANT MIX
0241 0022000000-E 225  71,300 CY  UNCLASSIFIED EXCAVATION
0242 0106000000-E 230  340,100 CY  BORROW EXCAVATION
0243 1489000000-E 610  79,230 TON ASP CONC BASE CRS B25.0B
0244 1575000000-E SP   9,080 TON ASP FOR PLANT MIX
0250 5255000000-N 1413 Lump Sum 50000.00 150000.00PORTABLE LIGHTING

CULVERT ITEMS

0245 8126000000-N 414 Lump Sum 11000.00 22000.00CULV EXCAV @ ************
(245+05.00 -L-)
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0246 8126000000-N 414 Lump Sum 24000.00 22000.00CULV EXCAV @ ************
(278+26.06 -LREV3-)

0247 8133000000-E 414 215.8 TON 55.00 11869.00 55.00 11869.00FND CONDIT MAT, BOX CULV
0248 8196000000-E 420 314.2 CY  475.00 149245.00 572.00 179722.40CLASS A CONCRETE (CULV)
0249 8245000000-E 425  49,171 LB  1.20 59005.20 1.10 54088.10REINF STEEL (CULVERT)

 

    TOTAL 33095231.09 TOTAL 33987914.44CONTRACT TOTAL

 

    SUB-TOTAL 32840111.89 SUB-TOTAL 33698234.94ROADWAY ITEMS
    SUB-TOTAL 255119.20 SUB-TOTAL 289679.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  29445617.18S. T. WOOTEN CORPORATION
     2  32623441.04BLYTHE CONSTRUCTION, INC.
     3  32979387.60SANFORD CONTRACTORS, INC.
     4  33095231.09PLT CONSTRUCTION CO., INC.
     5  33987914.44J. T. RUSSELL & SONS, INC.


