
BRIDGE #171 OVER JOHNSON MILL RUN ON SR-1418 (STATON HOUSE RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DELLINGER INC S T WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

NOV 02, 2021 10:27 AM PITT 2:00 PM 1 /  6 002
17BP.2.R.92 OCT 19 2021 C204515

TIP NO 0.113 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47000.00 47000.00 48000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14000.00 16000.00 12500.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 11620.00 10000.00 12000.00TYPE II MODIFIED APPR **********

(13+78.50 -L-)
0004 0036000000-E 225  300 CY  10.00 3000.00 14.00 4200.00 5.00 1500.00UNDERCUT EXCAVATION
0005 0043000000-N 226 Lump Sum 65000.00 59600.00 59600.00GRADING
0006 0050000000-E 226 0.1 ACR 1.00 0.10 500.00 50.00 500.00 50.00SUPP CLEARING & GRUBBING
0007 0195000000-E 265  300 CY  18.00 5400.00 23.00 6900.00 15.00 4500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  2.00 600.00 2.50 750.00 1.00 300.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  20 TON 20.00 400.00 33.00 660.00 33.00 660.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  60 SY  3.50 210.00 3.50 210.00 3.50 210.00FND CONDIT GEOTEXTILE
0011 0343000000-E 310  64 LF  50.00 3200.00 50.00 3200.00 50.00 3200.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  64 LF  52.00 3328.00 52.00 3328.00 52.00 3328.0018" SIDE DRAIN PIPE
0013 0448300000-E 310  40 LF  63.00 2520.00 63.00 2520.00 63.00 2520.0018" RCP CULV CLASS IV
0014 0995000000-E 340  153 LF  6.00 918.00 18.00 2754.00 18.00 2754.00PIPE REMOVAL
0015 1121000000-E 520  56 TON 40.00 2240.00 40.00 2240.00 40.00 2240.00AGGREGATE BASE COURSE
0016 1220000000-E 545  100 TON 40.00 4000.00 40.00 4000.00 40.00 4000.00INCIDENTAL STONE BASE
0017 1330000000-E 607  170 SY  37.66 6402.20 28.95 4921.50 29.85 5074.50INCIDENTAL MILLING
0018 1491000000-E 610  465 TON 56.29 26174.85 65.00 30225.00 87.40 40641.00ASP CONC BASE CRS B25.0C
0019 1519000000-E 610  330 TON 90.80 29964.00 115.00 37950.00 98.40 32472.00ASP CONC SURF CRS S9.5B
0020 1575000000-E 620  45 TON 539.00 24255.00 545.00 24525.00 450.00 20250.00ASP FOR PLANT MIX
0021 2022000000-E 815  45 CY  2.65 119.25 1.00 45.00 2.65 119.25SUBDRAIN EXCAVATION
0022 2026000000-E 815  200 SY  2.00 400.00 1.00 200.00 2.00 400.00GEOTEXTILE FOR SUBSURF DRNS
0023 2036000000-E 815  34 CY  20.00 680.00 1.00 34.00 15.00 510.00SUBDRAIN COARSE AGGREGATE
0024 2044000000-E 815  200 LF  3.00 600.00 1.00 200.00 3.00 600.006" PERF SUBDRN PIPE
0025 2070000000-N 815  1 EA  150.00 150.00 1.00 1.00 10.00 10.00SUBDRN PIPE OUTLET
0026 2077000000-E 815  6 LF  8.00 48.00 1.00 6.00 8.00 48.006" OUTLET PIPE
0027 2286000000-N 840  2 EA  2100.00 4200.00 2100.00 4200.00 2100.00 4200.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  2 EA  645.00 1290.00 645.00 1290.00 645.00 1290.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  31 LF  60.00 1860.00 90.00 2790.00 54.00 1674.00SHOULDER BERM GUTTER
0030 2612000000-E 848  50 SY  72.00 3600.00 150.00 7500.00 75.00 3750.006" CONCRETE DRIVEWAY
0031 3030000000-E 862  50 LF  28.00 1400.00 28.00 1400.00 28.00 1400.00STL BEAM GUARDRAIL
0032 3045000000-E 862  25 LF  29.50 737.50 29.50 737.50 29.50 737.50SBGR SHOP CURVED
0033 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00 55.00ADDIT GUARDRAIL POSTS
0034 3195000000-N 862  1 EA  850.00 850.00 850.00 850.00 850.00 850.00GR END TYPE AT-1
0035 3215000000-N SP   4 EA  2150.00 8600.00 2150.00 8600.00 2150.00 8600.00GR ANCHOR TYPE III
0036 3287000000-N SP   3 EA  3275.00 9825.00 3275.00 9825.00 3275.00 9825.00GR END TYPE TL-3
0037 3628000000-E 876  105 TON 65.00 6825.00 53.00 5565.00 53.00 5565.00RIP RAP, CLASS I
0038 3649000000-E 876  20 TON 65.00 1300.00 53.00 1060.00 53.00 1060.00RIP RAP, CLASS B



BRIDGE #171 OVER JOHNSON MILL RUN ON SR-1418 (STATON HOUSE RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DELLINGER INC S T WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

NOV 02, 2021 10:27 AM PITT 2:00 PM 2 /  6 002
17BP.2.R.92 OCT 19 2021 C204515

TIP NO 0.113 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3656000000-E 876  370 SY  1.00 370.00 2.75 1017.50 2.75 1017.50GEOTEXTILE FOR DRAINGE
0040 4457000000-N SP  Lump Sum 2700.00 1.00 5000.00TEMP TRAFFIC CONTROL (SP)
0041 5325400000-E 1510  192 LF  75.00 14400.00 85.00 16320.00 85.00 16320.004" WATER LINE
0042 5325600000-E 1510  300 LF  40.00 12000.00 90.00 27000.00 90.00 27000.006" WATER LINE
0043 5329000000-E 1510  410 LB  13.50 5535.00 12.00 4920.00 12.00 4920.00DI H2O PIPE FITTINGS
0044 5571400000-E 1515  2 EA  4000.00 8000.00 5900.00 11800.00 5900.00 11800.004" TAPPING SLEEVE & VALVE
0045 5648000000-N 1515  1 EA  750.00 750.00 1165.00 1165.00 1165.00 1165.00RELOCATE WATER METER
0046 5649000000-N 1515  1 EA  500.00 500.00 1260.00 1260.00 1260.00 1260.00RECONNECT WATER METER
0047 5686500000-E 1515  118 LF  7.00 826.00 30.00 3540.00 30.00 3540.00WATER SERVICE LINE
0048 5798000000-E 1530  469 LF  15.00 7035.00 8.00 3752.00 8.00 3752.00ABANDON **" UTILITY PIPE

(4")
0049 5872600000-E 1550  300 LF  80.00 24000.00 69.00 20700.00 69.00 20700.00DIRECT DRILL **"

(6")
0050 6000000000-E 1605  190 LF  2.75 522.50 2.75 522.50 2.75 522.50TEMPORARY SILT FENCE
0051 6006000000-E 1610  35 TON 1.00 35.00 53.00 1855.00 53.00 1855.00EROS CONTRL STONE CL A
0052 6009000000-E 1610  65 TON 53.00 3445.00 53.00 3445.00 53.00 3445.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  25 TON 45.00 1125.00 45.00 1125.00 45.00 1125.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 0.5 ACR 900.00 450.00 900.00 450.00 900.00 450.00TEMPORARY MULCHING
0055 6018000000-E 1620  100 LB  2.00 200.00 4.25 425.00 4.25 425.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.5 TON 800.00 400.00 800.00 400.00 800.00 400.00FERT FOR TEMP SEEDING
0057 6024000000-E 1622  200 LF  2.00 400.00 5.25 1050.00 5.25 1050.00TEMPORARY SLOPE DRAINS
0058 6029000000-E SP   510 LF  2.25 1147.50 2.25 1147.50 2.25 1147.50SAFETY FENCE
0059 6030000000-E 1630  50 CY  6.00 300.00 6.00 300.00 6.00 300.00SILT EXCAVATION
0060 6036000000-E 1631  850 SY  2.25 1912.50 2.25 1912.50 2.25 1912.50MATTING FOR EROS CONTROL
0061 6037000000-E SP   100 SY  5.50 550.00 5.50 550.00 5.50 550.00COIR FIBER MAT
0062 6042000000-E 1632  55 LF  6.75 371.25 6.75 371.25 6.75 371.251/4" HARDWARE CLOTH
0063 6048000000-E SP   215 SY  10.00 2150.00 22.00 4730.00 34.00 7310.00FLOAT TURBIDITY CURTAIN
0064 6071012000-E SP   280 LF  15.00 4200.00 15.00 4200.00 15.00 4200.00COIR FIBER WATTLE
0065 6071020000-E SP   60 LB  8.00 480.00 8.00 480.00 8.00 480.00POLYACRYLAMIDE (PAM)
0066 6084000000-E 1660 0.5 ACR 3350.00 1675.00 3350.00 1675.00 3350.00 1675.00SEEDING AND MULCHING
0067 6087000000-E 1660 0.5 ACR 250.00 125.00 250.00 125.00 250.00 125.00MOWING
0068 6090000000-E 1661  50 LB  5.50 275.00 5.50 275.00 5.50 275.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 800.00 200.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  50 LB  4.50 225.00 4.50 225.00 4.50 225.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 0.5 TON 800.00 400.00 800.00 400.00 800.00 400.00FERTILIZER TOPDRESSING
0072 6114500000-N 1667  10 MHR 72.00 720.00 72.00 720.00 72.00 720.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   19 EA  1.00 19.00 51.00 969.00 40.00 760.00RESPONSE FOR EROS CONTROL
0074 6117500000-N SP   2 EA  600.00 1200.00 750.00 1500.00 1500.00 3000.00CONC WASHOUT STRUCTURE



BRIDGE #171 OVER JOHNSON MILL RUN ON SR-1418 (STATON HOUSE RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DELLINGER INC S T WOOTEN CORPORATION

MONROE,  NC WILSON,  NC

NOV 02, 2021 10:27 AM PITT 2:00 PM 3 /  6 002
17BP.2.R.92 OCT 19 2021 C204515

TIP NO 0.113 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

STRUCTURE ITEMS

0075 8035000000-N 402 Lump Sum 54000.00 40000.00 35000.00REMV EXIST STR **********
(13+78.50 -L-)

0076 8065000000-N SP  Lump Sum 3750.00 2000.00 1000.00ASBESTOS ASSESSMENT
0077 8112730000-N 450  1 EA  1900.00 1900.00 3500.00 3500.00 4000.00 4000.00PDA TESTING
0078 8121000000-N 412 Lump Sum 10000.00 7500.00 15000.00UNCL STR EXCAV STA *****

(13+78.50 -L-)
0079 8182000000-E 420 44.5 CY  1345.00 59852.50 1500.00 66750.00 1700.00 75650.00CLASS A CONCRETE (BRIDGE)
0080 8210000000-N 422 Lump Sum 37000.00 28000.00 24000.00BRG APPR SLAB ***********

(13+78.50 -L-)
0081 8217000000-E 425  7,214 LB  2.04 14716.56 2.00 14428.00 1.69 12191.66REINF STEEL (BRIDGE)
0082 8328200000-E 450  14 EA  554.30 7760.20 3000.00 42000.00 950.00 13300.00PILE DRV EQUIP SETUP ** STEEL PILES

(HP 12 X 53)
0083 8328400000-E 450  8 EA  2134.20 17073.60 4000.00 32000.00 1600.00 12800.00PILE DRV EQUIP SETUP ** GALV STEEL PILES

(HP 14 X 73)
0084 8364000000-E 450  875 LF  65.81 57583.75 37.00 32375.00 80.00 70000.00HP12X53 PILES
0085 8384200000-E 450  640 LF  96.37 61676.80 67.00 42880.00 110.00 70400.00HP14X73 GALV PILES
0086 8393000000-N 450  10 EA  165.00 1650.00 1.00 10.00 50.00 500.00PILE REDRIVES
0087 8505000000-E 460 170.28 LF  153.50 26137.98 175.00 29799.00 160.00 27244.80VERT CONC BARRIER RAIL
0088 8608000000-E 876  180 TON 64.71 11647.80 70.00 12600.00 80.00 14400.00RIP RAP II (2'-0")
0089 8622000000-E 876  200 SY  2.34 468.00 5.00 1000.00 1.00 200.00GEOTEXTILE FOR DRAINAGE
0090 8657000000-N 430 Lump Sum 8000.00 5500.00 4250.00ELASTOMERIC BEARINGS
0091 8762000000-E 430  935 LF  188.00 175780.00 175.00 163625.00 165.00 154275.003'-0"X 1'-9"PRESTR SLABS
0092 8867000000-E SP  166.28 LF  57.64 9584.38 30.00 4988.40 50.00 8314.00GENERIC STRUCTURE ITEM (LF)

FIBER OPTIC CONDUIT SYSTEM

 

    TOTAL 949997.22 TOTAL 954875.65 TOTAL 968416.96CONTRACT TOTAL

 

    SUB-TOTAL 391415.65 SUB-TOTAL 425920.25 SUB-TOTAL 425891.50ROADWAY ITEMS
    SUB-TOTAL 558581.57 SUB-TOTAL 528955.40 SUB-TOTAL 542525.46STRUCTURE ITEMS



BRIDGE #171 OVER JOHNSON MILL RUN ON SR-1418 (STATON HOUSE RD).

T A LOVING COMPANY

GOLDSBORO,  NC

TRADER CONSTRUCTION CO

NEW BERN,  NC  

NOV 02, 2021 10:27 AM PITT 2:00 PM 4 /  6 002
17BP.2.R.92 OCT 19 2021 C204515

TIP NO 0.113 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57000.00 55000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 18000.00CONSTRUCTION SURVEYING
0003 0030000000-N SP  Lump Sum 30000.00 30000.00TYPE II MODIFIED APPR **********

(13+78.50 -L-)
0004 0036000000-E 225  300 CY  0.01 3.00 10.50 3150.00UNDERCUT EXCAVATION
0005 0043000000-N 226 Lump Sum 117990.99 55000.00GRADING
0006 0050000000-E 226 0.1 ACR 0.01 100.00 10.00SUPP CLEARING & GRUBBING
0007 0195000000-E 265  300 CY  0.01 3.00 20.00 6000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  300 SY  0.01 3.00 2.00 600.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  20 TON 35.00 700.00 90.00 1800.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  60 SY  3.00 180.00 6.00 360.00FND CONDIT GEOTEXTILE
0011 0343000000-E 310  64 LF  25.00 1600.00 57.00 3648.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  64 LF  35.00 2240.00 65.00 4160.0018" SIDE DRAIN PIPE
0013 0448300000-E 310  40 LF  40.00 1600.00 108.00 4320.0018" RCP CULV CLASS IV
0014 0995000000-E 340  153 LF  15.00 2295.00 22.00 3366.00PIPE REMOVAL
0015 1121000000-E 520  56 TON 50.00 2800.00 46.00 2576.00AGGREGATE BASE COURSE
0016 1220000000-E 545  100 TON 35.00 3500.00 35.00 3500.00INCIDENTAL STONE BASE
0017 1330000000-E 607  170 SY  25.00 4250.00 25.00 4250.00INCIDENTAL MILLING
0018 1491000000-E 610  465 TON 93.00 43245.00 93.00 43245.00ASP CONC BASE CRS B25.0C
0019 1519000000-E 610  330 TON 93.00 30690.00 93.00 30690.00ASP CONC SURF CRS S9.5B
0020 1575000000-E 620  45 TON 510.00 22950.00 510.00 22950.00ASP FOR PLANT MIX
0021 2022000000-E 815  45 CY  0.01 0.45 15.00 675.00SUBDRAIN EXCAVATION
0022 2026000000-E 815  200 SY  0.01 2.00 3.00 600.00GEOTEXTILE FOR SUBSURF DRNS
0023 2036000000-E 815  34 CY  0.01 0.34 35.00 1190.00SUBDRAIN COARSE AGGREGATE
0024 2044000000-E 815  200 LF  0.01 2.00 5.00 1000.006" PERF SUBDRN PIPE
0025 2070000000-N 815  1 EA  0.01 0.01 250.00 250.00SUBDRN PIPE OUTLET
0026 2077000000-E 815  6 LF  0.01 0.06 15.00 90.006" OUTLET PIPE
0027 2286000000-N 840  2 EA  1000.00 2000.00 2150.00 4300.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  2 EA  400.00 800.00 600.00 1200.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  31 LF  65.00 2015.00 150.00 4650.00SHOULDER BERM GUTTER
0030 2612000000-E 848  50 SY  85.00 4250.00 115.00 5750.006" CONCRETE DRIVEWAY
0031 3030000000-E 862  50 LF  28.00 1400.00 28.00 1400.00STL BEAM GUARDRAIL
0032 3045000000-E 862  25 LF  29.50 737.50 29.50 737.50SBGR SHOP CURVED
0033 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00ADDIT GUARDRAIL POSTS
0034 3195000000-N 862  1 EA  850.00 850.00 850.00 850.00GR END TYPE AT-1
0035 3215000000-N SP   4 EA  2150.00 8600.00 2150.00 8600.00GR ANCHOR TYPE III
0036 3287000000-N SP   3 EA  3275.00 9825.00 3275.00 9825.00GR END TYPE TL-3
0037 3628000000-E 876  105 TON 159.29 16725.45 120.00 12600.00RIP RAP, CLASS I
0038 3649000000-E 876  20 TON 50.00 1000.00 120.00 2400.00RIP RAP, CLASS B



BRIDGE #171 OVER JOHNSON MILL RUN ON SR-1418 (STATON HOUSE RD).

T A LOVING COMPANY

GOLDSBORO,  NC

TRADER CONSTRUCTION CO

NEW BERN,  NC  

NOV 02, 2021 10:27 AM PITT 2:00 PM 5 /  6 002
17BP.2.R.92 OCT 19 2021 C204515

TIP NO 0.113 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3656000000-E 876  370 SY  3.00 1110.00 5.00 1850.00GEOTEXTILE FOR DRAINGE
0040 4457000000-N SP  Lump Sum 4200.00 100.00TEMP TRAFFIC CONTROL (SP)
0041 5325400000-E 1510  192 LF  85.00 16320.00 65.00 12480.004" WATER LINE
0042 5325600000-E 1510  300 LF  90.00 27000.00 75.00 22500.006" WATER LINE
0043 5329000000-E 1510  410 LB  12.00 4920.00 15.00 6150.00DI H2O PIPE FITTINGS
0044 5571400000-E 1515  2 EA  5900.00 11800.00 1000.00 2000.004" TAPPING SLEEVE & VALVE
0045 5648000000-N 1515  1 EA  1165.00 1165.00 500.00 500.00RELOCATE WATER METER
0046 5649000000-N 1515  1 EA  1260.00 1260.00 500.00 500.00RECONNECT WATER METER
0047 5686500000-E 1515  118 LF  30.00 3540.00 30.00 3540.00WATER SERVICE LINE
0048 5798000000-E 1530  469 LF  8.00 3752.00 10.00 4690.00ABANDON **" UTILITY PIPE

(4")
0049 5872600000-E 1550  300 LF  69.00 20700.00 145.00 43500.00DIRECT DRILL **"

(6")
0050 6000000000-E 1605  190 LF  4.50 855.00 4.50 855.00TEMPORARY SILT FENCE
0051 6006000000-E 1610  35 TON 31.00 1085.00 80.00 2800.00EROS CONTRL STONE CL A
0052 6009000000-E 1610  65 TON 32.00 2080.00 80.00 5200.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  25 TON 25.00 625.00 60.00 1500.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 0.5 ACR 1500.00 750.00 1500.00 750.00TEMPORARY MULCHING
0055 6018000000-E 1620  100 LB  4.85 485.00 4.85 485.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.5 TON 1500.00 750.00 1500.00 750.00FERT FOR TEMP SEEDING
0057 6024000000-E 1622  200 LF  2.00 400.00 25.00 5000.00TEMPORARY SLOPE DRAINS
0058 6029000000-E SP   510 LF  3.95 2014.50 3.95 2014.50SAFETY FENCE
0059 6030000000-E 1630  50 CY  5.00 250.00 25.00 1250.00SILT EXCAVATION
0060 6036000000-E 1631  850 SY  2.25 1912.50 2.25 1912.50MATTING FOR EROS CONTROL
0061 6037000000-E SP   100 SY  5.00 500.00 5.00 500.00COIR FIBER MAT
0062 6042000000-E 1632  55 LF  6.00 330.00 6.00 330.001/4" HARDWARE CLOTH
0063 6048000000-E SP   215 SY  20.00 4300.00 32.00 6880.00FLOAT TURBIDITY CURTAIN
0064 6071012000-E SP   280 LF  10.75 3010.00 10.75 3010.00COIR FIBER WATTLE
0065 6071020000-E SP   60 LB  18.00 1080.00 18.00 1080.00POLYACRYLAMIDE (PAM)
0066 6084000000-E 1660 0.5 ACR 5500.00 2750.00 5500.00 2750.00SEEDING AND MULCHING
0067 6087000000-E 1660 0.5 ACR 600.00 300.00 600.00 300.00MOWING
0068 6090000000-E 1661  50 LB  14.00 700.00 14.00 700.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  50 LB  8.00 400.00 8.00 400.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 0.5 TON 900.00 450.00 900.00 450.00FERTILIZER TOPDRESSING
0072 6114500000-N 1667  10 MHR 60.00 600.00 60.00 600.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   19 EA  100.00 1900.00 400.00 7600.00RESPONSE FOR EROS CONTROL
0074 6117500000-N SP   2 EA  100.00 200.00 1500.00 3000.00CONC WASHOUT STRUCTURE



BRIDGE #171 OVER JOHNSON MILL RUN ON SR-1418 (STATON HOUSE RD).

T A LOVING COMPANY

GOLDSBORO,  NC

TRADER CONSTRUCTION CO

NEW BERN,  NC  

NOV 02, 2021 10:27 AM PITT 2:00 PM 6 /  6 002
17BP.2.R.92 OCT 19 2021 C204515

TIP NO 0.113 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

STRUCTURE ITEMS

0075 8035000000-N 402 Lump Sum 85000.00 40000.00REMV EXIST STR **********
(13+78.50 -L-)

0076 8065000000-N SP  Lump Sum 5000.00 1650.00ASBESTOS ASSESSMENT
0077 8112730000-N 450  1 EA  5000.00 5000.00 3000.00 3000.00PDA TESTING
0078 8121000000-N 412 Lump Sum 25000.00 10000.00UNCL STR EXCAV STA *****

(13+78.50 -L-)
0079 8182000000-E 420 44.5 CY  1950.00 86775.00 1225.00 54512.50CLASS A CONCRETE (BRIDGE)
0080 8210000000-N 422 Lump Sum 45000.00 45000.00BRG APPR SLAB ***********

(13+78.50 -L-)
0081 8217000000-E 425  7,214 LB  2.00 14428.00 2.50 18035.00REINF STEEL (BRIDGE)
0082 8328200000-E 450  14 EA  2500.00 35000.00 3500.00 49000.00PILE DRV EQUIP SETUP ** STEEL PILES

(HP 12 X 53)
0083 8328400000-E 450  8 EA  3500.00 28000.00 4000.00 32000.00PILE DRV EQUIP SETUP ** GALV STEEL PILES

(HP 14 X 73)
0084 8364000000-E 450  875 LF  45.00 39375.00 80.00 70000.00HP12X53 PILES
0085 8384200000-E 450  640 LF  80.00 51200.00 107.00 68480.00HP14X73 GALV PILES
0086 8393000000-N 450  10 EA  10.00 100.00 1000.00 10000.00PILE REDRIVES
0087 8505000000-E 460 170.28 LF  165.00 28096.20 145.00 24690.60VERT CONC BARRIER RAIL
0088 8608000000-E 876  180 TON 75.00 13500.00 95.00 17100.00RIP RAP II (2'-0")
0089 8622000000-E 876  200 SY  2.00 400.00 5.00 1000.00GEOTEXTILE FOR DRAINAGE
0090 8657000000-N 430 Lump Sum 5000.00 12000.00ELASTOMERIC BEARINGS
0091 8762000000-E 430  935 LF  175.00 163625.00 200.00 187000.003'-0"X 1'-9"PRESTR SLABS
0092 8867000000-E SP  166.28 LF  50.00 8314.00 50.00 8314.00GENERIC STRUCTURE ITEM (LF)

FIBER OPTIC CONDUIT SYSTEM

 

    TOTAL 1146920.00 TOTAL 1148806.60CONTRACT TOTAL

 

    SUB-TOTAL 508106.80 SUB-TOTAL 497024.50ROADWAY ITEMS
    SUB-TOTAL 638813.20 SUB-TOTAL 651782.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  949997.22FSC II LLC DBA FRED SMITH COMPANY
     2  954875.65DELLINGER INC
     3  968416.96S T WOOTEN CORPORATION
     4  1146920.00T A LOVING COMPANY
     5  1148806.60TRADER CONSTRUCTION CO



51 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

NOV 02, 2021 10:27 AM FRANKLIN, GRANVILLE 2:00 PM 1 /  2 003
2022CPT.05.05.20351.1,  2022CPT.05.05.20391.1 OCT 19 2021 C204666

TIP NO 16.858 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 71900.00 120000.00 135000.00MOBILIZATION
0002 0106000000-E 230  1,616 CY  44.00 71104.00 40.00 64640.00 35.55 57448.80BORROW EXCAVATION
0003 0264000000-E SP  33.75 SMI 2740.00 92475.00 2200.00 74250.00 4606.90 155482.88GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  841 TON 65.50 55085.50 40.00 33640.00 54.10 45498.10INCIDENTAL STONE BASE
0005 1260000000-E SP   131 TON 20.00 2620.00 27.00 3537.00 19.00 2489.00AGGREGATE SHOULDER BORROW
0006 1330000000-E 607  3,287 SY  4.10 13476.70 3.75 12326.25 3.75 12326.25INCIDENTAL MILLING
0007 1519000000-E 610  16,807 TON 40.50 680683.50 45.00 756315.00 51.50 865560.50ASP CONC SURF CRS S9.5B
0008 1575000000-E 620  1,126 TON 550.00 619300.00 525.00 591150.00 400.00 450400.00ASP FOR PLANT MIX
0009 1704000000-E SP   6,583 TON 111.00 730713.00 112.00 737296.00 105.00 691215.00PATCHING EXIST PAVEMENT
0010 2845000000-N 858  1 EA  2500.00 2500.00 500.00 500.00 500.00 500.00ADJ METER OR VALVE BOXES
0011 4413000000-E SP   1,915 SF  5.50 10532.50 6.75 12926.25 6.30 12064.50WORK ZONE ADV/GEN WARN SIGN
0012 4457000000-N SP  Lump Sum 56310.00 115750.00 160857.00TEMP TRAFFIC CONTROL (SP)
0013 4685000000-E 1205  83,697 LF  0.61 51055.17 0.61 51055.17 0.61 51055.17THERMO PVT MKG LINES 4"90
0014 6000000000-E 1605  2,351 LF  2.75 6465.25 1.50 3526.50 1.00 2351.00TEMPORARY SILT FENCE
0015 6071010000-E SP   6,140 LF  7.50 46050.00 1.50 9210.00 1.00 6140.00WATTLE
0016 6084000000-E 1660 23.5 ACR 2300.00 54050.00 1800.00 42300.00 2300.00 54050.00SEEDING AND MULCHING
0017 6117000000-N SP   8 EA  275.00 2200.00 275.00 2200.00 275.00 2200.00RESPONSE FOR EROS CONTROL

 

    TOTAL 2566520.62 TOTAL 2630622.17 TOTAL 2704638.20CONTRACT TOTAL

 

    SUB-TOTAL 2566520.62 SUB-TOTAL 2630622.17 SUB-TOTAL 2704638.20ROADWAY ITEMS



51 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC   

NOV 02, 2021 10:27 AM FRANKLIN, GRANVILLE 2:00 PM 2 /  2 003
2022CPT.05.05.20351.1,  2022CPT.05.05.20391.1 OCT 19 2021 C204666

TIP NO 16.858 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00MOBILIZATION
0002 0106000000-E 230  1,616 CY  40.00 64640.00BORROW EXCAVATION
0003 0264000000-E SP  33.75 SMI 3000.00 101250.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  841 TON 85.00 71485.00INCIDENTAL STONE BASE
0005 1260000000-E SP   131 TON 20.00 2620.00AGGREGATE SHOULDER BORROW
0006 1330000000-E 607  3,287 SY  3.75 12326.25INCIDENTAL MILLING
0007 1519000000-E 610  16,807 TON 46.20 776483.40ASP CONC SURF CRS S9.5B
0008 1575000000-E 620  1,126 TON 540.00 608040.00ASP FOR PLANT MIX
0009 1704000000-E SP   6,583 TON 105.00 691215.00PATCHING EXIST PAVEMENT
0010 2845000000-N 858  1 EA  1500.00 1500.00ADJ METER OR VALVE BOXES
0011 4413000000-E SP   1,915 SF  6.30 12064.50WORK ZONE ADV/GEN WARN SIGN
0012 4457000000-N SP  Lump Sum 140000.00TEMP TRAFFIC CONTROL (SP)
0013 4685000000-E 1205  83,697 LF  0.65 54403.05THERMO PVT MKG LINES 4"90
0014 6000000000-E 1605  2,351 LF  2.75 6465.25TEMPORARY SILT FENCE
0015 6071010000-E SP   6,140 LF  7.50 46050.00WATTLE
0016 6084000000-E 1660 23.5 ACR 2300.00 54050.00SEEDING AND MULCHING
0017 6117000000-N SP   8 EA  275.00 2200.00RESPONSE FOR EROS CONTROL

 

    TOTAL 2779792.45CONTRACT TOTAL

 

    SUB-TOTAL 2779792.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2566520.62CAROLINA SUNROCK LLC
     2  2630622.17FSC II LLC DBA FRED SMITH COMPANY
     3  2704638.20S T WOOTEN CORPORATION
     4  2779792.45BLYTHE CONSTRUCTION INC



1 SECTION OF US-70 BUSINESS, 1 SECTION OF NC-55, 2 SECTIONS OF NC-54, AND 27 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

BLYTHE CONSTRUCTION INC

RALEIGH,  NC CHARLOTTE,  NC

NOV 02, 2021 10:27 AM DURHAM 2:00 PM 1 /  2 004
2022CPT.05.08.10321.1,  2022CPT.05.08.20321.1 OCT 19 2021 C204667

TIP NO 17.071 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 212260.00 285000.00 300000.00MOBILIZATION
0002 0106000000-E 230  626 CY  34.00 21284.00 40.00 25040.00 50.00 31300.00BORROW EXCAVATION
0003 0264000000-E SP  23.08 SMI 3015.00 69586.20 3400.00 78472.00 4800.00 110784.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1121000000-E 520  150 TON 64.50 9675.00 35.00 5250.00 60.00 9000.00AGGREGATE BASE COURSE
0005 1220000000-E 545  578 TON 64.50 37281.00 40.00 23120.00 70.00 40460.00INCIDENTAL STONE BASE
0006 1260000000-E SP   977 TON 15.00 14655.00 25.00 24425.00 25.00 24425.00AGGREGATE SHOULDER BORROW
0007 1297000000-E 607  219,305 SY  1.90 416679.50 1.75 383783.75 2.75 603088.75MILL ASP PVMT *****" DTH

(1-1/2")
0008 1308000000-E 607  53 SY  12.00 636.00 35.00 1855.00 8.15 431.95MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0009 1330000000-E 607  6,129 SY  8.30 50870.70 7.20 44128.80 9.35 57306.15INCIDENTAL MILLING
0010 1519000000-E 610  14,371 TON 41.00 589211.00 50.00 718550.00 55.00 790405.00ASP CONC SURF CRS S9.5B
0011 1523000000-E 610  16,478 TON 36.50 601447.00 60.00 988680.00 55.00 906290.00ASP CONC SURF CRS S9.5C
0012 1575000000-E 620  1,952 TON 550.00 1073600.00 525.00 1024800.00 560.00 1093120.00ASP FOR PLANT MIX
0013 1704000000-E SP   8,739 TON 113.00 987507.00 115.00 1004985.00 105.00 917595.00PATCHING EXIST PAVEMENT
0014 2549000000-E 846  606 LF  55.00 33330.00 55.00 33330.00 55.00 33330.002'-6" CONC CURB & GUTTER
0015 2591000000-E 848  221 SY  62.50 13812.50 62.50 13812.50 62.50 13812.504" CONCRETE SIDEWALK
0016 2600000000-N 848  50 EA  500.00 25000.00 500.00 25000.00 500.00 25000.00RETROFIT EXT CURB RAMPS
0017 2605000000-N 848  3 EA  2125.00 6375.00 2125.00 6375.00 2125.00 6375.00CONCRETE CURB RAMPS
0018 2613000000-N 848  79 EA  2250.00 177750.00 2250.00 177750.00 2250.00 177750.00REM & REP CURB RAMPS
0019 2738000000-E SP   39 SY  40.00 1560.00 40.00 1560.00 40.00 1560.00GENERIC PAVING ITEM (SY)

REMOVE CONCRETE SIDEWALK
0020 2759000000-N SP   27 EA  800.00 21600.00 800.00 21600.00 800.00 21600.00GENERIC PAVING ITEM (EA)

REMOVE CURB RAMPS
0021 2830000000-N 858  44 EA  525.00 23100.00 525.00 23100.00 525.00 23100.00ADJ MANHOLES
0022 2845000000-N 858  56 EA  525.00 29400.00 525.00 29400.00 525.00 29400.00ADJ METER OR VALVE BOXES
0023 4413000000-E SP   1,915 SF  5.50 10532.50 6.80 13022.00 6.85 13117.75WORK ZONE ADV/GEN WARN SIGN
0024 4447000000-E SP   180 LF  30.00 5400.00 30.00 5400.00 30.00 5400.00PED CHANNEL DEVICES
0025 4457000000-N SP  Lump Sum 86470.00 308500.00 355000.00TEMP TRAFFIC CONTROL (SP)
0026 4510000000-N 1190  840 HR  60.00 50400.00 50.00 42000.00 50.00 42000.00LAW ENFORCEMENT
0027 4600000000-N SP   8 EA  250.00 2000.00 250.00 2000.00 250.00 2000.00GENERIC TRAFFIC CONTROL ITEM (EA)

AUDIBLE WARNING DEVICE
0028 4600000000-N SP   30 EA  70.00 2100.00 70.00 2100.00 70.00 2100.00GENERIC TRAFFIC CONTROL ITEM (EA)

PEDESTRIAN TRANSPORT SERVICE  (PER TRIP)
0029 4685000000-E 1205  249,976 LF  0.69 172483.44 0.69 172483.44 0.70 174983.20THERMO PVT MKG LINES 4"90
0030 4695000000-E 1205  4,879 LF  2.00 9758.00 2.00 9758.00 2.00 9758.00THERMO PVT MKG LINES 8"90 MILS
0031 4700000000-E 1205  130 LF  4.00 520.00 4.00 520.00 4.00 520.0012"WIDE THERMO 90 MILS
0032 4720000000-E 1205  78 EA  100.00 7800.00 100.00 7800.00 100.00 7800.00THERMO PVT MKG CHARACTER 90
0033 4725000000-E 1205  417 EA  140.00 58380.00 140.00 58380.00 140.00 58380.00THERMO PVT SYMBOL 90MILS
0034 4726110000-E 1205  40 EA  350.00 14000.00 350.00 14000.00 350.00 14000.00HIP THERMO PVT SYMBOL 90 MILS



1 SECTION OF US-70 BUSINESS, 1 SECTION OF NC-55, 2 SECTIONS OF NC-54, AND 27 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

FSC II LLC DBA FRED SMITH
COMPANY

BLYTHE CONSTRUCTION INC

RALEIGH,  NC CHARLOTTE,  NC

NOV 02, 2021 10:27 AM DURHAM 2:00 PM 2 /  2 004
2022CPT.05.08.10321.1,  2022CPT.05.08.20321.1 OCT 19 2021 C204667

TIP NO 17.071 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING AND SHOULDER GRADING.

0035 4805000000-N 1205  2 EA  250.00 500.00 250.00 500.00 250.00 500.00COLD APPL PLASTIC SYM TYPE **
(II)

0036 4810000000-E 1205  165,056 LF  0.12 19806.72 0.12 19806.72 0.15 24758.40PAINT PVMT MARKINGS 4"
0037 4815000000-E 1205  210 LF  0.50 105.00 0.50 105.00 0.50 105.00PAINT PVMT MARKINGS 6"
0038 4820000000-E 1205  4,669 LF  0.50 2334.50 0.50 2334.50 0.50 2334.50PAINT PVMT MARKINGS 8"
0039 4825000000-E 1205  130 LF  1.00 130.00 1.00 130.00 1.00 130.00PAINT PVMT MARKINGS 12"
0040 4830000000-E 1205  150 LF  1.00 150.00 1.00 150.00 1.00 150.00PAINT PVT MKGS LINES 16"
0041 4835000000-E 1205  2,219 LF  2.00 4438.00 2.00 4438.00 2.00 4438.00PAINT PVT MKG LINES 24"
0042 4840000000-N 1205  78 EA  20.00 1560.00 20.00 1560.00 20.00 1560.00PAINT PVT MKG CHARACTER
0043 4845000000-N 1205  414 EA  20.00 8280.00 20.00 8280.00 20.00 8280.00PAINT PVT MKG SYMBOL
0044 4850000000-E 1205  4,485 LF  1.00 4485.00 1.00 4485.00 1.00 4485.00LINE REMOVAL 4" WIDE
0045 4875000000-N 1205  2 EA  50.00 100.00 50.00 100.00 50.00 100.00REMOVAL OF SYMBL & CHARAC
0046 4890000000-E SP   4,485 LF  1.20 5382.00 1.20 5382.00 1.20 5382.00GENERIC PAVEMENT MARKING ITEM (LF)

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES, (4",      50 MILS)

0047 4891000000-E 1205  150 LF  10.00 1500.00 10.00 1500.00 10.00 1500.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (16", 90
MILS)

0048 4891000000-E 1205  2,219 LF  10.00 22190.00 10.00 22190.00 10.00 22190.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0049 4895000000-N SP   884 EA  40.00 35360.00 40.00 35360.00 40.00 35360.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0050 6000000000-E 1605  937 LF  2.75 2576.75 1.85 1733.45 2.75 2576.75TEMPORARY SILT FENCE
0051 6071010000-E SP   2,490 LF  7.50 18675.00 6.00 14940.00 7.50 18675.00WATTLE
0052 6084000000-E 1660 9.37 ACR 2300.00 21551.00 2600.00 24362.00 2300.00 21551.00SEEDING AND MULCHING
0053 6117000000-N SP   24 EA  275.00 6600.00 100.00 2400.00 275.00 6600.00RESPONSE FOR EROS CONTROL
0054 7444000000-E 1725  8,450 LF  6.80 57460.00 7.20 60840.00 6.80 57460.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 5049647.81 TOTAL 5786577.16 TOTAL 6119327.95CONTRACT TOTAL

 

    SUB-TOTAL 5049647.81 SUB-TOTAL 5786577.16 SUB-TOTAL 6119327.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5049647.81CAROLINA SUNROCK LLC
     2  5786577.16FSC II LLC DBA FRED SMITH COMPANY
     3  6119327.95BLYTHE CONSTRUCTION INC



I-95 FROM MILE MARKER 0.0 TO MILE MARKER 13.0.

BARNHILL CONTRACTING CO

ROCKY MOUNT,  NC   

NOV 02, 2021 10:27 AM ROBESON 2:00 PM 1 /  5 006
45882.3.1 OCT 19 2021 C204639

TIP NO 13.000 MII-5939
FED AID NO NHPIM-0095(059)
PAVEMENT REHAB, GUARDRAIL, DRAINAGE, AND BRIDGE REHAB.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 875000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 75000.00CONSTRUCTION SURVEYING
0003 0063000000-N SP  Lump Sum 781000.00GRADING
0004 0106000000-E 230  1,590 CY  50.00 79500.00BORROW EXCAVATION
0005 0318000000-E 300  30 TON 100.00 3000.00FND CONDIT MATL MINOR STRS
0006 0320000000-E 300  100 SY  15.00 1500.00FND CONDIT GEOTEXTILE
0007 0366000000-E 310  200 LF  150.00 30000.0015" RC PIPE CULV III
0008 0372000000-E 310  40 LF  200.00 8000.0018" RC PIPE CULV III
0009 0378000000-E 310  40 LF  300.00 12000.0024" RC PIPE CULV III
0010 0992000000-E SP   12 EA  2650.00 31800.00GENERIC PIPE ITEM (EA)

REMOVE AND REPLACE FLARED END SECTION
0011 1022000000-E SP   73,440 LB  3.50 257040.00SEALING PVMT CRACKS
0012 1245000000-E SP   5 SMI 4000.00 20000.00SHOULDER RECONSTRUCTION
0013 1260000000-E SP   300 TON 42.50 12750.00AGGREGATE SHOULDER BORROW
0014 1297000000-E 607  549,120 SY  2.55 1400256.00MILL ASP PVMT *****" DTH

(2")
0015 1330000000-E 607  3,822 SY  16.00 61152.00INCIDENTAL MILLING
0016 1491000000-E 610  385 TON 68.50 26372.50ASP CONC BASE CRS B25.0C
0017 1503000000-E 610  310 TON 75.00 23250.00ASP CONC INTR CRS I19.0C
0018 1523000000-E 610  25,810 TON 59.85 1544728.50ASP CONC SURF CRS S9.5C
0019 1524200000-E 610  45,535 TON 62.00 2823170.00ASP CONC SURF CRS S9.5D
0020 1575000000-E 620  1,815 TON 512.00 929280.00ASP FOR PLANT MIX
0021 1577000000-E 620  2,582 TON 612.00 1580184.00POLYM MOD ASP BNDR FOR PLT MIX
0022 1704000000-E SP   100 TON 240.00 24000.00PATCHING EXIST PAVEMENT
0023 1735000000-E 723  60 SY  200.00 12000.00REP JNT CONC PVT SLABS
0024 1736000000-E 723  20 TON 35.00 700.00SELECT MATERIAL, CLASS IV
0025 1840000000-E 665  126,720 LF  0.20 25344.00MILLED RUMBLE STRIPS
0026 1881000000-E SP   6,120 LF  2.99 18298.80GENERIC PAVING ITEM (LF)

JOINT CONSTRUCTION, REPAIR ANDSEALING
0027 1891000000-E SP   8,000 SY  9.40 75200.00GENERIC PAVING ITEM (SY)

DIAMOND GRINDING PCC PAVEMENT
0028 2253000000-E 840  2 CY  4000.00 8000.00PIPE COLLARS
0029 2286000000-N 840  1 EA  13000.00 13000.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840  3 LF  1000.00 3000.00MASNRY DRAINAGE STRUCT
0031 2365000000-N 840  33 EA  900.00 29700.00FRAME W/2GRTS 840.22 STD
0032 2374000000-N 840  1 EA  900.00 900.00FRAME-GRT-HD 840.03 **

(E)
0033 2473000000-N SP   8 EA  1500.00 12000.00GENERIC DRAINAGE ITEM (EA)

REMOVE AND REPLACE CONCRETE   APRON
0034 2549000000-E 846  775 LF  50.00 38750.002'-6" CONC CURB & GUTTER
0035 2619000000-E 850  700 SY  150.00 105000.004" CONCRETE PAVED DITCH



I-95 FROM MILE MARKER 0.0 TO MILE MARKER 13.0.

BARNHILL CONTRACTING CO

ROCKY MOUNT,  NC   

NOV 02, 2021 10:27 AM ROBESON 2:00 PM 2 /  5 006
45882.3.1 OCT 19 2021 C204639

TIP NO 13.000 MII-5939
FED AID NO NHPIM-0095(059)
PAVEMENT REHAB, GUARDRAIL, DRAINAGE, AND BRIDGE REHAB.

0036 2995000000-N SP   33 EA  13000.00 429000.00GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE DRAINAGE   STRUCTURES

0037 3030000000-E 862  17,925 LF  25.00 448125.00STL BEAM GUARDRAIL
0038 3150000000-N 862  14 EA  51.25 717.50ADDIT GUARDRAIL POSTS
0039 3210000000-N 862  16 EA  700.00 11200.00GR END TYPE CAT-1
0040 3215000000-N SP   39 EA  2100.00 81900.00GR ANCHOR TYPE III
0041 3287000000-N SP   21 EA  3500.00 73500.00GR END TYPE TL-3
0042 3317000000-N SP   7 EA  2500.00 17500.00GR ANCHOR TYPE B-77
0043 3360000000-E 863  18,029 LF  2.00 36058.00REMOVE EXISTING GUARDRAIL
0044 3566000000-E 867  14 LF  20.00 280.00WOVEN WIRE FENCE RESET
0045 3572000000-E 867  30 LF  50.00 1500.00CHAIN LINK FENCE RESET
0046 4400000000-E 1110  1,304 SF  6.85 8932.40WORK ZONE SIGNS (STAT)
0047 4405000000-E 1110  1,500 SF  12.00 18000.00WORK ZONE SIGNS (PORT)
0048 4410000000-E 1110  358 SF  6.00 2148.00WORK ZONE SIGNS (BARR)
0049 4415000000-N 1115  4 EA  2200.00 8800.00FLASHING ARROW BOARD
0050 4420000000-N 1120  4 EA  4250.00 17000.00PORTABLE CHANGE MSG SIGN
0051 4423000000-N SP   5 EA  1900.00 9500.00WZ DIGITAL SPD LMT SIGNS
0052 4424000000-N SP   14 EA  1650.00 23100.00WZ PRESENCE LIGHTING
0053 4430000000-N 1130  1,050 EA  14.25 14962.50DRUMS
0054 4434000000-N SP   12 EA  200.00 2400.00SEQ FLASH WARN LIGHTS
0055 4445000000-E 1145  248 LF  24.50 6076.00BARRICADES (TYPE III)
0056 4455000000-N 1150  644 DAY 425.00 273700.00FLAGGER
0057 4480000000-N 1165  4 EA  7500.00 30000.00TMA
0058 4510000000-N 1190  2,156 HR  55.00 118580.00LAW ENFORCEMENT
0059 4516000000-N 1180  456 EA  35.00 15960.00SKINNY DRUM
0060 4600000000-N SP   16 EA  1284.00 20544.00GENERIC TRAFFIC CONTROL ITEM (EA)

RAMP/LOOP CLOSURES
0061 4600000000-N SP   87 EA  2300.00 200100.00GENERIC TRAFFIC CONTROL ITEM (EA)

SINGLE LANE CLOSURE
0062 4688000000-E 1205  315,874 LF  0.89 281127.86THERMO PVT MKG LINES,6"90 MILS
0063 4695000000-E 1205  1,040 LF  1.75 1820.00THERMO PVT MKG LINES 8"90 MILS
0064 4700000000-E 1205  10,778 LF  2.00 21556.0012"WIDE THERMO 90 MILS
0065 4725000000-E 1205  9 EA  350.00 3150.00THERMO PVT SYMBOL 90MILS
0066 4810000000-E 1205  363,364 LF  0.19 69039.16PAINT PVMT MARKINGS 4"
0067 4820000000-E 1205  10,778 LF  0.38 4095.64PAINT PVMT MARKINGS 8"
0068 4845000000-N 1205  9 EA  100.00 900.00PAINT PVT MKG SYMBOL
0069 4890000000-E SP   17,488 LF  2.90 50715.20GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING     LINES, 4" 20 MILS
(STANDARD GLASS BEADS)



I-95 FROM MILE MARKER 0.0 TO MILE MARKER 13.0.

BARNHILL CONTRACTING CO

ROCKY MOUNT,  NC   

NOV 02, 2021 10:27 AM ROBESON 2:00 PM 3 /  5 006
45882.3.1 OCT 19 2021 C204639

TIP NO 13.000 MII-5939
FED AID NO NHPIM-0095(059)
PAVEMENT REHAB, GUARDRAIL, DRAINAGE, AND BRIDGE REHAB.

0070 4890000000-E SP   1,864 LF  4.00 7456.00GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 6" 20 MILS
(STANDARD GLASS BEADS)

0071 4895000000-N SP   2,600 EA  39.00 101400.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0072 4900000000-N 1251  44 EA  15.00 660.00PERM RAISED PVMT MARKERS
0073 5255000000-N 1413 Lump Sum 177000.00PORTABLE LIGHTING
0074 6000000000-E 1605  100 LF  5.00 500.00TEMPORARY SILT FENCE
0075 6012000000-E 1610  35 TON 72.00 2520.00SEDIMENT CONTROL STONE
0076 6036000000-E 1631  990 SY  2.50 2475.00MATTING FOR EROS CONTROL
0077 6042000000-E 1632  35 LF  5.00 175.001/4" HARDWARE CLOTH
0078 6071010000-E SP   640 LF  15.00 9600.00WATTLE
0079 6078000000-E 1651 0.1 ACR 10000.00 1000.00SELECT UNDERGRTH REMOVAL
0080 6084000000-E 1660 0.5 ACR 4000.00 2000.00SEEDING AND MULCHING
0081 6117000000-N SP   33 EA  1000.00 33000.00RESPONSE FOR EROS CONTROL
0082 6117500000-N SP   6 EA  3000.00 18000.00CONC WASHOUT STRUCTURE

CULVERT ITEMS

0083 8678000000-E SP   2,273 LF  100.00 227300.00EPOXY RESIN INJECTION

STRUCTURE ITEMS

0084 8161000000-E 420  26,606 SF  1.20 31927.20GROOVING BRIDGE FLOORS
0085 8296000000-N 442 Lump Sum 5000.00POLLUTION CONTROL
0086 8559000000-E SP  1.6 SY  400.00 640.00SURFACE PREP, CLASS II
0087 8566000000-E SP  301.9 SY  500.00 150950.00SURFACE PREP, CLASS III
0088 8660000000-E SP  18.4 CF  850.00 15640.00CONCRETE REPAIRS
0089 8664000000-E SP  117.32 CF  800.00 93856.00SHOTCRETE REPAIRS
0090 8678000000-E SP  1,682.7 LF  75.00 126202.50EPOXY RESIN INJECTION
0091 8860000000-N SP  Lump Sum 90000.00GENERIC STRUCTURE ITEM (LS)

HEAT STRAIGHTENING STEEL BEAM REPAIR, BRIDGE
#770012

0092 8860000000-N SP  Lump Sum 15000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #770010

0093 8860000000-N SP  Lump Sum 15000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #770012

0094 8860000000-N SP  Lump Sum 5000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0095 8867000000-E SP   1,135 LF  175.00 198625.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESER-  VATION

0096 8867000000-E SP   30 LF  300.00 9000.00GENERIC STRUCTURE ITEM (LF)
RAIL REPAIRS FOR ONE BAR METAL RAIL

0097 8867000000-E SP   743 LF  80.00 59440.00GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT FOR SLOPE PROTECTION



I-95 FROM MILE MARKER 0.0 TO MILE MARKER 13.0.

BARNHILL CONTRACTING CO

ROCKY MOUNT,  NC   

NOV 02, 2021 10:27 AM ROBESON 2:00 PM 4 /  5 006
45882.3.1 OCT 19 2021 C204639

TIP NO 13.000 MII-5939
FED AID NO NHPIM-0095(059)
PAVEMENT REHAB, GUARDRAIL, DRAINAGE, AND BRIDGE REHAB.

0098 8881000000-E SP  116.8 CY  1700.00 198560.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH

0099 8882000000-E SP   279 CF  750.00 209250.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRES-ERVATION

0100 8889000000-E SP   1,500 LB  10.00 15000.00GENERIC STRUCTURE ITEM (LB)
SLOPE PROTECTION VOID FILLING

0101 8892000000-E SP   1,124 SF  50.00 56200.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0102 8892000000-E SP  0.2 SF  1200.00 240.00GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXYOVERLAY

0103 8892000000-E SP  6,405.9 SF  10.00 64059.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0104 8892000000-E SP   44,252 SF  10.00 442520.00GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM II

0105 8892000000-E SP   2,828 SF  10.00 28280.00GENERIC STRUCTURE ITEM (SF)
SILANE RAIL TREATMENTS

0106 8892000000-E SP   2,828 SF  15.00 42420.00GENERIC STRUCTURE ITEM (SF)
SURFACE PREPARATION FOR SILANE RAIL TREATMENT

0107 8893000000-E SP   2,098 SY  260.00 545480.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0108 8893000000-E SP   2,098 SY  260.00 545480.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING OF LATEXMODIFIED CONCRETE
OVERLAY-VERY EARLY   STRENGTH

0109 8893000000-E SP   554 SY  185.00 102490.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING POLYMER CONCRETE
OVERLAY

0110 8893000000-E SP   2,652 SY  75.00 198900.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0111 8893000000-E SP   2,520 SY  20.00 50400.00GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0112 8893000000-E SP   1,966 SY  20.00 39320.00GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

0113 8897000000-N SP   16 EA  3000.00 48000.00GENERIC STRUCTURE ITEM (EA)
CFRP PEDESTAL REPAIRS AND BEARING RETROFIT

0114 8897000000-N SP   72 EA  1000.00 72000.00GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTING BEARINGS WITH
HRSCA

0115 8897000000-N SP   8 EA  7000.00 56000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  #770010

0116 8897000000-N SP   8 EA  7000.00 56000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  #770012

0117 8881000000-E SP  30.8 CY  GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE    MATERIALS

0118 8881000000-E SP  30.8 CY  4500.00 138600.00GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE        MATERIALS

 

    TOTAL 17551428.76CONTRACT TOTAL



I-95 FROM MILE MARKER 0.0 TO MILE MARKER 13.0.

   

NOV 02, 2021 10:27 AM ROBESON 2:00 PM 5 /  5 006
45882.3.1 OCT 19 2021 C204639

TIP NO 13.000 MII-5939
FED AID NO NHPIM-0095(059)
PAVEMENT REHAB, GUARDRAIL, DRAINAGE, AND BRIDGE REHAB.

 

    SUB-TOTAL 13598649.06ROADWAY ITEMS
    SUB-TOTAL 227300.00CULVERT ITEMS
    SUB-TOTAL 3725479.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17551428.76BARNHILL CONTRACTING CO



STRUCTURE #780132 ON US-311/NC-14/NC-87/NC-770 OVER DAN RIVER.

THE TRUESDELL CORPORATION

TEMPE,  AZ

TRIANGLE GRADING & PAVING INC AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BURLINGTON,  NC BENICIA,  CA

NOV 02, 2021 10:27 AM ROCKINGHAM 2:00 PM 1 /  3 007
15BPR.39 OCT 19 2021 C204303

TIP NO 0.098 MI
FED AID NO STATE FUNDED
BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145148.80 146700.00 140192.00MOBILIZATION
0002 4400000000-E 1110  104 SF  110.00 11440.00 14.00 1456.00 8.00 832.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  432 SF  9.50 4104.00 10.00 4320.00 9.00 3888.00WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115  4 EA  2100.00 8400.00 1500.00 6000.00 2000.00 8000.00FLASHING ARROW BOARD
0005 4420000000-N 1120  2 EA  8800.00 17600.00 3700.00 7400.00 6000.00 12000.00PORTABLE CHANGE MSG SIGN
0006 4430000000-N 1130  70 EA  48.00 3360.00 90.00 6300.00 50.00 3500.00DRUMS
0007 4480000000-N 1165  2 EA  5500.00 11000.00 16000.00 32000.00 7000.00 14000.00TMA
0008 4510000000-N 1190  20 HR  75.00 1500.00 100.00 2000.00 70.00 1400.00LAW ENFORCEMENT
0009 4810000000-E 1205  2,888 LF  3.80 10974.40 4.50 12996.00 3.50 10108.00PAINT PVMT MARKINGS 4"
0010 4890000000-E SP   2,888 LF  5.80 16750.40 7.00 20216.00 5.50 15884.00GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING     LINES, 4", 20 MILS
(STANDARD GLASS BEADS)

STRUCTURE ITEMS

0011 2275000000-E SP  1.7 CY  1050.00 1785.00 1700.00 2890.00 500.00 850.00FLOWABLE FILL
0012 8161000000-E 420  45,270 SF  0.70 31689.00 1.00 45270.00 0.90 40743.00GROOVING BRIDGE FLOORS
0013 8664000000-E SP  73.5 CF  1000.00 73500.00 1100.00 80850.00 910.00 66885.00SHOTCRETE REPAIRS
0014 8678000000-E SP  25.5 LF  110.00 2805.00 140.00 3570.00 150.00 3825.00EPOXY RESIN INJECTION
0015 8867000000-E SP   712 LF  75.00 53400.00 110.00 78320.00 90.00 64080.00GENERIC STRUCTURE ITEM (LF)

FOAM JOINT SEALS FOR PRESERVA-TION
0016 8892000000-E SP  2,490.8 SF  13.00 32380.40 15.00 37362.00 35.00 87178.00GENERIC STRUCTURE ITEM (SF)

EPOXY COATING
0017 8893000000-E SP   5,242 SY  28.00 146776.00 36.00 188712.00 57.00 298794.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING POLYMER CONCRETE OVERLAY
0018 8893000000-E SP   5,242 SY  19.00 99598.00 28.00 146776.00 23.00 120566.00GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK
0019 8893000000-E SP   5,242 SY  5.00 26210.00 8.00 41936.00 7.50 39315.00GENERIC STRUCTURE ITEM (SY)

SHOTBLASTING BRIDGE DECK
0020 8897000000-N SP   6 EA  7500.00 45000.00 8000.00 48000.00 13500.00 81000.00GENERIC STRUCTURE ITEM (EA)

TYPE I BRIDGE JACKING BRIDGE  NO 780132
0021 8881000000-E SP  182.4 CY  2400.00 437760.00 3050.00 556320.00 2650.00 483360.00GENERIC STRUCTURE ITEM (CY)

POLYESTER POLYMER CONCRETE    MATERIALS
0022 8881000000-E SP  182.4 CY  GENERIC STRUCTURE ITEM (CY)

EPOXY POLYMER CONCRETE        MATERIALS

 

    TOTAL 1181181.00 TOTAL 1469394.00 TOTAL 1496400.00CONTRACT TOTAL

 

    SUB-TOTAL 230277.60 SUB-TOTAL 239388.00 SUB-TOTAL 209804.00ROADWAY ITEMS
    SUB-TOTAL 950903.40 SUB-TOTAL 1230006.00 SUB-TOTAL 1286596.00STRUCTURE ITEMS



STRUCTURE #780132 ON US-311/NC-14/NC-87/NC-770 OVER DAN RIVER.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

LANFORD BROTHERS CO., INC.

ROANOKE,  VA  

NOV 02, 2021 10:27 AM ROCKINGHAM 2:00 PM 2 /  3 007
15BPR.39 OCT 19 2021 C204303

TIP NO 0.098 MI
FED AID NO STATE FUNDED
BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75168.24 86000.00MOBILIZATION
0002 4400000000-E 1110  104 SF  12.00 1248.00 12.10 1258.40WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  432 SF  13.00 5616.00 8.60 3715.20WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115  4 EA  2000.00 8000.00 1000.00 4000.00FLASHING ARROW BOARD
0005 4420000000-N 1120  2 EA  6000.00 12000.00 1000.00 2000.00PORTABLE CHANGE MSG SIGN
0006 4430000000-N 1130  70 EA  75.00 5250.00 25.00 1750.00DRUMS
0007 4480000000-N 1165  2 EA  7000.00 14000.00 5000.00 10000.00TMA
0008 4510000000-N 1190  20 HR  100.00 2000.00 50.00 1000.00LAW ENFORCEMENT
0009 4810000000-E 1205  2,888 LF  3.50 10108.00 4.40 12707.20PAINT PVMT MARKINGS 4"
0010 4890000000-E SP   2,888 LF  3.50 10108.00 7.43 21457.84GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING     LINES, 4", 20 MILS
(STANDARD GLASS BEADS)

STRUCTURE ITEMS

0011 2275000000-E SP  1.7 CY  2000.00 3400.00 1000.00 1700.00FLOWABLE FILL
0012 8161000000-E 420  45,270 SF  1.00 45270.00 0.70 31689.00GROOVING BRIDGE FLOORS
0013 8664000000-E SP  73.5 CF  950.00 69825.00 850.00 62475.00SHOTCRETE REPAIRS
0014 8678000000-E SP  25.5 LF  100.00 2550.00 50.00 1275.00EPOXY RESIN INJECTION
0015 8867000000-E SP   712 LF  90.00 64080.00 120.00 85440.00GENERIC STRUCTURE ITEM (LF)

FOAM JOINT SEALS FOR PRESERVA-TION
0016 8892000000-E SP  2,490.8 SF  12.00 29889.60 30.00 74724.00GENERIC STRUCTURE ITEM (SF)

EPOXY COATING
0017 8893000000-E SP   5,242 SY  85.00 445570.00 100.00 524200.00GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING POLYMER CONCRETE OVERLAY
0018 8893000000-E SP   5,242 SY  16.00 83872.00 26.35 138126.70GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK
0019 8893000000-E SP   5,242 SY  5.00 26210.00 15.00 78630.00GENERIC STRUCTURE ITEM (SY)

SHOTBLASTING BRIDGE DECK
0020 8897000000-N SP   6 EA  7000.00 42000.00 8000.00 48000.00GENERIC STRUCTURE ITEM (EA)

TYPE I BRIDGE JACKING BRIDGE  NO 780132
0021 8881000000-E SP  182.4 CY  GENERIC STRUCTURE ITEM (CY)

POLYESTER POLYMER CONCRETE    MATERIALS
0022 8881000000-E SP  182.4 CY  3000.00 547200.00 5000.00 912000.00GENERIC STRUCTURE ITEM (CY)

EPOXY POLYMER CONCRETE        MATERIALS

 

    TOTAL 1503364.84 TOTAL 2102148.34CONTRACT TOTAL

 

    SUB-TOTAL 143498.24 SUB-TOTAL 143888.64ROADWAY ITEMS
    SUB-TOTAL 1359866.60 SUB-TOTAL 1958259.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1181181.00THE TRUESDELL CORPORATION



STRUCTURE #780132 ON US-311/NC-14/NC-87/NC-770 OVER DAN RIVER.

   

NOV 02, 2021 10:27 AM ROCKINGHAM 2:00 PM 3 /  3 007
15BPR.39 OCT 19 2021 C204303

TIP NO 0.098 MI
FED AID NO STATE FUNDED
BRIDGE PRESERVATION.

     2  1469394.00TRIANGLE GRADING & PAVING INC
     3  1496400.00AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC
     4  1503364.84AMERICAN CONTRACTING & SERVICES INC
     5  2102148.34LANFORD BROTHERS CO., INC.



2 SECTIONS OF US-1, 5 SECTIONS OF NC-5, 1 SECTION OF NC-22, 1 SECTION OF NC-211, AND 1 SECTION OF NC-690.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION BARNHILL CONTRACTING CO

WILSON,  NC ROCKY MOUNT,  NC

NOV 02, 2021 10:27 AM MOORE 2:00 PM 1 /  2 008
2022CPT.08.08.10631 OCT 19 2021 C204668

TIP NO 18.325 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 205000.00 213500.00 233000.00MOBILIZATION
0002 1245000000-E SP  5.28 SMI 2000.00 10560.00 2625.00 13860.00 1985.00 10480.80SHOULDER RECONSTRUCTION
0003 1260000000-E SP   739 TON 27.00 19953.00 27.00 19953.00 28.00 20692.00AGGREGATE SHOULDER BORROW
0004 1297000000-E 607  281,873 SY  1.45 408715.85 1.65 465090.45 2.25 634214.25MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  21,144 SY  4.95 104662.80 5.15 108891.60 8.00 169152.00INCIDENTAL MILLING
0006 1519000000-E 610  15,524 TON 50.00 776200.00 59.50 923678.00 58.50 908154.00ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  16,727 TON 48.00 802896.00 57.50 961802.50 60.00 1003620.00ASP CONC SURF CRS S9.5C
0008 1575000000-E 620  2,046 TON 540.00 1104840.00 400.00 818400.00 513.00 1049598.00ASP FOR PLANT MIX
0009 1704000000-E SP   140 TON 300.00 42000.00 170.00 23800.00 190.00 26600.00PATCHING EXIST PAVEMENT
0010 1775500000-E 660  54,505 SY  0.65 35428.25 1.40 76307.00 1.35 73581.75AST, MAT COAT, #*** STONE

(78M)
0011 1838000000-E 660  19,077 GAL 1.90 36246.30 2.20 41969.40 2.28 43495.56EMULSION FOR AST
0012 1838500000-N 660  3 WK  2400.00 7200.00 1.00 3.00 3200.00 9600.00VACUUM TRUCK
0013 1840000000-E 665  33,317 LF  0.18 5997.06 0.12 3998.04 0.07 2332.19MILLED RUMBLE STRIPS
0014 1881000000-E SP   33,317 LF  0.18 5997.06 0.12 3998.04 0.07 2332.19GENERIC PAVING ITEM (LF)

12" MILLED RUMBLE STRIPS (ASPHALT CONCRETE)
0015 2143000000-E 818  10 TON 150.00 1500.00 1.00 10.00 150.00 1500.00BLOTTING SAND
0016 2830000000-N 858  6 EA  450.00 2700.00 450.00 2700.00 950.00 5700.00ADJ MANHOLES
0017 2845000000-N 858  7 EA  400.00 2800.00 400.00 2800.00 950.00 6650.00ADJ METER OR VALVE BOXES
0018 4413000000-E SP   1,884 SF  6.85 12905.40 6.40 12057.60 6.00 11304.00WORK ZONE ADV/GEN WARN SIGN
0019 4457000000-N SP  Lump Sum 137000.00 141750.00 45000.00TEMP TRAFFIC CONTROL (SP)
0020 4510000000-N 1190  140 HR  50.00 7000.00 50.00 7000.00 100.00 14000.00LAW ENFORCEMENT
0021 4685000000-E 1205  346,032 LF  0.68 235301.76 0.68 235301.76 0.68 235301.76THERMO PVT MKG LINES 4"90
0022 4695000000-E 1205  2,054 LF  2.50 5135.00 2.50 5135.00 2.50 5135.00THERMO PVT MKG LINES 8"90 MILS
0023 4700000000-E 1205  1,624 LF  3.50 5684.00 3.50 5684.00 3.50 5684.0012"WIDE THERMO 90 MILS
0024 4720000000-E 1205  18 EA  95.00 1710.00 95.00 1710.00 95.00 1710.00THERMO PVT MKG CHARACTER 90
0025 4725000000-E 1205  165 EA  145.00 23925.00 145.00 23925.00 145.00 23925.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  289,671 LF  0.12 34760.52 0.12 34760.52 0.12 34760.52PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  2,054 LF  0.45 924.30 0.45 924.30 0.45 924.30PAINT PVMT MARKINGS 8"
0028 4825000000-E 1205  1,306 LF  0.60 783.60 0.60 783.60 0.60 783.60PAINT PVMT MARKINGS 12"
0029 4830000000-E 1205  150 LF  2.00 300.00 2.00 300.00 2.00 300.00PAINT PVT MKGS LINES 16"
0030 4835000000-E 1205  823 LF  2.00 1646.00 2.00 1646.00 2.00 1646.00PAINT PVT MKG LINES 24"
0031 4840000000-N 1205  6 EA  25.00 150.00 25.00 150.00 25.00 150.00PAINT PVT MKG CHARACTER
0032 4845000000-N 1205  118 EA  25.00 2950.00 25.00 2950.00 25.00 2950.00PAINT PVT MKG SYMBOL
0033 4850000000-E 1205  341 LF  0.50 170.50 0.50 170.50 0.50 170.50LINE REMOVAL 4" WIDE
0034 4891000000-E 1205  150 LF  10.00 1500.00 10.00 1500.00 10.00 1500.00GENERIC PVMT MARKING ITEM (LF) 1205

THERMOPLASTIC PAVEMENT MARKING LINES (16", 90
MILS)



2 SECTIONS OF US-1, 5 SECTIONS OF NC-5, 1 SECTION OF NC-22, 1 SECTION OF NC-211, AND 1 SECTION OF NC-690.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION BARNHILL CONTRACTING CO

WILSON,  NC ROCKY MOUNT,  NC

NOV 02, 2021 10:27 AM MOORE 2:00 PM 2 /  2 008
2022CPT.08.08.10631 OCT 19 2021 C204668

TIP NO 18.325 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING AND SHOULDER GRADING.

0035 4891000000-E 1205  1,089 LF  10.00 10890.00 10.00 10890.00 10.00 10890.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0036 4895000000-N SP   1,387 EA  35.00 48545.00 35.00 48545.00 35.00 48545.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0037 5255000000-N 1413 Lump Sum 40000.00 24150.00 15000.00PORTABLE LIGHTING
0038 7444000000-E 1725  3,900 LF  6.90 26910.00 6.90 26910.00 7.25 28275.00INDUCTIVE LOOP SAWCUT
0039 7456000000-E 1726  3,900 LF  2.00 7800.00 2.00 7800.00 1.50 5850.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 4178687.40 TOTAL 4274804.31 TOTAL 4694507.42CONTRACT TOTAL

 

    SUB-TOTAL 4178687.40 SUB-TOTAL 4274804.31 SUB-TOTAL 4694507.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4178687.40FSC II LLC DBA FRED SMITH COMPANY
     2  4274804.31S T WOOTEN CORPORATION
     3  4694507.42BARNHILL CONTRACTING CO



10 SECTIONS OF SECONDARY ROADS.

APAC ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

CHARLOTTE,  NC RALEIGH,  NC

NOV 02, 2021 10:27 AM RANDOLPH 2:00 PM 1 /  4 009
2022CPT.08.09.20761 OCT 19 2021 C204669

TIP NO 21.440 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101000.00 155000.00 205000.00MOBILIZATION
0002 1245000000-E SP  38.68 SMI 3200.00 123776.00 3400.00 131512.00 2100.00 81228.00SHOULDER RECONSTRUCTION
0003 1260000000-E SP  5,438.4 TON 19.00 103329.60 28.00 152275.20 30.00 163152.00AGGREGATE SHOULDER BORROW
0004 1297000000-E 607  1,901 SY  2.81 5341.81 7.55 14352.55 6.95 13211.95MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  5,986 SY  3.10 18556.60 7.55 45194.30 3.75 22447.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1330000000-E 607  8,681 SY  6.10 52954.10 9.00 78129.00 8.00 69448.00INCIDENTAL MILLING
0007 1491000000-E 610  397 TON 55.00 21835.00 56.50 22430.50 105.00 41685.00ASP CONC BASE CRS B25.0C
0008 1519000000-E 610  21,631 TON 50.00 1081550.00 52.00 1124812.00 46.00 995026.00ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  8,537 TON 52.00 443924.00 46.00 392702.00 56.00 478072.00ASP CONC SURF CRS S9.5C
0010 1575000000-E 620  1,980 TON 535.00 1059300.00 550.00 1089000.00 525.00 1039500.00ASP FOR PLANT MIX
0011 1704000000-E SP   1,777 TON 141.00 250557.00 125.00 222125.00 140.00 248780.00PATCHING EXIST PAVEMENT
0012 1775500000-E 660  3,485 SY  1.72 5994.20 2.20 7667.00 1.70 5924.50AST, MAT COAT, #*** STONE

(67)
0013 1838000000-E 660  1,394 GAL 2.10 2927.40 2.00 2788.00 1.80 2509.20EMULSION FOR AST
0014 1838500000-N 660  1 WK  950.00 950.00 5000.00 5000.00 2400.00 2400.00VACUUM TRUCK
0015 2143000000-E 818  10 TON 75.00 750.00 250.00 2500.00 150.00 1500.00BLOTTING SAND
0016 2549000000-E 846  50 LF  75.00 3750.00 75.00 3750.00 75.00 3750.002'-6" CONC CURB & GUTTER
0017 2591000000-E 848  55 SY  100.00 5500.00 100.00 5500.00 100.00 5500.004" CONCRETE SIDEWALK
0018 2600000000-N 848  6 EA  1500.00 9000.00 1500.00 9000.00 1500.00 9000.00RETROFIT EXT CURB RAMPS
0019 2613000000-N 848  59 EA  4350.00 256650.00 4350.00 256650.00 4350.00 256650.00REM & REP CURB RAMPS
0020 2759000000-N SP   3 EA  2950.00 8850.00 2950.00 8850.00 2950.00 8850.00GENERIC PAVING ITEM (EA)

REMOVE CURB RAMP
0021 2830000000-N 858  51 EA  1200.00 61200.00 1200.00 61200.00 1200.00 61200.00ADJ MANHOLES
0022 2845000000-N 858  13 EA  1200.00 15600.00 1200.00 15600.00 1200.00 15600.00ADJ METER OR VALVE BOXES
0023 4413000000-E SP   2,325 SF  6.70 15577.50 6.70 15577.50 6.60 15345.00WORK ZONE ADV/GEN WARN SIGN
0024 4457000000-N SP  Lump Sum 77000.00 225000.00 331000.00TEMP TRAFFIC CONTROL (SP)
0025 4510000000-N 1190  280 HR  45.00 12600.00 50.00 14000.00 50.00 14000.00LAW ENFORCEMENT
0026 4685000000-E 1205  34,249 LF  0.44 15069.56 1.25 42811.25 1.25 42811.25THERMO PVT MKG LINES 4"90
0027 4695000000-E 1205  580 LF  3.60 2088.00 2.50 1450.00 2.50 1450.00THERMO PVT MKG LINES 8"90 MILS
0028 4720000000-E 1205  38 EA  75.00 2850.00 125.00 4750.00 125.00 4750.00THERMO PVT MKG CHARACTER 90
0029 4725000000-E 1205  110 EA  85.00 9350.00 125.00 13750.00 125.00 13750.00THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  2,790 LF  0.60 1674.00 1.00 2790.00 1.00 2790.00PAINT PVMT MARKINGS 4"
0031 4820000000-E 1205  102 LF  2.50 255.00 1.50 153.00 1.50 153.00PAINT PVMT MARKINGS 8"
0032 4845000000-N 1205  8 EA  55.00 440.00 50.00 400.00 50.00 400.00PAINT PVT MKG SYMBOL
0033 4850000000-E 1205  1,395 LF  2.50 3487.50 2.00 2790.00 2.00 2790.00LINE REMOVAL 4" WIDE
0034 4860000000-E 1205  51 LF  5.25 267.75 2.00 102.00 2.00 102.00LINE REMOVAL 8" WIDE
0035 4875000000-N 1205  4 EA  125.00 500.00 35.00 140.00 35.00 140.00REMOVAL OF SYMBL & CHARAC



10 SECTIONS OF SECONDARY ROADS.

APAC ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

CHARLOTTE,  NC RALEIGH,  NC

NOV 02, 2021 10:27 AM RANDOLPH 2:00 PM 2 /  4 009
2022CPT.08.09.20761 OCT 19 2021 C204669

TIP NO 21.440 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.

0036 4891000000-E 1205  623 LF  12.00 7476.00 10.00 6230.00 10.00 6230.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0037 4895000000-N SP   6 EA  2000.00 12000.00 2250.00 13500.00 2250.00 13500.00GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

0038 4895000000-N SP   470 EA  36.00 16920.00 40.00 18800.00 40.00 18800.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0039 5255000000-N 1413 Lump Sum 4400.00 15000.00 15000.00PORTABLE LIGHTING
0040 7444000000-E 1725  240 LF  7.00 1680.00 7.00 1680.00 8.99 2157.60INDUCTIVE LOOP SAWCUT
0041 7456000000-E 1726  240 LF  2.00 480.00 2.00 480.00 1.70 408.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 3817411.02 TOTAL 4185441.30 TOTAL 4216011.00CONTRACT TOTAL

 

    SUB-TOTAL 3817411.02 SUB-TOTAL 4185441.30 SUB-TOTAL 4216011.00ROADWAY ITEMS



10 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC   

NOV 02, 2021 10:27 AM RANDOLPH 2:00 PM 3 /  4 009
2022CPT.08.09.20761 OCT 19 2021 C204669

TIP NO 21.440 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104187.90MOBILIZATION
0002 1245000000-E SP  38.68 SMI 2095.93 81070.57SHOULDER RECONSTRUCTION
0003 1260000000-E SP  5,438.4 TON 31.52 171418.37AGGREGATE SHOULDER BORROW
0004 1297000000-E 607  1,901 SY  2.75 5227.75MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  5,986 SY  3.49 20891.14MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1330000000-E 607  8,681 SY  6.53 56686.93INCIDENTAL MILLING
0007 1491000000-E 610  397 TON 95.80 38032.60ASP CONC BASE CRS B25.0C
0008 1519000000-E 610  21,631 TON 51.98 1124379.38ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  8,537 TON 51.03 435643.11ASP CONC SURF CRS S9.5C
0010 1575000000-E 620  1,980 TON 573.67 1135866.60ASP FOR PLANT MIX
0011 1704000000-E SP   1,777 TON 152.10 270281.70PATCHING EXIST PAVEMENT
0012 1775500000-E 660  3,485 SY  2.31 8050.35AST, MAT COAT, #*** STONE

(67)
0013 1838000000-E 660  1,394 GAL 1.97 2746.18EMULSION FOR AST
0014 1838500000-N 660  1 WK  4066.00 4066.00VACUUM TRUCK
0015 2143000000-E 818  10 TON 38.06 380.60BLOTTING SAND
0016 2549000000-E 846  50 LF  155.15 7757.502'-6" CONC CURB & GUTTER
0017 2591000000-E 848  55 SY  176.55 9710.254" CONCRETE SIDEWALK
0018 2600000000-N 848  6 EA  2354.00 14124.00RETROFIT EXT CURB RAMPS
0019 2613000000-N 848  59 EA  6313.00 372467.00REM & REP CURB RAMPS
0020 2759000000-N SP   3 EA  2675.00 8025.00GENERIC PAVING ITEM (EA)

REMOVE CURB RAMP
0021 2830000000-N 858  51 EA  2354.00 120054.00ADJ MANHOLES
0022 2845000000-N 858  13 EA  2247.00 29211.00ADJ METER OR VALVE BOXES
0023 4413000000-E SP   2,325 SF  6.63 15414.75WORK ZONE ADV/GEN WARN SIGN
0024 4457000000-N SP  Lump Sum 145814.29TEMP TRAFFIC CONTROL (SP)
0025 4510000000-N 1190  280 HR  82.20 23016.00LAW ENFORCEMENT
0026 4685000000-E 1205  34,249 LF  0.47 16097.03THERMO PVT MKG LINES 4"90
0027 4695000000-E 1205  580 LF  3.85 2233.00THERMO PVT MKG LINES 8"90 MILS
0028 4720000000-E 1205  38 EA  80.25 3049.50THERMO PVT MKG CHARACTER 90
0029 4725000000-E 1205  110 EA  90.95 10004.50THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  2,790 LF  0.64 1785.60PAINT PVMT MARKINGS 4"
0031 4820000000-E 1205  102 LF  2.68 273.36PAINT PVMT MARKINGS 8"
0032 4845000000-N 1205  8 EA  58.85 470.80PAINT PVT MKG SYMBOL
0033 4850000000-E 1205  1,395 LF  2.68 3738.60LINE REMOVAL 4" WIDE
0034 4860000000-E 1205  51 LF  5.62 286.62LINE REMOVAL 8" WIDE
0035 4875000000-N 1205  4 EA  133.75 535.00REMOVAL OF SYMBL & CHARAC



10 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO,  NC   

NOV 02, 2021 10:27 AM RANDOLPH 2:00 PM 4 /  4 009
2022CPT.08.09.20761 OCT 19 2021 C204669

TIP NO 21.440 MI
FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.

0036 4891000000-E 1205  623 LF  12.84 7999.32GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0037 4895000000-N SP   6 EA  2140.00 12840.00GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

0038 4895000000-N SP   470 EA  38.52 18104.40GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0039 5255000000-N 1413 Lump Sum 11000.00PORTABLE LIGHTING
0040 7444000000-E 1725  240 LF  7.49 1797.60INDUCTIVE LOOP SAWCUT
0041 7456000000-E 1726  240 LF  2.14 513.60LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 4295251.90CONTRACT TOTAL

 

    SUB-TOTAL 4295251.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3817411.02APAC ATLANTIC INC THOMPSON ARTHUR DIVISION
     2  4185441.30BLYTHE CONSTRUCTION INC
     3  4216011.00FSC II LLC DBA FRED SMITH COMPANY
     4  4295251.90SHARPE BROTHERS A DIVISION OF VECELLIO &

GROGAN INC



BRIDGES #3 AND #8 OVER YADKIN RIVER AND WINSTON-SALEM SOUTHBOUND RAILROAD ON NC-49.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

ZACHRY CONSTRUCTION
CORPORATION

CROWDER CONSTRUCTION
COMPANY

SAN ANTONIO,  TX CHARLOTTE,  NC

NOV 02, 2021 10:27 AM DAVIDSON, ROWAN, STANLY 2:00 PM 1 /  16 010
38443.3.3 OCT 19 2021 C204446

TIP NO 1.136 MIB-4626
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 688850.00 700000.00 784378.08MOBILIZATION
0002 0000400000-N 801 Lump Sum 100000.00 650000.00 50000.00CONSTRUCTION SURVEYING
0003 0000915000-N SP   1 EA  555.00 555.00 3311.68 3311.68 7042.67 7042.67GENERIC MISCELLANEOUS ITEM (EA)

DRILLED ORIFICE PLATE AND     TRASH RACK
0004 0000915000-N SP   1 EA  975.00 975.00 2080.12 2080.12 17702.49 17702.49GENERIC MISCELLANEOUS ITEM (EA)

POLYMER CONCRETE CLEANOUT     BOXES
0005 0000920000-E SP   90 CY  100.00 9000.00 33.37 3003.30 85.97 7737.30GENERIC MISCELLANEOUS ITEM (CY)

BIOSWALE FILTRATION MEDIA
0006 0000930000-E SP   300 LF  25.00 7500.00 84.35 25305.00 16.91 5073.00GENERIC MISCELLANEOUS ITEM (LF)

BIOSWALE UNDERDRAIN PIPE
0007 0000960000-E SP   250 SY  4.00 1000.00 3.70 925.00 15.48 3870.00GENERIC MISCELLANEOUS ITEM (SY)

POLYPROPYLENE NONWOVEN GEO- TEXTILE FABRIC
0008 0000995000-E SP   50 TON 37.00 1850.00 28.00 1400.00 108.02 5401.00GENERIC MISCELLANEOUS ITEM (TON)

NO 57 STONE, WASHED
0009 0028000000-N SP  Lump Sum 25000.00 25000.00 100380.10TYPE I STANDARD APPR **********

(45+22.65 -EBL-)
0010 0043000000-N 226 Lump Sum 293888.00 200000.00 225631.62GRADING
0011 0050000000-E 226  1 ACR 1.00 1.00 10000.00 10000.00 50000.00 50000.00SUPP CLEARING & GRUBBING
0012 0057000000-E 226  500 CY  13.00 6500.00 10.00 5000.00 25.89 12945.00UNDERCUT EXCAVATION
0013 0195000000-E 265  400 CY  1.00 400.00 65.00 26000.00 55.00 22000.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  1,100 SY  2.00 2200.00 2.00 2200.00 1.40 1540.00GEOTEXTILE SOIL STABILIZATION
0015 0318000000-E 300  40 TON 1.00 40.00 120.00 4800.00 115.00 4600.00FND CONDIT MATL MINOR STRS
0016 0320000000-E 300  100 SY  1.00 100.00 2.00 200.00 4.51 451.00FND CONDIT GEOTEXTILE
0017 0366000000-E 310  8 LF  61.00 488.00 225.00 1800.00 217.88 1743.0415" RC PIPE CULV III
0018 0372000000-E 310  148 LF  63.00 9324.00 130.00 19240.00 84.24 12467.5218" RC PIPE CULV III
0019 0378000000-E 310  16 LF  77.00 1232.00 275.00 4400.00 147.88 2366.0824" RC PIPE CULV III
0020 0582000000-E 310  48 LF  68.00 3264.00 175.00 8400.00 124.72 5986.5615" CS PIPE CULV 0.064"
0021 0588000000-E 310  76 LF  73.00 5548.00 180.00 13680.00 116.34 8841.8418" CS PIPE CULV 0.064"
0022 0636000000-E 310  2 EA  500.00 1000.00 500.00 1000.00 1077.28 2154.56**" CS ELBOW *****" THICK

(18", 0.064")
0023 0995000000-E 340  29 LF  18.00 522.00 40.00 1160.00 54.17 1570.93PIPE REMOVAL
0024 0996000000-N 350  3 EA  900.00 2700.00 500.00 1500.00 1771.76 5315.28PIPE CLEAN OUT
0025 1099500000-E 505  200 CY  25.00 5000.00 40.00 8000.00 33.36 6672.00SHALLOW UNDERCUT
0026 1099700000-E 505  400 TON 30.00 12000.00 65.00 26000.00 43.61 17444.00CLASS IV SUBGRD STABILIZATION
0027 1121000000-E 520  400 TON 33.00 13200.00 65.00 26000.00 55.00 22000.00AGGREGATE BASE COURSE
0028 1220000000-E 545  50 TON 28.00 1400.00 65.00 3250.00 50.00 2500.00INCIDENTAL STONE BASE
0029 1275000000-E 600  330 GAL 25.00 8250.00 10.00 3300.00 10.00 3300.00PRIME COAT
0030 1330000000-E 607  870 SY  18.25 15877.50 25.00 21750.00 18.43 16034.10INCIDENTAL MILLING
0031 1491000000-E 610  1,060 TON 86.50 91690.00 125.00 132500.00 87.37 92612.20ASP CONC BASE CRS B25.0C
0032 1503000000-E 610  550 TON 93.25 51287.50 130.00 71500.00 94.19 51804.50ASP CONC INTR CRS I19.0C
0033 1519000000-E 610  5,720 TON 63.00 360360.00 90.00 514800.00 63.64 364020.80ASP CONC SURF CRS S9.5B
0034 1575000000-E 620  460 TON 600.00 276000.00 800.00 368000.00 606.06 278787.60ASP FOR PLANT MIX



BRIDGES #3 AND #8 OVER YADKIN RIVER AND WINSTON-SALEM SOUTHBOUND RAILROAD ON NC-49.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

ZACHRY CONSTRUCTION
CORPORATION

CROWDER CONSTRUCTION
COMPANY

SAN ANTONIO,  TX CHARLOTTE,  NC

NOV 02, 2021 10:27 AM DAVIDSON, ROWAN, STANLY 2:00 PM 2 /  16 010
38443.3.3 OCT 19 2021 C204446

TIP NO 1.136 MIB-4626
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0035 1693000000-E 654  25 TON 225.00 5625.00 250.00 6250.00 65.66 1641.50ASPH PLT MIX PVMT REPAIR
0036 2022000000-E 815  112 CY  2.00 224.00 60.00 6720.00 25.00 2800.00SUBDRAIN EXCAVATION
0037 2026000000-E 815  500 SY  1.30 650.00 9.00 4500.00 5.00 2500.00GEOTEXTILE FOR SUBSURF DRNS
0038 2036000000-E 815  84 CY  8.00 672.00 95.00 7980.00 70.00 5880.00SUBDRAIN COARSE AGGREGATE
0039 2044000000-E 815  500 LF  4.00 2000.00 15.00 7500.00 15.00 7500.006" PERF SUBDRN PIPE
0040 2070000000-N 815  1 EA  150.00 150.00 600.00 600.00 350.00 350.00SUBDRN PIPE OUTLET
0041 2077000000-E 815  6 LF  8.00 48.00 90.00 540.00 35.00 210.006" OUTLET PIPE
0042 2253000000-E 840 0.553 CY  4400.00 2433.20 3000.00 1659.00 806.15 445.80PIPE COLLARS
0043 2286000000-N 840  10 EA  2100.00 21000.00 3000.00 30000.00 4886.05 48860.50MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 2.2 LF  120.00 264.00 800.00 1760.00 1287.62 2832.76MASNRY DRAINAGE STRUCT
0045 2364000000-N 840  6 EA  500.00 3000.00 990.00 5940.00 960.68 5764.08FRAME W/2GRTS 840.16 STD
0046 2365000000-N 840  1 EA  400.00 400.00 900.00 900.00 960.69 960.69FRAME W/2GRTS 840.22 STD
0047 2367000000-N 840  3 EA  400.00 1200.00 890.00 2670.00 960.69 2882.07FRAME W/2GRTS 840.29 STD
0048 2396000000-N 840  1 EA  315.00 315.00 760.00 760.00 960.69 960.69FRAME W/COVER STD 840.54
0049 2556000000-E 846  20 LF  110.00 2200.00 45.00 900.00 111.56 2231.20SHOULDER BERM GUTTER
0050 2905000000-N 859  1 EA  1500.00 1500.00 3500.00 3500.00 7344.24 7344.24CONVERT DI TO JB
0051 3030000000-E 862  2,600 LF  27.00 70200.00 28.00 72800.00 28.00 72800.00STL BEAM GUARDRAIL
0052 3150000000-N 862  10 EA  1.00 10.00 60.00 600.00 60.00 600.00ADDIT GUARDRAIL POSTS
0053 3210000000-N 862  2 EA  1000.00 2000.00 1000.00 2000.00 1000.00 2000.00GR END TYPE CAT-1
0054 3287000000-N SP   10 EA  3500.00 35000.00 3730.00 37300.00 3600.00 36000.00GR END TYPE TL-3
0055 3317000000-N SP   8 EA  2350.00 18800.00 2400.00 19200.00 2400.00 19200.00GR ANCHOR TYPE B-77
0056 3360000000-E 863  2,900 LF  1.00 2900.00 1.00 2900.00 1.00 2900.00REMOVE EXISTING GUARDRAIL
0057 3595000000-E 869  450 LF  4.00 1800.00 5.00 2250.00 5.00 2250.00RELAPPING GUARDRAIL
0058 3628000000-E 876  75 TON 38.00 2850.00 100.00 7500.00 86.66 6499.50RIP RAP, CLASS I
0059 3649000000-E 876  25 TON 38.00 950.00 200.00 5000.00 71.72 1793.00RIP RAP, CLASS B
0060 3656000000-E 876  620 SY  2.00 1240.00 6.00 3720.00 2.98 1847.60GEOTEXTILE FOR DRAINGE
0061 4072000000-E 903  830 LF  10.00 8300.00 6.25 5187.50 10.70 8881.00SUPPORT, 3-LB STL U-CHAN
0062 4096000000-N 904  8 EA  125.00 1000.00 185.00 1480.00 133.75 1070.00SIGN ERECTION, TYPE D
0063 4102000000-N 904  32 EA  100.00 3200.00 155.00 4960.00 107.00 3424.00SIGN ERECTION, TYPE E
0064 4116100000-N 904  1 EA  550.00 550.00 225.00 225.00 588.50 588.50SIGN ERECT, RELOC ** GRD MTD

(E)
0065 4155000000-N 907  33 EA  10.00 330.00 5.00 165.00 10.70 353.10DISPOSE SIGN SYST U-CHAN
0066 4238000000-N 907  1 EA  10.00 10.00 5.00 5.00 10.70 10.70DISPOSE SIGN, D, E, F
0067 4400000000-E 1110  88 SF  12.00 1056.00 9.50 836.00 12.84 1129.92WORK ZONE SIGNS (STAT)
0068 4405000000-E 1110  384 SF  20.00 7680.00 8.85 3398.40 9.63 3697.92WORK ZONE SIGNS (PORT)
0069 4410000000-E 1110  92 SF  6.00 552.00 6.50 598.00 6.42 590.64WORK ZONE SIGNS (BARR)
0070 4415000000-N 1115  2 EA  2650.00 5300.00 4500.00 9000.00 2675.00 5350.00FLASHING ARROW BOARD
0071 4420000000-N 1120  2 EA  8965.00 17930.00 13500.00 27000.00 11556.00 23112.00PORTABLE CHANGE MSG SIGN
0072 4430000000-N 1130  174 EA  60.00 10440.00 75.00 13050.00 44.89 7810.86DRUMS



BRIDGES #3 AND #8 OVER YADKIN RIVER AND WINSTON-SALEM SOUTHBOUND RAILROAD ON NC-49.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

ZACHRY CONSTRUCTION
CORPORATION

CROWDER CONSTRUCTION
COMPANY

SAN ANTONIO,  TX CHARLOTTE,  NC

NOV 02, 2021 10:27 AM DAVIDSON, ROWAN, STANLY 2:00 PM 3 /  16 010
38443.3.3 OCT 19 2021 C204446

TIP NO 1.136 MIB-4626
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 4435000000-N 1135  25 EA  50.00 1250.00 35.00 875.00 21.40 535.00CONES
0074 4445000000-E 1145  72 LF  20.00 1440.00 45.00 3240.00 21.40 1540.80BARRICADES (TYPE III)
0075 4455000000-N 1150  21 DAY 500.00 10500.00 300.00 6300.00 500.00 10500.00FLAGGER
0076 4480000000-N 1165  2 EA  1.00 2.00 44000.00 88000.00 10272.00 20544.00TMA
0077 4510000000-N 1190  9 HR  66.35 597.15 65.00 585.00 250.00 2250.00LAW ENFORCEMENT
0078 4516000000-N 1180  25 EA  40.00 1000.00 45.00 1125.00 37.45 936.25SKINNY DRUM
0079 4650000000-N 1251  194 EA  10.00 1940.00 10.00 1940.00 10.00 1940.00TEMP RAISED PVMT MRKS
0080 4685000000-E 1205  25,892 LF  1.50 38838.00 1.50 38838.00 1.50 38838.00THERMO PVT MKG LINES 4"90
0081 4695000000-E 1205  254 LF  3.00 762.00 3.00 762.00 3.00 762.00THERMO PVT MKG LINES 8"90 MILS
0082 4725000000-E 1205  17 EA  200.00 3400.00 200.00 3400.00 200.00 3400.00THERMO PVT SYMBOL 90MILS
0083 4770000000-E 1205  4,928 LF  2.50 12320.00 2.50 12320.00 2.50 12320.004" COLD APPL PLSTIC LINES TYPE **

(II)
0084 4810000000-E 1205  81,400 LF  0.12 9768.00 0.12 9768.00 0.12 9768.00PAINT PVMT MARKINGS 4"
0085 4820000000-E 1205  810 LF  1.00 810.00 1.00 810.00 1.00 810.00PAINT PVMT MARKINGS 8"
0086 4835000000-E 1205  184 LF  2.00 368.00 2.00 368.00 2.00 368.00PAINT PVT MKG LINES 24"
0087 4845000000-N 1205  46 EA  40.00 1840.00 40.00 1840.00 40.00 1840.00PAINT PVT MKG SYMBOL
0088 4850000000-E 1205  14,819 LF  0.90 13337.10 0.90 13337.10 0.90 13337.10LINE REMOVAL 4" WIDE
0089 4860000000-E 1205  521 LF  2.00 1042.00 2.00 1042.00 2.00 1042.00LINE REMOVAL 8" WIDE
0090 4875000000-N 1205  17 EA  40.00 680.00 40.00 680.00 40.00 680.00REMOVAL OF SYMBL & CHARAC
0091 4891000000-E 1205  42 LF  15.00 630.00 15.00 630.00 15.00 630.00GENERIC PVMT MARKING ITEM (LF) 1205

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0092 4895000000-N SP   48 EA  75.00 3600.00 75.00 3600.00 75.00 3600.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0093 4900000000-N 1251  27 EA  10.00 270.00 10.00 270.00 10.00 270.00PERM RAISED PVMT MARKERS
0094 6000000000-E 1605  1,000 LF  2.00 2000.00 3.00 3000.00 3.33 3330.00TEMPORARY SILT FENCE
0095 6006000000-E 1610  555 TON 1.00 555.00 75.00 41625.00 52.55 29165.25EROS CONTRL STONE CL A
0096 6009000000-E 1610  510 TON 1.00 510.00 75.00 38250.00 53.50 27285.00EROS CONTRL STONE CL B
0097 6012000000-E 1610  520 TON 1.00 520.00 65.00 33800.00 51.27 26660.40SEDIMENT CONTROL STONE
0098 6015000000-E 1615 1.5 ACR 500.00 750.00 950.00 1425.00 1400.00 2100.00TEMPORARY MULCHING
0099 6018000000-E 1620  200 LB  2.00 400.00 3.00 600.00 3.00 600.00SEED FOR TEMP SEEDING
0100 6021000000-E 1620  2 TON 300.00 600.00 860.00 1720.00 900.00 1800.00FERT FOR TEMP SEEDING
0101 6024000000-E 1622  200 LF  7.00 1400.00 22.00 4400.00 15.00 3000.00TEMPORARY SLOPE DRAINS
0102 6029000000-E SP   3,400 LF  1.60 5440.00 2.40 8160.00 3.00 10200.00SAFETY FENCE
0103 6030000000-E 1630  1,280 CY  3.00 3840.00 18.00 23040.00 15.00 19200.00SILT EXCAVATION
0104 6036000000-E 1631  5,500 SY  1.00 5500.00 2.00 11000.00 1.55 8525.00MATTING FOR EROS CONTROL
0105 6037000000-E SP   100 SY  3.50 350.00 5.00 500.00 10.00 1000.00COIR FIBER MAT
0106 6042000000-E 1632  150 LF  2.75 412.50 6.00 900.00 9.00 1350.001/4" HARDWARE CLOTH
0107 6045000000-E SP   15 LF  46.00 690.00 250.00 3750.00 30.00 450.00**" TEMPORARY PIPE

(15")
0108 6048000000-E SP   625 SY  7.00 4375.00 65.00 40625.00 35.00 21875.00FLOAT TURBIDITY CURTAIN
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TIP NO 1.136 MIB-4626
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0109 6071012000-E SP   200 LF  6.00 1200.00 9.00 1800.00 14.00 2800.00COIR FIBER WATTLE
0110 6071020000-E SP   185 LB  1.00 185.00 9.00 1665.00 7.00 1295.00POLYACRYLAMIDE (PAM)
0111 6071030000-E 1640  185 LF  7.00 1295.00 6.00 1110.00 8.75 1618.75COIR FIBER BAFFLE
0112 6071050000-E SP   1 EA  900.00 900.00 2000.00 2000.00 500.00 500.00**" SKIMMER

(1")
0113 6071050000-E SP   1 EA  900.00 900.00 2200.00 2200.00 500.00 500.00**" SKIMMER

(1-1/2")
0114 6084000000-E 1660 1.5 ACR 1700.00 2550.00 2000.00 3000.00 2900.00 4350.00SEEDING AND MULCHING
0115 6087000000-E 1660 1.5 ACR 75.00 112.50 250.00 375.00 175.00 262.50MOWING
0116 6090000000-E 1661  50 LB  2.00 100.00 9.00 450.00 6.00 300.00SEED FOR REPAIR SEEDING
0117 6093000000-E 1661 0.25 TON 300.00 75.00 1100.00 275.00 3000.00 750.00FERT FOR REPAIR SEEDING
0118 6096000000-E 1662  50 LB  2.00 100.00 4.00 200.00 6.00 300.00SEED FOR SUPP SEEDING
0119 6108000000-E 1665  1 TON 300.00 300.00 870.00 870.00 1200.00 1200.00FERTILIZER TOPDRESSING
0120 6114500000-N 1667  10 MHR 18.00 180.00 85.00 850.00 150.00 1500.00SPECIALIZED HAND MOWING
0121 6117000000-N SP   25 EA  1.00 25.00 500.00 12500.00 225.00 5625.00RESPONSE FOR EROS CONTROL
0122 6117500000-N SP   4 EA  435.00 1740.00 2100.00 8400.00 2193.70 8774.80CONC WASHOUT STRUCTURE
0123 6132000000-N SP   4 EA  170.00 680.00 125.00 500.00 225.00 900.00GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTION DEVICE
0124 6132000000-N SP   8 EA  170.00 1360.00 35.00 280.00 300.00 2400.00GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

STRUCTURE ITEMS

0125 2264000000-E 840 0.2 CY  11900.00 2380.00 1100.00 220.00 18096.10 3619.22PIPE PLUGS
0126 5836000000-E 1540  69 LF  207.76 14335.44 275.00 18975.00 482.49 33291.8124" ENCASEMENT PIPE
0127 8017000000-N SP  Lump Sum 1.00 50000.00 3118048.03CM&R TEMP ACCESS ***********

(45+22.65 -EBL-)
0128 8035000000-N 402 Lump Sum 4105318.81 2250000.00 1274000.00REMV EXIST STR **********

(45+22.65 -EBL-)
0129 8065000000-N SP  Lump Sum 2075.00 25000.00 3500.00ASBESTOS ASSESSMENT
0130 8121000000-N 412 Lump Sum 2300.00 200000.00 18388.84UNCL STR EXCAV STA *****

(45+22.65 -EBL-)
0131 8147000000-E 420  43,161 SF  38.11 1644865.71 54.00 2330694.00 41.68 1798950.48REINF CONCRETE DECK SLAB
0132 8161000000-E 420  70,340 SF  0.61 42907.40 0.50 35170.00 0.60 42204.00GROOVING BRIDGE FLOORS
0133 8182000000-E 420 444.4 CY  1482.98 659036.31 2000.00 888800.00 2025.52 900141.09CLASS A CONCRETE (BRIDGE)
0134 8210000000-N 422 Lump Sum 58850.00 75000.00 69974.51BRG APPR SLAB ***********

(45+22.65 -EBL-)
0135 8217000000-E 425  80,396 LB  1.92 154360.32 2.15 172851.40 1.93 155164.28REINF STEEL (BRIDGE)
0136 8280000000-E 440 Lump Sum 2838800.00 3755232.10 3833542.27STRUCTURAL STEEL
0138 8328200000-E 450  12 EA  591.27 7095.24 2500.00 30000.00 2696.00 32352.00PILE DRV EQUIP SETUP ** STEEL PILES

(HP 12 X 53)
0139 8364000000-E 450  420 LF  51.70 21714.00 175.00 73500.00 44.00 18480.00HP12X53 PILES
0140 8391000000-N 450  6 EA  281.00 1686.00 250.00 1500.00 130.00 780.00STEEL PILE POINTS
0141 8503000000-E 460 2,238.34 LF  115.94 259513.14 125.00 279792.50 124.84 279434.37CONCRETE BARRIER RAIL
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0142 8559000000-E SP  65.8 SY  264.96 17434.37 135.00 8883.00 479.80 31570.84SURFACE PREP, CLASS II
0143 8608000000-E 876  740 TON 51.86 38376.40 65.00 48100.00 80.81 59799.40RIP RAP II (2'-0")
0144 8622000000-E 876  825 SY  3.80 3135.00 5.00 4125.00 3.25 2681.25GEOTEXTILE FOR DRAINAGE
0145 8657000000-N 430 Lump Sum 51875.00 85000.00 164331.13ELASTOMERIC BEARINGS
0146 8664000000-E SP  119.1 CF  1339.21 159499.91 1500.00 178650.00 1000.00 119100.00SHOTCRETE REPAIRS
0147 8678000000-E SP   7 LF  607.43 4252.01 175.00 1225.00 200.00 1400.00EPOXY RESIN INJECTION
0148 8860000000-N SP  Lump Sum 8450.00 1550.00 20000.00GENERIC STRUCTURE ITEM (LS)

FIELD MEASURING
0149 8860000000-N SP  Lump Sum 129350.00 56000.00 84863.03GENERIC STRUCTURE ITEM (LS)

STRIP SEAL EXPANSION JOINTS
0150 8867000000-E SP   900 LF  36.73 33057.00 45.00 40500.00 24.38 21942.00GENERIC STRUCTURE ITEM (LF)

CLEAN BRIDGE DECK DRAINAGE    SYSTEM
0151 8867000000-E SP  69.5 LF  422.22 29344.29 160.00 11120.00 147.11 10224.15GENERIC STRUCTURE ITEM (LF)

FOAM JOINT SEALS FOR PRESERVA-TION
0152 8892000000-E SP   494 SF  20.27 10013.38 120.00 59280.00 16.00 7904.00GENERIC STRUCTURE ITEM (SF)

TOP OF CAP EPOXY COATINGS
0153 8893000000-E SP  7.3 SY  1013.32 7397.24 356.00 2598.80 479.80 3502.54GENERIC STRUCTURE ITEM (SY)

CONCRETE DECK REPAIR FOR POLYMER CONCRETE
OVERLAY

0154 8893000000-E SP   3,959 SY  67.55 267430.45 55.00 217745.00 26.34 104280.06GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE OVERLAY

0155 8893000000-E SP   3,959 SY  22.52 89156.68 18.00 71262.00 29.29 115959.11GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0156 8893000000-E SP   3,959 SY  5.63 22289.17 7.00 27713.00 5.05 19992.95GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0157 8897000000-N SP   30 EA  1125.00 33750.00 1000.00 30000.00 679.67 20390.10GENERIC STRUCTURE ITEM (EA)
BEAM END EPOXY COATINGS

0158 8897000000-N SP   10 EA  5515.00 55150.00 1500.00 15000.00 534.57 5345.70GENERIC STRUCTURE ITEM (EA)
BEARING KEEPER PLATE

0159 8897000000-N SP   10 EA  7881.41 78814.10 3000.00 30000.00 6222.35 62223.50GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  NO 790008

0160 8881000000-E SP   119 CY  4500.00 535500.00 3741.24 445207.56GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE    MATERIALS

0161 8881000000-E SP   119 CY  4616.25 549333.75GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE        MATERIALS

 

    TOTAL 13777567.57 TOTAL 15236845.90 TOTAL 15687561.61CONTRACT TOTAL

 

    SUB-TOTAL 2374220.45 SUB-TOTAL 3625859.10 SUB-TOTAL 2804973.39ROADWAY ITEMS
    SUB-TOTAL 11403347.12 SUB-TOTAL 11610986.80 SUB-TOTAL 12882588.22STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 805000.00 794000.00 835000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30000.00 300000.00 165000.00CONSTRUCTION SURVEYING
0003 0000915000-N SP   1 EA  5500.00 5500.00 3100.00 3100.00 12500.00 12500.00GENERIC MISCELLANEOUS ITEM (EA)

DRILLED ORIFICE PLATE AND     TRASH RACK
0004 0000915000-N SP   1 EA  3500.00 3500.00 900.00 900.00 6500.00 6500.00GENERIC MISCELLANEOUS ITEM (EA)

POLYMER CONCRETE CLEANOUT     BOXES
0005 0000920000-E SP   90 CY  190.00 17100.00 115.00 10350.00 45.00 4050.00GENERIC MISCELLANEOUS ITEM (CY)

BIOSWALE FILTRATION MEDIA
0006 0000930000-E SP   300 LF  25.00 7500.00 25.00 7500.00 55.00 16500.00GENERIC MISCELLANEOUS ITEM (LF)

BIOSWALE UNDERDRAIN PIPE
0007 0000960000-E SP   250 SY  17.00 4250.00 3.50 875.00 5.00 1250.00GENERIC MISCELLANEOUS ITEM (SY)

POLYPROPYLENE NONWOVEN GEO- TEXTILE FABRIC
0008 0000995000-E SP   50 TON 92.00 4600.00 44.00 2200.00 55.00 2750.00GENERIC MISCELLANEOUS ITEM (TON)

NO 57 STONE, WASHED
0009 0028000000-N SP  Lump Sum 38000.00 15000.00 25000.00TYPE I STANDARD APPR **********

(45+22.65 -EBL-)
0010 0043000000-N 226 Lump Sum 300000.00 150000.00 255000.00GRADING
0011 0050000000-E 226  1 ACR 1.00 1.00 5250.00 5250.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0012 0057000000-E 226  500 CY  22.00 11000.00 20.00 10000.00 18.00 9000.00UNDERCUT EXCAVATION
0013 0195000000-E 265  400 CY  70.00 28000.00 55.00 22000.00 30.00 12000.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  1,100 SY  3.75 4125.00 1.25 1375.00 3.00 3300.00GEOTEXTILE SOIL STABILIZATION
0015 0318000000-E 300  40 TON 46.00 1840.00 45.00 1800.00 40.00 1600.00FND CONDIT MATL MINOR STRS
0016 0320000000-E 300  100 SY  4.00 400.00 2.25 225.00 3.00 300.00FND CONDIT GEOTEXTILE
0017 0366000000-E 310  8 LF  135.00 1080.00 85.00 680.00 75.00 600.0015" RC PIPE CULV III
0018 0372000000-E 310  148 LF  85.00 12580.00 75.00 11100.00 105.00 15540.0018" RC PIPE CULV III
0019 0378000000-E 310  16 LF  200.00 3200.00 115.00 1840.00 125.00 2000.0024" RC PIPE CULV III
0020 0582000000-E 310  48 LF  135.00 6480.00 100.00 4800.00 75.00 3600.0015" CS PIPE CULV 0.064"
0021 0588000000-E 310  76 LF  120.00 9120.00 120.00 9120.00 85.00 6460.0018" CS PIPE CULV 0.064"
0022 0636000000-E 310  2 EA  420.00 840.00 425.00 850.00 550.00 1100.00**" CS ELBOW *****" THICK

(18", 0.064")
0023 0995000000-E 340  29 LF  40.00 1160.00 36.00 1044.00 22.00 638.00PIPE REMOVAL
0024 0996000000-N 350  3 EA  2300.00 6900.00 1150.00 3450.00 3500.00 10500.00PIPE CLEAN OUT
0025 1099500000-E 505  200 CY  32.00 6400.00 18.00 3600.00 18.00 3600.00SHALLOW UNDERCUT
0026 1099700000-E 505  400 TON 44.00 17600.00 32.00 12800.00 40.00 16000.00CLASS IV SUBGRD STABILIZATION
0027 1121000000-E 520  400 TON 85.00 34000.00 50.00 20000.00 40.00 16000.00AGGREGATE BASE COURSE
0028 1220000000-E 545  50 TON 38.00 1900.00 32.00 1600.00 50.00 2500.00INCIDENTAL STONE BASE
0029 1275000000-E 600  330 GAL 25.00 8250.00 5.00 1650.00 8.00 2640.00PRIME COAT
0030 1330000000-E 607  870 SY  18.25 15877.50 15.00 13050.00 8.00 6960.00INCIDENTAL MILLING
0031 1491000000-E 610  1,060 TON 86.50 91690.00 75.00 79500.00 64.74 68624.40ASP CONC BASE CRS B25.0C
0032 1503000000-E 610  550 TON 93.25 51287.50 75.00 41250.00 67.76 37268.00ASP CONC INTR CRS I19.0C
0033 1519000000-E 610  5,720 TON 63.00 360360.00 65.00 371800.00 54.23 310195.60ASP CONC SURF CRS S9.5B
0034 1575000000-E 620  460 TON 600.00 276000.00 600.00 276000.00 585.00 269100.00ASP FOR PLANT MIX
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0035 1693000000-E 654  25 TON 750.00 18750.00 150.00 3750.00 175.00 4375.00ASPH PLT MIX PVMT REPAIR
0036 2022000000-E 815  112 CY  45.00 5040.00 7.00 784.00 49.50 5544.00SUBDRAIN EXCAVATION
0037 2026000000-E 815  500 SY  5.00 2500.00 2.75 1375.00 9.90 4950.00GEOTEXTILE FOR SUBSURF DRNS
0038 2036000000-E 815  84 CY  75.00 6300.00 45.00 3780.00 93.50 7854.00SUBDRAIN COARSE AGGREGATE
0039 2044000000-E 815  500 LF  15.00 7500.00 12.50 6250.00 27.50 13750.006" PERF SUBDRN PIPE
0040 2070000000-N 815  1 EA  140.00 140.00 180.00 180.00 495.00 495.00SUBDRN PIPE OUTLET
0041 2077000000-E 815  6 LF  40.00 240.00 8.00 48.00 60.50 363.006" OUTLET PIPE
0042 2253000000-E 840 0.553 CY  1790.24 990.00 2300.00 1271.90 3500.00 1935.50PIPE COLLARS
0043 2286000000-N 840  10 EA  3500.00 35000.00 2900.00 29000.00 3200.00 32000.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 2.2 LF  750.00 1650.00 500.00 1100.00 565.00 1243.00MASNRY DRAINAGE STRUCT
0045 2364000000-N 840  6 EA  1050.00 6300.00 650.00 3900.00 650.00 3900.00FRAME W/2GRTS 840.16 STD
0046 2365000000-N 840  1 EA  1050.00 1050.00 1080.00 1080.00 650.00 650.00FRAME W/2GRTS 840.22 STD
0047 2367000000-N 840  3 EA  1050.00 3150.00 640.00 1920.00 650.00 1950.00FRAME W/2GRTS 840.29 STD
0048 2396000000-N 840  1 EA  1000.00 1000.00 545.00 545.00 650.00 650.00FRAME W/COVER STD 840.54
0049 2556000000-E 846  20 LF  95.00 1900.00 72.00 1440.00 95.00 1900.00SHOULDER BERM GUTTER
0050 2905000000-N 859  1 EA  450.00 450.00 1130.00 1130.00 4500.00 4500.00CONVERT DI TO JB
0051 3030000000-E 862  2,600 LF  28.00 72800.00 29.00 75400.00 30.80 80080.00STL BEAM GUARDRAIL
0052 3150000000-N 862  10 EA  60.00 600.00 63.00 630.00 66.00 660.00ADDIT GUARDRAIL POSTS
0053 3210000000-N 862  2 EA  1000.00 2000.00 1050.00 2100.00 1100.00 2200.00GR END TYPE CAT-1
0054 3287000000-N SP   10 EA  3600.00 36000.00 3780.00 37800.00 3960.00 39600.00GR END TYPE TL-3
0055 3317000000-N SP   8 EA  2400.00 19200.00 2600.00 20800.00 2640.00 21120.00GR ANCHOR TYPE B-77
0056 3360000000-E 863  2,900 LF  1.00 2900.00 1.00 2900.00 1.10 3190.00REMOVE EXISTING GUARDRAIL
0057 3595000000-E 869  450 LF  5.00 2250.00 5.25 2362.50 5.50 2475.00RELAPPING GUARDRAIL
0058 3628000000-E 876  75 TON 65.00 4875.00 70.00 5250.00 52.00 3900.00RIP RAP, CLASS I
0059 3649000000-E 876  25 TON 35.00 875.00 95.00 2375.00 52.00 1300.00RIP RAP, CLASS B
0060 3656000000-E 876  620 SY  4.00 2480.00 0.50 310.00 3.00 1860.00GEOTEXTILE FOR DRAINGE
0061 4072000000-E 903  830 LF  6.25 5187.50 6.25 5187.50 6.88 5710.40SUPPORT, 3-LB STL U-CHAN
0062 4096000000-N 904  8 EA  185.00 1480.00 260.00 2080.00 203.50 1628.00SIGN ERECTION, TYPE D
0063 4102000000-N 904  32 EA  155.00 4960.00 87.00 2784.00 170.50 5456.00SIGN ERECTION, TYPE E
0064 4116100000-N 904  1 EA  225.00 225.00 100.00 100.00 247.50 247.50SIGN ERECT, RELOC ** GRD MTD

(E)
0065 4155000000-N 907  33 EA  5.00 165.00 10.00 330.00 5.50 181.50DISPOSE SIGN SYST U-CHAN
0066 4238000000-N 907  1 EA  5.00 5.00 10.00 10.00 5.50 5.50DISPOSE SIGN, D, E, F
0067 4400000000-E 1110  88 SF  9.50 836.00 5.25 462.00 10.45 919.60WORK ZONE SIGNS (STAT)
0068 4405000000-E 1110  384 SF  8.85 3398.40 32.50 12480.00 9.74 3740.16WORK ZONE SIGNS (PORT)
0069 4410000000-E 1110  92 SF  6.50 598.00 5.25 483.00 7.15 657.80WORK ZONE SIGNS (BARR)
0070 4415000000-N 1115  2 EA  2200.00 4400.00 2700.00 5400.00 2420.00 4840.00FLASHING ARROW BOARD
0071 4420000000-N 1120  2 EA  9400.00 18800.00 9100.00 18200.00 10340.00 20680.00PORTABLE CHANGE MSG SIGN
0072 4430000000-N 1130  174 EA  44.00 7656.00 53.00 9222.00 60.50 10527.00DRUMS
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0073 4435000000-N 1135  25 EA  18.00 450.00 20.00 500.00 38.50 962.50CONES
0074 4445000000-E 1145  72 LF  24.00 1728.00 20.00 1440.00 26.40 1900.80BARRICADES (TYPE III)
0075 4455000000-N 1150  21 DAY 750.00 15750.00 210.00 4410.00 285.00 5985.00FLAGGER
0076 4480000000-N 1165  2 EA  25000.00 50000.00 10000.00 20000.00 22000.00 44000.00TMA
0077 4510000000-N 1190  9 HR  50.00 450.00 52.00 468.00 60.50 544.50LAW ENFORCEMENT
0078 4516000000-N 1180  25 EA  50.00 1250.00 32.00 800.00 46.75 1168.75SKINNY DRUM
0079 4650000000-N 1251  194 EA  10.00 1940.00 10.50 2037.00 11.00 2134.00TEMP RAISED PVMT MRKS
0080 4685000000-E 1205  25,892 LF  1.50 38838.00 1.55 40132.60 1.65 42721.80THERMO PVT MKG LINES 4"90
0081 4695000000-E 1205  254 LF  3.00 762.00 3.15 800.10 3.30 838.20THERMO PVT MKG LINES 8"90 MILS
0082 4725000000-E 1205  17 EA  200.00 3400.00 210.00 3570.00 220.00 3740.00THERMO PVT SYMBOL 90MILS
0083 4770000000-E 1205  4,928 LF  2.50 12320.00 2.60 12812.80 2.75 13552.004" COLD APPL PLSTIC LINES TYPE **

(II)
0084 4810000000-E 1205  81,400 LF  0.12 9768.00 0.12 9768.00 0.13 10582.00PAINT PVMT MARKINGS 4"
0085 4820000000-E 1205  810 LF  1.00 810.00 1.05 850.50 1.10 891.00PAINT PVMT MARKINGS 8"
0086 4835000000-E 1205  184 LF  2.00 368.00 2.10 386.40 2.20 404.80PAINT PVT MKG LINES 24"
0087 4845000000-N 1205  46 EA  40.00 1840.00 42.00 1932.00 44.00 2024.00PAINT PVT MKG SYMBOL
0088 4850000000-E 1205  14,819 LF  0.90 13337.10 0.95 14078.05 0.99 14670.81LINE REMOVAL 4" WIDE
0089 4860000000-E 1205  521 LF  2.00 1042.00 2.10 1094.10 2.20 1146.20LINE REMOVAL 8" WIDE
0090 4875000000-N 1205  17 EA  40.00 680.00 42.00 714.00 44.00 748.00REMOVAL OF SYMBL & CHARAC
0091 4891000000-E 1205  42 LF  15.00 630.00 16.00 672.00 16.50 693.00GENERIC PVMT MARKING ITEM (LF) 1205

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0092 4895000000-N SP   48 EA  75.00 3600.00 78.00 3744.00 82.50 3960.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0093 4900000000-N 1251  27 EA  10.00 270.00 11.00 297.00 11.00 297.00PERM RAISED PVMT MARKERS
0094 6000000000-E 1605  1,000 LF  4.33 4330.00 3.50 3500.00 3.66 3660.00TEMPORARY SILT FENCE
0095 6006000000-E 1610  555 TON 35.00 19425.00 52.00 28860.00 52.00 28860.00EROS CONTRL STONE CL A
0096 6009000000-E 1610  510 TON 35.00 17850.00 50.00 25500.00 52.00 26520.00EROS CONTRL STONE CL B
0097 6012000000-E 1610  520 TON 32.00 16640.00 40.00 20800.00 52.00 27040.00SEDIMENT CONTROL STONE
0098 6015000000-E 1615 1.5 ACR 1400.00 2100.00 1470.00 2205.00 1540.00 2310.00TEMPORARY MULCHING
0099 6018000000-E 1620  200 LB  3.00 600.00 3.15 630.00 3.30 660.00SEED FOR TEMP SEEDING
0100 6021000000-E 1620  2 TON 900.00 1800.00 945.00 1890.00 990.00 1980.00FERT FOR TEMP SEEDING
0101 6024000000-E 1622  200 LF  9.00 1800.00 16.75 3350.00 28.00 5600.00TEMPORARY SLOPE DRAINS
0102 6029000000-E SP   3,400 LF  3.00 10200.00 3.15 10710.00 3.50 11900.00SAFETY FENCE
0103 6030000000-E 1630  1,280 CY  15.00 19200.00 14.00 17920.00 15.00 19200.00SILT EXCAVATION
0104 6036000000-E 1631  5,500 SY  1.55 8525.00 1.60 8800.00 1.71 9405.00MATTING FOR EROS CONTROL
0105 6037000000-E SP   100 SY  10.00 1000.00 10.50 1050.00 11.00 1100.00COIR FIBER MAT
0106 6042000000-E 1632  150 LF  9.00 1350.00 10.00 1500.00 12.00 1800.001/4" HARDWARE CLOTH
0107 6045000000-E SP   15 LF  85.00 1275.00 105.00 1575.00 35.00 525.00**" TEMPORARY PIPE

(15")
0108 6048000000-E SP   625 SY  50.00 31250.00 100.00 62500.00 65.00 40625.00FLOAT TURBIDITY CURTAIN
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0109 6071012000-E SP   200 LF  14.00 2800.00 15.00 3000.00 15.00 3000.00COIR FIBER WATTLE
0110 6071020000-E SP   185 LB  7.00 1295.00 7.50 1387.50 16.00 2960.00POLYACRYLAMIDE (PAM)
0111 6071030000-E 1640  185 LF  8.75 1618.75 9.00 1665.00 14.00 2590.00COIR FIBER BAFFLE
0112 6071050000-E SP   1 EA  1500.00 1500.00 525.00 525.00 1800.00 1800.00**" SKIMMER

(1")
0113 6071050000-E SP   1 EA  1500.00 1500.00 525.00 525.00 2500.00 2500.00**" SKIMMER

(1-1/2")
0114 6084000000-E 1660 1.5 ACR 2900.00 4350.00 3050.00 4575.00 3190.00 4785.00SEEDING AND MULCHING
0115 6087000000-E 1660 1.5 ACR 175.00 262.50 185.00 277.50 192.50 288.75MOWING
0116 6090000000-E 1661  50 LB  6.00 300.00 6.25 312.50 6.60 330.00SEED FOR REPAIR SEEDING
0117 6093000000-E 1661 0.25 TON 3000.00 750.00 3200.00 800.00 3300.00 825.00FERT FOR REPAIR SEEDING
0118 6096000000-E 1662  50 LB  6.00 300.00 6.25 312.50 6.60 330.00SEED FOR SUPP SEEDING
0119 6108000000-E 1665  1 TON 1200.00 1200.00 1250.00 1250.00 1320.00 1320.00FERTILIZER TOPDRESSING
0120 6114500000-N 1667  10 MHR 150.00 1500.00 158.00 1580.00 165.00 1650.00SPECIALIZED HAND MOWING
0121 6117000000-N SP   25 EA  225.00 5625.00 240.00 6000.00 247.50 6187.50RESPONSE FOR EROS CONTROL
0122 6117500000-N SP   4 EA  760.00 3040.00 850.00 3400.00 1000.00 4000.00CONC WASHOUT STRUCTURE
0123 6132000000-N SP   4 EA  225.00 900.00 240.00 960.00 1000.00 4000.00GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTION DEVICE
0124 6132000000-N SP   8 EA  300.00 2400.00 240.00 1920.00 1000.00 8000.00GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

STRUCTURE ITEMS

0125 2264000000-E 840 0.2 CY  2500.00 500.00 1850.00 370.00 6500.00 1300.00PIPE PLUGS
0126 5836000000-E 1540  69 LF  275.00 18975.00 105.00 7245.00 450.00 31050.0024" ENCASEMENT PIPE
0127 8017000000-N SP  Lump Sum 3000000.00 2750000.00 2831950.00CM&R TEMP ACCESS ***********

(45+22.65 -EBL-)
0128 8035000000-N 402 Lump Sum 2000000.00 1250000.00 2750000.00REMV EXIST STR **********

(45+22.65 -EBL-)
0129 8065000000-N SP  Lump Sum 5000.00 2450.00 25000.00ASBESTOS ASSESSMENT
0130 8121000000-N 412 Lump Sum 3000.00 17000.00 45000.00UNCL STR EXCAV STA *****

(45+22.65 -EBL-)
0131 8147000000-E 420  43,161 SF  47.50 2050147.50 45.00 1942245.00 33.22 1433808.42REINF CONCRETE DECK SLAB
0132 8161000000-E 420  70,340 SF  0.60 42204.00 0.47 33059.80 0.50 35170.00GROOVING BRIDGE FLOORS
0133 8182000000-E 420 444.4 CY  1700.00 755480.00 2275.00 1011010.00 1150.00 511060.00CLASS A CONCRETE (BRIDGE)
0134 8210000000-N 422 Lump Sum 50000.00 58000.00 45000.00BRG APPR SLAB ***********

(45+22.65 -EBL-)
0135 8217000000-E 425  80,396 LB  1.75 140693.00 1.45 116574.20 1.35 108534.60REINF STEEL (BRIDGE)
0136 8280000000-E 440 Lump Sum 3517000.00 4256305.85 4075000.00STRUCTURAL STEEL
0138 8328200000-E 450  12 EA  1400.00 16800.00 3500.00 42000.00 750.00 9000.00PILE DRV EQUIP SETUP ** STEEL PILES

(HP 12 X 53)
0139 8364000000-E 450  420 LF  58.00 24360.00 60.00 25200.00 75.00 31500.00HP12X53 PILES
0140 8391000000-N 450  6 EA  140.00 840.00 130.00 780.00 285.00 1710.00STEEL PILE POINTS
0141 8503000000-E 460 2,238.34 LF  115.00 257409.10 125.00 279792.50 114.45 256178.01CONCRETE BARRIER RAIL
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0142 8559000000-E SP  65.8 SY  475.00 31255.00 500.00 32900.00 616.00 40532.80SURFACE PREP, CLASS II
0143 8608000000-E 876  740 TON 70.00 51800.00 48.00 35520.00 68.00 50320.00RIP RAP II (2'-0")
0144 8622000000-E 876  825 SY  4.00 3300.00 3.00 2475.00 5.00 4125.00GEOTEXTILE FOR DRAINAGE
0145 8657000000-N 430 Lump Sum 63000.00 165000.00 75000.00ELASTOMERIC BEARINGS
0146 8664000000-E SP  119.1 CF  800.00 95280.00 1200.00 142920.00 2750.00 327525.00SHOTCRETE REPAIRS
0147 8678000000-E SP   7 LF  120.00 840.00 315.00 2205.00 137.50 962.50EPOXY RESIN INJECTION
0148 8860000000-N SP  Lump Sum 35000.00 20000.00 65000.00GENERIC STRUCTURE ITEM (LS)

FIELD MEASURING
0149 8860000000-N SP  Lump Sum 100000.00 92000.00 165000.00GENERIC STRUCTURE ITEM (LS)

STRIP SEAL EXPANSION JOINTS
0150 8867000000-E SP   900 LF  48.00 43200.00 9.00 8100.00 65.00 58500.00GENERIC STRUCTURE ITEM (LF)

CLEAN BRIDGE DECK DRAINAGE    SYSTEM
0151 8867000000-E SP  69.5 LF  150.00 10425.00 160.00 11120.00 825.00 57337.50GENERIC STRUCTURE ITEM (LF)

FOAM JOINT SEALS FOR PRESERVA-TION
0152 8892000000-E SP   494 SF  18.00 8892.00 22.00 10868.00 82.50 40755.00GENERIC STRUCTURE ITEM (SF)

TOP OF CAP EPOXY COATINGS
0153 8893000000-E SP  7.3 SY  475.00 3467.50 365.00 2664.50 1500.00 10950.00GENERIC STRUCTURE ITEM (SY)

CONCRETE DECK REPAIR FOR POLYMER CONCRETE
OVERLAY

0154 8893000000-E SP   3,959 SY  18.00 71262.00 56.00 221704.00 45.88 181638.92GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE OVERLAY

0155 8893000000-E SP   3,959 SY  25.00 98975.00 19.00 75221.00 10.73 42480.07GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0156 8893000000-E SP   3,959 SY  5.00 19795.00 6.30 24941.70 4.96 19636.64GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0157 8897000000-N SP   30 EA  555.00 16650.00 640.00 19200.00 1320.00 39600.00GENERIC STRUCTURE ITEM (EA)
BEAM END EPOXY COATINGS

0158 8897000000-N SP   10 EA  3700.00 37000.00 2100.00 21000.00 13200.00 132000.00GENERIC STRUCTURE ITEM (EA)
BEARING KEEPER PLATE

0159 8897000000-N SP   10 EA  7000.00 70000.00 2450.00 24500.00 8250.00 82500.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  NO 790008

0160 8881000000-E SP   119 CY  3500.00 416500.00 3045.00 362355.00 4385.40 521862.60GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE    MATERIALS

0161 8881000000-E SP   119 CY  GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE        MATERIALS

 

    TOTAL 15834161.35 TOTAL 15849442.00 TOTAL 16915816.63CONTRACT TOTAL

 

    SUB-TOTAL 2775111.25 SUB-TOTAL 2782715.45 SUB-TOTAL 2808829.57ROADWAY ITEMS
    SUB-TOTAL 13059050.10 SUB-TOTAL 13066726.55 SUB-TOTAL 14106987.06STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 923000.00 1293000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 175000.00 402000.00CONSTRUCTION SURVEYING
0003 0000915000-N SP   1 EA  900.00 900.00 3500.00 3500.00GENERIC MISCELLANEOUS ITEM (EA)

DRILLED ORIFICE PLATE AND     TRASH RACK
0004 0000915000-N SP   1 EA  1700.00 1700.00 10000.00 10000.00GENERIC MISCELLANEOUS ITEM (EA)

POLYMER CONCRETE CLEANOUT     BOXES
0005 0000920000-E SP   90 CY  250.00 22500.00 250.00 22500.00GENERIC MISCELLANEOUS ITEM (CY)

BIOSWALE FILTRATION MEDIA
0006 0000930000-E SP   300 LF  15.00 4500.00 40.00 12000.00GENERIC MISCELLANEOUS ITEM (LF)

BIOSWALE UNDERDRAIN PIPE
0007 0000960000-E SP   250 SY  5.00 1250.00 3.50 875.00GENERIC MISCELLANEOUS ITEM (SY)

POLYPROPYLENE NONWOVEN GEO- TEXTILE FABRIC
0008 0000995000-E SP   50 TON 65.00 3250.00 150.00 7500.00GENERIC MISCELLANEOUS ITEM (TON)

NO 57 STONE, WASHED
0009 0028000000-N SP  Lump Sum 60000.00 55000.00TYPE I STANDARD APPR **********

(45+22.65 -EBL-)
0010 0043000000-N 226 Lump Sum 453000.00 325000.00GRADING
0011 0050000000-E 226  1 ACR 15000.00 15000.00 25000.00 25000.00SUPP CLEARING & GRUBBING
0012 0057000000-E 226  500 CY  10.00 5000.00 40.00 20000.00UNDERCUT EXCAVATION
0013 0195000000-E 265  400 CY  65.00 26000.00 75.00 30000.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  1,100 SY  1.25 1375.00 4.00 4400.00GEOTEXTILE SOIL STABILIZATION
0015 0318000000-E 300  40 TON 50.00 2000.00 150.00 6000.00FND CONDIT MATL MINOR STRS
0016 0320000000-E 300  100 SY  2.35 235.00 4.50 450.00FND CONDIT GEOTEXTILE
0017 0366000000-E 310  8 LF  200.00 1600.00 320.00 2560.0015" RC PIPE CULV III
0018 0372000000-E 310  148 LF  75.00 11100.00 330.00 48840.0018" RC PIPE CULV III
0019 0378000000-E 310  16 LF  120.00 1920.00 350.00 5600.0024" RC PIPE CULV III
0020 0582000000-E 310  48 LF  80.00 3840.00 200.00 9600.0015" CS PIPE CULV 0.064"
0021 0588000000-E 310  76 LF  145.00 11020.00 215.00 16340.0018" CS PIPE CULV 0.064"
0022 0636000000-E 310  2 EA  500.00 1000.00 950.00 1900.00**" CS ELBOW *****" THICK

(18", 0.064")
0023 0995000000-E 340  29 LF  70.00 2030.00 70.00 2030.00PIPE REMOVAL
0024 0996000000-N 350  3 EA  3000.00 9000.00 2000.00 6000.00PIPE CLEAN OUT
0025 1099500000-E 505  200 CY  10.00 2000.00 35.00 7000.00SHALLOW UNDERCUT
0026 1099700000-E 505  400 TON 42.00 16800.00 45.00 18000.00CLASS IV SUBGRD STABILIZATION
0027 1121000000-E 520  400 TON 55.00 22000.00 70.00 28000.00AGGREGATE BASE COURSE
0028 1220000000-E 545  50 TON 40.00 2000.00 140.00 7000.00INCIDENTAL STONE BASE
0029 1275000000-E 600  330 GAL 5.03 1659.90 7.00 2310.00PRIME COAT
0030 1330000000-E 607  870 SY  15.05 13093.50 18.50 16095.00INCIDENTAL MILLING
0031 1491000000-E 610  1,060 TON 59.30 62858.00 87.40 92644.00ASP CONC BASE CRS B25.0C
0032 1503000000-E 610  550 TON 59.30 32615.00 94.20 51810.00ASP CONC INTR CRS I19.0C
0033 1519000000-E 610  5,720 TON 70.00 400400.00 64.00 366080.00ASP CONC SURF CRS S9.5B
0034 1575000000-E 620  460 TON 460.00 211600.00 610.00 280600.00ASP FOR PLANT MIX
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0035 1693000000-E 654  25 TON 325.00 8125.00 66.00 1650.00ASPH PLT MIX PVMT REPAIR
0036 2022000000-E 815  112 CY  35.00 3920.00 45.00 5040.00SUBDRAIN EXCAVATION
0037 2026000000-E 815  500 SY  9.00 4500.00 15.00 7500.00GEOTEXTILE FOR SUBSURF DRNS
0038 2036000000-E 815  84 CY  75.00 6300.00 100.00 8400.00SUBDRAIN COARSE AGGREGATE
0039 2044000000-E 815  500 LF  18.00 9000.00 25.00 12500.006" PERF SUBDRN PIPE
0040 2070000000-N 815  1 EA  350.00 350.00 450.00 450.00SUBDRN PIPE OUTLET
0041 2077000000-E 815  6 LF  40.00 240.00 50.00 300.006" OUTLET PIPE
0042 2253000000-E 840 0.553 CY  1750.00 967.75 6000.00 3318.00PIPE COLLARS
0043 2286000000-N 840  10 EA  3000.00 30000.00 5200.00 52000.00MASNRY DRAINAGE STRUCT
0044 2308000000-E 840 2.2 LF  750.00 1650.00 1500.00 3300.00MASNRY DRAINAGE STRUCT
0045 2364000000-N 840  6 EA  900.00 5400.00 1600.00 9600.00FRAME W/2GRTS 840.16 STD
0046 2365000000-N 840  1 EA  1100.00 1100.00 1600.00 1600.00FRAME W/2GRTS 840.22 STD
0047 2367000000-N 840  3 EA  1100.00 3300.00 1650.00 4950.00FRAME W/2GRTS 840.29 STD
0048 2396000000-N 840  1 EA  900.00 900.00 1500.00 1500.00FRAME W/COVER STD 840.54
0049 2556000000-E 846  20 LF  35.00 700.00 225.00 4500.00SHOULDER BERM GUTTER
0050 2905000000-N 859  1 EA  1100.00 1100.00 6500.00 6500.00CONVERT DI TO JB
0051 3030000000-E 862  2,600 LF  30.00 78000.00 29.00 75400.00STL BEAM GUARDRAIL
0052 3150000000-N 862  10 EA  65.00 650.00 62.00 620.00ADDIT GUARDRAIL POSTS
0053 3210000000-N 862  2 EA  1100.00 2200.00 1025.00 2050.00GR END TYPE CAT-1
0054 3287000000-N SP   10 EA  4000.00 40000.00 3690.00 36900.00GR END TYPE TL-3
0055 3317000000-N SP   8 EA  3900.00 31200.00 2460.00 19680.00GR ANCHOR TYPE B-77
0056 3360000000-E 863  2,900 LF  1.10 3190.00 1.10 3190.00REMOVE EXISTING GUARDRAIL
0057 3595000000-E 869  450 LF  5.50 2475.00 5.15 2317.50RELAPPING GUARDRAIL
0058 3628000000-E 876  75 TON 0.01 0.75 145.00 10875.00RIP RAP, CLASS I
0059 3649000000-E 876  25 TON 50.00 1250.00 140.00 3500.00RIP RAP, CLASS B
0060 3656000000-E 876  620 SY  2.00 1240.00 4.00 2480.00GEOTEXTILE FOR DRAINGE
0061 4072000000-E 903  830 LF  8.00 6640.00 7.95 6598.50SUPPORT, 3-LB STL U-CHAN
0062 4096000000-N 904  8 EA  109.00 872.00 103.00 824.00SIGN ERECTION, TYPE D
0063 4102000000-N 904  32 EA  55.00 1760.00 52.00 1664.00SIGN ERECTION, TYPE E
0064 4116100000-N 904  1 EA  135.00 135.00 129.00 129.00SIGN ERECT, RELOC ** GRD MTD

(E)
0065 4155000000-N 907  33 EA  10.50 346.50 10.50 346.50DISPOSE SIGN SYST U-CHAN
0066 4238000000-N 907  1 EA  16.00 16.00 16.00 16.00DISPOSE SIGN, D, E, F
0067 4400000000-E 1110  88 SF  5.00 440.00 7.20 633.60WORK ZONE SIGNS (STAT)
0068 4405000000-E 1110  384 SF  11.00 4224.00 20.00 7680.00WORK ZONE SIGNS (PORT)
0069 4410000000-E 1110  92 SF  7.50 690.00 7.15 657.80WORK ZONE SIGNS (BARR)
0070 4415000000-N 1115  2 EA  3000.00 6000.00 4665.00 9330.00FLASHING ARROW BOARD
0071 4420000000-N 1120  2 EA  3900.00 7800.00 16685.00 33370.00PORTABLE CHANGE MSG SIGN
0072 4430000000-N 1130  174 EA  40.00 6960.00 44.00 7656.00DRUMS
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0073 4435000000-N 1135  25 EA  2400.00 60000.00 27.00 675.00CONES
0074 4445000000-E 1145  72 LF  44.00 3168.00 36.00 2592.00BARRICADES (TYPE III)
0075 4455000000-N 1150  21 DAY 430.00 9030.00 400.00 8400.00FLAGGER
0076 4480000000-N 1165  2 EA  5000.00 10000.00 22000.00 44000.00TMA
0077 4510000000-N 1190  9 HR  70.00 630.00 80.00 720.00LAW ENFORCEMENT
0078 4516000000-N 1180  25 EA  30.00 750.00 36.00 900.00SKINNY DRUM
0079 4650000000-N 1251  194 EA  11.00 2134.00 10.15 1969.10TEMP RAISED PVMT MRKS
0080 4685000000-E 1205  25,892 LF  1.60 41427.20 1.55 40132.60THERMO PVT MKG LINES 4"90
0081 4695000000-E 1205  254 LF  3.30 838.20 3.05 774.70THERMO PVT MKG LINES 8"90 MILS
0082 4725000000-E 1205  17 EA  220.00 3740.00 204.00 3468.00THERMO PVT SYMBOL 90MILS
0083 4770000000-E 1205  4,928 LF  2.75 13552.00 2.55 12566.404" COLD APPL PLSTIC LINES TYPE **

(II)
0084 4810000000-E 1205  81,400 LF  0.15 12210.00 0.15 12210.00PAINT PVMT MARKINGS 4"
0085 4820000000-E 1205  810 LF  1.10 891.00 1.05 850.50PAINT PVMT MARKINGS 8"
0086 4835000000-E 1205  184 LF  2.20 404.80 2.05 377.20PAINT PVT MKG LINES 24"
0087 4845000000-N 1205  46 EA  44.00 2024.00 41.00 1886.00PAINT PVT MKG SYMBOL
0088 4850000000-E 1205  14,819 LF  1.00 14819.00 0.95 14078.05LINE REMOVAL 4" WIDE
0089 4860000000-E 1205  521 LF  2.20 1146.20 2.05 1068.05LINE REMOVAL 8" WIDE
0090 4875000000-N 1205  17 EA  44.00 748.00 41.00 697.00REMOVAL OF SYMBL & CHARAC
0091 4891000000-E 1205  42 LF  16.00 672.00 16.00 672.00GENERIC PVMT MARKING ITEM (LF) 1205

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0092 4895000000-N SP   48 EA  80.00 3840.00 77.00 3696.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0093 4900000000-N 1251  27 EA  11.00 297.00 11.00 297.00PERM RAISED PVMT MARKERS
0094 6000000000-E 1605  1,000 LF  5.50 5500.00 3.40 3400.00TEMPORARY SILT FENCE
0095 6006000000-E 1610  555 TON 32.00 17760.00 90.00 49950.00EROS CONTRL STONE CL A
0096 6009000000-E 1610  510 TON 33.00 16830.00 99.00 50490.00EROS CONTRL STONE CL B
0097 6012000000-E 1610  520 TON 33.00 17160.00 72.00 37440.00SEDIMENT CONTROL STONE
0098 6015000000-E 1615 1.5 ACR 1500.00 2250.00 1430.00 2145.00TEMPORARY MULCHING
0099 6018000000-E 1620  200 LB  3.50 700.00 3.10 620.00SEED FOR TEMP SEEDING
0100 6021000000-E 1620  2 TON 1400.00 2800.00 920.00 1840.00FERT FOR TEMP SEEDING
0101 6024000000-E 1622  200 LF  24.00 4800.00 50.00 10000.00TEMPORARY SLOPE DRAINS
0102 6029000000-E SP   3,400 LF  2.25 7650.00 3.06 10404.00SAFETY FENCE
0103 6030000000-E 1630  1,280 CY  0.01 12.80 50.00 64000.00SILT EXCAVATION
0104 6036000000-E 1631  5,500 SY  2.60 14300.00 1.60 8800.00MATTING FOR EROS CONTROL
0105 6037000000-E SP   100 SY  8.00 800.00 10.20 1020.00COIR FIBER MAT
0106 6042000000-E 1632  150 LF  3.75 562.50 9.20 1380.001/4" HARDWARE CLOTH
0107 6045000000-E SP   15 LF  100.00 1500.00 250.00 3750.00**" TEMPORARY PIPE

(15")
0108 6048000000-E SP   625 SY  65.00 40625.00 85.00 53125.00FLOAT TURBIDITY CURTAIN



BRIDGES #3 AND #8 OVER YADKIN RIVER AND WINSTON-SALEM SOUTHBOUND RAILROAD ON NC-49.

CATON CONSTRUCTION GROUP
INC

CHARLOTTESVILLE,  VA

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC  

NOV 02, 2021 10:27 AM DAVIDSON, ROWAN, STANLY 2:00 PM 14 /  16 010
38443.3.3 OCT 19 2021 C204446

TIP NO 1.136 MIB-4626
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0109 6071012000-E SP   200 LF  12.50 2500.00 15.00 3000.00COIR FIBER WATTLE
0110 6071020000-E SP   185 LB  19.50 3607.50 7.20 1332.00POLYACRYLAMIDE (PAM)
0111 6071030000-E 1640  185 LF  10.00 1850.00 9.00 1665.00COIR FIBER BAFFLE
0112 6071050000-E SP   1 EA  1000.00 1000.00 1500.00 1500.00**" SKIMMER

(1")
0113 6071050000-E SP   1 EA  1200.00 1200.00 1650.00 1650.00**" SKIMMER

(1-1/2")
0114 6084000000-E 1660 1.5 ACR 2750.00 4125.00 2960.00 4440.00SEEDING AND MULCHING
0115 6087000000-E 1660 1.5 ACR 130.00 195.00 180.00 270.00MOWING
0116 6090000000-E 1661  50 LB  9.00 450.00 6.15 307.50SEED FOR REPAIR SEEDING
0117 6093000000-E 1661 0.25 TON 1975.00 493.75 3100.00 775.00FERT FOR REPAIR SEEDING
0118 6096000000-E 1662  50 LB  9.00 450.00 6.15 307.50SEED FOR SUPP SEEDING
0119 6108000000-E 1665  1 TON 1875.00 1875.00 1225.00 1225.00FERTILIZER TOPDRESSING
0120 6114500000-N 1667  10 MHR 400.00 4000.00 154.00 1540.00SPECIALIZED HAND MOWING
0121 6117000000-N SP   25 EA  600.00 15000.00 230.00 5750.00RESPONSE FOR EROS CONTROL
0122 6117500000-N SP   4 EA  1250.00 5000.00 950.00 3800.00CONC WASHOUT STRUCTURE
0123 6132000000-N SP   4 EA  200.00 800.00 230.00 920.00GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTION DEVICE
0124 6132000000-N SP   8 EA  75.00 600.00 310.00 2480.00GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

STRUCTURE ITEMS

0125 2264000000-E 840 0.2 CY  2500.00 500.00 6500.00 1300.00PIPE PLUGS
0126 5836000000-E 1540  69 LF  250.00 17250.00 150.00 10350.0024" ENCASEMENT PIPE
0127 8017000000-N SP  Lump Sum 5000000.00 9800000.00CM&R TEMP ACCESS ***********

(45+22.65 -EBL-)
0128 8035000000-N 402 Lump Sum 1650000.00 2509000.00REMV EXIST STR **********

(45+22.65 -EBL-)
0129 8065000000-N SP  Lump Sum 1200.00 2400.00ASBESTOS ASSESSMENT
0130 8121000000-N 412 Lump Sum 7500.00 1500.00UNCL STR EXCAV STA *****

(45+22.65 -EBL-)
0131 8147000000-E 420  43,161 SF  50.00 2158050.00 46.00 1985406.00REINF CONCRETE DECK SLAB
0132 8161000000-E 420  70,340 SF  1.05 73857.00 0.75 52755.00GROOVING BRIDGE FLOORS
0133 8182000000-E 420 444.4 CY  2000.00 888800.00 1250.00 555500.00CLASS A CONCRETE (BRIDGE)
0134 8210000000-N 422 Lump Sum 60000.00 80000.00BRG APPR SLAB ***********

(45+22.65 -EBL-)
0135 8217000000-E 425  80,396 LB  1.65 132653.40 1.85 148732.60REINF STEEL (BRIDGE)
0136 8280000000-E 440 Lump Sum 3591210.00 4722364.00STRUCTURAL STEEL
0138 8328200000-E 450  12 EA  600.00 7200.00 4000.00 48000.00PILE DRV EQUIP SETUP ** STEEL PILES

(HP 12 X 53)
0139 8364000000-E 450  420 LF  90.00 37800.00 120.00 50400.00HP12X53 PILES
0140 8391000000-N 450  6 EA  120.00 720.00 275.00 1650.00STEEL PILE POINTS
0141 8503000000-E 460 2,238.34 LF  130.00 290984.20 126.00 282030.84CONCRETE BARRIER RAIL



BRIDGES #3 AND #8 OVER YADKIN RIVER AND WINSTON-SALEM SOUTHBOUND RAILROAD ON NC-49.

CATON CONSTRUCTION GROUP
INC

CHARLOTTESVILLE,  VA

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC  

NOV 02, 2021 10:27 AM DAVIDSON, ROWAN, STANLY 2:00 PM 15 /  16 010
38443.3.3 OCT 19 2021 C204446

TIP NO 1.136 MIB-4626
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0142 8559000000-E SP  65.8 SY  310.00 20398.00 500.00 32900.00SURFACE PREP, CLASS II
0143 8608000000-E 876  740 TON 0.01 7.40 90.00 66600.00RIP RAP II (2'-0")
0144 8622000000-E 876  825 SY  1.50 1237.50 5.00 4125.00GEOTEXTILE FOR DRAINAGE
0145 8657000000-N 430 Lump Sum 150000.00 195000.00ELASTOMERIC BEARINGS
0146 8664000000-E SP  119.1 CF  612.00 72889.20 925.00 110167.50SHOTCRETE REPAIRS
0147 8678000000-E SP   7 LF  725.00 5075.00 400.00 2800.00EPOXY RESIN INJECTION
0148 8860000000-N SP  Lump Sum 27400.00 250.00GENERIC STRUCTURE ITEM (LS)

FIELD MEASURING
0149 8860000000-N SP  Lump Sum 150000.00 140000.00GENERIC STRUCTURE ITEM (LS)

STRIP SEAL EXPANSION JOINTS
0150 8867000000-E SP   900 LF  31.00 27900.00 25.00 22500.00GENERIC STRUCTURE ITEM (LF)

CLEAN BRIDGE DECK DRAINAGE    SYSTEM
0151 8867000000-E SP  69.5 LF  130.00 9035.00 250.00 17375.00GENERIC STRUCTURE ITEM (LF)

FOAM JOINT SEALS FOR PRESERVA-TION
0152 8892000000-E SP   494 SF  44.00 21736.00 90.00 44460.00GENERIC STRUCTURE ITEM (SF)

TOP OF CAP EPOXY COATINGS
0153 8893000000-E SP  7.3 SY  490.00 3577.00 5500.00 40150.00GENERIC STRUCTURE ITEM (SY)

CONCRETE DECK REPAIR FOR POLYMER CONCRETE
OVERLAY

0154 8893000000-E SP   3,959 SY  20.00 79180.00 18.46 73083.14GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE OVERLAY

0155 8893000000-E SP   3,959 SY  27.00 106893.00 37.00 146483.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0156 8893000000-E SP   3,959 SY  5.50 21774.50 5.13 20309.67GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0157 8897000000-N SP   30 EA  2200.00 66000.00 2200.00 66000.00GENERIC STRUCTURE ITEM (EA)
BEAM END EPOXY COATINGS

0158 8897000000-N SP   10 EA  12000.00 120000.00 3000.00 30000.00GENERIC STRUCTURE ITEM (EA)
BEARING KEEPER PLATE

0159 8897000000-N SP   10 EA  5700.00 57000.00 4200.00 42000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE  NO 790008

0160 8881000000-E SP   119 CY  3800.00 452200.00 4131.00 491589.00GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE    MATERIALS

0161 8881000000-E SP   119 CY  GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE        MATERIALS

 

    TOTAL 18443633.55 TOTAL 25807196.25CONTRACT TOTAL

 

    SUB-TOTAL 3133606.35 SUB-TOTAL 4010015.50ROADWAY ITEMS
    SUB-TOTAL 15310027.20 SUB-TOTAL 21797180.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13777567.57SMITH-ROWE, LLC
     2  15236845.90ZACHRY CONSTRUCTION CORPORATION



BRIDGES #3 AND #8 OVER YADKIN RIVER AND WINSTON-SALEM SOUTHBOUND RAILROAD ON NC-49.

   

NOV 02, 2021 10:27 AM DAVIDSON, ROWAN, STANLY 2:00 PM 16 /  16 010
38443.3.3 OCT 19 2021 C204446

TIP NO 1.136 MIB-4626
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

     3  15687561.61CROWDER CONSTRUCTION COMPANY
     4  15834161.35SLOAN CONSTRUCTION A DIVISION OF REEVES

CONSTRUCTION CO
     5  15849442.00CONTI ENTERPRISES INC
     6  16915816.63NJR GROUP INC
     7  18443633.55CATON CONSTRUCTION GROUP INC
     8  25807196.25FLATIRON CONSTRUCTORS INC



US-29/70 & I-85 BUSINESS AT SR-1798 (OLD GREENSBORO ROAD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

BOGGS CONTRACTING INC NJR GROUP INC

MONROE,  NC ALBEMARLE,  NC

NOV 02, 2021 10:27 AM DAVIDSON 2:00 PM 1 /  36 011
50195.3.1 OCT 19 2021 C204399

TIP NO 1.362 MIR-5737
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1294650.00 1154300.00 1300000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 220000.00 165000.00 203500.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 1747439.96 3359808.00 1150000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 7500.00 7500.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  202,300 CY  5.75 1163225.00 9.00 1820700.00 5.75 1163225.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 79900.00 75000.00 77000.00TYPE III REINFORCED APPR **********

(61+02.86 -L- LT)
0007 0029000000-N SP  Lump Sum 79900.00 75000.00 77000.00TYPE III REINFORCED APPR **********

(61+02.86 -L- RT)
0008 0036000000-E 225  2,725 CY  19.65 53546.25 16.00 43600.00 15.00 40875.00UNDERCUT EXCAVATION
0009 0134000000-E 240  920 CY  8.87 8160.40 15.00 13800.00 5.00 4600.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  210 LF  5.10 1071.00 10.00 2100.00 5.00 1050.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  17,470 SY  10.26 179242.20 5.00 87350.00 5.00 87350.00REMOVAL OF EXT ASPHALT PVMT
0012 0177000000-E 250  6,440 SY  4.88 31427.20 2.50 16100.00 5.00 32200.00BREAKING OF EXT ASPH PVMT
0013 0192000000-N 260  20 HR  275.00 5500.00 50.00 1000.00 325.00 6500.00PROOF ROLLING
0014 0195000000-E 265  2,725 CY  0.01 27.25 35.00 95375.00 35.00 95375.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  12,015 SY  3.05 36645.75 1.60 19224.00 2.50 30037.50GEOTEXTILE SOIL STABILIZATION
0016 0255000000-E SP   100 TON 77.25 7725.00 50.00 5000.00 215.00 21500.00GENERIC GRADING ITEM (TON)

HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0017 0318000000-E 300  1,161 TON 39.65 46033.65 50.00 58050.00 36.00 41796.00FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  3,929 SY  3.50 13751.50 3.00 11787.00 2.50 9822.50FND CONDIT GEOTEXTILE
0019 0343000000-E 310  132 LF  98.77 13037.64 65.00 8580.00 60.00 7920.0015" SIDE DRAIN PIPE
0020 0344000000-E 310  256 LF  73.82 18897.92 65.00 16640.00 70.00 17920.0018" SIDE DRAIN PIPE
0021 0366000000-E 310  1,080 LF  69.97 75567.60 45.00 48600.00 65.00 70200.0015" RC PIPE CULV III
0022 0372000000-E 310  136 LF  111.12 15112.32 64.00 8704.00 75.00 10200.0018" RC PIPE CULV III
0023 0378000000-E 310  28 LF  120.21 3365.88 80.00 2240.00 90.00 2520.0024" RC PIPE CULV III
0024 0414000000-E 310  104 LF  352.66 36676.64 325.00 33800.00 285.00 29640.0060" RC PIPE CULV III
0025 0448200000-E 310  3,736 LF  69.80 260772.80 55.00 205480.00 68.00 254048.0015" RCP CULV CLASS IV
0026 0448300000-E 310  2,436 LF  91.56 223040.16 68.00 165648.00 78.00 190008.0018" RCP CULV CLASS IV
0027 0448400000-E 310  544 LF  102.09 55536.96 84.00 45696.00 146.00 79424.0024" RCP CULV CLASS IV
0028 0448500000-E 310  256 LF  121.82 31185.92 110.00 28160.00 168.00 43008.0030" RCP CULV CLASS IV
0029 0448700000-E 310  184 LF  208.30 38327.20 182.00 33488.00 188.00 34592.0042" RCP CULV CLASS IV
0030 0582000000-E 310  16 LF  146.99 2351.84 105.00 1680.00 65.00 1040.0015" CS PIPE CULV 0.064"
0031 0588000000-E 310  480 LF  106.84 51283.20 80.00 38400.00 85.00 40800.0018" CS PIPE CULV 0.064"
0032 0594000000-E 310  140 LF  110.85 15519.00 97.00 13580.00 105.00 14700.0024" CS PIPE CULV 0.064"
0033 0600000000-E 310  84 LF  166.60 13994.40 133.00 11172.00 125.00 10500.0030" CS PIPE CULV 0.079"
0034 0986000000-E SP   212 LF  562.76 119305.12 50.00 10600.00 145.00 30740.00GENERIC PIPE ITEM (LF)

60" PIPE REHABILITATION CIPP  LINER
0035 0986000000-E SP   212 LF  30.95 6561.40 950.00 201400.00 155.00 32860.00GENERIC PIPE ITEM (LF)

PRE INSTALLATION INSPECTION



US-29/70 & I-85 BUSINESS AT SR-1798 (OLD GREENSBORO ROAD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

BOGGS CONTRACTING INC NJR GROUP INC

MONROE,  NC ALBEMARLE,  NC

NOV 02, 2021 10:27 AM DAVIDSON 2:00 PM 2 /  36 011
50195.3.1 OCT 19 2021 C204399

TIP NO 1.362 MIR-5737
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0036 0992000000-E SP   1 EA  15265.13 15265.13 50000.00 50000.00 4500.00 4500.00GENERIC PIPE ITEM (EA)
DE-WATERING

0037 0995000000-E 340  1,979 LF  18.81 37224.99 20.00 39580.00 18.00 35622.00PIPE REMOVAL
0038 0996000000-N 350  8 EA  8540.94 68327.52 1700.00 13600.00 3800.00 30400.00PIPE CLEAN OUT
0039 1011000000-N 500 Lump Sum 1315259.03 350000.00 1100000.00FINE GRADING
0040 1044000000-E 501  16,520 SY  5.35 88382.00 4.70 77644.00 5.17 85408.40LIME TRTD SOIL (SLURRY)
0041 1066000000-E 501  200 TON 293.00 58600.00 260.00 52000.00 286.00 57200.00LIME FOR LIME TREATED SOIL
0042 1099500000-E 505  2,800 CY  11.15 31220.00 13.00 36400.00 22.00 61600.00SHALLOW UNDERCUT
0043 1099700000-E 505  7,650 TON 29.15 222997.50 33.00 252450.00 38.00 290700.00CLASS IV SUBGRD STABILIZATION
0044 1110000000-E 510  500 TON 33.85 16925.00 45.00 22500.00 42.00 21000.00STABILIZER AGGREGATE
0045 1115000000-E SP   2,953 SY  5.05 14912.65 4.50 13288.50 2.95 8711.35GEOTEXTILE FOR PVMT STABILIZ
0046 1121000000-E 520  23,500 TON 34.50 810750.00 37.00 869500.00 32.65 767275.00AGGREGATE BASE COURSE
0047 1165000000-E 540  315 TON 215.00 67725.00 190.00 59850.00 209.00 65835.00PORT CEM FOR CEM TRTD BASE CRSE
0048 1176000000-E 542  16,520 SY  4.81 79461.20 4.22 69714.40 4.64 76652.80SOIL CEMENT BASE
0049 1209000000-E 543  4,960 GAL 3.44 17062.40 3.00 14880.00 4.00 19840.00ASPHALT CURING SEAL
0050 1220000000-E 545  500 TON 39.55 19775.00 50.00 25000.00 45.00 22500.00INCIDENTAL STONE BASE
0051 1231000000-E 560  2,737 CY  0.01 27.37 6.00 16422.00 18.00 49266.00SHOULDER BORROW
0052 1264000000-E SP   15 LF  21.00 315.00 85.00 1275.00 25.00 375.00DITCHING
0053 1275000000-E 600  2,350 GAL 4.00 9400.00 5.00 11750.00 6.00 14100.00PRIME COAT
0054 1297000000-E 607  24,700 SY  2.95 72865.00 3.00 74100.00 2.70 66690.00MILL ASP PVMT *****" DTH

(1-1/2")
0055 1330000000-E 607  560 SY  20.00 11200.00 16.00 8960.00 11.00 6160.00INCIDENTAL MILLING
0056 1491000000-E 610  10,830 TON 60.00 649800.00 70.00 758100.00 66.00 714780.00ASP CONC BASE CRS B25.0C
0057 1503000000-E 610  18,090 TON 66.00 1193940.00 72.00 1302480.00 72.60 1313334.00ASP CONC INTR CRS I19.0C
0058 1519000000-E 610  9,580 TON 67.00 641860.00 73.00 699340.00 73.70 706046.00ASP CONC SURF CRS S9.5B
0059 1523000000-E 610  10,270 TON 70.00 718900.00 75.00 770250.00 77.00 790790.00ASP CONC SURF CRS S9.5C
0060 1575000000-E 620  2,615 TON 555.00 1451325.00 550.00 1438250.00 610.50 1596457.50ASP FOR PLANT MIX
0061 1693000000-E 654  1,050 TON 0.01 10.50 170.00 178500.00 175.00 183750.00ASPH PLT MIX PVMT REPAIR
0062 1891000000-E SP   2,040 SY  82.75 168810.00 91.00 185640.00 101.20 206448.00GENERIC PAVING ITEM (SY)

7" CONCRETE TRUCK APRON
0063 1925000000-E 730  340 LF  32.06 10900.40 32.00 10880.00 44.00 14960.00MILL RUMBLE STRPS (CONC SHLDR)
0064 2000000000-N 806  30 EA  272.50 8175.00 320.00 9600.00 352.00 10560.00RIGHT-OF-WAY MARKERS
0065 2022000000-E 815  1,920 CY  21.00 40320.00 35.00 67200.00 38.50 73920.00SUBDRAIN EXCAVATION
0066 2026000000-E 815  4,900 SY  3.05 14945.00 1.50 7350.00 13.75 67375.00GEOTEXTILE FOR SUBSURF DRNS
0067 2033000000-E 815  135 CY  65.00 8775.00 26.75 3611.25 66.00 8910.00SUBDRAIN FINE AGGREGATE
0068 2036000000-E 815  825 CY  60.50 49912.50 50.00 41250.00 440.00 363000.00SUBDRAIN COARSE AGGREGATE
0069 2044000000-E 815  5,700 LF  8.00 45600.00 7.80 44460.00 19.80 112860.006" PERF SUBDRN PIPE
0070 2070000000-N 815  12 EA  475.00 5700.00 133.00 1596.00 440.00 5280.00SUBDRN PIPE OUTLET
0071 2077000000-E 815  72 LF  20.00 1440.00 34.00 2448.00 44.00 3168.006" OUTLET PIPE
0072 2143000000-E 818  20 TON 41.50 830.00 25.00 500.00 110.00 2200.00BLOTTING SAND



US-29/70 & I-85 BUSINESS AT SR-1798 (OLD GREENSBORO ROAD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

BOGGS CONTRACTING INC NJR GROUP INC

MONROE,  NC ALBEMARLE,  NC

NOV 02, 2021 10:27 AM DAVIDSON 2:00 PM 3 /  36 011
50195.3.1 OCT 19 2021 C204399

TIP NO 1.362 MIR-5737
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 2209000000-E 838  14 CY  2258.02 31612.28 1214.00 16996.00 1800.00 25200.00ENDWALLS
0074 2253000000-E 840 4.7 CY  2810.32 13208.50 1300.00 6110.00 2000.00 9400.00PIPE COLLARS
0075 2264000000-E 840 0.798 CY  2416.34 1928.24 1400.00 1117.20 3000.00 2394.00PIPE PLUGS
0076 2275000000-E SP   33 CY  949.42 31330.86 285.00 9405.00 425.00 14025.00FLOWABLE FILL
0077 2286000000-N 840  144 EA  4111.18 592009.92 2600.00 374400.00 2800.00 403200.00MASNRY DRAINAGE STRUCT
0078 2297000000-E 840 7.6 CY  4375.00 33250.00 1500.00 11400.00 1200.00 9120.00MASNRY DRAINAGE STRUCT
0079 2308000000-E 840 200.9 LF  341.71 68649.54 330.00 66297.00 475.00 95427.50MASNRY DRAINAGE STRUCT
0080 2364000000-N 840  3 EA  744.01 2232.03 650.00 1950.00 685.00 2055.00FRAME W/2GRTS 840.16 STD
0081 2364200000-N 840  35 EA  706.47 24726.45 600.00 21000.00 685.00 23975.00FRAME W/2GRTS 840.20 STD
0082 2365000000-N 840  16 EA  702.58 11241.28 650.00 10400.00 685.00 10960.00FRAME W/2GRTS 840.22 STD
0083 2366000000-N 840  2 EA  702.58 1405.16 700.00 1400.00 685.00 1370.00FRAME W/2GRTS 840.24 STD
0084 2374000000-N 840  10 EA  896.79 8967.90 650.00 6500.00 685.00 6850.00FRAME-GRT-HD 840.03 **

(E)
0085 2374000000-N 840  21 EA  896.79 18832.59 650.00 13650.00 685.00 14385.00FRAME-GRT-HD 840.03 **

(F)
0086 2374000000-N 840  16 EA  896.79 14348.64 650.00 10400.00 685.00 10960.00FRAME-GRT-HD 840.03 **

(G)
0087 2396000000-N 840  6 EA  592.54 3555.24 500.00 3000.00 685.00 4110.00FRAME W/COVER STD 840.54
0088 2407000000-N 840  37 EA  2121.58 78498.46 1500.00 55500.00 685.00 25345.00STL FRAM W/ 2 GTR, STD 840.37
0089 2473000000-N SP   1 EA  4500.00 4500.00 11000.00 11000.00 3500.00 3500.00GENERIC DRAINAGE ITEM (EA)

ENERGY DISSIPATOR BASIN
0090 2549000000-E 846  8,460 LF  28.85 244071.00 20.55 173853.00 32.45 274527.002'-6" CONC CURB & GUTTER
0091 2556000000-E 846  300 LF  27.00 8100.00 27.00 8100.00 36.30 10890.00SHOULDER BERM GUTTER
0092 2577000000-E 846  7,060 LF  43.80 309228.00 28.00 197680.00 36.85 260161.00CONC EXPRESSWAY GUTTER
0093 2591000000-E 848  1,320 SY  71.82 94802.40 40.00 52800.00 60.50 79860.004" CONCRETE SIDEWALK
0094 2605000000-N 848  11 EA  3937.00 43307.00 1700.00 18700.00 3300.00 36300.00CONCRETE CURB RAMPS
0095 2619000000-E 850  150 SY  156.25 23437.50 115.00 17250.00 137.50 20625.004" CONCRETE PAVED DITCH
0096 2655000000-E 852  1,650 SY  75.45 124492.50 55.00 90750.00 55.00 90750.005" MONO CONC ISLDS (KEY IN)
0097 2703000000-E 854  2,800 LF  184.65 517020.00 164.00 459200.00 180.40 505120.00CONC BARRIER TYPE ******

(III)
0098 2703000000-E 854  1,500 LF  114.84 172260.00 102.00 153000.00 112.20 168300.00CONC BARRIER TYPE ******

(IV)
0099 2710000000-N 854  2 EA  24150.00 48300.00 21450.00 42900.00 23595.00 47190.00CONC BARRIER TRANS SECTN
0100 2724000000-E 857  600 LF  101.50 60900.00 119.00 71400.00 130.90 78540.00PC REINF BARRIER SNGL FC
0101 2752000000-E SP   250 LF  316.50 79125.00 304.00 76000.00 189.20 47300.00GENERIC PAVING ITEM (LF)

MEDIAN HAZARD PROTECTION
0102 2752000000-E SP   1,100 LF  27.00 29700.00 23.00 25300.00 28.60 31460.00GENERIC PAVING ITEM (LF)

MODIFIED VALLEY GUTTER
0103 2800000000-N 858  1 EA  1015.79 1015.79 1700.00 1700.00 2000.00 2000.00ADJ CATCH BASINS
0104 2815000000-N 858  1 EA  944.41 944.41 330.00 330.00 2000.00 2000.00ADJ DROP INLETS
0105 2905000000-N 859  3 EA  1384.23 4152.69 330.00 990.00 4500.00 13500.00CONVERT DI TO JB
0106 3001000000-N SP   3 EA  20500.00 61500.00 13000.00 39000.00 17967.40 53902.20IMPACT ATTEN TYPE TL-3
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0107 3030000000-E 862  10,600 LF  27.00 286200.00 27.25 288850.00 29.98 317788.00STL BEAM GUARDRAIL
0108 3150000000-N 862  10 EA  0.01 0.10 60.00 600.00 66.00 660.00ADDIT GUARDRAIL POSTS
0109 3210000000-N 862  6 EA  1000.00 6000.00 1000.00 6000.00 1100.00 6600.00GR END TYPE CAT-1
0110 3287000000-N SP   5 EA  3500.00 17500.00 3600.00 18000.00 3960.00 19800.00GR END TYPE TL-3
0111 3288000000-N SP   8 EA  3400.00 27200.00 3500.00 28000.00 3850.00 30800.00GR END TYPE TL-2
0112 3317000000-N SP   3 EA  2300.00 6900.00 2300.00 6900.00 2530.00 7590.00GR ANCHOR TYPE B-77
0113 3360000000-E 863  3,900 LF  1.00 3900.00 1.00 3900.00 1.10 4290.00REMOVE EXISTING GUARDRAIL
0114 3380000000-E 862  100 LF  6.00 600.00 7.00 700.00 7.70 770.00TEMP STL BM GUARDRAIL
0115 3387000000-N SP   1 EA  1200.00 1200.00 1200.00 1200.00 1320.00 1320.00TEMP GDRL ANCH UNITS ******

(B-77)
0116 3389150000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00 2750.00 2750.00TEMP GDRL END UNITS *****

(TL-2)
0117 3389150000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00 2750.00 2750.00TEMP GDRL END UNITS *****

(TL-3)
0118 3536000000-E 866  14,790 LF  6.30 93177.00 6.25 92437.50 14.30 211497.00CHN LK FENCE 48" FABRIC
0119 3542000000-E 866  1,240 EA  70.00 86800.00 68.00 84320.00 22.00 27280.00MET LINE PST 48" CL FEN
0120 3548000000-E 866  80 EA  125.00 10000.00 125.00 10000.00 176.00 14080.00MET TERM PST 48" CL FEN
0121 3628000000-E 876  540 TON 51.85 27999.00 60.00 32400.00 50.00 27000.00RIP RAP, CLASS I
0122 3635000000-E 876  66 TON 52.70 3478.20 67.00 4422.00 50.00 3300.00RIP RAP, CLASS II
0123 3649000000-E 876  380 TON 52.65 20007.00 59.00 22420.00 50.00 19000.00RIP RAP, CLASS B
0124 3656000000-E 876  3,020 SY  3.85 11627.00 4.00 12080.00 2.75 8305.00GEOTEXTILE FOR DRAINGE
0125 4048000000-E 902  7 CY  900.00 6300.00 900.00 6300.00 1200.00 8400.00REINF CONC FOUNDTN
0126 4060000000-E 903  2,736 LB  15.00 41040.00 15.00 41040.00 15.00 41040.00SUPPORT, BREAKAWAY STL BM
0127 4066000000-E 903  1,360 LB  4.75 6460.00 4.75 6460.00 15.00 20400.00SUPPORTS, SIMPLE STL BM
0128 4072000000-E 903  1,422 LF  8.00 11376.00 8.00 11376.00 7.15 10167.30SUPPORT, 3-LB STL U-CHAN
0129 4079000000-N 903  2 EA  500.00 1000.00 500.00 1000.00 4000.00 8000.00SUPPORT, BARR SMALL
0130 4082000000-E 903  415 LF  15.00 6225.00 15.00 6225.00 16.00 6640.00SUPPORT, WOOD
0131 4096000000-N 904  5 EA  125.00 625.00 125.00 625.00 203.50 1017.50SIGN ERECTION, TYPE D
0132 4102000000-N 904  80 EA  70.00 5600.00 70.00 5600.00 137.50 11000.00SIGN ERECTION, TYPE E
0133 4108000000-N 904  11 EA  125.00 1375.00 125.00 1375.00 176.00 1936.00SIGN ERECTION, TYPE F
0134 4110000000-N 904  8 EA  750.00 6000.00 750.00 6000.00 1200.00 9600.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0135 4110000000-N 904  4 EA  350.00 1400.00 350.00 1400.00 750.00 3000.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0136 4155000000-N 907  70 EA  2.00 140.00 2.00 140.00 8.25 577.50DISPOSE SIGN SYST U-CHAN
0137 4158000000-N 907  3 EA  2.00 6.00 2.00 6.00 125.00 375.00DISPOSE SIGN SYST WOOD
0138 4400000000-E 1110  2,527 SF  8.50 21479.50 8.50 21479.50 6.71 16956.17WORK ZONE SIGNS (STAT)
0139 4405000000-E 1110  620 SF  20.00 12400.00 9.00 5580.00 8.64 5356.80WORK ZONE SIGNS (PORT)
0140 4410000000-E 1110  403 SF  6.00 2418.00 6.00 2418.00 6.60 2659.80WORK ZONE SIGNS (BARR)
0141 4415000000-N 1115  3 EA  2650.00 7950.00 2500.00 7500.00 7500.00 22500.00FLASHING ARROW BOARD
0142 4420000000-N 1120  12 EA  8965.00 107580.00 10800.00 129600.00 17250.00 207000.00PORTABLE CHANGE MSG SIGN
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0143 4422000000-N 1120  21 DAY 160.00 3360.00 100.00 2100.00 500.00 10500.00PORT CHANGE MSG SIGN (SHORT TERM)
0144 4430000000-N 1130  600 EA  60.00 36000.00 41.00 24600.00 60.00 36000.00DRUMS
0145 4434000000-N SP   30 EA  225.00 6750.00 100.00 3000.00 105.00 3150.00SEQ FLASH WARN LIGHTS
0146 4435000000-N 1135  120 EA  50.00 6000.00 19.50 2340.00 40.00 4800.00CONES
0147 4445000000-E 1145  592 LF  18.00 10656.00 18.00 10656.00 36.30 21489.60BARRICADES (TYPE III)
0148 4447000000-E SP   24 LF  20.00 480.00 20.00 480.00 63.20 1516.80PED CHANNEL DEVICES
0149 4455000000-N 1150  180 DAY 500.00 90000.00 300.00 54000.00 295.00 53100.00FLAGGER
0150 4465000000-N 1160  5 EA  7960.00 39800.00 9850.00 49250.00 10835.00 54175.00TEMPORARY CRASH CUSHIONS
0151 4470000000-N 1160  3 EA  2200.00 6600.00 2750.00 8250.00 3025.00 9075.00REM & RES CRASH CUSHION
0152 4480000000-N 1165  6 EA  1.00 6.00 53000.00 318000.00 30000.00 180000.00TMA
0153 4485000000-E 1170  3,119 LF  36.15 112751.85 35.20 109788.80 38.72 120767.68PORT CONC BARRIER
0154 4490000000-E 1170  4,442 LF  54.15 240534.30 59.60 264743.20 65.56 291217.52PORT CONC BARRIER(ANCHRD)
0155 4500000000-E 1170  6,000 LF  10.25 61500.00 5.95 35700.00 6.55 39300.00REM & RES PORT CONC BARRIER
0156 4510000000-N 1190  240 HR  66.50 15960.00 50.00 12000.00 50.00 12000.00LAW ENFORCEMENT
0157 4516000000-N 1180  300 EA  40.00 12000.00 31.95 9585.00 45.00 13500.00SKINNY DRUM
0158 4570000000-E SP   3,320 LF  13.78 45749.60 15.35 50962.00 16.89 56074.80TEMPORARY GLARE SCREEN
0159 4595000000-E SP   405 SF  47.00 19035.00 10.00 4050.00 25.00 10125.00GENERIC TRAFFIC CONTROL ITEM (SF)

TEMPORARY TYPE A AND B SIGNS
0160 4600000000-N SP   1 EA  1000.00 1000.00 500.00 500.00 3500.00 3500.00GENERIC TRAFFIC CONTROL ITEM (EA)

COVER AND RELOCATE GROUND MOUNTED GUIDE
SIGNS

0161 4600000000-N SP   3 EA  5000.00 15000.00 7500.00 22500.00 3150.00 9450.00GENERIC TRAFFIC CONTROL ITEM (EA)
SOLAR-POWERED FLASHING BEACON

0162 4650000000-N 1251  162 EA  10.00 1620.00 12.00 1944.00 13.20 2138.40TEMP RAISED PVMT MRKS
0163 4685000000-E 1205  82,800 LF  1.10 91080.00 0.65 53820.00 0.72 59616.00THERMO PVT MKG LINES 4"90
0164 4695000000-E 1205  3,005 LF  2.00 6010.00 2.50 7512.50 2.75 8263.75THERMO PVT MKG LINES 8"90 MILS
0165 4700000000-E 1205  161 LF  3.00 483.00 8.01 1289.61 8.80 1416.8012"WIDE THERMO 90 MILS
0166 4720000000-E 1205  24 EA  125.00 3000.00 120.00 2880.00 132.00 3168.00THERMO PVT MKG CHARACTER 90
0167 4725000000-E 1205  114 EA  150.00 17100.00 150.00 17100.00 165.00 18810.00THERMO PVT SYMBOL 90MILS
0168 4770000000-E 1205  7,493 LF  2.50 18732.50 4.50 33718.50 4.95 37090.354" COLD APPL PLSTIC LINES TYPE **

(IV)
0169 4780000000-E 1205  360 LF  4.50 1620.00 9.00 3240.00 9.90 3564.008" COLD APPL PLSTIC LINES TYPE **

(IV)
0170 4810000000-E 1205  48,313 LF  0.50 24156.50 0.22 10628.86 0.24 11595.12PAINT PVMT MARKINGS 4"
0171 4820000000-E 1205  2,299 LF  1.00 2299.00 0.55 1264.45 0.61 1402.39PAINT PVMT MARKINGS 8"
0172 4825000000-E 1205  156 LF  1.00 156.00 2.00 312.00 2.20 343.20PAINT PVMT MARKINGS 12"
0173 4835000000-E 1205  295 LF  3.00 885.00 4.00 1180.00 4.40 1298.00PAINT PVT MKG LINES 24"
0174 4840000000-N 1205  8 EA  50.00 400.00 100.00 800.00 110.00 880.00PAINT PVT MKG CHARACTER
0175 4845000000-N 1205  14 EA  50.00 700.00 85.00 1190.00 93.50 1309.00PAINT PVT MKG SYMBOL
0176 4847400000-E SP   36,552 LF  1.10 40207.20 1.00 36552.00 1.10 40207.20WZ PERF PVMT MKG LINES 4"
0177 4847600000-E SP   2,709 LF  2.00 5418.00 3.00 8127.00 3.30 8939.70WZ PERF PVMT MKG LINES 12"
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0178 4850000000-E 1205  4,929 LF  1.00 4929.00 0.80 3943.20 0.88 4337.52LINE REMOVAL 4" WIDE
0179 4860000000-E 1205  30 LF  2.00 60.00 5.00 150.00 5.50 165.00LINE REMOVAL 8" WIDE
0180 4870000000-E 1205  200 LF  6.00 1200.00 5.00 1000.00 5.50 1100.00LINE REMOVAL 24" WIDE
0181 4875000000-N 1205  16 EA  50.00 800.00 70.00 1120.00 77.00 1232.00REMOVAL OF SYMBL & CHARAC
0182 4890000000-E SP   1,224 LF  7.00 8568.00 5.50 6732.00 6.05 7405.20GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING     LINES, 4", 20 MILS
(STANDARD GLASS BEADS)

0183 4891000000-E 1205  254 LF  12.00 3048.00 8.00 2032.00 8.80 2235.20GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0184 4895000000-N SP   337 EA  60.00 20220.00 48.00 16176.00 52.80 17793.60GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0185 4900000000-N 1251  86 EA  10.00 860.00 15.00 1290.00 16.50 1419.00PERM RAISED PVMT MARKERS
0186 5070000000-N SP   15 EA  1000.00 15000.00 1000.00 15000.00 1292.50 19387.50STD FOUNDAT ***********

(TYPE R1)
0187 5070000000-N SP   2 EA  1100.00 2200.00 1100.00 2200.00 1815.00 3630.00STD FOUNDAT ***********

(TYPE R2)
0188 5080000000-N SP   17 EA  1200.00 20400.00 1200.00 20400.00 880.00 14960.00LITE STD LUM ************

(RDW, 185W LED)
0189 5120000000-N 1407  1 EA  1200.00 1200.00 1200.00 1200.00 4290.00 4290.00SERVICE POLE ************

(30' CLASS 4)
0190 5125000000-E 1407  25 LF  50.00 1250.00 50.00 1250.00 22.00 550.00SERVICE LATERAL *********

(3 #1/0 USE)
0191 5145000000-N 1408  1 EA  16750.00 16750.00 16764.00 16764.00 16940.00 16940.00LITE CNTRL RW************

(240/480 V)
0192 5155000000-E 1409  540 LF  14.00 7560.00 14.00 7560.00 15.13 8170.20ELECT DUCT BD, SIZE *****

(2")
0193 5160000000-E 1409  845 LF  23.00 19435.00 23.00 19435.00 28.60 24167.00ELECT DUCT JA, SIZE *****

(3")
0194 5160000000-E 1409  505 LF  23.00 11615.00 23.00 11615.00 31.90 16109.50ELECT DUCT JA, SIZE *****

(4")
0195 5170000000-E 1410  160 LF  6.00 960.00 6.00 960.00 2.75 440.00**-#8 W/G FEEDER CIRCUIT

(2)
0196 5205000000-E 1410  2,795 LF  13.00 36335.00 13.00 36335.00 14.30 39968.50**-#8 W/G FEEDR N *****"

(2, 1.5")
0197 5240000000-N 1411  1 EA  1850.00 1850.00 1850.00 1850.00 1842.50 1842.50ELEC JB ************

(CS36)
0198 5240000000-N 1411  19 EA  850.00 16150.00 850.00 16150.00 852.50 16197.50ELEC JB ************

(IG18)
0199 5240000000-N 1411  17 EA  850.00 14450.00 850.00 14450.00 880.00 14960.00ELEC JB ************

(LS18)
0200 5252000000-N 1412  6 EA  800.00 4800.00 800.00 4800.00 770.00 4620.00UNDERPASS LUMINARIES *****

(TYPE WM, 70W MAX LED)
0201 5253000000-N 1412 Lump Sum 11000.00 11000.00 8580.00UNDERPASS CIRCUITRY *************

(UPL-1)
0202 5253000000-N 1412 Lump Sum 11000.00 11000.00 7920.00UNDERPASS CIRCUITRY *************

(UPL-2)
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0203 5270000000-N SP   17 EA  4575.00 77775.00 4570.00 77690.00 5500.00 93500.00GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, 45' SA, 15'   ARM

0204 5325200000-E 1510  255 LF  38.27 9758.85 23.00 5865.00 55.00 14025.002" WATER LINE
0205 5325800000-E 1510  1,368 LF  83.72 114528.96 78.00 106704.00 132.00 180576.008" WATER LINE
0206 5326200000-E 1510  25 LF  903.41 22585.25 300.00 7500.00 440.00 11000.0012" WATER LINE
0207 5329000000-E 1510  3,030 LB  15.46 46843.80 10.00 30300.00 12.10 36663.00DI H2O PIPE FITTINGS
0208 5540000000-E 1515  2 EA  1727.88 3455.76 2000.00 4000.00 1650.00 3300.006" VALVE
0209 5546000000-E 1515  2 EA  2640.76 5281.52 2650.00 5300.00 2750.00 5500.008" VALVE
0210 5606000000-E 1515  1 EA  1604.33 1604.33 2000.00 2000.00 1375.00 1375.002" BLOW OFF
0211 5648000000-N 1515  4 EA  1235.72 4942.88 1300.00 5200.00 1650.00 6600.00RELOCATE WATER METER
0212 5649000000-N 1515  1 EA  976.74 976.74 1000.00 1000.00 1100.00 1100.00RECONNECT WATER METER
0213 5666000000-N 1515  2 EA  4369.06 8738.12 5130.00 10260.00 4950.00 9900.00FIRE HYDRANT
0214 5673000000-E 1515  23 LF  84.95 1953.85 115.00 2645.00 71.50 1644.50FIRE HYDRANT LEG
0215 5686500000-E 1515  138 LF  30.51 4210.38 29.00 4002.00 55.00 7590.00WATER SERVICE LINE
0216 5691300000-E 1520  503 LF  154.50 77713.50 88.00 44264.00 126.50 63629.508" SANITARY GRAVITY SEWER
0217 5775000000-E 1525  4 EA  4397.79 17591.16 4000.00 16000.00 4400.00 17600.004' DIA UTILITY MANHOLE
0218 5776000000-E 1525  3 EA  13856.82 41570.46 4600.00 13800.00 6600.00 19800.005' DIA UTILITY MANHOLE
0219 5781000000-E 1525  5 LF  372.63 1863.15 400.00 2000.00 550.00 2750.00UTILITY MANHOLE WALL 4' DIA
0220 5782000000-E 1525  8 LF  547.41 4379.28 650.00 5200.00 660.00 5280.00UTILITY MANHOLE WALL 5' DIA
0221 5801000000-E 1530  830 LF  15.66 12997.80 10.00 8300.00 11.00 9130.00ABANDON 8" UTILITY PIPE
0222 5816000000-N 1530  3 EA  2202.15 6606.45 1500.00 4500.00 2200.00 6600.00ABANDON UTILITY MANHOLE
0223 5835700000-E 1540  80 LF  287.38 22990.40 145.00 11600.00 220.00 17600.0016" ENCASEMENT PIPE
0224 6000000000-E 1605  16,040 LF  2.90 46516.00 2.90 46516.00 3.19 51167.60TEMPORARY SILT FENCE
0225 6006000000-E 1610  730 TON 53.00 38690.00 65.60 47888.00 47.00 34310.00EROS CONTRL STONE CL A
0226 6009000000-E 1610  4,110 TON 0.01 41.10 48.00 197280.00 47.00 193170.00EROS CONTRL STONE CL B
0227 6012000000-E 1610  3,415 TON 0.01 34.15 50.00 170750.00 45.00 153675.00SEDIMENT CONTROL STONE
0228 6015000000-E 1615 29.5 ACR 800.00 23600.00 800.00 23600.00 880.00 25960.00TEMPORARY MULCHING
0229 6018000000-E 1620  1,400 LB  5.00 7000.00 5.00 7000.00 5.50 7700.00SEED FOR TEMP SEEDING
0230 6021000000-E 1620  9 TON 1500.00 13500.00 1500.00 13500.00 1650.00 14850.00FERT FOR TEMP SEEDING
0231 6024000000-E 1622  2,375 LF  18.15 43106.25 22.00 52250.00 28.00 66500.00TEMPORARY SLOPE DRAINS
0232 6029000000-E SP   330 LF  5.00 1650.00 2.60 858.00 5.50 1815.00SAFETY FENCE
0233 6030000000-E 1630  9,170 CY  0.01 91.70 9.00 82530.00 15.00 137550.00SILT EXCAVATION
0234 6036000000-E 1631  83,880 SY  1.19 99817.20 1.19 99817.20 1.31 109882.80MATTING FOR EROS CONTROL
0235 6037000000-E SP   85 SY  15.00 1275.00 15.00 1275.00 16.50 1402.50COIR FIBER MAT
0236 6038000000-E SP   580 SY  7.00 4060.00 7.00 4060.00 7.70 4466.00PERM SOIL REINF MAT
0237 6042000000-E 1632  7,750 LF  5.00 38750.00 5.00 38750.00 5.50 42625.001/4" HARDWARE CLOTH
0238 6045000000-E SP   265 LF  80.00 21200.00 100.00 26500.00 95.00 25175.00**" TEMPORARY PIPE

(36")
0239 6070000000-N 1639  2 EA  580.00 1160.00 1000.00 2000.00 750.00 1500.00SPECIAL STILLING BASINS
0240 6071010000-E SP   2,080 LF  9.55 19864.00 8.00 16640.00 10.51 21860.80WATTLE
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0241 6071013000-E SP   688 LF  15.00 10320.00 16.00 11008.00 16.50 11352.00WATTLE BARRIER
0242 6071020000-E SP   1,495 LB  5.50 8222.50 12.00 17940.00 6.05 9044.75POLYACRYLAMIDE (PAM)
0243 6071030000-E 1640  2,425 LF  5.00 12125.00 7.00 16975.00 5.50 13337.50COIR FIBER BAFFLE
0244 6071050000-E SP   4 EA  1170.00 4680.00 1100.00 4400.00 1250.00 5000.00**" SKIMMER

(1-1/2")
0245 6071050000-E SP   2 EA  1400.00 2800.00 1300.00 2600.00 1500.00 3000.00**" SKIMMER

(2")
0246 6071050000-E SP   1 EA  1600.00 1600.00 1500.00 1500.00 1850.00 1850.00**" SKIMMER

(2-1/2")
0247 6084000000-E 1660  33 ACR 2800.00 92400.00 2800.00 92400.00 3080.00 101640.00SEEDING AND MULCHING
0248 6087000000-E 1660  30 ACR 250.00 7500.00 250.00 7500.00 275.00 8250.00MOWING
0249 6090000000-E 1661  300 LB  11.00 3300.00 11.00 3300.00 12.10 3630.00SEED FOR REPAIR SEEDING
0250 6093000000-E 1661 1.25 TON 2500.00 3125.00 2500.00 3125.00 2750.00 3437.50FERT FOR REPAIR SEEDING
0251 6096000000-E 1662  750 LB  6.00 4500.00 6.00 4500.00 6.60 4950.00SEED FOR SUPP SEEDING
0252 6102000000-E 1664  3,700 SY  9.00 33300.00 9.00 33300.00 9.90 36630.00SODDING
0253 6105000000-E 1664  25 M/G 900.00 22500.00 900.00 22500.00 990.00 24750.00WATER
0254 6108000000-E 1665 22.5 TON 1100.00 24750.00 1100.00 24750.00 1210.00 27225.00FERTILIZER TOPDRESSING
0255 6111000000-E SP   75 LF  106.00 7950.00 60.00 4500.00 60.00 4500.00IMPERVIOUS DIKE
0256 6114500000-N 1667  50 MHR 150.00 7500.00 150.00 7500.00 165.00 8250.00SPECIALIZED HAND MOWING
0257 6117000000-N SP   100 EA  225.00 22500.00 225.00 22500.00 247.50 24750.00RESPONSE FOR EROS CONTROL
0258 6117500000-N SP   5 EA  475.00 2375.00 1600.00 8000.00 950.00 4750.00CONC WASHOUT STRUCTURE
0259 6123000000-E 1670 0.1 ACR 25000.00 2500.00 25000.00 2500.00 27500.00 2750.00REFORESTATION

WALL ITEMS

0260 8504000000-E 460  2,390 LF  377.15 901388.50 73.00 174470.00 423.50 1012165.00CONC BARR RAIL MOMENT SLAB
0261 8801000000-E SP   20,319 SF  58.80 1194757.20 50.00 1015950.00 50.29 1021842.51MSE RETAIN WALL NO **

(2)
0262 8801000000-E SP   10,842 SF  58.80 637509.60 47.00 509574.00 50.29 545244.18MSE RETAIN WALL NO **

(3)
0263 8802010000-E SP   2,672 SF  123.10 328923.20 55.00 146960.00 47.30 126385.60SOIL NAIL RETAINING WALLS
0264 8802015100-N SP   2 EA  1670.00 3340.00 5000.00 10000.00 275.00 550.00SOIL NAIL VERIFICATION TESTS
0265 8802015110-N SP   10 EA  725.00 7250.00 450.00 4500.00 110.00 1100.00SOIL NAIL PROOF TESTS
0266 8847000000-E SP   33,833 SF  5.10 172548.30 15.00 507495.00 8.22 278107.26GENERIC RET WALL ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT
(WALL)

STRUCTURE ITEMS

0267 8097000000-E 450  96 LF  552.90 53078.40 750.00 72000.00 770.00 73920.00PILE EXCAVATION NOT IN SOIL
0268 8105640000-E 411 67.6 LF  2387.18 161373.37 1950.00 131820.00 2035.00 137566.003'-6" DRILLD PIER NO SOIL
0269 8112730000-N 450  2 EA  1.00 2.00 2500.00 5000.00 1100.00 2200.00PDA TESTING
0270 8115000000-N 411  2 EA  3250.00 6500.00 2700.00 5400.00 2200.00 4400.00CSL TESTING
0271 8147000000-E 420  19,304 SF  41.98 810381.92 42.00 810768.00 45.32 874857.28REINF CONCRETE DECK SLAB



US-29/70 & I-85 BUSINESS AT SR-1798 (OLD GREENSBORO ROAD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

BOGGS CONTRACTING INC NJR GROUP INC
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NOV 02, 2021 10:27 AM DAVIDSON 2:00 PM 9 /  36 011
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TIP NO 1.362 MIR-5737
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0272 8161000000-E 420  20,140 SF  0.62 12486.80 1.50 30210.00 1.10 22154.00GROOVING BRIDGE FLOORS
0273 8182000000-E 420 216.7 CY  2789.76 604540.99 1550.00 335885.00 1100.00 238370.00CLASS A CONCRETE (BRIDGE)
0274 8210000000-N 422 Lump Sum 65155.00 55000.00 81400.00BRG APPR SLAB ***********

(61+02.86 -L- LT)
0275 8210000000-N 422 Lump Sum 65155.00 55000.00 81400.00BRG APPR SLAB ***********

(61+02.86 -L- RT)
0276 8217000000-E 425  40,528 LB  1.65 66871.20 1.19 48228.32 1.65 66871.20REINF STEEL (BRIDGE)
0277 8238000000-E 425  3,319 LB  3.51 11649.69 3.50 11616.50 1.76 5841.44SPIRAL COL REINF STL BRG
0278 8274000000-E 430 2,195.42 LF  370.39 813161.61 350.00 768397.00 385.00 845236.7063" MOD PRESTR CONC GIRDR
0279 8328200000-E 450  36 EA  1.00 36.00 895.00 32220.00 915.20 32947.20PILE DRV EQUIP SETUP ** STEEL PILES

(HP 14 X 73)
0280 8384000000-E 450  1,053 LF  70.69 74436.57 94.00 98982.00 75.24 79227.72HP14X73 PILES
0281 8503000000-E 460 1,282.4 LF  1.00 1282.40 213.00 273151.20 165.00 211596.00CONCRETE BARRIER RAIL
0282 8531000000-E 462 68.8 SY  221.34 15228.19 269.00 18507.20 165.00 11352.004" SLOPE PROTECTION
0283 8657000000-N 430 Lump Sum 10000.00 11000.00 104500.00ELASTOMERIC BEARINGS
0284 8892000000-E SP  1,246.4 SF  45.99 57321.94 50.00 62320.00 8.22 10245.41GENERIC STRUCTURE ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT
(BRIDGE)

 

    TOTAL 25893074.90 TOTAL 26458835.89 TOTAL 26592085.30CONTRACT TOTAL

 

    SUB-TOTAL 19818697.02 SUB-TOTAL 21264381.67 SUB-TOTAL 20722605.80ROADWAY ITEMS
    SUB-TOTAL 3245716.80 SUB-TOTAL 2368949.00 SUB-TOTAL 2985394.55WALL ITEMS
    SUB-TOTAL 2828661.08 SUB-TOTAL 2825505.22 SUB-TOTAL 2884084.95STRUCTURE ITEMS



US-29/70 & I-85 BUSINESS AT SR-1798 (OLD GREENSBORO ROAD).

CONTI ENTERPRISES INC

EDISON,  NJ

BLYTHE CONSTRUCTION INC BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC CHARLOTTE,  NC

NOV 02, 2021 10:27 AM DAVIDSON 2:00 PM 10 /  36 011
50195.3.1 OCT 19 2021 C204399

TIP NO 1.362 MIR-5737
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1325000.00 1380000.00 1429000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 275000.00 550000.00 245580.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 600000.00 1500000.00 1068750.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 2500.00 2500.00 500.00 500.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  202,300 CY  10.50 2124150.00 12.00 2427600.00 11.00 2225300.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 19000.00 100000.00 62000.00TYPE III REINFORCED APPR **********

(61+02.86 -L- LT)
0007 0029000000-N SP  Lump Sum 19000.00 100000.00 62000.00TYPE III REINFORCED APPR **********

(61+02.86 -L- RT)
0008 0036000000-E 225  2,725 CY  12.00 32700.00 26.00 70850.00 26.00 70850.00UNDERCUT EXCAVATION
0009 0134000000-E 240  920 CY  24.00 22080.00 15.00 13800.00 18.00 16560.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  210 LF  21.00 4410.00 20.00 4200.00 6.00 1260.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  17,470 SY  2.25 39307.50 4.00 69880.00 7.00 122290.00REMOVAL OF EXT ASPHALT PVMT
0012 0177000000-E 250  6,440 SY  2.25 14490.00 2.00 12880.00 7.00 45080.00BREAKING OF EXT ASPH PVMT
0013 0192000000-N 260  20 HR  100.00 2000.00 250.00 5000.00 215.00 4300.00PROOF ROLLING
0014 0195000000-E 265  2,725 CY  42.00 114450.00 14.00 38150.00 50.00 136250.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  12,015 SY  0.60 7209.00 2.00 24030.00 2.85 34242.75GEOTEXTILE SOIL STABILIZATION
0016 0255000000-E SP   100 TON 360.00 36000.00 32.00 3200.00 100.00 10000.00GENERIC GRADING ITEM (TON)

HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0017 0318000000-E 300  1,161 TON 60.00 69660.00 47.00 54567.00 51.00 59211.00FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  3,929 SY  1.75 6875.75 2.50 9822.50 3.10 12179.90FND CONDIT GEOTEXTILE
0019 0343000000-E 310  132 LF  120.00 15840.00 70.00 9240.00 60.00 7920.0015" SIDE DRAIN PIPE
0020 0344000000-E 310  256 LF  110.00 28160.00 80.00 20480.00 65.00 16640.0018" SIDE DRAIN PIPE
0021 0366000000-E 310  1,080 LF  105.00 113400.00 60.00 64800.00 60.00 64800.0015" RC PIPE CULV III
0022 0372000000-E 310  136 LF  112.00 15232.00 65.00 8840.00 70.00 9520.0018" RC PIPE CULV III
0023 0378000000-E 310  28 LF  127.00 3556.00 80.00 2240.00 95.00 2660.0024" RC PIPE CULV III
0024 0414000000-E 310  104 LF  400.00 41600.00 650.00 67600.00 530.00 55120.0060" RC PIPE CULV III
0025 0448200000-E 310  3,736 LF  116.00 433376.00 60.00 224160.00 60.00 224160.0015" RCP CULV CLASS IV
0026 0448300000-E 310  2,436 LF  123.00 299628.00 70.00 170520.00 75.00 182700.0018" RCP CULV CLASS IV
0027 0448400000-E 310  544 LF  134.00 72896.00 140.00 76160.00 100.00 54400.0024" RCP CULV CLASS IV
0028 0448500000-E 310  256 LF  190.00 48640.00 120.00 30720.00 145.00 37120.0030" RCP CULV CLASS IV
0029 0448700000-E 310  184 LF  240.00 44160.00 190.00 34960.00 210.00 38640.0042" RCP CULV CLASS IV
0030 0582000000-E 310  16 LF  135.00 2160.00 120.00 1920.00 95.00 1520.0015" CS PIPE CULV 0.064"
0031 0588000000-E 310  480 LF  125.00 60000.00 110.00 52800.00 100.00 48000.0018" CS PIPE CULV 0.064"
0032 0594000000-E 310  140 LF  140.00 19600.00 150.00 21000.00 125.00 17500.0024" CS PIPE CULV 0.064"
0033 0600000000-E 310  84 LF  175.00 14700.00 175.00 14700.00 185.00 15540.0030" CS PIPE CULV 0.079"
0034 0986000000-E SP   212 LF  510.00 108120.00 500.00 106000.00 60.00 12720.00GENERIC PIPE ITEM (LF)

60" PIPE REHABILITATION CIPP  LINER
0035 0986000000-E SP   212 LF  7.00 1484.00 3.00 636.00 6.00 1272.00GENERIC PIPE ITEM (LF)

PRE INSTALLATION INSPECTION
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TIP NO 1.362 MIR-5737
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0036 0992000000-E SP   1 EA  5000.00 5000.00 8497.98 8497.98 2300.00 2300.00GENERIC PIPE ITEM (EA)
DE-WATERING

0037 0995000000-E 340  1,979 LF  30.00 59370.00 12.00 23748.00 26.00 51454.00PIPE REMOVAL
0038 0996000000-N 350  8 EA  2350.00 18800.00 451.00 3608.00 1600.00 12800.00PIPE CLEAN OUT
0039 1011000000-N 500 Lump Sum 938530.00 1020000.00 315000.00FINE GRADING
0040 1044000000-E 501  16,520 SY  7.00 115640.00 8.13 134307.60 5.35 88382.00LIME TRTD SOIL (SLURRY)
0041 1066000000-E 501  200 TON 310.00 62000.00 285.00 57000.00 295.00 59000.00LIME FOR LIME TREATED SOIL
0042 1099500000-E 505  2,800 CY  15.25 42700.00 15.00 42000.00 18.50 51800.00SHALLOW UNDERCUT
0043 1099700000-E 505  7,650 TON 25.00 191250.00 28.00 214200.00 40.00 306000.00CLASS IV SUBGRD STABILIZATION
0044 1110000000-E 510  500 TON 35.00 17500.00 28.00 14000.00 40.00 20000.00STABILIZER AGGREGATE
0045 1115000000-E SP   2,953 SY  2.00 5906.00 3.50 10335.50 4.00 11812.00GEOTEXTILE FOR PVMT STABILIZ
0046 1121000000-E 520  23,500 TON 36.00 846000.00 38.00 893000.00 40.00 940000.00AGGREGATE BASE COURSE
0047 1165000000-E 540  315 TON 210.00 66150.00 215.00 67725.00 215.00 67725.00PORT CEM FOR CEM TRTD BASE CRSE
0048 1176000000-E 542  16,520 SY  3.75 61950.00 11.37 187832.40 5.00 82600.00SOIL CEMENT BASE
0049 1209000000-E 543  4,960 GAL 3.75 18600.00 4.00 19840.00 3.40 16864.00ASPHALT CURING SEAL
0050 1220000000-E 545  500 TON 38.00 19000.00 30.00 15000.00 35.00 17500.00INCIDENTAL STONE BASE
0051 1231000000-E 560  2,737 CY  37.00 101269.00 7.00 19159.00 13.00 35581.00SHOULDER BORROW
0052 1264000000-E SP   15 LF  22.00 330.00 40.00 600.00 33.50 502.50DITCHING
0053 1275000000-E 600  2,350 GAL 4.25 9987.50 3.00 7050.00 4.55 10692.50PRIME COAT
0054 1297000000-E 607  24,700 SY  2.00 49400.00 0.80 19760.00 2.00 49400.00MILL ASP PVMT *****" DTH

(1-1/2")
0055 1330000000-E 607  560 SY  10.00 5600.00 2.50 1400.00 8.00 4480.00INCIDENTAL MILLING
0056 1491000000-E 610  10,830 TON 65.00 703950.00 70.00 758100.00 68.00 736440.00ASP CONC BASE CRS B25.0C
0057 1503000000-E 610  18,090 TON 70.00 1266300.00 70.00 1266300.00 75.00 1356750.00ASP CONC INTR CRS I19.0C
0058 1519000000-E 610  9,580 TON 70.00 670600.00 70.00 670600.00 76.00 728080.00ASP CONC SURF CRS S9.5B
0059 1523000000-E 610  10,270 TON 75.00 770250.00 70.00 718900.00 80.00 821600.00ASP CONC SURF CRS S9.5C
0060 1575000000-E 620  2,615 TON 585.00 1529775.00 555.00 1451325.00 630.00 1647450.00ASP FOR PLANT MIX
0061 1693000000-E 654  1,050 TON 155.00 162750.00 119.94 125937.00 200.00 210000.00ASPH PLT MIX PVMT REPAIR
0062 1891000000-E SP   2,040 SY  95.00 193800.00 92.00 187680.00 100.00 204000.00GENERIC PAVING ITEM (SY)

7" CONCRETE TRUCK APRON
0063 1925000000-E 730  340 LF  35.00 11900.00 41.55 14127.00 45.50 15470.00MILL RUMBLE STRPS (CONC SHLDR)
0064 2000000000-N 806  30 EA  250.00 7500.00 320.00 9600.00 455.00 13650.00RIGHT-OF-WAY MARKERS
0065 2022000000-E 815  1,920 CY  7.00 13440.00 35.00 67200.00 40.00 76800.00SUBDRAIN EXCAVATION
0066 2026000000-E 815  4,900 SY  1.25 6125.00 12.50 61250.00 14.15 69335.00GEOTEXTILE FOR SUBSURF DRNS
0067 2033000000-E 815  135 CY  35.00 4725.00 60.00 8100.00 68.00 9180.00SUBDRAIN FINE AGGREGATE
0068 2036000000-E 815  825 CY  50.00 41250.00 75.00 61875.00 85.00 70125.00SUBDRAIN COARSE AGGREGATE
0069 2044000000-E 815  5,700 LF  11.50 65550.00 18.00 102600.00 21.00 119700.006" PERF SUBDRN PIPE
0070 2070000000-N 815  12 EA  275.00 3300.00 400.00 4800.00 455.00 5460.00SUBDRN PIPE OUTLET
0071 2077000000-E 815  72 LF  9.00 648.00 40.00 2880.00 46.00 3312.006" OUTLET PIPE
0072 2143000000-E 818  20 TON 350.00 7000.00 40.00 800.00 58.55 1171.00BLOTTING SAND
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0073 2209000000-E 838  14 CY  1250.00 17500.00 800.00 11200.00 800.00 11200.00ENDWALLS
0074 2253000000-E 840 4.7 CY  2250.00 10575.00 850.00 3995.00 650.00 3055.00PIPE COLLARS
0075 2264000000-E 840 0.798 CY  1250.00 997.50 950.00 758.10 680.00 542.64PIPE PLUGS
0076 2275000000-E SP   33 CY  350.00 11550.00 450.00 14850.00 775.00 25575.00FLOWABLE FILL
0077 2286000000-N 840  144 EA  4600.00 662400.00 2200.00 316800.00 2700.00 388800.00MASNRY DRAINAGE STRUCT
0078 2297000000-E 840 7.6 CY  1200.00 9120.00 2800.00 21280.00 2200.00 16720.00MASNRY DRAINAGE STRUCT
0079 2308000000-E 840 200.9 LF  900.00 180810.00 400.00 80360.00 300.00 60270.00MASNRY DRAINAGE STRUCT
0080 2364000000-N 840  3 EA  1100.00 3300.00 750.00 2250.00 995.00 2985.00FRAME W/2GRTS 840.16 STD
0081 2364200000-N 840  35 EA  1500.00 52500.00 750.00 26250.00 1010.00 35350.00FRAME W/2GRTS 840.20 STD
0082 2365000000-N 840  16 EA  1500.00 24000.00 750.00 12000.00 1010.00 16160.00FRAME W/2GRTS 840.22 STD
0083 2366000000-N 840  2 EA  1500.00 3000.00 750.00 1500.00 1020.00 2040.00FRAME W/2GRTS 840.24 STD
0084 2374000000-N 840  10 EA  1365.00 13650.00 800.00 8000.00 1050.00 10500.00FRAME-GRT-HD 840.03 **

(E)
0085 2374000000-N 840  21 EA  1400.00 29400.00 800.00 16800.00 1070.00 22470.00FRAME-GRT-HD 840.03 **

(F)
0086 2374000000-N 840  16 EA  1325.00 21200.00 800.00 12800.00 1070.00 17120.00FRAME-GRT-HD 840.03 **

(G)
0087 2396000000-N 840  6 EA  1200.00 7200.00 750.00 4500.00 875.00 5250.00FRAME W/COVER STD 840.54
0088 2407000000-N 840  37 EA  2600.00 96200.00 2400.00 88800.00 2800.00 103600.00STL FRAM W/ 2 GTR, STD 840.37
0089 2473000000-N SP   1 EA  7500.00 7500.00 5500.00 5500.00 4602.43 4602.43GENERIC DRAINAGE ITEM (EA)

ENERGY DISSIPATOR BASIN
0090 2549000000-E 846  8,460 LF  32.00 270720.00 29.50 249570.00 37.35 315981.002'-6" CONC CURB & GUTTER
0091 2556000000-E 846  300 LF  33.00 9900.00 33.00 9900.00 45.50 13650.00SHOULDER BERM GUTTER
0092 2577000000-E 846  7,060 LF  50.00 353000.00 33.50 236510.00 47.50 335350.00CONC EXPRESSWAY GUTTER
0093 2591000000-E 848  1,320 SY  60.00 79200.00 55.00 72600.00 63.50 83820.004" CONCRETE SIDEWALK
0094 2605000000-N 848  11 EA  2750.00 30250.00 3000.00 33000.00 2670.00 29370.00CONCRETE CURB RAMPS
0095 2619000000-E 850  150 SY  190.00 28500.00 125.00 18750.00 100.00 15000.004" CONCRETE PAVED DITCH
0096 2655000000-E 852  1,650 SY  90.00 148500.00 50.00 82500.00 77.00 127050.005" MONO CONC ISLDS (KEY IN)
0097 2703000000-E 854  2,800 LF  130.00 364000.00 125.00 350000.00 186.00 520800.00CONC BARRIER TYPE ******

(III)
0098 2703000000-E 854  1,500 LF  100.00 150000.00 95.00 142500.00 116.00 174000.00CONC BARRIER TYPE ******

(IV)
0099 2710000000-N 854  2 EA  15750.00 31500.00 28450.97 56901.94 25000.00 50000.00CONC BARRIER TRANS SECTN
0100 2724000000-E 857  600 LF  88.00 52800.00 125.00 75000.00 115.00 69000.00PC REINF BARRIER SNGL FC
0101 2752000000-E SP   250 LF  230.00 57500.00 360.00 90000.00 60.00 15000.00GENERIC PAVING ITEM (LF)

MEDIAN HAZARD PROTECTION
0102 2752000000-E SP   1,100 LF  36.00 39600.00 26.00 28600.00 50.00 55000.00GENERIC PAVING ITEM (LF)

MODIFIED VALLEY GUTTER
0103 2800000000-N 858  1 EA  650.00 650.00 850.00 850.00 800.00 800.00ADJ CATCH BASINS
0104 2815000000-N 858  1 EA  650.00 650.00 850.00 850.00 800.00 800.00ADJ DROP INLETS
0105 2905000000-N 859  3 EA  1225.00 3675.00 4500.00 13500.00 1410.00 4230.00CONVERT DI TO JB
0106 3001000000-N SP   3 EA  17250.00 51750.00 24000.00 72000.00 18470.00 55410.00IMPACT ATTEN TYPE TL-3
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0107 3030000000-E 862  10,600 LF  29.00 307400.00 26.00 275600.00 31.00 328600.00STL BEAM GUARDRAIL
0108 3150000000-N 862  10 EA  65.00 650.00 52.00 520.00 68.00 680.00ADDIT GUARDRAIL POSTS
0109 3210000000-N 862  6 EA  1050.00 6300.00 1100.00 6600.00 1140.00 6840.00GR END TYPE CAT-1
0110 3287000000-N SP   5 EA  3750.00 18750.00 3300.00 16500.00 4100.00 20500.00GR END TYPE TL-3
0111 3288000000-N SP   8 EA  3650.00 29200.00 32.00 256.00 4000.00 32000.00GR END TYPE TL-2
0112 3317000000-N SP   3 EA  2425.00 7275.00 2400.00 7200.00 2600.00 7800.00GR ANCHOR TYPE B-77
0113 3360000000-E 863  3,900 LF  1.05 4095.00 1.00 3900.00 1.15 4485.00REMOVE EXISTING GUARDRAIL
0114 3380000000-E 862  100 LF  7.50 750.00 10.00 1000.00 8.00 800.00TEMP STL BM GUARDRAIL
0115 3387000000-N SP   1 EA  1250.00 1250.00 1500.00 1500.00 2830.00 2830.00TEMP GDRL ANCH UNITS ******

(B-77)
0116 3389150000-N SP   1 EA  2625.00 2625.00 1400.00 1400.00 2830.00 2830.00TEMP GDRL END UNITS *****

(TL-2)
0117 3389150000-N SP   1 EA  2625.00 2625.00 1500.00 1500.00 1360.00 1360.00TEMP GDRL END UNITS *****

(TL-3)
0118 3536000000-E 866  14,790 LF  6.60 97614.00 6.25 92437.50 7.10 105009.00CHN LK FENCE 48" FABRIC
0119 3542000000-E 866  1,240 EA  72.00 89280.00 68.00 84320.00 77.00 95480.00MET LINE PST 48" CL FEN
0120 3548000000-E 866  80 EA  132.00 10560.00 125.00 10000.00 145.00 11600.00MET TERM PST 48" CL FEN
0121 3628000000-E 876  540 TON 60.00 32400.00 48.00 25920.00 65.00 35100.00RIP RAP, CLASS I
0122 3635000000-E 876  66 TON 72.00 4752.00 60.00 3960.00 85.00 5610.00RIP RAP, CLASS II
0123 3649000000-E 876  380 TON 55.00 20900.00 50.00 19000.00 65.00 24700.00RIP RAP, CLASS B
0124 3656000000-E 876  3,020 SY  1.30 3926.00 2.00 6040.00 4.00 12080.00GEOTEXTILE FOR DRAINGE
0125 4048000000-E 902  7 CY  950.00 6650.00 900.00 6300.00 1020.00 7140.00REINF CONC FOUNDTN
0126 4060000000-E 903  2,736 LB  16.00 43776.00 15.00 41040.00 17.00 46512.00SUPPORT, BREAKAWAY STL BM
0127 4066000000-E 903  1,360 LB  5.50 7480.00 4.75 6460.00 5.50 7480.00SUPPORTS, SIMPLE STL BM
0128 4072000000-E 903  1,422 LF  8.50 12087.00 8.00 11376.00 9.00 12798.00SUPPORT, 3-LB STL U-CHAN
0129 4079000000-N 903  2 EA  525.00 1050.00 500.00 1000.00 575.00 1150.00SUPPORT, BARR SMALL
0130 4082000000-E 903  415 LF  15.75 6536.25 15.00 6225.00 17.00 7055.00SUPPORT, WOOD
0131 4096000000-N 904  5 EA  132.00 660.00 125.00 625.00 145.00 725.00SIGN ERECTION, TYPE D
0132 4102000000-N 904  80 EA  75.00 6000.00 70.00 5600.00 80.00 6400.00SIGN ERECTION, TYPE E
0133 4108000000-N 904  11 EA  132.00 1452.00 750.00 8250.00 145.00 1595.00SIGN ERECTION, TYPE F
0134 4110000000-N 904  8 EA  800.00 6400.00 750.00 6000.00 850.00 6800.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0135 4110000000-N 904  4 EA  370.00 1480.00 350.00 1400.00 400.00 1600.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0136 4155000000-N 907  70 EA  2.10 147.00 2.00 140.00 10.00 700.00DISPOSE SIGN SYST U-CHAN
0137 4158000000-N 907  3 EA  2.10 6.30 2.00 6.00 10.00 30.00DISPOSE SIGN SYST WOOD
0138 4400000000-E 1110  2,527 SF  9.00 22743.00 5.75 14530.25 7.00 17689.00WORK ZONE SIGNS (STAT)
0139 4405000000-E 1110  620 SF  9.50 5890.00 8.85 5487.00 11.00 6820.00WORK ZONE SIGNS (PORT)
0140 4410000000-E 1110  403 SF  6.50 2619.50 5.00 2015.00 6.10 2458.30WORK ZONE SIGNS (BARR)
0141 4415000000-N 1115  3 EA  5000.00 15000.00 2200.00 6600.00 3600.00 10800.00FLASHING ARROW BOARD
0142 4420000000-N 1120  12 EA  10000.00 120000.00 8900.00 106800.00 10850.00 130200.00PORTABLE CHANGE MSG SIGN
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0143 4422000000-N 1120  21 DAY 80.00 1680.00 65.00 1365.00 80.00 1680.00PORT CHANGE MSG SIGN (SHORT TERM)
0144 4430000000-N 1130  600 EA  44.00 26400.00 41.50 24900.00 50.00 30000.00DRUMS
0145 4434000000-N SP   30 EA  110.00 3300.00 120.00 3600.00 145.00 4350.00SEQ FLASH WARN LIGHTS
0146 4435000000-N 1135  120 EA  22.50 2700.00 18.00 2160.00 22.00 2640.00CONES
0147 4445000000-E 1145  592 LF  20.00 11840.00 22.00 13024.00 27.00 15984.00BARRICADES (TYPE III)
0148 4447000000-E SP   24 LF  21.00 504.00 31.00 744.00 38.00 912.00PED CHANNEL DEVICES
0149 4455000000-N 1150  180 DAY 250.00 45000.00 350.00 63000.00 355.00 63900.00FLAGGER
0150 4465000000-N 1160  5 EA  10500.00 52500.00 4300.00 21500.00 11915.00 59575.00TEMPORARY CRASH CUSHIONS
0151 4470000000-N 1160  3 EA  3000.00 9000.00 2100.00 6300.00 3330.00 9990.00REM & RES CRASH CUSHION
0152 4480000000-N 1165  6 EA  10000.00 60000.00 2200.00 13200.00 78460.00 470760.00TMA
0153 4485000000-E 1170  3,119 LF  40.00 124760.00 35.20 109788.80 43.00 134117.00PORT CONC BARRIER
0154 4490000000-E 1170  4,442 LF  65.00 288730.00 59.60 264743.20 72.50 322045.00PORT CONC BARRIER(ANCHRD)
0155 4500000000-E 1170  6,000 LF  6.50 39000.00 23.32 139920.00 7.50 45000.00REM & RES PORT CONC BARRIER
0156 4510000000-N 1190  240 HR  60.00 14400.00 50.00 12000.00 57.00 13680.00LAW ENFORCEMENT
0157 4516000000-N 1180  300 EA  35.00 10500.00 32.00 9600.00 40.00 12000.00SKINNY DRUM
0158 4570000000-E SP   3,320 LF  17.00 56440.00 15.35 50962.00 19.00 63080.00TEMPORARY GLARE SCREEN
0159 4595000000-E SP   405 SF  55.00 22275.00 47.00 19035.00 18.50 7492.50GENERIC TRAFFIC CONTROL ITEM (SF)

TEMPORARY TYPE A AND B SIGNS
0160 4600000000-N SP   1 EA  135.00 135.00 1000.00 1000.00 650.00 650.00GENERIC TRAFFIC CONTROL ITEM (EA)

COVER AND RELOCATE GROUND MOUNTED GUIDE
SIGNS

0161 4600000000-N SP   3 EA  3250.00 9750.00 1500.00 4500.00 610.00 1830.00GENERIC TRAFFIC CONTROL ITEM (EA)
SOLAR-POWERED FLASHING BEACON

0162 4650000000-N 1251  162 EA  13.00 2106.00 10.00 1620.00 14.00 2268.00TEMP RAISED PVMT MRKS
0163 4685000000-E 1205  82,800 LF  0.70 57960.00 1.10 91080.00 0.75 62100.00THERMO PVT MKG LINES 4"90
0164 4695000000-E 1205  3,005 LF  2.75 8263.75 2.00 6010.00 2.85 8564.25THERMO PVT MKG LINES 8"90 MILS
0165 4700000000-E 1205  161 LF  8.50 1368.50 3.00 483.00 9.00 1449.0012"WIDE THERMO 90 MILS
0166 4720000000-E 1205  24 EA  130.00 3120.00 125.00 3000.00 136.00 3264.00THERMO PVT MKG CHARACTER 90
0167 4725000000-E 1205  114 EA  160.00 18240.00 150.00 17100.00 170.00 19380.00THERMO PVT SYMBOL 90MILS
0168 4770000000-E 1205  7,493 LF  5.00 37465.00 2.50 18732.50 5.10 38214.304" COLD APPL PLSTIC LINES TYPE **

(IV)
0169 4780000000-E 1205  360 LF  10.00 3600.00 4.50 1620.00 10.20 3672.008" COLD APPL PLSTIC LINES TYPE **

(IV)
0170 4810000000-E 1205  48,313 LF  0.25 12078.25 0.50 24156.50 0.25 12078.25PAINT PVMT MARKINGS 4"
0171 4820000000-E 1205  2,299 LF  0.60 1379.40 1.00 2299.00 0.65 1494.35PAINT PVMT MARKINGS 8"
0172 4825000000-E 1205  156 LF  2.10 327.60 1.00 156.00 2.30 358.80PAINT PVMT MARKINGS 12"
0173 4835000000-E 1205  295 LF  4.25 1253.75 3.00 885.00 4.55 1342.25PAINT PVT MKG LINES 24"
0174 4840000000-N 1205  8 EA  105.00 840.00 50.00 400.00 115.00 920.00PAINT PVT MKG CHARACTER
0175 4845000000-N 1205  14 EA  90.00 1260.00 50.00 700.00 100.00 1400.00PAINT PVT MKG SYMBOL
0176 4847400000-E SP   36,552 LF  1.05 38379.60 1.10 40207.20 1.15 42034.80WZ PERF PVMT MKG LINES 4"
0177 4847600000-E SP   2,709 LF  3.25 8804.25 2.00 5418.00 3.40 9210.60WZ PERF PVMT MKG LINES 12"
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0178 4850000000-E 1205  4,929 LF  0.85 4189.65 1.00 4929.00 1.00 4929.00LINE REMOVAL 4" WIDE
0179 4860000000-E 1205  30 LF  5.25 157.50 2.00 60.00 5.70 171.00LINE REMOVAL 8" WIDE
0180 4870000000-E 1205  200 LF  5.25 1050.00 6.00 1200.00 5.70 1140.00LINE REMOVAL 24" WIDE
0181 4875000000-N 1205  16 EA  75.00 1200.00 50.00 800.00 80.00 1280.00REMOVAL OF SYMBL & CHARAC
0182 4890000000-E SP   1,224 LF  5.75 7038.00 7.00 8568.00 6.25 7650.00GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING     LINES, 4", 20 MILS
(STANDARD GLASS BEADS)

0183 4891000000-E 1205  254 LF  8.50 2159.00 12.00 3048.00 9.25 2349.50GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0184 4895000000-N SP   337 EA  52.00 17524.00 60.00 20220.00 55.00 18535.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0185 4900000000-N 1251  86 EA  92.00 7912.00 10.00 860.00 17.00 1462.00PERM RAISED PVMT MARKERS
0186 5070000000-N SP   15 EA  1250.00 18750.00 1090.00 16350.00 1300.00 19500.00STD FOUNDAT ***********

(TYPE R1)
0187 5070000000-N SP   2 EA  1750.00 3500.00 1200.00 2400.00 1415.00 2830.00STD FOUNDAT ***********

(TYPE R2)
0188 5080000000-N SP   17 EA  850.00 14450.00 924.00 15708.00 1020.00 17340.00LITE STD LUM ************

(RDW, 185W LED)
0189 5120000000-N 1407  1 EA  4100.00 4100.00 1444.50 1444.50 960.00 960.00SERVICE POLE ************

(30' CLASS 4)
0190 5125000000-E 1407  25 LF  21.00 525.00 75.00 1875.00 50.00 1250.00SERVICE LATERAL *********

(3 #1/0 USE)
0191 5145000000-N 1408  1 EA  16250.00 16250.00 8000.00 8000.00 25500.00 25500.00LITE CNTRL RW************

(240/480 V)
0192 5155000000-E 1409  540 LF  14.50 7830.00 8.55 4617.00 20.00 10800.00ELECT DUCT BD, SIZE *****

(2")
0193 5160000000-E 1409  845 LF  27.50 23237.50 28.50 24082.50 25.00 21125.00ELECT DUCT JA, SIZE *****

(3")
0194 5160000000-E 1409  505 LF  30.50 15402.50 30.00 15150.00 28.00 14140.00ELECT DUCT JA, SIZE *****

(4")
0195 5170000000-E 1410  160 LF  2.75 440.00 3.00 480.00 22.00 3520.00**-#8 W/G FEEDER CIRCUIT

(2)
0196 5205000000-E 1410  2,795 LF  13.75 38431.25 9.60 26832.00 17.50 48912.50**-#8 W/G FEEDR N *****"

(2, 1.5")
0197 5240000000-N 1411  1 EA  1775.00 1775.00 1300.00 1300.00 960.00 960.00ELEC JB ************

(CS36)
0198 5240000000-N 1411  19 EA  815.00 15485.00 565.00 10735.00 510.00 9690.00ELEC JB ************

(IG18)
0199 5240000000-N 1411  17 EA  850.00 14450.00 565.00 9605.00 565.00 9605.00ELEC JB ************

(LS18)
0200 5252000000-N 1412  6 EA  750.00 4500.00 661.00 3966.00 795.00 4770.00UNDERPASS LUMINARIES *****

(TYPE WM, 70W MAX LED)
0201 5253000000-N 1412 Lump Sum 8250.00 12500.00 9700.00UNDERPASS CIRCUITRY *************

(UPL-1)
0202 5253000000-N 1412 Lump Sum 7600.00 12500.00 9700.00UNDERPASS CIRCUITRY *************

(UPL-2)
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0203 5270000000-N SP   17 EA  5250.00 89250.00 4315.00 73355.00 6300.00 107100.00GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, 45' SA, 15'   ARM

0204 5325200000-E 1510  255 LF  48.00 12240.00 75.00 19125.00 40.00 10200.002" WATER LINE
0205 5325800000-E 1510  1,368 LF  100.00 136800.00 85.00 116280.00 90.00 123120.008" WATER LINE
0206 5326200000-E 1510  25 LF  125.00 3125.00 650.00 16250.00 155.00 3875.0012" WATER LINE
0207 5329000000-E 1510  3,030 LB  12.00 36360.00 12.00 36360.00 15.00 45450.00DI H2O PIPE FITTINGS
0208 5540000000-E 1515  2 EA  2000.00 4000.00 2000.00 4000.00 1655.00 3310.006" VALVE
0209 5546000000-E 1515  2 EA  2650.00 5300.00 3000.00 6000.00 2265.00 4530.008" VALVE
0210 5606000000-E 1515  1 EA  3350.00 3350.00 2100.00 2100.00 1880.00 1880.002" BLOW OFF
0211 5648000000-N 1515  4 EA  325.00 1300.00 2800.00 11200.00 725.00 2900.00RELOCATE WATER METER
0212 5649000000-N 1515  1 EA  305.00 305.00 3600.00 3600.00 500.00 500.00RECONNECT WATER METER
0213 5666000000-N 1515  2 EA  3075.00 6150.00 10500.00 21000.00 3320.00 6640.00FIRE HYDRANT
0214 5673000000-E 1515  23 LF  135.00 3105.00 80.00 1840.00 75.00 1725.00FIRE HYDRANT LEG
0215 5686500000-E 1515  138 LF  47.50 6555.00 35.00 4830.00 37.00 5106.00WATER SERVICE LINE
0216 5691300000-E 1520  503 LF  125.00 62875.00 110.00 55330.00 140.00 70420.008" SANITARY GRAVITY SEWER
0217 5775000000-E 1525  4 EA  4850.00 19400.00 4500.00 18000.00 6430.00 25720.004' DIA UTILITY MANHOLE
0218 5776000000-E 1525  3 EA  6750.00 20250.00 4800.00 14400.00 6500.00 19500.005' DIA UTILITY MANHOLE
0219 5781000000-E 1525  5 LF  675.00 3375.00 500.00 2500.00 330.00 1650.00UTILITY MANHOLE WALL 4' DIA
0220 5782000000-E 1525  8 LF  700.00 5600.00 600.00 4800.00 465.00 3720.00UTILITY MANHOLE WALL 5' DIA
0221 5801000000-E 1530  830 LF  13.00 10790.00 15.00 12450.00 10.00 8300.00ABANDON 8" UTILITY PIPE
0222 5816000000-N 1530  3 EA  2325.00 6975.00 1500.00 4500.00 2510.00 7530.00ABANDON UTILITY MANHOLE
0223 5835700000-E 1540  80 LF  140.00 11200.00 300.00 24000.00 135.00 10800.0016" ENCASEMENT PIPE
0224 6000000000-E 1605  16,040 LF  2.50 40100.00 2.90 46516.00 3.30 52932.00TEMPORARY SILT FENCE
0225 6006000000-E 1610  730 TON 53.00 38690.00 50.00 36500.00 70.00 51100.00EROS CONTRL STONE CL A
0226 6009000000-E 1610  4,110 TON 51.25 210637.50 50.00 205500.00 70.00 287700.00EROS CONTRL STONE CL B
0227 6012000000-E 1610  3,415 TON 48.00 163920.00 45.00 153675.00 55.00 187825.00SEDIMENT CONTROL STONE
0228 6015000000-E 1615 29.5 ACR 825.00 24337.50 800.00 23600.00 910.00 26845.00TEMPORARY MULCHING
0229 6018000000-E 1620  1,400 LB  3.00 4200.00 5.00 7000.00 5.65 7910.00SEED FOR TEMP SEEDING
0230 6021000000-E 1620  9 TON 1175.00 10575.00 1500.00 13500.00 1700.00 15300.00FERT FOR TEMP SEEDING
0231 6024000000-E 1622  2,375 LF  21.50 51062.50 13.68 32490.00 20.00 47500.00TEMPORARY SLOPE DRAINS
0232 6029000000-E SP   330 LF  1.65 544.50 5.00 1650.00 5.65 1864.50SAFETY FENCE
0233 6030000000-E 1630  9,170 CY  10.50 96285.00 25.00 229250.00 10.00 91700.00SILT EXCAVATION
0234 6036000000-E 1631  83,880 SY  1.60 134208.00 1.19 99817.20 1.50 125820.00MATTING FOR EROS CONTROL
0235 6037000000-E SP   85 SY  10.00 850.00 15.00 1275.00 17.00 1445.00COIR FIBER MAT
0236 6038000000-E SP   580 SY  8.00 4640.00 7.00 4060.00 8.00 4640.00PERM SOIL REINF MAT
0237 6042000000-E 1632  7,750 LF  3.10 24025.00 0.25 1937.50 5.65 43787.501/4" HARDWARE CLOTH
0238 6045000000-E SP   265 LF  110.00 29150.00 150.00 39750.00 110.00 29150.00**" TEMPORARY PIPE

(36")
0239 6070000000-N 1639  2 EA  550.00 1100.00 1500.00 3000.00 1500.00 3000.00SPECIAL STILLING BASINS
0240 6071010000-E SP   2,080 LF  10.00 20800.00 9.55 19864.00 11.00 22880.00WATTLE
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0241 6071013000-E SP   688 LF  12.50 8600.00 15.00 10320.00 17.00 11696.00WATTLE BARRIER
0242 6071020000-E SP   1,495 LB  15.50 23172.50 5.50 8222.50 6.25 9343.75POLYACRYLAMIDE (PAM)
0243 6071030000-E 1640  2,425 LF  7.25 17581.25 5.00 12125.00 5.65 13701.25COIR FIBER BAFFLE
0244 6071050000-E SP   4 EA  550.00 2200.00 1800.00 7200.00 805.00 3220.00**" SKIMMER

(1-1/2")
0245 6071050000-E SP   2 EA  725.00 1450.00 2000.00 4000.00 920.00 1840.00**" SKIMMER

(2")
0246 6071050000-E SP   1 EA  925.00 925.00 2500.00 2500.00 1115.00 1115.00**" SKIMMER

(2-1/2")
0247 6084000000-E 1660  33 ACR 2000.00 66000.00 2800.00 92400.00 3200.00 105600.00SEEDING AND MULCHING
0248 6087000000-E 1660  30 ACR 100.00 3000.00 250.00 7500.00 285.00 8550.00MOWING
0249 6090000000-E 1661  300 LB  9.50 2850.00 11.00 3300.00 13.00 3900.00SEED FOR REPAIR SEEDING
0250 6093000000-E 1661 1.25 TON 1500.00 1875.00 2500.00 3125.00 2830.00 3537.50FERT FOR REPAIR SEEDING
0251 6096000000-E 1662  750 LB  11.00 8250.00 6.00 4500.00 6.80 5100.00SEED FOR SUPP SEEDING
0252 6102000000-E 1664  3,700 SY  9.00 33300.00 9.00 33300.00 10.25 37925.00SODDING
0253 6105000000-E 1664  25 M/G 525.00 13125.00 900.00 22500.00 1020.00 25500.00WATER
0254 6108000000-E 1665 22.5 TON 1275.00 28687.50 1100.00 24750.00 1045.00 23512.50FERTILIZER TOPDRESSING
0255 6111000000-E SP   75 LF  155.00 11625.00 150.00 11250.00 75.00 5625.00IMPERVIOUS DIKE
0256 6114500000-N 1667  50 MHR 95.00 4750.00 150.00 7500.00 170.00 8500.00SPECIALIZED HAND MOWING
0257 6117000000-N SP   100 EA  475.00 47500.00 225.00 22500.00 400.00 40000.00RESPONSE FOR EROS CONTROL
0258 6117500000-N SP   5 EA  400.00 2000.00 1200.00 6000.00 1250.00 6250.00CONC WASHOUT STRUCTURE
0259 6123000000-E 1670 0.1 ACR 2750.00 275.00 25000.00 2500.00 28300.00 2830.00REFORESTATION

WALL ITEMS

0260 8504000000-E 460  2,390 LF  380.00 908200.00 365.00 872350.00 710.00 1696900.00CONC BARR RAIL MOMENT SLAB
0261 8801000000-E SP   20,319 SF  66.50 1351213.50 65.00 1320735.00 52.00 1056588.00MSE RETAIN WALL NO **

(2)
0262 8801000000-E SP   10,842 SF  60.50 655941.00 65.00 704730.00 52.00 563784.00MSE RETAIN WALL NO **

(3)
0263 8802010000-E SP   2,672 SF  102.00 272544.00 120.00 320640.00 48.00 128256.00SOIL NAIL RETAINING WALLS
0264 8802015100-N SP   2 EA  275.00 550.00 262.50 525.00 285.00 570.00SOIL NAIL VERIFICATION TESTS
0265 8802015110-N SP   10 EA  105.00 1050.00 105.00 1050.00 115.00 1150.00SOIL NAIL PROOF TESTS
0266 8847000000-E SP   33,833 SF  8.75 296038.75 10.00 338330.00 10.75 363704.75GENERIC RET WALL ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT
(WALL)

STRUCTURE ITEMS

0267 8097000000-E 450  96 LF  450.00 43200.00 1500.00 144000.00 650.00 62400.00PILE EXCAVATION NOT IN SOIL
0268 8105640000-E 411 67.6 LF  1750.00 118300.00 2500.00 169000.00 2355.00 159198.003'-6" DRILLD PIER NO SOIL
0269 8112730000-N 450  2 EA  1800.00 3600.00 2200.00 4400.00 2265.00 4530.00PDA TESTING
0270 8115000000-N 411  2 EA  1150.00 2300.00 2000.00 4000.00 2830.00 5660.00CSL TESTING
0271 8147000000-E 420  19,304 SF  39.00 752856.00 45.00 868680.00 47.50 916940.00REINF CONCRETE DECK SLAB
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0272 8161000000-E 420  20,140 SF  0.65 13091.00 0.75 15105.00 1.05 21147.00GROOVING BRIDGE FLOORS
0273 8182000000-E 420 216.7 CY  1025.00 222117.50 1300.00 281710.00 2095.00 453986.50CLASS A CONCRETE (BRIDGE)
0274 8210000000-N 422 Lump Sum 67500.00 100000.00 63365.00BRG APPR SLAB ***********

(61+02.86 -L- LT)
0275 8210000000-N 422 Lump Sum 67500.00 100000.00 63365.00BRG APPR SLAB ***********

(61+02.86 -L- RT)
0276 8217000000-E 425  40,528 LB  1.55 62818.40 2.00 81056.00 1.75 70924.00REINF STEEL (BRIDGE)
0277 8238000000-E 425  3,319 LB  3.00 9957.00 3.00 9957.00 3.15 10454.85SPIRAL COL REINF STL BRG
0278 8274000000-E 430 2,195.42 LF  390.00 856213.80 450.00 987939.00 415.00 911099.3063" MOD PRESTR CONC GIRDR
0279 8328200000-E 450  36 EA  4000.00 144000.00 655.00 23580.00 960.00 34560.00PILE DRV EQUIP SETUP ** STEEL PILES

(HP 14 X 73)
0280 8384000000-E 450  1,053 LF  80.00 84240.00 72.00 75816.00 87.00 91611.00HP14X73 PILES
0281 8503000000-E 460 1,282.4 LF  175.00 224420.00 200.00 256480.00 147.00 188512.80CONCRETE BARRIER RAIL
0282 8531000000-E 462 68.8 SY  255.00 17544.00 200.00 13760.00 145.00 9976.004" SLOPE PROTECTION
0283 8657000000-N 430 Lump Sum 37000.00 25000.00 13600.00ELASTOMERIC BEARINGS
0284 8892000000-E SP  1,246.4 SF  22.50 28044.00 15.00 18696.00 12.45 15517.68GENERIC STRUCTURE ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT
(BRIDGE)

 

    TOTAL 26886058.00 TOTAL 28067351.17 TOTAL 28596435.00CONTRACT TOTAL

 

    SUB-TOTAL 20645819.05 SUB-TOTAL 21329812.17 SUB-TOTAL 21688635.12ROADWAY ITEMS
    SUB-TOTAL 3485537.25 SUB-TOTAL 3558360.00 SUB-TOTAL 3810952.75WALL ITEMS
    SUB-TOTAL 2754701.70 SUB-TOTAL 3179179.00 SUB-TOTAL 3096847.13STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1430000.00 1431750.00 950000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 225000.00 482826.30 181000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 280000.00 2709000.00 75200.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 7800.00 7800.00 15000.00 15000.00 11800.00 11800.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  202,300 CY  13.50 2731050.00 12.00 2427600.00 17.50 3540250.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 50000.00 60489.54 81300.00TYPE III REINFORCED APPR **********

(61+02.86 -L- LT)
0007 0029000000-N SP  Lump Sum 50000.00 57645.69 81300.00TYPE III REINFORCED APPR **********

(61+02.86 -L- RT)
0008 0036000000-E 225  2,725 CY  11.00 29975.00 11.85 32291.25 24.00 65400.00UNDERCUT EXCAVATION
0009 0134000000-E 240  920 CY  6.00 5520.00 3.86 3551.20 26.00 23920.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  210 LF  9.00 1890.00 3.45 724.50 14.50 3045.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  17,470 SY  6.00 104820.00 3.00 52410.00 2.75 48042.50REMOVAL OF EXT ASPHALT PVMT
0012 0177000000-E 250  6,440 SY  2.50 16100.00 1.86 11978.40 6.75 43470.00BREAKING OF EXT ASPH PVMT
0013 0192000000-N 260  20 HR  100.00 2000.00 201.27 4025.40 350.00 7000.00PROOF ROLLING
0014 0195000000-E 265  2,725 CY  65.00 177125.00 34.34 93576.50 90.50 246612.50SELECT GRANULAR MATERIAL
0015 0196000000-E 270  12,015 SY  1.65 19824.75 1.79 21506.85 2.00 24030.00GEOTEXTILE SOIL STABILIZATION
0016 0255000000-E SP   100 TON 230.00 23000.00 120.34 12034.00 93.50 9350.00GENERIC GRADING ITEM (TON)

HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0017 0318000000-E 300  1,161 TON 53.00 61533.00 41.63 48332.43 80.00 92880.00FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  3,929 SY  3.00 11787.00 1.78 6993.62 4.50 17680.50FND CONDIT GEOTEXTILE
0019 0343000000-E 310  132 LF  110.00 14520.00 56.70 7484.40 88.00 11616.0015" SIDE DRAIN PIPE
0020 0344000000-E 310  256 LF  130.00 33280.00 64.69 16560.64 84.00 21504.0018" SIDE DRAIN PIPE
0021 0366000000-E 310  1,080 LF  100.00 108000.00 66.22 71517.60 58.50 63180.0015" RC PIPE CULV III
0022 0372000000-E 310  136 LF  110.00 14960.00 76.92 10461.12 69.50 9452.0018" RC PIPE CULV III
0023 0378000000-E 310  28 LF  240.00 6720.00 120.21 3365.88 140.00 3920.0024" RC PIPE CULV III
0024 0414000000-E 310  104 LF  570.00 59280.00 507.12 52740.48 450.00 46800.0060" RC PIPE CULV III
0025 0448200000-E 310  3,736 LF  120.00 448320.00 73.98 276389.28 62.50 233500.0015" RCP CULV CLASS IV
0026 0448300000-E 310  2,436 LF  125.00 304500.00 80.90 197072.40 71.00 172956.0018" RCP CULV CLASS IV
0027 0448400000-E 310  544 LF  170.00 92480.00 128.80 70067.20 100.00 54400.0024" RCP CULV CLASS IV
0028 0448500000-E 310  256 LF  210.00 53760.00 150.34 38487.04 130.00 33280.0030" RCP CULV CLASS IV
0029 0448700000-E 310  184 LF  210.00 38640.00 210.36 38706.24 220.00 40480.0042" RCP CULV CLASS IV
0030 0582000000-E 310  16 LF  130.00 2080.00 136.71 2187.36 200.00 3200.0015" CS PIPE CULV 0.064"
0031 0588000000-E 310  480 LF  230.00 110400.00 102.59 49243.20 86.00 41280.0018" CS PIPE CULV 0.064"
0032 0594000000-E 310  140 LF  220.00 30800.00 154.51 21631.40 110.00 15400.0024" CS PIPE CULV 0.064"
0033 0600000000-E 310  84 LF  230.00 19320.00 201.60 16934.40 190.00 15960.0030" CS PIPE CULV 0.079"
0034 0986000000-E SP   212 LF  780.00 165360.00 486.00 103032.00 530.00 112360.00GENERIC PIPE ITEM (LF)

60" PIPE REHABILITATION CIPP  LINER
0035 0986000000-E SP   212 LF  16.00 3392.00 6.00 1272.00 23.00 4876.00GENERIC PIPE ITEM (LF)

PRE INSTALLATION INSPECTION
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0036 0992000000-E SP   1 EA  5000.00 5000.00 4500.00 4500.00 4500.00 4500.00GENERIC PIPE ITEM (EA)
DE-WATERING

0037 0995000000-E 340  1,979 LF  38.00 75202.00 12.10 23945.90 32.50 64317.50PIPE REMOVAL
0038 0996000000-N 350  8 EA  1050.00 8400.00 1448.20 11585.60 2000.00 16000.00PIPE CLEAN OUT
0039 1011000000-N 500 Lump Sum 1450000.00 2500000.00 609060.25FINE GRADING
0040 1044000000-E 501  16,520 SY  5.00 82600.00 4.70 77644.00 6.25 103250.00LIME TRTD SOIL (SLURRY)
0041 1066000000-E 501  200 TON 270.00 54000.00 260.00 52000.00 340.00 68000.00LIME FOR LIME TREATED SOIL
0042 1099500000-E 505  2,800 CY  12.00 33600.00 10.85 30380.00 22.00 61600.00SHALLOW UNDERCUT
0043 1099700000-E 505  7,650 TON 42.00 321300.00 17.32 132498.00 42.50 325125.00CLASS IV SUBGRD STABILIZATION
0044 1110000000-E 510  500 TON 48.00 24000.00 39.51 19755.00 43.00 21500.00STABILIZER AGGREGATE
0045 1115000000-E SP   2,953 SY  2.60 7677.80 1.89 5581.17 6.25 18456.25GEOTEXTILE FOR PVMT STABILIZ
0046 1121000000-E 520  23,500 TON 49.00 1151500.00 38.00 893000.00 51.00 1198500.00AGGREGATE BASE COURSE
0047 1165000000-E 540  315 TON 200.00 63000.00 190.00 59850.00 250.00 78750.00PORT CEM FOR CEM TRTD BASE CRSE
0048 1176000000-E 542  16,520 SY  4.50 74340.00 4.22 69714.40 5.50 90860.00SOIL CEMENT BASE
0049 1209000000-E 543  4,960 GAL 10.00 49600.00 2.75 13640.00 4.00 19840.00ASPHALT CURING SEAL
0050 1220000000-E 545  500 TON 44.00 22000.00 22.99 11495.00 51.00 25500.00INCIDENTAL STONE BASE
0051 1231000000-E 560  2,737 CY  10.00 27370.00 11.35 31064.95 16.50 45160.50SHOULDER BORROW
0052 1264000000-E SP   15 LF  23.00 345.00 25.73 385.95 350.00 5250.00DITCHING
0053 1275000000-E 600  2,350 GAL 10.00 23500.00 4.00 9400.00 4.50 10575.00PRIME COAT
0054 1297000000-E 607  24,700 SY  4.00 98800.00 0.80 19760.00 1.00 24700.00MILL ASP PVMT *****" DTH

(1-1/2")
0055 1330000000-E 607  560 SY  19.00 10640.00 2.50 1400.00 3.00 1680.00INCIDENTAL MILLING
0056 1491000000-E 610  10,830 TON 67.00 725610.00 65.00 703950.00 67.00 725610.00ASP CONC BASE CRS B25.0C
0057 1503000000-E 610  18,090 TON 67.00 1212030.00 71.00 1284390.00 73.00 1320570.00ASP CONC INTR CRS I19.0C
0058 1519000000-E 610  9,580 TON 67.00 641860.00 72.00 689760.00 74.00 708920.00ASP CONC SURF CRS S9.5B
0059 1523000000-E 610  10,270 TON 73.00 749710.00 75.00 770250.00 78.00 801060.00ASP CONC SURF CRS S9.5C
0060 1575000000-E 620  2,615 TON 630.00 1647450.00 555.00 1451325.00 555.00 1451325.00ASP FOR PLANT MIX
0061 1693000000-E 654  1,050 TON 68.00 71400.00 95.00 99750.00 130.00 136500.00ASPH PLT MIX PVMT REPAIR
0062 1891000000-E SP   2,040 SY  98.00 199920.00 82.75 168810.00 97.50 198900.00GENERIC PAVING ITEM (SY)

7" CONCRETE TRUCK APRON
0063 1925000000-E 730  340 LF  67.00 22780.00 32.06 10900.40 36.00 12240.00MILL RUMBLE STRPS (CONC SHLDR)
0064 2000000000-N 806  30 EA  420.00 12600.00 320.00 9600.00 360.00 10800.00RIGHT-OF-WAY MARKERS
0065 2022000000-E 815  1,920 CY  35.00 67200.00 18.20 34944.00 40.00 76800.00SUBDRAIN EXCAVATION
0066 2026000000-E 815  4,900 SY  13.00 63700.00 4.84 23716.00 14.00 68600.00GEOTEXTILE FOR SUBSURF DRNS
0067 2033000000-E 815  135 CY  60.00 8100.00 27.64 3731.40 68.00 9180.00SUBDRAIN FINE AGGREGATE
0068 2036000000-E 815  825 CY  76.00 62700.00 49.69 40994.25 85.00 70125.00SUBDRAIN COARSE AGGREGATE
0069 2044000000-E 815  5,700 LF  18.00 102600.00 9.77 55689.00 20.50 116850.006" PERF SUBDRN PIPE
0070 2070000000-N 815  12 EA  405.00 4860.00 309.47 3713.64 450.00 5400.00SUBDRN PIPE OUTLET
0071 2077000000-E 815  72 LF  40.00 2880.00 38.21 2751.12 45.50 3276.006" OUTLET PIPE
0072 2143000000-E 818  20 TON 160.00 3200.00 86.00 1720.00 50.00 1000.00BLOTTING SAND
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0073 2209000000-E 838  14 CY  1300.00 18200.00 1229.86 17218.04 980.00 13720.00ENDWALLS
0074 2253000000-E 840 4.7 CY  1500.00 7050.00 675.27 3173.77 1300.00 6110.00PIPE COLLARS
0075 2264000000-E 840 0.798 CY  500.00 399.00 324.03 258.58 1500.00 1197.00PIPE PLUGS
0076 2275000000-E SP   33 CY  540.00 17820.00 368.25 12152.25 440.00 14520.00FLOWABLE FILL
0077 2286000000-N 840  144 EA  4200.00 604800.00 2830.25 407556.00 3400.00 489600.00MASNRY DRAINAGE STRUCT
0078 2297000000-E 840 7.6 CY  800.00 6080.00 2088.63 15873.59 810.00 6156.00MASNRY DRAINAGE STRUCT
0079 2308000000-E 840 200.9 LF  460.00 92414.00 160.88 32320.79 530.00 106477.00MASNRY DRAINAGE STRUCT
0080 2364000000-N 840  3 EA  1200.00 3600.00 716.27 2148.81 790.00 2370.00FRAME W/2GRTS 840.16 STD
0081 2364200000-N 840  35 EA  1200.00 42000.00 650.17 22755.95 720.00 25200.00FRAME W/2GRTS 840.20 STD
0082 2365000000-N 840  16 EA  1200.00 19200.00 626.11 10017.76 690.00 11040.00FRAME W/2GRTS 840.22 STD
0083 2366000000-N 840  2 EA  1200.00 2400.00 616.18 1232.36 760.00 1520.00FRAME W/2GRTS 840.24 STD
0084 2374000000-N 840  10 EA  1300.00 13000.00 772.39 7723.90 850.00 8500.00FRAME-GRT-HD 840.03 **

(E)
0085 2374000000-N 840  21 EA  1300.00 27300.00 804.26 16889.46 940.00 19740.00FRAME-GRT-HD 840.03 **

(F)
0086 2374000000-N 840  16 EA  1300.00 20800.00 804.26 12868.16 890.00 14240.00FRAME-GRT-HD 840.03 **

(G)
0087 2396000000-N 840  6 EA  1000.00 6000.00 518.05 3108.30 590.00 3540.00FRAME W/COVER STD 840.54
0088 2407000000-N 840  37 EA  3500.00 129500.00 3280.32 121371.84 2700.00 99900.00STL FRAM W/ 2 GTR, STD 840.37
0089 2473000000-N SP   1 EA  5000.00 5000.00 4951.58 4951.58 9400.00 9400.00GENERIC DRAINAGE ITEM (EA)

ENERGY DISSIPATOR BASIN
0090 2549000000-E 846  8,460 LF  32.00 270720.00 25.35 214461.00 34.00 287640.002'-6" CONC CURB & GUTTER
0091 2556000000-E 846  300 LF  35.00 10500.00 27.00 8100.00 42.50 12750.00SHOULDER BERM GUTTER
0092 2577000000-E 846  7,060 LF  36.00 254160.00 43.80 309228.00 44.50 314170.00CONC EXPRESSWAY GUTTER
0093 2591000000-E 848  1,320 SY  60.00 79200.00 49.50 65340.00 56.50 74580.004" CONCRETE SIDEWALK
0094 2605000000-N 848  11 EA  3200.00 35200.00 2250.00 24750.00 2500.00 27500.00CONCRETE CURB RAMPS
0095 2619000000-E 850  150 SY  130.00 19500.00 156.25 23437.50 92.00 13800.004" CONCRETE PAVED DITCH
0096 2655000000-E 852  1,650 SY  55.00 90750.00 75.45 124492.50 78.00 128700.005" MONO CONC ISLDS (KEY IN)
0097 2703000000-E 854  2,800 LF  175.00 490000.00 125.00 350000.00 140.00 392000.00CONC BARRIER TYPE ******

(III)
0098 2703000000-E 854  1,500 LF  110.00 165000.00 95.00 142500.00 110.00 165000.00CONC BARRIER TYPE ******

(IV)
0099 2710000000-N 854  2 EA  27000.00 54000.00 15000.00 30000.00 17100.00 34200.00CONC BARRIER TRANS SECTN
0100 2724000000-E 857  600 LF  94.00 56400.00 99.50 59700.00 230.00 138000.00PC REINF BARRIER SNGL FC
0101 2752000000-E SP   250 LF  96.00 24000.00 130.00 32500.00 410.00 102500.00GENERIC PAVING ITEM (LF)

MEDIAN HAZARD PROTECTION
0102 2752000000-E SP   1,100 LF  28.00 30800.00 27.00 29700.00 51.50 56650.00GENERIC PAVING ITEM (LF)

MODIFIED VALLEY GUTTER
0103 2800000000-N 858  1 EA  625.00 625.00 709.49 709.49 520.00 520.00ADJ CATCH BASINS
0104 2815000000-N 858  1 EA  625.00 625.00 709.49 709.49 520.00 520.00ADJ DROP INLETS
0105 2905000000-N 859  3 EA  860.00 2580.00 1420.16 4260.48 5000.00 15000.00CONVERT DI TO JB
0106 3001000000-N SP   3 EA  25000.00 75000.00 13000.00 39000.00 27500.00 82500.00IMPACT ATTEN TYPE TL-3
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0107 3030000000-E 862  10,600 LF  27.00 286200.00 27.25 288850.00 29.50 312700.00STL BEAM GUARDRAIL
0108 3150000000-N 862  10 EA  54.00 540.00 60.00 600.00 59.50 595.00ADDIT GUARDRAIL POSTS
0109 3210000000-N 862  6 EA  1200.00 7200.00 1000.00 6000.00 1300.00 7800.00GR END TYPE CAT-1
0110 3287000000-N SP   5 EA  3400.00 17000.00 3730.00 18650.00 3800.00 19000.00GR END TYPE TL-3
0111 3288000000-N SP   8 EA  3300.00 26400.00 3500.00 28000.00 3700.00 29600.00GR END TYPE TL-2
0112 3317000000-N SP   3 EA  2500.00 7500.00 2300.00 6900.00 2700.00 8100.00GR ANCHOR TYPE B-77
0113 3360000000-E 863  3,900 LF  1.10 4290.00 1.00 3900.00 1.25 4875.00REMOVE EXISTING GUARDRAIL
0114 3380000000-E 862  100 LF  11.00 1100.00 7.00 700.00 11.50 1150.00TEMP STL BM GUARDRAIL
0115 3387000000-N SP   1 EA  1550.00 1550.00 1200.00 1200.00 1700.00 1700.00TEMP GDRL ANCH UNITS ******

(B-77)
0116 3389150000-N SP   1 EA  1500.00 1500.00 2500.00 2500.00 1600.00 1600.00TEMP GDRL END UNITS *****

(TL-2)
0117 3389150000-N SP   1 EA  1550.00 1550.00 2500.00 2500.00 1700.00 1700.00TEMP GDRL END UNITS *****

(TL-3)
0118 3536000000-E 866  14,790 LF  6.50 96135.00 13.00 192270.00 7.00 103530.00CHN LK FENCE 48" FABRIC
0119 3542000000-E 866  1,240 EA  71.00 88040.00 20.00 24800.00 76.00 94240.00MET LINE PST 48" CL FEN
0120 3548000000-E 866  80 EA  130.00 10400.00 160.00 12800.00 140.00 11200.00MET TERM PST 48" CL FEN
0121 3628000000-E 876  540 TON 58.00 31320.00 47.81 25817.40 63.50 34290.00RIP RAP, CLASS I
0122 3635000000-E 876  66 TON 78.00 5148.00 80.15 5289.90 79.00 5214.00RIP RAP, CLASS II
0123 3649000000-E 876  380 TON 60.00 22800.00 59.28 22526.40 62.50 23750.00RIP RAP, CLASS B
0124 3656000000-E 876  3,020 SY  3.00 9060.00 3.21 9694.20 10.50 31710.00GEOTEXTILE FOR DRAINGE
0125 4048000000-E 902  7 CY  930.00 6510.00 900.00 6300.00 1000.00 7000.00REINF CONC FOUNDTN
0126 4060000000-E 903  2,736 LB  16.00 43776.00 15.00 41040.00 17.50 47880.00SUPPORT, BREAKAWAY STL BM
0127 4066000000-E 903  1,360 LB  5.00 6800.00 4.75 6460.00 5.50 7480.00SUPPORTS, SIMPLE STL BM
0128 4072000000-E 903  1,422 LF  8.00 11376.00 8.00 11376.00 9.25 13153.50SUPPORT, 3-LB STL U-CHAN
0129 4079000000-N 903  2 EA  515.00 1030.00 500.00 1000.00 580.00 1160.00SUPPORT, BARR SMALL
0130 4082000000-E 903  415 LF  16.00 6640.00 15.00 6225.00 17.50 7262.50SUPPORT, WOOD
0131 4096000000-N 904  5 EA  130.00 650.00 125.00 625.00 140.00 700.00SIGN ERECTION, TYPE D
0132 4102000000-N 904  80 EA  72.00 5760.00 70.00 5600.00 81.00 6480.00SIGN ERECTION, TYPE E
0133 4108000000-N 904  11 EA  130.00 1430.00 125.00 1375.00 140.00 1540.00SIGN ERECTION, TYPE F
0134 4110000000-N 904  8 EA  775.00 6200.00 750.00 6000.00 870.00 6960.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0135 4110000000-N 904  4 EA  360.00 1440.00 350.00 1400.00 400.00 1600.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0136 4155000000-N 907  70 EA  2.00 140.00 2.00 140.00 2.25 157.50DISPOSE SIGN SYST U-CHAN
0137 4158000000-N 907  3 EA  2.00 6.00 2.00 6.00 2.25 6.75DISPOSE SIGN SYST WOOD
0138 4400000000-E 1110  2,527 SF  6.00 15162.00 8.50 21479.50 11.00 27797.00WORK ZONE SIGNS (STAT)
0139 4405000000-E 1110  620 SF  9.00 5580.00 9.00 5580.00 9.00 5580.00WORK ZONE SIGNS (PORT)
0140 4410000000-E 1110  403 SF  5.00 2015.00 6.00 2418.00 7.00 2821.00WORK ZONE SIGNS (BARR)
0141 4415000000-N 1115  3 EA  2400.00 7200.00 4350.00 13050.00 3200.00 9600.00FLASHING ARROW BOARD
0142 4420000000-N 1120  12 EA  9200.00 110400.00 15400.00 184800.00 12800.00 153600.00PORTABLE CHANGE MSG SIGN
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0143 4422000000-N 1120  21 DAY 67.00 1407.00 100.00 2100.00 94.00 1974.00PORT CHANGE MSG SIGN (SHORT TERM)
0144 4430000000-N 1130  600 EA  43.00 25800.00 41.00 24600.00 60.00 36000.00DRUMS
0145 4434000000-N SP   30 EA  125.00 3750.00 100.00 3000.00 170.00 5100.00SEQ FLASH WARN LIGHTS
0146 4435000000-N 1135  120 EA  19.00 2280.00 19.50 2340.00 26.00 3120.00CONES
0147 4445000000-E 1145  592 LF  23.00 13616.00 18.00 10656.00 32.00 18944.00BARRICADES (TYPE III)
0148 4447000000-E SP   24 LF  32.00 768.00 20.00 480.00 84.00 2016.00PED CHANNEL DEVICES
0149 4455000000-N 1150  180 DAY 360.00 64800.00 284.57 51222.60 430.00 77400.00FLAGGER
0150 4465000000-N 1160  5 EA  10000.00 50000.00 9850.00 49250.00 10200.00 51000.00TEMPORARY CRASH CUSHIONS
0151 4470000000-N 1160  3 EA  3000.00 9000.00 2750.00 8250.00 6400.00 19200.00REM & RES CRASH CUSHION
0152 4480000000-N 1165  6 EA  21000.00 126000.00 11046.10 66276.60 80700.00 484200.00TMA
0153 4485000000-E 1170  3,119 LF  37.00 115403.00 35.20 109788.80 40.00 124760.00PORT CONC BARRIER
0154 4490000000-E 1170  4,442 LF  63.00 279846.00 59.60 264743.20 67.50 299835.00PORT CONC BARRIER(ANCHRD)
0155 4500000000-E 1170  6,000 LF  6.50 39000.00 5.95 35700.00 6.75 40500.00REM & RES PORT CONC BARRIER
0156 4510000000-N 1190  240 HR  41.00 9840.00 50.05 12012.00 56.00 13440.00LAW ENFORCEMENT
0157 4516000000-N 1180  300 EA  33.00 9900.00 31.95 9585.00 46.00 13800.00SKINNY DRUM
0158 4570000000-E SP   3,320 LF  16.00 53120.00 15.35 50962.00 17.50 58100.00TEMPORARY GLARE SCREEN
0159 4595000000-E SP   405 SF  52.00 21060.00 47.00 19035.00 22.50 9112.50GENERIC TRAFFIC CONTROL ITEM (SF)

TEMPORARY TYPE A AND B SIGNS
0160 4600000000-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 560.00 560.00GENERIC TRAFFIC CONTROL ITEM (EA)

COVER AND RELOCATE GROUND MOUNTED GUIDE
SIGNS

0161 4600000000-N SP   3 EA  5200.00 15600.00 3150.00 9450.00 280.00 840.00GENERIC TRAFFIC CONTROL ITEM (EA)
SOLAR-POWERED FLASHING BEACON

0162 4650000000-N 1251  162 EA  13.00 2106.00 12.00 1944.00 15.00 2430.00TEMP RAISED PVMT MRKS
0163 4685000000-E 1205  82,800 LF  0.75 62100.00 0.65 53820.00 0.75 62100.00THERMO PVT MKG LINES 4"90
0164 4695000000-E 1205  3,005 LF  2.75 8263.75 2.50 7512.50 3.00 9015.00THERMO PVT MKG LINES 8"90 MILS
0165 4700000000-E 1205  161 LF  9.00 1449.00 8.00 1288.00 10.00 1610.0012"WIDE THERMO 90 MILS
0166 4720000000-E 1205  24 EA  130.00 3120.00 120.00 2880.00 150.00 3600.00THERMO PVT MKG CHARACTER 90
0167 4725000000-E 1205  114 EA  160.00 18240.00 150.00 17100.00 190.00 21660.00THERMO PVT SYMBOL 90MILS
0168 4770000000-E 1205  7,493 LF  5.00 37465.00 4.50 33718.50 5.50 41211.504" COLD APPL PLSTIC LINES TYPE **

(IV)
0169 4780000000-E 1205  360 LF  10.00 3600.00 9.00 3240.00 11.00 3960.008" COLD APPL PLSTIC LINES TYPE **

(IV)
0170 4810000000-E 1205  48,313 LF  0.25 12078.25 0.22 10628.86 0.25 12078.25PAINT PVMT MARKINGS 4"
0171 4820000000-E 1205  2,299 LF  0.60 1379.40 0.55 1264.45 0.75 1724.25PAINT PVMT MARKINGS 8"
0172 4825000000-E 1205  156 LF  2.30 358.80 2.00 312.00 2.50 390.00PAINT PVMT MARKINGS 12"
0173 4835000000-E 1205  295 LF  4.50 1327.50 4.00 1180.00 5.00 1475.00PAINT PVT MKG LINES 24"
0174 4840000000-N 1205  8 EA  110.00 880.00 100.00 800.00 120.00 960.00PAINT PVT MKG CHARACTER
0175 4845000000-N 1205  14 EA  93.00 1302.00 85.00 1190.00 110.00 1540.00PAINT PVT MKG SYMBOL
0176 4847400000-E SP   36,552 LF  1.10 40207.20 1.00 36552.00 1.25 45690.00WZ PERF PVMT MKG LINES 4"
0177 4847600000-E SP   2,709 LF  3.50 9481.50 3.00 8127.00 3.75 10158.75WZ PERF PVMT MKG LINES 12"
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0178 4850000000-E 1205  4,929 LF  1.00 4929.00 0.80 3943.20 1.00 4929.00LINE REMOVAL 4" WIDE
0179 4860000000-E 1205  30 LF  6.00 180.00 5.00 150.00 6.25 187.50LINE REMOVAL 8" WIDE
0180 4870000000-E 1205  200 LF  6.00 1200.00 5.00 1000.00 6.25 1250.00LINE REMOVAL 24" WIDE
0181 4875000000-N 1205  16 EA  77.00 1232.00 70.00 1120.00 86.50 1384.00REMOVAL OF SYMBL & CHARAC
0182 4890000000-E SP   1,224 LF  6.00 7344.00 5.50 6732.00 6.75 8262.00GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING     LINES, 4", 20 MILS
(STANDARD GLASS BEADS)

0183 4891000000-E 1205  254 LF  9.00 2286.00 8.00 2032.00 10.00 2540.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0184 4895000000-N SP   337 EA  53.00 17861.00 48.00 16176.00 59.50 20051.50GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0185 4900000000-N 1251  86 EA  16.00 1376.00 15.00 1290.00 18.50 1591.00PERM RAISED PVMT MARKERS
0186 5070000000-N SP   15 EA  1200.00 18000.00 1000.00 15000.00 1500.00 22500.00STD FOUNDAT ***********

(TYPE R1)
0187 5070000000-N SP   2 EA  1260.00 2520.00 1100.00 2200.00 2000.00 4000.00STD FOUNDAT ***********

(TYPE R2)
0188 5080000000-N SP   17 EA  970.00 16490.00 1200.00 20400.00 990.00 16830.00LITE STD LUM ************

(RDW, 185W LED)
0189 5120000000-N 1407  1 EA  1500.00 1500.00 1200.00 1200.00 4800.00 4800.00SERVICE POLE ************

(30' CLASS 4)
0190 5125000000-E 1407  25 LF  79.00 1975.00 50.00 1250.00 25.00 625.00SERVICE LATERAL *********

(3 #1/0 USE)
0191 5145000000-N 1408  1 EA  8400.00 8400.00 16750.00 16750.00 19100.00 19100.00LITE CNTRL RW************

(240/480 V)
0192 5155000000-E 1409  540 LF  9.00 4860.00 14.00 7560.00 17.00 9180.00ELECT DUCT BD, SIZE *****

(2")
0193 5160000000-E 1409  845 LF  30.00 25350.00 23.00 19435.00 32.50 27462.50ELECT DUCT JA, SIZE *****

(3")
0194 5160000000-E 1409  505 LF  32.00 16160.00 23.00 11615.00 36.00 18180.00ELECT DUCT JA, SIZE *****

(4")
0195 5170000000-E 1410  160 LF  4.00 640.00 6.00 960.00 3.00 480.00**-#8 W/G FEEDER CIRCUIT

(2)
0196 5205000000-E 1410  2,795 LF  10.00 27950.00 13.00 36335.00 16.00 44720.00**-#8 W/G FEEDR N *****"

(2, 1.5")
0197 5240000000-N 1411  1 EA  1400.00 1400.00 1850.00 1850.00 2100.00 2100.00ELEC JB ************

(CS36)
0198 5240000000-N 1411  19 EA  590.00 11210.00 850.00 16150.00 960.00 18240.00ELEC JB ************

(IG18)
0199 5240000000-N 1411  17 EA  590.00 10030.00 850.00 14450.00 990.00 16830.00ELEC JB ************

(LS18)
0200 5252000000-N 1412  6 EA  700.00 4200.00 800.00 4800.00 870.00 5220.00UNDERPASS LUMINARIES *****

(TYPE WM, 70W MAX LED)
0201 5253000000-N 1412 Lump Sum 13000.00 11000.00 9700.00UNDERPASS CIRCUITRY *************

(UPL-1)
0202 5253000000-N 1412 Lump Sum 13000.00 11000.00 8900.00UNDERPASS CIRCUITRY *************

(UPL-2)
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0203 5270000000-N SP   17 EA  4500.00 76500.00 4575.00 77775.00 6200.00 105400.00GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, 45' SA, 15'   ARM

0204 5325200000-E 1510  255 LF  40.00 10200.00 39.56 10087.80 28.50 7267.502" WATER LINE
0205 5325800000-E 1510  1,368 LF  115.00 157320.00 87.05 119084.40 110.00 150480.008" WATER LINE
0206 5326200000-E 1510  25 LF  520.00 13000.00 270.74 6768.50 690.00 17250.0012" WATER LINE
0207 5329000000-E 1510  3,030 LB  15.00 45450.00 7.84 23755.20 10.50 31815.00DI H2O PIPE FITTINGS
0208 5540000000-E 1515  2 EA  2400.00 4800.00 1500.12 3000.24 2000.00 4000.006" VALVE
0209 5546000000-E 1515  2 EA  3500.00 7000.00 3590.34 7180.68 2600.00 5200.008" VALVE
0210 5606000000-E 1515  1 EA  3000.00 3000.00 4782.07 4782.07 2400.00 2400.002" BLOW OFF
0211 5648000000-N 1515  4 EA  710.00 2840.00 919.89 3679.56 670.00 2680.00RELOCATE WATER METER
0212 5649000000-N 1515  1 EA  400.00 400.00 703.01 703.01 450.00 450.00RECONNECT WATER METER
0213 5666000000-N 1515  2 EA  9000.00 18000.00 4801.02 9602.04 4600.00 9200.00FIRE HYDRANT
0214 5673000000-E 1515  23 LF  95.00 2185.00 177.63 4085.49 260.00 5980.00FIRE HYDRANT LEG
0215 5686500000-E 1515  138 LF  70.00 9660.00 10.83 1494.54 18.50 2553.00WATER SERVICE LINE
0216 5691300000-E 1520  503 LF  80.00 40240.00 107.03 53836.09 79.50 39988.508" SANITARY GRAVITY SEWER
0217 5775000000-E 1525  4 EA  8500.00 34000.00 4291.74 17166.96 4300.00 17200.004' DIA UTILITY MANHOLE
0218 5776000000-E 1525  3 EA  11000.00 33000.00 7528.30 22584.90 9000.00 27000.005' DIA UTILITY MANHOLE
0219 5781000000-E 1525  5 LF  400.00 2000.00 0.01 0.05 710.00 3550.00UTILITY MANHOLE WALL 4' DIA
0220 5782000000-E 1525  8 LF  640.00 5120.00 0.01 0.08 710.00 5680.00UTILITY MANHOLE WALL 5' DIA
0221 5801000000-E 1530  830 LF  12.00 9960.00 4.71 3909.30 18.00 14940.00ABANDON 8" UTILITY PIPE
0222 5816000000-N 1530  3 EA  1100.00 3300.00 463.12 1389.36 1800.00 5400.00ABANDON UTILITY MANHOLE
0223 5835700000-E 1540  80 LF  135.00 10800.00 70.27 5621.60 200.00 16000.0016" ENCASEMENT PIPE
0224 6000000000-E 1605  16,040 LF  3.00 48120.00 2.33 37373.20 3.25 52130.00TEMPORARY SILT FENCE
0225 6006000000-E 1610  730 TON 32.00 23360.00 40.59 29630.70 57.00 41610.00EROS CONTRL STONE CL A
0226 6009000000-E 1610  4,110 TON 32.00 131520.00 47.09 193539.90 62.50 256875.00EROS CONTRL STONE CL B
0227 6012000000-E 1610  3,415 TON 30.00 102450.00 35.70 121915.50 49.50 169042.50SEDIMENT CONTROL STONE
0228 6015000000-E 1615 29.5 ACR 800.00 23600.00 783.75 23120.63 880.00 25960.00TEMPORARY MULCHING
0229 6018000000-E 1620  1,400 LB  3.00 4200.00 2.85 3990.00 3.25 4550.00SEED FOR TEMP SEEDING
0230 6021000000-E 1620  9 TON 1150.00 10350.00 1116.25 10046.25 1300.00 11700.00FERT FOR TEMP SEEDING
0231 6024000000-E 1622  2,375 LF  5.00 11875.00 22.51 53461.25 43.50 103312.50TEMPORARY SLOPE DRAINS
0232 6029000000-E SP   330 LF  5.00 1650.00 1.43 471.90 5.75 1897.50SAFETY FENCE
0233 6030000000-E 1630  9,170 CY  0.01 91.70 9.53 87390.10 5.00 45850.00SILT EXCAVATION
0234 6036000000-E 1631  83,880 SY  1.50 125820.00 1.43 119948.40 1.25 104850.00MATTING FOR EROS CONTROL
0235 6037000000-E SP   85 SY  10.00 850.00 9.50 807.50 17.00 1445.00COIR FIBER MAT
0236 6038000000-E SP   580 SY  7.00 4060.00 7.13 4135.40 8.00 4640.00PERM SOIL REINF MAT
0237 6042000000-E 1632  7,750 LF  3.00 23250.00 2.85 22087.50 5.75 44562.501/4" HARDWARE CLOTH
0238 6045000000-E SP   265 LF  140.00 37100.00 114.47 30334.55 180.00 47700.00**" TEMPORARY PIPE

(36")
0239 6070000000-N 1639  2 EA  520.00 1040.00 603.34 1206.68 340.00 680.00SPECIAL STILLING BASINS
0240 6071010000-E SP   2,080 LF  10.00 20800.00 9.26 19260.80 11.00 22880.00WATTLE
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0241 6071013000-E SP   688 LF  12.00 8256.00 11.40 7843.20 17.00 11696.00WATTLE BARRIER
0242 6071020000-E SP   1,495 LB  14.00 20930.00 13.78 20601.10 6.25 9343.75POLYACRYLAMIDE (PAM)
0243 6071030000-E 1640  2,425 LF  7.00 16975.00 6.18 14986.50 5.75 13943.75COIR FIBER BAFFLE
0244 6071050000-E SP   4 EA  1400.00 5600.00 1124.89 4499.56 870.00 3480.00**" SKIMMER

(1-1/2")
0245 6071050000-E SP   2 EA  1500.00 3000.00 1124.89 2249.78 1100.00 2200.00**" SKIMMER

(2")
0246 6071050000-E SP   1 EA  1800.00 1800.00 1124.89 1124.89 1300.00 1300.00**" SKIMMER

(2-1/2")
0247 6084000000-E 1660  33 ACR 1900.00 62700.00 1876.25 61916.25 2100.00 69300.00SEEDING AND MULCHING
0248 6087000000-E 1660  30 ACR 98.00 2940.00 95.00 2850.00 110.00 3300.00MOWING
0249 6090000000-E 1661  300 LB  9.00 2700.00 8.55 2565.00 9.50 2850.00SEED FOR REPAIR SEEDING
0250 6093000000-E 1661 1.25 TON 1450.00 1812.50 1401.25 1751.56 1600.00 2000.00FERT FOR REPAIR SEEDING
0251 6096000000-E 1662  750 LB  10.00 7500.00 9.98 7485.00 11.00 8250.00SEED FOR SUPP SEEDING
0252 6102000000-E 1664  3,700 SY  8.20 30340.00 7.93 29341.00 9.00 33300.00SODDING
0253 6105000000-E 1664  25 M/G 490.00 12250.00 475.00 11875.00 530.00 13250.00WATER
0254 6108000000-E 1665 22.5 TON 1200.00 27000.00 1187.50 26718.75 1300.00 29250.00FERTILIZER TOPDRESSING
0255 6111000000-E SP   75 LF  26.00 1950.00 39.10 2932.50 44.50 3337.50IMPERVIOUS DIKE
0256 6114500000-N 1667  50 MHR 93.00 4650.00 90.25 4512.50 100.00 5000.00SPECIALIZED HAND MOWING
0257 6117000000-N SP   100 EA  470.00 47000.00 451.25 45125.00 250.00 25000.00RESPONSE FOR EROS CONTROL
0258 6117500000-N SP   5 EA  2800.00 14000.00 673.07 3365.35 2600.00 13000.00CONC WASHOUT STRUCTURE
0259 6123000000-E 1670 0.1 ACR 2800.00 280.00 2645.75 264.58 2900.00 290.00REFORESTATION

WALL ITEMS

0260 8504000000-E 460  2,390 LF  360.00 860400.00 365.00 872350.00 415.00 991850.00CONC BARR RAIL MOMENT SLAB
0261 8801000000-E SP   20,319 SF  70.00 1422330.00 61.46 1248805.74 105.00 2133495.00MSE RETAIN WALL NO **

(2)
0262 8801000000-E SP   10,842 SF  65.00 704730.00 52.33 567361.86 92.00 997464.00MSE RETAIN WALL NO **

(3)
0263 8802010000-E SP   2,672 SF  90.00 240480.00 73.44 196231.68 45.50 121576.00SOIL NAIL RETAINING WALLS
0264 8802015100-N SP   2 EA  2000.00 4000.00 0.01 0.02 2500.00 5000.00SOIL NAIL VERIFICATION TESTS
0265 8802015110-N SP   10 EA  1000.00 10000.00 0.01 0.10 1200.00 12000.00SOIL NAIL PROOF TESTS
0266 8847000000-E SP   33,833 SF  9.00 304497.00 10.36 350509.88 7.25 245289.25GENERIC RET WALL ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT
(WALL)

STRUCTURE ITEMS

0267 8097000000-E 450  96 LF  430.00 41280.00 407.14 39085.44 810.00 77760.00PILE EXCAVATION NOT IN SOIL
0268 8105640000-E 411 67.6 LF  2300.00 155480.00 1874.22 126697.27 2100.00 141960.003'-6" DRILLD PIER NO SOIL
0269 8112730000-N 450  2 EA  5000.00 10000.00 1700.00 3400.00 1200.00 2400.00PDA TESTING
0270 8115000000-N 411  2 EA  4000.00 8000.00 1200.00 2400.00 2300.00 4600.00CSL TESTING
0271 8147000000-E 420  19,304 SF  50.00 965200.00 35.69 688959.76 45.00 868680.00REINF CONCRETE DECK SLAB
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0272 8161000000-E 420  20,140 SF  0.60 12084.00 0.49 9868.60 1.25 25175.00GROOVING BRIDGE FLOORS
0273 8182000000-E 420 216.7 CY  1100.00 238370.00 717.44 155469.25 1200.00 260040.00CLASS A CONCRETE (BRIDGE)
0274 8210000000-N 422 Lump Sum 72000.00 49164.43 86000.00BRG APPR SLAB ***********

(61+02.86 -L- LT)
0275 8210000000-N 422 Lump Sum 72000.00 49164.43 86000.00BRG APPR SLAB ***********

(61+02.86 -L- RT)
0276 8217000000-E 425  40,528 LB  2.00 81056.00 1.26 51065.28 1.75 70924.00REINF STEEL (BRIDGE)
0277 8238000000-E 425  3,319 LB  4.00 13276.00 2.31 7666.89 1.75 5808.25SPIRAL COL REINF STL BRG
0278 8274000000-E 430 2,195.42 LF  460.00 1009893.20 292.82 642862.88 410.00 900122.2063" MOD PRESTR CONC GIRDR
0279 8328200000-E 450  36 EA  200.00 7200.00 2558.16 92093.76 970.00 34920.00PILE DRV EQUIP SETUP ** STEEL PILES

(HP 14 X 73)
0280 8384000000-E 450  1,053 LF  100.00 105300.00 78.79 82965.87 79.50 83713.50HP14X73 PILES
0281 8503000000-E 460 1,282.4 LF  170.00 218008.00 195.76 251042.62 170.00 218008.00CONCRETE BARRIER RAIL
0282 8531000000-E 462 68.8 SY  93.00 6398.40 230.10 15830.88 170.00 11696.004" SLOPE PROTECTION
0283 8657000000-N 430 Lump Sum 42000.00 38872.87 110000.00ELASTOMERIC BEARINGS
0284 8892000000-E SP  1,246.4 SF  48.00 59827.20 35.00 43624.00 7.00 8724.80GENERIC STRUCTURE ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT
(BRIDGE)

 

    TOTAL 28692228.95 TOTAL 28999999.97 TOTAL 29485000.00CONTRACT TOTAL

 

    SUB-TOTAL 22028419.15 SUB-TOTAL 23414506.46 SUB-TOTAL 21981794.00ROADWAY ITEMS
    SUB-TOTAL 3546437.00 SUB-TOTAL 3235259.28 SUB-TOTAL 4506674.25WALL ITEMS
    SUB-TOTAL 3117372.80 SUB-TOTAL 2350234.23 SUB-TOTAL 2996531.75STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1475000.00 1575000.00 1651000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 776000.00 400936.11 506000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 1881000.00 1500000.00 2257000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 107.00 107.00 8750.84 8750.84 10700.00 10700.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  202,300 CY  8.95 1810585.00 13.74 2779602.00 13.55 2741165.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 72000.00 100000.00 164000.00TYPE III REINFORCED APPR **********

(61+02.86 -L- LT)
0007 0029000000-N SP  Lump Sum 72000.00 100000.00 164000.00TYPE III REINFORCED APPR **********

(61+02.86 -L- RT)
0008 0036000000-E 225  2,725 CY  12.55 34198.75 3.66 9973.50 9.53 25969.25UNDERCUT EXCAVATION
0009 0134000000-E 240  920 CY  14.45 13294.00 22.45 20654.00 18.00 16560.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  210 LF  21.00 4410.00 22.72 4771.20 10.00 2100.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  17,470 SY  7.20 125784.00 3.72 64988.40 4.90 85603.00REMOVAL OF EXT ASPHALT PVMT
0012 0177000000-E 250  6,440 SY  4.35 28014.00 1.71 11012.40 5.00 32200.00BREAKING OF EXT ASPH PVMT
0013 0192000000-N 260  20 HR  286.20 5724.00 274.19 5483.80 275.00 5500.00PROOF ROLLING
0014 0195000000-E 265  2,725 CY  57.75 157368.75 57.15 155733.75 48.33 131699.25SELECT GRANULAR MATERIAL
0015 0196000000-E 270  12,015 SY  1.85 22227.75 4.07 48901.05 3.00 36045.00GEOTEXTILE SOIL STABILIZATION
0016 0255000000-E SP   100 TON 114.35 11435.00 110.19 11019.00 140.00 14000.00GENERIC GRADING ITEM (TON)

HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0017 0318000000-E 300  1,161 TON 49.25 57179.25 53.23 61800.03 50.00 58050.00FND CONDIT MATL MINOR STRS
0018 0320000000-E 300  3,929 SY  2.45 9626.05 6.15 24163.35 3.00 11787.00FND CONDIT GEOTEXTILE
0019 0343000000-E 310  132 LF  61.80 8157.60 81.01 10693.32 105.00 13860.0015" SIDE DRAIN PIPE
0020 0344000000-E 310  256 LF  70.75 18112.00 93.49 23933.44 110.00 28160.0018" SIDE DRAIN PIPE
0021 0366000000-E 310  1,080 LF  60.30 65124.00 81.04 87523.20 95.00 102600.0015" RC PIPE CULV III
0022 0372000000-E 310  136 LF  70.75 9622.00 109.67 14915.12 125.00 17000.0018" RC PIPE CULV III
0023 0378000000-E 310  28 LF  88.10 2466.80 124.43 3484.04 140.00 3920.0024" RC PIPE CULV III
0024 0414000000-E 310  104 LF  444.45 46222.80 463.99 48254.96 425.00 44200.0060" RC PIPE CULV III
0025 0448200000-E 310  3,736 LF  66.45 248257.20 78.15 291968.40 120.00 448320.0015" RCP CULV CLASS IV
0026 0448300000-E 310  2,436 LF  80.95 197194.20 99.66 242771.76 130.00 316680.0018" RCP CULV CLASS IV
0027 0448400000-E 310  544 LF  101.10 54998.40 120.77 65698.88 165.00 89760.0024" RCP CULV CLASS IV
0028 0448500000-E 310  256 LF  127.00 32512.00 130.70 33459.20 195.00 49920.0030" RCP CULV CLASS IV
0029 0448700000-E 310  184 LF  220.00 40480.00 279.03 51341.52 248.00 45632.0042" RCP CULV CLASS IV
0030 0582000000-E 310  16 LF  240.50 3848.00 148.15 2370.40 195.00 3120.0015" CS PIPE CULV 0.064"
0031 0588000000-E 310  480 LF  95.00 45600.00 121.46 58300.80 165.00 79200.0018" CS PIPE CULV 0.064"
0032 0594000000-E 310  140 LF  110.00 15400.00 154.06 21568.40 150.00 21000.0024" CS PIPE CULV 0.064"
0033 0600000000-E 310  84 LF  138.00 11592.00 211.14 17735.76 225.00 18900.0030" CS PIPE CULV 0.079"
0034 0986000000-E SP   212 LF  428.00 90736.00 165.58 35102.96 495.00 104940.00GENERIC PIPE ITEM (LF)

60" PIPE REHABILITATION CIPP  LINER
0035 0986000000-E SP   212 LF  10.00 2120.00 2.20 466.40 0.01 2.12GENERIC PIPE ITEM (LF)

PRE INSTALLATION INSPECTION
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0036 0992000000-E SP   1 EA  2630.00 2630.00 31418.93 31418.93 5000.00 5000.00GENERIC PIPE ITEM (EA)
DE-WATERING

0037 0995000000-E 340  1,979 LF  16.35 32356.65 22.01 43557.79 35.00 69265.00PIPE REMOVAL
0038 0996000000-N 350  8 EA  4628.00 37024.00 3233.52 25868.16 2500.00 20000.00PIPE CLEAN OUT
0039 1011000000-N 500 Lump Sum 1309345.00 10204.71 850000.00FINE GRADING
0040 1044000000-E 501  16,520 SY  6.95 114814.00 2.88 47577.60 4.75 78470.00LIME TRTD SOIL (SLURRY)
0041 1066000000-E 501  200 TON 278.20 55640.00 201.33 40266.00 265.00 53000.00LIME FOR LIME TREATED SOIL
0042 1099500000-E 505  2,800 CY  20.00 56000.00 3.21 8988.00 25.00 70000.00SHALLOW UNDERCUT
0043 1099700000-E 505  7,650 TON 35.55 271957.50 40.36 308754.00 45.00 344250.00CLASS IV SUBGRD STABILIZATION
0044 1110000000-E 510  500 TON 35.55 17775.00 34.21 17105.00 29.29 14645.00STABILIZER AGGREGATE
0045 1115000000-E SP   2,953 SY  4.65 13731.45 4.03 11900.59 4.50 13288.50GEOTEXTILE FOR PVMT STABILIZ
0046 1121000000-E 520  23,500 TON 35.00 822500.00 40.36 948460.00 50.00 1175000.00AGGREGATE BASE COURSE
0047 1165000000-E 540  315 TON 203.30 64039.50 162.96 51332.40 193.00 60795.00PORT CEM FOR CEM TRTD BASE CRSE
0048 1176000000-E 542  16,520 SY  6.45 106554.00 2.54 41960.80 4.28 70705.60SOIL CEMENT BASE
0049 1209000000-E 543  4,960 GAL 3.15 15624.00 3.43 17012.80 3.05 15128.00ASPHALT CURING SEAL
0050 1220000000-E 545  500 TON 42.40 21200.00 35.39 17695.00 70.00 35000.00INCIDENTAL STONE BASE
0051 1231000000-E 560  2,737 CY  15.45 42286.65 15.56 42587.72 13.00 35581.00SHOULDER BORROW
0052 1264000000-E SP   15 LF  122.90 1843.50 278.38 4175.70 350.00 5250.00DITCHING
0053 1275000000-E 600  2,350 GAL 4.20 9870.00 9.71 22818.50 4.03 9470.50PRIME COAT
0054 1297000000-E 607  24,700 SY  1.45 35815.00 4.49 110903.00 2.00 49400.00MILL ASP PVMT *****" DTH

(1-1/2")
0055 1330000000-E 607  560 SY  4.00 2240.00 23.04 12902.40 8.40 4704.00INCIDENTAL MILLING
0056 1491000000-E 610  10,830 TON 63.00 682290.00 73.69 798062.70 65.00 703950.00ASP CONC BASE CRS B25.0C
0057 1503000000-E 610  18,090 TON 69.30 1253637.00 73.69 1333052.10 65.00 1175850.00ASP CONC INTR CRS I19.0C
0058 1519000000-E 610  9,580 TON 70.35 673953.00 73.69 705950.20 65.00 622700.00ASP CONC SURF CRS S9.5B
0059 1523000000-E 610  10,270 TON 73.50 754845.00 79.98 821394.60 69.00 708630.00ASP CONC SURF CRS S9.5C
0060 1575000000-E 620  2,615 TON 582.75 1523891.25 685.51 1792608.65 607.00 1587305.00ASP FOR PLANT MIX
0061 1693000000-E 654  1,050 TON 68.25 71662.50 74.26 77973.00 200.00 210000.00ASPH PLT MIX PVMT REPAIR
0062 1891000000-E SP   2,040 SY  90.95 185538.00 116.63 237925.20 70.00 142800.00GENERIC PAVING ITEM (SY)

7" CONCRETE TRUCK APRON
0063 1925000000-E 730  340 LF  38.50 13090.00 36.63 12454.20 33.00 11220.00MILL RUMBLE STRPS (CONC SHLDR)
0064 2000000000-N 806  30 EA  298.30 8949.00 305.62 9168.60 450.00 13500.00RIGHT-OF-WAY MARKERS
0065 2022000000-E 815  1,920 CY  37.45 71904.00 29.29 56236.80 36.00 69120.00SUBDRAIN EXCAVATION
0066 2026000000-E 815  4,900 SY  13.35 65415.00 6.15 30135.00 13.00 63700.00GEOTEXTILE FOR SUBSURF DRNS
0067 2033000000-E 815  135 CY  64.20 8667.00 68.66 9269.10 61.00 8235.00SUBDRAIN FINE AGGREGATE
0068 2036000000-E 815  825 CY  80.25 66206.25 72.79 60051.75 77.00 63525.00SUBDRAIN COARSE AGGREGATE
0069 2044000000-E 815  5,700 LF  19.25 109725.00 42.21 240597.00 18.50 105450.006" PERF SUBDRN PIPE
0070 2070000000-N 815  12 EA  428.00 5136.00 551.10 6613.20 407.00 4884.00SUBDRN PIPE OUTLET
0071 2077000000-E 815  72 LF  42.80 3081.60 42.21 3039.12 41.00 2952.006" OUTLET PIPE
0072 2143000000-E 818  20 TON 105.00 2100.00 125.26 2505.20 150.00 3000.00BLOTTING SAND
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0073 2209000000-E 838  14 CY  1130.00 15820.00 2249.30 31490.20 2500.00 35000.00ENDWALLS
0074 2253000000-E 840 4.7 CY  724.30 3404.21 705.83 3317.40 1750.00 8225.00PIPE COLLARS
0075 2264000000-E 840 0.798 CY  724.30 577.99 1409.70 1124.94 3000.00 2394.00PIPE PLUGS
0076 2275000000-E SP   33 CY  253.00 8349.00 180.19 5946.27 350.00 11550.00FLOWABLE FILL
0077 2286000000-N 840  144 EA  3621.75 521532.00 5476.88 788670.72 3500.00 504000.00MASNRY DRAINAGE STRUCT
0078 2297000000-E 840 7.6 CY  1164.00 8846.40 1676.96 12744.90 2500.00 19000.00MASNRY DRAINAGE STRUCT
0079 2308000000-E 840 200.9 LF  560.65 112634.59 2649.20 532224.28 600.00 120540.00MASNRY DRAINAGE STRUCT
0080 2364000000-N 840  3 EA  1011.15 3033.45 2201.87 6605.61 1000.00 3000.00FRAME W/2GRTS 840.16 STD
0081 2364200000-N 840  35 EA  1011.15 35390.25 2137.59 74815.65 1000.00 35000.00FRAME W/2GRTS 840.20 STD
0082 2365000000-N 840  16 EA  1022.00 16352.00 2114.07 33825.12 1000.00 16000.00FRAME W/2GRTS 840.22 STD
0083 2366000000-N 840  2 EA  1220.00 2440.00 2108.65 4217.30 1000.00 2000.00FRAME W/2GRTS 840.24 STD
0084 2374000000-N 840  10 EA  1011.00 10110.00 2250.90 22509.00 1000.00 10000.00FRAME-GRT-HD 840.03 **

(E)
0085 2374000000-N 840  21 EA  1011.00 21231.00 2287.49 48037.29 1000.00 21000.00FRAME-GRT-HD 840.03 **

(F)
0086 2374000000-N 840  16 EA  1011.00 16176.00 2287.41 36598.56 1000.00 16000.00FRAME-GRT-HD 840.03 **

(G)
0087 2396000000-N 840  6 EA  920.00 5520.00 1341.49 8048.94 1000.00 6000.00FRAME W/COVER STD 840.54
0088 2407000000-N 840  37 EA  1011.00 37407.00 3119.38 115417.06 3000.00 111000.00STL FRAM W/ 2 GTR, STD 840.37
0089 2473000000-N SP   1 EA  5792.00 5792.00 17911.31 17911.31 3500.00 3500.00GENERIC DRAINAGE ITEM (EA)

ENERGY DISSIPATOR BASIN
0090 2549000000-E 846  8,460 LF  38.15 322749.00 59.89 506669.40 34.00 287640.002'-6" CONC CURB & GUTTER
0091 2556000000-E 846  300 LF  45.60 13680.00 64.13 19239.00 33.00 9900.00SHOULDER BERM GUTTER
0092 2577000000-E 846  7,060 LF  47.45 334997.00 70.38 496882.80 52.00 367120.00CONC EXPRESSWAY GUTTER
0093 2591000000-E 848  1,320 SY  68.80 90816.00 69.60 91872.00 63.00 83160.004" CONCRETE SIDEWALK
0094 2605000000-N 848  11 EA  2673.00 29403.00 4570.05 50270.55 2550.00 28050.00CONCRETE CURB RAMPS
0095 2619000000-E 850  150 SY  115.45 17317.50 183.42 27513.00 275.00 41250.004" CONCRETE PAVED DITCH
0096 2655000000-E 852  1,650 SY  72.75 120037.50 114.25 188512.50 77.00 127050.005" MONO CONC ISLDS (KEY IN)
0097 2703000000-E 854  2,800 LF  133.75 374500.00 187.37 524636.00 167.00 467600.00CONC BARRIER TYPE ******

(III)
0098 2703000000-E 854  1,500 LF  101.65 152475.00 116.54 174810.00 104.00 156000.00CONC BARRIER TYPE ******

(IV)
0099 2710000000-N 854  2 EA  16050.00 32100.00 27003.02 54006.04 21777.00 43554.00CONC BARRIER TRANS SECTN
0100 2724000000-E 857  600 LF  214.00 128400.00 74.44 44664.00 160.00 96000.00PC REINF BARRIER SNGL FC
0101 2752000000-E SP   250 LF  438.00 109500.00 411.30 102825.00 235.00 58750.00GENERIC PAVING ITEM (LF)

MEDIAN HAZARD PROTECTION
0102 2752000000-E SP   1,100 LF  70.20 77220.00 68.55 75405.00 45.00 49500.00GENERIC PAVING ITEM (LF)

MODIFIED VALLEY GUTTER
0103 2800000000-N 858  1 EA  1985.00 1985.00 5802.89 5802.89 3000.00 3000.00ADJ CATCH BASINS
0104 2815000000-N 858  1 EA  1985.00 1985.00 1277.22 1277.22 3500.00 3500.00ADJ DROP INLETS
0105 2905000000-N 859  3 EA  4270.00 12810.00 4691.85 14075.55 5000.00 15000.00CONVERT DI TO JB
0106 3001000000-N SP   3 EA  15515.00 46545.00 27420.31 82260.93 24370.00 73110.00IMPACT ATTEN TYPE TL-3
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0107 3030000000-E 862  10,600 LF  29.15 308990.00 29.71 314926.00 26.50 280900.00STL BEAM GUARDRAIL
0108 3150000000-N 862  10 EA  64.20 642.00 59.41 594.10 53.00 530.00ADDIT GUARDRAIL POSTS
0109 3210000000-N 862  6 EA  1070.00 6420.00 1256.77 7540.62 1117.00 6702.00GR END TYPE CAT-1
0110 3287000000-N SP   5 EA  3852.00 19260.00 3770.29 18851.45 3355.00 16775.00GR END TYPE TL-3
0111 3288000000-N SP   8 EA  3745.00 29960.00 3656.04 29248.32 3250.00 26000.00GR END TYPE TL-2
0112 3317000000-N SP   3 EA  2461.00 7383.00 2742.03 8226.09 2440.00 7320.00GR ANCHOR TYPE B-77
0113 3360000000-E 863  3,900 LF  1.10 4290.00 1.14 4446.00 1.05 4095.00REMOVE EXISTING GUARDRAIL
0114 3380000000-E 862  100 LF  7.50 750.00 11.43 1143.00 11.00 1100.00TEMP STL BM GUARDRAIL
0115 3387000000-N SP   1 EA  1284.00 1284.00 1713.77 1713.77 1525.00 1525.00TEMP GDRL ANCH UNITS ******

(B-77)
0116 3389150000-N SP   1 EA  2675.00 2675.00 1599.52 1599.52 1425.00 1425.00TEMP GDRL END UNITS *****

(TL-2)
0117 3389150000-N SP   1 EA  2675.00 2675.00 1713.77 1713.77 1525.00 1525.00TEMP GDRL END UNITS *****

(TL-3)
0118 3536000000-E 866  14,790 LF  13.90 205581.00 8.74 129264.60 6.35 93916.50CHN LK FENCE 48" FABRIC
0119 3542000000-E 866  1,240 EA  21.40 26536.00 111.97 138842.80 69.00 85560.00MET LINE PST 48" CL FEN
0120 3548000000-E 866  80 EA  171.20 13696.00 199.94 15995.20 127.00 10160.00MET TERM PST 48" CL FEN
0121 3628000000-E 876  540 TON 54.50 29430.00 101.35 54729.00 105.00 56700.00RIP RAP, CLASS I
0122 3635000000-E 876  66 TON 63.45 4187.70 136.77 9026.82 100.00 6600.00RIP RAP, CLASS II
0123 3649000000-E 876  380 TON 51.85 19703.00 244.64 92963.20 54.50 20710.00RIP RAP, CLASS B
0124 3656000000-E 876  3,020 SY  2.60 7852.00 9.81 29626.20 3.50 10570.00GEOTEXTILE FOR DRAINGE
0125 4048000000-E 902  7 CY  9.10 63.70 799.76 5598.32 928.00 6496.00REINF CONC FOUNDTN
0126 4060000000-E 903  2,736 LB  16.05 43912.80 16.00 43776.00 15.50 42408.00SUPPORT, BREAKAWAY STL BM
0127 4066000000-E 903  1,360 LB  5.10 6936.00 11.43 15544.80 5.00 6800.00SUPPORTS, SIMPLE STL BM
0128 4072000000-E 903  1,422 LF  8.60 12229.20 5.71 8119.62 8.25 11731.50SUPPORT, 3-LB STL U-CHAN
0129 4079000000-N 903  2 EA  535.00 1070.00 3998.80 7997.60 516.00 1032.00SUPPORT, BARR SMALL
0130 4082000000-E 903  415 LF  16.05 6660.75 22.85 9482.75 15.50 6432.50SUPPORT, WOOD
0131 4096000000-N 904  5 EA  133.75 668.75 114.25 571.25 129.00 645.00SIGN ERECTION, TYPE D
0132 4102000000-N 904  80 EA  74.90 5992.00 68.55 5484.00 73.00 5840.00SIGN ERECTION, TYPE E
0133 4108000000-N 904  11 EA  133.75 1471.25 68.55 754.05 129.00 1419.00SIGN ERECTION, TYPE F
0134 4110000000-N 904  8 EA  802.50 6420.00 2285.03 18280.24 774.00 6192.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0135 4110000000-N 904  4 EA  374.50 1498.00 2285.03 9140.12 361.00 1444.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0136 4155000000-N 907  70 EA  2.15 150.50 17.14 1199.80 2.10 147.00DISPOSE SIGN SYST U-CHAN
0137 4158000000-N 907  3 EA  2.15 6.45 17.14 51.42 2.10 6.30DISPOSE SIGN SYST WOOD
0138 4400000000-E 1110  2,527 SF  9.10 22995.70 11.43 28883.61 6.20 15667.40WORK ZONE SIGNS (STAT)
0139 4405000000-E 1110  620 SF  18.30 11346.00 9.14 5666.80 9.50 5890.00WORK ZONE SIGNS (PORT)
0140 4410000000-E 1110  403 SF  6.40 2579.20 7.43 2994.29 5.50 2216.50WORK ZONE SIGNS (BARR)
0141 4415000000-N 1115  3 EA  8586.00 25758.00 4570.05 13710.15 2355.00 7065.00FLASHING ARROW BOARD
0142 4420000000-N 1120  12 EA  7826.00 93912.00 17023.44 204281.28 9525.00 114300.00PORTABLE CHANGE MSG SIGN
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0143 4422000000-N 1120  21 DAY 333.00 6993.00 285.63 5998.23 70.00 1470.00PORT CHANGE MSG SIGN (SHORT TERM)
0144 4430000000-N 1130  600 EA  80.75 48450.00 45.13 27078.00 45.00 27000.00DRUMS
0145 4434000000-N SP   30 EA  285.00 8550.00 97.11 2913.30 130.00 3900.00SEQ FLASH WARN LIGHTS
0146 4435000000-N 1135  120 EA  48.00 5760.00 23.99 2878.80 20.00 2400.00CONES
0147 4445000000-E 1145  592 LF  49.00 29008.00 37.13 21980.96 24.00 14208.00BARRICADES (TYPE III)
0148 4447000000-E SP   24 LF  111.00 2664.00 85.69 2056.56 34.00 816.00PED CHANNEL DEVICES
0149 4455000000-N 1150  180 DAY 388.00 69840.00 420.96 75772.80 475.00 85500.00FLAGGER
0150 4465000000-N 1160  5 EA  6701.00 33505.00 8568.85 42844.25 9975.00 49875.00TEMPORARY CRASH CUSHIONS
0151 4470000000-N 1160  3 EA  1955.00 5865.00 3427.54 10282.62 2785.00 8355.00REM & RES CRASH CUSHION
0152 4480000000-N 1165  6 EA  11690.00 70140.00 2285.03 13710.18 26700.00 160200.00TMA
0153 4485000000-E 1170  3,119 LF  46.75 145813.25 57.13 178188.47 36.00 112284.00PORT CONC BARRIER
0154 4490000000-E 1170  4,442 LF  76.82 341234.44 76.55 340035.10 61.00 270962.00PORT CONC BARRIER(ANCHRD)
0155 4500000000-E 1170  6,000 LF  24.30 145800.00 11.43 68580.00 6.10 36600.00REM & RES PORT CONC BARRIER
0156 4510000000-N 1190  240 HR  107.00 25680.00 79.98 19195.20 65.00 15600.00LAW ENFORCEMENT
0157 4516000000-N 1180  300 EA  61.65 18495.00 35.42 10626.00 35.00 10500.00SKINNY DRUM
0158 4570000000-E SP   3,320 LF  10.70 35524.00 34.28 113809.60 15.54 51592.80TEMPORARY GLARE SCREEN
0159 4595000000-E SP   405 SF  68.60 27783.00 57.13 23137.65 15.00 6075.00GENERIC TRAFFIC CONTROL ITEM (SF)

TEMPORARY TYPE A AND B SIGNS
0160 4600000000-N SP   1 EA  3297.00 3297.00 2285.03 2285.03 250.00 250.00GENERIC TRAFFIC CONTROL ITEM (EA)

COVER AND RELOCATE GROUND MOUNTED GUIDE
SIGNS

0161 4600000000-N SP   3 EA  375.45 1126.35 3598.92 10796.76 3370.50 10111.50GENERIC TRAFFIC CONTROL ITEM (EA)
SOLAR-POWERED FLASHING BEACON

0162 4650000000-N 1251  162 EA  10.70 1733.40 13.71 2221.02 13.40 2170.80TEMP RAISED PVMT MRKS
0163 4685000000-E 1205  82,800 LF  1.20 99360.00 0.74 61272.00 0.75 62100.00THERMO PVT MKG LINES 4"90
0164 4695000000-E 1205  3,005 LF  2.15 6460.75 2.86 8594.30 2.80 8414.00THERMO PVT MKG LINES 8"90 MILS
0165 4700000000-E 1205  161 LF  3.20 515.20 9.14 1471.54 9.00 1449.0012"WIDE THERMO 90 MILS
0166 4720000000-E 1205  24 EA  133.75 3210.00 137.10 3290.40 135.00 3240.00THERMO PVT MKG CHARACTER 90
0167 4725000000-E 1205  114 EA  160.50 18297.00 171.38 19537.32 168.00 19152.00THERMO PVT SYMBOL 90MILS
0168 4770000000-E 1205  7,493 LF  2.65 19856.45 5.14 38514.02 5.05 37839.654" COLD APPL PLSTIC LINES TYPE **

(IV)
0169 4780000000-E 1205  360 LF  4.80 1728.00 10.28 3700.80 10.10 3636.008" COLD APPL PLSTIC LINES TYPE **

(IV)
0170 4810000000-E 1205  48,313 LF  0.55 26572.15 0.25 12078.25 0.25 12078.25PAINT PVMT MARKINGS 4"
0171 4820000000-E 1205  2,299 LF  1.10 2528.90 0.63 1448.37 0.65 1494.35PAINT PVMT MARKINGS 8"
0172 4825000000-E 1205  156 LF  1.05 163.80 2.29 357.24 2.25 351.00PAINT PVMT MARKINGS 12"
0173 4835000000-E 1205  295 LF  3.20 944.00 4.57 1348.15 4.50 1327.50PAINT PVT MKG LINES 24"
0174 4840000000-N 1205  8 EA  53.50 428.00 114.25 914.00 112.00 896.00PAINT PVT MKG CHARACTER
0175 4845000000-N 1205  14 EA  53.50 749.00 97.11 1359.54 95.00 1330.00PAINT PVT MKG SYMBOL
0176 4847400000-E SP   36,552 LF  1.15 42034.80 1.14 41669.28 1.15 42034.80WZ PERF PVMT MKG LINES 4"
0177 4847600000-E SP   2,709 LF  2.15 5824.35 3.43 9291.87 3.35 9075.15WZ PERF PVMT MKG LINES 12"
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0178 4850000000-E 1205  4,929 LF  1.05 5175.45 0.91 4485.39 0.90 4436.10LINE REMOVAL 4" WIDE
0179 4860000000-E 1205  30 LF  2.15 64.50 5.71 171.30 5.60 168.00LINE REMOVAL 8" WIDE
0180 4870000000-E 1205  200 LF  6.40 1280.00 5.71 1142.00 5.60 1120.00LINE REMOVAL 24" WIDE
0181 4875000000-N 1205  16 EA  53.50 856.00 79.98 1279.68 79.00 1264.00REMOVAL OF SYMBL & CHARAC
0182 4890000000-E SP   1,224 LF  7.50 9180.00 6.28 7686.72 6.15 7527.60GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING     LINES, 4", 20 MILS
(STANDARD GLASS BEADS)

0183 4891000000-E 1205  254 LF  12.85 3263.90 9.14 2321.56 8.95 2273.30GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0184 4895000000-N SP   337 EA  64.20 21635.40 54.84 18481.08 54.00 18198.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0185 4900000000-N 1251  86 EA  10.70 920.20 17.14 1474.04 16.75 1440.50PERM RAISED PVMT MARKERS
0186 5070000000-N SP   15 EA  1070.00 16050.00 1165.87 17488.05 1020.00 15300.00STD FOUNDAT ***********

(TYPE R1)
0187 5070000000-N SP   2 EA  1177.00 2354.00 1282.46 2564.92 1125.00 2250.00STD FOUNDAT ***********

(TYPE R2)
0188 5080000000-N SP   17 EA  1284.00 21828.00 1399.05 23783.85 1225.00 20825.00LITE STD LUM ************

(RDW, 185W LED)
0189 5120000000-N 1407  1 EA  1284.00 1284.00 1399.05 1399.05 1225.00 1225.00SERVICE POLE ************

(30' CLASS 4)
0190 5125000000-E 1407  25 LF  53.50 1337.50 58.29 1457.25 55.00 1375.00SERVICE LATERAL *********

(3 #1/0 USE)
0191 5145000000-N 1408  1 EA  17922.50 17922.50 19528.38 19528.38 17100.00 17100.00LITE CNTRL RW************

(240/480 V)
0192 5155000000-E 1409  540 LF  14.95 8073.00 16.32 8812.80 14.50 7830.00ELECT DUCT BD, SIZE *****

(2")
0193 5160000000-E 1409  845 LF  24.60 20787.00 26.82 22662.90 24.00 20280.00ELECT DUCT JA, SIZE *****

(3")
0194 5160000000-E 1409  505 LF  24.60 12423.00 26.82 13544.10 24.00 12120.00ELECT DUCT JA, SIZE *****

(4")
0195 5170000000-E 1410  160 LF  6.40 1024.00 7.00 1120.00 6.15 984.00**-#8 W/G FEEDER CIRCUIT

(2)
0196 5205000000-E 1410  2,795 LF  13.90 38850.50 15.16 42372.20 13.30 37173.50**-#8 W/G FEEDR N *****"

(2, 1.5")
0197 5240000000-N 1411  1 EA  1979.50 1979.50 2156.87 2156.87 1890.00 1890.00ELEC JB ************

(CS36)
0198 5240000000-N 1411  19 EA  909.50 17280.50 990.99 18828.81 870.00 16530.00ELEC JB ************

(IG18)
0199 5240000000-N 1411  17 EA  909.50 15461.50 990.99 16846.83 870.00 14790.00ELEC JB ************

(LS18)
0200 5252000000-N 1412  6 EA  856.00 5136.00 932.70 5596.20 820.00 4920.00UNDERPASS LUMINARIES *****

(TYPE WM, 70W MAX LED)
0201 5253000000-N 1412 Lump Sum 11770.00 12824.60 11225.00UNDERPASS CIRCUITRY *************

(UPL-1)
0202 5253000000-N 1412 Lump Sum 11770.00 12824.60 11225.00UNDERPASS CIRCUITRY *************

(UPL-2)
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0203 5270000000-N SP   17 EA  4895.25 83219.25 5333.87 90675.79 4670.00 79390.00GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, 45' SA, 15'   ARM

0204 5325200000-E 1510  255 LF  65.00 16575.00 61.70 15733.50 80.00 20400.002" WATER LINE
0205 5325800000-E 1510  1,368 LF  96.50 132012.00 125.68 171930.24 125.00 171000.008" WATER LINE
0206 5326200000-E 1510  25 LF  305.00 7625.00 217.08 5427.00 270.00 6750.0012" WATER LINE
0207 5329000000-E 1510  3,030 LB  4.75 14392.50 13.71 41541.30 18.00 54540.00DI H2O PIPE FITTINGS
0208 5540000000-E 1515  2 EA  1675.00 3350.00 3541.79 7083.58 4500.00 9000.006" VALVE
0209 5546000000-E 1515  2 EA  2265.00 4530.00 2285.03 4570.06 5200.00 10400.008" VALVE
0210 5606000000-E 1515  1 EA  7845.00 7845.00 1942.27 1942.27 2000.00 2000.002" BLOW OFF
0211 5648000000-N 1515  4 EA  3245.00 12980.00 1485.27 5941.08 2500.00 10000.00RELOCATE WATER METER
0212 5649000000-N 1515  1 EA  2785.00 2785.00 685.51 685.51 2000.00 2000.00RECONNECT WATER METER
0213 5666000000-N 1515  2 EA  6150.00 12300.00 5712.57 11425.14 6000.00 12000.00FIRE HYDRANT
0214 5673000000-E 1515  23 LF  79.00 1817.00 171.38 3941.74 180.00 4140.00FIRE HYDRANT LEG
0215 5686500000-E 1515  138 LF  46.00 6348.00 31.99 4414.62 65.00 8970.00WATER SERVICE LINE
0216 5691300000-E 1520  503 LF  258.00 129774.00 159.95 80454.85 260.00 130780.008" SANITARY GRAVITY SEWER
0217 5775000000-E 1525  4 EA  7077.70 28310.80 4341.55 17366.20 4800.00 19200.004' DIA UTILITY MANHOLE
0218 5776000000-E 1525  3 EA  11248.00 33744.00 7426.33 22278.99 9650.00 28950.005' DIA UTILITY MANHOLE
0219 5781000000-E 1525  5 LF  698.00 3490.00 342.75 1713.75 350.00 1750.00UTILITY MANHOLE WALL 4' DIA
0220 5782000000-E 1525  8 LF  828.00 6624.00 514.13 4113.04 650.00 5200.00UTILITY MANHOLE WALL 5' DIA
0221 5801000000-E 1530  830 LF  9.80 8134.00 17.14 14226.20 23.00 19090.00ABANDON 8" UTILITY PIPE
0222 5816000000-N 1530  3 EA  2124.00 6372.00 2856.28 8568.84 2000.00 6000.00ABANDON UTILITY MANHOLE
0223 5835700000-E 1540  80 LF  154.00 12320.00 114.25 9140.00 350.00 28000.0016" ENCASEMENT PIPE
0224 6000000000-E 1605  16,040 LF  3.10 49724.00 2.66 42666.40 3.00 48120.00TEMPORARY SILT FENCE
0225 6006000000-E 1610  730 TON 49.50 36135.00 45.70 33361.00 67.00 48910.00EROS CONTRL STONE CL A
0226 6009000000-E 1610  4,110 TON 49.50 203445.00 51.41 211295.10 71.00 291810.00EROS CONTRL STONE CL B
0227 6012000000-E 1610  3,415 TON 44.60 152309.00 39.99 136565.85 55.00 187825.00SEDIMENT CONTROL STONE
0228 6015000000-E 1615 29.5 ACR 856.00 25252.00 895.44 26415.48 820.00 24190.00TEMPORARY MULCHING
0229 6018000000-E 1620  1,400 LB  5.35 7490.00 3.26 4564.00 2.89 4046.00SEED FOR TEMP SEEDING
0230 6021000000-E 1620  9 TON 1605.00 14445.00 1275.33 11477.97 1535.00 13815.00FERT FOR TEMP SEEDING
0231 6024000000-E 1622  2,375 LF  13.00 30875.00 12.57 29853.75 33.00 78375.00TEMPORARY SLOPE DRAINS
0232 6029000000-E SP   330 LF  5.35 1765.50 1.63 537.90 1.45 478.50SAFETY FENCE
0233 6030000000-E 1630  9,170 CY  0.01 91.70 17.14 157173.80 0.01 91.70SILT EXCAVATION
0234 6036000000-E 1631  83,880 SY  1.25 104850.00 1.63 136724.40 1.25 104850.00MATTING FOR EROS CONTROL
0235 6037000000-E SP   85 SY  16.05 1364.25 10.85 922.25 15.50 1317.50COIR FIBER MAT
0236 6038000000-E SP   580 SY  7.50 4350.00 8.15 4727.00 7.15 4147.00PERM SOIL REINF MAT
0237 6042000000-E 1632  7,750 LF  5.35 41462.50 3.26 25265.00 2.89 22397.501/4" HARDWARE CLOTH
0238 6045000000-E SP   265 LF  133.65 35417.25 76.55 20285.75 150.00 39750.00**" TEMPORARY PIPE

(36")
0239 6070000000-N 1639  2 EA  2656.40 5312.80 2856.28 5712.56 750.00 1500.00SPECIAL STILLING BASINS
0240 6071010000-E SP   2,080 LF  10.20 21216.00 10.58 22006.40 9.75 20280.00WATTLE
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0241 6071013000-E SP   688 LF  16.05 11042.40 13.02 8957.76 15.50 10664.00WATTLE BARRIER
0242 6071020000-E SP   1,495 LB  5.90 8820.50 15.74 23531.30 5.70 8521.50POLYACRYLAMIDE (PAM)
0243 6071030000-E 1640  2,425 LF  5.35 12973.75 7.06 17120.50 6.27 15204.75COIR FIBER BAFFLE
0244 6071050000-E SP   4 EA  855.90 3423.60 1256.77 5027.08 1200.00 4800.00**" SKIMMER

(1-1/2")
0245 6071050000-E SP   2 EA  1143.25 2286.50 1599.52 3199.04 1400.00 2800.00**" SKIMMER

(2")
0246 6071050000-E SP   1 EA  1377.55 1377.55 1942.27 1942.27 1500.00 1500.00**" SKIMMER

(2-1/2")
0247 6084000000-E 1660  33 ACR 2996.00 98868.00 2143.64 70740.12 2860.00 94380.00SEEDING AND MULCHING
0248 6087000000-E 1660  30 ACR 267.50 8025.00 108.54 3256.20 256.00 7680.00MOWING
0249 6090000000-E 1661  300 LB  11.80 3540.00 9.77 2931.00 11.25 3375.00SEED FOR REPAIR SEEDING
0250 6093000000-E 1661 1.25 TON 2675.00 3343.75 1600.94 2001.18 2555.00 3193.75FERT FOR REPAIR SEEDING
0251 6096000000-E 1662  750 LB  6.45 4837.50 11.40 8550.00 6.15 4612.50SEED FOR SUPP SEEDING
0252 6102000000-E 1664  3,700 SY  9.65 35705.00 9.06 33522.00 9.20 34040.00SODDING
0253 6105000000-E 1664  25 M/G 963.00 24075.00 542.69 13567.25 920.00 23000.00WATER
0254 6108000000-E 1665 22.5 TON 1177.00 26482.50 1356.73 30526.43 1125.00 25312.50FERTILIZER TOPDRESSING
0255 6111000000-E SP   75 LF  107.00 8025.00 68.55 5141.25 55.00 4125.00IMPERVIOUS DIKE
0256 6114500000-N 1667  50 MHR 160.50 8025.00 103.11 5155.50 155.00 7750.00SPECIALIZED HAND MOWING
0257 6117000000-N SP   100 EA  240.75 24075.00 515.56 51556.00 230.00 23000.00RESPONSE FOR EROS CONTROL
0258 6117500000-N SP   5 EA  2709.43 13547.15 1142.51 5712.55 1400.00 7000.00CONC WASHOUT STRUCTURE
0259 6123000000-E 1670 0.1 ACR 26750.00 2675.00 3022.90 302.29 1.00 0.10REFORESTATION

WALL ITEMS

0260 8504000000-E 460  2,390 LF  400.00 956000.00 257.38 615138.20 475.00 1135250.00CONC BARR RAIL MOMENT SLAB
0261 8801000000-E SP   20,319 SF  71.00 1442649.00 80.00 1625520.00 125.00 2539875.00MSE RETAIN WALL NO **

(2)
0262 8801000000-E SP   10,842 SF  61.00 661362.00 80.00 867360.00 129.00 1398618.00MSE RETAIN WALL NO **

(3)
0263 8802010000-E SP   2,672 SF  185.00 494320.00 110.87 296244.64 115.00 307280.00SOIL NAIL RETAINING WALLS
0264 8802015100-N SP   2 EA  2275.00 4550.00 285.63 571.26 5100.00 10200.00SOIL NAIL VERIFICATION TESTS
0265 8802015110-N SP   10 EA  1125.00 11250.00 114.25 1142.50 1045.00 10450.00SOIL NAIL PROOF TESTS
0266 8847000000-E SP   33,833 SF  7.00 236831.00 20.00 676660.00 1.81 61237.73GENERIC RET WALL ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT
(WALL)

STRUCTURE ITEMS

0267 8097000000-E 450  96 LF  485.00 46560.00 614.18 58961.28 540.00 51840.00PILE EXCAVATION NOT IN SOIL
0268 8105640000-E 411 67.6 LF  2045.00 138242.00 2038.50 137802.60 2125.00 143650.003'-6" DRILLD PIER NO SOIL
0269 8112730000-N 450  2 EA  1800.00 3600.00 1942.27 3884.54 1700.00 3400.00PDA TESTING
0270 8115000000-N 411  2 EA  2200.00 4400.00 2285.03 4570.06 5000.00 10000.00CSL TESTING
0271 8147000000-E 420  19,304 SF  38.00 733552.00 45.00 868680.00 40.00 772160.00REINF CONCRETE DECK SLAB
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0272 8161000000-E 420  20,140 SF  0.80 16112.00 0.46 9264.40 0.65 13091.00GROOVING BRIDGE FLOORS
0273 8182000000-E 420 216.7 CY  1160.00 251372.00 1400.00 303380.00 1400.00 303380.00CLASS A CONCRETE (BRIDGE)
0274 8210000000-N 422 Lump Sum 60000.00 80000.00 85000.00BRG APPR SLAB ***********

(61+02.86 -L- LT)
0275 8210000000-N 422 Lump Sum 60000.00 80000.00 85000.00BRG APPR SLAB ***********

(61+02.86 -L- RT)
0276 8217000000-E 425  40,528 LB  1.31 53091.68 1.38 55928.64 1.95 79029.60REINF STEEL (BRIDGE)
0277 8238000000-E 425  3,319 LB  2.40 7965.60 2.56 8496.64 3.40 11284.60SPIRAL COL REINF STL BRG
0278 8274000000-E 430 2,195.42 LF  526.00 1154790.92 460.00 1009893.20 400.00 878168.0063" MOD PRESTR CONC GIRDR
0279 8328200000-E 450  36 EA  2400.00 86400.00 7000.00 252000.00 1000.00 36000.00PILE DRV EQUIP SETUP ** STEEL PILES

(HP 14 X 73)
0280 8384000000-E 450  1,053 LF  85.00 89505.00 58.93 62053.29 165.00 173745.00HP14X73 PILES
0281 8503000000-E 460 1,282.4 LF  180.00 230832.00 152.30 195309.52 223.00 285975.20CONCRETE BARRIER RAIL
0282 8531000000-E 462 68.8 SY  155.00 10664.00 182.80 12576.64 125.00 8600.004" SLOPE PROTECTION
0283 8657000000-N 430 Lump Sum 28000.00 40000.00 30000.00ELASTOMERIC BEARINGS
0284 8892000000-E SP  1,246.4 SF  30.00 37392.00 18.08 22534.91 1.74 2168.74GENERIC STRUCTURE ITEM (SF)

ARCHITECTURAL CONCRETE SURFACE TREATMENT
(BRIDGE)

 

    TOTAL 29502136.53 TOTAL 31764647.64 TOTAL 33024187.89CONTRACT TOTAL

 

    SUB-TOTAL 22682695.33 SUB-TOTAL 24476675.32 SUB-TOTAL 24588785.02ROADWAY ITEMS
    SUB-TOTAL 3806962.00 SUB-TOTAL 4082636.60 SUB-TOTAL 5462910.73WALL ITEMS
    SUB-TOTAL 3012479.20 SUB-TOTAL 3205335.72 SUB-TOTAL 2972492.14STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  25893074.90SMITH-ROWE, LLC
     2  26458835.89BOGGS CONTRACTING INC
     3  26592085.30NJR GROUP INC
     4  26886058.00CONTI ENTERPRISES INC
     5  28067351.17BLYTHE CONSTRUCTION INC
     6  28596435.00BLYTHE DEVELOPMENT CO
     7  28692228.95CATON CONSTRUCTION GROUP INC
     8  28999999.97ZACHRY CONSTRUCTION CORPORATION
     9  29485000.00BRANCH CIVIL INC
     10  29502136.53W C ENGLISH INCORPORATED
     11  31764647.64WEBBER, LLC
     12  33024187.89FLATIRON CONSTRUCTORS INC
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TIP NO 1.330 MII-5746C
FED AID NO NHPIM-0277(19)
GRADING, DRAINAGE, PAVING, AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2500000.00 1433941.94 1445500.00MOBILIZATION
0002 1297000000-E 607  10,608 SY  25.00 265200.00 49.58 525944.64 15.00 159120.00MILL ASP PVMT *****" DTH

(1-1/2")
0003 1523000000-E 610  1,080 TON 240.00 259200.00 228.43 246704.40 185.00 199800.00ASP CONC SURF CRS S9.5C
0004 1575000000-E 620  66 TON 675.00 44550.00 634.52 41878.32 600.00 39600.00ASP FOR PLANT MIX
0005 1577000000-E 620  93 TON 900.00 83700.00 888.32 82613.76 900.00 83700.00POLYM MOD ASP BNDR FOR PLT MIX
0006 1735000000-E 723  2,210 SY  490.00 1082900.00 874.00 1931540.00 450.00 994500.00REP JNT CONC PVT SLABS
0007 1736000000-E 723  4,473 TON 40.00 178920.00 40.00 178920.00 75.00 335475.00SELECT MATERIAL, CLASS IV
0008 1737000000-E 723  1,000 SF  95.00 95000.00 850.00 850000.00 475.00 475000.00PATCHING CONC PVMT SPALLS
0009 1839140000-E 661  1,846 TON 220.00 406120.00 203.05 374830.30 200.00 369200.00ULTRATHIN BOND WEAR CRS
0010 1840000000-E 665  15,652 LF  1.00 15652.00 0.89 13930.28 1.00 15652.00MILLED RUMBLE STRIPS
0011 1881000000-E SP   113,544 LF  3.00 340632.00 3.50 397404.00 8.00 908352.00GENERIC PAVING ITEM (LF)

JOINT CONSTRUCTION, REPAIR ANDSEALING
0012 1882000000-E SP   400 GAL 150.00 60000.00 184.98 73992.00 120.00 48000.00GENERIC PAVING ITEM (GAL)

STRUCTURAL FOAM VOID FILL/ STABILIZATION
0013 1891000000-E SP   43,591 SY  11.00 479501.00 9.64 420217.24 7.00 305137.00GENERIC PAVING ITEM (SY)

FINE MILLING 5/8" DEPTH
0014 2845000000-N 858  1 EA  2500.00 2500.00 3000.00 3000.00 300.00 300.00ADJ METER OR VALVE BOXES
0015 3030000000-E 862  12,237 LF  26.00 318162.00 26.53 324647.61 26.00 318162.00STL BEAM GUARDRAIL
0016 3210000000-N 862  6 EA  1200.00 7200.00 1224.49 7346.94 1200.00 7200.00GR END TYPE CAT-1
0017 3287000000-N SP   12 EA  3300.00 39600.00 3367.35 40408.20 3300.00 39600.00GR END TYPE TL-3
0018 3317000000-N SP   20 EA  2400.00 48000.00 2448.98 48979.60 2400.00 48000.00GR ANCHOR TYPE B-77
0019 3360000000-E 863  12,237 LF  1.00 12237.00 1.02 12481.74 1.00 12237.00REMOVE EXISTING GUARDRAIL
0020 3533000000-E 866  9,460 LF  14.50 137170.00 14.80 140008.00 14.50 137170.00CHN LK FENCE **" FABRIC

(60")
0021 3539000000-E 866  946 EA  75.00 70950.00 76.53 72397.38 75.00 70950.00MET LINE PST **" CL FEN

(60")
0022 3545000000-E 866  237 EA  250.00 59250.00 255.10 60458.70 250.00 59250.00MET TERM PST **" CL FEN

(60")
0023 4400000000-E 1110  1,180 SF  5.00 5900.00 4.75 5605.00 6.00 7080.00WORK ZONE SIGNS (STAT)
0024 4424000000-N SP   8 EA  1300.00 10400.00 51645.74 413165.92 500.00 4000.00WZ PRESENCE LIGHTING
0025 4434000000-N SP   36 EA  110.00 3960.00 96.75 3483.00 120.00 4320.00SEQ FLASH WARN LIGHTS
0026 4455000000-N 1150  8 DAY 500.00 4000.00 275.00 2200.00 1200.00 9600.00FLAGGER
0027 4510000000-N 1190  5,856 HR  69.00 404064.00 70.00 409920.00 75.00 439200.00LAW ENFORCEMENT
0028 4600000000-N SP   612 EA  1800.00 1101600.00 1600.00 979200.00 3750.00 2295000.00GENERIC TRAFFIC CONTROL ITEM (EA)

INTERSTATE LANE CLOSURE
0029 4600000000-N SP   120 EA  1400.00 168000.00 925.00 111000.00 3000.00 360000.00GENERIC TRAFFIC CONTROL ITEM (EA)

RAMP/LOOP CLOSURE
0030 4600000000-N SP   62 EA  1300.00 80600.00 1000.00 62000.00 4000.00 248000.00GENERIC TRAFFIC CONTROL ITEM (EA)

STREET LANE CLOSURE
0031 4695000000-E 1205  180 LF  5.00 900.00 5.00 900.00 2.10 378.00THERMO PVT MKG LINES 8"90 MILS
0032 4720000000-E 1205  12 EA  150.00 1800.00 150.00 1800.00 152.00 1824.00THERMO PVT MKG CHARACTER 90
0033 4725000000-E 1205  7 EA  170.00 1190.00 170.00 1190.00 172.00 1204.00THERMO PVT SYMBOL 90MILS
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0034 4815000000-E 1205  109,734 LF  0.25 27433.50 0.25 27433.50 0.30 32920.20PAINT PVMT MARKINGS 6"
0035 4820000000-E 1205  180 LF  5.00 900.00 5.00 900.00 5.25 945.00PAINT PVMT MARKINGS 8"
0036 4825000000-E 1205  14,931 LF  0.25 3732.75 0.25 3732.75 0.30 4479.30PAINT PVMT MARKINGS 12"
0037 4835000000-E 1205  45 LF  20.00 900.00 20.00 900.00 22.00 990.00PAINT PVT MKG LINES 24"
0038 4840000000-N 1205  36 EA  55.00 1980.00 55.00 1980.00 56.00 2016.00PAINT PVT MKG CHARACTER
0039 4845000000-N 1205  21 EA  55.00 1155.00 55.00 1155.00 56.00 1176.00PAINT PVT MKG SYMBOL
0040 4890000000-E SP   2,873 LF  9.00 25857.00 9.00 25857.00 10.00 28730.00GENERIC PAVEMENT MARKING ITEM (LF)

CONTRAST COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE  II (9")

0041 4890000000-E SP   4,977 LF  2.00 9954.00 2.00 9954.00 3.00 14931.00GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 12" 30 MILS
(STANDARD GLASS BEADS)

0042 4890000000-E SP   33,705 LF  1.80 60669.00 1.80 60669.00 2.25 75836.25GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 6", 30 MILS
(STANDARD GLASS BEADS)

0043 4891000000-E 1205  45 LF  20.00 900.00 20.00 900.00 22.00 990.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0044 4895000000-N SP   805 EA  70.00 56350.00 65.00 52325.00 70.00 56350.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0045 5255000000-N 1413 Lump Sum 200000.00 1900000.00 300000.00PORTABLE LIGHTING
0046 6000000000-E 1605  2,200 LF  10.00 22000.00 3.75 8250.00 6.00 13200.00TEMPORARY SILT FENCE
0047 6029000000-E SP   800 LF  15.00 12000.00 3.00 2400.00 6.00 4800.00SAFETY FENCE
0048 6071010000-E SP   1,550 LF  12.00 18600.00 9.75 15112.50 5.00 7750.00WATTLE
0049 6117500000-N SP   16 EA  1500.00 24000.00 8664.56 138632.96 500.00 8000.00CONC WASHOUT STRUCTURE
0050 7444000000-E 1725  620 LF  8.00 4960.00 7.85 4867.00 12.00 7440.00INDUCTIVE LOOP SAWCUT

STRUCTURE ITEMS

0051 8161000000-E 420  264,843 SF  1.15 304569.45 1.42 376077.06 0.75 198632.25GROOVING BRIDGE FLOORS
0052 8296000000-N 442 Lump Sum 91599.50 25303.64 30000.00POLLUTION CONTROL
0053 8559000000-E SP  98.2 SY  325.00 31915.00 376.20 36942.84 400.00 39280.00SURFACE PREP, CLASS II
0054 8660000000-E SP  589.6 CF  850.00 501160.00 833.33 491331.37 1000.00 589600.00CONCRETE REPAIRS
0055 8664000000-E SP  3,668.6 CF  625.00 2292875.00 613.13 2249328.72 700.00 2568020.00SHOTCRETE REPAIRS
0056 8678000000-E SP  908.8 LF  90.00 81792.00 85.86 78029.57 100.00 90880.00EPOXY RESIN INJECTION
0057 8860000000-N SP  Lump Sum 400000.00 253036.44 275000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE #320
0058 8860000000-N SP  Lump Sum 600000.00 404858.30 425000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE #330
0059 8860000000-N SP  Lump Sum 67000.00 40485.83 45000.00GENERIC STRUCTURE ITEM (LS)

CONTAINMENT OVER CHARLOTTE AREA TRANSIT
SYSTEM RAIL LINE

0060 8860000000-N SP  Lump Sum 50000.00 50607.29 55000.00GENERIC STRUCTURE ITEM (LS)
MURAL PAINT REPAIR



I-277 (BROOKSHIRE FRWY) FROM BRIDGE DECK OVER 10TH STREET TO BRIDGE DECK OVER JOHNSON STREET AND BRIDGE DECKS OVER I-77.

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA

CROWDER CONSTRUCTION
COMPANY

BOGGS CONTRACTING INC

CHARLOTTE,  NC MONROE,  NC

NOV 02, 2021 10:27 AM MECKLENBURG 2:00 PM 3 /  4 012
52024.3.4 OCT 19 2021 C204027

TIP NO 1.330 MII-5746C
FED AID NO NHPIM-0277(19)
GRADING, DRAINAGE, PAVING, AND BRIDGE REHABILITATION.

0061 8860000000-N SP  Lump Sum 60000.00 50607.29 45000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #320

0062 8860000000-N SP  Lump Sum 25000.00 5060.73 6500.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #322

0063 8860000000-N SP  Lump Sum 40000.00 20242.91 25000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #326

0064 8860000000-N SP  Lump Sum 40000.00 20242.91 25000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #327

0065 8860000000-N SP  Lump Sum 40000.00 20242.91 25000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #328

0066 8860000000-N SP  Lump Sum 75000.00 50607.29 55000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #330

0067 8860000000-N SP  Lump Sum 30000.00 20242.91 25000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #332

0068 8860000000-N SP  Lump Sum 475000.00 399797.57 450000.00GENERIC STRUCTURE ITEM (LS)
SPOT PAINTING OF STEEL STRUC- TURE REPAIR AREAS

0069 8860000000-N SP  Lump Sum 5000.00 5187.50 25000.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0070 8867000000-E SP  3,794.2 LF  51.50 195401.30 51.50 195401.30 150.00 569130.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

0071 8881000000-E SP  43.1 CY  2200.00 94820.00 1036.46 44671.43 3000.00 129300.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY - EARLY
STRENGTH

0072 8882000000-E SP  21.3 CF  95.00 2023.50 700.00 14910.00 1200.00 25560.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0073 8882000000-E SP   144 CF  425.00 61200.00 425.00 61200.00 500.00 72000.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

0074 8889000000-E SP   5,040 LB  110.00 554400.00 108.08 544723.20 125.00 630000.00GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR CUT-OUT

0075 8889000000-E SP   4,016 LB  70.00 281120.00 55.56 223128.96 65.00 261040.00GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR PLATING

0076 8892000000-E SP  484.8 SF  90.00 43632.00 84.16 40800.77 250.00 121200.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0077 8892000000-E SP   21,940 SF  5.50 120670.00 5.06 111016.40 6.00 131640.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0078 8893000000-E SP  82.8 SY  85.00 7038.00 100.91 8355.35 115.00 9522.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLY- MER CONCRETE
OVERLAY

0079 8893000000-E SP   1,035 SY  130.00 134550.00 61.50 63652.50 200.00 207000.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0080 8893000000-E SP   1,035 SY  140.00 144900.00 155.25 160683.75 100.00 103500.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD- IFIED CONCRETE
OVERLAY - EARLYSTRENGTH

0081 8893000000-E SP   30,199 SY  87.00 2627313.00 100.79 3043757.21 85.00 2566915.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE OVERLAY

0082 8893000000-E SP   31,234 SY  30.00 937020.00 46.54 1453630.36 35.00 1093190.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0083 8893000000-E SP   34,751 SY  6.00 208506.00 8.97 311716.47 10.50 364885.50GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK



I-277 (BROOKSHIRE FRWY) FROM BRIDGE DECK OVER 10TH STREET TO BRIDGE DECK OVER JOHNSON STREET AND BRIDGE DECKS OVER I-77.

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA

CROWDER CONSTRUCTION
COMPANY

BOGGS CONTRACTING INC

CHARLOTTE,  NC MONROE,  NC

NOV 02, 2021 10:27 AM MECKLENBURG 2:00 PM 4 /  4 012
52024.3.4 OCT 19 2021 C204027

TIP NO 1.330 MII-5746C
FED AID NO NHPIM-0277(19)
GRADING, DRAINAGE, PAVING, AND BRIDGE REHABILITATION.

0084 8893000000-E SP   3,517 SY  18.00 63306.00 10.00 35170.00 12.00 42204.00GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

0085 8897000000-N SP   1 EA  4000.00 4000.00 3535.35 3535.35 4300.00 4300.00GENERIC STRUCTURE ITEM (EA)
BEARING PLATE REPOSITIONING

0086 8897000000-N SP   2 EA  4500.00 9000.00 4343.44 8686.88 5300.00 10600.00GENERIC STRUCTURE ITEM (EA)
BEARING REPLACEMENT

0087 8897000000-N SP   1,336 EA  800.00 1068800.00 607.29 811339.44 725.00 968600.00GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING EXISTINGBEARINGS WITH
HIGH RATIO CALCIUM       SULFONATE

0088 8897000000-N SP   37 EA  1800.00 66600.00 1318.18 48772.66 1600.00 59200.00GENERIC STRUCTURE ITEM (EA)
STEEL BEARING KEEPER ANGLE    ASSEMBLY

0089 8897000000-N SP   1 EA  15000.00 15000.00 9898.99 9898.99 12000.00 12000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #138

0090 8897000000-N SP   1 EA  15000.00 15000.00 9898.99 9898.99 12000.00 12000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #320

0091 8897000000-N SP   1 EA  15000.00 15000.00 9898.99 9898.99 12000.00 12000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #326

0092 8897000000-N SP   1 EA  15000.00 15000.00 9898.99 9898.99 12000.00 12000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #327

0093 8897000000-N SP   1 EA  15000.00 15000.00 9898.99 9898.99 12000.00 12000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #328

0094 8897000000-N SP   1 EA  15000.00 15000.00 9898.99 9898.99 12000.00 12000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #330

0095 8897000000-N SP   7 EA  15000.00 105000.00 9595.96 67171.72 12000.00 84000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING BRIDGE #332

0096 8881000000-E SP  1,997.9 CY  2600.00 5194540.00 2623.61 5241710.42 3200.00 6393280.00GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE    MATERIALS

0097 8881000000-E SP  1,997.9 CY  GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE MATERIALS

 

    TOTAL 25985000.00 TOTAL 28678838.87 TOTAL 28920043.50CONTRACT TOTAL

 

    SUB-TOTAL 8760249.25 SUB-TOTAL 11527177.68 SUB-TOTAL 10003064.75ROADWAY ITEMS
    SUB-TOTAL 17224750.75 SUB-TOTAL 17151661.19 SUB-TOTAL 18916978.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  25985000.00AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC
     2  28678838.87CROWDER CONSTRUCTION COMPANY
     3  28920043.50BOGGS CONTRACTING INC



I-26 FROM MILE MARKER 62.5 TO MILE MARKER 64.

WATSON CONTRACTING INC

FRANKLIN,  NC

BUCHANAN AND SONS INC NHM CONSTRUCTORS LLC

WHITTIER,  NC ASHEVILLE,  NC

NOV 02, 2021 10:27 AM POLK 2:00 PM 1 /  5 013
15614.1075010 OCT 19 2021 C204657

TIP NO 0.892 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 817500.00 882000.00 1099666.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 150000.00 721000.00 88862.00CONSTRUCTION SURVEYING
0003 0036000000-E 225  400 CY  24.00 9600.00 27.00 10800.00 59.10 23640.00UNDERCUT EXCAVATION
0004 0043000000-N 226 Lump Sum 4685250.00 3440000.00 7312202.00GRADING
0005 0050000000-E 226  1 ACR 5000.00 5000.00 32000.00 32000.00 3711.80 3711.80SUPP CLEARING & GRUBBING
0006 0134000000-E 240  3,190 CY  8.00 25520.00 36.00 114840.00 25.60 81664.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  400 CY  60.00 24000.00 65.00 26000.00 63.90 25560.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  700 SY  2.25 1575.00 2.40 1680.00 5.00 3500.00GEOTEXTILE SOIL STABILIZATION
0009 0199000000-E SP   10,000 SF  60.00 600000.00 122.00 1220000.00 131.50 1315000.00TEMPORARY SHORING
0010 0318000000-E 300  930 TON 40.00 37200.00 54.00 50220.00 45.00 41850.00FND CONDIT MATL MINOR STRS
0011 0320000000-E 300  2,900 SY  3.75 10875.00 3.20 9280.00 5.80 16820.00FND CONDIT GEOTEXTILE
0012 0448200000-E 310  1,088 LF  88.00 95744.00 162.00 176256.00 191.30 208134.4015" RCP CULV CLASS IV
0013 0448300000-E 310  504 LF  105.00 52920.00 181.00 91224.00 232.00 116928.0018" RCP CULV CLASS IV
0014 0448400000-E 310  680 LF  131.00 89080.00 286.00 194480.00 274.30 186524.0024" RCP CULV CLASS IV
0015 0448500000-E 310  2,268 LF  176.00 399168.00 382.00 866376.00 359.50 815346.0030" RCP CULV CLASS IV
0016 0448600000-E 310  480 LF  237.00 113760.00 425.00 204000.00 490.80 235584.0036" RCP CULV CLASS IV
0017 0448700000-E 310  280 LF  341.00 95480.00 568.00 159040.00 726.10 203308.0042" RCP CULV CLASS IV
0018 0576000000-E 310  340 LF  190.00 64600.00 550.00 187000.00 387.70 131818.00**" CS PIPE CULV *****"

(18", 0.079")
0019 0576000000-E 310  156 LF  250.00 39000.00 1212.00 189072.00 456.80 71260.80**" CS PIPE CULV *****"

(24", 0.109")
0020 0576000000-E 310  1,876 LF  315.00 590940.00 1235.00 2316860.00 528.20 990903.20**" CS PIPE CULV *****"

(30", 0.138")
0021 0576000000-E 310  1,004 LF  375.00 376500.00 1266.00 1271064.00 575.20 577500.80**" CS PIPE CULV *****"

(36", 0.138")
0022 0636000000-E 310  4 EA  2125.00 8500.00 1175.00 4700.00 2097.30 8389.20**" CS ELBOW *****" THICK

(18", 0.079")
0023 0636000000-E 310  3 EA  2675.00 8025.00 1316.00 3948.00 2793.90 8381.70**" CS ELBOW *****" THICK

(24", 0.109")
0024 0636000000-E 310  20 EA  4000.00 80000.00 1528.00 30560.00 3956.60 79132.00**" CS ELBOW *****" THICK

(30", 0.138")
0025 0636000000-E 310  15 EA  4925.00 73875.00 1692.00 25380.00 4624.00 69360.00**" CS ELBOW *****" THICK

(36", 0.138')
0026 0973100000-E 330  52 LF  1025.00 53300.00 1154.00 60008.00 1066.90 55478.80**"WLD STL PIPE GRAD B IN SOIL

(18", 0.500")
0027 0973100000-E 330  218 LF  2000.00 436000.00 1886.00 411148.00 1299.40 283269.20**"WLD STL PIPE GRAD B IN SOIL

(54", 0.750")
0028 0973300000-E 330  52 LF  3400.00 176800.00 3716.00 193232.00 3293.90 171282.80**"WLD STL PIPE GRAD B NOT IN SOIL

(18", 0.500")
0029 0973300000-E 330  218 LF  3800.00 828400.00 3750.00 817500.00 3234.70 705164.60**"WLD STL PIPE GRAD B NOT IN SOIL

(54", 0.750")
0030 0986000000-E SP   92 LF  245.00 22540.00 233.00 21436.00 116.10 10681.20GENERIC PIPE ITEM (LF)

15" PIPE REHABILITATION CIPP  LINER
0031 0986000000-E SP   688 LF  290.00 199520.00 285.00 196080.00 132.60 91228.80GENERIC PIPE ITEM (LF)

18" PIPE REHABILITATION CIPP  LINER



I-26 FROM MILE MARKER 62.5 TO MILE MARKER 64.

WATSON CONTRACTING INC

FRANKLIN,  NC

BUCHANAN AND SONS INC NHM CONSTRUCTORS LLC

WHITTIER,  NC ASHEVILLE,  NC

NOV 02, 2021 10:27 AM POLK 2:00 PM 2 /  5 013
15614.1075010 OCT 19 2021 C204657

TIP NO 0.892 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.

0032 0986000000-E SP   40 LF  400.00 16000.00 413.00 16520.00 530.30 21212.00GENERIC PIPE ITEM (LF)
18" PIPE REHABILITATION SMOOTH WALL STEEL SLIP
LINER

0033 0986000000-E SP   364 LF  400.00 145600.00 410.00 149240.00 179.50 65338.00GENERIC PIPE ITEM (LF)
24" PIPE REHABILITATION CIPP  LINER

0034 0986000000-E SP   262 LF  405.00 106110.00 284.00 74408.00 179.50 47029.00GENERIC PIPE ITEM (LF)
30" PIPE REHABILITATION CIPP  LINER

0035 0986000000-E SP   176 LF  500.00 88000.00 555.00 97680.00 249.20 43859.20GENERIC PIPE ITEM (LF)
36" PIPE REHABILITATION CIPP  LINER

0036 0986000000-E SP   604 LF  325.00 196300.00 261.00 157644.00 503.70 304234.80GENERIC PIPE ITEM (LF)
42" PIPE REHABILITATION SOLID WALL THERMOPLASTIC
SLIP LINER

0037 0986000000-E SP   140 LF  850.00 119000.00 731.00 102340.00 267.50 37450.00GENERIC PIPE ITEM (LF)
42" PIPE REHABILITATION CIPP  LINER

0038 0986000000-E SP   2,522 LF  50.00 126100.00 50.00 126100.00 26.50 66833.00GENERIC PIPE ITEM (LF)
PRE-INSTALLATION INSPECTION

0039 0992000000-E SP   35 EA  500.00 17500.00 1357.00 47495.00 5028.30 175990.50GENERIC PIPE ITEM (EA)
STANDARD CAST IRON MANHOLE FRAME AND VENTED
MANHOLE GRATE

0040 0995000000-E 340  3,606 LF  5.00 18030.00 35.00 126210.00 58.80 212032.80PIPE REMOVAL
0041 0996000000-N 350  4 EA  3975.00 15900.00 6405.00 25620.00 4710.60 18842.40PIPE CLEAN OUT
0042 1099500000-E 505  100 CY  25.00 2500.00 35.00 3500.00 25.60 2560.00SHALLOW UNDERCUT
0043 1099700000-E 505  200 TON 45.00 9000.00 39.00 7800.00 35.40 7080.00CLASS IV SUBGRD STABILIZATION
0044 1220000000-E 545  500 TON 41.50 20750.00 46.00 23000.00 35.40 17700.00INCIDENTAL STONE BASE
0045 1308000000-E 607  4,790 SY  6.00 28740.00 6.10 29219.00 2.40 11496.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0046 1491000000-E 610  2,200 TON 125.00 275000.00 100.00 220000.00 132.60 291720.00ASP CONC BASE CRS B25.0C
0047 1503000000-E 610  850 TON 125.00 106250.00 102.00 86700.00 122.00 103700.00ASP CONC INTR CRS I19.0C
0048 1523000000-E 610  1,600 TON 125.00 200000.00 101.00 161600.00 125.10 200160.00ASP CONC SURF CRS S9.5C
0049 1575000000-E 620  240 TON 600.00 144000.00 631.00 151440.00 689.30 165432.00ASP FOR PLANT MIX
0050 1693000000-E 654  175 TON 275.00 48125.00 631.00 110425.00 318.20 55685.00ASPH PLT MIX PVMT REPAIR
0051 1840000000-E 665  6,100 LF  3.50 21350.00 2.40 14640.00 0.70 4270.00MILLED RUMBLE STRIPS
0052 2022000000-E 815 1,276.8 CY  15.00 19152.00 45.00 57456.00 32.10 40985.28SUBDRAIN EXCAVATION
0053 2026000000-E 815  5,700 SY  4.00 22800.00 4.60 26220.00 5.20 29640.00GEOTEXTILE FOR SUBSURF DRNS
0054 2036000000-E 815 957.6 CY  100.00 95760.00 121.00 115869.60 59.80 57264.48SUBDRAIN COARSE AGGREGATE
0055 2044000000-E 815  5,700 LF  14.00 79800.00 31.00 176700.00 28.30 161310.006" PERF SUBDRN PIPE
0056 2070000000-N 815  12 EA  800.00 9600.00 450.00 5400.00 916.60 10999.20SUBDRN PIPE OUTLET
0057 2077000000-E 815  72 LF  24.00 1728.00 44.00 3168.00 28.30 2037.606" OUTLET PIPE
0058 2209000000-E 838 1.5 CY  2500.00 3750.00 3605.00 5407.50 1714.30 2571.45ENDWALLS
0059 2264000000-E 840 1.941 CY  450.00 873.45 3700.00 7181.70 1860.60 3611.42PIPE PLUGS
0060 2275000000-E SP   97 CY  400.00 38800.00 535.00 51895.00 391.40 37965.80FLOWABLE FILL
0061 2286000000-N 840  72 EA  8500.00 612000.00 10526.00 757872.00 9780.30 704181.60MASNRY DRAINAGE STRUCT
0062 2297000000-E 840  40 CY  1800.00 72000.00 4401.00 176040.00 2382.00 95280.00MASNRY DRAINAGE STRUCT



I-26 FROM MILE MARKER 62.5 TO MILE MARKER 64.

WATSON CONTRACTING INC

FRANKLIN,  NC

BUCHANAN AND SONS INC NHM CONSTRUCTORS LLC

WHITTIER,  NC ASHEVILLE,  NC

NOV 02, 2021 10:27 AM POLK 2:00 PM 3 /  5 013
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TIP NO 0.892 MI
FED AID NO STATE FUNDED
GRADING, DRAINAGE, AND PAVING.

0063 2308000000-E 840 267.5 LF  300.00 80250.00 516.00 138030.00 2217.10 593074.25MASNRY DRAINAGE STRUCT
0064 2364200000-N 840  12 EA  850.00 10200.00 1054.00 12648.00 666.60 7999.20FRAME W/2GRTS 840.20 STD
0065 2365000000-N 840  26 EA  875.00 22750.00 1054.00 27404.00 706.60 18371.60FRAME W/2GRTS 840.22 STD
0066 2396000000-N 840  6 EA  775.00 4650.00 780.00 4680.00 603.20 3619.20FRAME W/COVER STD 840.54
0067 2473000000-N SP   16 EA  3200.00 51200.00 14000.00 224000.00 4710.60 75369.60GENERIC DRAINAGE ITEM (EA)

DE-WATERING
0068 2473000000-N SP   5 EA  2500.00 12500.00 10700.00 53500.00 12432.60 62163.00GENERIC DRAINAGE ITEM (EA)

HINGED GRATE
0069 2473000000-N SP   85 EA  1800.00 153000.00 7200.00 612000.00 3423.40 290989.00GENERIC DRAINAGE ITEM (EA)

SPECIAL DESIGN PIPE CONNECTION
0070 2556000000-E 846  2,500 LF  50.00 125000.00 38.70 96750.00 49.40 123500.00SHOULDER BERM GUTTER
0071 2619000000-E 850  5,750 SY  110.00 632500.00 81.00 465750.00 102.50 589375.004" CONCRETE PAVED DITCH
0072 2738000000-E SP   1,220 SY  175.00 213500.00 97.00 118340.00 149.50 182390.00GENERIC PAVING ITEM (SY)

6" CONCRETE PAVED DITCH
0073 3030000000-E 862  5,825 LF  30.00 174750.00 31.00 180575.00 28.60 166595.00STL BEAM GUARDRAIL
0074 3145000000-E 862  890 EA  100.00 89000.00 67.00 59630.00 90.10 80189.00EX LENGTH GR POST ** STL

(8')
0075 3150000000-N 862  5 EA  60.00 300.00 61.00 305.00 55.10 275.50ADDIT GUARDRAIL POSTS
0076 3210000000-N 862  1 EA  1350.00 1350.00 1455.00 1455.00 1272.60 1272.60GR END TYPE CAT-1
0077 3317000000-N SP   1 EA  2750.00 2750.00 3395.00 3395.00 2545.20 2545.20GR ANCHOR TYPE B-77
0078 3360000000-E 863  5,850 LF  2.50 14625.00 1.25 7312.50 1.60 9360.00REMOVE EXISTING GUARDRAIL
0079 3566000000-E 867  200 LF  18.00 3600.00 37.00 7400.00 15.90 3180.00WOVEN WIRE FENCE RESET
0080 3628000000-E 876  200 TON 60.00 12000.00 178.00 35600.00 96.60 19320.00RIP RAP, CLASS I
0081 3635000000-E 876  625 TON 65.00 40625.00 187.00 116875.00 96.60 60375.00RIP RAP, CLASS II
0082 3656000000-E 876  1,960 SY  3.75 7350.00 3.35 6566.00 5.70 11172.00GEOTEXTILE FOR DRAINGE
0083 4400000000-E 1110  164 SF  10.00 1640.00 10.70 1754.80 9.30 1525.20WORK ZONE SIGNS (STAT)
0084 4402000000-E SP   164 SF  11.00 1804.00 11.20 1836.80 9.80 1607.20HIGH VISIBILITY STAT SIGNS
0085 4405000000-E 1110  192 SF  25.00 4800.00 28.00 5376.00 12.90 2476.80WORK ZONE SIGNS (PORT)
0086 4407000000-E SP   192 SF  26.00 4992.00 30.50 5856.00 14.70 2822.40HIGH VISIBILITY PORT SIGNS
0087 4415000000-N 1115  6 EA  3250.00 19500.00 6550.00 39300.00 2439.20 14635.20FLASHING ARROW BOARD
0088 4420000000-N 1120  3 EA  20000.00 60000.00 10550.00 31650.00 9226.40 27679.20PORTABLE CHANGE MSG SIGN
0089 4423000000-N SP   2 EA  4450.00 8900.00 4730.00 9460.00 4136.00 8272.00WZ DIGITAL SPD LMT SIGNS
0090 4424000000-N SP   28 EA  3300.00 92400.00 2970.00 83160.00 2227.10 62358.80WZ PRESENCE LIGHTING
0091 4432000000-N SP   555 EA  85.00 47175.00 84.00 46620.00 62.60 34743.00HIGH VISIBILITY DRUMS
0092 4434000000-N SP   20 EA  140.00 2800.00 170.00 3400.00 127.30 2546.00SEQ FLASH WARN LIGHTS
0093 4465000000-N 1160  4 EA  10700.00 42800.00 11460.00 45840.00 5408.60 21634.40TEMPORARY CRASH CUSHIONS
0094 4470000000-N 1160  3 EA  3125.00 9375.00 4775.00 14325.00 2916.40 8749.20REM & RES CRASH CUSHION
0095 4480000000-N 1165  2 EA  32500.00 65000.00 38200.00 76400.00 13998.60 27997.20TMA
0096 4485000000-E 1170  1,325 LF  44.00 58300.00 51.00 67575.00 37.00 49025.00PORT CONC BARRIER
0097 4490000000-E 1170  3,800 LF  70.00 266000.00 77.00 292600.00 60.90 231420.00PORT CONC BARRIER(ANCHRD)
0098 4505000000-E 1170  6,980 LF  27.00 188460.00 31.00 216380.00 21.20 147976.00REM & RES PORT CONC BARR, ANCH
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0099 4510000000-N 1190  2,400 HR  75.00 180000.00 91.00 218400.00 53.00 127200.00LAW ENFORCEMENT
0100 4589000000-N SP  Lump Sum 14200.00 15200.00 13256.30GENERIC TRAFFIC CONTROL ITEM (LS)

DYNAMIC ZIPPER MERGE SYSTEM   DEPLOYMENT
0101 4600000000-N SP   4 EA  1125.00 4500.00 1195.00 4780.00 1044.60 4178.40GENERIC TRAFFIC CONTROL ITEM (EA)

CONNECTED LANE CLOSURE DEVICE
0102 4609000000-N SP   5 DAY 3180.00 15900.00 3400.00 17000.00 2969.40 14847.00GENERIC TRAFFIC CONTROL ITEM (DAY)

DYNAMIC ZIPPER MERGE SYSTEM
0103 4688000000-E 1205  22,374 LF  1.60 35798.40 1.70 38035.80 1.50 33561.00THERMO PVT MKG LINES,6"90 MILS
0104 4895000000-N SP   177 EA  80.00 14160.00 48.40 8566.80 47.70 8442.90GENERIC PAVEMENT MARKING ITEM (EA)

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0105 5255000000-N 1413 Lump Sum 75000.00 105000.00 108925.70PORTABLE LIGHTING
0106 6000000000-E 1605  14,265 LF  4.75 67758.75 3.25 46361.25 3.20 45648.00TEMPORARY SILT FENCE
0107 6006000000-E 1610  1,280 TON 66.00 84480.00 112.00 143360.00 62.80 80384.00EROS CONTRL STONE CL A
0108 6009000000-E 1610  2,765 TON 72.00 199080.00 110.00 304150.00 70.60 195209.00EROS CONTRL STONE CL B
0109 6012000000-E 1610  2,400 TON 60.00 144000.00 119.00 285600.00 44.20 106080.00SEDIMENT CONTROL STONE
0110 6015000000-E 1615 3.5 ACR 3000.00 10500.00 2550.00 8925.00 1060.50 3711.75TEMPORARY MULCHING
0111 6018000000-E 1620  200 LB  6.00 1200.00 7.10 1420.00 5.30 1060.00SEED FOR TEMP SEEDING
0112 6021000000-E 1620  1 TON 2500.00 2500.00 2825.00 2825.00 2121.00 2121.00FERT FOR TEMP SEEDING
0113 6024000000-E 1622  200 LF  15.00 3000.00 30.00 6000.00 26.10 5220.00TEMPORARY SLOPE DRAINS
0114 6029000000-E SP   5,880 LF  3.00 17640.00 2.15 12642.00 2.10 12348.00SAFETY FENCE
0115 6030000000-E 1630  2,810 CY  18.00 50580.00 33.00 92730.00 25.60 71936.00SILT EXCAVATION
0116 6036000000-E 1631  10,000 SY  2.15 21500.00 6.15 61500.00 1.60 16000.00MATTING FOR EROS CONTROL
0117 6037000000-E SP   100 SY  11.25 1125.00 11.00 1100.00 10.60 1060.00COIR FIBER MAT
0118 6042000000-E 1632  1,915 LF  8.25 15798.75 5.40 10341.00 5.30 10149.501/4" HARDWARE CLOTH
0119 6046000000-E 1636  50 LF  125.00 6250.00 258.00 12900.00 183.30 9165.00TEMP PIPE FOR STREAM CROSS
0120 6070000000-N 1639  4 EA  3400.00 13600.00 1500.00 6000.00 1920.10 7680.40SPECIAL STILLING BASINS
0121 6071020000-E SP   555 LB  8.00 4440.00 21.00 11655.00 26.50 14707.50POLYACRYLAMIDE (PAM)
0122 6084000000-E 1660  3 ACR 5000.00 15000.00 2700.00 8100.00 2651.30 7953.90SEEDING AND MULCHING
0123 6087000000-E 1660 1.5 ACR 1950.00 2925.00 215.00 322.50 212.10 318.15MOWING
0124 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00 10.60 530.00SEED FOR REPAIR SEEDING
0125 6093000000-E 1661 0.25 TON 2500.00 625.00 5650.00 1412.50 2121.00 530.25FERT FOR REPAIR SEEDING
0126 6096000000-E 1662  75 LB  17.00 1275.00 16.00 1200.00 15.90 1192.50SEED FOR SUPP SEEDING
0127 6108000000-E 1665 1.75 TON 2500.00 4375.00 4300.00 7525.00 2121.00 3711.75FERTILIZER TOPDRESSING
0128 6111000000-E SP   60 LF  600.00 36000.00 147.00 8820.00 185.60 11136.00IMPERVIOUS DIKE
0129 6114500000-N 1667  10 MHR 115.00 1150.00 215.00 2150.00 106.10 1061.00SPECIALIZED HAND MOWING
0130 6117000000-N SP   100 EA  275.00 27500.00 270.00 27000.00 265.10 26510.00RESPONSE FOR EROS CONTROL
0131 6117500000-N SP   8 EA  2000.00 16000.00 4110.00 32880.00 2121.00 16968.00CONC WASHOUT STRUCTURE
0132 6123000000-E 1670  1 ACR 8525.00 8525.00 12125.00 12125.00 1590.80 1590.80REFORESTATION
0133 6132000000-N SP   65 EA  190.00 12350.00 375.00 24375.00 294.90 19168.50GENERIC EROSION CONTROL ITEM (EA)

FABRIC INSERT INLET PROTECTION DEVICE
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0134 6132000000-N SP   195 EA  150.00 29250.00 750.00 146250.00 166.90 32545.50GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

 

    TOTAL 16495772.35 TOTAL 21843125.75 TOTAL 21993333.38CONTRACT TOTAL

 

    SUB-TOTAL 16495772.35 SUB-TOTAL 21843125.75 SUB-TOTAL 21993333.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16495772.35WATSON CONTRACTING INC
     2  21843125.75BUCHANAN AND SONS INC
     3  21993333.38NHM CONSTRUCTORS LLC


