
NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

T. A. LOVING COMPANY

GOLDSBORO,  NC

FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC

MORRISVILLE,  NC MOUNT AIRY,  NC

NOV 03, 2015 08:57 AM DARE 2:00 PM 1 /  12 001

32635.3.9 OCT 20 2015 C203756

TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 835000.00 772000.00  948000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 76300.00 250000.00  220000.00CONSTRUCTION SURVEYING

0003 0050000000-E 226  1 ACR 1.00 1.00 8500.00 8500.00 8500.00  8500.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  1,000 CY  30.00 30000.00 35.00 35000.00 35.00  35000.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 255222.88 800000.00  738100.00GRADING

0006 0134000000-E 240  500 CY  25.50 12750.00 22.00 11000.00 21.40  10700.00DRAINAGE DITCH EXCAVATION

0007 0156000000-E 250  54,400 SY  10.00 544000.00 8.10 440640.00 7.85  427040.00REMOVAL OF EXT ASPHALT PVMT

0008 0194000000-E SP   1,000 CY  33.80 33800.00 21.00 21000.00 20.00  20000.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  1,300 SY  1.70 2210.00 3.00 3900.00 2.75  3575.00GEOTEXTILE SOIL STABILIZATION

0010 0234000000-E SP   6,000 CY  29.00 174000.00 20.00 120000.00 20.00  120000.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL BORROW EXCAVATION

0011 0234000000-E SP   3,500 CY  13.30 46550.00 11.00 38500.00 10.00  35000.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL UNCLASSIFIED EXCAVATION

0012 0248000000-N SP  Lump Sum 42000.00 24000.00  23100.00GENERIC GRADING ITEM (LS)
REMOVE EXISTING SANDBAGS

0013 1099500000-E 505  100 CY  22.30 2230.00 17.00 1700.00 16.00  1600.00SHALLOW UNDERCUT

0014 1099700000-E 505  190 TON 46.80 8892.00 37.00 7030.00 36.00  6840.00CLASS IV SUBGRD STABILIZATION

0015 1111000000-E SP   750 TON 54.00 40500.00 37.00 27750.00 36.00  27000.00CLASS IV AGGREGATE STABILIZATION

0016 1220000000-E 545  20 TON 60.00 1200.00 51.00 1020.00 50.00  1000.00INCIDENTAL STONE BASE

0017 1308000000-E 607  9,800 SY  8.90 87220.00 6.00 58800.00 5.75  56350.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0018 1308000000-E 607  800 SY  19.00 15200.00 16.00 12800.00 15.45  12360.00MILLN ASPHALT PVMT ***** - *****
(0" TO 6")

0019 1330000000-E 607  300 SY  26.20 7860.00 27.00 8100.00 26.10  7830.00INCIDENTAL MILLING

0020 1489000000-E 610  5,800 TON 75.00 435000.00 60.00 348000.00 58.10  336980.00ASP CONC BASE CRS B25.0B

0021 1519000000-E 610  7,850 TON 80.00 628000.00 62.00 486700.00 60.40  474140.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  730 TON 480.00 350400.00 520.00 379600.00 512.30  373979.00ASP FOR PLANT MIX

0023 1577000000-E 620  55 TON 650.00 35750.00 700.00 38500.00 693.00  38115.00POLYM MOD ASP BNDR FOR PLT MIX

0024 1663000000-E 650  850 TON 125.00 106250.00 119.00 101150.00 118.40  100640.00OG ASP FRICT FC-2 MOD

0025 1693000000-E 654  100 TON 225.00 22500.00 250.00 25000.00 250.00  25000.00ASPH PLT MIX PVMT REPAIR

0026 3270000000-N SP   4 EA  2100.00 8400.00 1900.00 7600.00 1700.00  6800.00GR ANCHOR TYPE 350

0027 3345000000-E 864  520 LF  9.50 4940.00 8.00 4160.00 7.00  3640.00REMOVE & RESET GUARDRAIL

0028 3360000000-E 863  1,050 LF  2.00 2100.00 2.20 2310.00 2.00  2100.00REMOVE EXISTING GUARDRAIL

0029 3387000000-N 862  2 EA  1250.00 2500.00 1710.00 3420.00 1600.00  3200.00TEMP GDRL ANCH UNITS ******
(B-77)

0030 3420000000-E SP   2,050 LF  18.00 36900.00 16.00 32800.00 16.50  33825.00GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL

0031 3435000000-N SP   45 EA  40.00 1800.00 38.00 1710.00 35.00  1575.00GENERIC GUARDRAIL ITEM (EA)
ADDITIONAL GUARDRAIL POSTS

0032 3435000000-N SP   4 EA  1800.00 7200.00 1825.00 7300.00 1700.00  6800.00GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL ANCHOR UNITS TYPE III

0033 3635000000-E 876  500 TON 93.70 46850.00 130.00 65000.00 66.00  33000.00RIP RAP, CLASS II
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0034 3656000000-E 876  1,260 SY  5.30 6678.00 7.00 8820.00 4.50  5670.00GEOTEXTILE FOR DRAINGE

0035 4082000000-E 903  84 LF  20.00 1680.00 26.00 2184.00 20.00  1680.00SUPPORT, WOOD

0036 4102000000-N 904  6 EA  110.00 660.00 76.00 456.00 110.00  660.00SIGN ERECTION, TYPE E

0037 4400000000-E 1110  134 SF  10.00 1340.00 5.00 670.00 10.00  1340.00WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  96 SF  20.00 1920.00 9.50 912.00 15.00  1440.00WORK ZONE SIGNS (PORT)

0039 4410000000-E 1110  36 SF  6.50 234.00 4.00 144.00 6.50  234.00WORK ZONE SIGNS (BARR)

0040 4420000000-N 1120  2 EA  8800.00 17600.00 16000.00 32000.00 10000.00  20000.00PORTABLE CHANGE MSG SIGN

0041 4430000000-N 1130  210 EA  50.00 10500.00 20.00 4200.00 60.00  12600.00DRUMS

0042 4435000000-N 1135  60 EA  25.00 1500.00 20.00 1200.00 40.00  2400.00CONES

0043 4445000000-E 1145  32 LF  25.00 800.00 15.00 480.00 25.00  800.00BARRICADES (TYPE III)

0044 4455000000-N 1150  300 DAY 314.00 94200.00 220.00 66000.00 200.00  60000.00FLAGGER

0045 4470000000-N 1160  2 EA  2000.00 4000.00 2100.00 4200.00 2000.00  4000.00RESET CRASH CUSHION

0046 4480000000-N 1165  1 EA  40000.00 40000.00 12000.00 12000.00 7500.00  7500.00TMA

0047 4500000000-E 1170  2,880 LF  7.00 20160.00 6.00 17280.00 7.00  20160.00RESET PORT CONC BARRIER

0048 4650000000-N 1251  910 EA  7.00 6370.00 7.00 6370.00 7.00  6370.00TEMP RAISED PVMT MRKS

0049 4685000000-E 1205  27,520 LF  0.46 12659.20 0.65 17888.00 0.46  12659.20THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  27,520 LF  0.66 18163.20 0.67 18438.40 0.66  18163.20THERMO PVT MKG LINES 4"120

0051 4810000000-E 1205  89,640 LF  0.25 22410.00 0.25 22410.00 0.25  22410.00PAINT PVMT MARKINGS 4"

0052 4835000000-E 1205  180 LF  9.00 1620.00 9.10 1638.00 9.00  1620.00PAINT PVT MKG LINES 24"

0053 4840000000-N 1205  16 EA  25.00 400.00 26.00 416.00 25.00  400.00PAINT PVT MKG CHARACTER

0054 4845000000-N 1205  4 EA  65.00 260.00 66.00 264.00 65.00  260.00PAINT PVT MKG SYMBOL

0055 4850000000-E 1205  2,800 LF  2.00 5600.00 0.76 2128.00 2.00  5600.00LINE REMOVAL 4" WIDE

0056 4900000000-N 1251  175 EA  7.00 1225.00 7.50 1312.50 7.00  1225.00PERM RAISED PVMT MARKERS

0057 6000000000-E 1605  20,000 LF  3.00 60000.00 2.50 50000.00 2.25  45000.00TEMPORARY SILT FENCE

0058 6006000000-E 1610  200 TON 82.40 16480.00 75.00 15000.00 75.00  15000.00EROS CONTRL STONE CL A

0059 6009000000-E 1610  100 TON 82.60 8260.00 85.00 8500.00 85.00  8500.00EROS CONTRL STONE CL B

0060 6012000000-E 1610  50 TON 69.55 3477.50 60.00 3000.00 60.00  3000.00SEDIMENT CONTROL STONE

0061 6015000000-E 1615  20 ACR 1250.00 25000.00 1200.00 24000.00 1100.00  22000.00TEMPORARY MULCHING

0062 6018000000-E 1620  200 LB  3.00 600.00 5.50 1100.00 5.25  1050.00SEED FOR TEMP SEEDING

0063 6021000000-E 1620  2 TON 1000.00 2000.00 1000.00 2000.00 1000.00  2000.00FERT FOR TEMP SEEDING

0064 6024000000-E 1622  200 LF  20.80 4160.00 26.00 5200.00 25.00  5000.00TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   500 LF  2.50 1250.00 2.50 1250.00 2.50  1250.00SAFETY FENCE

0066 6030000000-E 1630  100 CY  26.00 2600.00 30.00 3000.00 30.00  3000.00SILT EXCAVATION

0067 6036000000-E 1631  2,000 SY  3.25 6500.00 2.50 5000.00 2.50  5000.00MATTING FOR EROS CONTROL

0068 6037000000-E SP   100 SY  14.00 1400.00 6.00 600.00 6.00  600.00COIR FIBER MAT

0069 6071012000-E SP   500 LF  12.75 6375.00 9.50 4750.00 9.50  4750.00COIR FIBER WATTLE

0070 6084000000-E 1660  20 ACR 2700.00 54000.00 2800.00 56000.00 2800.00  56000.00SEEDING AND MULCHING

0071 6087000000-E 1660  10 ACR 275.00 2750.00 250.00 2500.00 250.00  2500.00MOWING



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

T. A. LOVING COMPANY

GOLDSBORO,  NC

FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC

MORRISVILLE,  NC MOUNT AIRY,  NC

NOV 03, 2015 08:57 AM DARE 2:00 PM 3 /  12 001

32635.3.9 OCT 20 2015 C203756

TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

0072 6090000000-E 1661  100 LB  12.00 1200.00 15.00 1500.00 15.00  1500.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661  1 TON 1000.00 1000.00 1200.00 1200.00 1200.00  1200.00FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  100 LB  12.00 1200.00 6.00 600.00 6.00  600.00SEED FOR SUPP SEEDING

0075 6108000000-E 1665  2 TON 1000.00 2000.00 1200.00 2400.00 1200.00  2400.00FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 65.00 650.00 80.00 800.00 80.00  800.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   50 EA  510.00 25500.00 400.00 20000.00 650.00  32500.00RESPONSE FOR EROS CONTROL

0078 6132000000-N SP   4 EA  2500.00 10000.00 1800.00 7200.00 4250.00  17000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 575000.00 1010000.00  1089000.00CM&R TEMP ACCESS ***********
(3170+75.00 -L-)

0080 8021000000-N SP  Lump Sum 408500.00 489000.00  421877.82REMV EXIST STR **********
(3170+75.00 -L-)

0081 8112730000-N 450  20 EA  2150.00 43000.00 2800.00 56000.00 3200.00  64000.00PDA TESTING

0082 8121000000-N 412 Lump Sum 8000.00 36000.00  6250.00UNCL STR EXCAV STA *****
(3170+75.00 -L-)

0083 8210000000-N 422 Lump Sum 35250.00 72000.00  35900.00BRG APPR SLAB ***********
(3170+75.00 -L-)

0084 8224000000-E 425  29 LB  2.00 58.00 9.00 261.00 5.00  145.00EPOXY COAT REINF STL BRDG

0085 8333000000-E 450  23,040 LF  72.65 1673856.00 77.00 1774080.00 70.73  1629619.2016" PRESTR CONC PILES

0086 8393000000-N 450  100 EA  25.00 2500.00 770.00 77000.00 290.00  29000.00PILE REDRIVES

0087 8505000000-E 460 4,683.57 LF  114.00 533926.98 110.00 515192.70 80.51  377074.22VERT CONC BARRIER RAIL

0088 8622000000-E 876  1,825 SY  2.00 3650.00 4.00 7300.00 2.23  4069.75GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 150000.00 80000.00  75050.00ELASTOMERIC BEARINGS

0090 8762000000-E 430  28,102 LF  125.00 3512750.00 132.00 3709464.00 128.25  3604081.503'-0"X 1'-9"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 11375.00 20000.00  21220.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF DRIVEN     PILES

0092 8867000000-E SP  1,953.33 LF  300.00 585999.00 555.00 1084098.15 350.47  684583.57GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENTCAPS

0093 8867000000-E SP  1,908.67 LF  1120.50 2138664.74 1475.00 2815288.25 1775.00  3387889.25GENERIC STRUCTURE ITEM (LF)
CONCRETE SHEET PILE WALL

0094 8881000000-E SP   2,000 CY  2.00 4000.00 20.00 40000.00 30.00  60000.00GENERIC STRUCTURE ITEM (CY)
OFF-SITE JETTING SPOIL        DISPOSAL

0095 8892000000-E SP   13,925 SF  12.50 174062.50 12.00 167100.00 16.73  232965.25GENERIC STRUCTURE ITEM (SF)
REINFORCED APPROACH FILLS

0096 8990000000-N SP   5,000 DOL 500.00 2500000.00 270.00 1350000.00 532.00  2660000.00CONTRACT TIME

 

    TOTAL 16770500.00 TOTAL 17884785.00 TOTAL  18962355.96CONTRACT TOTAL

 

    SUB-TOTAL 4409907.78 SUB-TOTAL 4582000.90 SUB-TOTAL  4579630.40ROADWAY ITEMS



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).
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    SUB-TOTAL 12360592.22 SUB-TOTAL 13302784.10 SUB-TOTAL  14382725.56STRUCTURE ITEMS



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

S. T. WOOTEN CORPORATION

WILSON,  NC

MCLEAN CONTRACTING CO. INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.
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TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 875000.00 990000.00  900000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 92000.00 54670.00  325000.00CONSTRUCTION SURVEYING

0003 0050000000-E 226  1 ACR 1.00 1.00 8500.00 8500.00 8500.00  8500.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  1,000 CY  35.00 35000.00 35.00 35000.00 35.50  35500.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 746600.00 738100.00  745000.00GRADING

0006 0134000000-E 240  500 CY  21.40 10700.00 21.40 10700.00 21.50  10750.00DRAINAGE DITCH EXCAVATION

0007 0156000000-E 250  54,400 SY  7.85 427040.00 7.85 427040.00 7.95  432480.00REMOVAL OF EXT ASPHALT PVMT

0008 0194000000-E SP   1,000 CY  20.00 20000.00 20.00 20000.00 20.25  20250.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  1,300 SY  2.75 3575.00 2.75 3575.00 2.78  3614.00GEOTEXTILE SOIL STABILIZATION

0010 0234000000-E SP   6,000 CY  20.00 120000.00 20.00 120000.00 20.25  121500.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL BORROW EXCAVATION

0011 0234000000-E SP   3,500 CY  10.00 35000.00 10.00 35000.00 10.13  35455.00GENERIC GRADING ITEM (CY)
SUPPLEMENTAL UNCLASSIFIED EXCAVATION

0012 0248000000-N SP  Lump Sum 23100.00 23100.00  23000.00GENERIC GRADING ITEM (LS)
REMOVE EXISTING SANDBAGS

0013 1099500000-E 505  100 CY  16.00 1600.00 16.00 1600.00 16.20  1620.00SHALLOW UNDERCUT

0014 1099700000-E 505  190 TON 36.00 6840.00 36.00 6840.00 36.50  6935.00CLASS IV SUBGRD STABILIZATION

0015 1111000000-E SP   750 TON 36.00 27000.00 36.00 27000.00 36.50  27375.00CLASS IV AGGREGATE STABILIZATION

0016 1220000000-E 545  20 TON 50.00 1000.00 50.00 1000.00 50.50  1010.00INCIDENTAL STONE BASE

0017 1308000000-E 607  9,800 SY  5.75 56350.00 5.75 56350.00 5.82  57036.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0018 1308000000-E 607  800 SY  15.45 12360.00 15.45 12360.00 15.65  12520.00MILLN ASPHALT PVMT ***** - *****
(0" TO 6")

0019 1330000000-E 607  300 SY  26.10 7830.00 26.10 7830.00 26.43  7929.00INCIDENTAL MILLING

0020 1489000000-E 610  5,800 TON 58.10 336980.00 58.00 336400.00 58.84  341272.00ASP CONC BASE CRS B25.0B

0021 1519000000-E 610  7,850 TON 60.40 474140.00 60.40 474140.00 61.16  480106.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  730 TON 512.30 373979.00 512.30 373979.00 518.75  378687.50ASP FOR PLANT MIX

0023 1577000000-E 620  55 TON 693.00 38115.00 693.00 38115.00 701.75  38596.25POLYM MOD ASP BNDR FOR PLT MIX

0024 1663000000-E 650  850 TON 118.40 100640.00 118.40 100640.00 119.90  101915.00OG ASP FRICT FC-2 MOD

0025 1693000000-E 654  100 TON 250.00 25000.00 250.00 25000.00 253.15  25315.00ASPH PLT MIX PVMT REPAIR

0026 3270000000-N SP   4 EA  2100.00 8400.00 2100.00 8400.00 2631.40  10525.60GR ANCHOR TYPE 350

0027 3345000000-E 864  520 LF  9.50 4940.00 9.50 4940.00 22.30  11596.00REMOVE & RESET GUARDRAIL

0028 3360000000-E 863  1,050 LF  2.00 2100.00 2.00 2100.00 2.30  2415.00REMOVE EXISTING GUARDRAIL

0029 3387000000-N 862  2 EA  1250.00 2500.00 1350.00 2700.00 2116.50  4233.00TEMP GDRL ANCH UNITS ******
(B-77)

0030 3420000000-E SP   2,050 LF  18.00 36900.00 18.00 36900.00 20.60  42230.00GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL

0031 3435000000-N SP   45 EA  40.00 1800.00 40.00 1800.00 57.20  2574.00GENERIC GUARDRAIL ITEM (EA)
ADDITIONAL GUARDRAIL POSTS

0032 3435000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 2060.00  8240.00GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL ANCHOR UNITS TYPE III

0033 3635000000-E 876  500 TON 56.00 28000.00 56.00 28000.00 56.70  28350.00RIP RAP, CLASS II
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GRADING, DRAINAGE, PAVING & STRUCTURE.

0034 3656000000-E 876  1,260 SY  4.50 5670.00 4.50 5670.00 4.50  5670.00GEOTEXTILE FOR DRAINGE

0035 4082000000-E 903  84 LF  18.00 1512.00 15.00 1260.00 15.15  1272.60SUPPORT, WOOD

0036 4102000000-N 904  6 EA  115.00 690.00 125.00 750.00 126.50  759.00SIGN ERECTION, TYPE E

0037 4400000000-E 1110  134 SF  8.20 1098.80 8.50 1139.00 8.60  1152.40WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  96 SF  78.38 7524.48 7.65 734.40 7.75  744.00WORK ZONE SIGNS (PORT)

0039 4410000000-E 1110  36 SF  15.40 554.40 5.30 190.80 5.35  192.60WORK ZONE SIGNS (BARR)

0040 4420000000-N 1120  2 EA  15135.65 30271.30 13890.00 27780.00 14050.00  28100.00PORTABLE CHANGE MSG SIGN

0041 4430000000-N 1130  210 EA  86.65 18196.50 38.75 8137.50 39.20  8232.00DRUMS

0042 4435000000-N 1135  60 EA  36.11 2166.60 16.95 1017.00 17.15  1029.00CONES

0043 4445000000-E 1145  32 LF  27.05 865.60 22.00 704.00 22.25  712.00BARRICADES (TYPE III)

0044 4455000000-N 1150  300 DAY 240.55 72165.00 200.00 60000.00 300.00  90000.00FLAGGER

0045 4470000000-N 1160  2 EA  2000.00 4000.00 5600.00 11200.00 5650.00  11300.00RESET CRASH CUSHION

0046 4480000000-N 1165  1 EA  13473.80 13473.80 25000.00 25000.00 34600.00  34600.00TMA

0047 4500000000-E 1170  2,880 LF  7.00 20160.00 20.00 57600.00 20.00  57600.00RESET PORT CONC BARRIER

0048 4650000000-N 1251  910 EA  7.00 6370.00 5.85 5323.50 5.85  5323.50TEMP RAISED PVMT MRKS

0049 4685000000-E 1205  27,520 LF  0.46 12659.20 0.61 16787.20 0.61  16787.20THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  27,520 LF  0.66 18163.20 0.71 19539.20 0.71  19539.20THERMO PVT MKG LINES 4"120

0051 4810000000-E 1205  89,640 LF  0.25 22410.00 0.18 16135.20 0.18  16135.20PAINT PVMT MARKINGS 4"

0052 4835000000-E 1205  180 LF  9.00 1620.00 5.00 900.00 5.00  900.00PAINT PVT MKG LINES 24"

0053 4840000000-N 1205  16 EA  25.00 400.00 75.00 1200.00 75.00  1200.00PAINT PVT MKG CHARACTER

0054 4845000000-N 1205  4 EA  65.00 260.00 75.00 300.00 75.00  300.00PAINT PVT MKG SYMBOL

0055 4850000000-E 1205  2,800 LF  2.00 5600.00 1.00 2800.00 1.00  2800.00LINE REMOVAL 4" WIDE

0056 4900000000-N 1251  175 EA  7.00 1225.00 23.80 4165.00 23.80  4165.00PERM RAISED PVMT MARKERS

0057 6000000000-E 1605  20,000 LF  1.80 36000.00 2.25 45000.00 2.28  45600.00TEMPORARY SILT FENCE

0058 6006000000-E 1610  200 TON 75.00 15000.00 75.00 15000.00 75.95  15190.00EROS CONTRL STONE CL A

0059 6009000000-E 1610  100 TON 85.00 8500.00 85.00 8500.00 86.08  8608.00EROS CONTRL STONE CL B

0060 6012000000-E 1610  50 TON 60.00 3000.00 60.00 3000.00 60.76  3038.00SEDIMENT CONTROL STONE

0061 6015000000-E 1615  20 ACR 1100.00 22000.00 1100.00 22000.00 1114.00  22280.00TEMPORARY MULCHING

0062 6018000000-E 1620  200 LB  5.25 1050.00 5.25 1050.00 5.32  1064.00SEED FOR TEMP SEEDING

0063 6021000000-E 1620  2 TON 1000.00 2000.00 1000.00 2000.00 1012.66  2025.32FERT FOR TEMP SEEDING

0064 6024000000-E 1622  200 LF  25.00 5000.00 25.00 5000.00 25.32  5064.00TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   500 LF  2.00 1000.00 2.50 1250.00 2.53  1265.00SAFETY FENCE

0066 6030000000-E 1630  100 CY  30.00 3000.00 30.00 3000.00 30.38  3038.00SILT EXCAVATION

0067 6036000000-E 1631  2,000 SY  2.50 5000.00 2.50 5000.00 2.53  5060.00MATTING FOR EROS CONTROL

0068 6037000000-E SP   100 SY  9.50 950.00 9.50 950.00 6.08  608.00COIR FIBER MAT

0069 6071012000-E SP   500 LF  4.50 2250.00 9.50 4750.00 9.62  4810.00COIR FIBER WATTLE

0070 6084000000-E 1660  20 ACR 2800.00 56000.00 2800.00 56000.00 2835.44  56708.80SEEDING AND MULCHING

0071 6087000000-E 1660  10 ACR 250.00 2500.00 250.00 2500.00 253.17  2531.70MOWING



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

S. T. WOOTEN CORPORATION

WILSON,  NC

MCLEAN CONTRACTING CO. INFRASTRUCTURE AND INDUSTRIAL
CONSTRUCTORS SOUTHEAST, INC.

GLEN BURNIE,  MD VIRGINIA BEACH,  VA

NOV 03, 2015 08:57 AM DARE 2:00 PM 7 /  12 001

32635.3.9 OCT 20 2015 C203756

TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

0072 6090000000-E 1661  100 LB  15.00 1500.00 15.00 1500.00 15.19  1519.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661  1 TON 1200.00 1200.00 1200.00 1200.00 1215.19  1215.19FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  100 LB  6.00 600.00 6.00 600.00 6.08  608.00SEED FOR SUPP SEEDING

0075 6108000000-E 1665  2 TON 1200.00 2400.00 1200.00 2400.00 1215.19  2430.38FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 80.00 800.00 80.00 800.00 81.01  810.10SPECIALIZED HAND MOWING

0077 6117000000-N SP   50 EA  425.00 21250.00 650.00 32500.00 658.23  32911.50RESPONSE FOR EROS CONTROL

0078 6132000000-N SP   4 EA  5200.00 20800.00 21125.00 84500.00 3550.00  14200.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 750000.00 984415.00  740000.00CM&R TEMP ACCESS ***********
(3170+75.00 -L-)

0080 8021000000-N SP  Lump Sum 650000.00 389612.00  455000.00REMV EXIST STR **********
(3170+75.00 -L-)

0081 8112730000-N 450  20 EA  2000.00 40000.00 5500.00 110000.00 3150.00  63000.00PDA TESTING

0082 8121000000-N 412 Lump Sum 70000.00 88000.00  60000.00UNCL STR EXCAV STA *****
(3170+75.00 -L-)

0083 8210000000-N 422 Lump Sum 40000.00 57600.00  35500.00BRG APPR SLAB ***********
(3170+75.00 -L-)

0084 8224000000-E 425  29 LB  3.00 87.00 1.60 46.40 3.00  87.00EPOXY COAT REINF STL BRDG

0085 8333000000-E 450  23,040 LF  70.00 1612800.00 101.00 2327040.00 68.00  1566720.0016" PRESTR CONC PILES

0086 8393000000-N 450  100 EA  50.00 5000.00 2125.00 212500.00 125.00  12500.00PILE REDRIVES

0087 8505000000-E 460 4,683.57 LF  114.00 533926.98 157.00 735320.49 120.00  562028.40VERT CONC BARRIER RAIL

0088 8622000000-E 876  1,825 SY  2.50 4562.50 18.70 34127.50 3.00  5475.00GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 80000.00 116250.00  150000.00ELASTOMERIC BEARINGS

0090 8762000000-E 430  28,102 LF  175.00 4917850.00 200.00 5620400.00 175.00  4917850.003'-0"X 1'-9"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 25000.00 11180.00  30000.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF DRIVEN     PILES

0092 8867000000-E SP  1,953.33 LF  1000.00 1953330.00 501.00 978618.33 600.00  1171998.00GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENTCAPS

0093 8867000000-E SP  1,908.67 LF  1176.00 2244595.92 2150.00 4103640.50 2000.00  3817340.00GENERIC STRUCTURE ITEM (LF)
CONCRETE SHEET PILE WALL

0094 8881000000-E SP   2,000 CY  19.00 38000.00 22.25 44500.00 80.00  160000.00GENERIC STRUCTURE ITEM (CY)
OFF-SITE JETTING SPOIL        DISPOSAL

0095 8892000000-E SP   13,925 SF  15.75 219318.75 15.60 217230.00 15.80  220015.00GENERIC STRUCTURE ITEM (SF)
REINFORCED APPROACH FILLS

0096 8990000000-N SP   5,000 DOL 502.00 2510000.00  403.00  2015000.00CONTRACT TIME

 

    TOTAL 20095017.03 TOTAL 20616292.02 TOTAL  20773141.44CONTRACT TOTAL

 

    SUB-TOTAL 4400545.88 SUB-TOTAL 4585811.80 SUB-TOTAL  4790628.04ROADWAY ITEMS



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

   

NOV 03, 2015 08:57 AM DARE 2:00 PM 8 /  12 001

32635.3.9 OCT 20 2015 C203756

TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

    SUB-TOTAL 15694471.15 SUB-TOTAL 16030480.22 SUB-TOTAL  15982513.40STRUCTURE ITEMS



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

CONTI ENTERPRISES, INC

EDISON,  NJ  

NOV 03, 2015 08:57 AM DARE 2:00 PM 9 /  12 001

32635.3.9 OCT 20 2015 C203756

TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1200000.00 1350000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 125000.00 500000.00  CONSTRUCTION SURVEYING

0003 0050000000-E 226  1 ACR 8500.00 8500.00 7500.00 7500.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  1,000 CY  35.00 35000.00 35.00 35000.00  UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 1089000.00 992518.50  GRADING

0006 0134000000-E 240  500 CY  21.40 10700.00 17.00 8500.00  DRAINAGE DITCH EXCAVATION

0007 0156000000-E 250  54,400 SY  7.85 427040.00 6.00 326400.00  REMOVAL OF EXT ASPHALT PVMT

0008 0194000000-E SP   1,000 CY  20.00 20000.00 55.00 55000.00  SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  1,300 SY  2.75 3575.00 2.85 3705.00  GEOTEXTILE SOIL STABILIZATION

0010 0234000000-E SP   6,000 CY  20.00 120000.00 60.00 360000.00  GENERIC GRADING ITEM (CY)
SUPPLEMENTAL BORROW EXCAVATION

0011 0234000000-E SP   3,500 CY  10.00 35000.00 10.00 35000.00  GENERIC GRADING ITEM (CY)
SUPPLEMENTAL UNCLASSIFIED EXCAVATION

0012 0248000000-N SP  Lump Sum 23100.00 23100.00  GENERIC GRADING ITEM (LS)
REMOVE EXISTING SANDBAGS

0013 1099500000-E 505  100 CY  16.00 1600.00 17.00 1700.00  SHALLOW UNDERCUT

0014 1099700000-E 505  190 TON 36.00 6840.00 38.00 7220.00  CLASS IV SUBGRD STABILIZATION

0015 1111000000-E SP   750 TON 36.00 27000.00 38.00 28500.00  CLASS IV AGGREGATE STABILIZATION

0016 1220000000-E 545  20 TON 50.00 1000.00 55.00 1100.00  INCIDENTAL STONE BASE

0017 1308000000-E 607  9,800 SY  5.75 56350.00 6.00 58800.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0018 1308000000-E 607  800 SY  15.45 12360.00 15.00 12000.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 6")

0019 1330000000-E 607  300 SY  26.10 7830.00 25.00 7500.00  INCIDENTAL MILLING

0020 1489000000-E 610  5,800 TON 58.10 336980.00 57.50 333500.00  ASP CONC BASE CRS B25.0B

0021 1519000000-E 610  7,850 TON 60.40 474140.00 58.50 459225.00  ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  730 TON 512.30 373979.00 465.00 339450.00  ASP FOR PLANT MIX

0023 1577000000-E 620  55 TON 693.00 38115.00 650.00 35750.00  POLYM MOD ASP BNDR FOR PLT MIX

0024 1663000000-E 650  850 TON 118.40 100640.00 115.00 97750.00  OG ASP FRICT FC-2 MOD

0025 1693000000-E 654  100 TON 250.00 25000.00 245.00 24500.00  ASPH PLT MIX PVMT REPAIR

0026 3270000000-N SP   4 EA  1700.00 6800.00 1780.00 7120.00  GR ANCHOR TYPE 350

0027 3345000000-E 864  520 LF  7.00 3640.00 7.25 3770.00  REMOVE & RESET GUARDRAIL

0028 3360000000-E 863  1,050 LF  2.00 2100.00 2.25 2362.50  REMOVE EXISTING GUARDRAIL

0029 3387000000-N 862  2 EA  1600.00 3200.00 1650.00 3300.00  TEMP GDRL ANCH UNITS ******
(B-77)

0030 3420000000-E SP   2,050 LF  15.00 30750.00 15.50 31775.00  GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL

0031 3435000000-N SP   45 EA  35.00 1575.00 36.00 1620.00  GENERIC GUARDRAIL ITEM (EA)
ADDITIONAL GUARDRAIL POSTS

0032 3435000000-N SP   4 EA  1700.00 6800.00 1750.00 7000.00  GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL ANCHOR UNITS TYPE III

0033 3635000000-E 876  500 TON 7.80 3900.00 85.00 42500.00  RIP RAP, CLASS II



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

CONTI ENTERPRISES, INC

EDISON,  NJ  

NOV 03, 2015 08:57 AM DARE 2:00 PM 10 /  12 001

32635.3.9 OCT 20 2015 C203756

TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

0034 3656000000-E 876  1,260 SY  4.50 5670.00 4.50 5670.00  GEOTEXTILE FOR DRAINGE

0035 4082000000-E 903  84 LF  18.00 1512.00 20.00 1680.00  SUPPORT, WOOD

0036 4102000000-N 904  6 EA  115.00 690.00 120.00 720.00  SIGN ERECTION, TYPE E

0037 4400000000-E 1110  134 SF  5.20 696.80 27.00 3618.00  WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  96 SF  8.85 849.60 29.00 2784.00  WORK ZONE SIGNS (PORT)

0039 4410000000-E 1110  36 SF  9.35 336.60 30.00 1080.00  WORK ZONE SIGNS (BARR)

0040 4420000000-N 1120  2 EA  14000.00 28000.00 20000.00 40000.00  PORTABLE CHANGE MSG SIGN

0041 4430000000-N 1130  210 EA  57.60 12096.00 95.00 19950.00  DRUMS

0042 4435000000-N 1135  60 EA  29.00 1740.00 50.00 3000.00  CONES

0043 4445000000-E 1145  32 LF  21.00 672.00 34.00 1088.00  BARRICADES (TYPE III)

0044 4455000000-N 1150  300 DAY 200.00 60000.00 200.00 60000.00  FLAGGER

0045 4470000000-N 1160  2 EA  4925.39 9850.78 2500.00 5000.00  RESET CRASH CUSHION

0046 4480000000-N 1165  1 EA  12488.85 12488.85 57000.00 57000.00  TMA

0047 4500000000-E 1170  2,880 LF  5.00 14400.00 13.00 37440.00  RESET PORT CONC BARRIER

0048 4650000000-N 1251  910 EA  5.85 5323.50 7.00 6370.00  TEMP RAISED PVMT MRKS

0049 4685000000-E 1205  27,520 LF  0.61 16787.20 0.50 13760.00  THERMO PVT MKG LINES 4"90

0050 4686000000-E 1205  27,520 LF  0.71 19539.20 0.70 19264.00  THERMO PVT MKG LINES 4"120

0051 4810000000-E 1205  89,640 LF  0.18 16135.20 0.25 22410.00  PAINT PVMT MARKINGS 4"

0052 4835000000-E 1205  180 LF  5.00 900.00 10.00 1800.00  PAINT PVT MKG LINES 24"

0053 4840000000-N 1205  16 EA  75.00 1200.00 26.00 416.00  PAINT PVT MKG CHARACTER

0054 4845000000-N 1205  4 EA  75.00 300.00 70.00 280.00  PAINT PVT MKG SYMBOL

0055 4850000000-E 1205  2,800 LF  1.00 2800.00 2.00 5600.00  LINE REMOVAL 4" WIDE

0056 4900000000-N 1251  175 EA  23.80 4165.00 8.00 1400.00  PERM RAISED PVMT MARKERS

0057 6000000000-E 1605  20,000 LF  1.80 36000.00 2.50 50000.00  TEMPORARY SILT FENCE

0058 6006000000-E 1610  200 TON 75.00 15000.00 80.00 16000.00  EROS CONTRL STONE CL A

0059 6009000000-E 1610  100 TON 85.00 8500.00 90.00 9000.00  EROS CONTRL STONE CL B

0060 6012000000-E 1610  50 TON 60.00 3000.00 70.00 3500.00  SEDIMENT CONTROL STONE

0061 6015000000-E 1615  20 ACR 1100.00 22000.00 665.00 13300.00  TEMPORARY MULCHING

0062 6018000000-E 1620  200 LB  5.25 1050.00 5.00 1000.00  SEED FOR TEMP SEEDING

0063 6021000000-E 1620  2 TON 1000.00 2000.00 2200.00 4400.00  FERT FOR TEMP SEEDING

0064 6024000000-E 1622  200 LF  25.00 5000.00 26.00 5200.00  TEMPORARY SLOPE DRAINS

0065 6029000000-E SP   500 LF  2.00 1000.00 2.00 1000.00  SAFETY FENCE

0066 6030000000-E 1630  100 CY  30.00 3000.00 30.00 3000.00  SILT EXCAVATION

0067 6036000000-E 1631  2,000 SY  2.50 5000.00 2.00 4000.00  MATTING FOR EROS CONTROL

0068 6037000000-E SP   100 SY  4.46 446.00 6.50 650.00  COIR FIBER MAT

0069 6071012000-E SP   500 LF  9.50 4750.00 10.00 5000.00  COIR FIBER WATTLE

0070 6084000000-E 1660  20 ACR 2800.00 56000.00 2100.00 42000.00  SEEDING AND MULCHING

0071 6087000000-E 1660  10 ACR 250.00 2500.00 110.00 1100.00  MOWING



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

CONTI ENTERPRISES, INC

EDISON,  NJ  

NOV 03, 2015 08:57 AM DARE 2:00 PM 11 /  12 001

32635.3.9 OCT 20 2015 C203756

TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

0072 6090000000-E 1661  100 LB  15.00 1500.00 4.00 400.00  SEED FOR REPAIR SEEDING

0073 6093000000-E 1661  1 TON 1200.00 1200.00 1100.00 1100.00  FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  100 LB  6.00 600.00 5.00 500.00  SEED FOR SUPP SEEDING

0075 6108000000-E 1665  2 TON 1200.00 2400.00 1100.00 2200.00  FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 80.00 800.00 55.00 550.00  SPECIALIZED HAND MOWING

0077 6117000000-N SP   50 EA  650.00 32500.00 1.00 50.00  RESPONSE FOR EROS CONTROL

0078 6132000000-N SP   4 EA  4026.17 16104.68 3200.00 12800.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 2800000.00 2500000.00  CM&R TEMP ACCESS ***********
(3170+75.00 -L-)

0080 8021000000-N SP  Lump Sum 90000.00 150000.00  REMV EXIST STR **********
(3170+75.00 -L-)

0081 8112730000-N 450  20 EA  2200.00 44000.00 4000.00 80000.00  PDA TESTING

0082 8121000000-N 412 Lump Sum 20000.00 35000.00  UNCL STR EXCAV STA *****
(3170+75.00 -L-)

0083 8210000000-N 422 Lump Sum 115000.00 85000.00  BRG APPR SLAB ***********
(3170+75.00 -L-)

0084 8224000000-E 425  29 LB  2.60 75.40 5.00 145.00  EPOXY COAT REINF STL BRDG

0085 8333000000-E 450  23,040 LF  105.00 2419200.00 175.00 4032000.00  16" PRESTR CONC PILES

0086 8393000000-N 450  100 EA  900.00 90000.00 2750.00 275000.00  PILE REDRIVES

0087 8505000000-E 460 4,683.57 LF  90.00 421521.30 100.00 468357.00  VERT CONC BARRIER RAIL

0088 8622000000-E 876  1,825 SY  9.00 16425.00 5.00 9125.00  GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 150000.00 200000.00  ELASTOMERIC BEARINGS

0090 8762000000-E 430  28,102 LF  220.00 6182440.00 250.00 7025500.00  3'-0"X 1'-9"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 25000.00 50000.00  GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF DRIVEN     PILES

0092 8867000000-E SP  1,953.33 LF  530.00 1035264.90 1100.00 2148663.00  GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTR CONC BENTCAPS

0093 8867000000-E SP  1,908.67 LF  2600.00 4962542.00 2300.00 4389941.00  GENERIC STRUCTURE ITEM (LF)
CONCRETE SHEET PILE WALL

0094 8881000000-E SP   2,000 CY  43.00 86000.00 10.00 20000.00  GENERIC STRUCTURE ITEM (CY)
OFF-SITE JETTING SPOIL        DISPOSAL

0095 8892000000-E SP   13,925 SF  45.00 626625.00 20.00 278500.00  GENERIC STRUCTURE ITEM (SF)
REINFORCED APPROACH FILLS

0096 8990000000-N SP   5,000 DOL 472.00 2360000.00 500.00 2500000.00  CONTRACT TIME

 

    TOTAL 26498111.01 TOTAL 29937477.00  CONTRACT TOTAL

 

    SUB-TOTAL 5054017.41 SUB-TOTAL 5690246.00  ROADWAY ITEMS



NC-12 - SHORT-TERM IMPROVEMENTS AT PEA ISLAND (PHASE II).

   

NOV 03, 2015 08:57 AM DARE 2:00 PM 12 /  12 001

32635.3.9 OCT 20 2015 C203756

TIP NO 1.017 MIB-2500AB

FED AID NO BRNHF-0012(62)

GRADING, DRAINAGE, PAVING & STRUCTURE.

    SUB-TOTAL 21444093.60 SUB-TOTAL 24247231.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16770500.00   T. A. LOVING COMPANY

     2  17884785.00   FLATIRON CONSTRUCTORS INC

     3  18962355.96   SMITH-ROWE, LLC

     4  20095017.03   S. T. WOOTEN CORPORATION

     5  20616292.02   MCLEAN CONTRACTING CO.

     6  20773141.44   INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS
SOUTHEAST, INC.

     7  26498111.01   THALLE CONSTRUCTION CO., INC.

     8  29937477.00   CONTI ENTERPRISES, INC



US-17 FROM SOUTH CAROLINA STATE LINE TO NC-904 AND 14 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

HIGHLAND PAVING CO., LLC

ROCKY MOUNT,  NC FAYETTEVILLE,  NC

NOV 03, 2015 08:57 AM BRUNSWICK 2:00 PM 1 /  2 002

2016CPT.03.09.10101,  2016CPT.03.09.20101 OCT 20 2015 C203760

TIP NO 16.250 MI

FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONSTRUCTION, GUARDRAIL, & SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 273000.00 197000.00  286320.00MOBILIZATION

0002 0106000000-E 230  2,591 CY  39.80 103121.80 50.00 129550.00 47.00  121777.00BORROW EXCAVATION

0003 1220000000-E 545  230 TON 71.97 16553.10 60.00 13800.00 61.20  14076.00INCIDENTAL STONE BASE

0004 1245000000-E SP  42.18 SMI 1685.14 71079.21 2500.00 105450.00 1900.00  80142.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  1,136 SY  8.50 9656.00 4.49 5100.64 15.30  17380.80MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  500 SY  8.50 4250.00 5.25 2625.00 16.30  8150.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  2,430 SY  5.83 14166.90 4.12 10011.60 11.20  27216.00INCIDENTAL MILLING

0008 1519000000-E 610  10,180 TON 53.00 539540.00 52.50 534450.00 56.75  577715.00ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   1,050 TON 75.00 78750.00 71.00 74550.00 72.70  76335.00ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  32,973 TON 56.00 1846488.00 58.00 1912434.00 58.50  1928920.50ASP CONC SURF CRS S9.5C

0011 1525000000-E 610  398 TON 60.00 23880.00 67.00 26666.00 73.80  29372.40ASP CONC SURF CRS SF9.5A

0012 1526000000-E SP   771 TON 60.00 46260.00 75.50 58210.50 70.15  54085.65ASP CONC SURF CRS S4.75A

0013 1575000000-E 620  2,707 TON 425.00 1150475.00 460.00 1245220.00 440.00  1191080.00ASP FOR PLANT MIX

0014 1775500000-E SP   1,349 SY  3.16 4262.84 18.00 24282.00 10.00  13490.00AST, MAT COAT, #*** STONE
(#67)

0015 1838000000-E SP   540 GAL 2.43 1312.20 2.00 1080.00 5.00  2700.00EMULSION FOR AST

0016 1880000000-E SP   10 TON 93.95 939.50 200.00 2000.00 160.00  1600.00GENERIC PAVING ITEM (TON)
ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)

0017 1880000000-E SP   220 TON 78.50 17270.00 160.00 35200.00 162.00  35640.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0018 1880000000-E SP   5,235 TON 78.50 410947.50 134.00 701490.00 162.00  848070.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0019 2752000000-E SP   100 LF  24.00 2400.00 45.00 4500.00 50.00  5000.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 6" X 9" CON- CRETE CURB

0020 2845000000-N 858  3 EA  600.00 1800.00 750.00 2250.00 500.00  1500.00ADJ METER OR VALVE BOXES

0021 3210000000-N 862  5 EA  500.00 2500.00 500.00 2500.00 525.00  2625.00GR ANCHOR TYPE CAT-1

0022 3270000000-N SP   9 EA  1900.00 17100.00 1900.00 17100.00 1900.00  17100.00GR ANCHOR TYPE 350

0023 3420000000-E SP   1,925 LF  16.00 30800.00 16.00 30800.00 16.00  30800.00GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING     GUARDRAIL

0024 4413000000-E SP   2,064 SF  6.50 13416.00 4.90 10113.60 6.50  13416.00WORK ZONE ADV/GEN WARN SIGN

0025 4457000000-N SP  Lump Sum 535000.00 125000.00  57500.00TEMP TRAFFIC CONTROL (SP)

0026 4510000000-N SP   240 HR  60.00 14400.00 50.00 12000.00 40.00  9600.00LAW ENFORCEMENT

0027 4685000000-E 1205  69,972 LF  0.46 32187.12 0.46 32187.12 0.46  32187.12THERMO PVT MKG LINES 4"90

0028 4686000000-E 1205  42,920 LF  0.54 23176.80 0.54 23176.80 0.54  23176.80THERMO PVT MKG LINES 4"120

0029 4688000000-E 1205  147,528 LF  0.61 89992.08 0.61 89992.08 0.61  89992.08THERMO PVT MKG LINES,6"90 MILS

0030 4690000000-E 1205  24,309 LF  0.80 19447.20 0.80 19447.20 0.80  19447.20THERMO PVT MKG LINES 6"120 MILS

0031 4700000000-E 1205  758 LF  2.85 2160.30 2.85 2160.30 2.85  2160.3012"WIDE THERMO 90 MILS

0032 4710000000-E 1205  356 LF  5.60 1993.60 5.60 1993.60 5.60  1993.6024"WIDE THERMO 120 MILS

0033 4721000000-E 1205  12 EA  40.00 480.00 40.00 480.00 40.00  480.00THERMO PVT MKG CHARACTER 120



US-17 FROM SOUTH CAROLINA STATE LINE TO NC-904 AND 14 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

HIGHLAND PAVING CO., LLC

ROCKY MOUNT,  NC FAYETTEVILLE,  NC

NOV 03, 2015 08:57 AM BRUNSWICK 2:00 PM 2 /  2 002

2016CPT.03.09.10101,  2016CPT.03.09.20101 OCT 20 2015 C203760

TIP NO 16.250 MI

FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONSTRUCTION, GUARDRAIL, & SIGNALS.

0034 4725000000-E 1205  352 EA  110.00 38720.00 110.00 38720.00 110.00  38720.00THERMO PVT SYMBOL 90MILS

0035 4815000000-E 1205  5,624 LF  0.50 2812.00 0.50 2812.00 0.50  2812.00PAINT PVMT MARKINGS 6"

0036 4835000000-E 1205  356 LF  3.00 1068.00 3.00 1068.00 3.00  1068.00PAINT PVT MKG LINES 24"

0037 4840000000-N 1205  12 EA  25.00 300.00 25.00 300.00 25.00  300.00PAINT PVT MKG CHARACTER

0038 4845000000-N 1205  76 EA  35.00 2660.00 35.00 2660.00 35.00  2660.00PAINT PVT MKG SYMBOL

0039 4850000000-E 1205  400 LF  1.00 400.00 1.00 400.00 1.00  400.00LINE REMOVAL 4" WIDE

0040 4870000000-E 1205  400 LF  2.50 1000.00 2.50 1000.00 2.50  1000.00LINE REMOVAL 24" WIDE

0041 4900000000-N 1251  572 EA  3.85 2202.20 3.85 2202.20 3.85  2202.20PERM RAISED PVMT MARKERS

0042 4905000000-N 1253  1,538 EA  23.55 36219.90 23.55 36219.90 23.55  36219.90SNOWPLB PVMT MRKER

0043 6000000000-E 1605  2,109 LF  2.50 5272.50 2.50 5272.50 0.10  210.90TEMPORARY SILT FENCE

0044 6009000000-E 1610  530 TON 41.00 21730.00 100.00 53000.00 57.00  30210.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  530 TON 32.50 17225.00 90.00 47700.00 45.00  23850.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 21.09 ACR 650.00 13708.50 650.00 13708.50 1.00  21.09TEMPORARY MULCHING

0047 6018000000-E 1620  200 LB  2.00 400.00 2.00 400.00 1.00  200.00SEED FOR TEMP SEEDING

0048 6036000000-E 1631  200 SY  3.00 600.00 3.00 600.00 0.10  20.00MATTING FOR EROS CONTROL

0049 6042000000-E 1632  1,055 LF  0.75 791.25 0.75 791.25 0.10  105.501/4" HARDWARE CLOTH

0050 6071010000-E SP   390 LF  8.00 3120.00 8.00 3120.00 1.00  390.00WATTLE

0051 6084000000-E 1660 4.93 ACR 1250.00 6162.50 1250.00 6162.50 1.00  4.93SEEDING AND MULCHING

0052 6090000000-E 1661  1,055 LB  2.00 2110.00 2.00 2110.00 0.10  105.50SEED FOR REPAIR SEEDING

0053 6093000000-E 1661 5.3 TON 600.00 3180.00 600.00 3180.00 1.00  5.30FERT FOR REPAIR SEEDING

0054 7300000000-E 1715  320 LF  5.75 1840.00 5.75 1840.00 5.75  1840.00UNPAVED TRENCH (***********)
(1, 2")

0055 7324000000-N 1716  4 EA  125.00 500.00 125.00 500.00 125.00  500.00JUNCTION BOX (STANDARD SIZE)

0056 7444000000-E 1725  5,840 LF  5.20 30368.00 5.20 30368.00 5.20  30368.00INDUCTIVE LOOP SAWCUT

0057 7456000000-E 1726  3,330 LF  1.55 5161.50 1.55 5161.50 1.55  5161.50LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 5596356.50 TOTAL 5712116.79 TOTAL  5799423.27CONTRACT TOTAL

 

    SUB-TOTAL 5596356.50 SUB-TOTAL 5712116.79 SUB-TOTAL  5799423.27ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5596356.50   S. T. WOOTEN CORPORATION

     2  5712116.79   BARNHILL CONTRACTING COMPANY

     3  5799423.27   HIGHLAND PAVING CO., LLC



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. SMITH-ROWE, LLC

RUTHERFORDTON,  NC MOUNT AIRY,  NC

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 1 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47000.00 40000.00  51000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 7500.00  10100.00BRG APP SUB REG TIER**
(14+70.50)

0003 0043000000-N 226 Lump Sum 57980.00 90000.00  82706.10GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  7.00 700.00 15.00 1500.00 15.00  1500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  15.00 1500.00 30.00 3000.00 10.00  1000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  800 SY  1.00 800.00 2.00 1600.00 2.00  1600.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 33.00 330.00 18.00 180.00 40.00  400.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  2.00 40.00 2.00 40.00 8.50  170.00FND CONDIT GEOTEXTILE

0010 0372000000-E 310  60 LF  60.00 3600.00 45.00 2700.00 46.50  2790.0018" RC PIPE CULV III

0011 0995000000-E 340  24 LF  11.00 264.00 10.00 240.00 20.50  492.00PIPE REMOVAL

0012 1099500000-E 505  300 CY  7.00 2100.00 10.00 3000.00 7.90  2370.00SHALLOW UNDERCUT

0013 1099700000-E 505  600 TON 15.00 9000.00 16.00 9600.00 18.00  10800.00CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  75 TON 40.00 3000.00 16.00 1200.00 44.25  3318.75AGGREGATE BASE COURSE

0015 1220000000-E 545  250 TON 17.00 4250.00 16.00 4000.00 15.50  3875.00INCIDENTAL STONE BASE

0016 1489000000-E 610  420 TON 62.00 26040.00 62.00 26040.00 62.00  26040.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  200 TON 67.00 13400.00 67.00 13400.00 67.00  13400.00ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  370 TON 69.00 25530.00 69.00 25530.00 69.00  25530.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  55 TON 524.00 28820.00 524.00 28820.00 524.00  28820.00ASP FOR PLANT MIX

0020 2000000000-N 806  5 EA  300.00 1500.00 200.00 1000.00 195.00  975.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1600.00 3200.00 1275.00 2550.00 1250.00  2500.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  550.00 1100.00 500.00 1000.00 475.00  950.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  13 LF  69.00 897.00 100.00 1300.00 125.00  1625.00SHOULDER BERM GUTTER

0024 2752000000-E SP   5 LF  100.00 500.00 50.00 250.00 95.00  475.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0025 3030000000-E 862  100 LF  14.25 1425.00 17.50 1750.00 14.25  1425.00STL BM GUARDRAIL

0026 3045000000-E 862 62.5 LF  15.25 953.13 19.50 1218.75 15.25  953.13SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00 1.00  5.00ADDIT GUARDRAIL POSTS

0028 3195000000-N 862  1 EA  375.00 375.00 550.00 550.00 375.00  375.00GR ANCHOR TYPE AT-1

0029 3215000000-N 862  4 EA  1600.00 6400.00 1500.00 6000.00 1600.00  6400.00GR ANCHOR TYPE III

0030 3270000000-N SP   3 EA  1700.00 5100.00 1850.00 5550.00 1700.00  5100.00GR ANCHOR TYPE 350

0031 3649000000-E 876  3 TON 90.00 270.00 38.00 114.00 105.00  315.00RIP RAP, CLASS B

0032 3656000000-E 876  1,265 SY  1.25 1581.25 2.00 2530.00 2.10  2656.50GEOTEXTILE FOR DRAINGE

0033 3659000000-N SP   1 EA  1100.00 1100.00 950.00 950.00 1230.00  1230.00PREFORMED SCOUR HOLES

0034 4072000000-E 903  91 LF  5.00 455.00 5.00 455.00 5.00  455.00SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  88.00 176.00 88.00 176.00 88.00  176.00SIGN ERECTION, TYPE D

0036 4102000000-N 904  2 EA  65.00 130.00 65.00 130.00 65.00  130.00SIGN ERECTION, TYPE E

0037 4155000000-N 907  11 EA  1.00 11.00 1.00 11.00 1.00  11.00DISPOSE SIGN SYST U-CHAN



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. SMITH-ROWE, LLC

RUTHERFORDTON,  NC MOUNT AIRY,  NC

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 2 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4400000000-E 1110  536 SF  4.00 2144.00 4.00 2144.00 4.00  2144.00WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  141 SF  5.00 705.00 5.00 705.00 5.00  705.00WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  96 LF  15.00 1440.00 30.00 2880.00 15.00  1440.00BARRICADES (TYPE III)

0041 4685000000-E 1205  1,269 LF  0.87 1104.03 1.41 1789.29 1.24  1573.56THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  1,245 LF  0.95 1182.75 1.51 1879.95 1.32  1643.40THERMO PVT MKG LINES 4"120

0043 4900000000-N 1251  8 EA  5.00 40.00 25.00 200.00 5.00  40.00PERM RAISED PVMT MARKERS

0044 6000000000-E 1605  1,800 LF  2.50 4500.00 2.75 4950.00 2.00  3600.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 20.00 3000.00 22.00 3300.00 18.00  2700.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  135 TON 20.00 2700.00 38.00 5130.00 20.00  2700.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  410 TON 20.00 8200.00 22.00 9020.00 16.00  6560.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 1100.00 550.00 200.00 100.00 1200.00  600.00TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  7.00 700.00 1.00 100.00 2.00  200.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.5 TON 1500.00 750.00 100.00 50.00 400.00  200.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  5.00 1000.00 4.50 900.00 3.00  600.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   400 LF  2.00 800.00 2.75 1100.00 2.00  800.00SAFETY FENCE

0053 6030000000-E 1630  180 CY  3.00 540.00 8.00 1440.00 1.00  180.00SILT EXCAVATION

0054 6036000000-E 1631  700 SY  1.95 1365.00 2.00 1400.00 1.90  1330.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   300 SY  4.00 1200.00 5.50 1650.00 6.00  1800.00COIR FIBER MAT

0056 6038000000-E SP   275 SY  4.00 1100.00 6.50 1787.50 7.00  1925.00PERM SOIL REINF MAT

0057 6042000000-E 1632  550 LF  3.50 1925.00 4.00 2200.00 3.50  1925.001/4" HARDWARE CLOTH

0058 6070000000-N 1639  12 EA  150.00 1800.00 150.00 1800.00 50.00  600.00SPECIAL STILLING BASINS

0059 6071010000-E SP   200 LF  4.50 900.00 8.00 1600.00 8.00  1600.00WATTLE

0060 6071020000-E SP   60 LB  12.00 720.00 10.00 600.00 2.00  120.00POLYACRYLAMIDE (PAM)

0061 6084000000-E 1660 0.5 ACR 2200.00 1100.00 4500.00 2250.00 3200.00  1600.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.5 ACR 10.00 5.00 100.00 50.00 100.00  50.00MOWING

0063 6090000000-E 1661  50 LB  3.00 150.00 1.00 50.00 1.00  50.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 1500.00 375.00 100.00 25.00 50.00  12.50FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  3.00 150.00 1.00 50.00 5.00  250.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.5 TON 1200.00 600.00 100.00 50.00 1500.00  750.00FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 10.00 100.00 20.00 200.00 45.00  450.00SPECIALIZED HAND MOWING

0068 6117000000-N SP   18 EA  1.00 18.00 125.00 2250.00 1.00  18.00RESPONSE FOR EROS CONTROL

0069 6123000000-E 1670 0.1 ACR 3500.00 350.00 3000.00 300.00 10000.00  1000.00REFORESTATION

0070 6132000000-N SP   4 EA  1500.00 6000.00 750.00 3000.00 915.00  3660.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 10000.00 7500.00  4500.00CM&R TEMP ACCESS ***********
(14+70.50 -L-)

0072 8035000000-N 402 Lump Sum 25000.00 25000.00  49500.00REMV EXIST STR **********
(14+70.50 -L-)



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APPLE TUCK & ASSOCIATES, INC. SMITH-ROWE, LLC

RUTHERFORDTON,  NC MOUNT AIRY,  NC

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 3 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8096000000-E 450  51 LF  300.00 15300.00 375.00 19125.00 196.51  10022.01PILE EXCAVATION IN SOIL

0074 8097000000-E 450  19 LF  300.00 5700.00 375.00 7125.00 196.51  3733.69PILE EXCAVATION NOT IN SOIL

0075 8105520000-E 411  39 LF  770.00 30030.00 1275.00 49725.00 377.18  14710.023'-0" DRILLD PIER IN SOIL

0076 8105620000-E 411  56 LF  840.00 47040.00 1275.00 71400.00 2030.42  113703.523'-0" DRILLD PIER NO SOIL

0077 8111200000-E 411 47.7 LF  250.00 11925.00 35.00 1669.50 152.57  7277.59PERM STL CASING FOR 3' PIER

0078 8113000000-N 411  2 EA  1000.00 2000.00 200.00 400.00 1125.00  2250.00SID INSPECTIONS

0079 8115000000-N 411  2 EA  2000.00 4000.00 500.00 1000.00 2250.00  4500.00CSL TESTING

0080 8121000000-N 412 Lump Sum 19000.00 10000.00  12500.00UNCL STR EXCAV STA *****
(14+70.50 -L-)

0082 8182000000-E 420 86.5 CY  800.00 69200.00 850.00 73525.00 721.09  62374.29CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 15000.00 20000.00  19525.00BRG APPR SLAB ***********
(14+70.50 -L-)

0084 8217000000-E 425  24,887 LB  1.25 31108.75 1.05 26131.35 0.91  22647.17REINF STEEL (BRIDGE)

0085 8238000000-E 425  2,556 LB  4.00 10224.00 3.00 7668.00 2.47  6313.32SPIRAL COL REINF STL BRG

0086 8364000000-E 450  230 LF  65.00 14950.00 40.00 9200.00 56.57  13011.10HP12X53 PILES

0087 8391000000-N 450  7 EA  200.00 1400.00 300.00 2100.00 205.00  1435.00STEEL PILE POINTS

0088 8608000000-E 876  289 TON 45.00 13005.00 43.50 12571.50 43.15  12470.35RIP RAP II (2'-0")

0089 8622000000-E 876  320 SY  2.00 640.00 2.00 640.00 2.20  704.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 7200.00 10000.00  7075.00ELASTOMERIC BEARINGS

0091 8762000000-E 430  840 LF  130.00 109200.00 125.00 105000.00 119.93  100741.203'-0"X 1'-9"PRESTR SLABS

0092 8763000000-E 430  840 LF  165.00 138600.00 145.00 121800.00 159.27  133786.803'-0" X 2'-0"PRESTR SLABS

0093 8867000000-E SP  264.6 LF  65.00 17199.00 100.00 26460.00 79.51  21038.35GENERIC STRUCTURE ITEM (LF)
1'-9" x 10 1/2" CONC CURB

0094 8867000000-E SP  264.6 LF  200.00 52920.00 225.00 59535.00 243.14  64334.84GENERIC STRUCTURE ITEM (LF)
42" OREGON RAIL

 

    TOTAL 957388.91 TOTAL 1006575.84 TOTAL  1022649.19CONTRACT TOTAL

 

    SUB-TOTAL 306747.16 SUB-TOTAL 339000.49 SUB-TOTAL  334495.94ROADWAY ITEMS

    SUB-TOTAL 650641.75 SUB-TOTAL 667575.35 SUB-TOTAL  688153.25STRUCTURE ITEMS



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 4 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55250.00 61500.00  60000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8510.00 10000.00  15000.00BRG APP SUB REG TIER**
(14+70.50)

0003 0043000000-N 226 Lump Sum 75000.00 72000.00  99000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  15.00 1500.00 15.00 1500.00 22.00  2200.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  35.00 3500.00 30.00 3000.00 50.00  5000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  800 SY  2.00 1600.00 2.00 1600.00 4.00  3200.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 50.00 500.00 18.00 180.00 55.00  550.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  2.00 40.00 2.00 40.00 4.00  80.00FND CONDIT GEOTEXTILE

0010 0372000000-E 310  60 LF  30.00 1800.00 45.00 2700.00 60.00  3600.0018" RC PIPE CULV III

0011 0995000000-E 340  24 LF  15.00 360.00 10.00 240.00 30.00  720.00PIPE REMOVAL

0012 1099500000-E 505  300 CY  25.00 7500.00 10.00 3000.00 18.00  5400.00SHALLOW UNDERCUT

0013 1099700000-E 505  600 TON 22.00 13200.00 16.00 9600.00 30.00  18000.00CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  75 TON 25.00 1875.00 16.00 1200.00 40.00  3000.00AGGREGATE BASE COURSE

0015 1220000000-E 545  250 TON 25.00 6250.00 16.00 4000.00 30.00  7500.00INCIDENTAL STONE BASE

0016 1489000000-E 610  420 TON 62.00 26040.00 62.00 26040.00 72.00  30240.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  200 TON 67.00 13400.00 67.00 13400.00 72.00  14400.00ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  370 TON 69.00 25530.00 69.00 25530.00 68.00  25160.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  55 TON 524.00 28820.00 524.00 28820.00 500.00  27500.00ASP FOR PLANT MIX

0020 2000000000-N 806  5 EA  300.00 1500.00 200.00 1000.00 400.00  2000.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1375.00 2750.00 1275.00 2550.00 2000.00  4000.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  575.00 1150.00 500.00 1000.00 800.00  1600.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  13 LF  60.00 780.00 200.00 2600.00 30.00  390.00SHOULDER BERM GUTTER

0024 2752000000-E SP   5 LF  60.00 300.00 200.00 1000.00 50.00  250.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0025 3030000000-E 862  100 LF  17.50 1750.00 17.50 1750.00 14.25  1425.00STL BM GUARDRAIL

0026 3045000000-E 862 62.5 LF  19.50 1218.75 19.50 1218.75 15.25  953.13SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 1.00  5.00ADDIT GUARDRAIL POSTS

0028 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00 375.00  375.00GR ANCHOR TYPE AT-1

0029 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1600.00  6400.00GR ANCHOR TYPE III

0030 3270000000-N SP   3 EA  1850.00 5550.00 1850.00 5550.00 1700.00  5100.00GR ANCHOR TYPE 350

0031 3649000000-E 876  3 TON 50.00 150.00 38.00 114.00 110.00  330.00RIP RAP, CLASS B

0032 3656000000-E 876  1,265 SY  2.00 2530.00 2.00 2530.00 4.00  5060.00GEOTEXTILE FOR DRAINGE

0033 3659000000-N SP   1 EA  1150.00 1150.00 950.00 950.00 1200.00  1200.00PREFORMED SCOUR HOLES

0034 4072000000-E 903  91 LF  5.00 455.00 5.00 455.00 5.05  459.55SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  88.00 176.00 88.00 176.00 110.00  220.00SIGN ERECTION, TYPE D

0036 4102000000-N 904  2 EA  65.00 130.00 65.00 130.00 85.00  170.00SIGN ERECTION, TYPE E

0037 4155000000-N 907  11 EA  1.00 11.00 1.00 11.00 5.00  55.00DISPOSE SIGN SYST U-CHAN



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 5 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4400000000-E 1110  536 SF  4.00 2144.00 4.00 2144.00 4.20  2251.20WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  141 SF  5.00 705.00 5.00 705.00 4.65  655.65WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  96 LF  15.00 1440.00 15.00 1440.00 16.00  1536.00BARRICADES (TYPE III)

0041 4685000000-E 1205  1,269 LF  0.87 1104.03 0.87 1104.03 1.41  1789.29THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  1,245 LF  0.95 1182.75 0.95 1182.75 1.51  1879.95THERMO PVT MKG LINES 4"120

0043 4900000000-N 1251  8 EA  5.00 40.00 5.00 40.00 25.00  200.00PERM RAISED PVMT MARKERS

0044 6000000000-E 1605  1,800 LF  2.10 3780.00 2.75 4950.00 2.50  4500.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 35.00 5250.00 22.00 3300.00 50.00  7500.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  135 TON 35.00 4725.00 38.00 5130.00 50.00  6750.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  410 TON 25.00 10250.00 22.00 9020.00 40.00  16400.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 600.00 300.00 200.00 100.00 1100.00  550.00TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  3.50 350.00 1.00 100.00 7.00  700.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.5 TON 1200.00 600.00 100.00 50.00 2000.00  1000.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  10.00 2000.00 4.50 900.00 16.00  3200.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   400 LF  1.90 760.00 2.75 1100.00 2.00  800.00SAFETY FENCE

0053 6030000000-E 1630  180 CY  10.00 1800.00 8.00 1440.00 23.00  4140.00SILT EXCAVATION

0054 6036000000-E 1631  700 SY  1.40 980.00 2.00 1400.00 1.95  1365.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   300 SY  3.10 930.00 5.50 1650.00 4.00  1200.00COIR FIBER MAT

0056 6038000000-E SP   275 SY  5.10 1402.50 6.50 1787.50 4.00  1100.00PERM SOIL REINF MAT

0057 6042000000-E 1632  550 LF  3.95 2172.50 4.00 2200.00 3.50  1925.001/4" HARDWARE CLOTH

0058 6070000000-N 1639  12 EA  475.00 5700.00 400.00 4800.00 300.00  3600.00SPECIAL STILLING BASINS

0059 6071010000-E SP   200 LF  6.50 1300.00 8.00 1600.00 9.00  1800.00WATTLE

0060 6071020000-E SP   60 LB  8.00 480.00 10.00 600.00 9.00  540.00POLYACRYLAMIDE (PAM)

0061 6084000000-E 1660 0.5 ACR 4750.00 2375.00 4500.00 2250.00 2200.00  1100.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.5 ACR 150.00 75.00 100.00 50.00 300.00  150.00MOWING

0063 6090000000-E 1661  50 LB  12.00 600.00 1.00 50.00 7.00  350.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 1200.00 300.00 100.00 25.00 3000.00  750.00FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  4.10 205.00 1.00 50.00 5.00  250.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.5 TON 900.00 450.00 100.00 50.00 1400.00  700.00FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 75.00 750.00 20.00 200.00 45.00  450.00SPECIALIZED HAND MOWING

0068 6117000000-N SP   18 EA  50.00 900.00 125.00 2250.00 300.00  5400.00RESPONSE FOR EROS CONTROL

0069 6123000000-E 1670 0.1 ACR 1200.00 120.00 3000.00 300.00 3500.00  350.00REFORESTATION

0070 6132000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 400.00  1600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 40000.00 45000.00  35500.00CM&R TEMP ACCESS ***********
(14+70.50 -L-)

0072 8035000000-N 402 Lump Sum 70000.00 22500.00  65000.00REMV EXIST STR **********
(14+70.50 -L-)



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 6 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8096000000-E 450  51 LF  375.00 19125.00 355.00 18105.00 500.00  25500.00PILE EXCAVATION IN SOIL

0074 8097000000-E 450  19 LF  375.00 7125.00 355.00 6745.00 550.00  10450.00PILE EXCAVATION NOT IN SOIL

0075 8105520000-E 411  39 LF  850.00 33150.00 1375.00 53625.00 900.00  35100.003'-0" DRILLD PIER IN SOIL

0076 8105620000-E 411  56 LF  850.00 47600.00 1375.00 77000.00 950.00  53200.003'-0" DRILLD PIER NO SOIL

0077 8111200000-E 411 47.7 LF  250.00 11925.00 42.00 2003.40 150.00  7155.00PERM STL CASING FOR 3' PIER

0078 8113000000-N 411  2 EA  1000.00 2000.00 880.00 1760.00 200.00  400.00SID INSPECTIONS

0079 8115000000-N 411  2 EA  2000.00 4000.00 880.00 1760.00 2440.00  4880.00CSL TESTING

0080 8121000000-N 412 Lump Sum 20000.00 7000.00  20000.00UNCL STR EXCAV STA *****
(14+70.50 -L-)

0082 8182000000-E 420 86.5 CY  1250.00 108125.00 1500.00 129750.00 1200.00  103800.00CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 11855.00 35000.00  30000.00BRG APPR SLAB ***********
(14+70.50 -L-)

0084 8217000000-E 425  24,887 LB  1.00 24887.00 2.00 49774.00 1.00  24887.00REINF STEEL (BRIDGE)

0085 8238000000-E 425  2,556 LB  2.25 5751.00 4.00 10224.00 2.00  5112.00SPIRAL COL REINF STL BRG

0086 8364000000-E 450  230 LF  74.00 17020.00 52.00 11960.00 70.00  16100.00HP12X53 PILES

0087 8391000000-N 450  7 EA  220.00 1540.00 250.00 1750.00 380.00  2660.00STEEL PILE POINTS

0088 8608000000-E 876  289 TON 1.00 289.00 43.50 12571.50 55.00  15895.00RIP RAP II (2'-0")

0089 8622000000-E 876  320 SY  2.00 640.00 2.00 640.00 4.00  1280.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 11575.00 10000.00  15000.00ELASTOMERIC BEARINGS

0091 8762000000-E 430  840 LF  130.00 109200.00 160.00 134400.00 150.00  126000.003'-0"X 1'-9"PRESTR SLABS

0092 8763000000-E 430  840 LF  160.00 134400.00 185.00 155400.00 180.00  151200.003'-0" X 2'-0"PRESTR SLABS

0093 8867000000-E SP  264.6 LF  43.00 11377.80 125.00 33075.00 100.00  26460.00GENERIC STRUCTURE ITEM (LF)
1'-9" x 10 1/2" CONC CURB

0094 8867000000-E SP  264.6 LF  209.00 55301.40 260.00 68796.00 220.00  58212.00GENERIC STRUCTURE ITEM (LF)
42" OREGON RAIL

 

    TOTAL 1105047.73 TOTAL 1238906.93 TOTAL  1260915.77CONTRACT TOTAL

 

    SUB-TOTAL 358161.53 SUB-TOTAL 350068.03 SUB-TOTAL  427124.77ROADWAY ITEMS

    SUB-TOTAL 746886.20 SUB-TOTAL 888838.90 SUB-TOTAL  833791.00STRUCTURE ITEMS



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE,  NC

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA  

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 7 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 100000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 13000.00 24000.00  BRG APP SUB REG TIER**
(14+70.50)

0003 0043000000-N 226 Lump Sum 85625.00 125000.00  GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 2000.00 2000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  15.00 1500.00 27.00 2700.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  30.00 3000.00 55.00 5500.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  800 SY  2.00 1600.00 3.00 2400.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 18.00 180.00 65.00 650.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  2.00 40.00 4.00 80.00  FND CONDIT GEOTEXTILE

0010 0372000000-E 310  60 LF  45.00 2700.00 40.00 2400.00  18" RC PIPE CULV III

0011 0995000000-E 340  24 LF  10.00 240.00 15.00 360.00  PIPE REMOVAL

0012 1099500000-E 505  300 CY  10.00 3000.00 16.00 4800.00  SHALLOW UNDERCUT

0013 1099700000-E 505  600 TON 16.00 9600.00 30.00 18000.00  CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  75 TON 16.00 1200.00 44.00 3300.00  AGGREGATE BASE COURSE

0015 1220000000-E 545  250 TON 16.00 4000.00 36.00 9000.00  INCIDENTAL STONE BASE

0016 1489000000-E 610  420 TON 62.00 26040.00 76.00 31920.00  ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  200 TON 67.00 13400.00 82.00 16400.00  ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  370 TON 69.00 25530.00 84.00 31080.00  ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  55 TON 524.00 28820.00 550.00 30250.00  ASP FOR PLANT MIX

0020 2000000000-N 806  5 EA  200.00 1000.00 325.00 1625.00  RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1275.00 2550.00 3400.00 6800.00  MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  500.00 1000.00 1000.00 2000.00  FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  13 LF  200.00 2600.00 45.00 585.00  SHOULDER BERM GUTTER

0024 2752000000-E SP   5 LF  200.00 1000.00 65.00 325.00  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0025 3030000000-E 862  100 LF  14.25 1425.00 17.50 1750.00  STL BM GUARDRAIL

0026 3045000000-E 862 62.5 LF  15.25 953.13 20.00 1250.00  SBGR SHOP CURVED

0027 3150000000-N 862  5 EA  1.00 5.00 30.00 150.00  ADDIT GUARDRAIL POSTS

0028 3195000000-N 862  1 EA  375.00 375.00 550.00 550.00  GR ANCHOR TYPE AT-1

0029 3215000000-N 862  4 EA  1600.00 6400.00 1750.00 7000.00  GR ANCHOR TYPE III

0030 3270000000-N SP   3 EA  1700.00 5100.00 2400.00 7200.00  GR ANCHOR TYPE 350

0031 3649000000-E 876  3 TON 38.00 114.00 85.00 255.00  RIP RAP, CLASS B

0032 3656000000-E 876  1,265 SY  2.00 2530.00 3.00 3795.00  GEOTEXTILE FOR DRAINGE

0033 3659000000-N SP   1 EA  950.00 950.00 1500.00 1500.00  PREFORMED SCOUR HOLES

0034 4072000000-E 903  91 LF  10.00 910.00 6.00 546.00  SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  150.00 300.00 125.00 250.00  SIGN ERECTION, TYPE D

0036 4102000000-N 904  2 EA  150.00 300.00 100.00 200.00  SIGN ERECTION, TYPE E

0037 4155000000-N 907  11 EA  10.00 110.00 10.00 110.00  DISPOSE SIGN SYST U-CHAN



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE,  NC

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA  

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 8 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4400000000-E 1110  536 SF  10.00 5360.00 5.00 2680.00  WORK ZONE SIGNS (STAT)

0039 4410000000-E 1110  141 SF  10.00 1410.00 6.00 846.00  WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  96 LF  35.00 3360.00 20.00 1920.00  BARRICADES (TYPE III)

0041 4685000000-E 1205  1,269 LF  0.87 1104.03 1.60 2030.40  THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  1,245 LF  0.95 1182.75 1.75 2178.75  THERMO PVT MKG LINES 4"120

0043 4900000000-N 1251  8 EA  5.00 40.00 25.00 200.00  PERM RAISED PVMT MARKERS

0044 6000000000-E 1605  1,800 LF  2.75 4950.00 3.00 5400.00  TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 22.00 3300.00 64.00 9600.00  EROS CONTRL STONE CL A

0046 6009000000-E 1610  135 TON 38.00 5130.00 68.00 9180.00  EROS CONTRL STONE CL B

0047 6012000000-E 1610  410 TON 22.00 9020.00 47.00 19270.00  SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 200.00 100.00 1200.00 600.00  TEMPORARY MULCHING

0049 6018000000-E 1620  100 LB  1.00 100.00 7.50 750.00  SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.5 TON 100.00 50.00 2200.00 1100.00  FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  4.50 900.00 16.00 3200.00  TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   400 LF  2.75 1100.00 2.50 1000.00  SAFETY FENCE

0053 6030000000-E 1630  180 CY  8.00 1440.00 10.00 1800.00  SILT EXCAVATION

0054 6036000000-E 1631  700 SY  2.00 1400.00 2.10 1470.00  MATTING FOR EROS CONTROL

0055 6037000000-E SP   300 SY  5.50 1650.00 4.50 1350.00  COIR FIBER MAT

0056 6038000000-E SP   275 SY  6.50 1787.50 4.50 1237.50  PERM SOIL REINF MAT

0057 6042000000-E 1632  550 LF  4.00 2200.00 4.00 2200.00  1/4" HARDWARE CLOTH

0058 6070000000-N 1639  12 EA  1000.00 12000.00 350.00 4200.00  SPECIAL STILLING BASINS

0059 6071010000-E SP   200 LF  8.00 1600.00 5.00 1000.00  WATTLE

0060 6071020000-E SP   60 LB  10.00 600.00 14.00 840.00  POLYACRYLAMIDE (PAM)

0061 6084000000-E 1660 0.5 ACR 4500.00 2250.00 2400.00 1200.00  SEEDING AND MULCHING

0062 6087000000-E 1660 0.5 ACR 100.00 50.00 400.00 200.00  MOWING

0063 6090000000-E 1661  50 LB  1.00 50.00 7.00 350.00  SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 100.00 25.00 3000.00 750.00  FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  1.00 50.00 5.00 250.00  SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.5 TON 100.00 50.00 1600.00 800.00  FERTILIZER TOPDRESSING

0067 6114500000-N 1667  10 MHR 20.00 200.00 55.00 550.00  SPECIALIZED HAND MOWING

0068 6117000000-N SP   18 EA  125.00 2250.00 325.00 5850.00  RESPONSE FOR EROS CONTROL

0069 6123000000-E 1670 0.1 ACR 3000.00 300.00 5000.00 500.00  REFORESTATION

0070 6132000000-N SP   4 EA  1500.00 6000.00 1600.00 6400.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0071 8017000000-N SP  Lump Sum 50000.00 80000.00  CM&R TEMP ACCESS ***********
(14+70.50 -L-)

0072 8035000000-N 402 Lump Sum 75000.00 72000.00  REMV EXIST STR **********
(14+70.50 -L-)



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

PINEVILLE,  NC

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA  

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 9 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8096000000-E 450  51 LF  350.00 17850.00 700.00 35700.00  PILE EXCAVATION IN SOIL

0074 8097000000-E 450  19 LF  350.00 6650.00 700.00 13300.00  PILE EXCAVATION NOT IN SOIL

0075 8105520000-E 411  39 LF  900.00 35100.00 1100.00 42900.00  3'-0" DRILLD PIER IN SOIL

0076 8105620000-E 411  56 LF  900.00 50400.00 1100.00 61600.00  3'-0" DRILLD PIER NO SOIL

0077 8111200000-E 411 47.7 LF  250.00 11925.00 300.00 14310.00  PERM STL CASING FOR 3' PIER

0078 8113000000-N 411  2 EA  2000.00 4000.00 1200.00 2400.00  SID INSPECTIONS

0079 8115000000-N 411  2 EA  2500.00 5000.00 3000.00 6000.00  CSL TESTING

0080 8121000000-N 412 Lump Sum 40000.00 20000.00  UNCL STR EXCAV STA *****
(14+70.50 -L-)

0082 8182000000-E 420 86.5 CY  1217.00 105270.50 1400.00 121100.00  CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 25000.00 42000.00  BRG APPR SLAB ***********
(14+70.50 -L-)

0084 8217000000-E 425  24,887 LB  1.00 24887.00 1.40 34841.80  REINF STEEL (BRIDGE)

0085 8238000000-E 425  2,556 LB  2.00 5112.00 4.50 11502.00  SPIRAL COL REINF STL BRG

0086 8364000000-E 450  230 LF  75.00 17250.00 70.00 16100.00  HP12X53 PILES

0087 8391000000-N 450  7 EA  200.00 1400.00 140.00 980.00  STEEL PILE POINTS

0088 8608000000-E 876  289 TON 43.50 12571.50 0.01 2.89  RIP RAP II (2'-0")

0089 8622000000-E 876  320 SY  2.00 640.00 7.00 2240.00  GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 7500.00 30000.00  ELASTOMERIC BEARINGS

0091 8762000000-E 430  840 LF  175.00 147000.00 160.00 134400.00  3'-0"X 1'-9"PRESTR SLABS

0092 8763000000-E 430  840 LF  200.00 168000.00 235.00 197400.00  3'-0" X 2'-0"PRESTR SLABS

0093 8867000000-E SP  264.6 LF  50.00 13230.00 115.00 30429.00  GENERIC STRUCTURE ITEM (LF)
1'-9" x 10 1/2" CONC CURB

0094 8867000000-E SP  264.6 LF  350.00 92610.00 285.00 75411.00  GENERIC STRUCTURE ITEM (LF)
42" OREGON RAIL

 

    TOTAL 1299602.41 TOTAL 1581250.34  CONTRACT TOTAL

 

    SUB-TOTAL 383206.41 SUB-TOTAL 536633.65  ROADWAY ITEMS

    SUB-TOTAL 916396.00 SUB-TOTAL 1044616.69  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  957388.91   R.E. BURNS & SONS CO., INC.

     2  1006575.84   APPLE TUCK & ASSOCIATES, INC.

     3  1022649.19   SMITH-ROWE, LLC

     4  1105047.73   DANE CONSTRUCTION, INC.

     5  1238906.93   DELLINGER, INC.

     6  1260915.77   BLYTHE CONSTRUCTION, INC.

     7  1299602.41   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.



BRIDGE #193 OVER BUFFALO CREEK ON SR-2719 (HIGH ROCK RD).

   

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 10 /  10 003

40151.3.2 OCT 20 2015 C203625

TIP NO 0.127 MIB-4959

FED AID NO BRZ-2719(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

     8  1581250.34   ALLEGHENY CONSTRUCTION CO INC



CITY OF HIGH POINT.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

TRAFFIC CONTROL DEVICES, INC. BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

ALTAMONTE SPRINGS,  FL MABLETON,  GA

NOV 03, 2015 08:57 AM GUILFORD 2:00 PM 1 /  10 004

55063.3.F1 OCT 20 2015 C203627

TIP NO 80.000 MIC-5558

FED AID NO CMS-0710(29)

COMPUTERIZED SIGNAL SYSTEM.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 239500.00 370495.00  394000.00MOBILIZATION

0002 2591000000-E 848  1,740 SY  55.00 95700.00 30.00 52200.00 145.00  252300.004" CONCRETE SIDEWALK

0003 4405000000-E 1110  840 SF  10.00 8400.00 2.50 2100.00 1.25  1050.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  72 SF  10.00 720.00 3.00 216.00 1.25  90.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  3 EA  500.00 1500.00 50.00 150.00 195.00  585.00FLASHING ARROW BOARD

0006 4420000000-N 1120  3 EA  11000.00 33000.00 100.00 300.00 250.00  750.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  150 EA  50.00 7500.00 5.00 750.00 2.50  375.00DRUMS

0008 4435000000-N 1135  150 EA  20.00 3000.00 2.50 375.00 1.25  187.50CONES

0009 4445000000-E 1145  50 LF  30.00 1500.00 5.00 250.00 1.00  50.00BARRICADES (TYPE III)

0010 4450000000-N 1150  400 HR  50.00 20000.00 32.75 13100.00 35.00  14000.00FLAGGER

0011 4480000000-N 1165  3 EA  6000.00 18000.00 100.00 300.00 125.00  375.00TMA

0012 4510000000-N SP   450 HR  50.00 22500.00 27.65 12442.50 45.00  20250.00LAW ENFORCEMENT

0013 4516000000-N 1180  100 EA  35.00 3500.00 5.00 500.00 10.00  1000.00SKINNY DRUM

0014 4725000000-E 1205  217 EA  105.00 22785.00 110.00 23870.00 115.00  24955.00THERMO PVT SYMBOL 90MILS

0015 4870000000-E 1205  120 LF  8.80 1056.00 9.20 1104.00 10.00  1200.00LINE REMOVAL 24" WIDE

0016 4875000000-N 1205  10 EA  137.50 1375.00 145.00 1450.00 150.00  1500.00REMOVAL OF SYMBL & CHARAC

0017 7048500000-E 1705  144 EA  650.00 93600.00 690.00 99360.00 670.00  96480.0016" PEDEST SIG HEAD 1 SEC W/CD

0018 7060000000-E 1705  69,120 LF  2.20 152064.00 1.75 120960.00 1.75  120960.00SIGNAL CABLE

0019 7120000000-E 1705  105 EA  565.00 59325.00 685.00 71925.00 720.00  75600.00VEHICLE SIGNAL HD (12", 3 SECT)

0020 7132000000-E 1705  70 EA  665.00 46550.00 860.00 60200.00 895.00  62650.00VEHICLE SIGNAL HD (12", 4 SECT)

0021 7144000000-E 1705  15 EA  830.00 12450.00 1055.00 15825.00 1125.00  16875.00VEHICLE SIGNAL HD (12", 5 SECT)

0022 7252000000-E 1710  70,630 LF  1.40 98882.00 2.05 144791.50 1.55  109476.50MESSENGER CABLE (1/4")

0023 7279000000-E 1715  117,412 LF  0.39 45790.68 0.40 46964.80 0.35  41094.20TRACER WIRE

0024 7301000000-E 1715  24,775 LF  13.50 334462.50 12.60 312165.00 13.00  322075.00DIRECT DRILL (***********)
(2, 2")

0025 7312000000-N 1716  295 EA  415.00 122425.00 335.00 98825.00 525.00  154875.00JUNCTION BOX (***************)
(OVER-SIZED)

0026 7312000000-N 1716  89 EA  690.00 61410.00 485.00 43165.00 900.00  80100.00JUNCTION BOX (***************)
(SPECIAL-SIZED)

0027 7324000000-N 1716  13 EA  235.00 3055.00 205.00 2665.00 235.00  3055.00JUNCTION BOX (STANDARD SIZE)

0028 7372000000-N 1721  336 EA  280.00 94080.00 538.00 180768.00 240.00  80640.00GUY ASSEMBLY

0029 7408000000-E 1722  39 EA  340.00 13260.00 308.00 12012.00 230.00  8970.001" RISER WITH WEATHERHEAD

0030 7420000000-E 1722  39 EA  400.00 15600.00 405.00 15795.00 415.00  16185.002" RISER WITH WEATHERHEAD

0031 7430000000-N 1722  119 EA  85.00 10115.00 70.00 8330.00 120.00  14280.00HEAT SHRINK TUB KIT

0032 7432000000-E 1722  194 EA  315.00 61110.00 465.00 90210.00 335.00  64990.002" RISER WITH TUBING

0033 7444000000-E 1725  1,755 LF  6.75 11846.25 6.20 10881.00 7.50  13162.50INDUCTIVE LOOP SAWCUT

0034 7516000000-E 1730  250,300 LF  1.25 312875.00 1.40 350420.00 1.20  300360.00COMMUNICATIONS CABLE (** FIBER)
(24)

0035 7516000000-E 1730  187,270 LF  1.30 243451.00 1.50 280905.00 1.25  234087.50COMMUNICATIONS CABLE (** FIBER)
(36)

0036 7528000000-E 1730  60,057 LF  1.25 75071.25 1.40 84079.80 1.35  81076.95DROP CABLE
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COMPUTERIZED SIGNAL SYSTEM.

0037 7540000000-N 1731  219 EA  1100.00 240900.00 1040.00 227760.00 1085.00  237615.00SPLICE ENCLOSURE

0038 7552000000-N 1731  243 EA  1000.00 243000.00 925.00 224775.00 1020.00  247860.00INTERCONNECT CENTER

0039 7566000000-N 1733  66 EA  60.00 3960.00 92.00 6072.00 55.00  3630.00DELINEATOR MARKER

0040 7575142200-N SP   111 EA  1000.00 111000.00 1280.00 142080.00 1350.00  149850.00NEW ELECTRICAL SERVICE

0041 7575160000-E 1734  95,400 LF  0.80 76320.00 0.35 33390.00 0.65  62010.00REM EXT COMM CABLE

0042 7575180000-N 1735  12 EA  275.00 3300.00 140.00 1680.00 75.00  900.00CABLE TRANSFER

0043 7636000000-N 1745  51 EA  275.00 14025.00 320.00 16320.00 265.00  13515.00SIGN FOR SIGNALS

0044 7684000000-N 1750  38 EA  750.00 28500.00 1450.00 55100.00 725.00  27550.00SIGNAL CABINET FOUNDATION

0045 7686000000-N 1752  92 EA  200.00 18400.00 210.00 19320.00 455.00  41860.00CONDUIT ENTR INTO EXT FOUND

0046 7687000000-N 1752  118 EA  450.00 53100.00 335.00 39530.00 600.00  70800.00MODIFY FOUND FOR CONTRLR CBNT

0047 7696000000-N 1751  214 EA  7900.00 1690600.00 8080.00 1729120.00 9040.00  1934560.00CONTLR WITH CBNT (***************)
(2070E, 332, BASE MOUNTED)

0048 7696000000-N 1751  4 EA  7485.00 29940.00 8125.00 32500.00 8950.00  35800.00CONTLR WITH CBNT (***************)
(2070E, 336S, POLE MOUNTED)

0049 7708000000-N 1751  1,193 EA  85.00 101405.00 94.00 112142.00 90.00  107370.00DETECTOR CARD (***********)
(MODEL 222)

0050 7901000000-N 1753  144 EA  335.00 48240.00 200.00 28800.00 305.00  43920.00CABINET BASE EXTENDER

0051 7901010000-N 1753  23 EA  375.00 8625.00 200.00 4600.00 385.00  8855.00CABINET BASE ADAPTER

0052 7980000000-N SP   7 EA  300.00 2100.00 335.00 2345.00 230.00  1610.00GENERIC SIGNAL ITEM (EA)
1" RISER WITH HEAT SHRINK     TUBING

0053 7980000000-N SP   400 EA  100.00 40000.00 78.00 31200.00 135.00  54000.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0054 7980000000-N SP   125 EA  625.00 78125.00 515.00 64375.00 750.00  93750.00GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

0055 7980000000-N SP   2 EA  2500.00 5000.00 2360.00 4720.00 2480.00  4960.00GENERIC SIGNAL ITEM (EA)
CARD CAGE

0056 7980000000-N SP   5 EA  3750.00 18750.00 3480.00 17400.00 3200.00  16000.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A, BUILDING  MOUNT)

0057 7980000000-N SP   20 EA  3400.00 68000.00 3840.00 76800.00 3715.00  74300.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A, POLE      MOUNT)

0058 7980000000-N SP   1 EA  2250.00 2250.00 2655.00 2655.00 1975.00  1975.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET (NEMA 4, 2-WAY SIDE-OF-POLE MOUNT)

0059 7980000000-N SP   16 EA  2250.00 36000.00 2185.00 34960.00 1975.00  31600.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET (NEMA 4, POLE    MOUNT)

0060 7980000000-N SP   2 EA  350.00 700.00 535.00 1070.00 2800.00  5600.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET DISCONNECT

0061 7980000000-N SP   1 EA  750.00 750.00 1195.00 1195.00 750.00  750.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET FOUNDATION

0062 7980000000-N SP   1 EA  3850.00 3850.00 4030.00 4030.00 3550.00  3550.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET(336A, BASE MOUNT)

0063 7980000000-N SP   46 EA  4250.00 195500.00 4740.00 218040.00 4555.00  209530.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0064 7980000000-N SP   1 EA  8500.00 8500.00 8650.00 8650.00 9095.00  9095.00GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET (336A)

0065 7980000000-N SP   13 EA  1050.00 13650.00 1830.00 23790.00 2530.00  32890.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (55')
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COMPUTERIZED SIGNAL SYSTEM.

0066 7980000000-N SP   3 EA  1750.00 5250.00 2480.00 7440.00 3655.00  10965.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (70')

0067 7980000000-N SP   1 EA  1320.00 1320.00 1425.00 1425.00 5200.00  5200.00GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK (SIGNAL   SHOP)

0068 7980000000-N SP   3 EA  1320.00 3960.00 3155.00 9465.00 5200.00  15600.00GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK (TOC)

0069 7980000000-N SP   5 EA  4500.00 22500.00 4750.00 23750.00 3185.00  15925.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0070 7980000000-N SP   25 EA  600.00 15000.00 620.00 15500.00 1305.00  32625.00GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR (23")

0071 7980000000-N SP   17 EA  1468.00 24956.00 1605.00 27285.00 1700.00  28900.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0072 7980000000-N SP   8 EA  1468.00 11744.00 1605.00 12840.00 1700.00  13600.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0073 7980000000-N SP   25 EA  1000.00 25000.00 640.00 16000.00 655.00  16375.00GENERIC SIGNAL ITEM (EA)
EMERGENCY GENERATOR TRANSFER  SWITCH

0074 7980000000-N SP   1 EA  94875.00 94875.00 99230.00 99230.00 104275.00  104275.00GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH

0075 7980000000-N SP   1 EA  12075.00 12075.00 13230.00 13230.00 13905.00  13905.00GENERIC SIGNAL ITEM (EA)
ETHERNET DISTRIBUTION SWITCH

0076 7980000000-N SP   260 EA  961.40 249964.00 1065.00 276900.00 950.00  247000.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0077 7980000000-N SP   1 EA  2596.00 2596.00 2715.00 2715.00 2855.00  2855.00GENERIC SIGNAL ITEM (EA)
FIREWALL

0078 7980000000-N SP   11 EA  785.35 8638.85 825.00 9075.00 930.00  10230.00GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR

0079 7980000000-N SP   11 EA  1517.90 16696.90 1595.00 17545.00 1800.00  19800.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070E CONTROLLER

0080 7980000000-N SP   11 EA  5268.15 57949.65 5535.00 60885.00 6200.00  68200.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0081 7980000000-N SP   1 EA  4852.45 4852.45 5100.00 5100.00 5700.00  5700.00GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0082 7980000000-N SP   1 EA  2696.40 2696.40 2760.00 2760.00 3000.00  3000.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (336A)

0083 7980000000-N SP   1 EA  1078.60 1078.60 1100.00 1100.00 1250.00  1250.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (NEMA 4)

0084 7980000000-N SP   2 EA  3483.45 6966.90 3570.00 7140.00 4000.00  8000.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA  ASSMEBLY

0085 7980000000-N SP   1 EA  18764.75 18764.75 19655.00 19655.00 22000.00  22000.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER

0086 7980000000-N SP   60 EA  65.25 3915.00 68.50 4110.00 85.00  5100.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL  222)

0087 7980000000-N SP   1 EA  1511.70 1511.70 1545.00 1545.00 1700.00  1700.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEODECODER

0088 7980000000-N SP   1 EA  1511.70 1511.70 1545.00 1545.00 1700.00  1700.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER

0089 7980000000-N SP   13 EA  917.40 11926.20 940.00 12220.00 900.00  11700.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH
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COMPUTERIZED SIGNAL SYSTEM.

0090 7980000000-N SP   1 EA  1713.35 1713.35 1005.00 1005.00 500.00  500.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC POWER     METER

0091 7980000000-N SP   1 EA  1117.90 1117.90 3180.00 3180.00 1400.00  1400.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC RESTORA-  TION KIT

0092 7980000000-N SP   1 EA  2640.00 2640.00 1725.00 1725.00 1285.00  1285.00GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL LIGHT GENER-  ATOR

0093 7980000000-N SP   1 EA  1650.00 1650.00 1380.00 1380.00 900.00  900.00GENERIC SIGNAL ITEM (EA)
FURNISH SPARE CABLE & CONNECT-ORS KIT

0094 7980000000-N SP   1 EA  443.80 443.80 415.00 415.00 250.00  250.00GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0095 7980000000-N SP   37 EA  275.00 10175.00 535.00 19795.00 235.00  8695.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0096 7980000000-N SP   61 EA  315.00 19215.00 502.00 30622.00 300.00  18300.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0097 7980000000-N SP   26 EA  575.00 14950.00 1485.00 38610.00 1700.00  44200.00GENERIC SIGNAL ITEM (EA)
INTEGRATED BASE ADAPTER (TYPE 1)

0098 7980000000-N SP   3 EA  575.00 1725.00 1485.00 4455.00 1665.00  4995.00GENERIC SIGNAL ITEM (EA)
INTEGRATED BASE ADAPTER (TYPE 2)

0099 7980000000-N SP   10 EA  600.00 6000.00 1500.00 15000.00 1820.00  18200.00GENERIC SIGNAL ITEM (EA)
INTEGRATED BASE ADAPTER (TYPE 3)

0100 7980000000-N SP   1 EA  600.00 600.00 1500.00 1500.00 1625.00  1625.00GENERIC SIGNAL ITEM (EA)
INTEGRATED BASE ADAPTER (TYPE 4)

0101 7980000000-N SP   4 EA  11313.65 45254.60 12165.00 48660.00 12175.00  48700.00GENERIC SIGNAL ITEM (EA)
ITS SERVER

0102 7980000000-N SP   1 EA  6430.95 6430.95 7025.00 7025.00 3500.00  3500.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0103 7980000000-N SP   4 EA  3386.25 13545.00 3565.00 14260.00 3650.00  14600.00GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0104 7980000000-N SP   14 EA  750.00 10500.00 755.00 10570.00 800.00  11200.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0105 7980000000-N SP   16 EA  660.00 10560.00 745.00 11920.00 665.00  10640.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0106 7980000000-N SP   2 EA  11970.00 23940.00 11505.00 23010.00 12100.00  24200.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0107 7980000000-N SP   4 EA  760.95 3043.80 910.00 3640.00 960.00  3840.00GENERIC SIGNAL ITEM (EA)
PTZ JOYSTICK

0108 7980000000-N SP   19 EA  180.00 3420.00 410.00 7790.00 315.00  5985.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE CABINET

0109 7980000000-N SP   16 EA  175.00 2800.00 73.00 1168.00 230.00  3680.00GENERIC SIGNAL ITEM (EA)
REPLACE EXISTING JB COVER (OVER-SIZED)

0110 7980000000-N SP   8 EA  2100.00 16800.00 2390.00 19120.00 2250.00  18000.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0111 7980000000-N SP   2 EA  11773.20 23546.40 12630.00 25260.00 13585.00  27170.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070E, 332)

0112 7980000000-N SP   1 EA  1771.80 1771.80 2120.00 2120.00 2000.00  2000.00GENERIC SIGNAL ITEM (EA)
UPS (SIGNAL SHOP)

0113 7980000000-N SP   47 EA  640.00 30080.00 685.00 32195.00 800.00  37600.00GENERIC SIGNAL ITEM (EA)
VEHICLE SIGNAL HEAD (12", 3 SECTION WITH BI-MODAL
SECTION)
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0114 7980000000-N SP   4 EA  7168.00 28672.00 7340.00 29360.00 7725.00  30900.00GENERIC SIGNAL ITEM (EA)
VIDEO PROCESSING UNIT

0115 7985000000-N SP  Lump Sum 6420.85 6575.00  11500.00GENERIC SIGNAL ITEM (LS)
MODIFY CCTV SOFTWARE

0116 7985000000-N SP  Lump Sum 47805.00 48950.00  51125.00GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE

0117 7985000000-N SP  Lump Sum 7700.00 5135.00  11750.00GENERIC SIGNAL ITEM (LS)
SIGNAL SHOP MODIFICATIONS

0118 7985000000-N SP  Lump Sum 237786.70 250670.00  227700.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0119 7985000000-N SP  Lump Sum 67170.70 71000.00  72500.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE &     DEVICES

0120 7985000000-N SP  Lump Sum 9900.00 24675.00  44500.00GENERIC SIGNAL ITEM (LS)
TOC MODIFICATIONS

0121 7985000000-N SP  Lump Sum 85670.00 69187.00  56500.00GENERIC SIGNAL ITEM (LS)
TRAINING

0122 7990000000-E SP   820 LF  2.75 2255.00 3.45 2829.00 3.55  2911.00GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0123 7990000000-E SP   2,676 LF  1.15 3077.40 2.00 5352.00 0.75  2007.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0124 7990000000-E SP   33,910 LF  1.15 38996.50 1.20 40692.00 0.90  30519.00GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0125 7990000000-E SP   2,434 LF  5.00 12170.00 4.95 12048.30 5.65  13752.10GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0126 7990000000-E SP   27,744 LF  7.00 194208.00 6.00 166464.00 8.25  228888.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0127 7991000000-E SP   160 SF  50.00 8000.00 38.00 6080.00 18.25  2920.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

 

    TOTAL 7099452.53 TOTAL 7406170.90 TOTAL  7899907.25CONTRACT TOTAL

 

    SUB-TOTAL 7099452.53 SUB-TOTAL 7406170.90 SUB-TOTAL  7899907.25ROADWAY ITEMS
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COMPUTERIZED SIGNAL SYSTEM.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 408549.02   MOBILIZATION

0002 2591000000-E 848  1,740 SY  165.00 287100.00   4" CONCRETE SIDEWALK

0003 4405000000-E 1110  840 SF  23.00 19320.00   WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  72 SF  1.15 82.80   WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  3 EA  1204.36 3613.08   FLASHING ARROW BOARD

0006 4420000000-N 1120  3 EA  1254.75 3764.25   PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  150 EA  1.22 183.00   DRUMS

0008 4435000000-N 1135  150 EA  20.00 3000.00   CONES

0009 4445000000-E 1145  50 LF  1.35 67.50   BARRICADES (TYPE III)

0010 4450000000-N 1150  400 HR  65.31 26124.00   FLAGGER

0011 4480000000-N 1165  3 EA  1343.85 4031.55   TMA

0012 4510000000-N SP   450 HR  32.48 14616.00   LAW ENFORCEMENT

0013 4516000000-N 1180  100 EA  1.25 125.00   SKINNY DRUM

0014 4725000000-E 1205  217 EA  103.54 22468.18   THERMO PVT SYMBOL 90MILS

0015 4870000000-E 1205  120 LF  23.38 2805.60   LINE REMOVAL 24" WIDE

0016 4875000000-N 1205  10 EA  138.60 1386.00   REMOVAL OF SYMBL & CHARAC

0017 7048500000-E 1705  144 EA  590.78 85072.32   16" PEDEST SIG HEAD 1 SEC W/CD

0018 7060000000-E 1705  69,120 LF  2.92 201830.40   SIGNAL CABLE

0019 7120000000-E 1705  105 EA  646.68 67901.40   VEHICLE SIGNAL HD (12", 3 SECT)

0020 7132000000-E 1705  70 EA  760.85 53259.50   VEHICLE SIGNAL HD (12", 4 SECT)

0021 7144000000-E 1705  15 EA  984.48 14767.20   VEHICLE SIGNAL HD (12", 5 SECT)

0022 7252000000-E 1710  70,630 LF  1.32 93231.60   MESSENGER CABLE (1/4")

0023 7279000000-E 1715  117,412 LF  0.37 43442.44   TRACER WIRE

0024 7301000000-E 1715  24,775 LF  12.45 308448.75   DIRECT DRILL (***********)
(2, 2")

0025 7312000000-N 1716  295 EA  369.04 108866.80   JUNCTION BOX (***************)
(OVER-SIZED)

0026 7312000000-N 1716  89 EA  538.71 47945.19   JUNCTION BOX (***************)
(SPECIAL-SIZED)

0027 7324000000-N 1716  13 EA  199.89 2598.57   JUNCTION BOX (STANDARD SIZE)

0028 7372000000-N 1721  336 EA  273.22 91801.92   GUY ASSEMBLY

0029 7408000000-E 1722  39 EA  221.18 8626.02   1" RISER WITH WEATHERHEAD

0030 7420000000-E 1722  39 EA  414.24 16155.36   2" RISER WITH WEATHERHEAD

0031 7430000000-N 1722  119 EA  80.18 9541.42   HEAT SHRINK TUB KIT

0032 7432000000-E 1722  194 EA  467.82 90757.08   2" RISER WITH TUBING

0033 7444000000-E 1725  1,755 LF  5.00 8775.00   INDUCTIVE LOOP SAWCUT

0034 7516000000-E 1730  250,300 LF  1.17 292851.00   COMMUNICATIONS CABLE (** FIBER)
(24)

0035 7516000000-E 1730  187,270 LF  1.21 226596.70   COMMUNICATIONS CABLE (** FIBER)
(36)

0036 7528000000-E 1730  60,057 LF  1.12 67263.84   DROP CABLE
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0037 7540000000-N 1731  219 EA  976.97 213956.43   SPLICE ENCLOSURE

0038 7552000000-N 1731  243 EA  898.21 218265.03   INTERCONNECT CENTER

0039 7566000000-N 1733  66 EA  69.13 4562.58   DELINEATOR MARKER

0040 7575142200-N SP   111 EA  1135.75 126068.25   NEW ELECTRICAL SERVICE

0041 7575160000-E 1734  95,400 LF  0.78 74412.00   REM EXT COMM CABLE

0042 7575180000-N 1735  12 EA  319.70 3836.40   CABLE TRANSFER

0043 7636000000-N 1745  51 EA  405.72 20691.72   SIGN FOR SIGNALS

0044 7684000000-N 1750  38 EA  1041.06 39560.28   SIGNAL CABINET FOUNDATION

0045 7686000000-N 1752  92 EA  208.55 19186.60   CONDUIT ENTR INTO EXT FOUND

0046 7687000000-N 1752  118 EA  562.49 66373.82   MODIFY FOUND FOR CONTRLR CBNT

0047 7696000000-N 1751  214 EA  10537.37 2254997.18   CONTLR WITH CBNT (***************)
(2070E, 332, BASE MOUNTED)

0048 7696000000-N 1751  4 EA  10243.71 40974.84   CONTLR WITH CBNT (***************)
(2070E, 336S, POLE MOUNTED)

0049 7708000000-N 1751  1,193 EA  81.01 96644.93   DETECTOR CARD (***********)
(MODEL 222)

0050 7901000000-N 1753  144 EA  254.21 36606.24   CABINET BASE EXTENDER

0051 7901010000-N 1753  23 EA  252.07 5797.61   CABINET BASE ADAPTER

0052 7980000000-N SP   7 EA  358.39 2508.73   GENERIC SIGNAL ITEM (EA)
1" RISER WITH HEAT SHRINK     TUBING

0053 7980000000-N SP   400 EA  136.62 54648.00   GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0054 7980000000-N SP   125 EA  527.61 65951.25   GENERIC SIGNAL ITEM (EA)
AUXILIARY OUTPUT FILE

0055 7980000000-N SP   2 EA  2183.99 4367.98   GENERIC SIGNAL ITEM (EA)
CARD CAGE

0056 7980000000-N SP   5 EA  3773.77 18868.85   GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A, BUILDING  MOUNT)

0057 7980000000-N SP   20 EA  3732.60 74652.00   GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A, POLE      MOUNT)

0058 7980000000-N SP   1 EA  2395.35 2395.35   GENERIC SIGNAL ITEM (EA)
CCTV CABINET (NEMA 4, 2-WAY SIDE-OF-POLE MOUNT)

0059 7980000000-N SP   16 EA  2217.23 35475.68   GENERIC SIGNAL ITEM (EA)
CCTV CABINET (NEMA 4, POLE    MOUNT)

0060 7980000000-N SP   2 EA  520.00 1040.00   GENERIC SIGNAL ITEM (EA)
CCTV CABINET DISCONNECT

0061 7980000000-N SP   1 EA  1010.99 1010.99   GENERIC SIGNAL ITEM (EA)
CCTV CABINET FOUNDATION

0062 7980000000-N SP   1 EA  3469.15 3469.15   GENERIC SIGNAL ITEM (EA)
CCTV CABINET(336A, BASE MOUNT)

0063 7980000000-N SP   46 EA  4549.78 209289.88   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0064 7980000000-N SP   1 EA  3783.75 3783.75   GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET (336A)

0065 7980000000-N SP   13 EA  2511.67 32651.71   GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (55')
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0066 7980000000-N SP   3 EA  3304.45 9913.35   GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE (70')

0067 7980000000-N SP   1 EA  2310.50 2310.50   GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK (SIGNAL   SHOP)

0068 7980000000-N SP   3 EA  2310.50 6931.50   GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK (TOC)

0069 7980000000-N SP   5 EA  4050.35 20251.75   GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0070 7980000000-N SP   25 EA  595.60 14890.00   GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR (23")

0071 7980000000-N SP   17 EA  1482.20 25197.40   GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0072 7980000000-N SP   8 EA  1482.20 11857.60   GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0073 7980000000-N SP   25 EA  364.95 9123.75   GENERIC SIGNAL ITEM (EA)
EMERGENCY GENERATOR TRANSFER  SWITCH

0074 7980000000-N SP   1 EA  91134.50 91134.50   GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH

0075 7980000000-N SP   1 EA  12084.90 12084.90   GENERIC SIGNAL ITEM (EA)
ETHERNET DISTRIBUTION SWITCH

0076 7980000000-N SP   260 EA  923.42 240089.20   GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0077 7980000000-N SP   1 EA  3050.00 3050.00   GENERIC SIGNAL ITEM (EA)
FIREWALL

0078 7980000000-N SP   11 EA  809.65 8906.15   GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR

0079 7980000000-N SP   11 EA  1568.29 17251.19   GENERIC SIGNAL ITEM (EA)
FURNISH 2070E CONTROLLER

0080 7980000000-N SP   11 EA  5446.45 59910.95   GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0081 7980000000-N SP   1 EA  5074.90 5074.90   GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0082 7980000000-N SP   1 EA  2814.09 2814.09   GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (336A)

0083 7980000000-N SP   1 EA  1118.54 1118.54   GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET (NEMA 4)

0084 7980000000-N SP   2 EA  3579.72 7159.44   GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA  ASSMEBLY

0085 7980000000-N SP   1 EA  25974.60 25974.60   GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER

0086 7980000000-N SP   60 EA  72.06 4323.60   GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL  222)

0087 7980000000-N SP   1 EA  1562.84 1562.84   GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEODECODER

0088 7980000000-N SP   1 EA  1564.82 1564.82   GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER

0089 7980000000-N SP   13 EA  953.48 12395.24   GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH
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0090 7980000000-N SP   1 EA  2548.60 2548.60   GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC POWER     METER

0091 7980000000-N SP   1 EA  2968.60 2968.60   GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC RESTORA-  TION KIT

0092 7980000000-N SP   1 EA  2548.60 2548.60   GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL LIGHT GENER-  ATOR

0093 7980000000-N SP   1 EA  1603.60 1603.60   GENERIC SIGNAL ITEM (EA)
FURNISH SPARE CABLE & CONNECT-ORS KIT

0094 7980000000-N SP   1 EA  763.60 763.60   GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0095 7980000000-N SP   37 EA  276.80 10241.60   GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0096 7980000000-N SP   61 EA  320.41 19545.01   GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0097 7980000000-N SP   26 EA  1140.83 29661.58   GENERIC SIGNAL ITEM (EA)
INTEGRATED BASE ADAPTER (TYPE 1)

0098 7980000000-N SP   3 EA  1142.57 3427.71   GENERIC SIGNAL ITEM (EA)
INTEGRATED BASE ADAPTER (TYPE 2)

0099 7980000000-N SP   10 EA  1196.51 11965.10   GENERIC SIGNAL ITEM (EA)
INTEGRATED BASE ADAPTER (TYPE 3)

0100 7980000000-N SP   1 EA  1144.53 1144.53   GENERIC SIGNAL ITEM (EA)
INTEGRATED BASE ADAPTER (TYPE 4)

0101 7980000000-N SP   4 EA  14072.94 56291.76   GENERIC SIGNAL ITEM (EA)
ITS SERVER

0102 7980000000-N SP   1 EA  3081.20 3081.20   GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0103 7980000000-N SP   4 EA  3221.90 12887.60   GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0104 7980000000-N SP   14 EA  694.42 9721.88   GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0105 7980000000-N SP   16 EA  583.16 9330.56   GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0106 7980000000-N SP   2 EA  10786.00 21572.00   GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0107 7980000000-N SP   4 EA  845.26 3381.04   GENERIC SIGNAL ITEM (EA)
PTZ JOYSTICK

0108 7980000000-N SP   19 EA  317.03 6023.57   GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE CABINET

0109 7980000000-N SP   16 EA  269.04 4304.64   GENERIC SIGNAL ITEM (EA)
REPLACE EXISTING JB COVER (OVER-SIZED)

0110 7980000000-N SP   8 EA  1068.15 8545.20   GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0111 7980000000-N SP   2 EA  12398.13 24796.26   GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET (2070E, 332)

0112 7980000000-N SP   1 EA  3216.65 3216.65   GENERIC SIGNAL ITEM (EA)
UPS (SIGNAL SHOP)

0113 7980000000-N SP   47 EA  692.85 32563.95   GENERIC SIGNAL ITEM (EA)
VEHICLE SIGNAL HEAD (12", 3 SECTION WITH BI-MODAL
SECTION)
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0114 7980000000-N SP   4 EA  6756.20 27024.80   GENERIC SIGNAL ITEM (EA)
VIDEO PROCESSING UNIT

0115 7985000000-N SP  Lump Sum 6572.75   GENERIC SIGNAL ITEM (LS)
MODIFY CCTV SOFTWARE

0116 7985000000-N SP  Lump Sum 45249.50   GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE

0117 7985000000-N SP  Lump Sum 7922.00   GENERIC SIGNAL ITEM (LS)
SIGNAL SHOP MODIFICATIONS

0118 7985000000-N SP  Lump Sum 227950.40   GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0119 7985000000-N SP  Lump Sum 68496.35   GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE &     DEVICES

0120 7985000000-N SP  Lump Sum 13923.11   GENERIC SIGNAL ITEM (LS)
TOC MODIFICATIONS

0121 7985000000-N SP  Lump Sum 91771.00   GENERIC SIGNAL ITEM (LS)
TRAINING

0122 7990000000-E SP   820 LF  2.65 2173.00   GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0123 7990000000-E SP   2,676 LF  1.36 3639.36   GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0124 7990000000-E SP   33,910 LF  1.15 38996.50   GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

0125 7990000000-E SP   2,434 LF  4.47 10879.98   GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0126 7990000000-E SP   27,744 LF  5.47 151759.68   GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0127 7991000000-E SP   160 SF  40.54 6486.40   GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

 

    TOTAL 7948886.20   CONTRACT TOTAL

 

    SUB-TOTAL 7948886.20   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7099452.53   HAYNES ELECTRIC UTILITY CORP.

     2  7406170.90   TRAFFIC CONTROL DEVICES, INC.

     3  7899907.25   BROOKS BERRY HAYNIE & ASSOCIATES, INC.

     4  7948886.20   ALS OF NORTH CAROLINA, INC.



BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

MOUNTAIN CREEK CONTRACTORS
INC

NORTH CHARLESTON,  SC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

SMITH-ROWE, LLC

GREENSBORO,  NC MOUNT AIRY,  NC

NOV 03, 2015 08:57 AM MONTGOMERY 2:00 PM 1 /  7 005

38551.3.FD1 OCT 20 2015 C203616

TIP NO 0.114 MIB-4780

FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 29000.00  30500.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 87800.00 73500.00  113000.00GRADING

0003 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  400 CY  9.00 3600.00 14.00 5600.00 7.50  3000.00UNDERCUT EXCAVATION

0005 0134000000-E 240  59 CY  9.00 531.00 8.00 472.00 7.25  427.75DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  300 CY  15.00 4500.00 35.00 10500.00 7.00  2100.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  1.75 700.00 2.00 800.00 1.20  480.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  258 TON 36.00 9288.00 33.00 8514.00 20.00  5160.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  3,654 SY  2.20 8038.80 2.00 7308.00 1.15  4202.10FND CONDIT GEOTEXTILE

0010 1220000000-E 545  5 TON 40.00 200.00 50.00 250.00 60.00  300.00INCIDENTAL STONE BASE

0011 1330000000-E 607  800 SY  12.50 10000.00 10.50 8400.00 6.00  4800.00INCIDENTAL MILLING

0012 1489000000-E 610  440 TON 53.50 23540.00 55.00 24200.00 59.00  25960.00ASP CONC BASE CRS B25.0B

0013 1519000000-E 610  350 TON 53.50 18725.00 70.00 24500.00 64.00  22400.00ASP CONC SURF CRS S9.5B

0014 1575000000-E 620  45 TON 565.00 25425.00 580.00 26100.00 530.00  23850.00ASP FOR PLANT MIX

0015 3030000000-E 862  425 LF  24.35 10348.75 27.00 11475.00 14.25  6056.25STL BM GUARDRAIL

0016 3150000000-N 862  5 EA  11.00 55.00 12.00 60.00 1.00  5.00ADDIT GUARDRAIL POSTS

0017 3270000000-N SP   4 EA  1810.00 7240.00 2000.00 8000.00 1700.00  6800.00GR ANCHOR TYPE 350

0018 3628000000-E 876  31 TON 50.00 1550.00 50.00 1550.00 32.00  992.00RIP RAP, CLASS I

0019 3649000000-E 876  2 TON 40.00 80.00 50.00 100.00 150.00  300.00RIP RAP, CLASS B

0020 3656000000-E 876  524 SY  2.85 1493.40 2.00 1048.00 1.70  890.80GEOTEXTILE FOR DRAINGE

0021 4400000000-E 1110  373 SF  5.25 1958.25 5.25 1958.25 4.00  1492.00WORK ZONE SIGNS (STAT)

0022 4410000000-E 1110  94 SF  5.69 534.86 5.70 535.80 5.00  470.00WORK ZONE SIGNS (BARR)

0023 4445000000-E 1145  80 LF  16.00 1280.00 16.00 1280.00 12.50  1000.00BARRICADES (TYPE III)

0024 4810000000-E 1205  4,800 LF  0.48 2304.00 0.40 1920.00 0.48  2304.00PAINT PVMT MARKINGS 4"

0025 5326200000-E 1510  601 LF  105.00 63105.00 80.00 48080.00 125.00  75125.0012" WATER LINE

0026 5709400000-E 1520  617 LF  71.50 44115.50 53.00 32701.00 85.00  52445.008" FORCE MAIN SEWER

0027 5804000000-E 1530  582 LF  10.00 5820.00 5.00 2910.00 20.00  11640.00ABANDON 12" UTILITY PIPE

0028 6000000000-E 1605  1,080 LF  2.10 2268.00 3.00 3240.00 2.00  2160.00TEMPORARY SILT FENCE

0029 6006000000-E 1610  150 TON 40.00 6000.00 50.00 7500.00 18.25  2737.50EROS CONTRL STONE CL A

0030 6009000000-E 1610  165 TON 40.00 6600.00 50.00 8250.00 18.25  3011.25EROS CONTRL STONE CL B

0031 6012000000-E 1610  65 TON 38.00 2470.00 35.00 2275.00 19.00  1235.00SEDIMENT CONTROL STONE

0032 6015000000-E 1615 1.2 ACR 600.00 720.00 1200.00 1440.00 750.00  900.00TEMPORARY MULCHING

0033 6018000000-E 1620  100 LB  3.50 350.00 7.00 700.00 3.00  300.00SEED FOR TEMP SEEDING

0034 6021000000-E 1620 1.5 TON 1200.00 1800.00 2500.00 3750.00 2000.00  3000.00FERT FOR TEMP SEEDING

0035 6024000000-E 1622  200 LF  11.50 2300.00 11.00 2200.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0036 6029000000-E SP   200 LF  1.90 380.00 2.50 500.00 2.00  400.00SAFETY FENCE

0037 6030000000-E 1630  660 CY  4.00 2640.00 10.00 6600.00 3.00  1980.00SILT EXCAVATION

0038 6036000000-E 1631  1,000 SY  1.30 1300.00 2.50 2500.00 1.10  1100.00MATTING FOR EROS CONTROL
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0039 6037000000-E SP   100 SY  3.20 320.00 4.00 400.00 4.00  400.00COIR FIBER MAT

0040 6042000000-E 1632  115 LF  5.20 598.00 7.50 862.50 3.75  431.251/4" HARDWARE CLOTH

0041 6045000000-E SP   115 LF  26.00 2990.00 80.00 9200.00 9.00  1035.00**" TEMPORARY PIPE
(30")

0042 6071012000-E SP   135 LF  10.30 1390.50 8.50 1147.50 6.75  911.25COIR FIBER WATTLE

0043 6071020000-E SP   95 LB  9.80 931.00 10.00 950.00 6.50  617.50POLYACRYLAMIDE (PAM)

0044 6071030000-E 1640  495 LF  5.10 2524.50 8.00 3960.00 4.00  1980.00COIR FIBER BAFFLE

0045 6071050000-E SP   5 EA  800.00 4000.00 850.00 4250.00 825.00  4125.00**" SKIMMER
(1-1/2")

0046 6084000000-E 1660 1.2 ACR 3750.00 4500.00 2200.00 2640.00 1750.00  2100.00SEEDING AND MULCHING

0047 6087000000-E 1660 0.6 ACR 100.00 60.00 500.00 300.00 80.00  48.00MOWING

0048 6090000000-E 1661  50 LB  12.00 600.00 10.00 500.00 2.00  100.00SEED FOR REPAIR SEEDING

0049 6093000000-E 1661 0.25 TON 1200.00 300.00 3000.00 750.00 2100.00  525.00FERT FOR REPAIR SEEDING

0050 6096000000-E 1662  50 LB  4.10 205.00 5.00 250.00 2.00  100.00SEED FOR SUPP SEEDING

0051 6108000000-E 1665 0.75 TON 900.00 675.00 1800.00 1350.00 1500.00  1125.00FERTILIZER TOPDRESSING

0052 6111000000-E SP   55 LF  50.00 2750.00 75.00 4125.00 75.00  4125.00IMPERVIOUS DIKE

0053 6114500000-N 1667  10 MHR 75.00 750.00 45.00 450.00 16.00  160.00SPECIALIZED HAND MOWING

0054 6117000000-N SP   15 EA  500.00 7500.00 150.00 2250.00 1.00  15.00RESPONSE FOR EROS CONTROL

0055 6132000000-N SP   4 EA  800.00 3200.00 1100.00 4400.00 350.00  1400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0056 8056000000-N 402 Lump Sum 25000.00 35000.00  38400.00REMV EXIST STR **********
(15+07.00 -L-)

0057 8126000000-N 414 Lump Sum 34000.00 40000.00  23000.00CULV EXCAV @ ************
(15+07.00 -L-)

0058 8133000000-E 414  121 TON 50.00 6050.00 45.00 5445.00 50.00  6050.00FND CONDIT MAT, BOX CULV

0059 8196000000-E 420 173.5 CY  525.00 91087.50 575.00 99762.50 560.48  97243.28CLASS A CONCRETE (CULV)

0060 8245000000-E 425  20,416 LB  1.00 20416.00 1.00 20416.00 1.02  20824.32REINF STEEL (CULVERT)

 

    TOTAL 594908.06 TOTAL 608126.55 TOTAL  618539.25CONTRACT TOTAL

 

    SUB-TOTAL 418354.56 SUB-TOTAL 407503.05 SUB-TOTAL  433021.65ROADWAY ITEMS

    SUB-TOTAL 176553.50 SUB-TOTAL 200623.50 SUB-TOTAL  185517.60CULVERT ITEMS



BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

LYNN THOMAS GRADING INC

POLKTON,  NC

J. T. RUSSELL & SONS, INC. COUNTRY BOY LANDSCAPING INC

ALBEMARLE,  NC HARMONY,  NC

NOV 03, 2015 08:57 AM MONTGOMERY 2:00 PM 3 /  7 005

38551.3.FD1 OCT 20 2015 C203616

TIP NO 0.114 MIB-4780

FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33000.00 33390.00  33000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 135000.00 60000.00  90000.00GRADING

0003 0050000000-E 226  1 ACR 75.00 75.00 5400.00 5400.00 0.01  0.01SUPP CLEARING & GRUBBING

0004 0057000000-E 226  400 CY  8.00 3200.00 34.40 13760.00 20.00  8000.00UNDERCUT EXCAVATION

0005 0134000000-E 240  59 CY  7.00 413.00 19.25 1135.75 1.00  59.00DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  300 CY  5.00 1500.00 25.00 7500.00 0.01  3.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  1.00 400.00 1.50 600.00 2.25  900.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  258 TON 30.00 7740.00 36.00 9288.00 34.00  8772.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  3,654 SY  1.00 3654.00 2.85 10413.90 4.50  16443.00FND CONDIT GEOTEXTILE

0010 1220000000-E 545  5 TON 50.00 250.00 91.50 457.50 50.00  250.00INCIDENTAL STONE BASE

0011 1330000000-E 607  800 SY  5.75 4600.00 6.50 5200.00 2.00  1600.00INCIDENTAL MILLING

0012 1489000000-E 610  440 TON 59.00 25960.00 54.00 23760.00 51.06  22466.40ASP CONC BASE CRS B25.0B

0013 1519000000-E 610  350 TON 64.00 22400.00 64.00 22400.00 53.21  18623.50ASP CONC SURF CRS S9.5B

0014 1575000000-E 620  45 TON 530.00 23850.00 575.00 25875.00 530.00  23850.00ASP FOR PLANT MIX

0015 3030000000-E 862  425 LF  24.35 10348.75 19.00 8075.00 24.35  10348.75STL BM GUARDRAIL

0016 3150000000-N 862  5 EA  11.00 55.00 13.00 65.00 11.00  55.00ADDIT GUARDRAIL POSTS

0017 3270000000-N SP   4 EA  1810.00 7240.00 2250.00 9000.00 1810.00  7240.00GR ANCHOR TYPE 350

0018 3628000000-E 876  31 TON 35.00 1085.00 46.00 1426.00 50.00  1550.00RIP RAP, CLASS I

0019 3649000000-E 876  2 TON 175.00 350.00 165.00 330.00 71.40  142.80RIP RAP, CLASS B

0020 3656000000-E 876  524 SY  2.00 1048.00 3.50 1834.00 2.25  1179.00GEOTEXTILE FOR DRAINGE

0021 4400000000-E 1110  373 SF  5.25 1958.25 4.75 1771.75 4.50  1678.50WORK ZONE SIGNS (STAT)

0022 4410000000-E 1110  94 SF  5.75 540.50 6.00 564.00 5.25  493.50WORK ZONE SIGNS (BARR)

0023 4445000000-E 1145  80 LF  16.00 1280.00 14.85 1188.00 0.01  0.80BARRICADES (TYPE III)

0024 4810000000-E 1205  4,800 LF  0.90 4320.00 0.60 2880.00 1.00  4800.00PAINT PVMT MARKINGS 4"

0025 5326200000-E 1510  601 LF  132.00 79332.00 150.00 90150.00 125.00  75125.0012" WATER LINE

0026 5709400000-E 1520  617 LF  113.00 69721.00 71.30 43992.10 60.00  37020.008" FORCE MAIN SEWER

0027 5804000000-E 1530  582 LF  45.00 26190.00 21.40 12454.80 18.00  10476.00ABANDON 12" UTILITY PIPE

0028 6000000000-E 1605  1,080 LF  2.30 2484.00 2.50 2700.00 2.00  2160.00TEMPORARY SILT FENCE

0029 6006000000-E 1610  150 TON 16.00 2400.00 46.10 6915.00 0.01  1.50EROS CONTRL STONE CL A

0030 6009000000-E 1610  165 TON 16.00 2640.00 44.50 7342.50 0.01  1.65EROS CONTRL STONE CL B

0031 6012000000-E 1610  65 TON 17.00 1105.00 50.40 3276.00 0.01  0.65SEDIMENT CONTROL STONE

0032 6015000000-E 1615 1.2 ACR 900.00 1080.00 1425.00 1710.00 0.10  0.12TEMPORARY MULCHING

0033 6018000000-E 1620  100 LB  3.50 350.00 8.35 835.00 0.01  1.00SEED FOR TEMP SEEDING

0034 6021000000-E 1620 1.5 TON 2375.00 3562.50 2700.00 4050.00 0.10  0.15FERT FOR TEMP SEEDING

0035 6024000000-E 1622  200 LF  6.50 1300.00 32.00 6400.00 0.01  2.00TEMPORARY SLOPE DRAINS

0036 6029000000-E SP   200 LF  2.00 400.00 2.30 460.00 2.00  400.00SAFETY FENCE

0037 6030000000-E 1630  660 CY  3.40 2244.00 20.40 13464.00 0.01  6.60SILT EXCAVATION

0038 6036000000-E 1631  1,000 SY  1.00 1000.00 1.60 1600.00 3.00  3000.00MATTING FOR EROS CONTROL



BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

LYNN THOMAS GRADING INC

POLKTON,  NC

J. T. RUSSELL & SONS, INC. COUNTRY BOY LANDSCAPING INC

ALBEMARLE,  NC HARMONY,  NC

NOV 03, 2015 08:57 AM MONTGOMERY 2:00 PM 4 /  7 005

38551.3.FD1 OCT 20 2015 C203616

TIP NO 0.114 MIB-4780

FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0039 6037000000-E SP   100 SY  3.85 385.00 3.80 380.00 6.00  600.00COIR FIBER MAT

0040 6042000000-E 1632  115 LF  4.00 460.00 15.60 1794.00 6.00  690.001/4" HARDWARE CLOTH

0041 6045000000-E SP   115 LF  1.00 115.00 36.00 4140.00 135.00  15525.00**" TEMPORARY PIPE
(30")

0042 6071012000-E SP   135 LF  7.00 945.00 12.25 1653.75 10.00  1350.00COIR FIBER WATTLE

0043 6071020000-E SP   95 LB  7.00 665.00 11.65 1106.75 0.01  0.95POLYACRYLAMIDE (PAM)

0044 6071030000-E 1640  495 LF  4.00 1980.00 6.10 3019.50 0.01  4.95COIR FIBER BAFFLE

0045 6071050000-E SP   5 EA  800.00 4000.00 1700.00 8500.00 350.00  1750.00**" SKIMMER
(1-1/2")

0046 6084000000-E 1660 1.2 ACR 2000.00 2400.00 2615.00 3138.00 0.10  0.12SEEDING AND MULCHING

0047 6087000000-E 1660 0.6 ACR 75.00 45.00 600.00 360.00 1.00  0.60MOWING

0048 6090000000-E 1661  50 LB  2.30 115.00 12.00 600.00 2.00  100.00SEED FOR REPAIR SEEDING

0049 6093000000-E 1661 0.25 TON 2400.00 600.00 3600.00 900.00 1500.00  375.00FERT FOR REPAIR SEEDING

0050 6096000000-E 1662  50 LB  2.30 115.00 6.00 300.00 2.00  100.00SEED FOR SUPP SEEDING

0051 6108000000-E 1665 0.75 TON 2000.00 1500.00 2200.00 1650.00 2000.00  1500.00FERTILIZER TOPDRESSING

0052 6111000000-E SP   55 LF  90.00 4950.00 135.00 7425.00 77.00  4235.00IMPERVIOUS DIKE

0053 6114500000-N 1667  10 MHR 18.00 180.00 54.00 540.00 0.01  0.10SPECIALIZED HAND MOWING

0054 6117000000-N SP   15 EA  1.00 15.00 355.00 5325.00 0.01  0.15RESPONSE FOR EROS CONTROL

0055 6132000000-N SP   4 EA  400.00 1600.00 2375.00 9500.00 0.01  0.04GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0056 8056000000-N 402 Lump Sum 25000.00 18850.00  35000.00REMV EXIST STR **********
(15+07.00 -L-)

0057 8126000000-N 414 Lump Sum 25000.00 9950.00  50000.00CULV EXCAV @ ************
(15+07.00 -L-)

0058 8133000000-E 414  121 TON 50.00 6050.00 45.00 5445.00 30.00  3630.00FND CONDIT MAT, BOX CULV

0059 8196000000-E 420 173.5 CY  450.00 78075.00 675.00 117112.50 850.00  147475.00CLASS A CONCRETE (CULV)

0060 8245000000-E 425  20,416 LB  1.20 24499.20 0.96 19599.36 1.10  22457.60REINF STEEL (CULVERT)

 

    TOTAL 662770.20 TOTAL 662952.16 TOTAL  664444.44CONTRACT TOTAL

 

    SUB-TOTAL 504146.00 SUB-TOTAL 491995.30 SUB-TOTAL  405881.84ROADWAY ITEMS

    SUB-TOTAL 158624.20 SUB-TOTAL 170956.86 SUB-TOTAL  258562.60CULVERT ITEMS



BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

NOV 03, 2015 08:57 AM MONTGOMERY 2:00 PM 5 /  7 005

38551.3.FD1 OCT 20 2015 C203616

TIP NO 0.114 MIB-4780

FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36635.00   MOBILIZATION

0002 0043000000-N 226 Lump Sum 120000.00   GRADING

0003 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0004 0057000000-E 226  400 CY  15.00 6000.00   UNDERCUT EXCAVATION

0005 0134000000-E 240  59 CY  25.00 1475.00   DRAINAGE DITCH EXCAVATION

0006 0195000000-E 265  300 CY  35.00 10500.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  2.00 800.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  258 TON 25.00 6450.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  3,654 SY  2.00 7308.00   FND CONDIT GEOTEXTILE

0010 1220000000-E 545  5 TON 50.00 250.00   INCIDENTAL STONE BASE

0011 1330000000-E 607  800 SY  9.50 7600.00   INCIDENTAL MILLING

0012 1489000000-E 610  440 TON 59.00 25960.00   ASP CONC BASE CRS B25.0B

0013 1519000000-E 610  350 TON 64.00 22400.00   ASP CONC SURF CRS S9.5B

0014 1575000000-E 620  45 TON 530.00 23850.00   ASP FOR PLANT MIX

0015 3030000000-E 862  425 LF  22.00 9350.00   STL BM GUARDRAIL

0016 3150000000-N 862  5 EA  30.00 150.00   ADDIT GUARDRAIL POSTS

0017 3270000000-N SP   4 EA  1950.00 7800.00   GR ANCHOR TYPE 350

0018 3628000000-E 876  31 TON 35.00 1085.00   RIP RAP, CLASS I

0019 3649000000-E 876  2 TON 50.00 100.00   RIP RAP, CLASS B

0020 3656000000-E 876  524 SY  2.00 1048.00   GEOTEXTILE FOR DRAINGE

0021 4400000000-E 1110  373 SF  4.00 1492.00   WORK ZONE SIGNS (STAT)

0022 4410000000-E 1110  94 SF  5.00 470.00   WORK ZONE SIGNS (BARR)

0023 4445000000-E 1145  80 LF  12.50 1000.00   BARRICADES (TYPE III)

0024 4810000000-E 1205  4,800 LF  0.48 2304.00   PAINT PVMT MARKINGS 4"

0025 5326200000-E 1510  601 LF  125.00 75125.00   12" WATER LINE

0026 5709400000-E 1520  617 LF  85.00 52445.00   8" FORCE MAIN SEWER

0027 5804000000-E 1530  582 LF  20.00 11640.00   ABANDON 12" UTILITY PIPE

0028 6000000000-E 1605  1,080 LF  2.10 2268.00   TEMPORARY SILT FENCE

0029 6006000000-E 1610  150 TON 30.00 4500.00   EROS CONTRL STONE CL A

0030 6009000000-E 1610  165 TON 30.00 4950.00   EROS CONTRL STONE CL B

0031 6012000000-E 1610  65 TON 25.00 1625.00   SEDIMENT CONTROL STONE

0032 6015000000-E 1615 1.2 ACR 600.00 720.00   TEMPORARY MULCHING

0033 6018000000-E 1620  100 LB  3.50 350.00   SEED FOR TEMP SEEDING

0034 6021000000-E 1620 1.5 TON 1200.00 1800.00   FERT FOR TEMP SEEDING

0035 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0036 6029000000-E SP   200 LF  1.90 380.00   SAFETY FENCE

0037 6030000000-E 1630  660 CY  10.00 6600.00   SILT EXCAVATION

0038 6036000000-E 1631  1,000 SY  1.30 1300.00   MATTING FOR EROS CONTROL



BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

NOV 03, 2015 08:57 AM MONTGOMERY 2:00 PM 6 /  7 005

38551.3.FD1 OCT 20 2015 C203616

TIP NO 0.114 MIB-4780

FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0039 6037000000-E SP   100 SY  3.20 320.00   COIR FIBER MAT

0040 6042000000-E 1632  115 LF  5.20 598.00   1/4" HARDWARE CLOTH

0041 6045000000-E SP   115 LF  50.00 5750.00   **" TEMPORARY PIPE
(30")

0042 6071012000-E SP   135 LF  6.50 877.50   COIR FIBER WATTLE

0043 6071020000-E SP   95 LB  8.00 760.00   POLYACRYLAMIDE (PAM)

0044 6071030000-E 1640  495 LF  6.50 3217.50   COIR FIBER BAFFLE

0045 6071050000-E SP   5 EA  750.00 3750.00   **" SKIMMER
(1-1/2")

0046 6084000000-E 1660 1.2 ACR 3750.00 4500.00   SEEDING AND MULCHING

0047 6087000000-E 1660 0.6 ACR 100.00 60.00   MOWING

0048 6090000000-E 1661  50 LB  12.00 600.00   SEED FOR REPAIR SEEDING

0049 6093000000-E 1661 0.25 TON 1200.00 300.00   FERT FOR REPAIR SEEDING

0050 6096000000-E 1662  50 LB  4.10 205.00   SEED FOR SUPP SEEDING

0051 6108000000-E 1665 0.75 TON 900.00 675.00   FERTILIZER TOPDRESSING

0052 6111000000-E SP   55 LF  35.00 1925.00   IMPERVIOUS DIKE

0053 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0054 6117000000-N SP   15 EA  50.00 750.00   RESPONSE FOR EROS CONTROL

0055 6132000000-N SP   4 EA  500.00 2000.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0056 8056000000-N 402 Lump Sum 54000.00   REMV EXIST STR **********
(15+07.00 -L-)

0057 8126000000-N 414 Lump Sum 43925.00   CULV EXCAV @ ************
(15+07.00 -L-)

0058 8133000000-E 414  121 TON 50.00 6050.00   FND CONDIT MAT, BOX CULV

0059 8196000000-E 420 173.5 CY  700.00 121450.00   CLASS A CONCRETE (CULV)

0060 8245000000-E 425  20,416 LB  1.00 20416.00   REINF STEEL (CULVERT)

 

    TOTAL 732709.00   CONTRACT TOTAL

 

    SUB-TOTAL 486868.00   ROADWAY ITEMS

    SUB-TOTAL 245841.00   CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  594908.06   MOUNTAIN CREEK CONTRACTORS INC

     2  608126.55   D.H. GRIFFIN INFRASTRUCTURE, LLC

     3  618539.25   SMITH-ROWE, LLC

     4  662770.20   LYNN THOMAS GRADING INC



BRIDGE #22 OVER RICHLAND CREEK ON SR-1111 (LILLY'S BRIDGE RD).

   

NOV 03, 2015 08:57 AM MONTGOMERY 2:00 PM 7 /  7 005

38551.3.FD1 OCT 20 2015 C203616

TIP NO 0.114 MIB-4780

FED AID NO BRZ-1111(8)

GRADING, DRAINAGE, PAVING, AND CULVERT.

     5  662952.16   J. T. RUSSELL & SONS, INC.

     6  664444.44   COUNTRY BOY LANDSCAPING INC

     7  732709.00   DANE CONSTRUCTION, INC.



BRIDGE #27 OVER US-29/64/70 AND I-85 BUS LOOP ON US-52.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE DEVELOPMENT CO. SMITH-ROWE, LLC

CHARLOTTE,  NC MOUNT AIRY,  NC

NOV 03, 2015 08:57 AM DAVIDSON 2:00 PM 1 /  24 006

38331.3.FR1 OCT 20 2015 C203587

TIP NO 0.289 MIB-3159

FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 506940.00 560000.00  568500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 90000.00 80000.00  80000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1238000.00 2100000.00  1732547.50GRADING

0004 0050000000-E 226  1 ACR 3630.21 3630.21 1500.00 1500.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,500 CY  12.47 31175.00 10.00 25000.00 23.00  57500.00UNDERCUT EXCAVATION

0006 0141000000-E 240  410 LF  1.92 787.20 6.00 2460.00 5.66  2320.60BERM DITCH CONSTRUCTION

0007 0195000000-E 265  1,000 CY  35.00 35000.00 50.00 50000.00 10.00  10000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,682 SY  1.37 3674.34 2.00 5364.00 2.05  5498.10GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP  4,117.3 SF  39.98 164609.65 45.00 185278.50 63.04  259554.59TEMPORARY SHORING

0010 0255000000-E SP   100 TON 35.04 3504.00 60.00 6000.00 70.05  7005.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0011 0318000000-E 300  1,067 TON 38.00 40546.00 34.00 36278.00 34.15  36438.05FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  2,760 SY  2.93 8086.80 2.00 5520.00 3.45  9522.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  44 LF  36.74 1616.56 48.00 2112.00 48.55  2136.2015" SIDE DRAIN PIPE

0014 0360000000-E 310  60 LF  30.40 1824.00 32.00 1920.00 56.95  3417.0012" RC PIPE CULV III

0015 0366000000-E 310  724 LF  30.32 21951.68 31.00 22444.00 36.95  26751.8015" RC PIPE CULV III

0016 0372000000-E 310  3,560 LF  39.42 140335.20 36.00 128160.00 38.50  137060.0018" RC PIPE CULV III

0017 0378000000-E 310  428 LF  46.43 19872.04 45.00 19260.00 48.80  20886.4024" RC PIPE CULV III

0018 0384000000-E 310  548 LF  56.78 31115.44 62.00 33976.00 61.20  33537.6030" RC PIPE CULV III

0019 0390000000-E 310  1,544 LF  69.91 107941.04 80.00 123520.00 76.10  117498.4036" RC PIPE CULV III

0020 0396000000-E 310  588 LF  98.33 57818.04 124.00 72912.00 83.35  49009.8042" RC PIPE CULV III

0021 0408000000-E 310  32 LF  234.34 7498.88 200.00 6400.00 170.00  5440.0054" RC PIPE CULV III

0022 0448200000-E 310  24 LF  30.95 742.80 40.00 960.00 49.90  1197.6015" RCP CULV CLASS IV

0023 0582000000-E 310  108 LF  49.25 5319.00 40.00 4320.00 44.75  4833.0015" CS PIPE CULV 0.064"

0024 0588000000-E 310  100 LF  54.79 5479.00 50.00 5000.00 48.00  4800.0018" CS PIPE CULV 0.064"

0025 0636000000-E 310  4 EA  222.60 890.40 500.00 2000.00 240.00  960.00**" CS ELBOW *****" THICK
(15", 0.064")

0026 0636000000-E 310  4 EA  263.23 1052.92 550.00 2200.00 277.00  1108.00**" CS ELBOW *****" THICK
(18", 0.064")

0027 0973100000-E 330  140 LF  198.84 27837.60 210.00 29400.00 225.00  31500.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.312")

0028 0973100000-E 330  156 LF  346.12 53994.72 370.00 57720.00 389.00  60684.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.531")

0029 0973100000-E 330  176 LF  472.37 83137.12 500.00 88000.00 530.00  93280.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0030 0986000000-E SP   19 LF  671.69 12762.11 450.00 8550.00 2085.00  39615.00GENERIC PIPE ITEM (LF)
56" X 40" ELLIPSE PIPE LINER

0031 0987000000-E 310  40 LF  397.15 15886.00 590.00 23600.00 325.00  13000.00GENERIC PIPE ITEM (LF) 310
43" X 68" ELLIPSE RC PIPE     CLASS III

0032 0995000000-E 340  1,713 LF  10.16 17404.08 24.00 41112.00 12.60  21583.80PIPE REMOVAL

0033 1099500000-E 505  1,000 CY  5.34 5340.00 6.50 6500.00 19.85  19850.00SHALLOW UNDERCUT



BRIDGE #27 OVER US-29/64/70 AND I-85 BUS LOOP ON US-52.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE DEVELOPMENT CO. SMITH-ROWE, LLC

CHARLOTTE,  NC MOUNT AIRY,  NC

NOV 03, 2015 08:57 AM DAVIDSON 2:00 PM 2 /  24 006

38331.3.FR1 OCT 20 2015 C203587

TIP NO 0.289 MIB-3159

FED AID NO STPNHS-0052(31)

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALL, AND STRUCTURE.

0034 1099700000-E 505  1,800 TON 35.18 63324.00 26.00 46800.00 34.35  61830.00CLASS IV SUBGRD STABILIZATION

0035 1121000000-E 520  1,340 TON 38.00 50920.00 30.00 40200.00 33.00  44220.00AGGREGATE BASE COURSE

0036 1220000000-E 545  100 TON 45.00 4500.00 4.40 440.00 52.85  5285.00INCIDENTAL STONE BASE

0037 1275000000-E 600  469 GAL 4.44 2082.36 5.60 2626.40 5.00  2345.00PRIME COAT

0038 1297000000-E 607  12,850 SY  2.66 34181.00 3.40 43690.00 4.83  62065.50MILL ASP PVMT *****" DTH
(3")

0039 1308000000-E 607  2,000 SY  4.57 9140.00 5.60 11200.00 12.81  25620.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0040 1489000000-E 610  6,600 TON 47.27 311982.00 46.00 303600.00 56.00  369600.00ASP CONC BASE CRS B25.0B

0041 1491000000-E 610  6,210 TON 47.59 295533.90 46.00 285660.00 54.00  335340.00ASP CONC BASE CRS B25.0C

0042 1498000000-E 610  3,765 TON 50.18 188927.70 47.00 176955.00 57.00  214605.00ASP CONC INTR CRS I19.0B

0043 1503000000-E 610  1,725 TON 50.82 87664.50 50.00 86250.00 57.00  98325.00ASP CONC INTR CRS I19.0C

0044 1519000000-E 610  4,280 TON 50.47 216011.60 47.00 201160.00 60.00  256800.00ASP CONC SURF CRS S9.5B

0045 1523000000-E 610  3,810 TON 46.89 178650.90 47.00 179070.00 55.00  209550.00ASP CONC SURF CRS S9.5C

0046 1575000000-E 620  1,310 TON 575.15 753446.50 530.00 694300.00 510.00  668100.00ASP FOR PLANT MIX

0047 1693000000-E 654  609 TON 131.17 79882.53 150.00 91350.00 175.00  106575.00ASPH PLT MIX PVMT REPAIR

0048 2000000000-N 806  43 EA  369.08 15870.44 170.00 7310.00 183.50  7890.50RIGHT OF WAY MARKERS

0049 2022000000-E 815 134.4 CY  15.78 2120.83 20.00 2688.00 20.00  2688.00SUBDRAIN EXCAVATION

0050 2026000000-E 815  600 SY  6.31 3786.00 2.00 1200.00 4.00  2400.00GEOTEXTILE FOR SUBSURF DRNS

0051 2036000000-E 815 100.8 CY  68.38 6892.70 55.00 5544.00 45.00  4536.00SUBDRAIN COARSE AGGREGATE

0052 2044000000-E 815  600 LF  12.62 7572.00 12.00 7200.00 15.00  9000.006" PERF SUBDRN PIPE

0053 2070000000-N 815  2 EA  841.63 1683.26 250.00 500.00 250.00  500.00SUBDRN PIPE OUTLET

0054 2077000000-E 815  12 LF  15.78 189.36 10.00 120.00 25.00  300.006" OUTLET PIPE

0055 2209000000-E 838 2.3 CY  1169.36 2689.53 840.00 1932.00 1050.00  2415.00ENDWALLS

0056 2253000000-E 840 1.151 CY  2190.76 2521.56 1600.00 1841.60 2630.00  3027.13PIPE COLLARS

0057 2275000000-E SP   542 CY  179.55 97316.10 200.00 108400.00 196.00  106232.00FLOWABLE FILL

0058 2286000000-N 840  76 EA  1964.66 149314.16 1810.00 137560.00 1555.00  118180.00MASNRY DRAINAGE STRUCT

0059 2297000000-E 840 11.135 CY  1183.37 13176.82 600.00 6681.00 1125.85  12536.34MASNRY DRAINAGE STRUCT

0060 2308000000-E 840 125.2 LF  271.54 33996.81 280.00 35056.00 248.00  31049.60MASNRY DRAINAGE STRUCT

0061 2364000000-N 840  6 EA  482.04 2892.24 675.00 4050.00 990.00  5940.00FRAME W/2GRTS 840.16 STD

0062 2364200000-N 840  5 EA  474.97 2374.85 590.00 2950.00 935.00  4675.00FRAME W/2GRTS 840.20 STD

0063 2365000000-N 840  31 EA  451.11 13984.41 590.00 18290.00 920.00  28520.00FRAME W/2GRTS 840.22 STD

0064 2367000000-N 840  1 EA  501.66 501.66 590.00 590.00 478.00  478.00FRAME W/2GRTS 840.29 STD

0065 2374000000-N 840  5 EA  574.13 2870.65 675.00 3375.00 570.00  2850.00FRAME-GRT-HD 840.03 **
(E)

0066 2374000000-N 840  8 EA  546.50 4372.00 695.00 5560.00 582.00  4656.00FRAME-GRT-HD 840.03 **
(F)

0067 2374000000-N 840  13 EA  567.89 7382.57 695.00 9035.00 582.00  7566.00FRAME-GRT-HD 840.03 **
(G)

0068 2396000000-N 840  11 EA  387.12 4258.32 510.00 5610.00 395.00  4345.00FRAME W/COVER STD 840.54

0069 2451000000-N 852  5 EA  894.23 4471.15 785.00 3925.00 850.00  4250.00CONC TRANS SECT FOR DROP INLET
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0070 2549000000-E 846  4,030 LF  23.14 93254.20 15.95 64278.50 22.00  88660.002'-6" CONC CURB & GUTTER

0071 2605000000-N 848  26 EA  1262.44 32823.44 1345.00 34970.00 1200.00  31200.00CONCRETE CURB RAMP

0072 2619000000-E 850  11 SY  68.38 752.18 34.00 374.00 65.00  715.004" CONCRETE PAVED DITCH

0073 2655000000-E 852  925 SY  71.54 66174.50 40.00 37000.00 68.00  62900.005" MONO CONC ISLDS (KEY IN)

0074 2724000000-E 857  625 LF  103.10 64437.50 110.00 68750.00 95.50  59687.50PC REINF BARRIER SNGL FC

0075 2738000000-E SP   1,050 SY  125.00 131250.00 174.00 182700.00 56.00  58800.00GENERIC PAVING ITEM (SY)
5' STAMPED CONCRETE SIDEWALK

0076 2738000000-E SP   400 SY  17.55 7020.00 30.00 12000.00 35.00  14000.00GENERIC PAVING ITEM (SY)
TEMPORARY SIDEWALK

0077 2815000000-N 858  1 EA  619.88 619.88 730.00 730.00 1050.00  1050.00ADJ DROP INLETS

0078 2845000000-N 858  33 EA  643.56 21237.48 655.00 21615.00 800.00  26400.00ADJ METER OR VALVE BOXES

0079 2860000000-N 859  1 EA  1322.84 1322.84 845.00 845.00 1050.00  1050.00CONVERT CB TO JB

0080 2905000000-N 859  1 EA  1322.84 1322.84 845.00 845.00 1050.00  1050.00CONVERT DI TO JB

0081 3030000000-E 862  6,225 LF  15.67 97545.75 16.65 103646.25 14.25  88706.25STL BM GUARDRAIL

0082 3105000000-N 862  8 EA  78.90 631.20 85.00 680.00 750.00  6000.00SBGR TERM SECT

0083 3150000000-N 862  5 EA  31.56 157.80 34.00 170.00 25.00  125.00ADDIT GUARDRAIL POSTS

0084 3165000000-N SP   2 EA  1841.06 3682.12 1800.00 3600.00 1625.00  3250.00GR ANCHOR TYPE **********
(350, TL-2)

0085 3180000000-N 862  2 EA  1578.05 3156.10 1600.00 3200.00 1000.00  2000.00GR ANCHOR TYPE **********
(W-BEAM)

0086 3195000000-N 862  1 EA  473.42 473.42 500.00 500.00 375.00  375.00GR ANCHOR TYPE AT-1

0087 3215000000-N 862  4 EA  1472.85 5891.40 1500.00 6000.00 1600.00  6400.00GR ANCHOR TYPE III

0088 3270000000-N SP   7 EA  1893.66 13255.62 1850.00 12950.00 1700.00  11900.00GR ANCHOR TYPE 350

0089 3317000000-N 862  6 EA  1472.85 8837.10 1450.00 8700.00 1500.00  9000.00GR ANCHOR TYPE B-77

0090 3360000000-E 863  6,800 LF  1.05 7140.00 1.00 6800.00 0.10  680.00REMOVE EXISTING GUARDRAIL

0091 3536000000-E 866  4,050 LF  4.89 19804.50 4.70 19035.00 4.70  19035.00CHN LK FENCE 48" FABRIC

0092 3542000000-E 866  346 EA  44.18 15286.28 42.50 14705.00 35.00  12110.00MET LINE PST 48" CL FEN

0093 3548000000-E 866  59 EA  110.46 6517.14 105.00 6195.00 75.00  4425.00MET TERM PST 48" CL FEN

0094 3628000000-E 876  15 TON 45.09 676.35 55.00 825.00 67.35  1010.25RIP RAP, CLASS I

0095 3649000000-E 876  13 TON 47.32 615.16 56.00 728.00 62.80  816.40RIP RAP, CLASS B

0096 3656000000-E 876  751 SY  2.21 1659.71 2.10 1577.10 2.75  2065.25GEOTEXTILE FOR DRAINGE

0097 4048000000-E 902  13 CY  946.83 12308.79 1000.00 13000.00 900.00  11700.00REINF CONC FOUNDTN

0098 4054000000-E 902  1 CY  1.05 1.05 1.00 1.00 1.00  1.00PLN CONC FOUNDTN

0099 4060000000-E 903  3,711 LB  3.42 12691.62 3.60 13359.60 3.25  12060.75SUPPORT, BREAKAWAY STL BM

0100 4066000000-E 903  6,248 LB  3.16 19743.68 3.25 20306.00 3.00  18744.00SUPPORTS, SIMPLE STL BM

0101 4072000000-E 903  943 LF  5.26 4960.18 5.50 5186.50 5.00  4715.00SUPPORT, 3-LB STL U-CHAN

0102 4096000000-N 904  2 EA  89.42 178.84 90.00 180.00 85.00  170.00SIGN ERECTION, TYPE D

0103 4102000000-N 904  63 EA  68.38 4307.94 70.00 4410.00 65.00  4095.00SIGN ERECTION, TYPE E

0104 4108000000-N 904  11 EA  84.16 925.76 85.00 935.00 80.00  880.00SIGN ERECTION, TYPE F

0105 4110000000-N 904  6 EA  394.51 2367.06 400.00 2400.00 375.00  2250.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0106 4152000000-N 907  9 EA  52.60 473.40 52.00 468.00 50.00  450.00DISPOSE SIGN SYST STL BM

0107 4155000000-N 907  78 EA  1.05 81.90 1.10 85.80 1.00  78.00DISPOSE SIGN SYST U-CHAN

0108 4400000000-E 1110  1,050 SF  4.58 4809.00 4.50 4725.00 4.25  4462.50WORK ZONE SIGNS (STAT)

0109 4405000000-E 1110  1,000 SF  6.00 6000.00 8.50 8500.00 5.00  5000.00WORK ZONE SIGNS (PORT)

0110 4410000000-E 1110  200 SF  5.47 1094.00 5.50 1100.00 5.25  1050.00WORK ZONE SIGNS (BARR)

0111 4415000000-N 1115  4 EA  4455.44 17821.76 1900.00 7600.00 1750.00  7000.00FLASHING ARROW BOARD

0112 4420000000-N 1120  7 EA  11881.16 83168.12 8000.00 56000.00 6500.00  45500.00PORTABLE CHANGE MSG SIGN

0113 4430000000-N 1130  200 EA  50.85 10170.00 45.00 9000.00 60.00  12000.00DRUMS

0114 4445000000-E 1145  220 LF  18.94 4166.80 17.00 3740.00 16.00  3520.00BARRICADES (TYPE III)

0115 4455000000-N 1150  160 DAY 229.66 36745.60 22.00 3520.00 215.00  34400.00FLAGGER

0116 4465000000-N 1160  4 EA  3156.10 12624.40 3300.00 13200.00 3600.00  14400.00TEMPORARY CRASH CUSHIONS

0117 4470000000-N 1160  6 EA  1315.04 7890.24 1300.00 7800.00 1300.00  7800.00RESET CRASH CUSHION

0118 4480000000-N 1165  6 EA  11146.63 66879.78 14000.00 84000.00 100.00  600.00TMA

0119 4485000000-E 1170  2,000 LF  16.83 33660.00 16.50 33000.00 17.75  35500.00PORT CONC BARRIER

0120 4490000000-E 1170  160 LF  29.46 4713.60 28.50 4560.00 28.50  4560.00PORT CONC BARRIER(ANCHRD)

0121 4500000000-E 1170  3,550 LF  3.26 11573.00 3.15 11182.50 4.00  14200.00RESET PORT CONC BARRIER

0122 4510000000-N SP   200 HR  29.70 5940.00 40.00 8000.00 50.00  10000.00LAW ENFORCEMENT

0123 4650000000-N 1251  250 EA  7.36 1840.00 7.50 1875.00 7.00  1750.00TEMP RAISED PVMT MRKS

0124 4685000000-E 1205  16,312 LF  0.86 14028.32 0.90 14680.80 0.82  13375.84THERMO PVT MKG LINES 4"90

0125 4686000000-E 1205  6,563 LF  0.97 6366.11 0.95 6234.85 0.92  6037.96THERMO PVT MKG LINES 4"120

0126 4695000000-E 1205  2,119 LF  1.10 2330.90 1.10 2330.90 1.05  2224.95THERMO PVT MKG LINES 8"90 MILS

0127 4697000000-E 1205  1,479 LF  3.42 5058.18 3.65 5398.35 3.25  4806.75THERMO PVT MKG LINE 8"120 MILS

0128 4710000000-E 1205  605 LF  7.89 4773.45 8.40 5082.00 7.50  4537.5024"WIDE THERMO 120 MILS

0129 4725000000-E 1205  73 EA  126.24 9215.52 135.00 9855.00 120.00  8760.00THERMO PVT SYMBOL 90MILS

0130 4770000000-E 1205  725 LF  4.21 3052.25 4.20 3045.00 4.00  2900.004" COLD APPL PLSTIC LINES TYPE **
(II)

0131 4770000000-E 1205  5,500 LF  2.63 14465.00 2.75 15125.00 2.50  13750.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0132 4780000000-E 1205  184 LF  8.42 1549.28 8.50 1564.00 8.00  1472.008" COLD APPL PLSTIC LINES TYPE **
(II)

0133 4805000000-N 1205  2 EA  315.61 631.22 325.00 650.00 300.00  600.00COLD APPL PLASTIC SYM TYPE **
(II)

0134 4810000000-E 1205  134,000 LF  0.26 34840.00 0.28 37520.00 0.25  33500.00PAINT PVMT MARKINGS 4"

0135 4820000000-E 1205  6,700 LF  0.89 5963.00 0.95 6365.00 0.85  5695.00PAINT PVMT MARKINGS 8"

0136 4835000000-E 1205  1,220 LF  3.37 4111.40 3.40 4148.00 3.20  3904.00PAINT PVT MKG LINES 24"

0137 4845000000-N 1205  95 EA  68.38 6496.10 72.00 6840.00 65.00  6175.00PAINT PVT MKG SYMBOL

0138 4850000000-E 1205  3,100 LF  1.31 4061.00 1.40 4340.00 1.25  3875.00LINE REMOVAL 4" WIDE

0139 4870000000-E 1205  150 LF  6.31 946.50 6.70 1005.00 6.00  900.00LINE REMOVAL 24" WIDE

0140 4900000000-N 1251  13 EA  36.82 478.66 39.00 507.00 35.00  455.00PERM RAISED PVMT MARKERS

0141 4905000000-N 1253  122 EA  31.56 3850.32 34.00 4148.00 30.00  3660.00SNOWPLB PVMT MRKER
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0142 5155000000-E 1409  2,335 LF  5.05 11791.75 4.75 11091.25 4.80  11208.00ELECT DUCT BD, SIZE *****
(2", WITH MIN 240LB 2 PLY PULL LINE)

0143 5155000000-E 1409  578 LF  7.63 4410.14 10.00 5780.00 7.25  4190.50ELECT DUCT BD, SIZE *****
(4")

0144 5240000000-N 1411  18 EA  399.77 7195.86 225.00 4050.00 380.00  6840.00ELEC JB ************
(PC 18)

0145 5325400000-E 1510  40 LF  157.81 6312.40 160.00 6400.00 260.57  10422.804" WATER LINE

0146 5325600000-E 1510  603 LF  63.12 38061.36 65.00 39195.00 113.69  68555.076" WATER LINE

0147 5326600000-E 1510  38 LF  368.21 13991.98 390.00 14820.00 762.32  28968.1616" WATER LINE

0148 5540000000-E 1515  4 EA  1262.44 5049.76 1340.00 5360.00 2898.43  11593.726" VALVE

0149 5648000000-N 1515  3 EA  1578.05 4734.15 1600.00 4800.00 4338.62  13015.86RELOCATE WATER METER

0150 5666000000-E 1515  1 EA  5260.17 5260.17 5000.00 5000.00 6381.71  6381.71FIRE HYDRANT

0151 5672000000-N 1515  3 EA  4208.14 12624.42 4000.00 12000.00 5483.80  16451.40RELOCATE FIRE HYDRANT

0152 5691300000-E 1520  1,060 LF  52.60 55756.00 52.00 55120.00 143.17  151760.208" SANITARY GRAVITY SEWER

0153 5775000000-E 1525  10 EA  2630.09 26300.90 2600.00 26000.00 3667.83  36678.304' DIA UTILITY MANHOLE

0154 5776000000-E 1525  1 EA  4208.14 4208.14 4200.00 4200.00 9892.51  9892.515' DIA UTILITY MANHOLE

0155 5781000000-E 1525 9.97 LF  263.01 2622.21 265.00 2642.05 410.02  4087.90UTILITY MANHOLE WALL, 4' DIA

0156 5782000000-E 1525 2.57 LF  368.21 946.30 385.00 989.45 737.25  1894.73UTILITY MANHOLE WALL, 5' DIA

0157 5800000000-E 1530  2,680 LF  10.52 28193.60 9.00 24120.00 12.79  34277.20ABANDON 6" UTILITY PIPE

0158 5801000000-E 1530  3,344 LF  12.62 42201.28 10.00 33440.00 14.79  49457.76ABANDON 8" UTILITY PIPE

0159 5810000000-E 1530  33 LF  131.50 4339.50 100.00 3300.00 50.00  1650.00ABANDON 16" UTILITY PIPE

0160 5815000000-N 1530  7 EA  526.02 3682.14 530.00 3710.00 1025.35  7177.45REMOVE WATER METER

0161 5816000000-N 1530  6 EA  841.63 5049.78 850.00 5100.00 950.00  5700.00ABANDON UTILITY MANHOLE

0162 5828000000-N 1530  6 EA  1262.44 7574.64 1300.00 7800.00 1900.00  11400.00REMOVE UTILITY MANHOLE

0163 6000000000-E 1605  5,920 LF  2.89 17108.80 1.75 10360.00 2.75  16280.00TEMPORARY SILT FENCE

0164 6006000000-E 1610  390 TON 47.32 18454.80 50.00 19500.00 50.75  19792.50EROS CONTRL STONE CL A

0165 6009000000-E 1610  1,710 TON 45.86 78420.60 50.00 85500.00 46.35  79258.50EROS CONTRL STONE CL B

0166 6012000000-E 1610  1,550 TON 44.29 68649.50 35.00 54250.00 41.25  63937.50SEDIMENT CONTROL STONE

0167 6015000000-E 1615  31 ACR 973.13 30167.03 740.00 22940.00 925.00  28675.00TEMPORARY MULCHING

0168 6018000000-E 1620  2,000 LB  0.68 1360.00 3.50 7000.00 0.65  1300.00SEED FOR TEMP SEEDING

0169 6021000000-E 1620  11 TON 526.02 5786.22 975.00 10725.00 500.00  5500.00FERT FOR TEMP SEEDING

0170 6024000000-E 1622  300 LF  24.32 7296.00 14.50 4350.00 17.25  5175.00TEMPORARY SLOPE DRAINS

0171 6029000000-E SP   200 LF  1.84 368.00 1.75 350.00 2.75  550.00SAFETY FENCE

0172 6030000000-E 1630  1,810 CY  11.35 20543.50 6.45 11674.50 2.00  3620.00SILT EXCAVATION

0173 6036000000-E 1631  25,000 SY  1.58 39500.00 2.00 50000.00 1.50  37500.00MATTING FOR EROS CONTROL

0174 6037000000-E SP   100 SY  7.36 736.00 8.00 800.00 7.00  700.00COIR FIBER MAT

0175 6038000000-E SP   850 SY  6.31 5363.50 6.50 5525.00 6.00  5100.00PERM SOIL REINF MAT

0176 6042000000-E 1632  3,340 LF  3.73 12458.20 2.85 9519.00 3.25  10855.001/4" HARDWARE CLOTH

0177 6071012000-E SP   1,080 LF  9.21 9946.80 7.50 8100.00 8.75  9450.00COIR FIBER WATTLE

0178 6071020000-E SP   520 LB  13.15 6838.00 11.00 5720.00 1.00  520.00POLYACRYLAMIDE (PAM)
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0179 6071030000-E 1640  450 LF  9.99 4495.50 4.50 2025.00 9.50  4275.00COIR FIBER BAFFLE

0180 6071050000-E SP   1 EA  1304.70 1304.70 1000.00 1000.00 1845.00  1845.00**" SKIMMER
(1-1/2")

0181 6084000000-E 1660  36 ACR 1630.65 58703.40 1600.00 57600.00 1550.00  55800.00SEEDING AND MULCHING

0182 6087000000-E 1660  17 ACR 78.90 1341.30 95.00 1615.00 75.00  1275.00MOWING

0183 6090000000-E 1661  350 LB  3.42 1197.00 5.50 1925.00 3.25  1137.50SEED FOR REPAIR SEEDING

0184 6093000000-E 1661  1 TON 1046.77 1046.77 1000.00 1000.00 995.00  995.00FERT FOR REPAIR SEEDING

0185 6096000000-E 1662  825 LB  3.42 2821.50 3.50 2887.50 3.25  2681.25SEED FOR SUPP SEEDING

0186 6108000000-E 1665 24.5 TON 710.12 17397.94 1000.00 24500.00 675.00  16537.50FERTILIZER TOPDRESSING

0187 6114500000-N 1667  10 MHR 99.94 999.40 64.00 640.00 145.00  1450.00SPECIALIZED HAND MOWING

0188 6117000000-N SP   25 EA  263.01 6575.25 100.00 2500.00 350.00  8750.00RESPONSE FOR EROS CONTROL

0189 6132000000-N SP   6 EA  1578.05 9468.30 1380.00 8280.00 1995.00  11970.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0190 7048500000-E 1705  16 EA  878.45 14055.20 820.00 13120.00 500.00  8000.0016" PEDEST SIG HEAD 1 SEC W/CD

0191 7060000000-E 1705  9,335 LF  2.26 21097.10 1.85 17269.75 2.00  18670.00SIGNAL CABLE

0192 7120000000-E 1705  35 EA  820.59 28720.65 865.00 30275.00 625.00  21875.00VEHICLE SIGNAL HD (12", 3 SECT)

0193 7132000000-E 1705  7 EA  904.75 6333.25 895.00 6265.00 825.00  5775.00VEHICLE SIGNAL HD (12", 4 SECT)

0194 7144000000-E 1705  7 EA  1199.32 8395.24 1000.00 7000.00 925.00  6475.00VEHICLE SIGNAL HD (12", 5 SECT)

0195 7264000000-E 1710  1,050 LF  3.89 4084.50 3.25 3412.50 2.00  2100.00MESSENGER CABLE (3/8")

0196 7288000000-E 1715  250 LF  16.62 4155.00 33.00 8250.00 20.00  5000.00PAVED TRENCH (***********)
(2, 2")

0197 7300000000-E 1715  625 LF  6.05 3781.25 8.00 5000.00 8.00  5000.00UNPAVED TRENCH (***********)
(1, 2")

0198 7300000000-E 1715  250 LF  7.68 1920.00 8.25 2062.50 8.25  2062.50UNPAVED TRENCH (***********)
(2, 2")

0199 7300100000-E 1715  710 LF  2.89 2051.90 2.50 1775.00 5.00  3550.00UNPAVED TRENCH TEMP LEADIN

0200 7301000000-E 1715  700 LF  16.62 11634.00 19.00 13300.00 15.00  10500.00DIRECT DRILL (***********)
(2, 2")

0201 7324000000-N 1716  26 EA  305.09 7932.34 235.00 6110.00 200.00  5200.00JUNCTION BOX (STANDARD SIZE)

0202 7360000000-N 1720  8 EA  899.49 7195.92 950.00 7600.00 900.00  7200.00WOOD POLE

0203 7372000000-N 1721  16 EA  268.27 4292.32 400.00 6400.00 300.00  4800.00GUY ASSEMBLY

0204 7408000000-E 1722  2 EA  599.66 1199.32 240.00 480.00 800.00  1600.001" RISER WITH WEATHERHEAD

0205 7420000000-E 1722  10 EA  368.21 3682.10 430.00 4300.00 500.00  5000.002" RISER WITH WEATHERHEAD

0206 7444000000-E 1725  5,500 LF  6.31 34705.00 5.00 27500.00 5.50  30250.00INDUCTIVE LOOP SAWCUT

0207 7456000000-E 1726  10,475 LF  1.58 16550.50 1.45 15188.75 2.00  20950.00LEAD-IN CABLE(********)
(14-2)

0208 7575142000-N 1736  2 EA  3508.53 7017.06 4200.00 8400.00 3500.00  7000.00900MHZ RADIO

0209 7575142060-N SP   3 EA  1246.66 3739.98 335.00 1005.00 700.00  2100.00MOD RADIO INSTALL

0210 7588000000-N SP   8 EA  12624.41 100995.28 16000.00 128000.00 13700.00  109600.00SGNL MAST ARM WITH METAL POLE

0211 7613000000-N SP   8 EA  1030.99 8247.92 1110.00 8880.00 800.00  6400.00SOIL TEST

0212 7614100000-E SP   48 CY  773.25 37116.00 785.00 37680.00 700.00  33600.00DRILLED PIER FOUND
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0213 7631000000-N SP   8 EA  252.49 2019.92 335.00 2680.00 300.00  2400.00MAST ARM W/ MTL POLE DES

0214 7636000000-N 1745  8 EA  194.63 1557.04 315.00 2520.00 400.00  3200.00SIGN FOR SIGNALS

0215 7642100000-N 1743  2 EA  1020.47 2040.94 1345.00 2690.00 600.00  1200.00TYPE I POST W/ FOUNDATION

0216 7642200000-N 1743  13 EA  904.75 11761.75 1500.00 19500.00 1200.00  15600.00TYPE II PED W/ FOUNDATION

0217 7684000000-N 1750  3 EA  973.13 2919.39 875.00 2625.00 800.00  2400.00SIGNAL CABINET FOUNDATION

0218 7756000000-N 1751  3 EA  12308.80 36926.40 12000.00 36000.00 11000.00  33000.00CONTLR WITH CBNT, 2070L BASE MTD

0219 7780000000-N 1751  15 EA  115.72 1735.80 105.00 1575.00 150.00  2250.00DETECTOR CARD (TYPE 2070L)

0220 7901000000-N 1753  3 EA  362.95 1088.85 400.00 1200.00 300.00  900.00CABINET BASE EXTENDER

0221 7960000000-N SP   4 EA  704.86 2819.44 1600.00 6400.00 1000.00  4000.00METAL POLE FOUND REMVL

0222 7972000000-N SP   4 EA  273.53 1094.12 650.00 2600.00 500.00  2000.00METAL POLE REMOVAL

0223 7980000000-N SP   2 EA  46.81 93.62 110.00 220.00 450.00  900.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSHBUTTON POST (BLACK)

0224 7980000000-N SP   13 EA  66.80 868.40 95.00 1235.00 200.00  2600.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PED- ESTAL (BLACK)

0225 7980000000-N SP   8 EA  1330.82 10646.56 1400.00 11200.00 400.00  3200.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)

WALL ITEMS

0226 8801000000-E SP   3,180 SF  60.75 193185.00 100.00 318000.00 88.60  281748.00MSE RETAIN WALL NO **
(1)

0227 8801000000-E SP   3,130 SF  63.91 200038.30 100.00 313000.00 88.69  277599.70MSE RETAIN WALL NO **
(2)

0228 8847000000-E SP   12,015 SF  37.96 456089.40 43.00 516645.00 41.04  493095.60GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0229 8021000000-N SP  Lump Sum 105203.45 160000.00  422000.00REMV EXIST STR **********
(13+41.72 -L-)

0230 8091000000-N 410 Lump Sum 10520.34 15000.00  15000.00FND EXCAV B** STA *******
(1, 13+41.72 -L-)

0231 8112730000-N 450  1 EA  4102.93 4102.93 3400.00 3400.00 2750.00  2750.00PDA TESTING

0232 8147000000-E 420  14,788 SF  31.56 466709.28 31.20 461385.60 30.55  451773.40REINF CONCRETE DECK SLAB

0233 8161000000-E 420  14,928 SF  0.68 10151.04 0.70 10449.60 0.68  10151.04GROOVING BRIDGE FLOORS

0234 8182000000-E 420 260.3 CY  789.03 205384.51 890.00 231667.00 635.50  165420.65CLASS A CONCRETE (BRIDGE)

0235 8210000000-N 422 Lump Sum 73642.41 46535.00  100500.00BRG APPR SLAB ***********
(13+41.72 -L-)

0236 8217000000-E 425  36,079 LB  1.31 47263.49 0.80 28863.20 0.97  34996.63REINF STEEL (BRIDGE)

0237 8238000000-E 425  2,212 LB  3.16 6989.92 1.90 4202.80 2.09  4623.08SPIRAL COL REINF STL BRG

0238 8262000000-E 430  1,752 LF  236.71 414715.92 208.00 364416.00 184.85  323857.2045" PRESTR CONCRETE GIRDR

0239 8364000000-E 450  1,785 LF  52.60 93891.00 55.00 98175.00 43.89  78343.65HP12X53 PILES

0240 8531000000-E 462  76 SY  152.54 11593.04 128.00 9728.00 128.84  9791.844" SLOPE PROTECTION

0241 8657000000-N 430 Lump Sum 14938.89 6150.00  5525.00ELASTOMERIC BEARINGS

0242 8706000000-N SP  Lump Sum 105203.45 95000.00  152375.00EXPANSION JOINT SEALS
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0243 8734000000-N SP  Lump Sum 13255.63 34225.00  20550.00ELEC CONDUIT SYS ********
(13+41.72 -L-)

0244 8867000000-E SP  306.3 LF  226.19 69282.00 148.00 45332.40 197.64  60537.13GENERIC STRUCTURE ITEM (LF)
CLASSIC CONC BRIDGE RAIL

0245 8892000000-E SP  1,972.92 SF  16.31 32178.33 5.50 10851.06 7.47  14737.71GENERIC STRUCTURE ITEM (SF)
PATTERNED CONC SIDEWALK

 

    TOTAL 10164621.36 TOTAL 11238525.56 TOTAL  11376522.56CONTRACT TOTAL

 

    SUB-TOTAL 7630283.03 SUB-TOTAL 8465499.90 SUB-TOTAL  8451146.93ROADWAY ITEMS

    SUB-TOTAL 849312.70 SUB-TOTAL 1147645.00 SUB-TOTAL  1052443.30WALL ITEMS

    SUB-TOTAL 1685025.63 SUB-TOTAL 1625380.66 SUB-TOTAL  1872932.33STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 575000.00 600000.00  650000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 217275.00 150000.00  85000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1730000.00 3230000.00  1951000.00GRADING

0004 0050000000-E 226  1 ACR 5000.00 5000.00 5000.00 5000.00 8000.00  8000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,500 CY  1.00 2500.00 14.00 35000.00 22.00  55000.00UNDERCUT EXCAVATION

0006 0141000000-E 240  410 LF  2.00 820.00 5.50 2255.00 3.51  1439.10BERM DITCH CONSTRUCTION

0007 0195000000-E 265  1,000 CY  40.00 40000.00 29.00 29000.00 35.00  35000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,682 SY  1.00 2682.00 3.80 10191.60 2.69  7214.58GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP  4,117.3 SF  50.00 205865.00 39.00 160574.70 45.00  185278.50TEMPORARY SHORING

0010 0255000000-E SP   100 TON 200.00 20000.00 118.00 11800.00 74.76  7476.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0011 0318000000-E 300  1,067 TON 30.00 32010.00 31.00 33077.00 37.08  39564.36FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  2,760 SY  1.00 2760.00 3.00 8280.00 2.38  6568.80FND CONDIT GEOTEXTILE

0013 0343000000-E 310  44 LF  50.00 2200.00 50.00 2200.00 27.16  1195.0415" SIDE DRAIN PIPE

0014 0360000000-E 310  60 LF  55.00 3300.00 45.00 2700.00 29.37  1762.2012" RC PIPE CULV III

0015 0366000000-E 310  724 LF  105.00 76020.00 45.00 32580.00 27.83  20148.9215" RC PIPE CULV III

0016 0372000000-E 310  3,560 LF  80.00 284800.00 45.00 160200.00 31.63  112602.8018" RC PIPE CULV III

0017 0378000000-E 310  428 LF  75.00 32100.00 50.00 21400.00 41.02  17556.5624" RC PIPE CULV III

0018 0384000000-E 310  548 LF  105.00 57540.00 65.00 35620.00 54.22  29712.5630" RC PIPE CULV III

0019 0390000000-E 310  1,544 LF  105.00 162120.00 80.00 123520.00 74.03  114302.3236" RC PIPE CULV III

0020 0396000000-E 310  588 LF  130.00 76440.00 100.00 58800.00 93.95  55242.6042" RC PIPE CULV III

0021 0408000000-E 310  32 LF  275.00 8800.00 175.00 5600.00 156.17  4997.4454" RC PIPE CULV III

0022 0448200000-E 310  24 LF  60.00 1440.00 55.00 1320.00 40.85  980.4015" RCP CULV CLASS IV

0023 0582000000-E 310  108 LF  50.00 5400.00 45.00 4860.00 31.24  3373.9215" CS PIPE CULV 0.064"

0024 0588000000-E 310  100 LF  60.00 6000.00 50.00 5000.00 34.95  3495.0018" CS PIPE CULV 0.064"

0025 0636000000-E 310  4 EA  350.00 1400.00 480.00 1920.00 481.80  1927.20**" CS ELBOW *****" THICK
(15", 0.064")

0026 0636000000-E 310  4 EA  360.00 1440.00 520.00 2080.00 520.23  2080.92**" CS ELBOW *****" THICK
(18", 0.064")

0027 0973100000-E 330  140 LF  320.00 44800.00 215.00 30100.00 255.40  35756.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.312")

0028 0973100000-E 330  156 LF  430.00 67080.00 350.00 54600.00 100.00  15600.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.531")

0029 0973100000-E 330  176 LF  540.00 95040.00 470.00 82720.00 478.88  84282.88**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0030 0986000000-E SP   19 LF  520.00 9880.00 900.00 17100.00 2352.17  44691.23GENERIC PIPE ITEM (LF)
56" X 40" ELLIPSE PIPE LINER

0031 0987000000-E 310  40 LF  415.00 16600.00 325.00 13000.00 250.94  10037.60GENERIC PIPE ITEM (LF) 310
43" X 68" ELLIPSE RC PIPE     CLASS III

0032 0995000000-E 340  1,713 LF  22.00 37686.00 22.00 37686.00 14.06  24084.78PIPE REMOVAL

0033 1099500000-E 505  1,000 CY  6.50 6500.00 18.00 18000.00 13.99  13990.00SHALLOW UNDERCUT
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0034 1099700000-E 505  1,800 TON 21.00 37800.00 28.00 50400.00 33.41  60138.00CLASS IV SUBGRD STABILIZATION

0035 1121000000-E 520  1,340 TON 30.00 40200.00 36.50 48910.00 30.70  41138.00AGGREGATE BASE COURSE

0036 1220000000-E 545  100 TON 30.00 3000.00 26.50 2650.00 33.10  3310.00INCIDENTAL STONE BASE

0037 1275000000-E 600  469 GAL 5.00 2345.00 5.00 2345.00 5.00  2345.00PRIME COAT

0038 1297000000-E 607  12,850 SY  5.00 64250.00 5.00 64250.00 3.75  48187.50MILL ASP PVMT *****" DTH
(3")

0039 1308000000-E 607  2,000 SY  6.00 12000.00 10.00 20000.00 9.00  18000.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0040 1489000000-E 610  6,600 TON 56.00 369600.00 45.74 301884.00 56.00  369600.00ASP CONC BASE CRS B25.0B

0041 1491000000-E 610  6,210 TON 60.00 372600.00 45.71 283859.10 54.00  335340.00ASP CONC BASE CRS B25.0C

0042 1498000000-E 610  3,765 TON 57.00 214605.00 47.10 177331.50 57.00  214605.00ASP CONC INTR CRS I19.0B

0043 1503000000-E 610  1,725 TON 64.00 110400.00 49.94 86146.50 57.00  98325.00ASP CONC INTR CRS I19.0C

0044 1519000000-E 610  4,280 TON 60.00 256800.00 46.57 199319.60 60.00  256800.00ASP CONC SURF CRS S9.5B

0045 1523000000-E 610  3,810 TON 62.00 236220.00 46.75 178117.50 55.00  209550.00ASP CONC SURF CRS S9.5C

0046 1575000000-E 620  1,310 TON 510.00 668100.00 530.00 694300.00 510.00  668100.00ASP FOR PLANT MIX

0047 1693000000-E 654  609 TON 150.00 91350.00 180.00 109620.00 115.00  70035.00ASPH PLT MIX PVMT REPAIR

0048 2000000000-N 806  43 EA  200.00 8600.00 160.00 6880.00 65.00  2795.00RIGHT OF WAY MARKERS

0049 2022000000-E 815 134.4 CY  16.00 2150.40 6.50 873.60 17.79  2390.98SUBDRAIN EXCAVATION

0050 2026000000-E 815  600 SY  1.00 600.00 4.00 2400.00 2.69  1614.00GEOTEXTILE FOR SUBSURF DRNS

0051 2036000000-E 815 100.8 CY  45.00 4536.00 81.00 8164.80 44.78  4513.82SUBDRAIN COARSE AGGREGATE

0052 2044000000-E 815  600 LF  4.00 2400.00 4.00 2400.00 10.56  6336.006" PERF SUBDRN PIPE

0053 2070000000-N 815  2 EA  350.00 700.00 225.00 450.00 347.70  695.40SUBDRN PIPE OUTLET

0054 2077000000-E 815  12 LF  17.00 204.00 26.00 312.00 41.46  497.526" OUTLET PIPE

0055 2209000000-E 838 2.3 CY  1250.00 2875.00 1150.00 2645.00 1413.66  3251.42ENDWALLS

0056 2253000000-E 840 1.151 CY  1200.00 1381.20 1350.00 1553.85 386.29  444.62PIPE COLLARS

0057 2275000000-E SP   542 CY  350.00 189700.00 150.00 81300.00 169.03  91614.26FLOWABLE FILL

0058 2286000000-N 840  76 EA  1100.00 83600.00 1600.00 121600.00 1460.35  110986.60MASNRY DRAINAGE STRUCT

0059 2297000000-E 840 11.135 CY  1200.00 13362.00 1300.00 14475.50 1133.60  12622.64MASNRY DRAINAGE STRUCT

0060 2308000000-E 840 125.2 LF  195.00 24414.00 400.00 50080.00 287.00  35932.40MASNRY DRAINAGE STRUCT

0061 2364000000-N 840  6 EA  575.00 3450.00 700.00 4200.00 623.91  3743.46FRAME W/2GRTS 840.16 STD

0062 2364200000-N 840  5 EA  575.00 2875.00 700.00 3500.00 1492.52  7462.60FRAME W/2GRTS 840.20 STD

0063 2365000000-N 840  31 EA  850.00 26350.00 700.00 21700.00 1281.64  39730.84FRAME W/2GRTS 840.22 STD

0064 2367000000-N 840  1 EA  575.00 575.00 700.00 700.00 619.52  619.52FRAME W/2GRTS 840.29 STD

0065 2374000000-N 840  5 EA  610.00 3050.00 750.00 3750.00 688.08  3440.40FRAME-GRT-HD 840.03 **
(E)

0066 2374000000-N 840  8 EA  625.00 5000.00 750.00 6000.00 714.24  5713.92FRAME-GRT-HD 840.03 **
(F)

0067 2374000000-N 840  13 EA  625.00 8125.00 750.00 9750.00 714.24  9285.12FRAME-GRT-HD 840.03 **
(G)

0068 2396000000-N 840  11 EA  475.00 5225.00 600.00 6600.00 523.90  5762.90FRAME W/COVER STD 840.54

0069 2451000000-N 852  5 EA  850.00 4250.00 850.00 4250.00 991.05  4955.25CONC TRANS SECT FOR DROP INLET
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0070 2549000000-E 846  4,030 LF  22.00 88660.00 22.00 88660.00 17.05  68711.502'-6" CONC CURB & GUTTER

0071 2605000000-N 848  26 EA  1300.00 33800.00 1200.00 31200.00 1252.16  32556.16CONCRETE CURB RAMP

0072 2619000000-E 850  11 SY  90.00 990.00 65.00 715.00 53.50  588.504" CONCRETE PAVED DITCH

0073 2655000000-E 852  925 SY  75.00 69375.00 68.00 62900.00 43.71  40431.755" MONO CONC ISLDS (KEY IN)

0074 2724000000-E 857  625 LF  67.78 42362.50 100.00 62500.00 98.00  61250.00PC REINF BARRIER SNGL FC

0075 2738000000-E SP   1,050 SY  60.00 63000.00 56.00 58800.00 90.00  94500.00GENERIC PAVING ITEM (SY)
5' STAMPED CONCRETE SIDEWALK

0076 2738000000-E SP   400 SY  30.00 12000.00 48.00 19200.00 90.14  36056.00GENERIC PAVING ITEM (SY)
TEMPORARY SIDEWALK

0077 2815000000-N 858  1 EA  750.00 750.00 250.00 250.00 17.05  17.05ADJ DROP INLETS

0078 2845000000-N 858  33 EA  500.00 16500.00 250.00 8250.00 100.00  3300.00ADJ METER OR VALVE BOXES

0079 2860000000-N 859  1 EA  750.00 750.00 1900.00 1900.00 1703.53  1703.53CONVERT CB TO JB

0080 2905000000-N 859  1 EA  750.00 750.00 1900.00 1900.00 1703.53  1703.53CONVERT DI TO JB

0081 3030000000-E 862  6,225 LF  15.00 93375.00 14.90 92752.50 14.90  92752.50STL BM GUARDRAIL

0082 3105000000-N 862  8 EA  750.00 6000.00 75.00 600.00 75.00  600.00SBGR TERM SECT

0083 3150000000-N 862  5 EA  25.00 125.00 30.00 150.00 30.00  150.00ADDIT GUARDRAIL POSTS

0084 3165000000-N SP   2 EA  1625.00 3250.00 1750.00 3500.00 1750.00  3500.00GR ANCHOR TYPE **********
(350, TL-2)

0085 3180000000-N 862  2 EA  1000.00 2000.00 1500.00 3000.00 1500.00  3000.00GR ANCHOR TYPE **********
(W-BEAM)

0086 3195000000-N 862  1 EA  375.00 375.00 450.00 450.00 450.00  450.00GR ANCHOR TYPE AT-1

0087 3215000000-N 862  4 EA  1600.00 6400.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0088 3270000000-N SP   7 EA  1700.00 11900.00 1800.00 12600.00 1800.00  12600.00GR ANCHOR TYPE 350

0089 3317000000-N 862  6 EA  1500.00 9000.00 1400.00 8400.00 1400.00  8400.00GR ANCHOR TYPE B-77

0090 3360000000-E 863  6,800 LF  0.50 3400.00 1.00 6800.00 1.00  6800.00REMOVE EXISTING GUARDRAIL

0091 3536000000-E 866  4,050 LF  4.70 19035.00 4.65 18832.50 4.65  18832.50CHN LK FENCE 48" FABRIC

0092 3542000000-E 866  346 EA  35.00 12110.00 42.00 14532.00 42.00  14532.00MET LINE PST 48" CL FEN

0093 3548000000-E 866  59 EA  75.00 4425.00 105.00 6195.00 105.00  6195.00MET TERM PST 48" CL FEN

0094 3628000000-E 876  15 TON 75.00 1125.00 50.00 750.00 50.40  756.00RIP RAP, CLASS I

0095 3649000000-E 876  13 TON 100.00 1300.00 45.00 585.00 53.32  693.16RIP RAP, CLASS B

0096 3656000000-E 876  751 SY  1.00 751.00 2.50 1877.50 2.65  1990.15GEOTEXTILE FOR DRAINGE

0097 4048000000-E 902  13 CY  900.00 11700.00 900.00 11700.00 800.00  10400.00REINF CONC FOUNDTN

0098 4054000000-E 902  1 CY  1.00 1.00 1.00 1.00 600.00  600.00PLN CONC FOUNDTN

0099 4060000000-E 903  3,711 LB  3.25 12060.75 3.25 12060.75 5.00  18555.00SUPPORT, BREAKAWAY STL BM

0100 4066000000-E 903  6,248 LB  3.00 18744.00 3.00 18744.00 4.00  24992.00SUPPORTS, SIMPLE STL BM

0101 4072000000-E 903  943 LF  5.00 4715.00 5.00 4715.00 5.00  4715.00SUPPORT, 3-LB STL U-CHAN

0102 4096000000-N 904  2 EA  85.00 170.00 85.00 170.00 75.00  150.00SIGN ERECTION, TYPE D

0103 4102000000-N 904  63 EA  65.00 4095.00 65.00 4095.00 75.00  4725.00SIGN ERECTION, TYPE E

0104 4108000000-N 904  11 EA  80.00 880.00 80.00 880.00 75.00  825.00SIGN ERECTION, TYPE F

0105 4110000000-N 904  6 EA  375.00 2250.00 375.00 2250.00 750.00  4500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0106 4152000000-N 907  9 EA  50.00 450.00 50.00 450.00 100.00  900.00DISPOSE SIGN SYST STL BM

0107 4155000000-N 907  78 EA  1.00 78.00 1.00 78.00 25.00  1950.00DISPOSE SIGN SYST U-CHAN

0108 4400000000-E 1110  1,050 SF  4.25 4462.50 15.00 15750.00 4.00  4200.00WORK ZONE SIGNS (STAT)

0109 4405000000-E 1110  1,000 SF  8.00 8000.00 8.00 8000.00 21.98  21980.00WORK ZONE SIGNS (PORT)

0110 4410000000-E 1110  200 SF  5.25 1050.00 9.00 1800.00 14.65  2930.00WORK ZONE SIGNS (BARR)

0111 4415000000-N 1115  4 EA  1850.00 7400.00 4800.00 19200.00 4800.00  19200.00FLASHING ARROW BOARD

0112 4420000000-N 1120  7 EA  10000.00 70000.00 13500.00 94500.00 24418.36  170928.52PORTABLE CHANGE MSG SIGN

0113 4430000000-N 1130  200 EA  60.00 12000.00 55.00 11000.00 148.64  29728.00DRUMS

0114 4445000000-E 1145  220 LF  20.00 4400.00 20.00 4400.00 18.00  3960.00BARRICADES (TYPE III)

0115 4455000000-N 1150  160 DAY 350.00 56000.00 200.00 32000.00 393.05  62888.00FLAGGER

0116 4465000000-N 1160  4 EA  3000.00 12000.00 3000.00 12000.00 3000.00  12000.00TEMPORARY CRASH CUSHIONS

0117 4470000000-N 1160  6 EA  1100.00 6600.00 1250.00 7500.00 1250.00  7500.00RESET CRASH CUSHION

0118 4480000000-N 1165  6 EA  5625.00 33750.00 8500.00 51000.00 14200.00  85200.00TMA

0119 4485000000-E 1170  2,000 LF  18.00 36000.00 16.00 32000.00 16.00  32000.00PORT CONC BARRIER

0120 4490000000-E 1170  160 LF  31.00 4960.00 28.00 4480.00 28.00  4480.00PORT CONC BARRIER(ANCHRD)

0121 4500000000-E 1170  3,550 LF  4.00 14200.00 3.10 11005.00 3.10  11005.00RESET PORT CONC BARRIER

0122 4510000000-N SP   200 HR  45.00 9000.00 35.00 7000.00 35.00  7000.00LAW ENFORCEMENT

0123 4650000000-N 1251  250 EA  7.00 1750.00 7.00 1750.00 10.00  2500.00TEMP RAISED PVMT MRKS

0124 4685000000-E 1205  16,312 LF  1.00 16312.00 0.82 13375.84 1.50  24468.00THERMO PVT MKG LINES 4"90

0125 4686000000-E 1205  6,563 LF  1.00 6563.00 0.92 6037.96 1.75  11485.25THERMO PVT MKG LINES 4"120

0126 4695000000-E 1205  2,119 LF  1.00 2119.00 1.05 2224.95 2.25  4767.75THERMO PVT MKG LINES 8"90 MILS

0127 4697000000-E 1205  1,479 LF  3.25 4806.75 3.25 4806.75 2.25  3327.75THERMO PVT MKG LINE 8"120 MILS

0128 4710000000-E 1205  605 LF  7.50 4537.50 7.50 4537.50 8.00  4840.0024"WIDE THERMO 120 MILS

0129 4725000000-E 1205  73 EA  120.00 8760.00 120.00 8760.00 150.00  10950.00THERMO PVT SYMBOL 90MILS

0130 4770000000-E 1205  725 LF  4.00 2900.00 4.00 2900.00 2.00  1450.004" COLD APPL PLSTIC LINES TYPE **
(II)

0131 4770000000-E 1205  5,500 LF  2.50 13750.00 2.50 13750.00 2.00  11000.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0132 4780000000-E 1205  184 LF  8.00 1472.00 8.00 1472.00 3.00  552.008" COLD APPL PLSTIC LINES TYPE **
(II)

0133 4805000000-N 1205  2 EA  300.00 600.00 300.00 600.00 250.00  500.00COLD APPL PLASTIC SYM TYPE **
(II)

0134 4810000000-E 1205  134,000 LF  0.25 33500.00 0.25 33500.00 0.25  33500.00PAINT PVMT MARKINGS 4"

0135 4820000000-E 1205  6,700 LF  0.85 5695.00 0.85 5695.00 1.00  6700.00PAINT PVMT MARKINGS 8"

0136 4835000000-E 1205  1,220 LF  3.20 3904.00 3.20 3904.00 3.00  3660.00PAINT PVT MKG LINES 24"

0137 4845000000-N 1205  95 EA  65.00 6175.00 65.00 6175.00 25.00  2375.00PAINT PVT MKG SYMBOL

0138 4850000000-E 1205  3,100 LF  1.25 3875.00 1.25 3875.00 0.75  2325.00LINE REMOVAL 4" WIDE

0139 4870000000-E 1205  150 LF  6.00 900.00 6.00 900.00 3.00  450.00LINE REMOVAL 24" WIDE

0140 4900000000-N 1251  13 EA  35.00 455.00 35.00 455.00 10.00  130.00PERM RAISED PVMT MARKERS

0141 4905000000-N 1253  122 EA  30.00 3660.00 30.00 3660.00 50.00  6100.00SNOWPLB PVMT MRKER
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0142 5155000000-E 1409  2,335 LF  4.80 11208.00 4.80 11208.00 6.00  14010.00ELECT DUCT BD, SIZE *****
(2", WITH MIN 240LB 2 PLY PULL LINE)

0143 5155000000-E 1409  578 LF  7.25 4190.50 7.25 4190.50 9.00  5202.00ELECT DUCT BD, SIZE *****
(4")

0144 5240000000-N 1411  18 EA  380.00 6840.00 380.00 6840.00 350.00  6300.00ELEC JB ************
(PC 18)

0145 5325400000-E 1510  40 LF  125.00 5000.00 150.00 6000.00 328.35  13134.004" WATER LINE

0146 5325600000-E 1510  603 LF  60.00 36180.00 60.00 36180.00 113.99  68735.976" WATER LINE

0147 5326600000-E 1510  38 LF  360.00 13680.00 350.00 13300.00 743.73  28261.7416" WATER LINE

0148 5540000000-E 1515  4 EA  1200.00 4800.00 1200.00 4800.00 1473.90  5895.606" VALVE

0149 5648000000-N 1515  3 EA  1500.00 4500.00 1500.00 4500.00 867.90  2603.70RELOCATE WATER METER

0150 5666000000-E 1515  1 EA  4735.00 4735.00 5000.00 5000.00 4319.76  4319.76FIRE HYDRANT

0151 5672000000-N 1515  3 EA  3800.00 11400.00 4000.00 12000.00 3419.76  10259.28RELOCATE FIRE HYDRANT

0152 5691300000-E 1520  1,060 LF  54.00 57240.00 50.00 53000.00 124.79  132277.408" SANITARY GRAVITY SEWER

0153 5775000000-E 1525  10 EA  2500.00 25000.00 2500.00 25000.00 2614.83  26148.304' DIA UTILITY MANHOLE

0154 5776000000-E 1525  1 EA  3000.00 3000.00 4000.00 4000.00 3554.73  3554.735' DIA UTILITY MANHOLE

0155 5781000000-E 1525 9.97 LF  250.00 2492.50 250.00 2492.50 289.97  2891.00UTILITY MANHOLE WALL, 4' DIA

0156 5782000000-E 1525 2.57 LF  350.00 899.50 350.00 899.50 307.97  791.48UTILITY MANHOLE WALL, 5' DIA

0157 5800000000-E 1530  2,680 LF  8.00 21440.00 10.00 26800.00 13.00  34840.00ABANDON 6" UTILITY PIPE

0158 5801000000-E 1530  3,344 LF  12.00 40128.00 12.00 40128.00 14.80  49491.20ABANDON 8" UTILITY PIPE

0159 5810000000-E 1530  33 LF  50.00 1650.00 125.00 4125.00 66.99  2210.67ABANDON 16" UTILITY PIPE

0160 5815000000-N 1530  7 EA  500.00 3500.00 500.00 3500.00 559.92  3919.44REMOVE WATER METER

0161 5816000000-N 1530  6 EA  1000.00 6000.00 800.00 4800.00 1990.83  11944.98ABANDON UTILITY MANHOLE

0162 5828000000-N 1530  6 EA  2000.00 12000.00 1200.00 7200.00 1971.70  11830.20REMOVE UTILITY MANHOLE

0163 6000000000-E 1605  5,920 LF  2.75 16280.00 2.00 11840.00 1.56  9235.20TEMPORARY SILT FENCE

0164 6006000000-E 1610  390 TON 40.00 15600.00 45.00 17550.00 28.75  11212.50EROS CONTRL STONE CL A

0165 6009000000-E 1610  1,710 TON 35.00 59850.00 45.00 76950.00 29.75  50872.50EROS CONTRL STONE CL B

0166 6012000000-E 1610  1,550 TON 26.50 41075.00 40.00 62000.00 24.25  37587.50SEDIMENT CONTROL STONE

0167 6015000000-E 1615  31 ACR 925.00 28675.00 1250.00 38750.00 660.00  20460.00TEMPORARY MULCHING

0168 6018000000-E 1620  2,000 LB  0.65 1300.00 0.50 1000.00 3.15  6300.00SEED FOR TEMP SEEDING

0169 6021000000-E 1620  11 TON 500.00 5500.00 100.00 1100.00 869.00  9559.00FERT FOR TEMP SEEDING

0170 6024000000-E 1622  300 LF  10.00 3000.00 16.00 4800.00 43.35  13005.00TEMPORARY SLOPE DRAINS

0171 6029000000-E SP   200 LF  1.75 350.00 2.00 400.00 1.56  312.00SAFETY FENCE

0172 6030000000-E 1630  1,810 CY  1.00 1810.00 10.50 19005.00 6.59  11927.90SILT EXCAVATION

0173 6036000000-E 1631  25,000 SY  2.00 50000.00 1.40 35000.00 1.05  26250.00MATTING FOR EROS CONTROL

0174 6037000000-E SP   100 SY  7.00 700.00 5.00 500.00 7.25  725.00COIR FIBER MAT

0175 6038000000-E SP   850 SY  6.00 5100.00 5.00 4250.00 6.25  5312.50PERM SOIL REINF MAT

0176 6042000000-E 1632  3,340 LF  3.25 10855.00 3.00 10020.00 2.65  8851.001/4" HARDWARE CLOTH

0177 6071012000-E SP   1,080 LF  8.75 9450.00 7.00 7560.00 7.00  7560.00COIR FIBER WATTLE

0178 6071020000-E SP   520 LB  12.50 6500.00 8.00 4160.00 10.00  5200.00POLYACRYLAMIDE (PAM)
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0179 6071030000-E 1640  450 LF  9.50 4275.00 5.50 2475.00 4.00  1800.00COIR FIBER BAFFLE

0180 6071050000-E SP   1 EA  1200.00 1200.00 2072.61 2072.61 3802.67  3802.67**" SKIMMER
(1-1/2")

0181 6084000000-E 1660  36 ACR 1550.00 55800.00 2100.00 75600.00 1525.00  54900.00SEEDING AND MULCHING

0182 6087000000-E 1660  17 ACR 75.00 1275.00 200.00 3400.00 92.00  1564.00MOWING

0183 6090000000-E 1661  350 LB  3.25 1137.50 2.00 700.00 5.12  1792.00SEED FOR REPAIR SEEDING

0184 6093000000-E 1661  1 TON 995.00 995.00 700.00 700.00 900.00  900.00FERT FOR REPAIR SEEDING

0185 6096000000-E 1662  825 LB  3.25 2681.25 3.00 2475.00 3.15  2598.75SEED FOR SUPP SEEDING

0186 6108000000-E 1665 24.5 TON 675.00 16537.50 700.00 17150.00 900.00  22050.00FERTILIZER TOPDRESSING

0187 6114500000-N 1667  10 MHR 95.00 950.00 80.00 800.00 58.00  580.00SPECIALIZED HAND MOWING

0188 6117000000-N SP   25 EA  500.00 12500.00 150.00 3750.00 90.00  2250.00RESPONSE FOR EROS CONTROL

0189 6132000000-N SP   6 EA  2000.00 12000.00 992.55 5955.30 5170.97  31025.82GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0190 7048500000-E 1705  16 EA  835.00 13360.00 835.00 13360.00 750.00  12000.0016" PEDEST SIG HEAD 1 SEC W/CD

0191 7060000000-E 1705  9,335 LF  2.15 20070.25 2.15 20070.25 2.50  23337.50SIGNAL CABLE

0192 7120000000-E 1705  35 EA  780.00 27300.00 780.00 27300.00 775.00  27125.00VEHICLE SIGNAL HD (12", 3 SECT)

0193 7132000000-E 1705  7 EA  860.00 6020.00 860.00 6020.00 875.00  6125.00VEHICLE SIGNAL HD (12", 4 SECT)

0194 7144000000-E 1705  7 EA  1140.00 7980.00 1140.00 7980.00 1075.00  7525.00VEHICLE SIGNAL HD (12", 5 SECT)

0195 7264000000-E 1710  1,050 LF  3.70 3885.00 3.70 3885.00 3.00  3150.00MESSENGER CABLE (3/8")

0196 7288000000-E 1715  250 LF  15.80 3950.00 15.80 3950.00 30.00  7500.00PAVED TRENCH (***********)
(2, 2")

0197 7300000000-E 1715  625 LF  5.75 3593.75 5.75 3593.75 6.00  3750.00UNPAVED TRENCH (***********)
(1, 2")

0198 7300000000-E 1715  250 LF  7.30 1825.00 7.30 1825.00 8.00  2000.00UNPAVED TRENCH (***********)
(2, 2")

0199 7300100000-E 1715  710 LF  2.75 1952.50 2.75 1952.50 1.50  1065.00UNPAVED TRENCH TEMP LEADIN

0200 7301000000-E 1715  700 LF  15.80 11060.00 15.80 11060.00 17.00  11900.00DIRECT DRILL (***********)
(2, 2")

0201 7324000000-N 1716  26 EA  290.00 7540.00 290.00 7540.00 275.00  7150.00JUNCTION BOX (STANDARD SIZE)

0202 7360000000-N 1720  8 EA  855.00 6840.00 855.00 6840.00 800.00  6400.00WOOD POLE

0203 7372000000-N 1721  16 EA  255.00 4080.00 255.00 4080.00 350.00  5600.00GUY ASSEMBLY

0204 7408000000-E 1722  2 EA  570.00 1140.00 570.00 1140.00 350.00  700.001" RISER WITH WEATHERHEAD

0205 7420000000-E 1722  10 EA  350.00 3500.00 350.00 3500.00 450.00  4500.002" RISER WITH WEATHERHEAD

0206 7444000000-E 1725  5,500 LF  6.00 33000.00 6.00 33000.00 6.50  35750.00INDUCTIVE LOOP SAWCUT

0207 7456000000-E 1726  10,475 LF  1.50 15712.50 1.50 15712.50 1.50  15712.50LEAD-IN CABLE(********)
(14-2)

0208 7575142000-N 1736  2 EA  3335.00 6670.00 3355.00 6710.00 3250.00  6500.00900MHZ RADIO

0209 7575142060-N SP   3 EA  1185.00 3555.00 1185.00 3555.00 750.00  2250.00MOD RADIO INSTALL

0210 7588000000-N SP   8 EA  12000.00 96000.00 12000.00 96000.00 13370.00  106960.00SGNL MAST ARM WITH METAL POLE

0211 7613000000-N SP   8 EA  980.00 7840.00 980.00 7840.00 900.00  7200.00SOIL TEST

0212 7614100000-E SP   48 CY  735.00 35280.00 735.00 35280.00 450.00  21600.00DRILLED PIER FOUND
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0213 7631000000-N SP   8 EA  240.00 1920.00 240.00 1920.00 50.00  400.00MAST ARM W/ MTL POLE DES

0214 7636000000-N 1745  8 EA  185.00 1480.00 185.00 1480.00 300.00  2400.00SIGN FOR SIGNALS

0215 7642100000-N 1743  2 EA  970.00 1940.00 970.00 1940.00 950.00  1900.00TYPE I POST W/ FOUNDATION

0216 7642200000-N 1743  13 EA  860.00 11180.00 860.00 11180.00 1250.00  16250.00TYPE II PED W/ FOUNDATION

0217 7684000000-N 1750  3 EA  925.00 2775.00 925.00 2775.00 900.00  2700.00SIGNAL CABINET FOUNDATION

0218 7756000000-N 1751  3 EA  11700.00 35100.00 11700.00 35100.00 10950.00  32850.00CONTLR WITH CBNT, 2070L BASE MTD

0219 7780000000-N 1751  15 EA  110.00 1650.00 110.00 1650.00 115.00  1725.00DETECTOR CARD (TYPE 2070L)

0220 7901000000-N 1753  3 EA  345.00 1035.00 345.00 1035.00 450.00  1350.00CABINET BASE EXTENDER

0221 7960000000-N SP   4 EA  670.00 2680.00 670.00 2680.00 750.00  3000.00METAL POLE FOUND REMVL

0222 7972000000-N SP   4 EA  260.00 1040.00 260.00 1040.00 400.00  1600.00METAL POLE REMOVAL

0223 7980000000-N SP   2 EA  44.50 89.00 44.50 89.00 45.00  90.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSHBUTTON POST (BLACK)

0224 7980000000-N SP   13 EA  63.50 825.50 63.50 825.50 45.00  585.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PED- ESTAL (BLACK)

0225 7980000000-N SP   8 EA  1265.00 10120.00 1265.00 10120.00 1200.00  9600.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)

WALL ITEMS

0226 8801000000-E SP   3,180 SF  75.00 238500.00 70.00 222600.00 107.46  341722.80MSE RETAIN WALL NO **
(1)

0227 8801000000-E SP   3,130 SF  75.00 234750.00 70.00 219100.00 104.57  327304.10MSE RETAIN WALL NO **
(2)

0228 8847000000-E SP   12,015 SF  60.00 720900.00 40.00 480600.00 37.01  444675.15GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0229 8021000000-N SP  Lump Sum 100000.00 120000.00  116925.00REMV EXIST STR **********
(13+41.72 -L-)

0230 8091000000-N 410 Lump Sum 10000.00 10000.00  43247.03FND EXCAV B** STA *******
(1, 13+41.72 -L-)

0231 8112730000-N 450  1 EA  3900.00 3900.00 3000.00 3000.00 2600.00  2600.00PDA TESTING

0232 8147000000-E 420  14,788 SF  30.00 443640.00 32.00 473216.00 63.79  943326.52REINF CONCRETE DECK SLAB

0233 8161000000-E 420  14,928 SF  0.65 9703.20 0.56 8359.68 0.94  14032.32GROOVING BRIDGE FLOORS

0234 8182000000-E 420 260.3 CY  750.00 195225.00 900.00 234270.00 1535.44  399675.03CLASS A CONCRETE (BRIDGE)

0235 8210000000-N 422 Lump Sum 70000.00 122000.00  212802.72BRG APPR SLAB ***********
(13+41.72 -L-)

0236 8217000000-E 425  36,079 LB  1.25 45098.75 1.00 36079.00 1.49  53757.71REINF STEEL (BRIDGE)

0237 8238000000-E 425  2,212 LB  3.00 6636.00 1.50 3318.00 3.70  8184.40SPIRAL COL REINF STL BRG

0238 8262000000-E 430  1,752 LF  225.00 394200.00 220.00 385440.00 448.18  785211.3645" PRESTR CONCRETE GIRDR

0239 8364000000-E 450  1,785 LF  50.00 89250.00 53.00 94605.00 115.75  206613.75HP12X53 PILES

0240 8531000000-E 462  76 SY  145.00 11020.00 150.00 11400.00 227.74  17308.244" SLOPE PROTECTION

0241 8657000000-N 430 Lump Sum 14200.00 15000.00  53423.72ELASTOMERIC BEARINGS

0242 8706000000-N SP  Lump Sum 100000.00 120000.00  238918.98EXPANSION JOINT SEALS
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0243 8734000000-N SP  Lump Sum 11000.00 12600.00  17900.00ELEC CONDUIT SYS ********
(13+41.72 -L-)

0244 8867000000-E SP  306.3 LF  215.00 65854.50 280.00 85764.00 544.38  166743.59GENERIC STRUCTURE ITEM (LF)
CLASSIC CONC BRIDGE RAIL

0245 8892000000-E SP  1,972.92 SF  15.50 30580.26 7.00 13810.44 22.50  44390.70GENERIC STRUCTURE ITEM (SF)
PATTERNED CONC SIDEWALK

 

    TOTAL 11493125.56 TOTAL 12308076.53 TOTAL  13200573.39CONTRACT TOTAL

 

    SUB-TOTAL 8698667.85 SUB-TOTAL 9636914.41 SUB-TOTAL  8761810.27ROADWAY ITEMS

    SUB-TOTAL 1194150.00 SUB-TOTAL 922300.00 SUB-TOTAL  1113702.05WALL ITEMS

    SUB-TOTAL 1600307.71 SUB-TOTAL 1748862.12 SUB-TOTAL  3325061.07STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 725600.00 900000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 130000.00 700000.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 3633000.00 4257503.94  GRADING

0004 0050000000-E 226  1 ACR 14000.00 14000.00 10000.00 10000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,500 CY  13.00 32500.00 33.00 82500.00  UNDERCUT EXCAVATION

0006 0141000000-E 240  410 LF  4.50 1845.00 33.00 13530.00  BERM DITCH CONSTRUCTION

0007 0195000000-E 265  1,000 CY  61.00 61000.00 100.00 100000.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,682 SY  3.50 9387.00 5.00 13410.00  GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP  4,117.3 SF  45.00 185278.50 175.00 720527.50  TEMPORARY SHORING

0010 0255000000-E SP   100 TON 120.00 12000.00 200.00 20000.00  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0011 0318000000-E 300  1,067 TON 42.00 44814.00 38.00 40546.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  2,760 SY  4.25 11730.00 4.00 11040.00  FND CONDIT GEOTEXTILE

0013 0343000000-E 310  44 LF  38.00 1672.00 34.00 1496.00  15" SIDE DRAIN PIPE

0014 0360000000-E 310  60 LF  45.00 2700.00 40.00 2400.00  12" RC PIPE CULV III

0015 0366000000-E 310  724 LF  38.25 27693.00 34.00 24616.00  15" RC PIPE CULV III

0016 0372000000-E 310  3,560 LF  45.00 160200.00 40.00 142400.00  18" RC PIPE CULV III

0017 0378000000-E 310  428 LF  58.00 24824.00 52.00 22256.00  24" RC PIPE CULV III

0018 0384000000-E 310  548 LF  76.50 41922.00 68.00 37264.00  30" RC PIPE CULV III

0019 0390000000-E 310  1,544 LF  102.00 157488.00 91.00 140504.00  36" RC PIPE CULV III

0020 0396000000-E 310  588 LF  141.00 82908.00 126.00 74088.00  42" RC PIPE CULV III

0021 0408000000-E 310  32 LF  230.00 7360.00 205.00 6560.00  54" RC PIPE CULV III

0022 0448200000-E 310  24 LF  42.00 1008.00 38.00 912.00  15" RCP CULV CLASS IV

0023 0582000000-E 310  108 LF  44.00 4752.00 39.00 4212.00  15" CS PIPE CULV 0.064"

0024 0588000000-E 310  100 LF  51.00 5100.00 46.00 4600.00  18" CS PIPE CULV 0.064"

0025 0636000000-E 310  4 EA  460.00 1840.00 409.00 1636.00  **" CS ELBOW *****" THICK
(15", 0.064")

0026 0636000000-E 310  4 EA  540.00 2160.00 477.00 1908.00  **" CS ELBOW *****" THICK
(18", 0.064")

0027 0973100000-E 330  140 LF  356.50 49910.00 300.00 42000.00  **"WLD STL PIPE GRAD B IN SOIL
(18", 0.312")

0028 0973100000-E 330  156 LF  564.50 88062.00 481.00 75036.00  **"WLD STL PIPE GRAD B IN SOIL
(36", 0.531")

0029 0973100000-E 330  176 LF  630.00 110880.00 542.00 95392.00  **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0030 0986000000-E SP   19 LF  645.00 12255.00 500.00 9500.00  GENERIC PIPE ITEM (LF)
56" X 40" ELLIPSE PIPE LINER

0031 0987000000-E 310  40 LF  515.00 20600.00 459.00 18360.00  GENERIC PIPE ITEM (LF) 310
43" X 68" ELLIPSE RC PIPE     CLASS III

0032 0995000000-E 340  1,713 LF  17.00 29121.00 15.00 25695.00  PIPE REMOVAL

0033 1099500000-E 505  1,000 CY  17.00 17000.00 55.00 55000.00  SHALLOW UNDERCUT
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0034 1099700000-E 505  1,800 TON 35.00 63000.00 40.00 72000.00  CLASS IV SUBGRD STABILIZATION

0035 1121000000-E 520  1,340 TON 35.00 46900.00 65.00 87100.00  AGGREGATE BASE COURSE

0036 1220000000-E 545  100 TON 40.00 4000.00 88.00 8800.00  INCIDENTAL STONE BASE

0037 1275000000-E 600  469 GAL 6.00 2814.00 5.00 2345.00  PRIME COAT

0038 1297000000-E 607  12,850 SY  5.30 68105.00 2.00 25700.00  MILL ASP PVMT *****" DTH
(3")

0039 1308000000-E 607  2,000 SY  7.65 15300.00 5.00 10000.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0040 1489000000-E 610  6,600 TON 66.00 435600.00 55.00 363000.00  ASP CONC BASE CRS B25.0B

0041 1491000000-E 610  6,210 TON 63.50 394335.00 53.00 329130.00  ASP CONC BASE CRS B25.0C

0042 1498000000-E 610  3,765 TON 67.10 252631.50 55.00 207075.00  ASP CONC INTR CRS I19.0B

0043 1503000000-E 610  1,725 TON 67.10 115747.50 55.00 94875.00  ASP CONC INTR CRS I19.0C

0044 1519000000-E 610  4,280 TON 70.60 302168.00 59.00 252520.00  ASP CONC SURF CRS S9.5B

0045 1523000000-E 610  3,810 TON 64.75 246697.50 53.00 201930.00  ASP CONC SURF CRS S9.5C

0046 1575000000-E 620  1,310 TON 600.35 786458.50 465.00 609150.00  ASP FOR PLANT MIX

0047 1693000000-E 654  609 TON 197.00 119973.00 250.00 152250.00  ASPH PLT MIX PVMT REPAIR

0048 2000000000-N 806  43 EA  180.00 7740.00 185.00 7955.00  RIGHT OF WAY MARKERS

0049 2022000000-E 815 134.4 CY  17.00 2284.80 50.00 6720.00  SUBDRAIN EXCAVATION

0050 2026000000-E 815  600 SY  4.00 2400.00 3.00 1800.00  GEOTEXTILE FOR SUBSURF DRNS

0051 2036000000-E 815 100.8 CY  56.00 5644.80 52.00 5241.60  SUBDRAIN COARSE AGGREGATE

0052 2044000000-E 815  600 LF  17.00 10200.00 28.00 16800.00  6" PERF SUBDRN PIPE

0053 2070000000-N 815  2 EA  560.00 1120.00 1500.00 3000.00  SUBDRN PIPE OUTLET

0054 2077000000-E 815  12 LF  112.55 1350.60 150.00 1800.00  6" OUTLET PIPE

0055 2209000000-E 838 2.3 CY  1375.00 3162.50 1225.00 2817.50  ENDWALLS

0056 2253000000-E 840 1.151 CY  1725.00 1985.48 1550.00 1784.05  PIPE COLLARS

0057 2275000000-E SP   542 CY  223.00 120866.00 200.00 108400.00  FLOWABLE FILL

0058 2286000000-N 840  76 EA  1620.00 123120.00 1450.00 110200.00  MASNRY DRAINAGE STRUCT

0059 2297000000-E 840 11.135 CY  1270.00 14141.45 1130.00 12582.55  MASNRY DRAINAGE STRUCT

0060 2308000000-E 840 125.2 LF  330.00 41316.00 300.00 37560.00  MASNRY DRAINAGE STRUCT

0061 2364000000-N 840  6 EA  1130.00 6780.00 1025.00 6150.00  FRAME W/2GRTS 840.16 STD

0062 2364200000-N 840  5 EA  1100.00 5500.00 1000.00 5000.00  FRAME W/2GRTS 840.20 STD

0063 2365000000-N 840  31 EA  1100.00 34100.00 1000.00 31000.00  FRAME W/2GRTS 840.22 STD

0064 2367000000-N 840  1 EA  1100.00 1100.00 1000.00 1000.00  FRAME W/2GRTS 840.29 STD

0065 2374000000-N 840  5 EA  823.00 4115.00 750.00 3750.00  FRAME-GRT-HD 840.03 **
(E)

0066 2374000000-N 840  8 EA  836.00 6688.00 750.00 6000.00  FRAME-GRT-HD 840.03 **
(F)

0067 2374000000-N 840  13 EA  836.00 10868.00 750.00 9750.00  FRAME-GRT-HD 840.03 **
(G)

0068 2396000000-N 840  11 EA  545.00 5995.00 500.00 5500.00  FRAME W/COVER STD 840.54

0069 2451000000-N 852  5 EA  955.00 4775.00 2500.00 12500.00  CONC TRANS SECT FOR DROP INLET
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0070 2549000000-E 846  4,030 LF  28.50 114855.00 26.00 104780.00  2'-6" CONC CURB & GUTTER

0071 2605000000-N 848  26 EA  1405.00 36530.00 2600.00 67600.00  CONCRETE CURB RAMP

0072 2619000000-E 850  11 SY  100.00 1100.00 375.00 4125.00  4" CONCRETE PAVED DITCH

0073 2655000000-E 852  925 SY  76.50 70762.50 70.00 64750.00  5" MONO CONC ISLDS (KEY IN)

0074 2724000000-E 857  625 LF  110.00 68750.00 70.00 43750.00  PC REINF BARRIER SNGL FC

0075 2738000000-E SP   1,050 SY  72.50 76125.00 225.00 236250.00  GENERIC PAVING ITEM (SY)
5' STAMPED CONCRETE SIDEWALK

0076 2738000000-E SP   400 SY  77.00 30800.00 50.00 20000.00  GENERIC PAVING ITEM (SY)
TEMPORARY SIDEWALK

0077 2815000000-N 858  1 EA  1120.00 1120.00 1000.00 1000.00  ADJ DROP INLETS

0078 2845000000-N 858  33 EA  890.00 29370.00 800.00 26400.00  ADJ METER OR VALVE BOXES

0079 2860000000-N 859  1 EA  1415.00 1415.00 1300.00 1300.00  CONVERT CB TO JB

0080 2905000000-N 859  1 EA  1415.00 1415.00 1300.00 1300.00  CONVERT DI TO JB

0081 3030000000-E 862  6,225 LF  16.00 99600.00 15.50 96487.50  STL BM GUARDRAIL

0082 3105000000-N 862  8 EA  845.00 6760.00 80.00 640.00  SBGR TERM SECT

0083 3150000000-N 862  5 EA  28.00 140.00 25.00 125.00  ADDIT GUARDRAIL POSTS

0084 3165000000-N SP   2 EA  1830.00 3660.00 1650.00 3300.00  GR ANCHOR TYPE **********
(350, TL-2)

0085 3180000000-N 862  2 EA  1125.00 2250.00 850.00 1700.00  GR ANCHOR TYPE **********
(W-BEAM)

0086 3195000000-N 862  1 EA  425.00 425.00 475.00 475.00  GR ANCHOR TYPE AT-1

0087 3215000000-N 862  4 EA  1800.00 7200.00 1325.00 5300.00  GR ANCHOR TYPE III

0088 3270000000-N SP   7 EA  1915.00 13405.00 1850.00 12950.00  GR ANCHOR TYPE 350

0089 3317000000-N 862  6 EA  1690.00 10140.00 1450.00 8700.00  GR ANCHOR TYPE B-77

0090 3360000000-E 863  6,800 LF  0.15 1020.00 1.00 6800.00  REMOVE EXISTING GUARDRAIL

0091 3536000000-E 866  4,050 LF  5.30 21465.00 7.50 30375.00  CHN LK FENCE 48" FABRIC

0092 3542000000-E 866  346 EA  39.40 13632.40 31.00 10726.00  MET LINE PST 48" CL FEN

0093 3548000000-E 866  59 EA  84.40 4979.60 100.00 5900.00  MET TERM PST 48" CL FEN

0094 3628000000-E 876  15 TON 77.00 1155.00 200.00 3000.00  RIP RAP, CLASS I

0095 3649000000-E 876  13 TON 76.00 988.00 215.00 2795.00  RIP RAP, CLASS B

0096 3656000000-E 876  751 SY  2.30 1727.30 4.50 3379.50  GEOTEXTILE FOR DRAINGE

0097 4048000000-E 902  13 CY  1015.00 13195.00 750.00 9750.00  REINF CONC FOUNDTN

0098 4054000000-E 902  1 CY  1.15 1.15 355.00 355.00  PLN CONC FOUNDTN

0099 4060000000-E 903  3,711 LB  3.65 13545.15 4.00 14844.00  SUPPORT, BREAKAWAY STL BM

0100 4066000000-E 903  6,248 LB  3.40 21243.20 3.00 18744.00  SUPPORTS, SIMPLE STL BM

0101 4072000000-E 903  943 LF  5.60 5280.80 5.50 5186.50  SUPPORT, 3-LB STL U-CHAN

0102 4096000000-N 904  2 EA  96.00 192.00 85.00 170.00  SIGN ERECTION, TYPE D

0103 4102000000-N 904  63 EA  75.00 4725.00 55.00 3465.00  SIGN ERECTION, TYPE E

0104 4108000000-N 904  11 EA  90.00 990.00 75.00 825.00  SIGN ERECTION, TYPE F

0105 4110000000-N 904  6 EA  425.00 2550.00 365.00 2190.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0106 4152000000-N 907  9 EA  56.00 504.00 350.00 3150.00  DISPOSE SIGN SYST STL BM

0107 4155000000-N 907  78 EA  1.15 89.70 2.00 156.00  DISPOSE SIGN SYST U-CHAN

0108 4400000000-E 1110  1,050 SF  4.75 4987.50 5.00 5250.00  WORK ZONE SIGNS (STAT)

0109 4405000000-E 1110  1,000 SF  24.90 24900.00 9.00 9000.00  WORK ZONE SIGNS (PORT)

0110 4410000000-E 1110  200 SF  5.90 1180.00 5.50 1100.00  WORK ZONE SIGNS (BARR)

0111 4415000000-N 1115  4 EA  8910.00 35640.00 2500.00 10000.00  FLASHING ARROW BOARD

0112 4420000000-N 1120  7 EA  15330.00 107310.00 10000.00 70000.00  PORTABLE CHANGE MSG SIGN

0113 4430000000-N 1130  200 EA  66.70 13340.00 45.00 9000.00  DRUMS

0114 4445000000-E 1145  220 LF  18.00 3960.00 20.00 4400.00  BARRICADES (TYPE III)

0115 4455000000-N 1150  160 DAY 260.00 41600.00 250.00 40000.00  FLAGGER

0116 4465000000-N 1160  4 EA  3375.00 13500.00 5500.00 22000.00  TEMPORARY CRASH CUSHIONS

0117 4470000000-N 1160  6 EA  1410.00 8460.00 2500.00 15000.00  RESET CRASH CUSHION

0118 4480000000-N 1165  6 EA  7000.00 42000.00 12500.00 75000.00  TMA

0119 4485000000-E 1170  2,000 LF  18.00 36000.00 100.00 200000.00  PORT CONC BARRIER

0120 4490000000-E 1170  160 LF  31.50 5040.00 100.00 16000.00  PORT CONC BARRIER(ANCHRD)

0121 4500000000-E 1170  3,550 LF  3.50 12425.00 25.00 88750.00  RESET PORT CONC BARRIER

0122 4510000000-N SP   200 HR  93.00 18600.00 45.00 9000.00  LAW ENFORCEMENT

0123 4650000000-N 1251  250 EA  7.90 1975.00 7.00 1750.00  TEMP RAISED PVMT MRKS

0124 4685000000-E 1205  16,312 LF  0.92 15007.04 0.85 13865.20  THERMO PVT MKG LINES 4"90

0125 4686000000-E 1205  6,563 LF  1.05 6891.15 1.00 6563.00  THERMO PVT MKG LINES 4"120

0126 4695000000-E 1205  2,119 LF  1.20 2542.80 1.10 2330.90  THERMO PVT MKG LINES 8"90 MILS

0127 4697000000-E 1205  1,479 LF  3.65 5398.35 3.50 5176.50  THERMO PVT MKG LINE 8"120 MILS

0128 4710000000-E 1205  605 LF  8.45 5112.25 7.75 4688.75  24"WIDE THERMO 120 MILS

0129 4725000000-E 1205  73 EA  135.00 9855.00 125.00 9125.00  THERMO PVT SYMBOL 90MILS

0130 4770000000-E 1205  725 LF  4.50 3262.50 4.50 3262.50  4" COLD APPL PLSTIC LINES TYPE **
(II)

0131 4770000000-E 1205  5,500 LF  2.80 15400.00 2.55 14025.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0132 4780000000-E 1205  184 LF  9.00 1656.00 8.50 1564.00  8" COLD APPL PLSTIC LINES TYPE **
(II)

0133 4805000000-N 1205  2 EA  340.00 680.00 310.00 620.00  COLD APPL PLASTIC SYM TYPE **
(II)

0134 4810000000-E 1205  134,000 LF  0.28 37520.00 0.30 40200.00  PAINT PVMT MARKINGS 4"

0135 4820000000-E 1205  6,700 LF  0.96 6432.00 1.00 6700.00  PAINT PVMT MARKINGS 8"

0136 4835000000-E 1205  1,220 LF  3.60 4392.00 3.25 3965.00  PAINT PVT MKG LINES 24"

0137 4845000000-N 1205  95 EA  73.00 6935.00 70.00 6650.00  PAINT PVT MKG SYMBOL

0138 4850000000-E 1205  3,100 LF  1.40 4340.00 1.35 4185.00  LINE REMOVAL 4" WIDE

0139 4870000000-E 1205  150 LF  6.75 1012.50 6.50 975.00  LINE REMOVAL 24" WIDE

0140 4900000000-N 1251  13 EA  39.40 512.20 36.00 468.00  PERM RAISED PVMT MARKERS

0141 4905000000-N 1253  122 EA  33.75 4117.50 64.00 7808.00  SNOWPLB PVMT MRKER
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0142 5155000000-E 1409  2,335 LF  5.40 12609.00 4.75 11091.25  ELECT DUCT BD, SIZE *****
(2", WITH MIN 240LB 2 PLY PULL LINE)

0143 5155000000-E 1409  578 LF  8.15 4710.70 9.50 5491.00  ELECT DUCT BD, SIZE *****
(4")

0144 5240000000-N 1411  18 EA  427.70 7698.60 326.00 5868.00  ELEC JB ************
(PC 18)

0145 5325400000-E 1510  40 LF  169.00 6760.00 329.00 13160.00  4" WATER LINE

0146 5325600000-E 1510  603 LF  67.50 40702.50 114.00 68742.00  6" WATER LINE

0147 5326600000-E 1510  38 LF  395.00 15010.00 745.00 28310.00  16" WATER LINE

0148 5540000000-E 1515  4 EA  1350.00 5400.00 1475.00 5900.00  6" VALVE

0149 5648000000-N 1515  3 EA  1690.00 5070.00 868.00 2604.00  RELOCATE WATER METER

0150 5666000000-E 1515  1 EA  5625.00 5625.00 4320.00 4320.00  FIRE HYDRANT

0151 5672000000-N 1515  3 EA  4500.00 13500.00 3420.00 10260.00  RELOCATE FIRE HYDRANT

0152 5691300000-E 1520  1,060 LF  56.25 59625.00 125.00 132500.00  8" SANITARY GRAVITY SEWER

0153 5775000000-E 1525  10 EA  2815.00 28150.00 2615.00 26150.00  4' DIA UTILITY MANHOLE

0154 5776000000-E 1525  1 EA  4500.00 4500.00 3555.00 3555.00  5' DIA UTILITY MANHOLE

0155 5781000000-E 1525 9.97 LF  280.00 2791.60 290.00 2891.30  UTILITY MANHOLE WALL, 4' DIA

0156 5782000000-E 1525 2.57 LF  395.00 1015.15 308.00 791.56  UTILITY MANHOLE WALL, 5' DIA

0157 5800000000-E 1530  2,680 LF  11.25 30150.00 13.00 34840.00  ABANDON 6" UTILITY PIPE

0158 5801000000-E 1530  3,344 LF  13.50 45144.00 15.00 50160.00  ABANDON 8" UTILITY PIPE

0159 5810000000-E 1530  33 LF  141.00 4653.00 68.00 2244.00  ABANDON 16" UTILITY PIPE

0160 5815000000-N 1530  7 EA  565.00 3955.00 560.00 3920.00  REMOVE WATER METER

0161 5816000000-N 1530  6 EA  900.00 5400.00 2000.00 12000.00  ABANDON UTILITY MANHOLE

0162 5828000000-N 1530  6 EA  1350.00 8100.00 2000.00 12000.00  REMOVE UTILITY MANHOLE

0163 6000000000-E 1605  5,920 LF  3.15 18648.00 2.25 13320.00  TEMPORARY SILT FENCE

0164 6006000000-E 1610  390 TON 56.00 21840.00 40.00 15600.00  EROS CONTRL STONE CL A

0165 6009000000-E 1610  1,710 TON 57.35 98068.50 40.00 68400.00  EROS CONTRL STONE CL B

0166 6012000000-E 1610  1,550 TON 50.00 77500.00 35.00 54250.00  SEDIMENT CONTROL STONE

0167 6015000000-E 1615  31 ACR 745.00 23095.00 700.00 21700.00  TEMPORARY MULCHING

0168 6018000000-E 1620  2,000 LB  3.55 7100.00 3.50 7000.00  SEED FOR TEMP SEEDING

0169 6021000000-E 1620  11 TON 978.00 10758.00 900.00 9900.00  FERT FOR TEMP SEEDING

0170 6024000000-E 1622  300 LF  14.70 4410.00 9.50 2850.00  TEMPORARY SLOPE DRAINS

0171 6029000000-E SP   200 LF  1.75 350.00 5.00 1000.00  SAFETY FENCE

0172 6030000000-E 1630  1,810 CY  15.20 27512.00 5.00 9050.00  SILT EXCAVATION

0173 6036000000-E 1631  25,000 SY  1.20 30000.00 1.25 31250.00  MATTING FOR EROS CONTROL

0174 6037000000-E SP   100 SY  8.15 815.00 7.50 750.00  COIR FIBER MAT

0175 6038000000-E SP   850 SY  7.00 5950.00 6.50 5525.00  PERM SOIL REINF MAT

0176 6042000000-E 1632  3,340 LF  3.00 10020.00 3.75 12525.00  1/4" HARDWARE CLOTH

0177 6071012000-E SP   1,080 LF  8.00 8640.00 8.25 8910.00  COIR FIBER WATTLE

0178 6071020000-E SP   520 LB  11.25 5850.00 11.00 5720.00  POLYACRYLAMIDE (PAM)
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0179 6071030000-E 1640  450 LF  4.50 2025.00 6.25 2812.50  COIR FIBER BAFFLE

0180 6071050000-E SP   1 EA  1120.00 1120.00 850.00 850.00  **" SKIMMER
(1-1/2")

0181 6084000000-E 1660  36 ACR 1716.00 61776.00 1600.00 57600.00  SEEDING AND MULCHING

0182 6087000000-E 1660  17 ACR 105.00 1785.00 95.00 1615.00  MOWING

0183 6090000000-E 1661  350 LB  5.75 2012.50 5.25 1837.50  SEED FOR REPAIR SEEDING

0184 6093000000-E 1661  1 TON 1015.00 1015.00 900.00 900.00  FERT FOR REPAIR SEEDING

0185 6096000000-E 1662  825 LB  3.55 2928.75 3.50 2887.50  SEED FOR SUPP SEEDING

0186 6108000000-E 1665 24.5 TON 1015.00 24867.50 925.00 22662.50  FERTILIZER TOPDRESSING

0187 6114500000-N 1667  10 MHR 65.00 650.00 60.00 600.00  SPECIALIZED HAND MOWING

0188 6117000000-N SP   25 EA  168.00 4200.00 90.00 2250.00  RESPONSE FOR EROS CONTROL

0189 6132000000-N SP   6 EA  7050.00 42300.00 205.00 1230.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0190 7048500000-E 1705  16 EA  940.00 15040.00 890.00 14240.00  16" PEDEST SIG HEAD 1 SEC W/CD

0191 7060000000-E 1705  9,335 LF  2.40 22404.00 3.00 28005.00  SIGNAL CABLE

0192 7120000000-E 1705  35 EA  878.00 30730.00 915.00 32025.00  VEHICLE SIGNAL HD (12", 3 SECT)

0193 7132000000-E 1705  7 EA  968.00 6776.00 980.00 6860.00  VEHICLE SIGNAL HD (12", 4 SECT)

0194 7144000000-E 1705  7 EA  1283.00 8981.00 1200.00 8400.00  VEHICLE SIGNAL HD (12", 5 SECT)

0195 7264000000-E 1710  1,050 LF  4.15 4357.50 4.50 4725.00  MESSENGER CABLE (3/8")

0196 7288000000-E 1715  250 LF  18.00 4500.00 20.00 5000.00  PAVED TRENCH (***********)
(2, 2")

0197 7300000000-E 1715  625 LF  6.45 4031.25 5.50 3437.50  UNPAVED TRENCH (***********)
(1, 2")

0198 7300000000-E 1715  250 LF  8.20 2050.00 6.25 1562.50  UNPAVED TRENCH (***********)
(2, 2")

0199 7300100000-E 1715  710 LF  3.10 2201.00 3.00 2130.00  UNPAVED TRENCH TEMP LEADIN

0200 7301000000-E 1715  700 LF  17.75 12425.00 15.50 10850.00  DIRECT DRILL (***********)
(2, 2")

0201 7324000000-N 1716  26 EA  326.40 8486.40 411.00 10686.00  JUNCTION BOX (STANDARD SIZE)

0202 7360000000-N 1720  8 EA  962.00 7696.00 918.00 7344.00  WOOD POLE

0203 7372000000-N 1721  16 EA  287.00 4592.00 540.00 8640.00  GUY ASSEMBLY

0204 7408000000-E 1722  2 EA  641.00 1282.00 225.00 450.00  1" RISER WITH WEATHERHEAD

0205 7420000000-E 1722  10 EA  395.00 3950.00 600.00 6000.00  2" RISER WITH WEATHERHEAD

0206 7444000000-E 1725  5,500 LF  6.75 37125.00 5.15 28325.00  INDUCTIVE LOOP SAWCUT

0207 7456000000-E 1726  10,475 LF  1.70 17807.50 1.10 11522.50  LEAD-IN CABLE(********)
(14-2)

0208 7575142000-N 1736  2 EA  3755.00 7510.00 3695.00 7390.00  900MHZ RADIO

0209 7575142060-N SP   3 EA  1330.00 3990.00 724.00 2172.00  MOD RADIO INSTALL

0210 7588000000-N SP   8 EA  1350.00 10800.00 12000.00 96000.00  SGNL MAST ARM WITH METAL POLE

0211 7613000000-N SP   8 EA  1105.00 8840.00 775.00 6200.00  SOIL TEST

0212 7614100000-E SP   48 CY  825.00 39600.00 900.00 43200.00  DRILLED PIER FOUND
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0213 7631000000-N SP   8 EA  270.00 2160.00 50.00 400.00  MAST ARM W/ MTL POLE DES

0214 7636000000-N 1745  8 EA  208.00 1664.00 285.00 2280.00  SIGN FOR SIGNALS

0215 7642100000-N 1743  2 EA  1090.00 2180.00 1200.00 2400.00  TYPE I POST W/ FOUNDATION

0216 7642200000-N 1743  13 EA  968.00 12584.00 1700.00 22100.00  TYPE II PED W/ FOUNDATION

0217 7684000000-N 1750  3 EA  1040.00 3120.00 1000.00 3000.00  SIGNAL CABINET FOUNDATION

0218 7756000000-N 1751  3 EA  13170.00 39510.00 12300.00 36900.00  CONTLR WITH CBNT, 2070L BASE MTD

0219 7780000000-N 1751  15 EA  125.00 1875.00 95.00 1425.00  DETECTOR CARD (TYPE 2070L)

0220 7901000000-N 1753  3 EA  389.00 1167.00 530.00 1590.00  CABINET BASE EXTENDER

0221 7960000000-N SP   4 EA  755.00 3020.00 936.00 3744.00  METAL POLE FOUND REMVL

0222 7972000000-N SP   4 EA  292.00 1168.00 569.00 2276.00  METAL POLE REMOVAL

0223 7980000000-N SP   2 EA  50.00 100.00 40.00 80.00  GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSHBUTTON POST (BLACK)

0224 7980000000-N SP   13 EA  71.00 923.00 40.00 520.00  GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PED- ESTAL (BLACK)

0225 7980000000-N SP   8 EA  1423.00 11384.00 89.50 716.00  GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)

WALL ITEMS

0226 8801000000-E SP   3,180 SF  112.00 356160.00 67.00 213060.00  MSE RETAIN WALL NO **
(1)

0227 8801000000-E SP   3,130 SF  112.00 350560.00 67.00 209710.00  MSE RETAIN WALL NO **
(2)

0228 8847000000-E SP   12,015 SF  50.00 600750.00 50.00 600750.00  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0229 8021000000-N SP  Lump Sum 175000.00 400000.00  REMV EXIST STR **********
(13+41.72 -L-)

0230 8091000000-N 410 Lump Sum 30000.00 16000.00  FND EXCAV B** STA *******
(1, 13+41.72 -L-)

0231 8112730000-N 450  1 EA  5000.00 5000.00 11000.00 11000.00  PDA TESTING

0232 8147000000-E 420  14,788 SF  31.00 458428.00 70.00 1035160.00  REINF CONCRETE DECK SLAB

0233 8161000000-E 420  14,928 SF  0.75 11196.00 0.55 8210.40  GROOVING BRIDGE FLOORS

0234 8182000000-E 420 260.3 CY  965.00 251189.50 2000.00 520600.00  CLASS A CONCRETE (BRIDGE)

0235 8210000000-N 422 Lump Sum 120000.00 200000.00  BRG APPR SLAB ***********
(13+41.72 -L-)

0236 8217000000-E 425  36,079 LB  1.00 36079.00 1.70 61334.30  REINF STEEL (BRIDGE)

0237 8238000000-E 425  2,212 LB  2.00 4424.00 6.50 14378.00  SPIRAL COL REINF STL BRG

0238 8262000000-E 430  1,752 LF  212.00 371424.00 420.00 735840.00  45" PRESTR CONCRETE GIRDR

0239 8364000000-E 450  1,785 LF  75.00 133875.00 200.00 357000.00  HP12X53 PILES

0240 8531000000-E 462  76 SY  122.00 9272.00 155.00 11780.00  4" SLOPE PROTECTION

0241 8657000000-N 430 Lump Sum 25000.00 125000.00  ELASTOMERIC BEARINGS

0242 8706000000-N SP  Lump Sum 117000.00 250000.00  EXPANSION JOINT SEALS
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0243 8734000000-N SP  Lump Sum 24000.00 50000.00  ELEC CONDUIT SYS ********
(13+41.72 -L-)

0244 8867000000-E SP  306.3 LF  350.00 107205.00 350.00 107205.00  GENERIC STRUCTURE ITEM (LF)
CLASSIC CONC BRIDGE RAIL

0245 8892000000-E SP  1,972.92 SF  5.00 9864.60 35.00 69052.20  GENERIC STRUCTURE ITEM (SF)
PATTERNED CONC SIDEWALK

 

    TOTAL 14512944.27 TOTAL 18217712.00  CONTRACT TOTAL

 

    SUB-TOTAL 11316517.17 SUB-TOTAL 13221632.10  ROADWAY ITEMS

    SUB-TOTAL 1307470.00 SUB-TOTAL 1023520.00  WALL ITEMS

    SUB-TOTAL 1888957.10 SUB-TOTAL 3972559.90  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10164621.36   J. T. RUSSELL & SONS, INC.

     2  11238525.56   BLYTHE DEVELOPMENT CO.

     3  11376522.56   SMITH-ROWE, LLC

     4  11493125.56   BRANCH HIGHWAYS, INC.

     5  12308076.53   BLYTHE CONSTRUCTION, INC.

     6  13200573.39   HRI INC DBA HRI BRIDGE COMPANY

     7  14512944.27   W. C. ENGLISH, INC.

     8  18217712.00   CONTI ENTERPRISES, INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 191000.00 124000.00  190000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 35000.00  210000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 425000.00 280000.00  298000.00GRADING

0004 0050000000-E 226  1 ACR 6000.00 6000.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  18.00 3600.00 11.00 2200.00 22.00  4400.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  50.00 5000.00 56.00 5600.00 80.00  8000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  2.00 400.00 2.85 570.00 5.00  1000.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   4,100 SF  48.00 196800.00 71.00 291100.00 32.00  131200.00TEMPORARY SHORING

0009 0318000000-E 300  600 TON 31.00 18600.00 25.00 15000.00 34.00  20400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  1,870 SY  2.00 3740.00 2.20 4114.00 1.50  2805.00FND CONDIT GEOTEXTILE

0011 0448200000-E 310  4,816 LF  44.00 211904.00 45.10 217201.60 69.00  332304.0015" RCP CULV CLASS IV

0012 0448300000-E 310  376 LF  48.00 18048.00 49.30 18536.80 87.00  32712.0018" RCP CULV CLASS IV

0013 0448400000-E 310  292 LF  68.00 19856.00 62.80 18337.60 98.00  28616.0024" RCP CULV CLASS IV

0014 0582000000-E 310  58 LF  50.00 2900.00 45.20 2621.60 60.00  3480.0015" CS PIPE CULV 0.064"

0015 0594000000-E 310  48 LF  60.00 2880.00 73.75 3540.00 70.00  3360.0024" CS PIPE CULV 0.064"

0016 0636000000-E 310  2 EA  750.00 1500.00 570.00 1140.00 375.00  750.00**" CS ELBOW *****" THICK
(15", 0.064")

0017 0636000000-E 310  2 EA  800.00 1600.00 650.00 1300.00 433.00  866.00**" CS ELBOW *****" THICK
(24", 0.064")

0018 1099500000-E 505  100 CY  12.00 1200.00 20.50 2050.00 11.00  1100.00SHALLOW UNDERCUT

0019 1099700000-E 505  200 TON 23.00 4600.00 23.00 4600.00 27.00  5400.00CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  487 TON 26.00 12662.00 24.50 11931.50 27.00  13149.00AGGREGATE BASE COURSE

0021 1220000000-E 545  1,000 TON 25.00 25000.00 32.00 32000.00 30.00  30000.00INCIDENTAL STONE BASE

0022 1297000000-E 607  1,830 SY  8.00 14640.00 8.50 15555.00 7.50  13725.00MILL ASP PVMT *****" DTH
(4")

0023 1308000000-E 607  2,820 SY  8.00 22560.00 8.60 24252.00 7.50  21150.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0024 1330000000-E 607  680 SY  25.00 17000.00 25.00 17000.00 22.00  14960.00INCIDENTAL MILLING

0025 1489000000-E 610  1,190 TON 80.00 95200.00 85.55 101804.50 75.00  89250.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  1,730 TON 75.00 129750.00 79.85 138140.50 70.00  121100.00ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  3,520 TON 70.00 246400.00 74.15 261008.00 65.00  228800.00ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  350 TON 570.00 199500.00 650.00 227500.00 570.00  199500.00ASP FOR PLANT MIX

0029 1693000000-E 654  150 TON 150.00 22500.00 230.00 34500.00 200.00  30000.00ASPH PLT MIX PVMT REPAIR

0030 2022000000-E 815 44.8 CY  10.00 448.00 14.20 636.16 6.00  268.80SUBDRAIN EXCAVATION

0031 2026000000-E 815  200 SY  3.00 600.00 2.25 450.00 4.00  800.00GEOTEXTILE FOR SUBSURF DRNS

0032 2036000000-E 815 33.6 CY  54.00 1814.40 48.00 1612.80 47.00  1579.20SUBDRAIN COARSE AGGREGATE

0033 2044000000-E 815  200 LF  7.00 1400.00 12.00 2400.00 5.00  1000.006" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  250.00 250.00 455.00 455.00 327.00  327.00SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  14.00 84.00 21.00 126.00 5.50  33.006" OUTLET PIPE

0036 2253000000-E 840 4.34 CY  650.00 2821.00 850.00 3689.00 400.00  1736.00PIPE COLLARS
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0037 2286000000-N 840  80 EA  1500.00 120000.00 1250.00 100000.00 1850.00  148000.00MASNRY DRAINAGE STRUCT

0038 2308000000-E 840 23.7 LF  250.00 5925.00 350.00 8295.00 165.00  3910.50MASNRY DRAINAGE STRUCT

0039 2364000000-N 840  3 EA  340.00 1020.00 450.00 1350.00 410.00  1230.00FRAME W/2GRTS 840.16 STD

0040 2365000000-N 840  1 EA  398.00 398.00 400.00 400.00 400.00  400.00FRAME W/2GRTS 840.22 STD

0041 2366000000-N 840  1 EA  1625.00 1625.00 400.00 400.00 400.00  400.00FRAME W/2GRTS 840.24 STD

0042 2367000000-N 840  6 EA  520.00 3120.00 400.00 2400.00 400.00  2400.00FRAME W/2GRTS 840.29 STD

0043 2374000000-N 840  3 EA  400.00 1200.00 500.00 1500.00 470.00  1410.00FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  27 EA  400.00 10800.00 500.00 13500.00 480.00  12960.00FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  30 EA  400.00 12000.00 500.00 15000.00 480.00  14400.00FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  10 EA  250.00 2500.00 300.00 3000.00 325.00  3250.00FRAME W/COVER STD 840.54

0047 2535000000-E 846  150 LF  19.00 2850.00 18.80 2820.00 18.00  2700.00**"X**" CONCRETE CURB
(9" X 12")

0048 2549000000-E 846  6,850 LF  22.60 154810.00 22.20 152070.00 21.36  146316.002'-6" CONC CURB & GUTTER

0049 2577000000-E 846  300 LF  29.00 8700.00 29.20 8760.00 28.09  8427.00CONC EXPRESSWAY GUTTER

0050 2591000000-E 848  3,140 SY  38.00 119320.00 37.50 117750.00 36.00  113040.004" CONCRETE SIDEWALK

0051 2605000000-N 848  32 EA  1600.00 51200.00 1560.00 49920.00 1500.00  48000.00CONCRETE CURB RAMP

0052 2612000000-E 848  665 SY  52.00 34580.00 49.50 32917.50 47.46  31560.906" CONCRETE DRIVEWAY

0053 2647000000-E 852  40 SY  68.00 2720.00 67.75 2710.00 65.00  2600.005" MONO CONC ISLANDS (SURF MTD)

0054 2738000000-E SP   675 SY  72.00 48600.00 71.65 48363.75 68.76  46413.00GENERIC PAVING ITEM (SY)
12" CONCRETE HEADERS

0055 2738000000-E SP   1,955 SY  119.00 232645.00 117.00 228735.00 112.50  219937.50GENERIC PAVING ITEM (SY)
6' STAMPED CONCRETE CROSSWALK

0056 2830000000-N 858  18 EA  2300.00 41400.00 670.00 12060.00 1000.00  18000.00ADJ MANHOLES

0057 2845000000-N 858  60 EA  700.00 42000.00 350.00 21000.00 400.00  24000.00ADJ METER OR VALVE BOXES

0058 3572000000-E 867  95 LF  17.00 1615.00 18.00 1710.00 25.00  2375.00CHAIN LINK FENCE RESET

0059 3575000000-E SP   280 LF  146.00 40880.00 206.00 57680.00 138.50  38780.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0060 3649000000-E 876  10 TON 36.00 360.00 46.00 460.00 47.00  470.00RIP RAP, CLASS B

0061 3656000000-E 876  230 SY  2.00 460.00 2.30 529.00 4.50  1035.00GEOTEXTILE FOR DRAINGE

0062 4072000000-E 903  567 LF  5.80 3288.60 5.70 3231.90 5.50  3118.50SUPPORT, 3-LB STL U-CHAN

0063 4102000000-N 904  32 EA  62.00 1984.00 61.00 1952.00 58.50  1872.00SIGN ERECTION, TYPE E

0064 4108000000-N 904  2 EA  105.00 210.00 104.00 208.00 100.00  200.00SIGN ERECTION, TYPE F

0065 4155000000-N 907  24 EA  1.00 24.00 1.05 25.20 1.00  24.00DISPOSE SIGN SYST U-CHAN

0066 4400000000-E 1110  724 SF  5.30 3837.20 5.20 3764.80 5.00  3620.00WORK ZONE SIGNS (STAT)

0067 4405000000-E 1110  288 SF  23.00 6624.00 26.00 7488.00 22.00  6336.00WORK ZONE SIGNS (PORT)

0068 4410000000-E 1110  74 SF  6.35 469.90 6.25 462.50 6.00  444.00WORK ZONE SIGNS (BARR)

0069 4430000000-N 1130  440 EA  31.00 13640.00 40.00 17600.00 50.00  22000.00DRUMS

0070 4435000000-N 1135  70 EA  22.00 1540.00 22.00 1540.00 27.00  1890.00CONES
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0071 4445000000-E 1145  64 LF  17.00 1088.00 17.00 1088.00 20.00  1280.00BARRICADES (TYPE III)

0072 4450000000-N 1150  8,640 HR  1.00 8640.00 19.00 164160.00 20.00  172800.00FLAGGER

0073 4465000000-N 1160  2 EA  3250.00 6500.00 3650.00 7300.00 3000.00  6000.00TEMPORARY CRASH CUSHIONS

0074 4490000000-E 1170  458 LF  20.00 9160.00 30.00 13740.00 17.50  8015.00PORT CONC BARRIER(ANCHRD)

0075 4650000000-N 1251  6 EA  16.00 96.00 16.00 96.00 15.00  90.00TEMP RAISED PVMT MRKS

0076 4685000000-E 1205  290 LF  0.80 232.00 0.80 232.00 0.75  217.50THERMO PVT MKG LINES 4"90

0077 4686000000-E 1205  8,909 LF  1.00 8909.00 0.90 8018.10 0.85  7572.65THERMO PVT MKG LINES 4"120

0078 4695000000-E 1205  237 LF  1.60 379.20 1.60 379.20 1.50  355.50THERMO PVT MKG LINES 8"90 MILS

0079 4697000000-E 1205  854 LF  1.50 1281.00 1.60 1366.40 1.50  1281.00THERMO PVT MKG LINE 8"120 MILS

0080 4710000000-E 1205  214 LF  11.00 2354.00 10.50 2247.00 10.00  2140.0024"WIDE THERMO 120 MILS

0081 4725000000-E 1205  36 EA  132.00 4752.00 130.00 4680.00 125.00  4500.00THERMO PVT SYMBOL 90MILS

0082 4810000000-E 1205  785 LF  2.00 1570.00 0.55 431.75 0.50  392.50PAINT PVMT MARKINGS 4"

0083 4850000000-E 1205  600 LF  2.00 1200.00 1.10 660.00 1.00  600.00LINE REMOVAL 4" WIDE

0084 4905000000-N 1253  60 EA  33.00 1980.00 54.00 3240.00 52.00  3120.00SNOWPLB PVMT MRKER

0085 5536000000-E 1515  2 EA  2800.00 5600.00 1050.00 2100.00 1000.00  2000.002" VALVE

0086 5606000000-E 1515  2 EA  2600.00 5200.00 870.00 1740.00 3200.00  6400.002" BLOW OFF

0087 5800000000-E 1530  270 LF  17.00 4590.00 7.20 1944.00 10.00  2700.00ABANDON 6" UTILITY PIPE

0088 6000000000-E 1605  1,200 LF  2.50 3000.00 2.50 3000.00 0.80  960.00TEMPORARY SILT FENCE

0089 6006000000-E 1610  75 TON 40.00 3000.00 40.30 3022.50 26.00  1950.00EROS CONTRL STONE CL A

0090 6009000000-E 1610  80 TON 40.00 3200.00 45.50 3640.00 30.00  2400.00EROS CONTRL STONE CL B

0091 6012000000-E 1610  635 TON 35.00 22225.00 39.00 24765.00 24.00  15240.00SEDIMENT CONTROL STONE

0092 6015000000-E 1615  3 ACR 1100.00 3300.00 1150.00 3450.00 1000.00  3000.00TEMPORARY MULCHING

0093 6018000000-E 1620  300 LB  3.25 975.00 3.15 945.00 3.00  900.00SEED FOR TEMP SEEDING

0094 6021000000-E 1620 1.5 TON 850.00 1275.00 835.00 1252.50 1500.00  2250.00FERT FOR TEMP SEEDING

0095 6024000000-E 1622  200 LF  15.00 3000.00 11.90 2380.00 7.00  1400.00TEMPORARY SLOPE DRAINS

0096 6029000000-E SP   400 LF  1.00 400.00 2.10 840.00 1.50  600.00SAFETY FENCE

0097 6030000000-E 1630  120 CY  20.00 2400.00 10.00 1200.00 2.00  240.00SILT EXCAVATION

0098 6036000000-E 1631  10,000 SY  1.25 12500.00 2.10 21000.00 1.25  12500.00MATTING FOR EROS CONTROL

0099 6042000000-E 1632  3,020 LF  5.00 15100.00 4.20 12684.00 1.70  5134.001/4" HARDWARE CLOTH

0100 6084000000-E 1660  4 ACR 1800.00 7200.00 1600.00 6400.00 2000.00  8000.00SEEDING AND MULCHING

0101 6087000000-E 1660  2 ACR 600.00 1200.00 320.00 640.00 100.00  200.00MOWING

0102 6090000000-E 1661  50 LB  2.00 100.00 2.10 105.00 8.00  400.00SEED FOR REPAIR SEEDING

0103 6093000000-E 1661 0.25 TON 800.00 200.00 780.00 195.00 1200.00  300.00FERT FOR REPAIR SEEDING

0104 6096000000-E 1662  100 LB  2.00 200.00 2.10 210.00 12.00  1200.00SEED FOR SUPP SEEDING

0105 6108000000-E 1665 2.5 TON 950.00 2375.00 1030.00 2575.00 1200.00  3000.00FERTILIZER TOPDRESSING

0106 6114500000-N 1667  10 MHR 42.00 420.00 42.00 420.00 50.00  500.00SPECIALIZED HAND MOWING

0107 6117000000-N SP   13 EA  100.00 1300.00 110.00 1430.00 200.00  2600.00RESPONSE FOR EROS CONTROL

0108 6132000000-N SP   2 EA  1100.00 2200.00 3000.00 6000.00 1500.00  3000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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0109 6890000000-E SP   10 CY  2000.00 20000.00 2050.00 20500.00 2400.00  24000.00CONCRETE STEPS

0110 6895000000-E SP   120 LF  150.00 18000.00 123.00 14760.00 143.50  17220.00HANDRAIL ON STEPS

0111 7048500000-E 1705  16 EA  800.00 12800.00 855.00 13680.00 750.00  12000.0016" PEDEST SIG HEAD 1 SEC W/CD

0112 7060000000-E 1705  2,510 LF  2.60 6526.00 2.85 7153.50 2.50  6275.00SIGNAL CABLE

0113 7120000000-E 1705  17 EA  815.00 13855.00 880.00 14960.00 775.00  13175.00VEHICLE SIGNAL HD (12", 3 SECT)

0114 7252000000-E 1710  1,300 LF  2.00 2600.00 2.20 2860.00 1.90  2470.00MESSENGER CABLE (1/4")

0115 7279000000-E 1715  575 LF  0.53 304.75 0.60 345.00 0.50  287.50TRACER WIRE

0116 7300000000-E 1715  800 LF  6.35 5080.00 6.90 5520.00 6.00  4800.00UNPAVED TRENCH (***********)
(1, 2")

0117 7301000000-E 1715  600 LF  14.80 8880.00 16.00 9600.00 14.00  8400.00DIRECT DRILL (***********)
(1, 2")

0118 7301000000-E 1715  370 LF  18.00 6660.00 19.40 7178.00 17.00  6290.00DIRECT DRILL (***********)
(2, 2")

0119 7324000000-N 1716  11 EA  290.00 3190.00 315.00 3465.00 275.00  3025.00JUNCTION BOX (STANDARD SIZE)

0120 7348000000-N 1716  17 EA  420.00 7140.00 455.00 7735.00 400.00  6800.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0121 7372000000-N 1721  3 EA  370.00 1110.00 400.00 1200.00 350.00  1050.00GUY ASSEMBLY

0122 7432000000-E 1722  3 EA  475.00 1425.00 515.00 1545.00 450.00  1350.002" RISER WITH TUBING

0123 7444000000-E 1725  1,910 LF  6.88 13140.80 7.40 14134.00 6.50  12415.00INDUCTIVE LOOP SAWCUT

0124 7456000000-E 1726  2,485 LF  1.60 3976.00 1.70 4224.50 1.50  3727.50LEAD-IN CABLE(********)
(14-2)

0125 7516000000-E 1730  2,350 LF  2.12 4982.00 2.30 5405.00 2.00  4700.00COMMUNICATIONS CABLE (** FIBER)
(12)

0126 7540000000-N 1731  2 EA  1260.00 2520.00 1370.00 2740.00 1200.00  2400.00SPLICE ENCLOSURE

0127 7552000000-N 1731  3 EA  1425.00 4275.00 1540.00 4620.00 1350.00  4050.00INTERCONNECT CENTER

0128 7566000000-N 1733  4 EA  80.00 320.00 86.00 344.00 75.00  300.00DELINEATOR MARKER

0129 7575142000-N 1736  7 EA  3430.00 24010.00 3710.00 25970.00 3250.00  22750.00900MHZ RADIO

0130 7575160000-E 1734  2,000 LF  1.00 2000.00 1.15 2300.00 1.00  2000.00REM EXT COMM CABLE

0131 7590000000-N SP   4 EA  13900.00 55600.00 15000.00 60000.00 13140.00  52560.00DBL MAST ARM WITH METAL POLE

0132 7613000000-N SP   4 EA  950.00 3800.00 1030.00 4120.00 900.00  3600.00SOIL TEST

0133 7614100000-E SP   36 CY  425.00 15300.00 460.00 16560.00 400.00  14400.00DRILLED PIER FOUND

0134 7631000000-N SP   4 EA  55.00 220.00 57.00 228.00 50.00  200.00MAST ARM W/ MTL POLE DES

0135 7636000000-N 1745  3 EA  315.00 945.00 350.00 1050.00 300.00  900.00SIGN FOR SIGNALS

0136 7642100000-N 1743  14 EA  790.00 11060.00 860.00 12040.00 750.00  10500.00TYPE I POST W/ FOUNDATION

0137 7642200000-N 1743  4 EA  1100.00 4400.00 1200.00 4800.00 1050.00  4200.00TYPE II PED W/ FOUNDATION

0138 7684000000-N 1750  2 EA  950.00 1900.00 1050.00 2100.00 900.00  1800.00SIGNAL CABINET FOUNDATION

0139 7756000000-N 1751  2 EA  11370.00 22740.00 12300.00 24600.00 10750.00  21500.00CONTLR WITH CBNT, 2070L BASE MTD

0140 7780000000-N 1751  13 EA  120.00 1560.00 131.00 1703.00 115.00  1495.00DETECTOR CARD (TYPE 2070L)

0141 7901000000-N 1753  2 EA  476.00 952.00 515.00 1030.00 450.00  900.00CABINET BASE EXTENDER

0142 7960000000-N SP   4 EA  793.00 3172.00 855.00 3420.00 750.00  3000.00METAL POLE FOUND REMVL

0143 7972000000-N SP   4 EA  425.00 1700.00 455.00 1820.00 400.00  1600.00METAL POLE REMOVAL
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0144 7980000000-N SP   4 EA  1375.00 5500.00 1480.00 5920.00 1300.00  5200.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DUAL MAST ARM POLE

0145 7980000000-N SP   14 EA  58.00 812.00 63.00 882.00 55.00  770.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSHBUTTON POST

0146 7980000000-N SP   4 EA  80.00 320.00 86.00 344.00 75.00  300.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PEDESTAL

0147 7990000000-E SP   140 LF  2.50 350.00 2.30 322.00 2.00  280.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0148 8801000000-E SP   1,460 SF  52.00 75920.00 63.00 91980.00 54.00  78840.00MSE RETAIN WALL NO **
(1)

0149 8801000000-E SP   1,620 SF  52.00 84240.00 48.00 77760.00 44.00  71280.00MSE RETAIN WALL NO **
(2)

0150 8802040000-E SP   2,960 SF  105.00 310800.00 90.00 266400.00 100.00  296000.00CIP GRAVITY RETAINING WALLS

0151 8867000000-E SP  206.03 LF  305.00 62839.15 335.00 69020.05 325.00  66959.75GENERIC STRUCTURE ITEM (LF)
CONC BARRIER RAIL WITH MOMENT SLAB

 

    TOTAL 3895629.00 TOTAL 3945589.21 TOTAL  4054398.30CONTRACT TOTAL

 

    SUB-TOTAL 3361829.85 SUB-TOTAL 3440429.16 SUB-TOTAL  3541318.55ROADWAY ITEMS

    SUB-TOTAL 533799.15 SUB-TOTAL 505160.05 SUB-TOTAL  513079.75WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 210000.00  226705.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 22000.00 80000.00  49882.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 250000.00 535613.04  842889.50GRADING

0004 0050000000-E 226  1 ACR 3000.00 3000.00 1.00 1.00 1.10  1.10SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  12.00 2400.00 10.00 2000.00 21.50  4300.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  45.00 4500.00 40.00 4000.00 53.50  5350.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  3.25 650.00 3.00 600.00 4.50  900.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   4,100 SF  75.00 307500.00 40.00 164000.00 59.00  241900.00TEMPORARY SHORING

0009 0318000000-E 300  600 TON 35.00 21000.00 27.00 16200.00 36.40  21840.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  1,870 SY  5.00 9350.00 3.00 5610.00 6.10  11407.00FND CONDIT GEOTEXTILE

0011 0448200000-E 310  4,816 LF  50.00 240800.00 58.00 279328.00 68.30  328932.8015" RCP CULV CLASS IV

0012 0448300000-E 310  376 LF  55.00 20680.00 61.00 22936.00 81.00  30456.0018" RCP CULV CLASS IV

0013 0448400000-E 310  292 LF  65.00 18980.00 73.00 21316.00 95.60  27915.2024" RCP CULV CLASS IV

0014 0582000000-E 310  58 LF  45.00 2610.00 58.00 3364.00 57.20  3317.6015" CS PIPE CULV 0.064"

0015 0594000000-E 310  48 LF  55.00 2640.00 67.00 3216.00 71.50  3432.0024" CS PIPE CULV 0.064"

0016 0636000000-E 310  2 EA  600.00 1200.00 300.00 600.00 518.60  1037.20**" CS ELBOW *****" THICK
(15", 0.064")

0017 0636000000-E 310  2 EA  700.00 1400.00 360.00 720.00 646.10  1292.20**" CS ELBOW *****" THICK
(24", 0.064")

0018 1099500000-E 505  100 CY  12.00 1200.00 40.00 4000.00 21.50  2150.00SHALLOW UNDERCUT

0019 1099700000-E 505  200 TON 22.50 4500.00 22.00 4400.00 29.40  5880.00CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  487 TON 22.50 10957.50 27.00 13149.00 28.90  14074.30AGGREGATE BASE COURSE

0021 1220000000-E 545  1,000 TON 22.50 22500.00 28.00 28000.00 35.70  35700.00INCIDENTAL STONE BASE

0022 1297000000-E 607  1,830 SY  11.50 21045.00 8.00 14640.00 7.90  14457.00MILL ASP PVMT *****" DTH
(4")

0023 1308000000-E 607  2,820 SY  7.00 19740.00 8.00 22560.00 7.90  22278.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0024 1330000000-E 607  680 SY  17.00 11560.00 23.00 15640.00 23.10  15708.00INCIDENTAL MILLING

0025 1489000000-E 610  1,190 TON 96.00 114240.00 85.00 101150.00 78.80  93772.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  1,730 TON 96.00 166080.00 80.00 138400.00 73.50  127155.00ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  3,520 TON 84.00 295680.00 82.00 288640.00 68.30  240416.00ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  350 TON 780.00 273000.00 570.00 199500.00 598.70  209545.00ASP FOR PLANT MIX

0029 1693000000-E 654  150 TON 200.00 30000.00 360.00 54000.00 210.10  31515.00ASPH PLT MIX PVMT REPAIR

0030 2022000000-E 815 44.8 CY  15.00 672.00 1.00 44.80 1.20  53.76SUBDRAIN EXCAVATION

0031 2026000000-E 815  200 SY  5.00 1000.00 3.00 600.00 5.30  1060.00GEOTEXTILE FOR SUBSURF DRNS

0032 2036000000-E 815 33.6 CY  74.00 2486.40 48.00 1612.80 58.40  1962.24SUBDRAIN COARSE AGGREGATE

0033 2044000000-E 815  200 LF  7.50 1500.00 14.00 2800.00 15.10  3020.006" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  500.00 500.00 300.00 300.00 362.80  362.80SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  15.00 90.00 14.00 84.00 19.10  114.606" OUTLET PIPE

0036 2253000000-E 840 4.34 CY  1200.00 5208.00 1200.00 5208.00 487.80  2117.05PIPE COLLARS
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0037 2286000000-N 840  80 EA  1600.00 128000.00 1882.00 150560.00 1812.20  144976.00MASNRY DRAINAGE STRUCT

0038 2308000000-E 840 23.7 LF  300.00 7110.00 150.00 3555.00 331.40  7854.18MASNRY DRAINAGE STRUCT

0039 2364000000-N 840  3 EA  690.00 2070.00 500.00 1500.00 491.30  1473.90FRAME W/2GRTS 840.16 STD

0040 2365000000-N 840  1 EA  1020.00 1020.00 500.00 500.00 462.20  462.20FRAME W/2GRTS 840.22 STD

0041 2366000000-N 840  1 EA  1020.00 1020.00 500.00 500.00 462.20  462.20FRAME W/2GRTS 840.24 STD

0042 2367000000-N 840  6 EA  690.00 4140.00 500.00 3000.00 455.30  2731.80FRAME W/2GRTS 840.29 STD

0043 2374000000-N 840  3 EA  730.00 2190.00 500.00 1500.00 573.20  1719.60FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  27 EA  750.00 20250.00 500.00 13500.00 587.00  15849.00FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  30 EA  750.00 22500.00 500.00 15000.00 587.00  17610.00FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  10 EA  570.00 5700.00 390.00 3900.00 383.20  3832.00FRAME W/COVER STD 840.54

0047 2535000000-E 846  150 LF  33.60 5040.00 19.80 2970.00 18.90  2835.00**"X**" CONCRETE CURB
(9" X 12")

0048 2549000000-E 846  6,850 LF  37.20 254820.00 24.00 164400.00 22.40  153440.002'-6" CONC CURB & GUTTER

0049 2577000000-E 846  300 LF  32.40 9720.00 31.00 9300.00 29.50  8850.00CONC EXPRESSWAY GUTTER

0050 2591000000-E 848  3,140 SY  40.00 125600.00 40.00 125600.00 37.80  118692.004" CONCRETE SIDEWALK

0051 2605000000-N 848  32 EA  360.00 11520.00 1600.00 51200.00 1575.60  50419.20CONCRETE CURB RAMP

0052 2612000000-E 848  665 SY  40.00 26600.00 53.00 35245.00 49.90  33183.506" CONCRETE DRIVEWAY

0053 2647000000-E 852  40 SY  60.00 2400.00 72.00 2880.00 68.30  2732.005" MONO CONC ISLANDS (SURF MTD)

0054 2738000000-E SP   675 SY  60.00 40500.00 75.00 50625.00 72.20  48735.00GENERIC PAVING ITEM (SY)
12" CONCRETE HEADERS

0055 2738000000-E SP   1,955 SY  118.00 230690.00 124.00 242420.00 118.20  231081.00GENERIC PAVING ITEM (SY)
6' STAMPED CONCRETE CROSSWALK

0056 2830000000-N 858  18 EA  850.00 15300.00 1400.00 25200.00 1060.50  19089.00ADJ MANHOLES

0057 2845000000-N 858  60 EA  640.00 38400.00 700.00 42000.00 530.30  31818.00ADJ METER OR VALVE BOXES

0058 3572000000-E 867  95 LF  15.00 1425.00 28.00 2660.00 26.50  2517.50CHAIN LINK FENCE RESET

0059 3575000000-E SP   280 LF  60.00 16800.00 150.00 42000.00 146.90  41132.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0060 3649000000-E 876  10 TON 50.00 500.00 50.00 500.00 43.70  437.00RIP RAP, CLASS B

0061 3656000000-E 876  230 SY  3.50 805.00 3.00 690.00 5.30  1219.00GEOTEXTILE FOR DRAINGE

0062 4072000000-E 903  567 LF  6.60 3742.20 6.00 3402.00 5.30  3005.10SUPPORT, 3-LB STL U-CHAN

0063 4102000000-N 904  32 EA  90.00 2880.00 60.00 1920.00 78.80  2521.60SIGN ERECTION, TYPE E

0064 4108000000-N 904  2 EA  115.00 230.00 110.00 220.00 78.80  157.60SIGN ERECTION, TYPE F

0065 4155000000-N 907  24 EA  6.00 144.00 1.00 24.00 10.50  252.00DISPOSE SIGN SYST U-CHAN

0066 4400000000-E 1110  724 SF  8.40 6081.60 6.00 4344.00 4.60  3330.40WORK ZONE SIGNS (STAT)

0067 4405000000-E 1110  288 SF  14.00 4032.00 40.00 11520.00 18.60  5356.80WORK ZONE SIGNS (PORT)

0068 4410000000-E 1110  74 SF  8.30 614.20 8.00 592.00 5.10  377.40WORK ZONE SIGNS (BARR)

0069 4430000000-N 1130  440 EA  55.00 24200.00 50.00 22000.00 53.60  23584.00DRUMS

0070 4435000000-N 1135  70 EA  26.00 1820.00 22.00 1540.00 26.40  1848.00CONES
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0071 4445000000-E 1145  64 LF  30.00 1920.00 18.00 1152.00 26.40  1689.60BARRICADES (TYPE III)

0072 4450000000-N 1150  8,640 HR  24.00 207360.00 24.00 207360.00 24.40  210816.00FLAGGER

0073 4465000000-N 1160  2 EA  3720.00 7440.00 3500.00 7000.00 9000.00  18000.00TEMPORARY CRASH CUSHIONS

0074 4490000000-E 1170  458 LF  24.00 10992.00 32.00 14656.00 58.00  26564.00PORT CONC BARRIER(ANCHRD)

0075 4650000000-N 1251  6 EA  18.00 108.00 17.00 102.00 31.80  190.80TEMP RAISED PVMT MRKS

0076 4685000000-E 1205  290 LF  0.90 261.00 1.00 290.00 0.90  261.00THERMO PVT MKG LINES 4"90

0077 4686000000-E 1205  8,909 LF  1.00 8909.00 1.00 8909.00 1.00  8909.00THERMO PVT MKG LINES 4"120

0078 4695000000-E 1205  237 LF  1.80 426.60 2.00 474.00 2.70  639.90THERMO PVT MKG LINES 8"90 MILS

0079 4697000000-E 1205  854 LF  1.80 1537.20 2.00 1708.00 2.80  2391.20THERMO PVT MKG LINE 8"120 MILS

0080 4710000000-E 1205  214 LF  12.00 2568.00 11.00 2354.00 6.90  1476.6024"WIDE THERMO 120 MILS

0081 4725000000-E 1205  36 EA  150.00 5400.00 140.00 5040.00 132.60  4773.60THERMO PVT SYMBOL 90MILS

0082 4810000000-E 1205  785 LF  0.60 471.00 1.00 785.00 2.70  2119.50PAINT PVMT MARKINGS 4"

0083 4850000000-E 1205  600 LF  1.20 720.00 2.00 1200.00 1.60  960.00LINE REMOVAL 4" WIDE

0084 4905000000-N 1253  60 EA  63.00 3780.00 60.00 3600.00 36.10  2166.00SNOWPLB PVMT MRKER

0085 5536000000-E 1515  2 EA  850.00 1700.00 1400.00 2800.00 2651.30  5302.602" VALVE

0086 5606000000-E 1515  2 EA  400.00 800.00 1400.00 2800.00 3711.80  7423.602" BLOW OFF

0087 5800000000-E 1530  270 LF  12.50 3375.00 13.00 3510.00 19.10  5157.00ABANDON 6" UTILITY PIPE

0088 6000000000-E 1605  1,200 LF  4.00 4800.00 4.00 4800.00 2.70  3240.00TEMPORARY SILT FENCE

0089 6006000000-E 1610  75 TON 55.00 4125.00 35.00 2625.00 36.50  2737.50EROS CONTRL STONE CL A

0090 6009000000-E 1610  80 TON 55.00 4400.00 35.00 2800.00 43.70  3496.00EROS CONTRL STONE CL B

0091 6012000000-E 1610  635 TON 35.00 22225.00 35.00 22225.00 34.60  21971.00SEDIMENT CONTROL STONE

0092 6015000000-E 1615  3 ACR 1200.00 3600.00 2000.00 6000.00 1060.50  3181.50TEMPORARY MULCHING

0093 6018000000-E 1620  300 LB  3.60 1080.00 3.30 990.00 3.20  960.00SEED FOR TEMP SEEDING

0094 6021000000-E 1620 1.5 TON 1800.00 2700.00 1500.00 2250.00 1590.80  2386.20FERT FOR TEMP SEEDING

0095 6024000000-E 1622  200 LF  14.00 2800.00 10.00 2000.00 16.30  3260.00TEMPORARY SLOPE DRAINS

0096 6029000000-E SP   400 LF  1.80 720.00 4.00 1600.00 1.60  640.00SAFETY FENCE

0097 6030000000-E 1630  120 CY  15.00 1800.00 12.00 1440.00 14.90  1788.00SILT EXCAVATION

0098 6036000000-E 1631  10,000 SY  2.50 25000.00 2.00 20000.00 1.30  13000.00MATTING FOR EROS CONTROL

0099 6042000000-E 1632  3,020 LF  4.75 14345.00 6.00 18120.00 4.20  12684.001/4" HARDWARE CLOTH

0100 6084000000-E 1660  4 ACR 2400.00 9600.00 4000.00 16000.00 2121.00  8484.00SEEDING AND MULCHING

0101 6087000000-E 1660  2 ACR 150.00 300.00 110.00 220.00 106.10  212.20MOWING

0102 6090000000-E 1661  50 LB  9.60 480.00 8.80 440.00 8.50  425.00SEED FOR REPAIR SEEDING

0103 6093000000-E 1661 0.25 TON 1440.00 360.00 1320.00 330.00 1272.60  318.15FERT FOR REPAIR SEEDING

0104 6096000000-E 1662  100 LB  14.40 1440.00 13.20 1320.00 12.70  1270.00SEED FOR SUPP SEEDING

0105 6108000000-E 1665 2.5 TON 1440.00 3600.00 2400.00 6000.00 1272.60  3181.50FERTILIZER TOPDRESSING

0106 6114500000-N 1667  10 MHR 60.00 600.00 55.00 550.00 53.00  530.00SPECIALIZED HAND MOWING

0107 6117000000-N SP   13 EA  240.00 3120.00 220.00 2860.00 212.10  2757.30RESPONSE FOR EROS CONTROL

0108 6132000000-N SP   2 EA  2500.00 5000.00 5500.00 11000.00 3925.50  7851.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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0109 6890000000-E SP   10 CY  75.00 750.00 2400.00 24000.00 3200.00  32000.00CONCRETE STEPS

0110 6895000000-E SP   120 LF  225.00 27000.00 170.00 20400.00 152.20  18264.00HANDRAIL ON STEPS

0111 7048500000-E 1705  16 EA  900.00 14400.00 825.00 13200.00 787.80  12604.8016" PEDEST SIG HEAD 1 SEC W/CD

0112 7060000000-E 1705  2,510 LF  3.00 7530.00 2.75 6902.50 2.60  6526.00SIGNAL CABLE

0113 7120000000-E 1705  17 EA  930.00 15810.00 852.50 14492.50 814.10  13839.70VEHICLE SIGNAL HD (12", 3 SECT)

0114 7252000000-E 1710  1,300 LF  2.30 2990.00 2.09 2717.00 2.00  2600.00MESSENGER CABLE (1/4")

0115 7279000000-E 1715  575 LF  0.60 345.00 0.55 316.25 0.50  287.50TRACER WIRE

0116 7300000000-E 1715  800 LF  7.20 5760.00 6.60 5280.00 6.30  5040.00UNPAVED TRENCH (***********)
(1, 2")

0117 7301000000-E 1715  600 LF  16.80 10080.00 15.40 9240.00 14.70  8820.00DIRECT DRILL (***********)
(1, 2")

0118 7301000000-E 1715  370 LF  20.50 7585.00 18.70 6919.00 17.90  6623.00DIRECT DRILL (***********)
(2, 2")

0119 7324000000-N 1716  11 EA  330.00 3630.00 302.50 3327.50 288.90  3177.90JUNCTION BOX (STANDARD SIZE)

0120 7348000000-N 1716  17 EA  480.00 8160.00 440.00 7480.00 420.20  7143.40JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0121 7372000000-N 1721  3 EA  420.00 1260.00 385.00 1155.00 367.60  1102.80GUY ASSEMBLY

0122 7432000000-E 1722  3 EA  540.00 1620.00 495.00 1485.00 472.70  1418.102" RISER WITH TUBING

0123 7444000000-E 1725  1,910 LF  7.80 14898.00 7.15 13656.50 6.80  12988.00INDUCTIVE LOOP SAWCUT

0124 7456000000-E 1726  2,485 LF  1.80 4473.00 1.65 4100.25 1.60  3976.00LEAD-IN CABLE(********)
(14-2)

0125 7516000000-E 1730  2,350 LF  2.40 5640.00 2.20 5170.00 2.10  4935.00COMMUNICATIONS CABLE (** FIBER)
(12)

0126 7540000000-N 1731  2 EA  1440.00 2880.00 1320.00 2640.00 1260.50  2521.00SPLICE ENCLOSURE

0127 7552000000-N 1731  3 EA  1620.00 4860.00 1485.00 4455.00 1418.00  4254.00INTERCONNECT CENTER

0128 7566000000-N 1733  4 EA  90.00 360.00 82.50 330.00 78.80  315.20DELINEATOR MARKER

0129 7575142000-N 1736  7 EA  3900.00 27300.00 3575.00 25025.00 3413.80  23896.60900MHZ RADIO

0130 7575160000-E 1734  2,000 LF  1.20 2400.00 1.10 2200.00 1.10  2200.00REM EXT COMM CABLE

0131 7590000000-N SP   4 EA  15770.00 63080.00 14454.00 57816.00 13802.30  55209.20DBL MAST ARM WITH METAL POLE

0132 7613000000-N SP   4 EA  1080.00 4320.00 990.00 3960.00 945.40  3781.60SOIL TEST

0133 7614100000-E SP   36 CY  480.00 17280.00 440.00 15840.00 420.20  15127.20DRILLED PIER FOUND

0134 7631000000-N SP   4 EA  60.00 240.00 55.00 220.00 52.50  210.00MAST ARM W/ MTL POLE DES

0135 7636000000-N 1745  3 EA  360.00 1080.00 330.00 990.00 315.10  945.30SIGN FOR SIGNALS

0136 7642100000-N 1743  14 EA  900.00 12600.00 825.00 11550.00 787.80  11029.20TYPE I POST W/ FOUNDATION

0137 7642200000-N 1743  4 EA  1260.00 5040.00 1155.00 4620.00 1102.90  4411.60TYPE II PED W/ FOUNDATION

0138 7684000000-N 1750  2 EA  1080.00 2160.00 990.00 1980.00 945.40  1890.80SIGNAL CABINET FOUNDATION

0139 7756000000-N 1751  2 EA  12900.00 25800.00 11825.00 23650.00 11291.80  22583.60CONTLR WITH CBNT, 2070L BASE MTD

0140 7780000000-N 1751  13 EA  138.00 1794.00 126.50 1644.50 120.80  1570.40DETECTOR CARD (TYPE 2070L)

0141 7901000000-N 1753  2 EA  540.00 1080.00 495.00 990.00 472.70  945.40CABINET BASE EXTENDER

0142 7960000000-N SP   4 EA  900.00 3600.00 825.00 3300.00 787.80  3151.20METAL POLE FOUND REMVL

0143 7972000000-N SP   4 EA  480.00 1920.00 440.00 1760.00 420.20  1680.80METAL POLE REMOVAL
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0144 7980000000-N SP   4 EA  1560.00 6240.00 1430.00 5720.00 1365.50  5462.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DUAL MAST ARM POLE

0145 7980000000-N SP   14 EA  66.00 924.00 60.50 847.00 57.80  809.20GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSHBUTTON POST

0146 7980000000-N SP   4 EA  90.00 360.00 82.50 330.00 78.80  315.20GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PEDESTAL

0147 7990000000-E SP   140 LF  2.40 336.00 2.20 308.00 2.10  294.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0148 8801000000-E SP   1,460 SF  75.00 109500.00 59.00 86140.00 56.40  82344.00MSE RETAIN WALL NO **
(1)

0149 8801000000-E SP   1,620 SF  64.00 103680.00 48.00 77760.00 46.20  74844.00MSE RETAIN WALL NO **
(2)

0150 8802040000-E SP   2,960 SF  125.00 370000.00 75.00 222000.00 85.00  251600.00CIP GRAVITY RETAINING WALLS

0151 8867000000-E SP  206.03 LF  380.00 78291.40 500.00 103015.00 280.00  57688.40GENERIC STRUCTURE ITEM (LF)
CONC BARRIER RAIL WITH MOMENT SLAB

 

    TOTAL 4347452.10 TOTAL 4467241.64 TOTAL  4770122.18CONTRACT TOTAL

 

    SUB-TOTAL 3685980.70 SUB-TOTAL 3978326.64 SUB-TOTAL  4303645.78ROADWAY ITEMS

    SUB-TOTAL 661471.40 SUB-TOTAL 488915.00 SUB-TOTAL  466476.40WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 247000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 26535.60   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 832000.00   GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  16.35 3270.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  67.25 6725.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  1.55 310.00   GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   4,100 SF  34.20 140220.00   TEMPORARY SHORING

0009 0318000000-E 300  600 TON 27.65 16590.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  1,870 SY  2.30 4301.00   FND CONDIT GEOTEXTILE

0011 0448200000-E 310  4,816 LF  64.90 312558.40   15" RCP CULV CLASS IV

0012 0448300000-E 310  376 LF  84.45 31753.20   18" RCP CULV CLASS IV

0013 0448400000-E 310  292 LF  110.90 32382.80   24" RCP CULV CLASS IV

0014 0582000000-E 310  58 LF  67.75 3929.50   15" CS PIPE CULV 0.064"

0015 0594000000-E 310  48 LF  89.35 4288.80   24" CS PIPE CULV 0.064"

0016 0636000000-E 310  2 EA  456.40 912.80   **" CS ELBOW *****" THICK
(15", 0.064")

0017 0636000000-E 310  2 EA  548.55 1097.10   **" CS ELBOW *****" THICK
(24", 0.064")

0018 1099500000-E 505  100 CY  12.95 1295.00   SHALLOW UNDERCUT

0019 1099700000-E 505  200 TON 30.70 6140.00   CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  487 TON 27.55 13416.85   AGGREGATE BASE COURSE

0021 1220000000-E 545  1,000 TON 32.05 32050.00   INCIDENTAL STONE BASE

0022 1297000000-E 607  1,830 SY  9.00 16470.00   MILL ASP PVMT *****" DTH
(4")

0023 1308000000-E 607  2,820 SY  9.00 25380.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0024 1330000000-E 607  680 SY  26.00 17680.00   INCIDENTAL MILLING

0025 1489000000-E 610  1,190 TON 87.75 104422.50   ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  1,730 TON 82.00 141860.00   ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  3,520 TON 76.00 267520.00   ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  350 TON 670.00 234500.00   ASP FOR PLANT MIX

0029 1693000000-E 654  150 TON 234.00 35100.00   ASPH PLT MIX PVMT REPAIR

0030 2022000000-E 815 44.8 CY  1.50 67.20   SUBDRAIN EXCAVATION

0031 2026000000-E 815  200 SY  2.15 430.00   GEOTEXTILE FOR SUBSURF DRNS

0032 2036000000-E 815 33.6 CY  48.05 1614.48   SUBDRAIN COARSE AGGREGATE

0033 2044000000-E 815  200 LF  16.20 3240.00   6" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  412.15 412.15   SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  18.65 111.90   6" OUTLET PIPE

0036 2253000000-E 840 4.34 CY  1200.00 5208.00   PIPE COLLARS
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0037 2286000000-N 840  80 EA  1892.30 151384.00   MASNRY DRAINAGE STRUCT

0038 2308000000-E 840 23.7 LF  609.35 14441.60   MASNRY DRAINAGE STRUCT

0039 2364000000-N 840  3 EA  529.75 1589.25   FRAME W/2GRTS 840.16 STD

0040 2365000000-N 840  1 EA  502.15 502.15   FRAME W/2GRTS 840.22 STD

0041 2366000000-N 840  1 EA  502.15 502.15   FRAME W/2GRTS 840.24 STD

0042 2367000000-N 840  6 EA  495.60 2973.60   FRAME W/2GRTS 840.29 STD

0043 2374000000-N 840  3 EA  607.30 1821.90   FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  27 EA  620.45 16752.15   FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  30 EA  620.45 18613.50   FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  10 EA  427.25 4272.50   FRAME W/COVER STD 840.54

0047 2535000000-E 846  150 LF  22.15 3322.50   **"X**" CONCRETE CURB
(9" X 12")

0048 2549000000-E 846  6,850 LF  26.25 179812.50   2'-6" CONC CURB & GUTTER

0049 2577000000-E 846  300 LF  34.50 10350.00   CONC EXPRESSWAY GUTTER

0050 2591000000-E 848  3,140 SY  44.25 138945.00   4" CONCRETE SIDEWALK

0051 2605000000-N 848  32 EA  1842.75 58968.00   CONCRETE CURB RAMP

0052 2612000000-E 848  665 SY  58.30 38769.50   6" CONCRETE DRIVEWAY

0053 2647000000-E 852  40 SY  79.85 3194.00   5" MONO CONC ISLANDS (SURF MTD)

0054 2738000000-E SP   675 SY  84.50 57037.50   GENERIC PAVING ITEM (SY)
12" CONCRETE HEADERS

0055 2738000000-E SP   1,955 SY  138.25 270278.75   GENERIC PAVING ITEM (SY)
6' STAMPED CONCRETE CROSSWALK

0056 2830000000-N 858  18 EA  1396.80 25142.40   ADJ MANHOLES

0057 2845000000-N 858  60 EA  500.00 30000.00   ADJ METER OR VALVE BOXES

0058 3572000000-E 867  95 LF  30.00 2850.00   CHAIN LINK FENCE RESET

0059 3575000000-E SP   280 LF  170.00 47600.00   GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0060 3649000000-E 876  10 TON 48.85 488.50   RIP RAP, CLASS B

0061 3656000000-E 876  230 SY  2.25 517.50   GEOTEXTILE FOR DRAINGE

0062 4072000000-E 903  567 LF  6.75 3827.25   SUPPORT, 3-LB STL U-CHAN

0063 4102000000-N 904  32 EA  71.90 2300.80   SIGN ERECTION, TYPE E

0064 4108000000-N 904  2 EA  122.85 245.70   SIGN ERECTION, TYPE F

0065 4155000000-N 907  24 EA  1.25 30.00   DISPOSE SIGN SYST U-CHAN

0066 4400000000-E 1110  724 SF  6.15 4452.60   WORK ZONE SIGNS (STAT)

0067 4405000000-E 1110  288 SF  9.85 2836.80   WORK ZONE SIGNS (PORT)

0068 4410000000-E 1110  74 SF  7.40 547.60   WORK ZONE SIGNS (BARR)

0069 4430000000-N 1130  440 EA  50.00 22000.00   DRUMS

0070 4435000000-N 1135  70 EA  21.00 1470.00   CONES
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0071 4445000000-E 1145  64 LF  20.00 1280.00   BARRICADES (TYPE III)

0072 4450000000-N 1150  8,640 HR  17.00 146880.00   FLAGGER

0073 4465000000-N 1160  2 EA  4299.75 8599.50   TEMPORARY CRASH CUSHIONS

0074 4490000000-E 1170  458 LF  34.40 15755.20   PORT CONC BARRIER(ANCHRD)

0075 4650000000-N 1251  6 EA  18.45 110.70   TEMP RAISED PVMT MRKS

0076 4685000000-E 1205  290 LF  1.25 362.50   THERMO PVT MKG LINES 4"90

0077 4686000000-E 1205  8,909 LF  1.00 8909.00   THERMO PVT MKG LINES 4"120

0078 4695000000-E 1205  237 LF  1.85 438.45   THERMO PVT MKG LINES 8"90 MILS

0079 4697000000-E 1205  854 LF  1.85 1579.90   THERMO PVT MKG LINE 8"120 MILS

0080 4710000000-E 1205  214 LF  12.30 2632.20   24"WIDE THERMO 120 MILS

0081 4725000000-E 1205  36 EA  153.60 5529.60   THERMO PVT SYMBOL 90MILS

0082 4810000000-E 1205  785 LF  0.60 471.00   PAINT PVMT MARKINGS 4"

0083 4850000000-E 1205  600 LF  1.25 750.00   LINE REMOVAL 4" WIDE

0084 4905000000-N 1253  60 EA  63.90 3834.00   SNOWPLB PVMT MRKER

0085 5536000000-E 1515  2 EA  200.00 400.00   2" VALVE

0086 5606000000-E 1515  2 EA  1000.00 2000.00   2" BLOW OFF

0087 5800000000-E 1530  270 LF  5.00 1350.00   ABANDON 6" UTILITY PIPE

0088 6000000000-E 1605  1,200 LF  3.05 3660.00   TEMPORARY SILT FENCE

0089 6006000000-E 1610  75 TON 37.00 2775.00   EROS CONTRL STONE CL A

0090 6009000000-E 1610  80 TON 42.55 3404.00   EROS CONTRL STONE CL B

0091 6012000000-E 1610  635 TON 46.10 29273.50   SEDIMENT CONTROL STONE

0092 6015000000-E 1615  3 ACR 1228.50 3685.50   TEMPORARY MULCHING

0093 6018000000-E 1620  300 LB  3.70 1110.00   SEED FOR TEMP SEEDING

0094 6021000000-E 1620 1.5 TON 1842.75 2764.13   FERT FOR TEMP SEEDING

0095 6024000000-E 1622  200 LF  7.95 1590.00   TEMPORARY SLOPE DRAINS

0096 6029000000-E SP   400 LF  1.85 740.00   SAFETY FENCE

0097 6030000000-E 1630  120 CY  20.00 2400.00   SILT EXCAVATION

0098 6036000000-E 1631  10,000 SY  1.55 15500.00   MATTING FOR EROS CONTROL

0099 6042000000-E 1632  3,020 LF  4.90 14798.00   1/4" HARDWARE CLOTH

0100 6084000000-E 1660  4 ACR 2457.00 9828.00   SEEDING AND MULCHING

0101 6087000000-E 1660  2 ACR 122.85 245.70   MOWING

0102 6090000000-E 1661  50 LB  9.85 492.50   SEED FOR REPAIR SEEDING

0103 6093000000-E 1661 0.25 TON 1474.20 368.55   FERT FOR REPAIR SEEDING

0104 6096000000-E 1662  100 LB  14.75 1475.00   SEED FOR SUPP SEEDING

0105 6108000000-E 1665 2.5 TON 1474.20 3685.50   FERTILIZER TOPDRESSING

0106 6114500000-N 1667  10 MHR 61.45 614.50   SPECIALIZED HAND MOWING

0107 6117000000-N SP   13 EA  245.70 3194.10   RESPONSE FOR EROS CONTROL

0108 6132000000-N SP   2 EA  1632.20 3264.40   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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0109 6890000000-E SP   10 CY  1326.80 13268.00   CONCRETE STEPS

0110 6895000000-E SP   120 LF  170.15 20418.00   HANDRAIL ON STEPS

0111 7048500000-E 1705  16 EA  921.40 14742.40   16" PEDEST SIG HEAD 1 SEC W/CD

0112 7060000000-E 1705  2,510 LF  3.45 8659.50   SIGNAL CABLE

0113 7120000000-E 1705  17 EA  952.10 16185.70   VEHICLE SIGNAL HD (12", 3 SECT)

0114 7252000000-E 1710  1,300 LF  2.70 3510.00   MESSENGER CABLE (1/4")

0115 7279000000-E 1715  575 LF  1.00 575.00   TRACER WIRE

0116 7300000000-E 1715  800 LF  7.75 6200.00   UNPAVED TRENCH (***********)
(1, 2")

0117 7301000000-E 1715  600 LF  17.20 10320.00   DIRECT DRILL (***********)
(1, 2")

0118 7301000000-E 1715  370 LF  21.00 7770.00   DIRECT DRILL (***********)
(2, 2")

0119 7324000000-N 1716  11 EA  337.85 3716.35   JUNCTION BOX (STANDARD SIZE)

0120 7348000000-N 1716  17 EA  491.40 8353.80   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0121 7372000000-N 1721  3 EA  430.00 1290.00   GUY ASSEMBLY

0122 7432000000-E 1722  3 EA  552.85 1658.55   2" RISER WITH TUBING

0123 7444000000-E 1725  1,910 LF  8.00 15280.00   INDUCTIVE LOOP SAWCUT

0124 7456000000-E 1726  2,485 LF  1.85 4597.25   LEAD-IN CABLE(********)
(14-2)

0125 7516000000-E 1730  2,350 LF  2.50 5875.00   COMMUNICATIONS CABLE (** FIBER)
(12)

0126 7540000000-N 1731  2 EA  1474.20 2948.40   SPLICE ENCLOSURE

0127 7552000000-N 1731  3 EA  1658.50 4975.50   INTERCONNECT CENTER

0128 7566000000-N 1733  4 EA  92.15 368.60   DELINEATOR MARKER

0129 7575142000-N 1736  7 EA  3992.65 27948.55   900MHZ RADIO

0130 7575160000-E 1734  2,000 LF  1.25 2500.00   REM EXT COMM CABLE

0131 7590000000-N SP   4 EA  16142.50 64570.00   DBL MAST ARM WITH METAL POLE

0132 7613000000-N SP   4 EA  1105.65 4422.60   SOIL TEST

0133 7614100000-E SP   36 CY  491.40 17690.40   DRILLED PIER FOUND

0134 7631000000-N SP   4 EA  61.45 245.80   MAST ARM W/ MTL POLE DES

0135 7636000000-N 1745  3 EA  368.55 1105.65   SIGN FOR SIGNALS

0136 7642100000-N 1743  14 EA  921.40 12899.60   TYPE I POST W/ FOUNDATION

0137 7642200000-N 1743  4 EA  1289.95 5159.80   TYPE II PED W/ FOUNDATION

0138 7684000000-N 1750  2 EA  1105.65 2211.30   SIGNAL CABINET FOUNDATION

0139 7756000000-N 1751  2 EA  13206.40 26412.80   CONTLR WITH CBNT, 2070L BASE MTD

0140 7780000000-N 1751  13 EA  141.30 1836.90   DETECTOR CARD (TYPE 2070L)

0141 7901000000-N 1753  2 EA  552.85 1105.70   CABINET BASE EXTENDER

0142 7960000000-N SP   4 EA  921.40 3685.60   METAL POLE FOUND REMVL

0143 7972000000-N SP   4 EA  491.40 1965.60   METAL POLE REMOVAL
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0144 7980000000-N SP   4 EA  1598.30 6393.20   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DUAL MAST ARM POLE

0145 7980000000-N SP   14 EA  68.80 963.20   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSHBUTTON POST

0146 7980000000-N SP   4 EA  93.40 373.60   GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL PEDESTAL

0147 7990000000-E SP   140 LF  3.70 518.00   GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0148 8801000000-E SP   1,460 SF  84.70 123662.00   MSE RETAIN WALL NO **
(1)

0149 8801000000-E SP   1,620 SF  72.85 118017.00   MSE RETAIN WALL NO **
(2)

0150 8802040000-E SP   2,960 SF  95.00 281200.00   CIP GRAVITY RETAINING WALLS

0151 8867000000-E SP  206.03 LF  450.45 92806.21   GENERIC STRUCTURE ITEM (LF)
CONC BARRIER RAIL WITH MOMENT SLAB

 

    TOTAL 4943787.97   CONTRACT TOTAL

 

    SUB-TOTAL 4328102.76   ROADWAY ITEMS

    SUB-TOTAL 615685.21   WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3895629.00   WATSON CONTRACTING, INC.

     2  3945589.21   BUCHANAN AND SONS INC

     3  4054398.30   GLF CONSTRUCTION CORPORATION

     4  4347452.10   THUNDER CONTRACTING, INC.

     5  4467241.64   TENNOCA CONSTRUCTION COMPANY

     6  4770122.18   NHM CONSTRUCTORS, LLC

     7  4943787.97   YOUNG & MCQUEEN GRADING CO INC


