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STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: OCTOBER 20, 2015 AT 2:00 PM

CONTRACT ID C203627        

WBS 55063.3.F1

LOCATION         CITY OF HIGH POINT.

ROUTE NO.         

MILES 80.000

T.I.P. NO. C-5558

FEDERAL-AID NO. CMS-0710(29)

COUNTY GUILFORD

TYPE OF WORK COMPUTERIZED SIGNAL SYSTEM.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5%  BID BOND OR BID DEPOSIT REQUIRED

 SIGNAL PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.



   

 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C203627 IN GUILFORD COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203627; has carefully examined the 

plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the form of contract, and the 

forms of contract payment bond and contract performance bond; and thoroughly understands the stipulations, requirements and provisions.  

The undersigned bidder agrees to be bound upon his execution of the bid and subsequent award to him by the Board of Transportation in 

accordance with this proposal to provide the necessary contract payment bond and contract performance bond within fourteen days after the 

written notice of award is received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other 

means of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete the 

said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 

Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various 

items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and required labor 

to construct and complete State Highway Contract No. C203627 in Guilford County, for the unit or lump sum prices, as the case may be, 

bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and 

specifications show the details covering this project, and hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and Structures, 

January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of this contract; that, except as 

herein modified, all the construction and work included in this contract is to be done in accordance with the specifications contained in said 

volume, and amendments and supplements thereto, under the direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such other person 

as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and provisions herein cannot be changed 

except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis for comparison 

of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the work as may be deemed 

necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit prices, nor 

in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of 

Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is accepted and 

the Bidder shall fail to provide the required payment and performance bonds with the Department of Transportation, under the condition of 

this proposal, within 14 calendar days after the written notice of award is received by him, as provided in the Standard Specifications; 

otherwise said deposit will be returned to the Bidder. 
 

 
 

State Contract Officer 

 

9/9/2015 
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 B 

 

The date of availability for this contract is November 30, 2015. 

 

The completion date for this contract is February 15, 2019. 

 

The liquidated damages for this contract are One Thousand Five Hundred Dollars ($ 1,500.00) 

per calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on US 311/I-74, I-85 Business/US 

29/US70, I-85, ramps and loops during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday through Friday 6:00 AM to 8:00 PM 

                          Saturday 8:00 AM to 8:00 PM 

                              Sunday 10:00 AM to 8:00 PM 

 

In addition, the Contractor shall not close or narrow a lane of traffic on US 311/I-74,  

I-85 Business/US 29/US70, I-85, ramps and loops, detain and/or alter the traffic flow on or 

during holidays, holiday weekends, special events, or any other time when traffic is unusually 

heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 6:00 AM December 31st and 8:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

8:00 PM the following Tuesday. 

 

3. For Easter, between the hours of 6:00 AM Thursday and 8:00 PM Monday. 

 

4. For Memorial Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 
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5. For Independence Day, between the hours of 6:00 AM the day before Independence 

Day and 8:00 PM the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 AM the Thursday before Independence Day and 8:00 PM the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 

 

7. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 8:00 PM Monday. 

 

8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 8:00 PM the following Tuesday after the week of Christmas Day. 

 

9. For the ACC and NCAA Basketball Tournaments occurring at the Greensboro 

Coliseum Complex, between the hours of 6:00 AM the day before the start of the 

tournament and 8:00 PM the day after the end of the tournament. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Five Hundred Dollars ($ 500.00) per 15 minute time period. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on any road other than US 311/I-74, 

I-85 Business/US 29/US70, I-85, during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday through Friday  6:00 AM to 9:00 AM 

and  

4:00 PM to 7:00 PM 
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In addition, the Contractor shall not close or narrow a lane of traffic on any road other than 

US 311/I-74, I-85 Business/US 29/US70, I-85, detain and/or alter the traffic flow on or during 

holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, 

including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 6:00 AM December 31st and 8:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

8:00 PM the following Tuesday. 

 

3. For Easter, between the hours of 6:00 AM Thursday and 8:00 PM Monday. 

 

4. For Memorial Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 

 

5. For Independence Day, between the hours of 6:00 AM the day before Independence 

Day and 8:00 PM the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 AM the Thursday before Independence Day and 8:00 PM the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 

 

7. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 8:00 PM Monday. 

 

8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 8:00 PM the following Tuesday after the week of Christmas Day. 

 

9. For High Point University Baseball games, occurring at Willard Stadium, four (4) 

hours before the start of the game and four (4) hours after the end of the game. (This 

note only applies to E. Lexington Avenue, N. College Drive, N. Centennial Street and 

Montlieu Avenue.) 

 

10. For High Point University Soccer and Lacrosse games, occurring at Vert Stadium, 

four (4) hours before the start of the game and four (4) hours after the end of the 

game. (This note only applies to E. Lexington Avenue, N. College Drive, N. Centennial 

Street and Montlieu Avenue.) 

 

11. For High Point University Basketball games, occurring at Mills Center, two (2) hours 

before the start of the game and two (2) hours after the end of the game. (This note 

only applies to E. Lexington Avenue, N. College Drive, N. Centennial Street and 

Montlieu Avenue.) 
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12. For the Holiday Shopping Period at Oak Hollow Mall, between the hours of 9:00 AM 

and 9:00 PM on Saturdays and Sundays after the weekend of Thanksgiving and before 

the weekend of Christmas. (This note only applies to E. Hartley Drive and Eastchester 

Drive.) 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Two Hundred and Fifty Dollars ($ 250.00) per 15 minute time 

period. 

 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 

 

The Contractor shall complete the required work of installing, maintaining and removing the 

traffic control devices for road closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close any road during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday through Sunday 

6:00 AM to 9:00 PM  

 

The maximum allowable time for installation of cables across any road is 20 minutes.  The 

Contractor shall reopen the travel lanes to traffic until any resulting traffic queue is depleted. 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for the road closures according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is 

required to complete the removal of traffic control devices required for the road closures 

according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per 20 minute time period. 
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CONSTRUCTION MORATORIUM: 
(7-15-14) SP1 G18A 

 

The Contractor shall not perform any work along roadways or within the core area of downtown 

High Point, as established by the ITS Provision, from 6:00 AM the Monday before the start of 

the High Point Market through 8:00 PM the Friday after the end of the High Point Market.  This 

moratorium shall be in effect during the Spring and Fall High Point Markets of any year. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2012 Standard Specifications): 

 

Line #  Description 
  47      Controller With Cabinet (2070E, 332, Base Mounted)        

 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2012 Standard Specifications). 

 

Line # Description 
  14 Long-Life Pavement Markings 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

2016 (7/01/15 - 6/30/16) 26 % of Total Amount Bid 

2017 (7/01/16 - 6/30/17) 37 % of Total Amount Bid 

2018 (7/01/17 - 6/30/18) 26 % of Total Amount Bid 

2019 (7/01/18 - 6/30/19) 11 % of Total Amount Bid 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G61 

 

Description 

 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in 

whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 

 

Definitions 

 

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 

meet the DBE goal.  No submittal of a Letter of Intent is required. 

 

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to 

meet the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 

a previously committed DBE firm. 

 

Contract Goal Requirement - The approved DBE participation at time of award, but not greater 

than the advertised contract goal. 

 

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed DBE subcontractor(s). 

 

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed DBE participation along with a listing of the committed 

DBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for DBE certification, such that 

an applicant is required to apply only once for a DBE certification that will be honored by all 
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recipients of USDOT funds in the state and not limited to the Department of Transportation only.  

The Certification Program is in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

Forms and Websites Referenced in this Provision 

 

DBE Payment Tracking System - On-line system in which the Contractor enters the payments 

made to DBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

DBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed DBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 

will meet this DBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D

BE%20Subcontractors%20(Federal).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where DBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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DBE Goal 

 

The following DBE goal for participation by Disadvantaged Business Enterprises is established 

for this contract: 

 

Disadvantaged Business Enterprises 4.0 % 

 

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 

set forth above as the DBE goal. 

 

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs 

during the performance of the contract.  Any DBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be 

found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of DBE Subcontractors 

 

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the DBE goal will be considered 

committed, even though the listing shall include both committed DBE subcontractors and 

additional DBE subcontractors.  Additional DBE subcontractor participation submitted at the 

time of bid will be used toward the Department’s overall race-neutral goal.  Only those firms 

with current DBE certification at the time of bid opening will be acceptable for listing in the 

bidder's submittal of DBE participation.  The Contractor shall indicate the following required 

information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite, 

the bidding software of Bid Express
®
. 

 

(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in Expedite, 

the bidder may use the dropdown menu to access the name and address of the 

DBE firm. 
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(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 

DBE participation. 

 

(3) The bidder shall be responsible for ensuring that the DBE is certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that DBE's participation will not count 

towards achieving the DBE goal. 

 

(B) Paper Bids 

 

(1) If the DBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

DBE participation, including the names and addresses on Listing of DBE 

Subcontractors contained elsewhere in the contract documents in order for 

the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the DBE participation for the contract. 

 

(b) If bidders have no DBE participation, they shall indicate this on the 

Listing of DBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms 

will not be deemed to represent zero participation. Bids submitted that 

do not have DBE participation indicated on the appropriate form will not 

be read publicly during the opening of bids.  The Department will not 

consider these bids for award and the proposal will be rejected. 

 

(c) The bidder shall be responsible for ensuring that the DBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that DBE’s participation 

will not count towards achieving the corresponding goal. 

 

(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 

the project shall be reported in accordance with requirements contained elsewhere 

in the special provision. 

 

DBE Prime Contractor 

 

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 

responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 

bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 

it performs on the contract with its own forces.  However, all the work that is performed by the 

DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE 
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bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit 

toward the DBE goal. 

 

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 

work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 

DBE participation with DBE subcontractors or documented through a good faith effort. 

 

DBE prime contractors shall also follow Sections A and B listed under Listing of 

DBE Subcontractor just as a non-DBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each DBE that will be used to meet the 

DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  

This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 

the State Contractor Utilization Engineer no later than 12:00 noon on the next official state 

business day. 

 

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 

DBE goal, or if the form is incomplete (i.e. both signatures are not present), the 

DBE participation will not count toward meeting the DBE goal.  If the lack of this participation 

drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith 

efforts, completed in its entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov 

no later than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth 

day falls on an official state holiday.  In that situation, it is due in the office of the 

State Contractor Utilization Engineer no later than 12:00 noon on the next official state business 

day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 

submit to the Department documentation of adequate good faith efforts made to reach the 

DBE goal. 

 

A hard copy and an electronic copy of this information shall be received in the office of the 

State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  

In that situation, it is due in the office of the State Contractor Utilization Engineer the next 

official state business day.  If the contractor cannot send the information electronically, then 

one complete set and 9 copies of this information shall be received under the same time 

constraints above. 
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Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  

This documentation may include written subcontractor quotations, telephone log notations of 

verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient DBE participation.  Adequate good faith efforts also mean that the 

bidder actively and aggressively sought DBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who 

have the capability to perform the work of the contract.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the DBEs to respond to the 

solicitation.  Solicitation shall provide the opportunity to DBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the DBEs are interested by taking appropriate steps to follow up initial 

solicitations. 

 

(B) Selecting portions of the work to be performed by DBEs in order to increase the 

likelihood that the DBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate DBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 

participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 

a solicitation. 

 

(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  
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make a portion of the work available to DBE subcontractors and suppliers and 

to select those portions of the work or material needs consistent with the available 

DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 

of such negotiation includes the names, addresses, and telephone numbers of 

DBEs that were considered; a description of the information provided regarding 

the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for DBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 

a firm’s price and capabilities as well as contract goals into consideration.  

However, the fact that there may be some additional costs involved in finding and 

using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 

contract DBE goal, as long as such costs are reasonable.  Also, the ability 

or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith 

efforts.  Bidding contractors are not, however, required to accept higher quotes 

from DBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 

in specific groups, organizations, or associates and political or social affiliations 

(for example, union vs. non-union employee status) are not legitimate causes for the 

rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 

opening the Business Development Manager in the Business Opportunity and Work 

Force Development Unit to give notification of the bidder’s inability to get DBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the DBE goal. 
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(2) The bidders’ past performance in meeting the DBE goals. 

 

(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts 

the apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the DBE goal, but meets or exceeds the average 

DBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 

has been made to meet the DBE goal. 

 

Non-Good Faith Appeal 
 

The State Contractor Utilization Engineer will notify the contractor verbally and in writing of 

non-good faith.  A contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Contractual Services Engineer or 

at DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 

determination of non-good faith. 

 

Counting DBE Participation Toward Meeting DBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed DBE will be counted toward 

the contract goal requirement.  The total dollar value of participation by a committed 

DBE will be based upon the value of work actually performed by the DBE and the actual 

payments to DBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting DBE participation 

for services or purchases that involves the use of a joint check.  Notification shall be 

through submission of Form JC-1 (Joint Check Notification Form) and the use of joint 

checks shall be in accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 

may be counted toward the contract goal requirement.  Work that a DBE subcontracts to 
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a non-DBE firm does not count toward the contract goal requirement.  

If a DBE contractor or subcontractor subcontracts a significantly greater portion of the 

work of the contract than would be expected on the basis of standard industry practices, 

it shall be presumed that the DBE is not performing a commercially useful function.  

The DBE may present evidence to rebut this presumption to the Department.  

The Department's decision on the rebuttal of this presumption is subject to review by the 

Federal Highway Administration but is not administratively appealable to USDOT. 

 

(D) Joint Venture 

 

When a DBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the 

DBE in the joint venture, that portion of the total dollar value being a distinct clearly 

defined portion of work that the DBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a DBE regular 

dealer and 100 percent of such expenditures from a DBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its DBE requirement the following expenditures to 

DBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a DBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 
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Commercially Useful Function 

 

(A) DBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

DBEs that perform a commercially useful function in the work of a contract.  

A DBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, 

managing, and supervising the work involved.  To perform a commercially useful 

function, the DBE shall also be responsible with respect to materials and supplies used on 

the contract, for negotiating price, determining quality and quantity, ordering the material 

and installing (where applicable) and paying for the material itself.  To determine 

whether a DBE is performing a commercially useful function, the Department will 

evaluate the amount of work subcontracted, industry practices, whether the amount the 

firm is to be paid under the contract is commensurate with the work it is actually 

performing and the DBE credit claimed for its performance of the work, and any other 

relevant factors. 

 

(B) DBE Utilization in Trucking 

 

The following factors will be used to determine if a DBE trucking firm is performing 

a commercially useful function: 

 

(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 

shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 

(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The DBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 

another DBE receives credit for the total value of the transportation services the 

subcontracted DBE provides on the contract. 

 

(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 

to credit for the total value of transportation services provided by the  

non-DBE subcontractor not to exceed the value of transportation services 

provided by DBE-owned trucks on the contract.  Additional participation by  

non-DBE subcontractors receives credit only for the fee or commission it receives 

as a result of the subcontract arrangement.  The value of services performed under 
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subcontract agreements between the DBE and the Contractor will not count 

towards the DBE contract requirement. 

 

(6) A DBE may lease truck(s) from an established equipment leasing business open 

to the general public.  The lease must indicate that the DBE has exclusive use of 

and control over the truck.  This requirement does not preclude the leased truck 

from working for others during the term of the lease with the consent of the DBE, 

so long as the lease gives the DBE absolute priority for use of the leased truck.  

This type of lease may count toward the DBE’s credit as long as the driver is 

under the DBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door  signs are not permitted. 

 

DBE Replacement 

 

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute 

DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate 

the DBE for convenience.  This includes, but is not limited to, instances in which the Contractor 

seeks to perform the work of the terminated subcontractor with another DBE subcontractor, 

a non-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A DBE 

may only be terminated after receiving the Engineer’s written approval based upon a finding of 

good cause for the termination. 

 

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed DBE: 

 

(A) Performance Related Replacement 

 

When a committed DBE is terminated for good cause as stated above, an additional DBE 

that was submitted at the time of bid may be used to fulfill the DBE commitment.  

A good faith effort will only be required for removing a committed DBE if there were no 

additional DBEs submitted at the time of bid to cover the same amount of work as the 

DBE that was terminated. 
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If a replacement DBE is not found that can perform at least the same amount of work as 

the terminated DBE, the Contractor shall submit a good faith effort documenting the 

steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 

in the contract. 

 

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 

(b) A description of the information provided to DBEs regarding the plans 

and specifications for portions of the work to be performed. 

 

(3) A list of reasons why DBE quotes were not accepted. 

 

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed DBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

DBE participation equal to the remaining work to be performed by the decertified 

firm.  The participation equal to the remaining work performed by the decertified 

firm will count toward the contract goal requirement. 

 

(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the DBE subcontractor with 

another DBE subcontractor to perform at least the same amount of work to meet 

the DBE goal requirement.  If a DBE firm is not found to do the same amount of 

work, a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed DBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 

to the same extent as the DBE participated in the original contract work. 
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When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by DBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed DBE, the 

Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a DBE, the Contractor shall seek 

additional participation by DBEs equal to the reduced DBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving DBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for DBE credit. 

 

Reporting Disadvantaged Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all 

DBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 
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Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

(A) Electronic Bids Reporting 

 

The Contractor shall report the accounting of payments through the Department’s 

DBE Payment Tracking System. 

 

(B) Paper Bids Reporting 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 

processed for payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 

 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best 

of his or her knowledge and belief, that: 

 

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding of 

any Federal contract, the making of any Federal grant, the making of any Federal loan, 

the entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative 

agreement. 

 

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of 
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a Member of Congress in connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 

Disclosure Form to Report Lobbying, in accordance with its instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 

and not more than $100,000 for each such failure. 

 

The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 

which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 

 

CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 

 

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 

conditioning, or electrical work in this contract, he will be required to sublet such work to a 

contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 

(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 

the General Statutes (licensing of electrical contractors). 

 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 

 

To report bid rigging activities call:     1-800-424-9071 

 

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 

through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 

rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 

activities. 

 

The hotline is part of the DOT's continuing effort to identify and investigate highway 

construction contract fraud and abuse is operated under the direction of the DOT Inspector 

General.  All information will be treated confidentially and caller anonymity will be respected. 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 
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LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

VALUE ENGINEERING PROPOSAL: 
(05-19-15) 104 SP01 G116 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, lines 42-44, replace the fourth 

sentence of the second paragraph with the following: 

 

Pending execution of a formal supplemental agreement implementing an approved VEP and 

transferal of final plans (hard copy and electronic) sealed by an engineer licensed in the State of 

North Carolina incorporating an approved VEP to the Resident Engineer and the State Value 

Management Engineer, the Contractor shall remain obligated to perform the work in accordance 

with the terms of the existing contract. 

 

Page 1-37, Subarticle 104-12(D) Preliminary Review, lines 9-12, replace the first sentence of 

the first paragraph with the following: 

 

Should the Contractor desire a preliminary review of a possible VEP, before expending 

considerable time and expense in full development, a copy of the Preliminary VEP shall be 

submitted to the Resident Engineer and the State Value Management Engineer at 

ValueManagementUnit@ncdot.gov. 

 

Page 1-37, Subarticle 104-12(E) Final Proposal, lines 22-23, replace the first sentence of the 

first paragraph with the following: 

 

A copy of the Final VEP shall be submitted by the Contractor to the Resident Engineer and the 

State Value Management Engineer at ValueManagementUnit@ncdot.gov. 

 

Page 1-38, Subarticle 104-12(F) Modifications, lines 2-8, replace the first paragraph with the 

following: 

 

To facilitate the preparation of revisions to contract drawings, the Contractor may purchase 

reproducible copies of drawings for his use through the Department’s Value Management Unit.  

The preparation of new design drawings by or for the Contractor shall be coordinated with the 

appropriate Design Branch through the State Value Management Engineer.  The Contractor shall 

provide, at no charge to the Department, one set of reproducible drawings of the approved design 

needed to implement the VEP.  Drawings (hard copy and electronic) which are sealed by an 
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engineer licensed in the State of North Carolina shall be submitted to the State Value 

Management Engineer no later than ten (10) business days after acceptance of a VEP unless 

otherwise permitted.   

 

Page 1-38, Subarticle 104-12(F) Modifications, line 17, add the following at the end of the 

third paragraph: 

 

Supplemental agreements executed for design-bid-build contracts shall reflect any realized 

savings in the corresponding line items.  Supplemental agreements executed for design-build 

contracts shall add one line item deducting the full savings from the total contract price and one 

line item crediting the Contractor with 50% of the total VEP savings. 

 

Page 1-38, Subarticle 104-12(F) Modifications, lines 45-47, replace the eighth paragraph with 

the following: 

 

Unless and until a supplemental agreement is executed and issued by the Department and final 

plans (hard copy and electronic) sealed by an engineer licensed in the State of North Carolina 

incorporating an approved VEP have been provided to the Resident Engineer and the State Value 

Management Engineer, the Contractor shall remain obligated to perform the work in accordance 

with the terms of the existing contract. 

 

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and 

NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, to find ways to 

recycle and reuse materials, to consider and minimize, where economically feasible, the 

environmental impacts associated with agency land use and acquisition, construction, 

maintenance and facility management for the benefit of the Citizens of North Carolina. 

 

To achieve the mission of reducing environmental impacts across the state, the Department is 

committed to supporting the efforts to initiate, develop and use products and construction 

methods that incorporate the use of recycled, solid waste products and environmentally 

sustainable practices in accordance with Article 104-13 of the Standard Specifications. 

 

Report the quantities of reused or recycled materials either incorporated in the project or diverted 

from landfills and any practice that minimizes the environmental impact on the project annually 

on the Project Construction Reuse and Recycling Reporting Form.  The Project Construction 

Reuse and Recycling Reporting Form and a location tool for local recycling facilities are 

available at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx. 

 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 

valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact 

the State Value Management Engineer at 919-707-4810. 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 

following: 

 

All steel and iron products that are permanently incorporated into this project shall be produced 

in the United States except minimal amounts of foreign steel and iron products may be used 

provided the combined material cost of the items involved does not exceed 0.1% of the total 

amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of 

the material are not provided, the amount of the bid item involving the foreign material will be 

used for calculations.  This minimal amount of foreign produced steel and iron products 

permitted for use is not applicable to high strength fasteners.  Domestically produced high 

strength fasteners are required. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 

favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who: 

 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 
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LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 

 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors, irrespective of whether having regularly in service 

fewer than three employees. 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second sentence 

of the second paragraph. 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 

 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior 

to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by 

the Engineer. 
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Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 

material for the subcontractor, the value of the material purchased will be included in the total 

dollar amount considered to have been sublet. 
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

MATERIALS: 
(2-21-12) (Rev. 10-20-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

If any change is made to the mix design, submit a new mix design (with the exception of an 

approved pozzolan source change). 

 

If any major change is made to the mix design, also submit new test results showing the mix 

design conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 

5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to 

an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase 

or decrease greater than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to 

the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 

 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 

paragraph with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. 
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Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third 

paragraph through the sixth paragraph beginning with “If any change is made to the mix design, 

submit…” through “…(applies to a decrease only).” 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 

C
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ss
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cr

e
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. 
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m
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th
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2
8
 d
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Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 

V
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d
 

N
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n
- 

V
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te

d
 

Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 dry 

 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - 

Flow-

able 
- - 40 100 

Flowable 
Fill 

non-excavatable 

125 as needed as needed as needed as needed - 
Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 

design only 

0.559 0.559 - - 

1.5 slip 
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3.0 hand 
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- 526 - - - 

Precast 
See 

Table 

1077-1 

as needed as needed - - 6 
as 
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as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 
See Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 

as 

needed 
- - 

 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 

following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-

cementitious material (cement + fly ash) ratio for the classes of concrete listed. 
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Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 

delete the table. 

 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 

 

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 

EXCAVATIONS, line 30, add the following at the end of Section 1002: 

 

(H) Handling and Storing Test Panels 

 

Notify the Area Materials Engineer when preconstruction or production test panels are 

made within 24 hours of shooting the panels.  Field cure and protect test panels from 

damage in accordance with ASTM C1140 until the Department transports panels to the 

Materials and Tests Regional Laboratory for coring. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 

with the following: 
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA 

CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both 

tables, replace second row with the following: 

 

Acceptable, but not to be used in the top 3 ft of embankment or backfill 

 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 

limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 

ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1. 

 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT 

CONCRETE, replace with the following: 

 

TABLE 1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast 

Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 

of the second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the second 

paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically 

stabilized earth (MSE) wall faces” with “temporary wall faces”. 
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Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first sentence 

in the second paragraph: 

 

Geotextiles will be identified by the product name printed directly on the geotextile.  When 

geotextiles are not marked with a product name or marked with only a manufacturing plant 

identification code, geotextiles will be identified by product labels attached to the geotextile 

wrapping.  When identification is based on labels instead of markings, unwrap geotextiles just 

before use in the presence of the Engineer to confirm that the product labels on both ends of the 

outside of the geotextile outer wrapping match the labels affixed to both ends of the inside of the 

geotextile roll core.  Partial geotextile roles without the product name printed on the geotextile or 

product labels affixed to the geotextile roll core may not be used. 
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Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement 

Test 

Method 

Type 1 Type 2 Type 3
A
 Type 4

 
Type 5

B
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb
C 

Table 1
D
, 

Class 3 
- 

ASTM 

D4632 

Tear Strength 

(MD & CD) 
- 

ASTM 

D4533 

Puncture 

Strength 
- 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft
C
 

(unless 

required 

otherwise 

in the 

contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1,C

 
ASTM 

D4491 

Apparent 

Opening Size
 0.60 mm

F
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70%
C, G ASTM 

D4355 

A.  Minimum roll width of 36" required. 

B.  Minimum roll width of 13 ft required. 

C. MARV per Article 1056-3. 

D.  AASHTO M 288. 

E.  US Sieve No. per AASHTO M 92. 

F. Maximum average roll value. 

G. After 500 hours of exposure. 

 

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with the 

following: 

 

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles attached to 

drainage cores that meet Table 1056-2. 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two 

sentences with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 

conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 

documents. 

 

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) 

and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 

 

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used 

to patch spalled, cracked or broken concrete where vibration, shock or expansion and contraction 

are expected. 

 



C203627    C-5558 R-9 Guilford County 

 

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 

 

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph 

with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 

other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 

bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 

certification that, for the particular bolt grade, diameter and embedment depth required, the 

anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  

For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace 

with the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence 

of the first paragraph with the following: 

 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 

name: 
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 

 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 

 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 

 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of 

the last paragraph. 

 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 

 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 

 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 

1081: 

 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 

 

(A) General 

 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 

 

(B) Classification  

 

The types of epoxies and their uses are as shown below: 

 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 

 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 

 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 

setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 

markers.  

 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  

 

(C) Requirements 

 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
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(D) Prequalification 

 

Refer to Subarticle 1081-1(E). 

 

(E) Acceptance 

 

Refer to Subarticle 1081-1(F). 

 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with 

the following: 

 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 

ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 

by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  

Metallized sheet piles shall be metallized in accordance to the Project Special Provision 

“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 

a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 

receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 

dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 

suitable for tidal water applications. 

 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 

 

The epoxy shall meet Article 1081-4. 

 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 

temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 

more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 

markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 

per the manufacturer’s recommendations whichever is more stringent. 

 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 

 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
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Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with 

the following: 

 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 

lead. 

 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second 

paragraph with the following: 

 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 

 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the 

following after the first paragraph: 

 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 

without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 

the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 

Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 

Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 

 

GROUT PRODUCTION AND DELIVERY: 
(3-17-15) 1003 SP10 R20 

 

Revise the 2012 Standard Specifications as follows: 

 

Replace Section 1003 with the following: 

 

SECTION 1003 

GROUT PRODUCTION AND DELIVERY 

 

1003-1 DESCRIPTION 

 

This section addresses cement grout to be used for structures, foundations, retaining walls, 

concrete barriers, embankments, pavements and other applications in accordance with the 

contract.  Produce non-metallic grout composed of Portland cement and water and at the 

Contractor’s option or as required, aggregate and pozzolans.  Include chemical admixtures as 

required or needed.  Provide sand cement or neat cement grout as required.  Define “sand cement 

grout” as grout with only fine aggregate and “neat cement grout” as grout without aggregate. 

 

The types of grout with their typical uses are as shown below: 

 

Type 1 – A cement grout with only a 3-day strength requirement and a fluid consistency that is 

typically used for filling subsurface voids. 
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Type 2 – A nonshrink grout with strength, height change and flow conforming to ASTM C1107 

that is typically used for foundations, ground anchors and soil nails. 

 

Type 3 – A nonshrink grout with high early strength and freeze-thaw durability requirements 

that is typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for 

concrete barriers and structures. 

 

Type 4 – A neat cement grout with low strength, a fluid consistency and high fly ash content that 

is typically used for slab jacking. 

 

Type 5 – A low slump, low mobility sand cement grout with minimal strength that is typically 

used for compaction grouting. 

 

1003-2 MATERIALS 

 

Refer to Division 10. 

 

Item Section 

Chemical Admixtures 1024-3 

Fine Aggregate 1014-1 

Fly Ash 1024-5 

Ground Granulated Blast Furnace Slag 1024-6 

Portland Cement 1024-1 

Silica Fume 1024-7 

Water 1024-4 

 

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate.  At the 

Contractor’s option, use an approved packaged grout instead of the materials above except for 

water.  Use packaged grouts that are on the NCDOT Approved Products List. 

 

Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in 

accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or 

other admixtures in Type 4 or 5 grout.  Use Class F fly ash for Type 4 grout and Type II Portland 

cement for Type 5 grout. 

 

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI) 

that meet Table 1003-1 for Type 5 grout.  Fly ash may be substituted for a portion of the fines in 

the aggregate.  Do not use any other pozzolans in Type 5 grout. 
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TABLE 1003-1 

AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT 

Gradation 
Maximum 

Liquid Limit 

Maximum 

Plasticity Index 
Sieve Designation 

per AASHTO M 92 

Percentage Passing 

(% by weight) 

3/8" 100 

N/A N/A 

No. 4 70 – 95 

No. 8 50 – 90 

No. 16 30 – 80 

No. 30 25 – 70 

No. 50 20 – 50 

No. 100 15 – 40 

No. 200 10 – 30 25 10 

 

1003-3 COMPOSITION AND DESIGN 

 

When using an approved packaged grout, a grout mix design submittal is not required.  

Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.  

Mixes for all grout shall be designed by a Certified Concrete Mix Design Technician or 

an Engineer licensed by the State of North Carolina.  Mix proportions shall be 

determined by a testing laboratory approved by the Department.  Base grout mix designs 

on laboratory trial batches that meet Table 1003-2 and this section.  With permission, the 

Contractor may use a quantity of chemical admixture within the range shown on the 

current list of approved admixtures maintained by the Materials and Tests Unit. 

 

Submit grout mix designs in terms of saturated surface dry weights on Materials and 

Tests Form 312U at least 35 days before proposed use.  Adjust batch proportions to 

compensate for surface moisture contained in the aggregates at the time of batching.  

Changes in the saturated surface dry mix proportions will not be permitted unless revised 

grout mix designs have been submitted to the Engineer and approved. 

 

Accompany Materials and Tests Form 312U with a listing of laboratory test results of 

compressive strength, density and flow or slump and if applicable, aggregate gradation, 

durability and height change.  List the compressive strength of at least three 2" cubes at 

the age of 3 and 28 days. 

 

The Engineer will review the grout mix design for compliance with the contract and 

notify the Contractor as to its acceptability.  Do not use a grout mix until written notice 

has been received.  Acceptance of the grout mix design or use of approved packaged 

grouts does not relieve the Contractor of his responsibility to furnish a product that meets 

the contract.  Upon written request from the Contractor, a grout mix design accepted and 

used satisfactorily on any Department project may be accepted for use on other projects. 
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Perform laboratory tests in accordance with the following test procedures: 

Property Test Method 

Aggregate Gradation
A 

AASHTO T 27 

Compressive Strength AASHTO T 106 

Density (Unit Weight) 

AASHTO T 121, 

AASHTO T 133
B
, 

ANSI/API RP
C
 13B-1

B 
(Section 4, Mud Balance)

 

Durability AASHTO T 161
D 

Flow ASTM C939 (Flow Cone) 

Height Change ASTM C1090
E 

Slump AASHTO T 119 

A. Applicable to grout with aggregate. 

B. Applicable to Neat Cement Grout. 

C. American National Standards Institute/American Petroleum Institute Recommended 

Practice. 

D. Procedure A (Rapid Freezing and Thawing in Water) required. 

E. Moist room storage required. 

 

1003-4 GROUT REQUIREMENTS 
 

Provide grout types in accordance with the contract.  Use grouts with properties that meet 

Table 1003-2.  The compressive strength of the grout will be considered the average 

compressive strength test results of three 2" cubes at each age.  Make cubes that meet 

AASHTO T 106 from the grout delivered for the work or mixed on-site.  Make cubes at 

such frequencies as the Engineer may determine and cure them in accordance with 

AASHTO T 106. 
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TABLE 1003-2 

GROUT REQUIREMENTS 

Type of 

Grout 

Minimum 

Compressive 

Strength at 

Height 

Change 

at 28 days 

Flow
A
/Slump

B 
Minimum 

Durability 

Factor 
3 days 28 days 

1 3,000 psi – – 10 – 30 sec – 

2 Table 1
C 

Fluid Consistency
C 

– 

3 5,000 psi – 0 – 0.2% 

Per Accepted 

Grout Mix Design/ 

Approved 

Packaged Grout 

80 

4
D 

600 psi 1,500 psi – 10 – 26 sec – 

5 – 500 psi – 1 – 3" – 

A. Applicable to Type 1 through 4 grouts. 

B. Applicable to Type 5 grout. 

C. ASTM C1107. 

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash. 

 

1003-5 TEMPERATURE REQUIREMENTS 
 

When using an approved packaged grout, follow the manufacturer’s instructions for grout 

and air temperature at the time of placement.  Otherwise, the grout temperature at the 

time of placement shall be not less than 50F nor more than 90F.  Do not place grout 

when the air temperature measured at the location of the grouting operation in the shade 

away from artificial heat is below 40°F. 

 

1003-6 ELAPSED TIME FOR PLACING GROUT 
 

Agitate grout continuously before placement.  Regulate the delivery so the maximum 

interval between the placing of batches at the work site does not exceed 20 minutes.  

Place grout before exceeding the times in Table 1003-3.  Measure the elapsed time as the 

time between adding the mixing water to the grout mix and placing the grout. 

 

TABLE 1003-3 

ELAPSED TIME FOR PLACING GROUT 

(with continuous agitation) 

Air or Grout 

Temperature, 

Whichever is Higher 

Maximum Elapsed Time 

No Retarding 

Admixture 

Used 

Retarding 

Admixture 

Used 

90F or above 30 minutes 1 hr. 15 minutes 

80F through 89F 45 minutes 1 hr. 30 minutes 

79F or below 60 minutes 1 hr. 45 minutes 
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1003-7 MIXING AND DELIVERY 
 

Use grout free of any lumps and undispersed cement.  When using an approved packaged 

grout, mix grout in accordance with the manufacturer’s instructions.  Otherwise, comply 

with Articles 1000-8 through 1000-12 to the extent applicable for grout instead of 

concrete. 

 

TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS: 
(8-21-12) 1101.02 SP11 R10 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General 

Note #11 with the following: 

 

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON 

SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 

43" X 73".  THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH 

THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 

WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 

CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 

 

12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE 

SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL SHALL HAVE 

THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 

WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 

CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 

 

Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General 

Note #12 with the following: 

 

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON 

SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 

43" X 73".  THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH 

THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 

WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 

CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 

 

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE 

SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL SHALL HAVE 

THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 

WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 

CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 

 



C203627    C-5558 SSP-1 Guilford County 

 

STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace 

“competion” with “completion”. 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 

 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 

 



C203627    C-5558 SSP-3 Guilford County 

 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  W=LD√P ÷ 148,000 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 

project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

AWARD OF CONTRACT 
(6-28-77) Z-6 

 

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 

Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 

will affirmatively insure that the contract entered into pursuant to this advertisement will be 

awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 

national origin”. 
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STANDARD SPECIAL PROVISION 

 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 

 

1. The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor’s aggregate workforce in each trade on all construction work in the 

covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 

Female participation”. 

 

 These goals are applicable to all the Contractor’s construction work (whether or not it is 

Federal or federally assisted) performed in the covered area.  If the Contractor performs 

construction work in a geographical area located outside of the covered area, it shall apply the 

goals established for such geographical area where the work is actually performed.  With regard 

to this second area, the Contractor also is subject to the goals for both its federally involved and 

nonfederally involved construction. 

 

 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 

Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 

affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its 

effort to meet the goals.  The hours of minority and female employment and training must be 

substantially uniform throughout the length of the contract, and in each trade and the Contractor 

shall make a good faith effort to employ minorities and women evenly on each of its projects.  

The transfer of minority or female employees or trainees from Contractor to Contractor or from 

project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the 

contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the 

goals will be measured against the total work hours performed. 

 

2. As used in this Notice and in the contract resulting from this solicitation, the “covered 

area” is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 

AND FEMALE PARTICIPATION 

 

Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 

Camden County Hoke County Anson County 

Chowan County Richmond County Burke County 

Gates County Robeson County Cabarrus County 

Hertford County Sampson County Caldwell County 

Pasquotank County Scotland County Catawba County 

Perquimans County  Cleveland County 

 Area  027  24.7% Iredell County 

Area 024   31.7% Chatham County Lincoln County 

Beaufort County Franklin County Polk County 

Carteret County Granville County Rowan County 

Craven County Harnett County Rutherford County 

Dare County Johnston County Stanly County 

Edgecombe County Lee County  

Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 

Hyde County Warren County Madison County 

Jones County   

Lenoir County Area  028   15.5% Area  030   6.3% 

Martin County Alleghany County Avery County 

Nash County Ashe County Cherokee County 

Northampton County Caswell County Clay County 

Pamlico County Davie County Graham County 

Pitt County Montgomery County Haywood County 

Tyrrell County Moore County Henderson County 

Washington County Rockingham County Jackson County 

Wayne County Surry County McDowell County 

Wilson County Watauga County Macon County 

 Wilkes County Mitchell County 

Area   025   23.5%  Swain County 

Columbus County  Transylvania County 

Duplin County  Yancey County 

Onslow County   

Pender County   

   

 

______________________________________________________________________________ 
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SMSA Areas 

 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 

 Orange County Forsyth County 

Area   9200   20.7% Wake County Guilford County 

Brunswick County  Randolph County 

New Hanover County Area  1300   16.2% Stokes County 

 Alamance County Yadkin County 

Area 2560    24.2%   

Cumberland County  Area  1520   18.3% 
  Gaston County 

  Mecklenburg County 

  Union County 

   

   

 

______________________________________________________________________________ 

 

 

Goals for Female 

 

 

Participation in Each Trade 

 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 
 

I. General  

II. Nondiscrimination  

III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  

V. Contract Work Hours and Safety Standards Act Provisions  

VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  

VIII. False Statements Concerning Highway Projects  
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  

X. Compliance with Governmentwide Suspension and Debarment Requirements  

XI. Certification Regarding Use of Contract Funds for Lobbying 
 

ATTACHMENTS 

 

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 

intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all 

lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 
The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement 

or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 

service provider. 
Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 

subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 

responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 
Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  

FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase 

orders, rental agreements and other agreements for supplies or services related to a construction contract). 
2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 

the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 

on the contract by piecework, station work, or by subcontract. 
3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress 

payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by 

the contracting agency and FHWA. 
4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 

a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 

term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 
 

II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 

subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service 
contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  

29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 

construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  

41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the 

Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 

1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements. 
 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  

41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 

The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
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incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 

requirement activities of EEO: 
a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to 

provide equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 

b. The contractor will accept as its operating policy the following statement: 
 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 

their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 

must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and 
responsibility to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 

recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's 
EEO policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement 

will be met, the following actions will be taken as a minimum: 

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 
every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 

conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 

locating and hiring minorities and women. 
d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for 

employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal 
Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the 

area from which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 
employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 

potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 

referred to the contractor for employment consideration. 
b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 

the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 

implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 

such implementation violates Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and 

procedures with regard to referring such applicants will be discussed with employees. 
5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every 

type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 

national origin, age or disability. The following procedures shall be followed: 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 

discriminatory treatment of project site personnel. 

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory 
wage practices. 

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations 

under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the 
investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other 

persons. Upon completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 

current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 

involved. 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make 

full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the 

event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special 
provision. The contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 

 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 
d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 

eligible employees to apply for such training and promotion. 
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7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 

cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set forth below: 

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be 

contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 
c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 

within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 

shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 
d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 

bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, 

color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. 
The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective 

bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice 

prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and 

comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable 
accommodation in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 

race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 
10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. 

The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure 

by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract 
or such other remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records 

shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  

a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the 

project; 

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities 

and women; and 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 

the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or 

any part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 

required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last 
payroll period preceding the end of July. 

 

III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 
The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use 

by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, 
under the contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating 

areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 

entertainment areas, transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary 
dressing or sleeping areas to assure privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 

Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 

may elect to apply these requirements to other projects.  
The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 

revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 

1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 
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Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 

thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 

such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; 

also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, 

or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work 

actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 

classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination 

(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  

poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers.  

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage 

determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The 
contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria 

have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 
(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the 

wage determination. 
(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the 

contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), 

a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will 

approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting 

officer do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the 

contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 

paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 

classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not 

expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 

mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 

program. 
2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of 

Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or 

any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much 
of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 

employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or 

mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the 
contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any 

further payment, advance, or guarantee of funds until such violations have ceased.  

3. Payrolls and basic records 
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 

security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 

and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  

29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 

commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 

communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 

registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios 

and wage rates prescribed in the applicable programs.  
b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting 

agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  

29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 
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payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's 

social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its 

successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon 
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of 

Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for 

a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, 
without weekly submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her 

agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:  
(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  

29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 

information is correct and complete; 
(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 

been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 

directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 
(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 

classification of work performed, as specified in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under 

section 1001 of title 18 and section 231 of title 31 of the United States Code. 
c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 

transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall 

permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, 

take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  

a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. 

Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 

a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as 
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office 

of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for 

probationary employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to 

the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 

registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under 

the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 

a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 

observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed 
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 

accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 

must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 

determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 

applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 

evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 

a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is 

an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than 
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 

plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 

determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 

performed. 
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  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 

permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 
c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction 

programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and 

trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 
greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 

reference in this contract. 
6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 

Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 

subcontractor with all the contract clauses in 29 CFR 5.5. 
7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for 

debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained 
in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 

disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 

contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the 

contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 

29 CFR 5.12(a)(1). 
b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 

the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 

29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the 

employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on 

such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 

the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such 

territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 

watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime 

wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 

performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 

federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums 
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as 

provided in the clause set forth in paragraph (2.) of this section. 
4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section 

and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 

compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 

elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 

may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 

rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  

from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in 

this term if the prime contractor meets all of the following conditions: 
(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 
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(2) the prime contractor remains responsible for the quality of the work of the leased employees;  

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 

limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 

the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 

necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 

the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it 

contains all pertinent provisions and requirements of the prime contract. 
5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 

their own self-performance requirements. 
 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 

sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions 

as it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and 
the safety of the public and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 

the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  

(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  

Act (40 U.S.C. 3704). 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of 

entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and 

to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 

concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 

misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the 
seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places 

where it is readily available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 

used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 

cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 

contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of 

Section 508 of the Clean Water Act or Section 306 of the Clean Air Act. 
2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 

agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 
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X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 

lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 
 

1. Instructions for Certification – First Tier Participants: 
a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered 

transaction. The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The 
certification or explanation will be considered in connection with the department or agency's determination whether to enter into this 

transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person 

from participation in this transaction.  
c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 

enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 

other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  
d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if 

any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 

changed circumstances.  
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 

used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between 

a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers 
to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who 

has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 

Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 

agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 

covered transactions exceeding the $25,000 threshold.  
h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 

but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 
i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 

certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 

normally possessed by a prudent person in the ordinary course of business dealings.  
j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 

a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 

* * * * * 
 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 

transactions by any Federal department or agency;  
(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 

commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or 

local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and  
(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 

terminated for cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 
explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 
more - 2 CFR Parts 180 and 1200) 

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 

available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, 

including suspension and/or debarment.  
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c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time 

the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 

used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 

obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 

under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 

transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors 

and suppliers).  

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 

covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 

transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 

by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or 

agency. 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall 

attach an explanation to this proposal. 
 

* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 

to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 

Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 

Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 
2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 

of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the 

required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 

included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  

The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
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Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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STANDARD SPECIAL PROVISION 

MINIMUM WAGES 

GENERAL DECISION NC150101 01/23/2015  NC101 
Z-101 

Date:  January 23, 2015 

 

General Decision Number:  NC150101 01/23/2015  NC101 

 

Superseded General Decision Numbers:  NC20140101 

 

State: North Carolina 

 

Construction Type:  HIGHWAY 

 

COUNTIES: 

Alamance Forsyth Randolph 

Anson Gaston Rockingham 

Cabarrus Guilford Stokes 

Chatham Mecklenburg Union 

Davie Orange Yadkin 

Durham Person  

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 

projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 

commercial navigation, bridges involving marine construction; and other major bridges). 

 

Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.10 for 2015 that 

applies to all contracts subject to the Davis-Bacon Act for which the solicitation is issued on or 

after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers 

in any classification listed on this wage determination at least $10.10 (or the applicable wage rate 

listed on this wage determination, if it is higher) for all hours spent performing on the contract. 

The EO minimum wage rate will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available at 

www.dol.gov/whd/govcontracts. 

 

Modification Number Publication Date 

0 01/02/2015 

1 01/23/2015 

 

SUNC2014-003 11/14/2014 

 Rates Fringes 

BLASTER 18.64  

CARPENTER 13.68 .05 

CEMENT MASON/CONCRETE FINISHER 13.93  

ELECTRICIAN   

Electrician 18.79 2.72 



C203627    C-5558 SSP-22 Guilford County 

 

 Rates Fringes 

Telecommunications Technician 15.19 1.25 

IRONWORKER 13.30  

LABORER   

Asphalt Raker and Spreader 12.78  

Asphalt Screed/Jackman 14.50  

Carpenter Tender 12.51 .27 

Cement Mason/Concrete Finisher Tender 11.04  

Common or General 10.40 .01 

Guardrail/Fence Installer 13.22  

Pipelayer 12.43  

Traffic Signal/Lighting Installer 15.65 .24 

PAINTER   

Bridge 23.77  

POWER EQUIPMENT OPERATORS   

Asphalt Broom Tractor 10.00  

Bulldozer Fine 16.13  

Bulldozer Rough 14.36  

Concrete Grinder/Groover 17.92  

Crane Boom Trucks 18.19  

Crane Other 19.83  

Crane Rough/All-Terrain 19.10  

Drill Operator Rock 14.28  

Drill Operator Structure 20.89  

Excavator Fine 16.95  

Excavator Rough 13.63  

Grader/Blade Fine 19.84  

Grader/Blade Rough 15.47  

Loader 2 Cubic Yards or Less 13.31  

Loader Greater Than 2 Cubic Yards 16.19  

Material Transfer Vehicle (Shuttle Buggy) 15.44  

Mechanic 17.51  

Milling Machine 15.22  

Off-Road Hauler/Water Tanker 11.83  

Oiler/Greaser 14.16  

Pavement Marking Equipment 12.05  

Paver Asphalt 15.97  

Paver Concrete 18.20  

Roller Asphalt Breakdown 12.79  

Roller Asphalt Finish 13.76  

Roller Other 12.08  

Scraper Finish 12.65  

Scraper Rough 11.50  

Slip Form Machine 19.60  

Tack Truck/Distributor Operator 14.82  
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 Rates Fringes 

TRUCK DRIVER   

GVWR of 26,000 Lbs or Greater 11.45  

GVWR of 26,000 Lbs or Less 13.57 .03 

 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 

 

Unlisted classifications needed for work not included within the scope of the classifications 

listed may be added after award only as provided in the labor standards contract clauses  

(29 CFR 5.5(a)(1)(ii)). 

 

The body of each wage determination lists the classification and wage rates that have been found 

to be prevailing for the cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical order of "identifiers" that indicate 

whether the particular rate is a union rate (current union negotiated rate for local), a survey rate 

(weighted average rate) or a union average rate (weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 

characters other than "SU" or "UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 

an abbreviation identifier of the union which prevailed in the survey for this classification, which 

in this example would be Plumbers. 0198 indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 

internal number used in processing the wage determination. 07/01/2014 is the effective date of 

the most current negotiated rate, which in this example is July 1, 2014. 

 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 

agreement (CBA) governing this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 

classification in the survey and the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that classification.  As this weighted average 

rate includes all rates reported in the survey, it may include both union and non-union rates. 

Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted 

average calculation of rates and are not majority rates. LA indicates the State of Louisiana.  

2012 is the year of survey on which these classifications and rates are based. The next number, 

007 in the example, is an internal number used in producing the wage determination.  

5/13/2014 indicates the survey completion date for the classifications and rates under that 

identifier. 

 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 
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Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 

for those classifications; however, 100% of the data reported for the classifications was union 

data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted 

union average rate. OH indicates the state. The next number, 0010 in the example, is an internal 

number used in producing the wage determination. 08/29/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 

average of the current negotiated/CBA rate of the union locals from which the rate is based. 

 

WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter?  This can be: 

 

 * an existing published wage determination 

 * a survey underlying a wage determination 

 * a Wage and Hour Division letter setting forth a position on a wage determination matter 

 * a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries of surveys, should be 

with the Wage and Hour Regional Office for the area in which the survey was conducted because 

those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 

from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 

followed. 

 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.  Write to: 

 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U. S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 

action) can request review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 

 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
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The request should be accompanied by a full statement of the interested party's position and by 

any information (wage payment data, project description, area practice material, etc.) that the 

requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an interested party may appeal 

directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

END OF GENERAL DECISION 
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1. GENERAL REQUIREMENTS 

1.1. DESCRIPTION 

(A) Summary of Work 

The purpose of this project is to rehabilitate and expand the existing City of High Point, 
North Carolina’s computerized traffic signal system.  Work will be primarily comprised of 
communications system replacement and expansion, field equipment upgrades, replacement of 
the existing CLMATS™ closed-loop traffic signal system with a new distributed processing 
traffic control system, enhancement of the Traffic Operations Center (TOC), and the expansion 
of the video monitoring system.  This project includes: 

• Signal display upgrades at selected locations and replacement of existing controllers 
and cabinets with new Model 2070E controllers housed in Model 332 or 336S 
cabinets for 218 signalized intersections; 

• Incorporating into the system 7 existing signalized intersections that will already 
have Model 2070E controllers and Type 332 cabinets;  

• Replacement of an existing single-mode fiber-optic serial communications system 
with a new Ethernet-based, fault-tolerant, fiber-optic communications system 
comprised of approximately 87 roadway miles of fiber-optic cable (84 miles installed 
under this project, C-5558 + 3 miles installed by others under NCDOT U-3615B); 

• Upgrading and expanding the existing video monitoring system by replacing 37 
existing analog CCTV cameras and analog video switch with new digital equipment, 
adding 17 new digital camera locations (54 total locations), and replacing the central 
video equipment and software; and 

• Replacing the existing closed-loop signal system software and central computers 
with new distributed processing software and new computer workstations and 
servers. 

All of the existing NEMA controllers and cabinets are to be replaced with Model 2070E 
controllers in Type 332 or 336S cabinets under this project.  Existing 2070L controllers and their 
Type 332/336S cabinets will be replaced with new 2070E controllers and new Type 332/336S 
cabinets (2012 NCDOT Standard Specification models).  Existing 2070E controllers and their 
cabinets will be retained.  There are two existing, independent closed-loop systems that will be 
incorporated into the expanded and upgraded High Point Signal system as follows:  

• NC 62 (Liberty Road) between the I-85 Northbound and Southbound Ramps - The 
existing closed-loop system consisting of two signals with existing Model 2070L 
controllers in Type 332/336S cabinets linked by existing fiber-optic communications 
cable and fiber-optic transceivers will be replaced with new Model 2070E controllers, 
Ethernet edge switches, controller cabinets and fiber-optic communications cable. 

• Skeet Club between Johnson Street and Oak Hollow Shopping Center Entrance - This 
closed-loop system being installed by others under State Project U-3615B will consist 
of seven signals with existing Model 2070E controllers in Type 332/336S cabinets 
linked by existing fiber-optic communications cable and fiber-optic transceivers. The 
fiber-optic transceivers will be replaced with Ethernet edge switches but the existing 
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2070E controllers and their cabinets along with the fiber-optic communications cable 
will be retained.   

Currently, there are another five existing standalone (i.e., isolated) signals with 2070L 
controllers and cabinets that will be brought into the expanded signal system by extending new 
fiber-optic communications cable to these intersections and replacing the existing equipment 
with new 2070E controllers, Ethernet edge switches and controller cabinets. 

New fiber-optic communications cable will be installed primarily by overlashing to the 
existing fiber-optic communications cable but also by lashing to new messenger cable, installing 
in existing underground conduit/duct systems, and installing in new underground conduit/duct 
systems.  To migrate from the existing to the new communications system while minimizing 
disruptions to signal system operations, the existing fiber-optic communications system will be 
progressively decommissioned as the new Ethernet-based fiber-optic communications system is 
built-out and brought online. 

Provide a complete, fully functional, and fully integrated traffic signal system, video 
surveillance system, and Ethernet communications system.   Perform the following major tasks 
under this contract, as shown in the Plans (the list that follows is not meant to be all-inclusive): 

• Furnish and install a new Ethernet-based fiber-optic communications system for the 
traffic signal system    comprised of fiber-optic cable, fiber-optic drop cables, and fiber-
optic splice centers (i.e., splice enclosures, interconnect centers, etc.), Ethernet switches 
and related electronics; 

• Furnish and install underground conduit/duct, junction boxes, risers with heat shrink 
tubing, risers with weatherheads, messenger cable, fiber-optic cable storage guides, wood 
poles, and pole guy assemblies with guy guards; 

• Furnish and install managed Ethernet core switch, Ethernet distribution switch and 
Ethernet edge switches; 

• Furnish and install new traffic signal controllers and  cabinets with ancillary equipment, 
extending existing field wiring as necessary; 

• Modify existing cabinet foundations and install new cabinet foundations; 

• Upgrade existing traffic signal displays; 

• Remove existing control equipment and cabinets; 

• Remove existing fiber-optic communications cable, including associated risers, splice 
cabinets and junction boxes, where designated in the Plans; 

• Furnish and install detector loops, junction boxes, and lead-in cables; 

• Furnish and install signal cable; 

• Furnish and install CCTV camera assemblies and CCTV cabinets; 

• Furnish and install digital video encoders; 

• Modify existing electrical services and install new electrical services and associated 
grounding; 

• Fully integrate all components into a fully-functioning Ethernet-based, fiber-optic 
communications network; 

• Fully integrate all traffic signal controllers, system detectors, software, computers and 
servers into a fully functioning distributed processing traffic control system; and 

• Fully integrate all CCTV cameras, video components and software into a fully 
functioning video monitoring system. 
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Traffic signals and fiber-optic communications cable being installed by others under separate 

but concurrent NCDOT TIP and City road/intersection improvement contracts will ultimately be 
integrated (by others) into the upgraded and expanded High Point Signal System. These 
concurrent projects include but may not be limited to the following: 

NCDOT TIP Projects: 

• Skeet Club Road – from Johnson Street  to NC 68 - Eastchester Drive (U-3615B) 

City of High Point Projects: 

• N. Main Street at Lexington Avenue signal upgrade 

• N. Centennial Street at Montlieu Avenue signal upgrade 

In addition to these NCDOT and City projects, there may be private developer projects 
constructed by others that modify existing or add new traffic signals and that include associated 
communications cable work.  Possible concurrent private developer projects include but are not 
limited to the following intersections: 

• 07-0752 – N. Main Street at Old Winston Road/Oxford Place 

• 07-1323 – Greensboro Road/W. Main Street at Penny Road 

While some of the traffic signal work on the above projects may be complete by the time 
construction begins on this signal system project, some work may still be ongoing when signal 
system construction begins.  Contractors for different traffic signal projects who are working 
within the same area shall coordinate and cooperate with each other.  Each contractor shall 
conduct his work so as not to interfere with or hinder the progress of the work being performed 
by the other contractors.  

(B) Specifications and Special Provisions 

Conform to these Project Special Provisions and the North Carolina Department of 
Transportation (NCDOT) Standard Specifications for Roads and Structures, dated January 2012, 
hereinafter referred to as the “Standard Specifications.” Conform to the Codes and Regulations 
described in Section 1700 of the Standard Specifications. 

Within these Project Special Provisions, the “Department” refers to the North Carolina 
Department of Transportation, and the “City” refers to the City of High Point’s Transportation 
Department.   

(C) Coordination of Plans, Specifications, and Special Provisions 

The Standard Specifications, the Plans and these Project Special Provisions are essential 
parts of the contract, and a requirement occurring in one is as binding as though occurring in all.  
They are complementary and provide and describe the complete contract.  In case of a 
discrepancy or conflict, the following will apply in ascending order: 

• Calculated dimensions shall govern over scaled dimensions; 

• Supplemental Specifications shall govern over Standard Specifications; 

• Plans shall govern over Supplemental Specifications, Standard Specifications and 
Roadway Standard Drawings; 
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• Project Special Provisions shall govern over Standard Special Provisions, Plans, Standard 

Specifications, Supplemental Specifications and Roadway Standard Drawings. 

In the event of a contradiction within the Project Special Provisions as to the measurement 
and payment of any pay item, the text of the respective Measurement and Payment subsection for 
the pay item in question shall govern. 

The Contractor shall not take advantage of any apparent error or omission in the contract.  In 
the event such errors or omissions are discovered, the Engineer will make such corrections and 
interpretations as may be determined necessary for the fulfillment of the intent of the contract. 

(D) Proposed Street Name Changes 

Changes to the names of some streets in the project area have been proposed and may be 
implemented before or during signal system construction.  The Plans and these Project Special 
Provisions use only the existing street names.  Coordinate with the City of High Point regarding 
any changes to names of streets labeled in the Plans and mentioned in these Project Special 
Provisions.  Proposed street name changes include but may not be limited to the following: 

Current Name Proposed Name 

Kivett Drive Martin L. King, Jr. Drive 

College Drive 
(from Main Street to Surrett Drive only) 

University Parkway 

   

1.2. MATERIALS  

(A) Qualified Products 

Furnish new equipment, materials, and hardware unless otherwise required.  Inscribe 
manufacturer’s name, model number, serial number, and any additional information needed for 
proper identification on each piece of equipment housed in a case or housing.  

2012 ITS and Signals Qualified Products List (QPL) is available on the North Carolina 
Department of Transportation’s  website at the following address:   

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals-Qualified-Products.aspx 

Signal and communications equipment, material, and hardware shall be pre-approved on the 
QPL by the date of installation.  Equipment, material, and hardware not pre-approved when 
required will not be allowed for use on the project.  Consult the QPL website to obtain pre-
approval procedures.  

(B) Submittal Requirements 

Furnish a Type 3 material certification in accordance with Article 106-3 of the Standard 

Specifications.  When requested by the Department, provide additional certifications from 
independent testing laboratories and sufficient data to verify item meets applicable 
specifications.  Ensure additional certification states the testing laboratory is independent of the 
material manufacturer and neither the laboratory nor the manufacturer has a vested interest in the 
other.  
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Identify all proprietary parts in Contractor-furnished material.  The Department reserves the 
right to reject material that uses proprietary components not commercially available through 
electronic or electrical supply houses.  

For Contractor-furnished material listed on the QPL, furnish submittals in the format defined 
by the QPL.  

For Contractor-furnished material not on the QPL, furnish three copies of the equipment list 
including three copies of catalog cuts.  Identify proposed material on catalog cuts by a 
reproducible means (highlighter pen does not transfer to copies). Ensure material lists contain 
material description, brand name, manufacturer’s address and telephone number, stock number, 
size, identifying trademark or symbol, and other appropriate ratings.  

Do not fabricate or order material until receipt of the Engineer’s approval.  

Refer to the “Submittal Data and Documentation” section of these Project Special Provisions 
for additional submittal requirements. 

(C) Observation Period 

Prior to final acceptance, all Contractor-furnished equipment and software shall successfully 
complete a 60-day Observation Period.  

The 60-day Observation Period is considered to be part of the work included in the total 
contract time and must be completed prior to final acceptance of the project. 

Final acceptance will occur following the successful completion of the 60-day Observation 
Period and after all documentation requirements have been fully satisfied. 

Refer to the “Testing and Acceptance” section of these Project Special Provisions for 
additional requirements. 

(D) Warranties 

Unless otherwise required herein, provide manufacturer’s warranties on Contractor-furnished 
equipment for material and workmanship that are customarily issued by the equipment 
manufacturer or that are at least one year in length, whichever is greater, from the date of final 
acceptance of the project by the Department.  Include unconditional coverage for all parts and 
labor necessary or incidental to repair of defective equipment or workmanship and malfunctions 
that arise during warranty period.  

For light emitting diode (LED) traffic signal modules, provide a written warranty against 
defects in materials and workmanship for a period of 60 months after installation of the modules. 
During the warranty period, the manufacturer must provide replacement modules within 45 days 
of receipt of modules that have failed at no cost to the Department. 

Ensure all Contractor-furnished equipment, including pieces and components of equipment, 
hardware, firmware, software, middleware, internal components, and subroutines which perform 
any date or time data recognition function, calculation, or sequencing will support a four digit 
year format for a period of at least 50 years and will support user-definable parameters for setting 
the start and end dates for daylight savings time.  

Upon receipt of the Department’s written final acceptance of project, transfer manufacturer’s 
warranties with proper validation by the manufacturer to the Department and the City. Provide 
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warranties in the names of both the North Carolina Department of Transportation and the City of 
High Point. 

(E) Firmware Licensing and Upgrades  

Provide the Department with a license to duplicate all programmable devices in 
equipment for maintenance and software upgrades.  Provide binary or hexadecimal format 
files for each device that may be programmed by the Department.  Ensure files are provided on 
PC compatible compact disks or other approved media.  

Ensure software/firmware performance upgrades that occur during the contract period up 
through final acceptance of the project are furnished to the Department at no additional cost.  

Make software/firmware upgrades that are developed to correct operating characteristics 
available to the Department at no additional cost until the warranty period expires.  

Provide licensed copies of all software/firmware to the Department for any programmable 
devices furnished by the Contractor and installed under this project for which licensed software 
has not already been provided by the City and the Department.  The Department shall have the 
right to install any and all software/firmware for maintenance and support on all hardware 
provided under this contract.  This shall include but not be limited to all servers for the Signal 
System, CCTV System, LAN System, traffic signal controllers and network.  Provide 
software/firmware for maintenance and support of workstations, laptop computers, system 
support software, utility software, traffic signal controllers, and CCTV systems and controllers, 
and all other programmable devices. 

(F) Wire and Cable  

Furnish wire and cable on reels.  When requested by the Department, furnish samples of wire 
and cable to the Department at no additional cost.  

Provide either 0.05" x 0.30" aluminum wrapping tape or 0.06" stainless steel lashing wire for 
lashing cables to messenger cable. Use 0.045" stainless steel lashing wire to lash fiber-optic 
communications cable to messenger cable. 

(G) Painting  

Where painting of signal heads, signal poles, and pedestals is required, apply paint at the 
factory.  No field painting will be allowed except when paint has been scratched or marred.  In 
such cases, apply two field coats of the same color and grade enamel as the original paint to the 
scratched or marred portions and to the weatherhead and camera mounting plate.  For the 
aforementioned unfinished components that require field painting, prepare the surface to receive 
the paint in accordance with the coating manufacturer’s instructions, including application of 
primer.  

(H) Performance of Warranty Repair and Maintenance 

Provide authorization to the Traffic Electronics Center of the North Carolina Department of 
Transportation (NCDOT) to perform all warranty repairs after project acceptance.  The decision 
to perform warranty work at the Traffic Electronics Center by NCDOT electronics technicians or 
to have warranty work performed by the vendor shall be at the discretion of the Department. 
Provide any training required by the manufacturer to authorize the Traffic Electronics Center to 
perform warranty work and ensure manufacturer will furnish parts to the Traffic Electronics 
Center for all warranty repairs at no cost to the Department.  In addition, ensure the manufacturer 
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agrees to provide prompt technical support to the NCDOT electronics technicians for a period of 
one year after the end of the warranty period at no cost to the Department. Defective parts 
replaced under warranty by the Traffic Electronics Center will be returned to the vendor at the 
vendor’s request.   Provide schematics, part lists, and other documentation to perform bench 
repair to the Traffic Electronics Center within 2 weeks upon request.  The Department agrees not 
to divulge any proprietary information in the schematics, part lists and other documentation upon 
request from the vendor. After project acceptance and at the request of the Department, the 
manufacturer shall perform warranty repairs to equipment which fails during the warranty period 
at no cost to the Department including freight costs to ship repaired equipment back to the 
Traffic Electronics Center. Ensure all equipment is repaired and returned to the Traffic 
Electronics Center within 21 calendar days of receipt by the manufacturer. 

1.3. CONSTRUCTION METHODS  

(A) General  

Before beginning signal work, verify all existing signal equipment is in satisfactory working 
order. Report all defective signal equipment to the Engineer so as not to be held responsible for 
defects.  

Identify and label all field wiring (e.g., signal conductors, pushbutton wires, loop detector 
lead-ins, etc.) in existing controller cabinets prior to disconnecting any field wiring. 

Do not remove and replace more than one controller and cabinet per day unless otherwise 
approved by the Engineer.  Once controller and cabinet replacement has begun at a given 
location, complete the removal and replacement work at that location before beginning removal 
and replacement of a controller and cabinet at another location. 

Locate existing conduit, cable runs, inductive detection loops, lead-in, junction boxes, and 
detection equipment before installing or using equipment that can damage or interfere with such 
facilities.  The locations of existing inductive detection loops shown on the Plans are 
approximate.  

Locate all underground utilities before beginning drilling, digging, and trenching operations.  

Ensure that an IMSA certified, or equivalent, Level II traffic qualified signal technician is 
standing by to provide emergency maintenance services whenever work is being performed on 
traffic signal controller cabinets and traffic signal controller cabinet foundations. Standby status 
is defined as being able to arrive, fully equipped, at the work site within 30 minutes ready to 
provide maintenance services. 

Immediately cease work and notify the Engineer and affected owners if damage to existing 
utilities, cables, or equipment occurs.  Make all required repairs and replacements at no 
additional cost to the Department.  

Avoid trimming (i.e., pruning) trees wherever possible.  Removal and topping of trees is 
strictly prohibited.  Contact the City’s Planning and Development Department at (336) 883-3328 
to obtain approval from the City’s Urban Forestry Committee for any proposed tree trimming 
and pruning prior to performing tree trimming.  Comply with Article F, “City Tree 
Conservation,” of the High Point Development Ordinance, which may be found online at: 
http://www.highpointnc.gov/cityofhighpoint/plan/docs/C7f.pdf . All tree trimming must be 
performed by an ISA Certified Arborist Trimming and must conform to ANSI A300 standards.  
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In addition, the Contractor must obtain a Minor Work Certificate of Appropriateness from the 
Historic Resources Commission for any tree trimming or pruning in and around the Johnson 
Street, Sherrod Park and West High Street Historic Districts.   The Contractor will be assessed 
civil penalties (i.e., fines) for any tree trimming performed in violation of the requirements of the 
Project Special Provisions and the City’s Development Ordinance, including but not limited to 
work performed by someone other than an ISA Certified Arborist, unauthorized tree trimming, 
failure to obtain required permit and approvals, excessive tree trimming and tree removal.    

(B) Contractor’s Office 

Throughout the project until final acceptance, the Contractor shall maintain a full-time 
staffed office with storage and testing facilities within the High Point City Limits. 

(C) Work within Historic Districts 

Several signalized intersections, some proposed CCTV camera sites and several fiber-optic 
communications cable routes lie within or adjacent to historic districts.  The Department has 
coordinated with the agencies that have jurisdiction over these historic districts and has received 
the permits and certificates for the work called for in the Plans in these historic districts.  Do not 
deviate from the work called for in the Plans within a historic district without the prior approval 
of the Engineer and the agency/agencies that have jurisdiction over the historic district.  Where 
construction work must deviate from the Plans, notify the Engineer in advance so that the 
Department can request/apply for the appropriate approvals for such changes prior to the 
Contractor performing work at that location.   

Avoid damaging or removing sidewalks and curbs within designated historic districts 
whenever possible.  Do not damage, disturb or remove any existing granite curbs.  Where granite 
curbs conflict with the installation of underground conduit and cable, bore (drill) conduit 
underneath granite curb.  Do not bore through granite curbs.  Replace any granite curb damaged 
due to construction of this project at no cost to the Department or the City.  Immediately notify 
the Engineer and coordinate with the City of High Point’s Street Maintenance Division at 336-
883-3455 when any existing granite curb is disturbed or damaged by construction of this project.  
As directed by the Engineer, reset disturbed granite curb and replace damaged granite curb in 
accordance with the “Existing Granite Curb” subsection below. 

Where removal and replacement of concrete sidewalk and concrete curb is unavoidable, 
replace them with concrete materials that match the finish, appearance and color of the adjacent 
existing sidewalk as close as technically feasible as determined by the Engineer.  Finishes may 
include but are not limited to water-washed, broom and trowel.  The dimensions and the profile 
(i.e., shape) of the new curbing shall match that of the adjacent existing curbing. 

Where removal and replacement of sidewalk constructed of materials other than concrete is 
unavoidable, notify the Engineer and coordinate with the City of High Point’s Director of the 
Streets Division at 336-734-1550 at least two weeks prior to disturbing the existing sidewalk.  
Replace the sidewalk with in-kind materials that match the finish, appearance and color of the 
adjacent existing sidewalk as close as technically feasible as determined by the Engineer and the 
City’s Streets Division Director.  If the sidewalk is constructed of materials such as brick, stone 
or pavers, carefully remove and subsequently reinstall the bricks, stones or pavers using methods 
approved by the Engineer.  Take photographs and make sketches to record the pattern of the 
existing materials prior to removal.  Replace any bricks, stones or pavers damaged due to 
construction on this project with approved in-kind, matching materials. 
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Repair and replacement of existing sidewalk will be measured and paid for in accordance 
with the “Equipment Cabinet Foundations” section of these Project Special Provisions. 

Complete all repairs with in-kind materials to all sidewalks removed for construction 
and reopen the repaired and restored sidewalk to pedestrian traffic within five consecutive 
calendar days following initial removal.  If the Contractor fails to repair and reopen a sidewalk 
in accordance with these Project Special Provisions within the time frame specified, the 
Department reserves the right to make the necessary repairs, and all expenses incurred by the 
Department in making the repairs and restoring the sidewalk will be deducted from payment due 
the Contractor, plus $500 liquidated damage per occasion, per day, or any portion thereof, 
until corrected.  

For new signal cabinet foundations constructed within historic districts, use concrete tinted to 
light earth-toned palette to soften the visual impact of the new concrete. 

Do not trim, remove or damage tree limbs within historic districts.  Hand-lashing of aerial 
cables to messenger cable may be required in some areas due to overhanging and protruding tree 
limbs along the cable route. 

(D) Existing Granite Curb 

Replace any granite curb damaged due to construction of this project at no cost to the 
Department or the City.  Immediately notify the Engineer and coordinate with the City of High 
Point’s Street Maintenance Division at 336-883-3455 when any existing granite curb is disturbed 
or damaged by construction of this project.  As directed by the Engineer, reset disturbed granite 
curb and replace damaged granite curb in accordance with the following City of High Point 
requirements: 

1. Exercise care to remove, store, and resetting granite curb without breaking. 

2. During removing and resetting granite curb, use belt slings or slab tongs. Exercise due 
care to ensure no chipping, breakage or other damage occurs during this process. 

3. Prior to removing the granite curb, saw-cut the pavement to full depth for a minimum 
distance of 6” from the face of the curb for the full length of the curb section being 
removed. 

4. If a concrete or granite gutter exists, remove and reinstall the gutter after the granite curb 
is reinstalled. 

5. Where the granite curb returns into an adjacent street, project the saw cuts on the 
designated lines to a point where both cuts intersect, unless the Engineer directs 
otherwise. 

6. Excavate the area to required grade. 

7. Reset the granite curb so that the top of reset curb aligns with the top of the abutting curb 
at each end of the reset block and is approximately 6” above the existing asphalt. 

8. Reset granite curb on a bed of dry mix 3000 psi concrete (compressive strength of 3000 
psi in 28 days), conforming to ASTM M 157-97. 

9. Provide a continuous concrete bed that is 12” wide and 4” deep. 

10. Before resetting granite curb, install a string line true to the vertical and horizontal 
alignment. 

11. Reset granite curb to new grade. 
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12. The maximum gap between blocks should be 1/8”. 

13. After resetting the granite curb to line and grade, fill the widened area with 3000 psi 
concrete.  

14. Place concrete to a depth of 1.5” below final pavement grade (asphalt pavement), or to 
finished gutter grade.  Place 3000 psi concrete at each joint. 

15. Place concrete to a depth of approximately 10”, to a width of 6” (3” either side of the 
joint) and to a thickness of 6”.  

16. Do not place concrete within 4” of the top of the granite curb. 

(E) Work within the Central Business District (CBD) 

The central business district (CBD) in downtown High Point features a high concentration of 
businesses (including furniture showrooms, retail stores, restaurants, offices), governmental 
offices and community services providers, on-street parking lining most curbs, and an extensive 
sidewalk network.  This area is prone to concentrated volumes of vehicular and pedestrian traffic 
and on-street parking during business hours on weekdays as well as on some weekends due to 
special events.  For the purpose of this project, the CBD is defined as the area in downtown High 
Point bounded by Lindsay Street, W. Green Drive, S. Elm Street, Grimes Avenue, Park Street, 
Commerce Avenue, Centennial Street, Kivett Drive, Steele Street, Oakland Street, Montlieu 
Avenue, Hamilton Street and Parkway Avenue inclusive.     

Do not perform any work within this CBD boundary, including along the boundary streets, 
without prior approval of the Department.  Submit to the Department for review and approval 
two weeks in advance a schedule for proposed work that will require narrowing or closing a lane, 
road, sidewalk or pedestrian crossing within this area.   

(F) High Point Market 

The twice-yearly High Point Market is the largest furnishings industry trade show in the 
world and attracts more than 75,000 visitors to High Point during April (Spring Market) and 
October (Fall Market) each year.  Consult the High Point Market website, 
www.highpointmarket.org , for additional information and consult 
www.highpointmarket.org/about-market/dates for market dates.  The entire High Point 
metropolitan area experiences tremendous increases in traffic due to the large influx of visitors 
during Market.  A core area in downtown High Point generally defined by College Drive, 
Hartley Drive, Eastchester Drive, Westchester Drive and Market Center Drive contains the 
highest concentration of Market showrooms and experiences intense vehicular traffic and 
extremely large numbers of pedestrians.  From 6:00 AM the Monday before the start of the 
High Point Market through 8:00 PM the Friday after the end of High Point Market, do not 
perform ANY construction work or ANY other work that disrupts normal operation of 
traffic signals, CCTV cameras and the associated communications system inside and 
including this core area as well as along the following roadways outside this core area: 

• NC 68 (Eastchester Drive) 

• Montlieu Avenue 

• Triangle Lake Road/Green Drive 

• Greensboro Road/Main Street in Jamestown 

• US 311/I-74 
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• Business 85/US 29-70 

• Johnson Street 

• Main Street 

• Kivett Drive 

• Lexington Avenue  

• NC 68 (English Road)  

• Wendover Avenue 

• Hartley Drive 

(G) Special Pedestrian Considerations around College Campuses 

The streets and sidewalks around High Point University and GTCC (Guilford Technical 
Community Colleges) High Point Campus experience high volumes of pedestrian and bicycle 
activity when school is in session.  Preserving pedestrian and bicycle mobility, including 
maintaining access to Hi tran bus stops, in these areas may require special, additional measures.  

Submit to the Department and City for review and approval two weeks in advance a schedule 
for proposed work that will require narrowing or closing a lane, road, sidewalk or pedestrian 
crossing within the following areas: 

• High Point University area bounded by and including Montlieu Avenue, Centennial 
Street, Lexington Avenue and College Drive. 

• GTCC High Point Campus area bounded by and including S. Main Street, Ward 
Avenue, S. Hamilton Street and GTCC Place. 

(H) Regulations and Codes  

Furnish material and workmanship conforming to the National Electric Code (NEC), 
National Electric Safety Code (NESC), Underwriters Laboratories (UL), or other listing agencies 
approved by the North Carolina Department of Insurance, and all local safety codes in effect on 
the date of advertisement.  Comply with Article 4, Chapter 87 of the North Carolina General 

Statutes (Licensing of Electrical Contractors).  Comply with the Plans, all previously referenced 
specifications, and all applicable local ordinances and regulations before and during all stages of 
the electrical work. 

When required by the local ordinances and governmental agencies, upon completion of the 
work, have all systems inspected and approved in writing by the authorized governmental 
electrical inspector for the area.  Furnish written certification of the authorized inspector’s 
approval to the Engineer.  Inspection by the authorized governmental electrical inspector must 
neither eliminate nor take the place of the inspections by the Engineer.  Upon the Engineer’s 
receipt of written certification and the Contractor’s written request for a final inspection of the 
installations, the Engineer will perform a final inspection.    

Where required, conform to ITE, AASHTO, and ASTM standards in effect on the date of 
advertisement.  

Notify the Engineer, local traffic enforcement agency, local utility company, and affected 
railroad companies seven business days before operational shutdowns to coordinate connection 
or disconnection to an existing utility or system, unless otherwise instructed herein.  
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Install meter bases and service disconnects as required by the NESC, NEC, local utility 
companies, and local ordinances.  Install standoffs only when required and approved by the local 
utility companies.  Where a standoff must be used, obtain the local utility company’s approval 
prior to installing the standoff.  

(I) Utility Services  

Coordinate all work to ensure electrical power of proper voltage, phase, frequency, and 
ampacity is available to complete the work.  Use electrical service cables with THWN insulation.  

When electrical, telephone, and telecommunication service is not furnished by the 
Department or the City and is required, contact the utility company and make application to 
ensure all work can be completed. Obtain authorization for service in the Department’s name for 
Department-owned locations and in the City’s name for City-owned locations.  Make application 
for service in the Department’s name for Department-owned locations and in the City’s name for 
City-owned locations.   

The Department and the City will be responsible for direct payment of monthly utility 
company usage charges. The Contractor will be responsible for all expenses associated with 
utility installation costs, hookups, etc.  

Coordinate all work involving electrical service with the appropriate electric utility company.  
Coordinate with the utility company to ascertain the feasibility of installing electrical service at 
each location before performing any work.  Obtain all required local permits before beginning 
work. 

(J) Maintenance and Repair of Material  

Ensure that an IMSA certified, or equivalent, Level II traffic qualified signal technician is 
standing by to provide emergency maintenance services whenever work is being performed on 
traffic signal controller cabinets and traffic signal controller cabinet foundations. Standby status 
is defined as being able to arrive, fully equipped, at the work site within 30 minutes ready to 
provide maintenance services. 

Furnish the Engineer with the name, office telephone number, cellular (mobile) telephone 
number, and pager number of the supervisory employee who will be responsible for maintenance 
and repair of equipment during all hours.  

Maintain and repair all Contractor-furnished and installed signal and communications related 
equipment within the project construction limits until completion of the Observation Period and 
receipt of written notification of final acceptance of the project.  This requirement for 
maintaining and repairing said equipment shall remain in effect in the event of severe weather 
(see NOAA National Severe Storms Laboratory website http://www.nssl.noaa.gov/primer/) or a 
natural disaster, including but not limited to floods, winter weather, lightning, damaging winds, 
hail, tornado, tropical storm or hurricane.  Items reused (that are unmodified), such as signal 
heads, signal cable, local detector loops and lead-in cable, will be maintained by others.   

Make entries into the maintenance diaries housed inside each traffic signal controller cabinet 
upon each visit to the controller cabinet.  Maintain these diaries through final acceptance of the 
project. 

For all failures, malfunctions, damages to equipment, or errors in workmanship 
affecting signal operation, begin necessary repairs within 4 hours of notification. Complete 
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repairs within 8 hours of notification. Comply with Section 150 of the Standard Specifications 
for maintenance of traffic flow.  The inability to contact the supervisory employee or 
prearranged alternate will not extend repair time requirements.  

Remove and replace all signal and communications related equipment that fails.  The 
Department will furnish the Contractor replacement equipment for Department-furnished 
equipment that fails, except for equipment furnished by other contractors within the construction 
limits of separate NCDOT TIP projects and City of High Point projects that have not yet been 
formally accepted by the Department.   Maintenance and repair of equipment within the 
construction limits of NCDOT TIP projects will be the responsibility of the respective TIP 
project contractors until the Department’s final acceptance of those TIP projects.  

Except for damages and malfunctions caused by the Contractor’s work activities, the 
Contractor will not be held responsible for pre-existing conditions reported to the Engineer 
before starting traffic signal work at the specific intersection.  The Contractor will assume 
responsibility for all maintenance and emergency services necessary once traffic signal work has 
begun at the specific intersection and for all damages and malfunctions caused either directly or 
indirectly by the Contractor’s work activities.  

Perform maintenance (testing) on all traffic signal conflict monitors every 12 months for the 
life of the project beginning with the initial test and every 12 months thereafter.  Provide initial 
test date via the manufacturer’s certification or via testing prior to installation of the conflict 
monitor at an intersection.  Use ATSI Incorporated Model PCMT-2000 Conflict Monitor Tester 
or an Engineer approved equivalent.  Use a signal conflict monitor tester that is capable of 
interfacing with an Intel®-based notebook computer for input/output.  The tester shall test signal 
conflict monitor displays, timing and voltage functions, and input/output combinations of either 
true or false conflicts.  All outputs shall be in plain English.  It shall be possible to generate a 
hard copy printout or to store the results to a file on computer disc.  A “No Faults Detected” 
indication shall be displayed as appropriate. 

Ensure that the signal conflict monitor tester is maintained and calibrated per the 
manufacturer’s recommendation.  Provide to the Engineer a copy of the manufacturer’s 
certification that the signal conflict monitor tester is in proper working order before testing any 
traffic signal conflict monitors.  Perform test on each traffic signal conflict monitor per the 
manufacturer’s recommendation.  For each traffic signal conflict monitor tested, provide two (2) 
dated copies of the traffic signal conflict monitor test results: one copy for the Engineer and one 
copy placed in the traffic signal controller cabinet.   

In the event the Contractor fails to perform in accordance with the Plans and Project Special 
Provisions within the time frame specified, the Department reserves the right to perform 
maintenance and emergency service necessary to ensure continuous traffic signal operation. 
Further, all expenses incurred by the Department in implementing this option will be deducted 
from payment due the Contractor, plus $2,500 liquidated damages per occasion, per day, or 
any portion thereof, until corrected. 

(K) Inspections 

The City and the Department may access the Contractor’s equipment to perform railroad, 
signal, and preventative maintenance inspections, and conflict monitor certification as necessary.  
The Contractor shall be present for these inspections.  
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(L) Removal of Existing Equipment and Material 

Remove all Department-owned and City-owned signal, CCTV and communications related 
equipment and material that will not be used.  Signal, CCTV and communications equipment and 
materials to be removed under this project include, but are not limited to: signal controllers and 
cabinets and the equipment housed therein; signal and lead-in cables; CCTV cameras and 
mounting brackets; CCTV cabinets and equipment housed therein; CCTV central equipment 
housed in the City’s TOC and City DOT office; poles; splice cabinets; cabinet foundations; 
junction boxes; messenger cable; communications cable; and guy assemblies.   

Assume ownership of removed poles (including stub poles), messenger cable, junction boxes, 
interconnect cable, communications cable, and supporting hardware.  Assume ownership of 
Department-owned traffic signal controller cabinets removed from locations in Randolph County 
only, along with all equipment housed inside the removed cabinets (including existing controller 
and conflict monitor).    Return all other Department-owned and City-owned equipment and 
material as follows: 

• Return Department-owned equipment removed from locations in Guilford County 
between 7:30 a.m. and 2:30 p.m., Monday through Thursday, to the Division 7 
Traffic Services Office, located at 4256 Camp Burton Road in McLeansville, North 
Carolina, 27301, or at a time mutually agreed to by the Contractor, the Engineer and 
the Division 7 Traffic Signal Supervisor. Contact the Division 7 Traffic Signal 
Supervisor at (336) 375-5477 in advance of each delivery to schedule a mutually 
agreed up day and time for delivery of removed materials and equipment.  

• Return all other City-owned equipment and material between 8:00 a.m. and 12:00 
p.m., Monday through Thursday, to the City Signal Shop located in R.V. Moss 
Traffic Services Center at 3534 Triangle Lake Road (27260).  Contact the City to 
determine which CCTV equipment and material the City wants to retain and deliver 
the requested equipment to the City.  Return all other CCTV equipment and material 
that the City does not wish to retain to the Department at the Division 7 Traffic 
Services office at location and times described above.   

Label all returned equipment and material to indicate the location from which it was 
removed. Replace or repair all material lost or damaged during its removal and transit. The 
Department will deduct the cost of Department-owned and City-owned equipment damaged by 
the Contractor from money due to the Contractor. 

(M) Water Conservation 

Be advised that the City of High Point may be under water restrictions at the time of 
construction and that the use of potable water from the City of High Point system for 
construction activities on this project may be prohibited.  As part of ongoing efforts to improve 
water supply management and promote conservation, permanent water conservation rules that 
restrict or prohibit the use of potable water from the City’s system for work on this project and 
that apply even when water restrictions are not in effect could be adopted. When preparing a bid 
for this project, the Contractor shall take into consideration the possibility of water restrictions, 
including those more restrictive than the ones in force at the time that the bid is prepared.  It shall 
be the Contractor’s responsibility to become familiar and comply with the City’s water 
conservation rules and practices at the time of bid and at all times during construction. 
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For information and answers to questions concerning the City’s conservation efforts and 
current restrictions, contact the City’s Public Services Department at (336) 883-3215.  The City 
of High Point’s Water Shortage Management Policy may be at: 
http://www.highpointnc.gov/pubsrv/Water_Shortage_MGMT_Policy.pdf. 

(N) Railroad Preemption 

Where railroad preemption is required, coordinate all work with the railroad.  Do not place 
signals into operation until signal and railroad company equipment has been interconnected with 
required railroad-highway crossing devices and railroad preemption is working properly.  Ensure 
preemption sequences begin immediately after activation of train detection.  Contact and 
coordinate with the railroad company to schedule interconnection of the signal to the railroad 
controller cabinet.  Install lead-in cable from the signal controller cabinet to a railroad company 
furnished and installed lockable junction box.  Interconnection will be made by the railroad 
company.  Provide fail-safe operation such that removal of voltage from the railroad side of the 
isolation relay will initiate the railroad preemption sequence. 

Conduct a railroad-highway interconnection preemption inspection for each intersection prior 
to placing new signal equipment into steady operation.  The inspection shall be performed with 
all appropriate Division, City and Railroad personnel in attendance.  The signal shall pass all 
requirements of the preemption inspection before it can be accepted under the project by the 
Engineer.  The railroad preemption inspection form is available on the NCDOT ITS & Signals 
Unit website: 

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals.aspx  

The Contractor along with other appropriate personnel shall conduct additional preemption 
inspections annually as long as the signal is in operation under the Contractor’s jurisdiction until 
the signal is accepted by the Engineer. 

(O) Timing of Signals 

The Contractor shall utilize experienced signal timing personnel to revise exiting timings and 
to implement new timing values.  

Modify proposed phasing and timing of existing controllers to accommodate all changes 
which result from installation of new equipment under this project. Convert and reinstall all 
existing time-of-day plans, including revisions to offset references from NEMA-type equipment, 
to function and operate in newly installed 2070E equipment.  Coordinate timing work with City 
staff for converting the existing offset references to new offset references.   The Contractor will 
be responsible for installing the revised offset references once developed through coordination 
with and with approval of City staff. 

Submit requests for intersection timing parameters and data to the Engineer at least three 
weeks (15 business days) prior to needing them.  The City will provide existing intersection and 
system timing parameters (cycle, split and offset) and available custom graphics.  City-supplied 
intersection and system timing parameters, databases and timing plans will be provided in MS 
Excel format electronically as portable document format (PDF) files only.   

The Contractor shall be responsible for converting City-furnished timing data to OASIS™-
formatted data and for loading all timing data into the controllers and conflict monitors.  Submit 
the converted dat files for review and approval by the City at least two weeks (10 business days) 
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prior to scheduled implementation.  The City will supply the signal timing parameters (cycle, 
split and offset) and available custom graphics for any signal requiring phasing changes.  

The Department reserves the right to make, or have the Contractor make, field timing 
adjustments and modifications to coordination and offsets to account for changes in signal 
phasing and equipment operations necessary for pattern optimization and to eliminate 
identifiable, potential hazards to the motoring public.  The Engineer will notify the Contractor of 
timing changes made or supply the Contractor with revised timing plans if the Department 
requires the Contractor to implement the timing changes.   

(P) Wire and Cable  

For installation in a conduit system, lubricate cable and wires before installing in conduit. 
Use lubricant that will not physically or chemically harm cable jacket, wire insulation, and 
conduit.  

Only splice lead-in cables in junction boxes using UL®-approved, underground splice 
connectors or in condulets using gel-filled splice connectors.  Splice all other electrical wire and 
cable (i.e., signal cable, etc.) inside equipment cabinets, cabinet base extenders/adapters, and 
terminal splice boxes at nickel-plated brass, recessed-screw, barrier-type terminal blocks or using 
gel-filled splice connectors.  Unless specifically allowed, connect no more than two conductors 
to the same terminal screw.   Do not splice any electrical wire or cable other than lead-in cables 
in junction boxes or condulets. 

Maintain color coding of wires through splices.  

Protect ends of wire and cable from water and moisture.  

Place permanent labels on all wires and cables to clearly identify each one.  Use an indelible 
black ink marker or approved labeling devices to write on the permanent labels when required.  

Install all wire and cable with necessary hardware including, but not limited to shoulder 
eyebolts, washers, nuts, thimbleyelets, three-bolt clamps, J-hooks, split bolt connectors, 
grounding clamps, and lashing material.  

(Q) Electrical Services and Grounding  

Where electrical services do not include an external electrical service disconnect, modify or 
replace the electrical service to add an electrical service disconnect and a new grounding 
electrode system.  Comply with the “Electrical Service” section of these Project Special 
Provisions. 

Provide a grounding electrode system at all new electrical services. In addition to NEC 
requirements, test grounding electrode resistance for a maximum of 20 ohms.  Furnish and install 
additional ground rods to grounding electrode system as necessary to meet test requirements.     

Modify existing electrical services, as necessary, to meet the grounding requirements of the 
NEC, these Project Special Provisions and the Plans.  Remove any ground rods in the cabinet 
foundation and install a new grounding electrode system.  Cut off abandoned ground rods in the 
cabinet foundation flush with the foundation surface.  Where a grounding electrode system is 
connected to the electrical service in accordance with the NEC, test grounding electrode 
resistance for a maximum of 20 ohms.  Grounding electrode resistance test must be verified or 
witnessed by the Engineer or the Engineer’s designated representative.  Furnish and install 
additional ground rods to grounding electrode system as necessary to meet the Project Special 
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Provisions and test requirements.  Refer to the “Electrical Service” section of these Project 
Special Provisions for additional requirements pertaining to grounding of electrical services.   

Follow test equipment’s procedures for measuring grounding electrode resistance.  When 
using clamp-type ground resistance meters, readings of less than 1 ohm typically indicate a 
ground loop.  Rework bonding and grounding circuits as necessary to remove ground loop 
circuits and retest.  If a ground loop cannot be identified and removed to allow the proper use of 
a clamp-type ground resistance meter, use the three-point test method. 

Submit a completed Inductive Loop & Grounding Test Form available on the Department’s 
website.  The form is located on the Department’s website at: 

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals.aspx  

 Provide a length of marker tape 6 to 12 inches below finished grade directly over grounding 
electrodes and conductors.  

(R) Electrical Bonding  

Using an approved termination means, connect a number 14 AWG minimum 19-strand 
copper conductor (Type THWN) with green insulation to serve as an equipment grounding 
conductor to metal poles, vehicular and pedestrian signal pedestals, and other metallic 
components which are not otherwise bonded, through means approved by the Engineer.  

(S) Traffic Signal Activation  

Do not place signal in steady (stop-and-go) mode until inspected and authorized by the 
Engineer. 

(T) Requirements for Cables Crossing Railroads  

Copies of all executed railroad agreements and related correspondence may be obtained from 
the Engineer upon request. 

(1) Railroad Crossings 

Application has been made with Norfolk Southern Corporation (NS), North Carolina 
Railroad Company (NCRR), and High Point, Thomasville and Denton Railroad (HPTD) through 
CSX Transportation, Inc. (CSX) herein called the Railroad Company(ies), for the encroachment 
agreements necessary under this Contract.  Do not commence cable routings over or under 
railroad-owned facilities until notification and coordination with Engineer and the appropriate 
Railroad Company has occurred.  Install fiber-optic communications cable as shown on the 
Plans.  All work associated with the crossing is to conform to the Railroad Company’s 
specifications.   

For work within NS rights of way, comply with latest approved edition of NCSE-4 
(Specifications for Wire, Conduit and Cable Occupations of Norfolk Southern Corporation 
Property) and NSCE-8 (Specifications for Pipeline Occupancy of Norfolk Southern Corporation 
Property). 

For work within CSX (HPTD) rights of way, comply with the latest approved edition of 
DESIGN & CONSTRUCTION STANDARD SPECIFICATIONS – Wireline Occupancies. 

For work within NCRR rights of way, comply with the latest approved edition of NCRR 
Form NCR 101 “Specifications for Wire, Conduit, and Cable Occupations of North Carolina 
Railroad Company Property.”   
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Cable crossings include the following locations: 

Plan Sheet Location 
Railroad 
Company 

CRP-6.013 
RR Overpass at Market Center Drive east of W. English 
Road / Crossing # 904 599J & 942 919J 

NS/NCRR 

CRP-6.022 
At-Grade Crossing across Amhurst Avenue near Prospect 
Street / Crossing # 836 546X 

HPTD  
(thru CSX) 

CRP-6.040 
At-Grade Crossing across College Drive near Jarrell Street / 
Crossing # 722 377V 

NS 

CRP-6.044 
At-Grade Crossing across Surrett Drive near Corporation 
Drive/Eden Terrace / Crossing # 734 253L 

NS 

CRP-6.118 
At-Grade Crossing across Hoskins Street near E. 
Washington Drive/Gordon Street / Crossing # 722 351T 

NS/NCRR 

CRP-6.161 
RR Underpass at Lindsay Street between High Avenue and 
Kivett Drive/ Crossing # 722 338E* 

NS/NCRR 

CRP-6.162 
CRP-6.165 

RR Underpass at Elm Street between High Avenue and 
Broad Avenue/ Crossing at Milepost 299 + 1522 ft.** 

NS/NCRR 

CRP-6.164 
RR Underpass at Hamilton Street between High Avenue and 
Broad Avenue/ Crossing # 722 344H* 

NS/NCRR 

*   Replacement of existing communication cables in existing bridge-mounted conduits on 
Lindsay Street and Hamilton Street will be handled under existing agreements as 
maintenance. 

** Existing communication cables in existing bridge-mounted conduits on Elm Street will be 
abandoned in place (not removed from conduits).  The cables will be cut and cable ID markers 
applied to each end under the existing agreement as maintenance. 

(2) Insurance Requirements 

The Department has provided Railroad Protective Liability Insurance to the railroad 
companies as part of the Department’s encroachment agreements with the railroad companies for 
each of location listed in the table above.  

If required by the railroad, pay for railroad personnel to be present when work is performed. 

In addition to any other forms of insurance or bonds required under the terms of the Contract 
and the Standard Specifications, take out and keep in force from the commencement of all 
construction on railroad right-of-way until the final inspection and acceptance of the project by 
the Engineer, insurance of the following kinds and amount.  It is understood that the amounts 
specified are minimum amounts and that larger amounts may be carried if so desired.  Any 
insurance taken out due to these requirements shall be subject to the approval of the Engineer, 
and the Railroad Companies as to form and amount.  Furnish satisfactory policies prior to 
beginning of the work on railroad right-of-way. 

Refer to the following web links for more specific insurance requirements and requirements 
for working on the rights-of-way of each railroad company.  In the event of a conflict between 
the requirements of one or more railroad companies and the requirements contained in the Plans 
or these Project Special Provisions, the requirements of the railroad company shall govern. 
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Norfolk Southern Corporation: 

 http://www.nscorp.com/content/nscorp/en/real-estate/customer-resources.html 
 

North Carolina Railroad Company: 

  http://www.ncrr.com/wp/wp-content/uploads/2011/11/NCR1031.pdf 

 
CSX Transportation, Inc.: 

  http://www.csx.com/index.cfm/customers/non-freight-services/propertyreal-
estate/permitting-utility-installations-and-rights-of-
entry/COS_Facility_Application_Information_Packet[1].pdf 

Commercial General Liability Insurance 

Furnish evidence to the Engineer of Contractor’s commercial General Liability Insurance 
coverage with a combined single limit of not less than $5,000,000 for each occurrence for 
operations performed on the railroad right-of-way.  The Contractor’s policy shall name the 
railroad company(ies) as an additional insured.  If any part of the work is sublet, similar 
insurance in the same amounts and evidence thereof as required of the Prime Contractor shall be 
provided by or on behalf of the Subcontractor to cover Subcontractor’s operations on the railroad 
right-of-way. 

Keep such insurance in force until final inspection of the project, or that portion or portions 
within the railroad right-of-way, by the Engineer or, in the case of Subcontractors, until the 
Contractor furnishes a letter to the Engineer stating that the Subcontractor has completed his/her 
subcontracted work within the railroad right-of-way to Contractor’s satisfaction, and that the 
Contractor will accomplish any additional work necessary on the railroad right-of-way with the 
Contractor’s own forces. 

Termination of Insurance and Policies to be Submitted 

Any insurance policies given hereunder shall cover all Contractor-performed work the 
Contractor in connection with the work in the introductory paragraph within railroad right-of-
way, but shall not be liable for accidents occurring after acceptance of the completed project by 
the Department.  Such policies shall contain a clause requiring 30 days written notice be given to 
the Engineer and to the appropriate Railroad Company, prior to cancellation or change. 

Submit to the Engineer the original and one copy of the Commercial General Liability 
Policy, one certified duplicate copy of all other policies, and certificates of insurance in an 
original and two copies as required by these Project Special Provisions. 

No extra allowance will be made for the insurance required hereunder.  The entire cost shall 
be included in the contract unit price bids for other pay items. 

The named insured under the commercial General Liability Insurance Policy is the respective 
Railroad Company, and the designation of the job site description of work is as follows:  All 
construction on the <<RAILROAD COMPANY>> right-of-way on NCDOT Project No. C-5558 
in High Point and Guilford County, North Carolina. 
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(3) Flagging Protection or Watchman Service 

Provide 72 hours advance notice to Norfolk Southern (NS) in order that flagging service can 
be arranged and provided.  Do not undertake any work within the NS right-of-way until the 
flagman is at the job site. 

Provide a minimum of 7 days advance notice to High Point, Thomasville and Denton 
Railroad (HPTD) in order that flagging service can be arranged and provided.  Provide this 
advance notice to Mr. Jeff Butler of CSX at 888-631-9085 (alternate contact:  Mr. Jody Freeman 
of CSX at 336-529-9600, if Mr. Butler is not available) to provide this advance notice.  Do not 
undertake any work within the HPTD right-of-way until the flagman is at the job site. 

(4) Delays Caused by Operations of Others 

Neither the Department nor the Railroad Company assumes any responsibility for any work 
performed by others in connection with the construction of the project, and the Contractor shall 
have no claim whatsoever against the Department or the Railroad Company for any 
inconvenience, delay, or additional cost incurred by the Contractor on account of such operations 
by others. 

(5) Time Extensions 

No time extensions related to railroad encroachments will be allowed until the related work 
becomes the controlling factor relative to overall project completion. 

(6) Cooperation with Others 

Cooperate with others participating in the construction of the project to the end that all work 
may be carried on to the best advantage. 

(7) Authority of Railroad Engineer 

The authorized representative of the Railroad Company, hereinafter referred to as the 
Railroad Engineer, will have the final authority in all matters affecting the safe maintenance of 
railroad traffic of his company.   

(8) Interference with Railroad Operations 

Arrange and conduct work so that there will be no interference with railroad operations, 
including train, signal, telephone and telegraphic services, or damage to the property of the 
Railroad Company or to the poles, wire, and other facilities of tenants on the rights-of-way of the 
Railroad Company.  Wherever work is liable to affect the operations or safety of trains, first 
submit the method of doing such work to the Railroad Engineer for approval.  However, such 
approval will not relieve the Contractor from liability. 

Should conditions arising from or in connection with the work, require that immediate and 
unusual provisions be made to protect train operations and property of the Railroad Company, it 
shall be a part of the required services by the Contractor to make such provisions and if, in the 
judgment of the Railroad Engineer such provisions are insufficient, the Railroad Engineer or the 
Department may, at the expense of the Contractor, require or provide such provisions as may be 
deemed necessary. 

(9) Storage of Materials 

Do not store materials and equipment where they will interfere with railroad operations, nor 
on the rights-of-way of the Railroad Company without first having obtained permission from the 
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Railroad Engineer.  Such permission will be with the understanding that the Railroad Company 
will not be liable or damage to such material and equipment from any cause, and that the 
Railroad Engineer may move or require the Contractor to move, at the Contractor’s expense, 
such material and equipment. 

(10) Completion and Acceptance of Work 

Upon completion of the work, remove from within the limits of the railroad right-of-way all 
machinery, equipment, surplus materials, or rubbish and leave said rights-of-way in a neat and 
orderly condition.  Acceptance of the work will be contingent upon final inspection by the 
Department and by the Railroad Company (if required by the Railroad Company) to determine if 
the work was completed satisfactorily in a manner acceptable to the Department and the Railroad 
Company. 

1.4. CONSTRUCTION STAGING/MIGRATION 

(A) Introduction 

This section addresses the general flow of construction in regards to communications 
throughout the life of the project.  It is essential that the Contractor make every effort to 
minimize communications downtime to the traffic signals. 

Follow the outline of construction described below.  Update the construction schedule 
monthly.  Submit a detailed field migration plan (including details of controller cabinet change-
outs) and schedule to the Department for review and approval at least two weeks prior to the 
onset of work, and no later than 60 days after Notice to Proceed.  Update the migration plan 
monthly and submit it at least five business days prior to each monthly construction meeting.  
Include a detail of controller cabinet change-outs, listing every intersection, existing and future 
control zone, and existing and future communication zone, and a schedule of the migration.  
Obtain approval from the Engineer in advance for any deviations from this sequence.  Include 
information explaining how the following situations will be handled: 

1. Existing pole-mount cabinet converted to base-mount, 
2. Existing cabinet foundation retained, 
3. Base-mount cabinet on new foundation, 
4. Installation and splicing of fiber-optic drop cable assemblies, 
5. Installation of drop cable assemblies into risers with existing fiber-optic cable, 
6. Reel-to-reel splice locations,  
7. Transitioning the City’s existing Peek CLMATS® closed-loop system over to the new 

signal system software, changing out the controllers and switching from the existing 
serial fiber-optic communications system to a new Ethernet-based fiber-optic 
communications network, 

8. Removal of existing fiber-optic communications cable once a controller cabinet has 
been changed out;  

9. Removal of existing fiber-optic communications cable followed by installation of 
new fiber-optic communications cable in the existing underground conduit system in 
downtown High Point; and 

10. How to coordinate with others at the time new cabinets are set to make the necessary 
signal changes at the TOC to get the controller online. 
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Submit a System Design Report to the Engineer for Department review and approval prior to 
beginning any migration from the existing signal system and communications system to the new 
signal system and new Ethernet communications system.  Submit the System Design Report in 
both hard copy and electronic form.  Refer to “Submittal Data and Documentation” section of 
these Project Special Provisions for additional requirements. 

(B) General Requirements 

Configure the edge switches for the permanent IP addresses, VLANS, and other 
configuration data before their field installation. 

Notify the City of High Point Signal System Supervisor, James Baker at (336) 883-8540 at 
least two weeks prior to the commencement of work on a particular communications channel to 
ensure that time-base coordination will be operating and effective during the time of 
communications interruption.  Before the existing communication is interrupted within a control 
zone, verify the time-based coordination plans installed in all of the intersection controllers 
within the control zone.  Place in time-base coordination only those signals within the existing 
communications circuits that are actively being migrated to the Ethernet communications system. 
Ensure that the time-based coordination plans from existing controllers are transferred to the 
replacement controllers at those same locations. 

It is the intent of these Project Special Provisions to minimize the length of time signals are 
offline from either the existing or new communication system, thereby limiting the duration of 
use of time-based coordination. Do not take any existing controller off-line from signal 
system communications and implement time-base coordination without prior approval of 
the Engineer.  Reconnect the controller to the communications system within a timeframe 
mutually agreed to and approved by the Engineer in advance of the initial disconnection from 
system communications. 

Verify time-base coordination in 2070E controllers that upon installation will not be 
immediately connected to communicate with the new signal system over the new Ethernet fiber-
optic cable network.  Verify time-base coordination in existing 2070L controllers that upon 
disconnection from existing coordinated communication will not be immediately replaced with 
2070E controllers and cabinets and re-connected to the signal system over the new Ethernet 
fiber-optic cable network.   

Verify the time reference on each controller at least once per week (by synchronizing with a 
National Standard Time source) while time-based coordination is in use and make any 
corrections necessary to maintain proper coordination.  Reset the controller’s clock to the 
common time source if it has drifted.  Ensure that controllers’ internal clocks are all 
synchronized at least once per week to the same date and time of day.  Maintain the time 
synchronization in all controllers during any time that communication with the TOC is 
interrupted (i.e., while signals are offline).   

Record the time and date of each visit, the activity performed and name of person who 
visited the cabinet and performed the clock maintenance activity.  Maintain a record of clock 
maintenance activity in a single document and furnish to the Engineer for review upon request. 
Failure to visit each intersection that is not online to check and update clocks will result in 
liquidated damages of $1,500 per visit not performed. 
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Where possible, start at the outer edges of the existing local communications circuit and 
work inward toward the TOC.  The existing fiber-optic communications cable will be 
progressively decommissioned as the new Ethernet-based fiber-optic communications system is 
built-out and brought online, starting at the outer reaches of the system boundaries and working 
inward toward the TOC.   

Group the work by the existing communications circuits, allowing intersection migration to 
take place in discrete packages.  The boundaries of the existing communications circuits may be 
obtained from the City of High Point through the Engineer upon request.  Interrupt 
communications, replace cabinets and controllers, and migrate signals from the existing fiber-
optic communications network to the new fiber-optic communications network.   

In addition to grouping work by existing communications circuits, further organize work by 
proposed communications ring.  Once migration begins on a given communications ring, 
continue migrating signals along that ring until all of the communications ring is complete before 
beginning migration of signals residing along another communications ring.  Complete the 
intersection migrations in a communications ring within the number of workdays equal to no 
more than the number of signalized intersections in the communications ring.  Liquidated 
damages for failure to complete intersection migrations and restore system communications to 
all intersections in the communications ring within the specified time are $1,500 per 24-hour 
period or any portion thereof. 

Exceptions to the requirements in this section must be approved by the Engineer. 

Upon successful testing, integrate into the central system software under Ethernet 
communications. 

Install system timing and graphics as per the requirements of in the previous subsection 
“Timing of Signals.” 

As each Ethernet circuit is completed and lit, test communications to each Ethernet edge 
switch in that circuit as per the requirements of “Testing and Acceptance” section of these 
Project Special Provisions.   

Prior to the end of any work day, ensure that communication between the TOC and existing 
signal controllers still connected to the existing communications cable is reestablished and 
working correctly. 

Construct and splice drop cables to existing and proposed CCTV cameras while maintaining 
the existing communications.  Migrate the existing and proposed cameras as the adjacent traffic 
signals are migrated to new system whenever possible. 

(C) Staging Concept 

Construction of the signal system upgrade and expansion and migration from the existing to 
the new system is envisioned to occur in the following general stages: 

Stage 1: Begin construction of field infrastructure (i.e., messenger cable, risers, 
underground conduits, junction boxes, foundation modifications, CCTV 
poles/cameras/cabinets, SMFO communications cable).  Begin “make-ready” 
work at the TOC and Signal Shop. 
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Stage 2: Complete field infrastructure construction for the “south side” of the signal 
system then migrate south side of system to new communications system and 
integrate south side into new central software using new servers at TOC and 
Signal Shop.  Continue construction of “north side” field infrastructure.  (See 
“Communications Migration” subsection below for more detailed description of 
“north side” and “south side.”) 

Stage 3: Complete field infrastructure construction for the “north” of the signal system 
then migrate north side of system to new communications system and integrate 
north side into new central software using new servers at TOC and Signal Shop. 

The “Field Infrastructure”, “Communications Migration” and “TOC Migration” subsections 
that follow describe the envisioned construction sequence and migration in greater detail.  Be 
advised that some work in each of these three subsections is concurrent with and interrelated to 
work described in the other subsections. 

(D) Field Infrastructure 

The approach to maintaining and maximizing communications to all signals and CCTV 
cameras throughout the construction process requires that the new fiber-optic communications 
infrastructure be constructed while the existing communications infrastructure remains in place 
and operational.  This will allow the intersections, even those in close proximity to one another, 
to function on the existing communications system until such time as they are migrated to the 
new Ethernet fiber-optic communications system.  The new Ethernet fiber-optic communications 
network is comprised of: 

• New aerial cable overlashed to existing communications cable while the existing 
communications cable remains in use.  Install messenger cable and down guys before 
beginning any overhead fiber-optic cable installation. The overlashed existing 
communications cable will be abandoned in place after construction.  Certain aerial 
routes are on new pole lines or deviate from the course of the existing communications 
cable.  Existing communications cable that is not overlashed (e.g., in risers, where route 
changes, etc.)  may be removed along with existing splice cabinets, unused risers and 
abandoned junction boxes where specified in the Plans or directed by the Engineer, after 
communications have completely migrated to the new fiber-optic cable and the existing 
communications cable is no longer in use. 

• New underground cable in existing underground conduit.  New fiber-optic cable will be 
pulled through an existing spare conduit that runs alongside the conduit containing the 
existing cable(s) where a spare conduit is available.  Where there is no spare conduit in 
the existing underground run, the fiber-optic cable will have to be installed inside the 
same conduit that contains the existing cable(s); in some cases, this may require removal 
of one or more existing communications cables to enable pulling of the new cable.  

• New underground cable in a new trenched, drilled or bored underground conduit.   

• New NCDOT fiber-optic cable being installed under STIP project U-3615B (Skeet Club 
Road), and possibly segments of other existing City and NCDOT fiber-optic cable, will 
be spliced into the new fiber-optic network and incorporated into the expanded signal 
system. 
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(1) Step 1 

The City has joint-use permits for the proposed new attachments of aerial fiber-optic 
communications cable.  Joint-use permits issued by the utility pole owners expire 120 days from 
the date of issuance.  The Contractor shall commence installation of messenger cables and guy 
assemblies at the outset of construction and work continuously and expeditiously to complete 
this work prior to the joint-use permit expiration date.  In the event that this work cannot be 
completed within 120 days, notify the Engineer 20 calendar days in advance to allow the City to 
request an extension of the permit. 

(2) Step 2 

Begin construction of the trunk cables along the major routes.  For those routes with 
overhead cable, overlash the new fiber-optic cable to the existing fiber-optic cable or new 
messenger cable.  For the underground routes, install the new cable:  

• In spare ducts, where available 

• In the same conduit as the existing fiber-optic cable where there is no available, 
accessible spare conduit, or 

• In new conduits installed as part of this project. 

In a few locations, the use of the existing occupied conduit may require removal of one or 
more existing communications cable.  Provide cable storage for subsequent and future splices 
where called for in the Plans. 

These trunk cables will provide homerun routes for Ethernet communications to the City’s 
Traffic Operations Center (TOC). Establish Ethernet communications and test as per 
requirements of the “Testing and Acceptance” section of these Project Special Provisions. 

(3) Step 3 

Construct the branch cables to the minor arterials and non-redundant links and splice them to 
the trunk cables constructed in Step 2. 

(4) Step 4 

Construct and splice drop cables to local intersections while maintaining the existing 
communications. The original traffic signal system was largely constructed with drop and repeat 
transceivers and fiber-optic cable that daisy-chained through the each traffic signal controller 
cabinets.  At many locations, the new drop cable can be installed into the cabinet while 
maintaining the existing communications cable either by using a new riser or conduit entrance 
installed per the Plans or by installing the drop cable in the existing conduit or riser alongside the 
existing cables.  Where the drop cable cannot be installed while the existing cables remain inside 
the existing conduit or riser, initially coil and store the new drop cable on the pole or span above 
the occupied riser or in a junction box adjacent to the cabinet.  Subsequently remove the existing 
cable(s) and pull the new drop cable into the cabinet during controller and cabinet changeout. 

(5) Step 5 

Configure the edge switches for the permanent IP addresses, VLANS, and other 
configuration data before their field installation.  

Once the communications cable plant in Step 4 is completed and successfully tested, and 
continuous communications paths are established with outlying signals, begin the process of 
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transferring communications from the old fiber-optic network to the new fiber-optic network.  
See “Time-Based Coordination” section below for further details. Exceptions to the requirements 
in this section must be approved by the Engineer.  Notify the City of High Point Signal System 
Supervisor at least two weeks prior to the commencement of work on a particular 
communications channel to ensure that time-base coordination will be operating and effective 
during the time of communications interruption.  As each Ethernet circuit is completed and lit, 
test the intersection communications as per the requirements of “Testing and Acceptance” 
section of these Project Special Provisions. 

Generally, start at the outer edge of the existing communications circuit and work towards 
the TOC.  Group the work by the existing communications circuits as identified in the Plans, 
allowing intersection migration to take place in discrete packages.  

Interrupt communications, replace cabinets and controllers, and migrate signals from the 
existing fiber-optic communications network to the new fiber-optic communications network. 
Replace and migrate CCTV cameras at the same time.  If communications conversion in the 
subject communications circuit interrupts the communication in another communications circuit, 
the Contractor must re-establish communication continuity in the adjacent communications 
circuit before any work can continue.   

After the controllers are replaced, additional database work must be performed. Reconfigure 
the controllers’ communications addresses on the existing serial communications network to the 
Ethernet network. Revise the offset references when the NEMA controllers are replaced with 
2070s. The NEMA controllers use offsets referenced to the end of the coordinated phase green.  
The 2070s with Oasis IP-based firmware use as an offset reference to the beginning of the green 
interval of the coordinated phase. If there are two coordinated phases such as two and six, then 
the new reference is to be the beginning of the coordinated phase green of the second phase. 

(6) Step 6a – South Side Downtown Signals 

Perform as much of the necessary “make ready” work as possible within Rings 15, 16 and 17 
in the downtown area before proceeding to the steps that follow.  Make ready work includes:  
new underground conduits, new junction boxes, intercepted and rerouted conduits at new and 
existing junction boxes, fiber-optic cable overhead and in new conduit, cabinet foundation 
modifications, electrical service, etc.   

Once all signal migration outside the downtown area is complete, establish or otherwise 
verify that time-based coordination is properly programmed on all existing controllers in Rings 
15, 16 and 17 in the downtown area.  (Refer to the “Time-Based Coordination (TBC)” section 
below.)  Then contact the City Traffic Signal System Supervisor to arrange for communication 
on the fiber-optic communications cables in the downtown area to be discontinued.  At this 
point, disconnect and remove the existing communications cable in the downtown area as 
designated in the Plans.  As cable is removed, leave a pull tape in place for subsequent 
installation of new fiber-optic cable or use existing cable to pull in new fiber-optic cable. 

NOTE:  Starting from the date that communication within Rings 15, 16 and 17 is 
discontinued as described above, complete the migration of all signals within the respective area 
to the fiber-optic network within 75 calendar days.  Failure to complete the work within the 
specified time will result in damages due to public inconvenience, obstruction and delay to 
traffic, safety and other considerations.  For each consecutive calendar day in excess of the 
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contract time specified, the Contractor shall pay, or have withheld monies due, a sum of 
$1,000.00 per calendar day.  This will be adjusted and assessed on a monthly basis at the time 
of each partial payment request based on the Contractor’s progress in comparison with the 
approved project schedule. 

Be advised that some or all of the work to construct integrated cabinet base adapters along 
with their new electrical services and grounding systems is likely to be part of the work that must 
be accomplished during the 75-day period due to its potential disruption of the existing signal 
operation. 

Also, be advised that work described in the following Step “a” and Step “b” may be 
performed simultaneously. 

a) Install all remaining trunk, branch and drop cables with Rings 15, 16 and 17 in the 
downtown area.  Establish Ethernet communications and test as per the requirements 
of the “Testing and Acceptance” section of these Project Special Provisions. 

b) Begin the process of replacing cabinets and controllers.  Prior to installing each new 
cabinet and controller, program or otherwise verify that time-based coordination is 
properly programmed.  See “Time-Based Coordination (TBC)” section below for 
further details.   

c) Configure the Ethernet edge switches either in advance of or at the time the cabinets 
with Ethernet edge switches are installed in the field.  Group the work by the existing 
Control Zones as identified in the Plans, allowing intersection migration to take place 
in discrete packages.  For one-way streets within Control Zones, start at the most 
upstream intersection and work downstream without skipping intersections.   

d) As fiber-optic cable installation, splicing and testing is completed for an entire Ring, 
connect the Ethernet edge switches to establish communication to the Ethernet core 
switch. 

e) Upon successful testing, integrate into the new central system software under 
Ethernet communications. 

f) Complete the work of migrating all the signals in one Ring before moving to the next 
Ring.  Exceptions to the requirements in this section must be approved by the 
Engineer. As each ring is completed and lit, test intersection communications as per 
the requirements of “Testing and Acceptance” section of these Project Special 
Provisions. 

(7) Step 6b – North Side Downtown Signals 

Perform as much of the necessary “make ready” work as possible within Rings 18, 19 and 20 
in the downtown area before proceeding to the steps that follow.  Make ready work includes:  
new underground conduits, new junction boxes, intercepted and rerouted conduits at new and 
existing junction boxes, fiber-optic cable overhead and in new conduit, cabinet foundation 
modifications, electrical service, etc.   

Once all signal migration outside the downtown area is complete, establish or otherwise 
verify that time-based coordination is properly programmed on all existing controllers in Rings 
18, 19 and 20 in the downtown area.  (Refer to the “Time-Based Coordination (TBC)” section 
below.)  Then contact the City Traffic Signal System Supervisor to arrange for communication 
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on the fiber-optic communications cables in the downtown area to be discontinued.  At this 
point, disconnect and remove the existing communications cable in the downtown area as 
designated in the Plans.  As cable is removed, leave a pull tape in place for subsequent 
installation of new fiber-optic cable or use existing cable to pull in new fiber-optic cable. 

NOTE:  Starting from the date that communication within Rings 18, 19 and 20 is 
discontinued as described above, complete the migration of all signals within the respective area 
to the fiber-optic network within 75 calendar days.  Failure to complete the work within the 
specified time will result in damages due to public inconvenience, obstruction and delay to 
traffic, safety and other considerations.  For each consecutive calendar day in excess of the 
contract time specified, the Contractor shall pay, or have withheld monies due, a sum of 
$1,000.00 per calendar day.  This will be adjusted and assessed on a monthly basis at the time 
of each partial payment request based on the Contractor’s progress in comparison with the 
approved project schedule. 

Be advised that some or all of the work to construct integrated cabinet base adapters along 
with their new electrical services and grounding systems is likely to be part of the work that must 
be accomplished during the 75-day period due to its potential disruption of the existing signal 
operation. 

Also, be advised that work described in the following Step “a” and Step “b” may be 
performed simultaneously. 

a) Install all remaining trunk, branch and drop cables with Rings 18, 19 and 20 in the 
downtown area.  Establish Ethernet communications and test as per the requirements 
of the “Testing and Acceptance” section of these Project Special Provisions. 

b) Begin the process of replacing cabinets and controllers.  Prior to installing each new 
cabinet and controller, program or otherwise verify that time-based coordination is 
properly programmed.  See “Time-Based Coordination (TBC)” section below for 
further details.   

c) Configure the Ethernet edge switches either in advance of or at the time the cabinets 
with switches are installed in the field.  Group the work by the existing Control Zones 
as identified in the Plans, allowing intersection migration to take place in discrete 
packages.  For one-way streets within Control Zones, start at the most upstream 
intersection and work downstream without skipping intersections.   

d) As fiber-optic cable installation, splicing and testing is completed for an entire Ring, 
connect the Ethernet edge switches to establish communication to the Ethernet core 
switch. 

e) Upon successful testing, integrate into the new central system software under 
Ethernet communications. 

f) Complete the work of migrating all the signals in one Ring before moving to the next 
Ring.  Exceptions to the requirements in this section must be approved by the 
Engineer. As each ring is completed and lit, test intersection communications as per 
the requirements of “Testing and Acceptance” section of these Project Special 
Provisions. 
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(8) Step 7 

Upon successful testing, integrate the traffic signals into the central system software under 
Ethernet communications. 

As each Ethernet circuit is completed and lit, test intersection communications as per the 
requirements of “Testing and Acceptance” section of the Project Special Provisions.   

Ensure controller cabinet change-outs adhere to all requirements listed in Subsections 1.3(A) 
and 1.3(I) as well as in the “Temporary Traffic Control” section of these Project Special 
Provisions.   

Prior to the end of any work day, ensure that communications between the Ethernet edge 
switches and the Ethernet core switch in TOC, are reestablished, if they were interrupted, and are 
working correctly.  

(9) Step 8 

Conduct system testing, acceptance and burn in period.    

(E) Communications Migration 

The existing communications infrastructure divides the communications system into 
physically separate networks, roughly north and south of the Municipal Building/TOC.  The 
Signal Shop and the area between the Municipal Building and the Signal Shop are part of the 
south network.  

The south side cable network includes three trunk cables into the TOC through the south 
end of the Municipal Building. The proposed trunk cables include: (1) Chestnut Drive west 
towards Westchester Drive; (2) South Main Street; and (3) East Green Drive. The trunk cable 
along South Main Street provides redundancy to the Chestnut Drive and East Green Drive cables 
and all of the rings south of the TOC including out to the Signal Shop. 

The cable network of the north side of the City does not provide complete redundancy.  The 
north side cable network includes four trunk cables into the TOC through the north end of the 
Municipal Building. One single non-redundant trunk cable along North Main Street north of 
Montlieu Avenue will serve North Main Street.  A second trunk cable will serve Greensboro 
Road, Guilford Road, Guilford College Road, and East Wendover Avenue. The third trunk cable 
will serve Eastchester Drive and will provide redundancy to the cable serving Greensboro Rd. 
These three trunk cables will run together to the intersection of Hamilton Street and Montlieu 
Avenue in the same underground conduit and on the same overhead spans. The fourth cable will 
only serve the visitor information kiosk at the IHFC Transit Terminal on Commerce Avenue 
between Hamilton Street and Wrenn Street.  

Because the south network includes the Signal Shop and has redundancy into the TOC, it is 
highly desirable and preferred this south side cable network be constructed first. The south 
network provides more flexibility to stage and sequence the migration with less downtime. 

The sequence described below is designed to minimize the downtime between the old and 
new systems and maintain the connection to the TRTMC. The Contractor may elect to perform 
the major steps identified for each network in a sequence different than proposed below for each 
network; however, each major step must be completed before moving to the next major step 
regardless of sequence and the sequence must be approved by the Department.  
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Prior to the initiation of the first step of migration in each network, follow the steps described 
below in the subsection entitled "Field Infrastructure." Perform as much of the necessary “make-
ready” work as possible within the downtown area before proceeding to the steps that follow.  
Make-ready work includes:  new underground conduits, new junction boxes, intercepted and 
rerouted conduits at new and existing junction boxes, fiber-optic cable overhead and in new 
conduit, cabinet foundation modifications, electrical service, etc. 

(F) South Side Migration 

The migration to the cable plant into the TOC on the south side will occur in three major 
steps. This assumes the proposed trunk cable needed for each step has already been constructed 
up to the underground vault on the south side of the Municipal Building. Maintain 
communications for the existing signal and CCTV systems to the Signal Shop.  

Three major steps on the south side are (listed in order): 

Step 1: West Green Drive, Chestnut Drive and Westchester Drive and counterclockwise 
to South Main Street and the local streets connecting to them. 

Step 2: East Green Avenue/College Drive, East Kivett Drive, Triangle Lake Road, 
Brentwood Street and the local streets connecting to them. 

Step 3: East South Main Street and the local streets connecting to it 

(1) Step A 

Utilize existing spare building entrance conduits and pull in the proposed fiber cables from 
Chestnut Drive, East Green Drive, and South Main Street that connects to all rings on the south 
side of town. 

(2) Step B 

Establish non-redundant communications to those rings served by the proposed Chestnut 
Drive cable including Rings 14 and 17. 

(3) Step C 

Establish non-redundant communications to the Signal Shop and those rings served by the 
proposed East Green Drive cable including Rings 9, 10, 15, and 17. 

Migrate communications between the TOC and the Signal Shop over to the new Ethernet 
communications system as early as possible using a redundant communications path until the 
primary path can be established. 

Resplice the drop cables to the NCDOT cameras for Ring DOT 2 on US 311 Bypass starting 
at Kivett Drive and southward as the communications is migrated to the new Ethernet network. 
Connect the NCDOT cameras to the new City CCTV system. 

(4) Step D 

Establish communications to those rings served by the proposed South Main Street cable 
including Rings 11, 12, and 13.  When connected the signals will have redundant 
communications due to the work in preceding steps. 
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(5) Step E 

Complete the redundant communications to all signalized intersections and cameras in each 
ring on the south side. 

(6) Step F 

Perform the work shown in the Plans within 48 consecutive hours on a non-holiday, non-
High-Point-Market weekend to splice the existing NCDOT ITS fiber-optic cable at the 
intersection of Brentwood Street at Green Drive to the new signal system fiber-optic cable. 

Notify the Engineer, the City of High Point Signal System Supervisor at (336) 883-8450 
and coordinate with the Triad Regional ITS Engineer at (336) 315-7079 at least two weeks 
prior to the commencement of splicing or other work on the existing NCDOT 24-fiber cable 
along Brentwood Street.  Provide the City of High Point Signal System Supervisor and the 
Triad Regional ITS Engineer updated splice details, updated field splicing location, and 
Contractor emergency contact information prior to beginning work.  The interruption of 
connectivity of this 24-fiber cable shall be limited to 48 hours or less, and shall occur only on a 
non-holiday weekend. Liquidated damages for failure to restore communications in this 
existing 24-fiber NCDOT ITS communications cable within 48 hours are $1,500 per 24-hour 
period or any portion thereof. 

Repair at own expense, any damage to NCDOT fiber within 48 hours of notification of the 
incidence of damage.  Liquidated damages for failure to repair a damaged NCDOT ITS fiber-
optic communications cable and restore communications within 48 hours are $1,500 per 
24-hour period or any portion thereof. 

(7) Step G 

Remove the existing communications cables for south side communications only from the 
TOC and Municipal Building entrance conduits.  Maintain existing communications cables for 
existing north side communications. 

(G) North Side Migration 

The migration to the new communications network on the north side will occur in four major 
steps. This assumes the proposed trunk cable needed for each step has already been constructed 
up to the underground vault on the north side of the Municipal Building.   

Four major steps on the north side are, in an order determined by the Contractor's schedule: 

Step 1: Downtown signals in the north network. 

Step 2: North Main Street and the local streets connecting to it. 

Step 3: Hartley Drive/Eastchester Drive and the local streets connecting to them. 

Step 4: Lexington Avenue/Greensboro Road, Guilford Road, Guilford College Road 
and Wendover Avenue and the local streets connecting to them. This 
includes the connection to Eastchester Drive at Wendover Road and at 
Piedmont Parkway. 
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Resplice the drop cables to the NCDOT cameras on US 311 Bypass starting at Greensboro 
Road and northward as the communications is migrated to the new Ethernet network. Connect 
the NCDOT cameras to the new City CCTV system. 

(1) Step A 

Utilize existing spare building entrance conduits and pull in the new fiber-optic cables 
serving North Main Street, East Lexington Avenue/Greensboro Road, and Eastchester Drive that 
connect to all rings on the north side of the City. 

(2) Step B 

Terminate the three trunk cables along North Main Street in the TOC for the rings to be 
connected later.  Establish non-redundant communications to all signalized intersections and 
cameras connected to the North Main Street trunk cable, including Rings 18, 19, and 20.   

(3) Step C 

Establish non-redundant communications to all remaining signalized intersections and 
cameras connected to the North Main Street cable, including Rings 5, 6, and 7 and DOT 1 
(Johnson Street). 

(4) Step D 

Perform work shown in Plans within 48 consecutive hours on a non-holiday weekend to 
splice into existing NCDOT ITS fiber-optic cable to the new signal system fiber-optic cable at 
the intersection of Eastchester Drive at Centennial Street to maintain video sharing with 
NCDOT. 

Notify the Engineer, the City of High Point Signal System Supervisor at (336) 883-8450 
and coordinate with the Triad Regional ITS Engineer at (336) 315-7079 at least two weeks 
prior to the commencement of splicing or other work on the existing NCDOT 24-fiber cable 
along Eastchester Drive.  Provide the City of High Point Signal System Supervisor and the 
Triad Regional ITS Engineer updated splice details, updated field splicing location, and 
Contractor emergency contact information prior to beginning work.  The interruption of 
connectivity of this 24-fiber cable shall be limited to 48 hours or less, and shall occur only on a 
non-holiday, non-High-Point-Market weekend. Liquidated damages for failure to restore 
communications in this existing 24-fiber NCDOT ITS communications cable within 48 hours are 
$1,500 per 24-hour period or any portion thereof. 

Repair at own expense, any damage to NCDOT fiber within 48 hours of notification of the 
incidence of damage.  Liquidated damages for failure to repair a damaged NCDOT ITS fiber-
optic communications cable and restore communications within 48 hours are $1,500 per 
24-hour period or any portion thereof. 
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(5) Step E 

Establish non-redundant communications to those rings served by the proposed Eastchester 
Drive cable including Rings 2, 3, and 4 including the major splice at Eastchester Drive and 
Wendover Avenue/Skeet Club Road.   

(6) Step F 

Establish communications to those rings served by the proposed Lexington 
Avenue/Greensboro Road cable including Rings 1, 8 and DOT 1 (Greensboro Road). This will 
also establish redundant communications to Rings 1, 2, 3, 4 and 8. This completes the work on 
the north side of the City. 

(7) Step G 

Conduct system testing, acceptance and burn in period. 

(H) TOC Migration 

The block diagrams for the new signal system shown on the Plans depict the existing system 
equipment to be retained and the new equipment to be installed.  The proposed sequence is 
described below.  

(1) Step 1 

The City will remove or relocate their non-essential equipment and furniture to facilitate the 
temporary operations. Relocate and maintain the operation of the existing CCTV and signal 
systems to facilitate the new system communications and equipment. 

(2) Step 2 

The City will construct new intermediate metal conduit (IMC) from the telecommunications 
room over the hallway into the TOC. During non-critical time, remove the existing fiber-optic 
cables serving the Off-Street Parking Division and Hi tran and reinstall them in the new conduits 
and terminate them on their existing patch panels in the TOC. Work must be completed on a 
weekend and shall not be performed starting one week before until one week after the semi-
annual High Point Market.  Refer to the “Building Modifications” section of these Project 
Special Provisions for additional, more detailed requirements.  

(3) Step 3 

Maintain the operation of the existing CCTV monitoring system and CLMATS® signal 
system. Install the head end communications racks, Ethernet core switch, server(s), monitors, 
workstations, and all necessary equipment at the TOC, the Signal Shop, and the Transportation 
Department conference room on the second floor of the Municipal Building.  Install the network 
management software. Configure the central software applications. Initially locate the primary 
server(s) at the Signal Shop to facilitate renovations in the TOC and the initial migration. This 
step must be completed with the establishment of communications to the Signal Shop. 
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(4) Step 4 

Setup a test facility to configure local equipment.   The test facility shall utilize the same 
models of equipment to test the network configuration as is being installed on the project. 
Configure the Ethernet core switch for the permanent IP addresses, VLANS, and other 
configuration data before its installation. 

Begin building the device database. Convert the signal timing data and build the system and 
intersection graphics. 

(5) Step 5 

Coordinate the installation of trunk cables into the TOC with the field infrastructure. Utilize 
existing spare conduits from the manholes/vaults on the north and south sides of the Municipal 
Building into the telecommunications room to bring the fiber-optic cable into that room and then 
into the TOC across the hall. See the subsection below entitled "Field Migration" for additional 
requirements and details. 

(6) Step 6 

Move the traffic signals from the existing communications cables to the new Ethernet over 
single-mode fiber-optic cables by connecting to the Ethernet switches. Move the CCTV cameras 
from the existing communications cables to the new Ethernet over single-mode fiber-optic 
cables.  

1.5. MEASUREMENT AND PAYMENT  

There will be no direct payment for work covered in this section.  Payment at the contract 
unit prices for the various items in the contract will be full compensation for all work covered by 
this section. Include the incidental costs for furnishing and/or installing materials and equipment 
expressly required under the contract for successful completion of the contract, but whose 
measurement and payment is not specifically stated under any of the contract pay items, into the 
unit cost(s) for the various items in the contract. 
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2. MOBILIZATION 

2.1. DESCRIPTION 

This work consists of preparatory work and operations to mobilize personnel, materials and 
equipment to the project site.  

2.2. MEASUREMENT AND PAYMENT 

Mobilization will be paid as contract lump sum price. 

Partial payments for Mobilization will be made with the first and second partial pay estimates 
paid on the contract and will be made at the rate of 50% lump sum price on each of these partial 
pay estimates, provided the amount bid for Mobilization does not exceed 5% of the total amount 
bid for the contract.  Where the amount bid for Mobilization exceeds 5% of the total amount bid 
for the contract, 2.5% percent of the total amount bid will be paid on each of the first two partial 
pay estimates.  That portion exceeding 5% will be paid on the last partial pay estimate.   

Such price and payment includes, but is not limited to, the movement of personnel, 
equipment, supplies, and incidentals to the project site, for the establishment of offices, 
buildings, and other facilities necessary for work on the project; the removal and disbandment of 
those personnel, equipment, supplies, incidentals, or other facilities that were established for the 
prosecution of work on the project; and for all other work and operations that shall be performed 
for costs incurred before beginning work on the various items on the project site. 

Payment will be made under:  

Pay Item  Pay Unit  

Mobilization  Lump Sum  
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3. TEMPORARY TRAFFIC CONTROL 

3.1. DESCRIPTION  

Furnish, install, maintain, relocate, and remove temporary traffic control devices in 
accordance with these Project Special Provisions, the Transportation Management Plan, the 
MUTCD, and Roadway Standard Drawings to maintain and control vehicular and pedestrian 
traffic in a safe and efficient manner during signal system construction.  All temporary traffic 
control devices furnished by the Contractor shall remain the property of the Contractor, unless 
otherwise specified in the contract.  

3.2. GENERAL REQUIREMENTS 

(A) Maintenance of Traffic 

The Contractor will be required to maintain traffic, both vehicular and pedestrian, within the 
limits of the project, including roadways that cross or intersect the project, unless otherwise 
provided for in the contract or approved by the Engineer.  The Contractor shall conduct his work 
in a safe manner that will create a minimum amount of inconvenience to traffic, both vehicular 
and pedestrian.  

Maintain vehicular and pedestrian traffic through work zones in accordance with these 
Project Special Provisions, the MUTCD, and Roadway Standard Drawings, 23 CFR 630 
Subparts J and K and the Transportation Management Plan (TMP). 

Mark all hazards with signs, barricades, drums or other warning devices until the hazard is 
eliminated. 

(B) Temporary Lane Closures 

(1) General 

Operate all equipment and personnel within the designated work area during lane 
closures.  Do not impede or stop traffic for the purpose of performing construction related 
work on the traffic side of the lane closure, except when called for in the Transportation 
Management Plan. 

Install lane closures with the traffic flow, beginning with devices on the upstream side of 
traffic. Remove lane closures against the traffic flow, beginning with devices on the 
downstream side of traffic. 

Vehicles used to install or remove lane closures shall have flashing or rotating beacons. 

(2) Intersections 

When construction proceeds through an intersection, provide flagger(s) and all other 
necessary Traffic Control as required by the Plans to direct the traffic through the 
intersection.  When an intersection is signalized, have authorized personnel place the signal 
in flash mode prior to beginning work in the intersection. 

When it is necessary to close a lane of traffic for construction on the departure 
(downstream) side of an intersection, implement the lane closure on the approach (upstream) 
side of the intersection.  Close the appropriate lane of dual turn lanes that would otherwise 
turn into the lane that is closed on the departure side of the intersection. 
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(C) Traffic Stoppage 

Limit the stoppage of traffic to times specified in the Plans.  Provide enough time between 
consecutive stoppages to allow the traffic queue to dissipate. 

(D) Traffic Control Supervision 

Provide the service of at least one qualified work zone supervisor.  The work zone supervisor 
shall have the overall responsibility for the proper implementation of the traffic management 
plans and ensure all employees working inside the NCDOT and City rights-of-way have received 
the proper training appropriate to the job decisions each individual is required to make. 

The work zone supervisor is not required to be on site at all times but shall be available to 
address concerns of the Engineer.  The name and contract information of the work zone 
supervisor shall be provided to the Engineer prior to or at the preconstruction conference. 

Qualification of work zone supervisors shall be done by an NCDOT approved training 
agency or other approved training provider.  For a complete listing of these, see the Work Zone 
Traffic Control’s webpage: https://connect.ncdot.gov/projects/WZTC/Pages/Training.aspx  

Coordinate with and cooperate with traffic control supervisors of adjacent or overlapping 
construction projects to insure safe and adequate traffic control is maintained throughout the 
projects at all times including periods of construction inactivity in accordance with Article 105-7 
of the Standard Specifications. 

(E) Vehicular Access 

Maintain continuous and safe vehicular access, including but not limited to, all residences, 
businesses, schools, police and fire stations, hydrants, other emergency services, hospitals and 
mailboxes.  Conduct operations in such a manner as to limit the inconvenience to property 
owners. 

(F) Pedestrian Access 

Maintain continuous and safe pedestrian access, including but not limited to, all residences, 
businesses, schools and mailboxes.  Conduct operations in such a manner as to limit the 
inconvenience to pedestrians.  Pay special attention to pedestrian areas used by visually-impaired 
pedestrians.   Coordinate with local Orientation and Mobility Specialists to make appropriate 
provisions for visually impaired pedestrians when construction activities will disrupt pedestrian 
paths that they normally use. 

Protect open excavations within or adjacent to areas subject to pedestrian traffic from 
pedestrian intrusion by surrounding the excavation/hazard with orange plastic mesh construction 
fencing (also referred to as safety fence, tree protection barricade, warning fence, etc.) or other 
method approved by the Engineer.  Do not use tape, flagging, rope or plastic chain strung 
between barricades, cones or stakes.   

Determine the extent of pedestrian needs through engineering judgment or by the traffic 
control supervisor responsible for the work zone. Inspect the work zone regularly so effective 
pedestrian traffic is maintained.  When pedestrian movement through or around a work site is 
necessary, provide a separate usable footpath.  If the previous pedestrian facility was accessible 
to pedestrians with disabilities, provide a footpath during temporary traffic control that is 
accessible. Do not have any abrupt changes in grade or terrain that could cause a tripping hazard 
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or could be a barrier to wheelchair use. Provide barriers and channelizing devices that are 
detectable to pedestrians who have visual disabilities. Provide temporary pedestrian facilities that 
are made of concrete, asphalt or other suitable material as approved by the Engineer at all 
locations where the existing sidewalks have been removed for construction operations.   

Do not sever or move pedestrian facilities for non-construction activities such as parking for 
vehicles and equipment. Separate pedestrian movements from both work site activity and 
vehicular traffic. 

(G) Greenways 

Comply with all requirements of the “Pedestrians” for all work that is adjacent to, encroaches 
upon or is within City of High Point Greenways.  Maintain and make provisions for bicycle 
ingress and egress and provide for safe passage of bicycles along greenways in manner similar to 
the requirement for pedestrians.  At least two weeks prior to beginning any work that may affect 
or disrupt pedestrian and bicycle traffic along a City Greenway, coordinate with the City of High 
Point Department of Transportation concerning any special requirements, any special events like 
bike races, and work day/hour limitations for the affected Greenway.  A map showing the 
location and routes of the City’s Greenways may be found at the following Web address:   
http://www.highpointnc.gov/pr/GreenwayBasemap.pdf   

(H) Alternate to Transportation Management Plan 

If desired, submit an alternate TMP a minimum of 30 calendar days in advance of the 
anticipated implementation to allow for adequate review time.  Do not implement alternate plans 
for traffic control until approved in writing and properly sealed.  No adjustment in compensation 
or extension of the completion date(s) will be allowed due to the review time of the alternate. If 
an alternate TMP is implemented, the Contractor shall be responsible for any unanticipated 
changes to subsequent Steps. 

(I) Temporary Traffic Control Plan Not fully Covered in the Contract 

When the Transportation Management Plan does not cover a particular work function, notify 
the Engineer to allow for the development or modification of a sealed set of the Transportation 
Management Plans. 

3.3. MATERIALS 

(A) Work Zone Traffic Control Devices 

Refer to Division 10 of the Standard Specifications. 

Use temporary traffic control devices that comply with 23 CFR 630 Subpart K.  Provide a 
Type 7 material certifications in accordance with Article 106-3 of the Standard Specifications at 
least 72 hours before use for all used temporary traffic control devices.   

Provide temporary traffic control devices that are listed on the NCDOT Approved Product 
List. 
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(B) Work Zone Signs 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Barricade Mounted Signs      1089-3 
Work Zone Signs       1089-1 
Work Zone Sign Supports      1089-2 
 

Portable work zone signs shall be roll up or approved composite substrates.  Use portable 
work zone signs only with portable work zone sign stands specifically designed for one another.   

Provide portable work zone sign stands, portable signs and sheeting that meet NCHRP 350 
for Category II traffic control devices and are listed on the NCDOT Approved Products List.   

Provide portable work zone signs and stands that are crash tested together as a system by the 
manufacturer. Poor performance of portable work zone signs or portable work zone sign stands 
at any site, whether or not related to a specific contract, will be grounds for non-acceptance of a 
product on any project under contract. 

(C) Flashing Arrow Boards 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Flashing Arrow Boards     1089-6 
 

Use arrow boards that are on the NCDOT Approved Product List.  

Poor performance of arrow boards at any site, whether or not related to a specific contract, 
will be grounds for non-acceptance of a product on any project under contract.  

 

(D) Portable Changeable Message Signs 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Portable Changeable Message Signs    1089-7 
 

Use portable changeable message signs that are on the NCDOT Approved Products List. 

Poor performance of portable changeable message signs at any site, whether or not related to 
a specific contract, will be grounds for non-acceptance of a product on any project under 
contract.  

(E) Drums 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Drums        1089-5 

Provide drums that are on the NCDOT Approved Products List. 
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(F) Cones 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Cones        1089-4 

Provide cones that are on the NCDOT Approved Products List. 

(G) Barricades 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Barricades       1089-3 

Provide barricades that meet NCHRP 350 for Category II traffic control devices and are on 
the NCDOT Approved Products List. 

(H) Flaggers 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Flaggers       1089-10 

(I) Truck Mounted Attenuators 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Truck Mounted Impact Attenuators    1089-9 
 

Use TMAs that meet NCHRP 350 Test Level II or III for work zone traffic control devices 
and are on the NCDOT Approved Products List. 

Historical performance of the TMA will help determine the future use of the material by the 
Department, even if the TMA has been approved.  Poor performance of TMA at any site, 
whether or not related to a specific contract, will be grounds for non-acceptance of a product on 
any project under contract.  

(J) Skinny Drums 

Refer to Division 10 of the Standard Specifications: 

Item        Section 

Skinny Drums       1089-5 
 

Provide skinny drums that are on the NCDOT Approved Products List. 
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3.4. CONSTRUCTION METHODS 

(A) Work Zone Traffic Control Devices 

Ensure all traffic control devices inspected and approved before using them on the project.  
Install temporary traffic control devices before construction operations begin and during the 
proper phase of construction.  Maintain and relocate temporary traffic control devices during the 
time they are in use.  Keep these devices in place as long as they are needed and immediately 
remove thereafter.  When operations are performed in stages, install only those devices that 
apply to the present conditions. 

(B) Work Zone Signs 

(1) Work Zone Signs (Barricade Mounted) 

Mount approved composite or roll-up signs to barricade rails so that the signs do not 
cover more than 50% of the top two rails or 33% of the total area of the three rails. Mount 
signs at least 1 foot from the ground to the bottom of the sign. 

(2) Work Zone Signs (Portable) 

Install the portable work zone sign and sign stand to stand plumb within 10° left and 
right, within 20° front and back and be capable of standing erect in windy conditions. 

Install roll-up or approved composite signs at least 1 foot from the bottom of the sign to 
the edge of pavement elevation on two-lane two-way roadways and at least 5 feet from 
the bottom of the sign to the edge of pavement elevation on multi-lane roadways. 

Clean the sign face prior to use. 

When not in use for periods longer than 30 minutes, lay the portable work zone sign flat 
on the ground and collapse the sign stand and lay it flat on the ground. 

(C) Flashing Arrow Boards 

Use arrow boards that have the capability to display mode selections. 

Do not use straight-line caution or chevron displays. 

Mount flashing arrow boards on trucks, trailers, or other mobile units. 

Expedite repairs due to failure, malfunction or damage to an arrow board.  Furnish another 
arrow board approved by the Engineer during the repair time. Repair or replace arrow boards 
immediately; otherwise, suspend all construction activities requiring the use of the sign until the 
sign is restored to operation. 

Perform all maintenance operations recommended by the manufacturer of the sign. 

(D) Portable Changeable Message Signs 

Mount all portable changeable message signs on a trailer or truck so as to support the 
message board in a level position and in accordance with the Plans. Align and sight the portable 
changeable message sign to provide optimal driver visibility. Messages on a portable changeable 
message sign shall consist of no more than 2 phases, and a phase shall consist of no more than 3 
lines of text. Each phase shall be capable of being understood by itself, regardless of the order in 
which it is read. Messages shall be centered and uppercase within each line of the legend. If 
more than one portable changeable message sign is simultaneously legible to road users, then 
only one of the signs shall display a sequential message at any given time. As guidance, the 
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display time for each phase shall be at least 2 seconds, and the sum of the display times for both 
of the phases shall be no more than 8 seconds. Sign operator will adjust the display rate so the 2 
phase message can be understood by the motorist approaching the sign at the posted speed limit.  
Relocate the units for the various stages of construction as shown in the Plans or as needed to 
adequately inform the motorists. 

Provide an experienced operator for the portable changeable message sign during periods of 
operation to ensure that the messages displayed on the sign panel are in accordance with the 
Plans and in accordance with message content guidelines. Ensure that the message sign is 
illuminated properly to meet the existing light conditions, and that all adjustments for operation 
of the sign are made as needed to properly guide motorists. 

Expedite repairs due to failure, malfunction, or damage to a portable changeable message 
sign. Furnish another portable changeable message during the repair time. Repair and/or replace 
portable changeable message sign immediately; otherwise, suspend all construction activities 
requiring the use of the sign until the sign is restored to operation. 

Perform all maintenance operations recommended by the manufacturer of the sign.  Include 
the periodic cleaning of the sign face and associated solar panels in maintenance operations. 

(E) Drums 

Use the same type of reflective sheeting on all drums installed at any one time during the life 
of the project. Spacing of these devices is equal in feet to the speed limit in the taper and twice 
the speed limit in the tangent sections 

Use a ballasting method in accordance with the manufacturer’s specification.  When using 
tire ballasting method, use approved manufacturer’s tires and place the tires flush with the 
ground. 

Immediately replace any drum, ballast or reflective sheeting that are torn, crushed, discolored 
or otherwise damaged. 

(F) Cones 

Use reflective adhesive sheeting on all cones used between dusk and dawn. Use the same 
type of reflective sheeting on all cone collars installed at any one time during the life of the 
project.  Do not use cones in the upstream taper of lane or shoulder closures for multilane 
roadways and use for no longer than 3 consecutive days. 

Use ballasting methods in accordance with manufacturer’s specification.  Cones may be used 
on all facilities for daytime and nighttime work with speed limits at or below 55 mph. If used at 
night, the cones shall have adhesive reflective sheeting and shall meet the height requirements in 
the Roadway Standard Drawings.  

Cones may be used instead of drums, where allowed in the TMP plans or by the Engineer, on 
facilities with speed limits above 55 mph, if both the work is performed during daylight 
conditions and the devices are removed after each work period. Drums shall be used in the 
tapers. 

The maximum spacing for cones on multi-lane roadways is equal in feet to the posted speed 
limit. 

Immediately replace any cone that is torn, crushed, discolored or otherwise damaged. 
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(G) Barricades 

At the end of the workday, properly close the road where construction equipment accesses a 
road closure through Type III barricades. 

Use sandbags or other approved ballasting methods to prevent overturning of barricades by 
the wind.  If needed, place sandbags or other acceptable ballasting on the feet of the frame.  Do 
not ballast barricades with objects such as rocks or chunks of concrete. 

Do not anchor barricades to any pavement surfaces unless such anchoring method has passed 
the crash test requirement of NCHRP 350 for work zone category II devices. 

Point the striped diagonals on the barricade rails in the direction of traffic flow. 

(H) Flaggers 

Provide the service of properly equipped and qualified flaggers (see Roadway Standard 
Drawings No. 1150.01) at locations and times for such period as necessary for the control and 
protection of vehicular and pedestrian traffic. Anyone who controls traffic is required to be 
qualified. Qualification consists of each flagger receiving proper training in the set-up and 
techniques of safely and competently performing a flagging operation. Qualification of flaggers 
is to be done by an NCDOT approved training agency or other approved training provider. For a 
complete listing of these, see the Work Zone Traffic Control’s webpage.  

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the 
project have been properly trained through an NCDOT approved training resource shall be 
provided to the Engineer. 

Use flagging methods that comply with the guidelines in the MUTCD. 

(I) Truck Mounted Attenuator 

Before use, furnish the Engineer detailed brochures, specifications, and other manufacturer’s 
data that completely describes the performance criteria, installation, and instructions for the 
TMA. 

Use only TMAs that meet the crash test requirements of Standard Specifications Article 
1089-9(A). 

Do not park TMAs against rigid objects (i.e. bridge piers or portable concrete barrier) except 
as a temporary safety measure and in no case for longer than 72 hours.  Install the TMA on a 
truck that is fully operational, in good running order, and in accordance with the manufacturer’s 
specifications. 

Use the appropriate lighting and delineation on the truck and TMAs as shown in the contract. 

Repair or replace within 24 hours any attenuator that becomes crushed or otherwise damaged 
so that it will perform its intended purpose. Suspend all construction activities until the 
attenuator is repaired or replaced.  Provide safe control of traffic until the attenuator has been 
repaired by using approved methods. 

(J) Skinny Drums 

Use the same type of reflective sheeting (Type III High Intensity Prismatic or greater) on all 
skinny drums installed at any one time during the life of the project.  Use ballasting methods in 
accordance with the manufacturer’s specification. 
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Immediately replace any skinny drum, ballast or reflective sheeting that are torn, crushed, 
discolored or otherwise damaged. 

Skinny drums may be used instead of cones on all facilities with speed limits of 55 mph and 
below. Spacing of these devices is equal in feet to the speed limit in the taper and twice the speed 
limit or every other skip in the tangent sections. 

Skinny drums may be used instead of cones and drums where allowed in the TMP or by the 
Engineer on facilities with speed limits above 55 mph, if all the following apply: 

1) The work is performed during daylight conditions, 

2) The devices are removed after each work period and 

3) Drums are used in the tapers. 

Do not use skinny drums on control-of-access facilities with speed limits above 55 mph that 
either involve night work or allow devices to remain in place overnight.   

Do not use skinny drums for tapers on multilane or control-of-access roadways with speed 
limits above 55 mph. 

Do not intermix with drums or cones unless directed by the Engineer or the TMP. 

(K) Law Enforcement 

Use uniformed law enforcement officers and marked law enforcement vehicles equipped 
with blue lights mounted on top of the vehicle and law enforcement vehicle emblems to direct or 
control traffic as required by the Plans or by the Engineer. 

Use a law enforcement officer(s) when an existing traffic signal must be taken out of 
operation in order to remove and replace the existing cabinet and controller.  Use a law 
enforcement officer(s) when a traffic signal must be deactivated while constructing a conduit 
entrance into an existing cabinet foundation (subject to the Engineer’s prior approval), while 
overlaying an existing cabinet foundation with a new preformed foundation and while removing 
and replacing an existing foundation with a new preformed foundation in the same location. 

(L) Pedestrian Safety 

Install measures for separating pedestrian traffic from the work area and from adjacent 
vehicular traffic where pedestrian paths are evident or sidewalks are present.  Use protective 
barricades, warning and guidance devices and signs to provide a safe, well-defined passageway 
for pedestrians.  When a sidewalk must be closed temporarily to perform construction work, 
refer to Chapter 6D, “Pedestrian and Worker Safety,” and Typical Applications 28 and 29 (TA-
28 and TA-29) of the 2009 Edition of the Manual on Uniform Traffic Control Devices (MUTCD 
2009) for appropriate pedestrian traffic control measures.  The MUTCD 2009 is available online 
at the following web address:  http://mutcd.fhwa.dot.gov 

3.5. MAINTENANCE AND INSPECTION 

(A) Work Zone Traffic Control Devices 

Submit a proposed traffic control device maintenance schedule and checklist for approval 
prior to construction.  Perform continuous maintenance and scheduled inspections of traffic 
control devices.  Review and maintain all traffic handling measures to ensure that adequate 
provisions are in place for the safety of the public and workers. 
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Maintenance activities include cleaning, repair or replacement of temporary traffic control 
devices that are damaged, torn, crushed, discolored, displaced or deteriorated beyond 
effectiveness. 

If there are traffic control devices in use, perform inspection on a daily basis. 

If the name and telephone number of the agency, Contractor or supplier is shown on the non-
retroreflective surface of all channelizing devices, use letters and numbers that are a non-
reflective color and not over 2 inches in height. 

3.6. FAILURE TO MAINTAIN TRAFFIC CONTROL 

Failure to maintain temporary traffic control measures and traffic control devices in 
accordance with this Project Special Provision may result in formal notification of 
noncompliance.  Implement remedial action immediately for imminent danger situations as 
directed.  Implement remedial action within 48 hours after notification of a safety issue that is 
not an imminent danger situation.  See Articles 107-21 and 108-7 of the Standard Specifications. 

Failure to comply may result in having the work performed with available forces and 
equipment.    In cases of willful disregard for the safety of the public, the Engineer may proceed 
immediately to implement the measures necessary to provide the appropriate level of traffic 
control to ensure that the safety of all concerned parties is maintained. 

3.7. MEASUREMENT AND PAYMENT 

Nominal dimensions will be used to compute sign panel areas. 

Work zone signs (barricade mounted) will be measured and paid for as the actual number of 
square feet satisfactorily installed on barricades and accepted by the Engineer.  Payment will be 
made for the initial installation only.  Relocation of signs will be considered incidental to the 
measurement of the quantity of signs. 

Work zone signs (portable) will be measured and paid for as the actual number of square feet 
satisfactorily installed and accepted by the Engineer.  Payment will be made for the initial 
installation only.  Relocation of signs will be considered incidental to the measurement of the 
quantity of signs. 

No direct payment will be made for portable work zone sign stands. All portable work zone 
sign stands will be incidental to the work of providing work zone signs. 

Flashing arrow board will be measured and paid for as the maximum number of boards that 
have been satisfactorily placed and accepted by the Engineer in use at any one time during the 
life of the project as required by the contract.  Relocation, repair, replacement and maintenance 
of arrow boards is considered incidental to the work of this section of the Project Special 
Provisions. 
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Portable changeable message sign will be measured and paid for as the maximum number of 
portable changeable message signs acceptably placed and in operation, at any one time during 
the life of the project.  Payment for portable changeable message sign will be made on the 
following schedule: 

70% of the unit bid upon placing the unit in service. 
20% of the unit bid when the project is 50% complete. 
10% of the unit bid when the project is 100% complete. 

Relocation, replacement, repair and maintenance of portable changeable message signs is 
considered incidental to the work of this section of the Project Special Provisions. 

Drums will be measured and paid for as the maximum number of drums acceptably placed 
and in use at any one time during the life of the project.  Relocation, repair, replacement and 
maintenance of cones will be incidental to the work of this section of the Project Special 
Provisions. 

Cones will be measured and paid for as the maximum number of cones acceptably placed 
and in use at any one time during the life of the project.  Relocation, repair, replacement and 
maintenance of cones will be incidental to the work of this section of the Project Special 
Provisions. 

Barricades (Type III) will be measured and paid for as the maximum number of linear feet of 
barricades acceptably placed and in use at any one time during the life of the project.  
Measurement will be made of the total length of each barricade along one rail.  Relocation, 
repair, replacement and maintenance of barricades will be incidental to the work of this section 
of the Project Special Provisions. 

Flagger (hour) will be measured and paid for as the actual number of hours that each flagger 
is satisfactorily provided and accepted by the Engineer during the life of the project.  Flagging 
conducted for the convenience of the Contractor’s operations is not compensated.  The 
Department will pay for flaggers, including those used at Y-lines that are used in conjunction 
with a lane closure.  Flaggers used for operations not involving a lane closure will be incidental 
to that operation and no payment will be made.  Flaggers used for hauling operations, where the 
only need for a lane closure is due to the hauling operation, will be incidental to that operation 
and no payment will be made.  Any flagger used for less than one hour will be incidental to that 
operation. 

TMA will be measured and paid for as the maximum number of TMAs acceptably placed and 
in use at any one time during the life of the project for all operations other than moving and 
mobile operations.  TMAs will be incidental to all moving and mobile operations. In the case of 
emergency situations, TMAs will not be paid for when payment has already been made for a 
stationary unit.  Relocation of TMAs will be incidental to the measurement of the quantities of 
TMAs and no separate payment will be made.  

Skinny drum will be measured and paid for as the actual number of skinny drums 
satisfactorily placed, accepted by the Engineer and in use at any one time during the life of the 
project.  Relocation, repair, replacement and maintenance of skinny drums is considered 
incidental to the work of this section of the Project Special Provisions. 
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Law enforcement will be measured and paid for as the actual number of hours that each law 
enforcement officer is provided during the life of the project as approved by the Engineer and 
subject to the following conditions:   

− Measurement and payment will not exceed 3 hours per police officer provided to 
direct traffic at a given signalized intersection during the removal and replacement of 
a controller cabinet.   

− Measurement and payment will not exceed 1 hour per police officer provided to 
direct traffic at a given signalized intersection while constructing a new conduit 
entrance into an existing cabinet foundation, overlaying an existing cabinet 
foundation with a new preformed foundation or replacing an existing foundation with 
a new preformed foundation in the same location.   

There will be no direct payment for marked law enforcement vehicles as they are considered 
incidental to the pay item. 

No measurement will be made of orange plastic mesh construction fencing or other approved 
methods of protecting open excavations/hazards from pedestrian intrusion as such measures will 
be considered incidental to the excavation work.  No measurement will be made of temporary 
pedestrian footpaths required to maintain pedestrian movement around removed sections of 
sidewalk as such measures will be considered incidental to the excavation work and the 
replacement of the removed section of sidewalk. 

If the Contractor fails to maintain acceptable traffic control measures or temporary traffic 
control devices and the Engineer implements measures necessary to provide the appropriate level 
of traffic control, the actual cost of performing said work will be deducted from the monies due 
the Contractor on the contract. 

Payment will be made under:  

Pay Item  Pay Unit  

Work Zones Signs (Barricade Mounted) Square Foot 

Work Zones Signs (Portable) Square Foot 

Flashing Arrow Board Each 

Portable Changeable Message Sign Each 

Drums  Each 

Cones Each 

Barricades (Type III)  Linear Foot 

Flagger Hour 

TMA Each 

Skinny Drum Each 

Law Enforcement Hour 
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4. PAVEMENT MARKINGS 

4.1. DESCRIPTION 

Furnish and install pavement markings in accordance with the Plans. 

Remove existing pavement markings in accordance with the Plans. 

4.2. MATERIALS 

(A) General 

Refer to and fully comply with Section 1087 of the Standard Specifications. 

(B) Material Qualification 

Use pavement markings which are on the Department’s Approved Products List or are traffic 
qualified by the Signing and Delineation Unit. 

(C) Historical Performance 

Historical performance of the pavement marking material will be used in determining future 
use of the material by the Department, even if material has been traffic qualified.  Poor past or 
poor current performance of pavement marking material at any site, whether or not related to a 
specific contract may be grounds for non-acceptance of a product on any project under contract. 

4.3. CONSTRUCTION METHODS 

(A) General 

Refer to and fully comply with Section 1205 of the Standard Specifications. 

Do not use handliners or any other non-truck mounted pavement marking machine to install 
pavement markings for long line applications of any one line longer than 1000 feet. 

(B) Testing Procedures 

All pavement marking materials and placement will be tested by the Department. Install 
pavement markings in order to meet the retroreflectivity requirements as measured by a 
Department approved 30 m mobile or handheld retroreflectometer. 

(C) Application Equipment 

(1) General for all Application Equipment 

Use pavement marking application equipment such that all parts that come in contact 
with pavement marking material are constructed for easy accessibility during cleaning 
and maintenance. 

Keep the marking guns of the application device in full view of the operators at all 
times. Use applicators that are mobile and maneuverable to the extent that straight 
lines can be followed and all standard curves can be made in true arcs. 

(2) Glass Bead/Element Dispensing Equipment 

Apply drop-on beads/elements to the surface of pavement long line markings using an 
automatic high pressurized bead dispenser or a pressurized mechanical feed, attached 
to the marking equipment. Hand liner type equipment is exempt from this 
requirement. Locate the bead/element applicator at the proper distance behind the 
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application of pavement marking material to provide the proper amount of  
retroreflectivity. Equip the bead applicator with an automatic cut-off control 
synchronized with the cut-off control of the marking material. 

Spread the beads/elements uniformly over the entire surface of the pavement marking 
material such that they are partially embedded in the pavement marking. A 60% bead 
embedment depth provides optimum retroreflectivity. 

(D) Weather Limitations and Seasonal Limitations 

Do not place pavement markings when moisture tests conducted on the pavement show signs 
of moisture presence on the pavement, or it is anticipated that damage causing moisture may 
occur during the installation and drying periods.  

(E) Time Limitations for Replacement 

TIME LIMIT FOR REPLACEMENT 
Facility Type Marking Type Replacement Deadline 

Full-control-of-access 
multi-lane roadway (4 or 

more total lanes) and 
ramps, including 

Interstates 

All markings 
By the end of each workday's 

operation if the lane is 
opened to traffic 

Multi-lane roadways (3 or 
more lanes) and ramps 

Center Line, Lane Line, 
Railroad symbols, Stop bars 

and school symbols 

By the end of each workday's 
operation if the lane is 

opened to traffic (temporary 
paint may be used) 

Edge Lines, gore lines and 
all other symbols 

By the end of the 3rd 
calendar after obliteration 

Two-lane, two-way 
roadways 

All centerline markings, 
railroad, Stop bars and 

school symbols 

By the end of the 5th 
calendar day after 

obliteration 

Edge Lines and all other 
symbols 

By the end of the 15th 
calendar day after 

obliteration 

A multilane facility is defined as any roadway having more than two lanes to include a two-
lane / two-way roadway with a center two-way left turn lane. 

(F) Premarking/Interim/Temporary Markings 

Premarking (or layout markings) are small paint spots used by striping contractors to 
establish locations of pavement markings.  Premark each installation of the final pavement 
marking materials before application on new pavement and when required to replace existing 
pavement marking, except when existing markings are visible.  Get the premarking inspected 
and approved by the Engineer before placing the pavement marking materials. 

Interim paint is a thin layer of pavement marking paint applied at the striping contractor’s 
option to maintain traffic, instead of durable pavement markings. Apply interim paint to comply 
with time limitations for placement if final pavement markings cannot be placed.  Interim 
markings shall be no more than 1/4" less than the specified line width of the existing markings. 
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Place temporary paint markings for detours, lane shifts, milled surfaces and lifts of asphalt other 
than the final pavement surface. 

Review and record the existing pavement markings before resurfacing and reestablish the 
new pavement markings using the record of existing markings in conjunction with the Roadway 

Standard Drawings, unless otherwise directed.  Submit the record or existing pavement markings 
7 calendar days before the obliteration of any pavement markings.   

(G) Surface Preparation and Curing Compound Removal 

Prepare the pavement to accept pavement markings to insure maximum possible adhesion. 
Clean, seal and remove curing compound as necessary to insure that the markings adhere to the 
pavement. Obtain approval for all surface preparation methods before implementing. 

Pavements shall be free of grease, oil, mud, dust, dirt, grass, loose gravel and other 
deleterious material, prior to applying pavement markings. 

Prepare the pavement surface, including removal of curing compound, a minimum of 2" 
wider than the pavement markings to be placed, such that, an additional 1" of prepared area is on 
all sides of the pavement markings after they are applied. 

Remove all curing compound and surface laitance on Portland cement concrete pavements 
where long-life pavement markings will be placed. Perform curing compound removal by high-
pressure water blasting methods or grinding methods.  Ensure that the surface is free of all 
residue, laitance and debris before applying the pavement marking. When surface preparation 
and curing compound removal operations are completed, blow the pavement surface clean by 
compressed air immediately before installing the pavement markings. 

If required, apply a primer sealer to pavement surfaces before applying pavement marking 
material as recommended by the manufacturer. Apply primer sealer in a continuous film at least 
2” wider than the pavement markings in such a way as to not cause any noticeable change in the 
appearance of the pavement markings.  

Conduct all pavement surface preparation including curing compound removal in such a 
manner that the pavement or joint material is not damaged or left in a condition that will mislead 
or misdirect the motorist. Repair any damage caused to the pavement, or joint materials caused 
by surface preparation or the removal of curing compound by acceptable methods and at no 
additional cost to the Department. 

Where pavement surface preparation results in obscuring existing pavement markings of a 
lane occupied by traffic, immediately remove the residue, including dust, by approved methods. 

(H) Application of Pavement Markings 

(1) General for all types of Pavement Markings 

Install pavement marking material that has a uniform thickness, a smooth surfaced 
cross section throughout its entire length, width and length not less than the 
dimensions specified in the plans and that does not exceed the dimension by more 
than 1/2". 

Do not apply pavement marking materials over a longitudinal joint. See Roadway 

Standard Drawing No. 1205.01, Sheet 2 of 2 for details. 
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Install pavement marking lines that are straight or have uniform curvature and 
conform with the tangents, curves, and transitions as specified in the Plans. 

Produce finished lines that have well defined edges and are free of horizontal 
fluctuations. Do not exceed 1/2" in lateral deviation from the proposed location 
alignment at any point. Any greater deviations may be cause for requiring the 
material to be removed and replaced at no additional cost. 

Apply all longitudinal pavement marking lines 8" or less in width with one pass of the 
pavement marking equipment. Pavement marking lines greater than 8" in width and 
pavement marking symbols may be applied with multiple passes of the pavement 
marking equipment 

Install all pavement marking lines, characters, and symbols that require multiple 
passes of the application equipment such that there are no gaps separating the 
application passes. 

Install characters and symbols so that they conform to the sizes and shapes shown in 
the Plans. 

Protect the pavement markings until they are track free. Repair any markings tracked 
by a vehicle by acceptable methods. 

Remove all pavement marking materials spilled on the road surface by acceptable 
methods. 

Use yellow, white, and black pavement markings, without drop-on glass beads that 
visually match the color chips that correspond to the Federal Test Standard Number 
595a for the following colors. Use markings that when subjected to accelerated 
weathering as described in U.S. Federal Specification No. (TT-P-115F) are within the 
tolerance limits of the color chips listed below: 

White:  Color 17886 
Yellow:  Color 13538 
Black:  Color 37038 

(2) Glass Bead/Element Application 

“Drop-on” is the method where glass beads are dispensed by a pressurized 
mechanical feed or high pressure means onto the pavement marking as it is applied to 
the pavement. Drop-on bead dispensing for symbols stop bars and characters may be 
accomplished by gravitational methods. 

(I) Pavement Markings Observation Period 

This pavement markings observation period shall be a separate entity than the signal system 
observation period defined in these Project Special Provisions. 

Maintain responsibility for the pavement markings for a 12 month observation period 
beginning upon the satisfactory completion and acceptance by the Engineer of all pavement 
marking work required in the plans. Guarantee the markings under the payment and performance 
bond in accordance with Article 105-17 of the Standard Specifications. 
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During the 12-month pavement marking (PM) observation period, provide pavement 
marking material that shows no signs of failure due to blistering, chipping, bleeding, 
discoloration, smearing or spreading under heat or poor adhesion to the pavement materials.  
Pavement markings that bonded during application and were approved, but debond due to 
snowplowing will be considered a failed marking.  Replace, at no additional expense to the 
Department, any pavement markings that do not perform satisfactorily under traffic during the 
12-month PM observation period. 

(J) Removal of Pavement Markings 

This work includes the removal of all types of pavement marking lines, symbols, and 
characters including removal for long life marking preparation. This work does not include 
removal of removable tape pavement markings. 

Remove pavement marking lines, characters, and symbols by acceptable methods to the 
Engineer that will not materially or structurally damage the surface or the texture of the 
pavement. Leave the pavement surface in a condition that will not mislead or misdirect the 
motorist. 

Where existing pavement markings are to be removed and replaced by other pavement 
markings, do not begin removal until adequate provisions have been made to complete the 
installation of the replacement markings. Remove pavement markings such that the surface is in 
proper condition for adequate bonding of the new markings. Promptly remove any material 
deposited on the pavement as a result of removing pavement markings as the work progresses by 
acceptable methods. Provide the equipment necessary to control dust and the accumulation of 
debris resulting from the removal process. The removal equipment shall provide dust control and 
the capture of the removed material shall be done utilizing a separate vacuum equipped vehicle 
or other approved system. Perform the recovery process within the same operation as the 
removal. Do not let traffic use the lane where the removal is taking place until the recovery 
system is finished. Should the recovery system fail, cease removal operations until the recovery 
system is properly operating. The Contractor is responsible for all cleanup and proper disposal of 
all removed debris from the project site. 

When using a grinding method for pavement removal, the equipment shall have multiple 
heads working in tandem to provide adequate preparation of the surface to accept the new 
marking material. 

Do not apply polyurea pavement markings over existing pavement marking materials. 
Polyurea may be installed over existing polyurea only on asphalt as long as the existing polyurea 
is bonded.  Application over all other existing pavement marking materials will require the at 
least 95% of the existing pavement marking material to be removed. However, if one 15 mil 
application of paint was placed on asphalt pavement less than 6 months old, do not remove the 
existing paint pavement markings. 

Do not apply thermoplastic pavement markings over existing pavement marking materials. 
Thermoplastic may be installed over existing thermoplastic on asphalt.  Application over existing 
pavement marking materials other than thermoplastic will require the existing pavement marking 
material to be removed so that a minimum of 85% of the existing pavement marking surface is 
removed. Before applying thermoplastic pavement markings over the existing thermoplastic 
pavement markings, remove at least 25% of the oxidized existing thermoplastic. However, if one 
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15 mil application of paint was placed on asphalt less than 6 months old, do not remove the 
existing paint pavement markings. 

Use black color #37038 in paint or tape, as determined by Contractor, to cover any remaining 
conflicting pavement marking after removal from asphalt pavement surfaces. Do not use black 
paint or tape on concrete pavement surfaces. The black paint will not have a defined shape or 
edges with a width not exceeding double of the existing lines.  

(K) Pavement Marking Installer Qualifications 

Ensure at least one member of every pavement marking crew certified through the NCDOT 
Pavement Marking Technician Certification Process. Keep the certification current throughout 
the life of the project. A certified crewmember shall be present anytime this work is being 
performed.  The certified crewmember is not required to be the same person throughout the life 
of the contract. 

4.4. THERMOPLASTIC (ALKYD/MALEIC) 

(A) Application Equipment 

(1) General 

Use equipment to install hot thermoplastic pavement marking material that includes 
the following features: Use application equipment constructed to assure continuous 
uniformity in the thickness and width of the thermoplastic pavement marking. Use 
application equipment that provides multiple width settings ranging from 4" to 12" 
and multiple thickness settings to achieve the pavement marking thickness ranging 
from 0.090" to 0.120". Special thickness equipment may be required for in lane or 
shoulder transverse rumble strip pavement markings. 

Do not use spray thermoplastic unless approved by the Signing and Delineation Unit. 

(2) Premelting Kettle: 

Use equipment to install hot thermoplastic pavement marking material that includes 
an oil-jacketed or air-jacketed premelt kettle for uniform heating and melting of the 
thermoplastic material. Use a kettle that is equipped with an automatic thermostat 
control device to provide positive temperature control and continuous mixing and 
agitation of the thermoplastic material. Do not premelt thermoplastic material in 
handliner type equipment. 

(3) Applicator Storage Kettle 

Equip long line pavement marking vehicles with an automatic thermostat control 
device to maintain the thermoplastic material at the application temperature and 
provide continuous mixing and agitation of the thermoplastic material during 
installation. Construct the equipment so that all mixing and conveying parts, up to 
and including the application apparatus, maintains the thermoplastic pavement 
marking material at the specified installation temperature and which has a capacity of 
a minimum of 1500 lbs. of molten thermoplastic pavement marking material. Hand 
transfer is not allowed. 
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Hand Liner type application vehicles may contain the premelting and applicator 
storage functions in the same kettle. Agitation and mixing can be done manually. 
Drag box type and bucket type application is not allowed. 

Use premelting and applicator storage kettles that meet the requirements of the 
National Board of Fire Underwriters, the National Fire Protection Association, and 
State and local authorities. 

(B) Weather Limitations and Seasonal Limitations 

Do not apply thermoplastic pavement markings on existing or new pavements unless the 
ambient air temperature and the temperature of the pavement is 50°F or higher. 

Do not apply thermoplastic pavement markings between November 30 and the following 
April 1. 

Exception to the above: When traffic is maintained on a portion of roadway and 
thermoplastic pavement marking will not be placed within 30 calendar days due to seasonal 
limitations, place pavement marking paint and beads in accordance with Subarticle 1205-8(C) of 
the Standard Specifications. 

(C) Application 

Use only thermoplastic markings that are of the hot, machine applied type. Apply 
alkyd/maleic thermoplastic pavement markings by extrusion methods only. Extrusion may be 
accomplished using either conventional extrusion equipment or ribbon gun extrusion devices. 

The stem portion of straight arrows shall be applied in a single pass and the stem portion of 
turn arrows is to be applied in no more than 2 passes of the application equipment.  Arrowheads 
may be applied by multiple passes of the application equipment, not to exceed 3 passes. 

Apply drop-on Beads uniformly to the surface of the molten thermoplastic material so that 
the beads are partially embedded and at a rate to immediately obtain the minimum reflectance 
values.  Produce in place markings with the minimum retroreflective values shown in the table 
below, as obtained with a Department approved 30 m mobile or handheld retroreflectometer. 
Retroreflective measurements will be taken within 30 days after final placement of the pavement 
marking. 

REFLECTOMETER REQUIREMENTS FOR THERMOPLASTIC 

Item Color Reflectivity 

Standard Glass Beads 
White 375 mcd/lux/m2 

Yellow 250 mcd/lux/m2 

Ensure that the marking is uniformly retroreflective upon cooling and has the ability to resist 
deformation caused by traffic throughout its entire length. 

A thin layer of interim pavement marking paint at the proper width may be placed before 
installing the thermoplastic markings. If this option is chosen, when not specified in the Plans or 
by the Engineer, direct payment for the paint will not be made. Cover any such thin layer of 
pavement marking paint with thermoplastic pavement marking within 30 calendar days of 
placement.  Apply the thin layer of pavement marking paint and beads at the rate necessary to 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-69           Guilford County 

 

produce a dry film thickness of 5 to 8 mils. Apply drop-on glass beads at a rate of 1 to 3 lbs/ gal 
of paint. 

Provide drainage openings at intervals of 250 ft in edge lines placed on the inside of curves 
and in edge lines on the low side of tangents. Provide openings that are no more than 12" and at 
least 6" in length. 

Produce a cross sectional thickness of the thermoplastic markings above the surface of the 
pavement in accordance with the table below. 

THICKNESS REQUIREMENT 

Thickness Location 

240 mils 
In-lane and shoulder-transverse pavement markings (rumble strips) may be 
placed in 2 passes. 

120 mils 
Center lines, skip lines, transverse bands, mini-skip lines, characters, and 
crosswalk lines. 

90 mils Edge lines, gore lines, diagonals, yield line symbols and arrow symbols. 

(D) Thermoplastic Marking Observation Period 

In addition to the requirements of PM Observation Period subsection above, maintain 
responsibility for minimum retroreflective values for a 30-day period beginning upon the 
Engineer’s acceptance of all markings on the Project. Guarantee retroreflective values of the 
markings during the 30-day period under the payment and performance bond in accordance with 
Article 105-17 of the Standard Specifications. 

4.5. MAINTENANCE 

Replace pavement markings that prematurely deteriorate, fail to adhere to the pavement, lack 
reflectorization, or are otherwise unsatisfactory, during the life of the project or during the 
180-day PM observation period as determined by the Engineer. 

Upon notification from the Engineer, winterize the project by placing an initial or additional 
application of paint pavement marking lines in accordance with Article 1205-8 of the Standard 

Specifications. 

4.6. MEASUREMENT AND PAYMENT 

_____  pavement marking symbols will be measured and paid as the actual number of 
pavement marking symbols satisfactorily place and accepted by the Engineer.  

Removal of pavement marking lines will be measured and paid as the actual number of linear 
feet of pavement marking lines satisfactorily removed and accepted by the Engineer. The 
quantity of solid lines will be the summation of the linear feet of solid line measured end-to-end 
of the line. The quantity of skip or broken lines will be the summation of the linear feet derived 
by multiplying the nominal length of a line by the number of marking lines satisfactorily 
removed. No payment will be made for the removal of removable pavement marking tape. 

Removal of pavement marking symbols & characters will be measured and paid as the actual 
number of pavement marking symbols and characters satisfactorily removed and accepted by the 
Engineer. 
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Payment at the contract unit price for the various items in the contract will be full 
compensation for all the items covered by this section.  No direct payment will be made for: the 
work involved in applying the lines, including surface preparation; reapplication of molten 
pavement marking crossed by a vehicle; removal of all pavement marking materials spilled on 
the roadway surface; and repair of markings tracked by a vehicle. 

Payment will be made under: 

Pay Item Pay Unit 

Thermoplastic Pavement Marking Symbol, 90 mils Each 

Removal of Pavement Marking Lines, 24” Linear Foot 

Removal of Pavement Marking Symbols & Characters Each 
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5. SIGNAL HEADS 

5.1. DESCRIPTION 

Furnish, install vehicle LED signal heads, visors, interconnecting brackets, wire entrance 
fittings, mounting assemblies, signal cable, lashing wire, grounding systems, and all necessary 
hardware. 

5.2. MATERIALS 

(A) General 

Furnish material, equipment and hardware under this section that is pre-approved on the ITS 
and Signals QPL. 

Fabricate vehicle signal head housings and end caps from die-cast aluminum.  Fabricate 
12-inch and 16-inch pedestrian signal head housings and end caps from die-cast aluminum. 
Fabricate 9-inch pedestrian signal head housings, end caps, and visors from virgin polycarbonate 
material. Provide visor mounting screws, door latches, and hinge pins fabricated from stainless 
steel. Provide interior screws, fasteners, and metal parts fabricated from stainless steel or 
corrosion resistant material. 

Fabricate tunnel and traditional visors from sheet aluminum. 

Fabricate tunnel and traditional visors for vehicle signal heads from ultraviolet and heat-
stabilized virgin polycarbonate material.  Fabricate tunnel and traditional visors for pedestrian 
signal heads from sheet aluminum.   

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 
tunnel and traditional visors, messenger cable mounting assemblies, pole and pedestal mounting 
assemblies, and pedestrian pushbutton housings.  Have electrostatically-applied, fused-polyester 
paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 
to 3.5 mils thick.  Do not apply paint to the latching hardware or rigid vehicle signal head 
mounting brackets for mast arm attachments.   

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black 
synthetic baking enamel with a minimum gloss reflectance and meeting the requirements of 
MIL-E-10169, “Enamel Heat Resisting, Instrument Black.”   

For pole mounting, provide side of pole mounting assemblies with framework and all other 
hardware necessary to make complete, watertight connections of the signal heads to the poles 
and pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 
positive locking device on the signal head with the serrations integrally cast into the brackets. 
Provide upper and lower pole plates that have a 1¼-inch vertical conduit entrance hubs with the 
hubs capped on the lower plate and 1½-inch horizontal hubs. Ensure that the assemblies provide 
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a 
minimum of ten Number 14 AWG conductors.   

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the 
positive locking device on the signal head with serrations integrally cast into the slipfitter. 
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Provide stainless steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch 
long square head bolts for attachment to pedestal.  Provide a center post for multi-way slipfitters.  

For light emitting diode (LED) traffic signal modules, provide the following requirements for 
inclusion on the Department’s Qualified Products List (QPL) for traffic signal equipment.  

1. Sample submittal, 
2. Third-party independent laboratory testing results for each submitted module with 

evidence of testing and conformance with all of the Design Qualification Testing specified 
in Section 6.4 of each of the following Institute of Transportation Engineers (ITE) 
specifications: 

• Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 
Supplement  

• Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 
Traffic Signal Supplement 

• Pedestrian Traffic Control Signal Indications – Light Emitting Diode (LED) 
Pedestrian Traffic Signal Modules. 

(Note: The Department currently recognizes two approved independent testing 
laboratories. They are Intertek ETL Semko and Light Metrics, Incorporated with 
Garwood Laboratories. Independent laboratory tests from other laboratories may be 
considered as part of the QPL submittal at the discretion of the Department.) 

3. Evidence of conformance with the requirements of these specifications, 
4. A manufacturer’s warranty statement in accordance with the required warranty, and  
5. Submittal of manufacturer’s design and production documentation for the model, 

including but not limited to, electrical schematics, electronic component values, 
proprietary part numbers, bill of materials, and production electrical and photometric test 
parameters, 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for 
LED traffic signal modules. 

In addition to meeting the performance requirements for the minimum period of 60 months, 
provide a written warranty against defects in materials and workmanship for the modules for a 
period of 60 months after installation of the modules. During the warranty period, the 
manufacturer must provide replacement modules within 45 days of receipt of modules that have 
failed at no cost to the State or City.  Repaired or refurbished modules may not be used to fulfill 
the manufacturer’s warranty obligations.  Provide manufacturer’s warranty documentation to the 
Department during evaluation of product for inclusion on the ITS and Signals QPL. 

(B) Vehicle Signal Heads 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads.” Provide housings 
with provisions for attaching backplates. 

Provide visors that are 8 inches in length for 8-inch vehicle signal head sections.  Provide 
visors that are 10 inches in length for 12-inch vehicle signal heads. 

Provide a termination block with one empty terminal for field wiring for each indication plus 
one empty terminal for the neutral conductor.  Have all signal sections wired to the termination 
block.  Provide barriers between the terminals that have terminal screws with a minimum 
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Number 8 thread size and that will accommodate and secure spade lugs sized for a Number 10 
terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal 
heads.  Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets.  Provide one-piece aluminum brackets 
less than 4.5 inches in height and with no threaded pipe connections.  Provide hand holes on the 
bottom of the brackets to aid in installing wires to the signal heads.  Lower brackets that carry no 
wires and are used only for connecting the bottom signal sections together may be flat in 
construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 
adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 
complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 
mounting assemblies from malleable iron and provide serrated rings made of aluminum.  Provide 
messenger cable hangers and balance adjusters that are galvanized before being painted.  
Fabricate balance adjuster eyebolt and eyebolt nut from stainless steel or galvanized malleable 
iron.  Provide messenger cable hangers with U-bolt clamps.  Fabricate washers, screws, bolts, 
clevis pins, cotter pins, nuts, and U-bolt clamps from stainless steel. 

For mast arm mounting, provide rigid vehicle signal head mounting brackets and all other 
hardware necessary to make complete, watertight connections of the vehicle signal heads to the 
mast arms and to provide a means for vertically adjusting the vehicle signal heads to proper 
alignment.  Fabricate the mounting assemblies from malleable iron or aluminum, and provide 
serrated rings made of aluminum.  Provide stainless steel cable attachment assemblies to secure 
the brackets to the mast arms.  Ensure all fastening hardware and fasteners are fabricated from 
stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist 
of an assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in 
traffic signal sections.  Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) 
technology for red and yellow indications and indium gallium nitride (InGaN) for green 
indications. Install the ultra bright type LEDs that are rated for 100,000 hours of continuous 
operation from -40°F to +165°F.  Design modules to have a minimum useful life of 60 months 
and to meet all parameters of this specification during this period of useful life. 

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 
connection to the existing terminal block in a standard signal head. Do not provide other types of 
crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 
permanently mark the date of manufacture (month & year) or some other method of identifying 
date of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 
LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 
smooth outer surface. 
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(1) LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections, and 8-inch 
circular sections.  All makes and models of LED modules purchased for use on this project shall 
appear on the current NCDOT ITS & Signals Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the 
Department) for each module that appears on the 2012 or most recent ITS & Signals QPL.  In 
addition, provide manufacturer’s certification in accordance with Article 106-3 of the Standard 

Specifications, that each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads 
– Light Emitting Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter 
referred to as VTCSH Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures 
outlined in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165° F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

8-inch red circular 13 8 

12-inch green circular 15 15 

8-inch green circular 12 12 

For yellow circular signal modules, provide modules tested under the procedures outlined in 
the VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 
12-inch circular module and 13 Watts or less for the 8-inch circular module.    

Note:   Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of a circular traffic signal module.  Power may also be derived 
from voltage, current and power factor measurements. 

(2) LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED 
modules purchased for use on this project shall appear on the current NCDOT ITS & Signals 
Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the 
Department) for each module that appears on the 2012 or most recent ITS & Signals QPL. In 
addition, provide manufacturer’s certification in accordance with Article 106-3 of the Standard 

Specifications, that each module meets or exceeds the requirements for 12-inch omnidirectional 
modules specified in the ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode 
(LED) Vehicle Arrow Traffic Signal Supplement” dated July 1, 2007 (hereafter referred to as 
VTCSH Arrow Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures 
outlined in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165° F Nominal Wattage at 77°  F 

12-inch red circular 12 9 

12-inch green circular 11 11 
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For yellow arrow signal modules, provide modules tested under the procedures outlined in 
the VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note:  Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of an arrow traffic signal module.  Power may also be derived 
from voltage, current and power factor measurements. 

(C) LED U-Turn Arrow Signal Modules: 

Provide modules in the following configurations: 12-inch left u-turn arrow signal modules 
and 12-inch right u-turn arrow signal modules.   

Modules are not required to be listed on the ITS and Signals Qualified Products List.  
Provide manufacturer’s certification in accordance with Article 106-3 of the Standard 

Specifications, that each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads 
– Light Emitting Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter 
referred to as VTCSH Circular Supplement) and other requirements stated in this specification. 

Provide modules that have minimum maintained luminous intensity values that are not less 
than 16% of the values calculated using the method described in section 4.1 of the VTCSH 
Circular Supplement. 

Provide modules that meet the following requirements when tested under the procedures 
outlined in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165° F Nominal Wattage at 77° F 

12-inch red u-turn arrow 17 11 

12-inch green u-turn arrow 15 15 

For yellow u-turn arrow signal modules, provide modules tested under the procedures 
outlined in the VTCSH Circular Supplement to ensure power required at 77° F is 22 Watts or 
less. 

Note:   Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of a circular traffic signal module.  Power may also be derived 
from voltage, current and power factor measurements. 

(D) LED Bi-Modal Green-Yellow Arrow Signal Modules 

Provide 12-inch omnidirectional bi-modal arrow signal modules.  Ensure both green and 
yellow arrow indications are in each module with a clear lens that is integral to the unit.  Ensure 
both indications display an incandescent style look. 

 Modules are not required to be listed on the ITS and Signals QPL.  Ensure that both 
indications along with the module meet or exceed the requirements in sections 1, 2, 3, 4 and 5 of 
the VTCSH Arrow Supplement and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures 
outlined in the VTCSH Arrow Supplement:  
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Arrow Type Nominal Wattage at 77°  F 

12-inch yellow arrow 12 

12-inch green arrow  11 

Note:   Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of a circular traffic signal module.  Power may also be derived 
from voltage, current and power factor measurements. 

(E) Pedestrian Signal Heads: 

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not 
provide letter indications. 

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the 
following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on 
the date of advertisement:  

• Section 3.00 - “Physical and Mechanical Requirements” 

• Section 4.01 - “Housing, Door, and Visor: General” 

• Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication” 

• Section 7.00 - “Exterior Finish” 

Provide a double-row termination block with three empty terminals and number 10 screws 
for field wiring. Provide barriers between the terminals that accommodate a spade lug sized for 
number 10 terminal screws. Mount the termination block in the hand section. Wire all signal 
sections to the terminal block. 

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-
sided, rectangular visors, 6 inches long. Where required by the plans, provide 12-inch pedestrian 
signal heads with traditional three-sided, rectangular visors, 8 inches long. 

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from 
die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a 
weep hole in the housing bottom and ensure that the unit is vandal resistant. 

Provide push-button housings that are suitable for mounting on flat or curved surfaces and 
that will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-
button assembly with a sturdy, momentary, normally-open switch. Have contacts that are 
electrically insulated from the housing and push-button. Ensure that the push-buttons are rated 
for a minimum of 5 mA at 24 volts DC and 250 mA at 12 volts AC.  

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in 
effect on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and 
R10-3B for non-countdown pedestrian heads. 

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for 
installation into standard pedestrian traffic signal sections that do not contain the incandescent 
signal section reflector, lens, eggcrate visor, gasket, or socket.  Provide modules that consist of 
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an assembly that uses LEDs as the light source in lieu of an incandescent lamp.  Use LEDs that 
are of the latest aluminum indium gallium phosphorus (AlInGaP) technology for the Portland 
Orange hand and countdown displays. Use LEDs that are of the latest indium gallium nitride 
(InGaN) technology for the Lunar White walking man displays. Install the ultra-bright type 
LEDs that are rated for 100,000 hours of continuous operation from -40°F to +165°F.  Design 
modules to have a minimum useful life of 60 months and to meet all parameters of this 
specification during this period of useful life. 

Design all modules to operate using a standard 3 - wire field installation.  Provide spade 
terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal 
block in a standard pedestrian signal housing. Do not provide other types of crimped terminals 
with a spade adapter. 

Ensure the power supply is integral to the module assembly.  On the back of the module, 
permanently mark the date of manufacture (month & year) or some other method of identifying 
date of manufacture. 

Provide modules in the following configuration: 16-inch displays which have the solid 
hand/walking man overlay on the left and the countdown on the right, and 12-inch displays 
which have the solid hand/walking man module as an overlay.  All makes and models of LED 
modules purchased for use on the State Highway System shall appear on the current NCDOT 
Traffic Signal Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the 
Department) for each module that appears on the 2012 or most recent Qualified Products List. In 
addition, provide manufacturer’s certification in accordance with Article 106-3 of the Standard 

Specifications, that each module meets or exceeds the ITE “Pedestrian Traffic Control Signal 
Indicators - Light Emitting Diode (LED) Signal Modules” dated August 04, 2010 (hereafter 
referred to as PTCSI Pedestrian Standard) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures 
outlined in the PTCSI Pedestrian Standard:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

Hand Indication 16 13 

Walking Man Indication 12 9 

Countdown Indication 16 13 

Note:   Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of a circular traffic signal module.  Power may also be derived 
from voltage, current and power factor measurements. 

Provide module lens that is hard coated or otherwise made to comply with the material 
exposure and weathering effects requirements of the Society of Automotive Engineers (SAE) 
J576.  Ensure all exposed components of the module are suitable for prolonged exposure to the 
environment, without appreciable degradation that would interfere with function or appearance. 

Ensure the countdown display continuously monitors the traffic controller to automatically 
learn the pedestrian phase time and update for subsequent changes to the pedestrian phase time.   
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Ensure the countdown display begins normal operation upon the completion of the 
preemption sequence and no more than one pedestrian clearance cycle. 

(F) Signal Cable 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except 
provide the following conductor insulation colors: 

• For 16-4 cable: white, yellow, red, and green; 

• For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on 
conductor insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA 
specification number and provide conductors constructed of stranded copper. 

5.3. CONSTRUCTION METHODS 

(A) General 

Bag new vehicle signal heads with burlap bags or bags made of non-ripping material 
specifically designed for covering signal heads until signal heads are placed in operation.  Do not 
use trash bags of any type.  

When new signal heads are placed into operation, immediately bag and remove signals heads 
that are not to be reused.  

Adjust each signal head vertically and horizontally so that light output will be of maximum 
effectiveness for traffic and pedestrians.  Do not tilt signal heads forward.  

(B) Vehicle Signal Heads 

Install vehicle signal heads such that the top of the signal housing located over any portion of 
a highway that can be used by motor vehicles is no more than 25.6 ft above the pavement. 

Install vehicle signal heads such that the maximum mounting height to the top of the signal 
housing is as shown in the graph below if the location is between 40 ft and 53 ft from the stop 
line. 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-79           Guilford County 

 

Maximum Mounting Height of Signal Heads 
Located Between 40 Feet and 53 Feet from Stop Line 

 

 
 

Graph of maximum mounting height of signal heads. 
 

Install vehicle signal heads such that the bottom of the signal housing and any related 
attachments to the signal head located over any portion of a highway that can be used by motor 
vehicles is at least 15 feet (preferably at least 16.5 feet)  above the pavement directly below the 
signal head. 

1) Install vehicle signal heads such that the bottom of the signal housing (including 
brackets) of a signal head that is vertically arranged and not located over a roadway is as 
follows: 

(a) A minimum of 8 ft and a maximum of 19 ft above the sidewalk or, if there is no 
sidewalk, above the pavement grade at the center of the roadway. 

(b) A minimum of 8 ft and a maximum of 19 ft above the median island grade of a 
center median island if located on the near side of the intersection. 

2) Install vehicle signal heads such that the bottom of the signal housing (including 
brackets) of a signal head that is horizontally arranged and not located over a roadway is 
as follows: 

(a) A minimum of 8 ft and a maximum of 22 ft above the sidewalk or, if there is no 
sidewalk, above the pavement grade at the center of the roadway. 

(b) A minimum of 8 ft and a maximum of 22 ft above the median island grade of a 
center median island if located on the near side of the intersection. 

Where vehicle signal heads are installed on messenger cable, install mounting hardware 
consisting of messenger cable hanger, balance adjuster, bottom cap, wire entrance fitting bracket, 
and insulating bushings.  

Where vehicle signal heads are installed on mast arms, install mounting hardware consisting 
of rigid vehicle signal head mounting brackets.  
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Install signal cable in continuous lengths between signal controller cabinets and signal heads.  
Route signal cable to minimize the length of cable installed and the number of cables and 
conductors in each run.  Pull 36 inches of additional signal cable into controller cabinets.  

Wrap signal cable to messenger cable with at least 4 turns of wrapping tape spaced at 
intervals less than 15 inches or lash signal cable to messenger cable with one 360-degree spiral 
of lashing wire per 12 inches.  

Make electrical connections inside each signal head, signal controller cabinet, and 
termination compartment in metal poles.  Do not splice cable at any other point between signal 
heads and controller cabinet.  

Coil sufficient signal cable beside each vehicle signal head to accommodate head shifts 
during various construction phases.  For final signal head locations, coil 36 inches on each side 
of signal head if signal cable comes from both directions.  If signal cable terminates at the signal 
head, coil 36 inches of signal cable on the same side as the cable run.  

(C) Pedestrian Signal Heads 

Install signs with mounting hardware immediately above pedestrian pushbuttons. 

Mount the pushbutton or accessible pedestrian signal (APS) at a minimum height of 3.5 ft but 
no higher than 4.0 ft above the adjacent pedestrian travelway. 

Connect each pushbutton with a separate run of lead-in cable between the pushbutton and the 
termination panel in the controller cabinet. Bond pushbutton housing and all metal components 
to cabinet ground using lead-in cable ground. 

Mount pedestrian signal heads so that the bottom of the signal housing, including brackets, is 
not less than 7 ft or more than 10 ft above sidewalk level.  Position and adjust the heads to 
provide maximum visibility at the beginning of the controlled crosswalk.  Ensure pedestrian 
signal heads and vehicular signal heads mounted on the same support are physically separated 
from each other. 

5.4. MEASUREMENT AND PAYMENT 

Vehicle signal head (________) and pedestrian signal head (_____) will be measured and 
paid for as the actual number of signal heads of each type, size, and number of sections 
furnished, installed, and accepted.  

Vehicle signal head (_______with bi-modal section) will be measured and paid as the actual 
number of signal heads of each type, size and number of sections with a bi-modal section furnished, 
installed and accepted. 

No measurement will be made of visors, wire entrance fittings, interconnecting brackets, 
mounting assemblies, pedestrian pushbuttons, and pedestrian signal signs as these will be 
considered incidental to furnishing and installing vehicle and pedestrian signal heads.    

Signal cable will be measured and paid for as actual linear feet of signal cable furnished, 
installed, and accepted.  Measurement will be point to point with no allowance for sag. Twenty-
five feet will be allowed for vertical segments up or down poles.  

No measurement will be made for drip loops, coiled sections, aluminum wrapping tape or 
lashing wire as these will be considered incidental to furnishing and installing signal cable.  
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Payment will be made under: 

Pay Item Pay Unit 

Vehicle Signal Head (12”, 3 Section) Each 

Vehicle Signal Head (12”, 4 Section) Each 

Vehicle Signal Head (12”, 5 Section) Each 

Vehicle Signal Head (12”, 3 Section with Bi-Modal Section) Each 

Pedestrian Signal Head (16”, 1 Section w/Countdown) Each 

Signal Cable  Linear Foot 
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6. MESSENGER CABLE  

6.1. DESCRIPTION  

Furnish and install messenger cable (span wire) with cable clamps, machine bolts, eyebolts, 

3-bolt clamps, J-hooks, eye nuts, split-bolt connectors, metal pole clamps, stainless steel bands, 

and all necessary hardware.  

Furnish and install pole grounding systems consisting of #6 AWG solid bare copper wire, 
messenger bonding clamps, hot-dipped galvanized wire staples, ground rods, and exothermic 
welding. 

6.2. MATERIALS  

(A) General 

Material, equipment, and hardware furnished under this section shall be pre-approved on the 
ITS & Signals QPL.  

(B) Messenger Cable 

Comply with ASTM A475 for extra high strength grade wire strand, Class A zinc coating. 
Fabricate messenger cable from seven steel wires twisted into a single concentric strand.  

(C) Pole Line Hardware 

Provide universal grade strandvises used for extra high strength steel messenger cable.  

Provide other pole line hardware constructed of hot-dipped galvanized steel conforming to 
ASTM A153.   

Provide machine bolts, eyebolts, and thimble eye bolts with minimum tensile strength of 
12,400 lbs. Provide hot-dipped galvanized nuts, 3” x 3” curved square washers, and 
thimbleyelets.  

Provide suspension clamp fabricated from hot-dipped galvanized steel with minimum length 
of 5 3/4".  Ensure clamp has a groove rated for the messenger cable size it is intended to secure. 
Provide J-hook fabricated from 3/8" thick hot-dipped galvanized steel flat or oval stock with 
sufficient hook radius to cradle 11/16" diameter cable.  Provide two 1/2" diameter hot-dipped 
galvanized bolts and nuts to tighten the clamp around the messenger cable.  Provide one 5/8" 
diameter hot-dipped galvanized bolt of sufficient length to attach J-hook and clamp to the wood 
pole with a 3" x 3" curved square washer and double nuts. 

Provide 3-bolt clamp fabricated from hot-dipped galvanized steel with minimum length of 
5-3/4". Ensure clamp has 2 parallel grooves rated for the messenger cable size it is intended to 
secure.  Provide three 5/8" diameter hot-dipped galvanized bolts and nuts to tighten the clamp 
around the messenger cable. 

Provide parallel groove clamp consisting of high strength, high conductivity non-copper 
bearing aluminum alloy clamp halves with interlocking fingers to prevent mismatch. Ensure 
clamp halves have molded grooves to secure #8-1/0 AWG stranded copper wires. Provide 
clamps with grooves prefilled with antioxidant joint compound. Provide 3/8" hex head, square 
shank, galvanized steel bolt with galvanized steel lock washer and nut. 
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Provide 1/2" and 3/4" wide, .030" thick Type 316 stainless steel straps with Type 316 
stainless steel buckles. 

Provide either 0.05" x 0.30" aluminum wrapping tape or 0.06" diameter Type 316 stainless 
steel lashing wire for lashing cables to messenger cable.  Ensure aluminum wrapping tape is 
1350 alloy, O-temper, with 12,800 psi tensile strength. Use 0.045" diameter Type 316 stainless 
steel lashing wire to lash fiber-optic communications cable to messenger cable. 

Provide hot-dipped galvanized steel clamp with groove sized for 1/4" to 3/8" messenger 
cable for securing lashing wire(s) to messenger cables at ends of each spiraled run.  Ensure 
clamp hardware is hot-dipped galvanized steel. 

Provide galvanized metal pole clamps and stainless steel banding hardware for attaching pole 
line hardware (e.g., strandvises, three-bolt clamps, etc.) to metal signal poles. 

Refer to the following article 1091-2, “Wire”, of the Standard Specifications.  

(D) Grounding Electrodes 

Provide grounding electrodes (i.e., ground rods) as indicated in these Project Special 
Provisions and on the Plans.  Provide 5/8” diameter, 10-foot long, copper-clad steel ground rods 
with 10 mil thick copper cladding. 

6.3. CONSTRUCTION METHODS  

(A) General 

Install guy assemblies before installing messenger cable.  

Use 3/8-inch messenger cable for spans supporting vehicle signal heads, and/or signs.  

Use 1/4-inch messenger cable for spans supporting only cables unless otherwise specified.  

For messenger cable crossing over railroad tracks, provide a minimum of 27 feet of vertical 
clearance, unless otherwise specified.  

For permanent installations, install messenger cable in continuous lengths with no splices 
except where an insulator is required.  With prior approval, existing messenger for temporary 
installations may be extended instead of installing new messenger cable.  

Tension messenger cable to eliminate appreciable sag and to match sag of surrounding 
utilities. Otherwise, allow 3% to 4% sag of the span length between poles.  

For mid-run spans using wood poles, attach messenger cable to the pole with a 3-bolt cable 
clamp with J-hook consisting of 5/8" diameter machine bolts, J-hooks, washers and square nuts 
to attach messenger cable to wood poles. Provide machine bolts that are 3" longer than the pole 
diameter. For mid-run spans using metal or other Department-approved poles, attach messenger 
cable to the pole with a 3-bolt clamp with J-hook secured to the metal pole via a pole band 
clamp. Refer to Metal Pole Standard Drawing Sheet M6 found on the Department’s website. 

When terminating spans at wood poles, connect messenger cable to a dead-end strandvise 
attached to the pole via a 5/8" diameter shoulder eye bolt or 5/8" diameter shoulder angle bolt 
with 5/8" eye nut as shown in Roadway Standard Drawing No. 1720.01. When terminating spans 
at metal or other Department-approved poles, connect messenger cable to a dead-end strandvise 
attached to the pole via a pole attachment clamp. Refer to Metal Pole Standard Drawing Sheet 
M6 as shown in the previous paragraph. Do not install more than one messenger cable and 
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strandvise assembly to a single metal or other Department-approved pole attachment clamp. 
During installation, ensure that messenger cable is centered and directly aligned at the pole 
clamp’s attachment point such that the cable does not exert forces on the sides of the clamp’s 
attachment point. 

Do not drill holes in metal poles to attach messenger cable. Do not attach messenger cable to 
metal poles that are owned by anyone other than the City or the Department without prior 
approval of the Engineer and the pole owner.  Where such attachments are approved, use 
attachment methods and hardware approved by the pole owner. 

Maintain electrical continuity at all splices.  

On joint use poles at signal and ITS equipment installations (i.e., Controller Cabinets, CCTV 
Cabinets, etc.), do not use existing utility company grounds.  Install a new, separate grounding 
system for the signal and ITS equipment. 

(B) Messenger Cable for Signal Heads or Loop Lead-In Cable   

For messenger cable attached to joint use poles, install a new pole grounding system that 
complies these Project Special Provisions.  If a pole ground exists on a joint use pole, bond new 
pole grounding system to existing pole ground using number 6 AWG minimum solid bare copper 
grounding wire terminated with split bolt connectors or parallel groove clamps at each end.  If 
existing poles do not have a pole grounding system, install a new pole grounding system that 
complies with the requirement of the “Wood Poles” section of the Standard Specifications, 
except use hot-dipped galvanized 1.5” wire staples to secure ground wire to pole, spacing the 
staples along the pole as follows: 

• 4 inches apart from ground level to 8 feet above ground level; 

• 24 inches apart from 8 feet above ground level to point adjacent to uppermost span. 

(C) Messenger Cable for Communications Cable   

For messenger cable attached to joint use poles, bond messenger cable to existing pole 
ground at each end and at1300-foot intervals.  Install bond using #6 AWG minimum solid bare 
copper grounding wire terminated with split bolt connectors or parallel groove clamp at each 
end.  If existing poles do not have a pole grounding system, install a new pole grounding system 
that complies with the requirement of the “Wood Poles” section of the Standard Specifications, 
except use hot-dipped galvanized 1.5” wire staples to secure ground wire to pole, spacing the 
staples along the pole as follows: 

• 4 inches apart from ground level to 8 feet above ground level; 

• 24 inches apart from 8 feet above ground level to point adjacent to uppermost span. 

(D) Messenger Cable for Multiple Cables 

On multiple messenger cable arrangements, connect all messenger cable ends with #6 AWG 
minimum solid bare copper wire and bond with split bolt connectors or parallel groove clamp 
and terminate to pole ground. 
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6.4. MEASUREMENT AND PAYMENT  

Messenger cable (______) will be measured and paid for as actual horizontal linear feet of 
messenger cable furnished, installed, and accepted.  Measurement will be point to point with no 
allowance for sag.  

No measurement will be made of cable clamps, machine bolts, eye bolts, 3-bolt assemblies, 
eye nuts, split bolt connectors, metal pole clamps, stainless steel banding hardware, and pole 
grounding systems (including #6 AWG solid bare copper wire, messenger bonding clamps, hot-
dipped galvanized wire staples, ground rods, or exothermic welding) as these will be considered 
incidental to furnishing and installing messenger cable.   Bonding to an existing pole grounding 
system will be considered incidental to furnishing and installing messenger cable. 

Payment will be made under:  

Pay Item  Pay Unit  

Messenger Cable (1/4”)  Linear Foot  
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7. UNDERGROUND CONDUIT  

7.1. DESCRIPTION  

Furnish and install conduit for underground installation with tracer wire, miscellaneous 
fittings, all necessary hardware, marker tape, backfill, graded stone, paving materials, and 
seeding and mulching.   

7.2. MATERIALS  

(A) General  

Except for HDPE conduit, furnish material, equipment, and hardware under this section that 
is pre-approved on the ITS and Signals QPL.  

Refer to the following articles of the Standard Specifications:  

Backfill 1018-2  

Graded Stone 545-2 and 545-3  

(B) Conduit Bodies, Boxes and Fittings 

Use conduit bodies, boxes, and fittings that meet UL Standard 514A or 514B for electrical 
and communications installations.  

(C) Conduit Types  

(1) Rigid Metallic Conduit  

Provide rigid hot dipped galvanized steel conduit that meets UL Standard 6 with rigid 
full weight sherardized or galvanized threaded fittings.  

(2) PVC Conduit  

Provide non-metallic conduit and duct including associated couplings, approved for 
below ground use with or without concrete encasement in accordance with UL 
Standard 651A.  Provide Schedule 40 conduit unless otherwise specified.  

(3) Solid Wall HDPE Conduit  

Use HDPE conduit that conforms to UL Standard 651B.  Provide conduit meeting the 
requirements of the table below with minimum wall thickness ratios corresponding to 
EPEC-40 (Schedule 40), EPEC-80 (Schedule 80) or EPEC-B (SDR 13.5) as listed in 
UL Standard 651B, Table 5.1, 5.2 and 5.3. 

Provide HDPE conduit with an outer diameter to minimum wall thickness ratio that 
complies with ASTM D 3035, Standard Dimension Ratio (SDR) 13.5. 
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HDPE CONDUIT SIZE 

Conduit Trade Size Furnish 

1" EPEC-40 

1-1/4" EPEC-40 

1-1/2"  EPEC-B (SDR 13.5) 

2"  EPEC-B (SDR 13.5) 

2-1/2"  EPEC-B (SDR 13.5) 

3"  EPEC-B (SDR 13.5) 

4"  EPEC-B (SDR 13.5) 

5"  EPEC-80 

6"  EPEC-80 

Ensure the PE resin compounds used in manufacturing the conduit meet or exceed the cell 
classification PE 334420C (black with 2% minimum carbon black) or PE 334420E 
(colored conduit with UV inhibitors) in ASTM D3350 and the table below.  

RESIN PROPERTIES 

Property Requirement Test Method 

Density 0.940 - 0.947g/cm3 
ASTM D1505 
ASTM D792 

ASTM D4883 

Melt Index 
(condition 190/2.16 is 

acceptable) 
< 0.4 grams/10 minutes 

ASTM D1238 
 

Flexural Modulus 80,000 psi, min. ASTM D790 

Tensile Strength 
Tensile Strength 3,000 psi, 

min. 
ASTM D638 

Elongation Elongation 400%, min. ASTM D638 

Slow Crack Growth Resistance 

An ESCR as per 
condition B, 10% IGEPAL 
requirement of F50>24 hrs 

is allowable 

ASTM D1693 

Hydrostatic Design Basis 
“0” for Non-Pressure 

Rated Pipe 
ASTM D2837 

UV Resistance 
(Outdoor Conduit Only) 

Stabilize with at least 2% by 
weight carbon black or 

colored with UV Inhibitor 
ASTM D4218 
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Furnish conduits in the colors for the applications shown in the table below.  For 
conduits manufactured with stripes, ensure the stripes are uniformly located around 
the conduit with 120 degrees of separation. Do not use “Solid Yellow” or “Black with 
Yellow Stripes” conduit. 

   CONDUIT COLORS 

Conduit Contents Preferred Solid Color Alternate 

Signal Cable Black None 

Loop Lead-in Cable White Black with White Stripes 

Communications Cable 
(Copper, Fiber Optic, Coaxial) 

Orange Black with Orange Stripes 

Electrical Power Cable Red Black with Red Stripes 

Ensure the HDPE conduit is resistant to benzene, calcium 1 chloride, ethyl alcohol, 
fuel oil, gasoline, lubricating oil, potassium chloride, sodium chloride, sodium nitrate 
and transformer oil and is protected against degradation due to oxidation and general 
corrosion. 

Furnish factory lubricated, low friction, conduit with a coefficient of friction of 0.10 
or less in accordance with Telcordia GR-356.  Ensure the supplied conduit is 
identified and certified as meeting, UL Standard 651B.  Ensure the conduit is marked 
at least with the following information on 10 ft or less intervals: 

1) Material: HDPE 

2) Trade Size: i.e., 2" 

3) Conduit Type: SDR 13.5 or EPEC-B 

4) Manufacturer’s name or trademark 

5) Manufacturer’s identity code to identify manufacturing date, facility, etc. 

6) UL symbol or UL listing number 

Furnish coilable conduit that is supplied on reels in continuous lengths for 
transportation and storage outside. Ensure that the process of installing the coilable 
conduit on the reel does not alter the properties or performance of the conduit for its 
intended purpose. 

(D) Conduit Plugs, Pull Line, and Tracer Wire  

Furnish conduit plugs that provide a watertight barrier when installed in conduit.  Furnish 
conduit plugs sized in accordance with conduit.  Ensure conduit plug provides a means to secure 
a pull line to the end of the plug.  Provide removable and reusable duct plugs. Conduit plugs are 
not required to be listed electrical devices.  

For all spared conduits, furnish 3/4”, pre-lubricated, woven polyester tape, pull line with 
minimum rated tensile strength of 2,500 lb. Pull lines are not required to be listed electrical 
devices.  
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Provide green insulated number 14 AWG, THWN, stranded copper wire to serve as tracer 
wire.  

Furnish non-detectable underground marker tape with the wording “WARNING – Fiber-
Optic Cable” in all trenches containing one or more conduits that will house fiber-optic 
communications cable. 

(E) Mechanical Couplings for HDPE Conduit 

Provide mechanical couplings that are both watertight and airtight for joining two segments 
of HDPE conduit of like diameter.  Provide couplings designed to accommodate pneumatic 
methods of cable installation.  Provide couplings suitable for burial underground and which meet 
the following requirements: 

• The coupling shall not fail by leakage when subjected to sustained internal pressure 
testing as noted in ASTM F 2176. 

• The coupling shall not fail by leakage when subjected to sustained external pressure 
testing as noted in ASTM F 2176. 

• The coupling assemblies tested shall be able to comply with the tensile loading 
requirements as specified in ASTM F 2176. 

• As specified in ASTM F 2176, the coupling shall not fail when conditioned at low 
temperature conditions of 10° F and tested by an impact with a force of 20 ft-lb using 
Type “B” as described in Test Method ASTM D 2444. 

(F) Duct and Conduit Sealer 

Use duct and conduit sealer or mastic which is a putty-like compound and: 

• Is permanently non-hardening, non-oxidizing, and non-corrosive to metals, rubber, 
plastic, lacquer and paints; 

• Is readily workable for thumbing into openings and forming into seals around wires 
inside conduits and openings around conduits; 

• Has a service temperature range of minus 30°F to 200°F; 

• Is clean, non-poisonous and non-injurious to human skin; 

• Seals against water, dust and air and shall adhere to wood, glass, plastics, metal, 
rubber and painted surfaces; and 

• Is non-conductive. 
 

7.3. CONSTRUCTION METHODS  

(A) General  

Except where the Plans call for a specific installation method or where the Engineer directs 
otherwise, underground conduit may be installed by either trenching, directional drilling or 
plowing at the option of the Contractor but will be measured and paid for as “underground 
conduit,” regardless of installation method (see “Measurement and Payment” subsection). 

Refer to Section 1 of these Project Special Provisions for additional requirements concerning 
work within and adjacent to historic districts.   

Ensure conduit is free of moisture and debris before pulling cables.  
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Where cable is not immediately installed or conduit is for future use (spare), seal the ends of 
the conduit with a conduit plug immediately following installation of the conduit.  Secure a pull 
line to the conduit plug in such a manner that it will not interfere with installation of the conduit 
plug and provides a watertight seal.  

Extend ends of conduit 2” to 4” above concrete surfaces and 4” above crushed stone bases.  
For metallic conduit, install metallic bushings and bond conduits.  

All conduits installed in a common trench or bore must be the same size and all conduits in a 
continuous longitudinal run must be the same size.  Do not intermix different size conduits in the 
same run. 

Install a minimum of two conduits (i.e., at least one for fiber-optic cable plus one dedicated 
spare) for all underground routes unless the Plans show otherwise.  Exceptions on plans may 
include short runs to CCTV cameras, short PVC runs to controller cabinets from main trunk line, 
or installations under railroad tracks.  

Install junction boxes in underground conduit runs as shown on the Plans.  Do not exceed 
150 feet between junction boxes in any underground conduit route that conveys traffic signal or 
lead-in cable and 1,000 feet between junction boxes in any underground conduit route that 
conveys communications cable without the prior approval the Engineer. 

(1) Conduit Entering Junction Boxes  

Terminate conduits installed for communications cables (fiber optics, Ethernet and coaxial) 
in oversized or special-sized junction boxes as shown on the Plans.  Do not install other conduits 
in these junction boxes unless otherwise specified.  

Terminate conduits installed for signal wiring, including loop lead-in cable, in standard size 
junction boxes unless otherwise specified.  

For all conduits entering junction boxes, seal spare conduits with approved conduit plugs.  
Seal conduits containing fiber-optic communications cable, Ethernet cable, signal cable and lead-
in cable with duct and conduit sealer.   

(2) Tracer Wire  

Install tracer wire in all conduits containing fiber-optic cable, unless otherwise indicated on 
the Plans or the Engineer directs otherwise.  Pull tracer wire simultaneously in continuous length 
with the fiber-optic cable.  Where multiple pulls of fiber-optic cable are required and conduit is 
placed in the same trench, only one tracer wire is required.  Where multiple pulls of fiber-optic 
cable are required and conduits may separate into individual trenches, install a tracer wire in each 
conduit run.  Splice tracer wire only in cabinets and junction boxes using waterproof butt splice 
connectors.   Coil and store 10 feet of spare tracer wire in junction boxes.  Label all tracer wires 
entering an equipment cabinet.  For a given tracer wire run between two controller cabinets, 
bond the tracer wire to the equipment ground inside the controller cabinet at one end of run only; 
do not bond both ends of the tracer wire in a continuous run to cabinet grounds at each end of the 
run.  Establish a consistent convention for which end the tracer wire will be bonded along a give 
roadway or corridor.  For example, bond the end of the tracer wire closest/to (in the direction of) 
the High Point TOC.   
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(3) Ground Surface Restoration 

Upon completion of conduit installation and backfilling of all trenches and other excavations, 
restore the disturbed ground to its original condition as determined and approved by the 
Engineer.  For paved areas, replace removed or damaged pavement with in kind materials, 
matching the elevation, color, texture/finish and general appearance of the surrounding 
pavement.  Refer to Section 1 of these Project Special Provisions for additional requirements 
concerning sidewalks and curbs in historic districts.  For unpaved areas, backfill excavations 
with removed material, tamp the backfilled material and rake smooth the top 1½ inches.  Finish 
unpaved areas flush with surrounding natural ground and to match the original contour of the 
ground.  Seed with same type of grass as surrounding area and mulch the newly seeded area.  If 
unpaved area was not grassed, replace the original ground cover in kind as directed by the 
Engineer. 

Complete repairs to and restoration of all ground (paved and unpaved) disturbed by 
construction within five consecutive calendar days following initial removal.  If the Contractor 
fails to repair and restore the ground in accordance with these Project Special Provisions within 
the time frame specified, the Department reserves the right to make the necessary repairs, and all 
expenses incurred by the Department in making the repairs and restoring the ground will be 
deducted from payment due the Contractor, plus $500 liquidated damages per occasion, per 
day, or any portion thereof, until corrected. 

(4) Plan of Record Drawings  

Upon completion of the conduit system for communications, furnish the Engineer with a plan 
of record drawing detailing both the horizontal and vertical (i.e. depth) locations of the conduit 
system.  

(B) Trenching  

(1) General  

Install PVC, HDPE, or rigid metallic conduit for all underground runs as specified in the 
Plans.  Install rigid metallic conduit for all trenched underground runs located inside railroad 
right-of-way, unless otherwise specified.  Clean existing underground conduit to be incorporated 
into a new system by drawing a mandrel through the conduit followed by a swab.  Clear 
obstructions or blockages in an existing underground conduit designated for reuse by using 
compressed air, water jetting, rod and mandrel or other method as approved by the Engineer.  
Once obstruction/blockage has been cleared, perform aforementioned cleaning procedure to 
clean out any remaining materials which may cause cable abrasions.  Bond all metallic conduit.  

If more than one conduit is required between the same points, install conduit in one common 
trench.   

Install non-detectable marker tape longitudinally in the trench 6 to 12 inches below the 
unpaved ground surface or below the underside of the paved surface.  

Install longitudinal runs of conduit a minimum of 1 foot from back of curb or 6 feet from 
edge of pavement in the absence of curb.  If ditches are present, install conduit a minimum of 4 
feet from the bottom of the ditch line.  

Maintain a minimum trench depth of 30” (or 12” in areas blocked by rock or impenetrable 
obstructions) below finished grade or 6” below roadway sub-base, whichever is deeper.  Upon 
completion, restore surface to like-original condition within five consecutive calendar days of 
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occurrence of damage.  Remove all rock and debris from backfill material.  Remove excess 
material from site and compact area according to Article 300-7 of the Standard Specifications.  
Backfill with excavated material and compact to 95% of original density.  

Backfill trench at locations along the trench path where non-movable objects, such as rocks 
and boulders, cannot be avoided.  The purpose of the backfill is to provide a gradual change in 
elevation of the trench, so that excessive bending and stress will not be transferred to conduits 
once underground conduit system is installed.  

After installation of conduits and upon completion of tamping and backfilling, perform a 
mandrel test on each conduit to ensure no conduit has been damaged.  Furnish a non-metallic 
mandrel having a diameter of approximately 50% of the inside diameter of the conduit in which 
it is to be pulled through.  If damage has occurred, replace the entire length of conduit.  Ensure 
pull line is re-installed.  

Use HDPE conduit in trenched areas unless otherwise specified in the Plans.  Use 2-inch 
PVC or rigid galvanized conduit between junction boxes adjacent to the controller cabinet and 
the 2-inch conduit stub-outs from the cabinet foundation. 

Comply with the NCDOT Policies and Procedures for Accommodating Utilities on Highway 

Rights-of-Way in effect on the date of advertisement. 

(2) Unpaved Trenching  

Install conduit in unpaved areas.  Rake smooth the top 1-1/2 inches and seed with same type 
of grass as surrounding area.  Finish unpaved areas flush with the surrounding natural ground.  
Restore damaged grassed areas.  Seed and mulch, using methods and material approved by the 
Engineer, within five consecutive calendar days following initial damage to grassed areas, unless 
the Engineer approves otherwise due to weather and soil conditions.    If the Contractor fails to 
repair the grassed areas in accordance with these Project Special Provisions within the time 
frame specified, the Department reserves the right to make the necessary repairs, and all 
expenses incurred by the Department in making the repairs and restoring the grassed area will be 
deducted from payment due the Contractor, plus $500 liquidated damages per occasion, per 
day, or any portion thereof, until corrected. 

Adapt operations to variations in weather of soil conditions as necessary for the successful 
establishment and growth of the grasses.   When the Engineer determines that weather and soil 
conditions are unfavorable, including but not limited to extremely wet or frozen soil, do not 
distribute any limestone or fertilizer and do not sow any seed.  During seasons of the year when 
temperatures are not conducive to germination and growth of the type of grass seed to be 
planted, seed and mulch the disturbed areas with temporary seeding that will germinate and grow 
under the prevailing temperatures until such time that permanent seeding can be established, as 
approved and directed by the Engineer.  

As directed by the Engineer, apply additional seed or completely reseed areas which have 
been previously seeded and mulched but which have been damaged, have failed to successfully 
establish a stand of vegetation or have an unsatisfactory cover of vegetation.  Perform 
supplemental and repair seeding promptly at all locations and times as directed by the Engineer. 

(3) Paved Trenching  

On concrete surfaces, replace the entire joint of concrete and match the original concrete as 
to color and finish unless otherwise specified. On all other surfaces, neatly cut and replace the 
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width of trench with like material. Refer to Section 1 of these Project Special Provisions for 
additional requirements concerning sidewalks and curbs in historic districts.  Place graded stone 
material to temporarily maintain pedestrian traffic where repairs cannot be performed 
immediately.   

Finish paved areas with materials matching damaged areas.  For conduit installed under 
roadways, cut neatly and replace the width of paved area damaged by trenching.  For conduit 
installed under sidewalks and walkways, remove entire section of slab from joint to joint and 
replace.  Place graded stone material to temporarily maintain traffic where repairs cannot be 
performed immediately.  Comply with Article 545-4 of the Standard Specifications. 

Complete repairs to all paved areas removed for construction within five consecutive 
calendar days following initial removal.  If the Contractor fails to repair the paved area in 
accordance with these Project Special Provisions within the time frame specified, the 
Department reserves the right to make the necessary repairs, and all expenses incurred by the 
Department in making the repairs and restoring the paved area will be deducted from payment 
due the Contractor, plus $500 liquidated damages per occasion, per day, or any portion 
thereof, until corrected.  

(C) Plowing (HDPE Conduit Only)  

Direct plow HDPE ducts simultaneously using chute plow method.  Direct plow ducts at a 
minimum depth so the top of the highest duct is 30 inches deep unless otherwise approved.  

Provide sufficient personnel to feed chute, operate prime mover and equipment carrying reels 
(if separate equipment is used), observe chute feeding, observe plowing, and observe reel payout.  
Use chute with adequate dimensions to allow for passage of duct without damage.  During plow 
operation, continuously check chute opening and path to be sure there are no obstructions and 
monitor payout reels to be sure reels are turning at a steady rate.  

(D) Directional Drilling  

(1) Pre-Approvals and Minimum Depth Requirements  

Obtain approval before beginning drilling operations.  

At all points where HDPE conduit will traverse under roadways, driveways, sidewalks, or 
Controlled Access Areas including entrance/exit ramps, maintain a minimum depth of 4 feet or 8 
times the back reamer’s diameter, whichever is deeper.  For an installation that runs parallel to a 
controlled access area or entrance/exit ramps maintain a minimum depth of 30 inches below 
finished grade.  Maintain a minimum clearance of 30 inches below finished grade when crossing 
ditch lines.   
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For the following structures, the minimum clearance requirements are:  

MINIMUM CLEARANCE REQUIREMENTS FOR STRUCTURES 

Man-made Structure Minimum Clearance Requirement 

Bridge foundation  

5’ horizontal & 4’ vertical (clearances greater than 
minimum horizontal should continue to use the 
4V:5H ratio, i.e., 10’ horizontal should be no deeper 
than 8’)  

Drainage pipes 60” or less  
1’ above or below [while maintaining a minimum 
depth of 30” below grade]  

Drainage pipes greater than 60”  
1’ above or 4’ below [while maintaining a minimum 
depth of 30” below grade]  

Box Culverts  
1’ above or 4’ below [while maintaining a minimum 
depth of 30” below grade]  

Slope protection  2’ below  

Slope protection foundation 
footing  

5’ below  

 
At points where HDPE conduit will traverse under the East Fork Deep River, maintain a 

minimum depth of 10 feet from top of conduit to bottom of river bed at all points along the bore.  
In addition, maintain a depth of at least 10 feet below the surface of the river banks.   

Guarantee the drill rig operator and digital walkover locating system operator are factory-
trained to operate the make and model of equipment provided and have a minimum of one-year 
experience operating the make and model of drill rig. Submit documentation of the operators' 
training and experience for review at least two weeks before start of directional drilling 
operations.  

Provide a means of collecting and containing drilling fluid/slurry that returns to the surface 
such as a slurry pit.  Provide measures to prevent drilling fluids from entering drainage ditches, 
storm sewer systems or bodies of water (streams, rivers, ponds and lakes).  Prevent drilling 
fluid/slurry from accumulating on or flowing onto pedestrian walkways, driveways, and streets.  
Disposal on public or railroad right-of-way or railroad drainage ditches/facilities is prohibited.  
Immediately remove all drilling fluids/slurry that are accidentally spilled.  

Provide all drilling equipment, tooling, personnel and techniques necessary to complete the 
installation of the underground conduit through directional drilling for all soil conditions 
encountered, all drilling depths specified and all drilling lengths specified in these Project 
Special Provisions and as shown in the Plans.  

(2) Directional Drill Operations  

Provide grounding for the drill rig in accordance with the manufacturer’s recommendations. 
Place excavated material near the top of the working pit and dispose of properly. Backfill pits 
and trenches to facilitate drilling operations immediately after drilling is completed.  

For directional drilling beneath the East Fork Deep River, locate all drilling equipment 
materials, launch hole and receiving pit outside of the 50-foot buffer from top of bank required 
for Randleman Lake watershed. 
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No geotechnical investigations have been performed at the sites of proposed directional drill 
operations for this project.  Prior to performing the directional drilling operation, field investigate 
the site of the proposed directional drill conduit, including but not limited to walking the bore 
path and talking to adjacent property owners, to ascertain the soil conditions that may be 
encountered and to review the site’s topography.  Ensure that the equipment, tooling, personnel 
expertise and techniques used at each site are sufficient to complete the directional drill operation 
successfully, regardless of soil conditions encountered.  At all times, have alternate drill heads 
available in case the soil conditions do not match expected conditions.   

Use drill head suitable for type of material being drilled and sized no more than 2 inches 
larger than the outer diameter of the conduit.  Pressure grout with an approved bentonite/polymer 
slurry mixture to fill all voids.  Do not jet alone or wet bore with water.  

During drilling operation, locate drill head every 10 feet along drill path and before 
traversing underground utilities or structures.  Use digital walkover locating system to track drill 
head during directional drilling operation. Ensure locating system is capable of determining 
pitch, roll, heading, depth, and horizontal position of the drill head at any point.  

Once drill head has reached final location, remove head, and install back reamer of 
appropriate size (no more than 2 inches larger than outer diameter of conduits to simultaneously 
facilitate back reaming of drill hole and installation of conduit. Use back reamer that is sized 
larger than actual conduits to ensure conduits are not adversely subjected to deviations caused by 
the original drill operation and are as straight as practical in their final position.  

The intent of these Project Special Provisions is to limit the diameter of the actual drill 
shaft/hole so that it is no more than 2 inches larger than the conduit outer diameter.   

Once installation of conduit has started, continue installation without interruption so as to 
prevent conduit from becoming firmly set.  Apply bentonite/polymer slurry mixture during 
conduit installation.  

Upon completion of conduit installation, perform a mandrel test on conduit system to ensure 
conduit has not been damaged.  Furnish non-metallic mandrel with a diameter of approximately 
50% of the inside diameter of the conduit in which it is to be pulled through.  If damage has 
occurred, replace the entire length of conduit and ensure that pull line is re-installed.  

(3) Drilling Fluids  

Use lubrication for subsequent removal of material and immediate installation of the conduit. 
The use of water and other fluids in connection with directional drilling operations will be 
permitted only to the extent necessary to lubricate cuttings. Do not jet alone or wet bore with 
water.  Use drilling fluid/slurry consisting of at least 10% high-grade bentonite/polymer slurry to 
consolidate excavated material and seal drill hole walls.  

Transport waste drilling fluid/slurry from site and dispose of in a method that complies with 
local, state and federal laws and regulations. Disposal on public or railroad right-of-ways or 
within public or railroad drainage ditches/facilities is prohibited.  Disposal in streams, rivers, 
ponds, lakes and wetlands is also prohibited. 

(E) Maximum Length of Directional Drill 

The length of a directional drill shall not exceed 1,000 feet measured horizontally along the 
route of the directionally drilled conduit(s), unless otherwise approved by the Engineer.  For 
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routes longer than 1,000 feet, begin a successive directional drill where the first directional drill 
reaches 1,000 feet and install an oversized heavy-duty junction box where the two directional 
drilled conduit runs meet.  The spacing of junction boxes in a directionally drilled route shall not 
exceed 1,000 feet. 

(F) Splicing and Coupling of HDPE Conduit 

Install a continuous HDPE conduit free from splices or couplings between junction boxes 
whenever possible.  However, splicing or coupling of HDPE conduit may be permitted, subject 
to the prior approval of the Engineer, to complete an underground HDPE conduit run when the 
end of an HDPE reel is reached.  However, splicing in the middle of a directional drill operation 
is prohibited. 

Join the HDPE conduit ends by installing mechanical couplings in accordance with the 
manufacturer’s instructions or by splicing the conduits using either a butt-fusion welder or an 
electro-fusion welder.  Submit the proposed method of coupling or splicing the conduits to the 
Engineer for review and approval prior to joining any HDPE conduits.   

Otherwise, install an oversized junction box where the ends of the HDPE conduits meet in 
lieu of joining the ends through splicing and coupling.  Install an oversized junction box where 
the number of conduits in the underground run changes and where a directionally drilled conduit 
meets a trenched conduit.  For example, install an oversized junction box where two directionally 
drilled conduits meet a single run of trenched conduit. 

7.4. MEASUREMENT AND PAYMENT  

Tracer wire will be measured along the horizontal linear feet of tracer wire furnished, 
installed, and accepted. Measurement will be along the approximate centerline of the conduit 
system. Payment will be made in linear feet.  No payment will be made for excess tracer wire in 
junction boxes and/or cabinets.  

Underground conduit (qty)(size) will be measured in horizontal linear feet of underground 
conduit installation of each type furnished, installed, and accepted, without regard to the 
installation method.  Measurement will be along the approximate centerline of the conduit 
system.  Payment will be in linear feet.  

No measurement will be made of 1” underground conduit that conveys electrical service wire 
between a service riser and a disconnect/meter and between a disconnect and an equipment 
cabinet as such work will be considered incidental to furnishing and installing a new electrical 
service, furnishing and installing and CCTV cabinet disconnect or modifying an existing 
electrical service.  (See “Electrical Service” section of these Project Special Provisions). 

Directional drill (qty)(size)  will be measured in horizontal linear feet of directional drill for 
underground conduit installation furnished, installed, and accepted.  Measurement will be along 
the approximate centerline of the conduit system.  Payment will be made in linear feet.  When 
directional drilling is used where the Plans call for “Underground Conduit”, directional drilling 
will be measured and paid for as Underground Conduit.  There will be no additional 
compensation for field-investigating site conditions nor for providing any specialized equipment, 
tooling, personnel or techniques necessary to complete the installation of the underground 
conduit through directional drilling for the soil conditions encountered, including but not limited 
to rock, or for deep or long bores.  There will be no additional requirements for any special 
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measures required to protect bodies of water such as rivers, streams, ponds and lakes when 
drilling beneath as required by local, state and federal rules and regulations.  

No measurement will be made of vertical segments, non-metallic conduit, metallic conduit, 
conduit sealing material, pull lines, duct plugs, marker tape, and miscellaneous fittings, as these 
will be considered incidental to conduit installation.  

No measurement will be made of clearing existing blockages and obstructions from existing 
conduits nor for cleaning existing conduits prior to installation of new communications cable 
inside the existing conduits as such work will be considered incidental to furnishing and 
installing the communications cable. 

No measurement will be made of restoration of paved roadways/driveways and unpaved 
ground surfaces with like materials, including but not limited to backfill, graded stone, paved 
materials, seeding and mulching, as this work will be considered incidental to conduit 
installation.  No measurement will be made of removing, stockpiling and resetting existing 
granite curb as such work will be considered incidental to conduit installation.  The Department 
will make no payment for a given underground conduit run until all repairs to paved and unpaved 
surfaces damaged/disturbed during the installation of the underground conduit have been 
completed and accepted. 

Repair and replacement of existing sidewalk will be measured and paid for in accordance 
with the “Equipment Cabinet Foundations” section of these Project Special Provisions. 

No measurement will be made of horizontal segments between the base of a riser and an 
adjacent junction box or base-mounted cabinet foundation that are 10 feet or less in length 
measured from the center of the riser to the center of the junction box or from the center of the 
riser to the center of the vertical sweep through the cabinet foundation as these will be 
considered incidental to riser installation. 

No measurement will be made of conduit segments between adjacent traffic signal system 
junction boxes that are 10 feet or less in length measured from center of junction box to center of 
junction box as these will be considered incidental to furnishing and installing the junction 
boxes. 

Conduit will be paid for per linear foot based on quantity and size of conduits.  As examples, 
an installation of a single 2” HDPE conduit would be paid as: 

  Directional Drill (1)(2”) Linear Foot 

No measurement or payment will be made for furnishing and installing and subsequently 
removing graded stone material for temporary maintenance of traffic where a portion of existing 
pavement has been removed as such work will be considered incidental to furnishing and 
installing underground conduit. 

Payment will be made under:  

Pay Item  Pay Unit  

Tracer Wire  Linear Foot 

Underground Conduit (1)(2”)  Linear Foot 

Underground Conduit (2)(2”)  Linear Foot 

Directional Drill (2)(2”) Linear Foot 
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8. JUNCTION BOXES 

8.1. DESCRIPTION  

Furnish and install junction boxes (pull boxes) with covers, washed stone, grounding 
systems, and all necessary hardware.  

8.2. MATERIALS  

(A) General 

Provide electrical junction boxes with covers of the type and size indicated by the contract or 
the Plans for the termination of conduits, for splicing loop wires to loop lead-in cables and for 
splicing and storing fiber-optic communications cable. 

Except for special-sized junction boxes, material, equipment, and hardware furnished under 
this section shall be pre-approved on the ITS and Signals QPL.  

Provide #67 washed stone aggregates in conformance with Sections 545 and 1005 of the 
Standard Specifications. 

(B) Polymer Concrete (PC) Junction Boxes 

Provide polymer concrete (PC) boxes which are stackable, have bolted covers and have open 
bottoms. Ensure vertical extensions of 6" to 12" are available from the junction box 
manufacturer. 

Use polymer concrete material made of an aggregate consisting of sand and gravel bound 
together with a polymer and reinforced with glass strands to fabricate box and cover components 
which are exposed to sunlight. Other thermosetting glass-reinforced materials may be used for 
components which are not normally exposed to sunlight. 

Provide certification that the polymer concrete boxes and covers meet Tier 15 requirements 
of ANSI/SCTE 77. Provide certification that testing methods are compliant with ANSI/SCTE 77. 

Provide junction box covers with the required logos on the cover as follows: 

• For standard size junction boxes, provide covers with the standard Traffic Signal 
logo.     

• For oversized and special-sized junction boxes, provide covers with the following 
log/imprint:  HPDOT – F.O. (line 1), (336) 883-3225 (line 2).    

Provide at least 2 size 3/8" diameter hex head stainless steel cover bolts to match inserts in 
the box. Provide pull slot(s) with stainless steel pin(s). Polymer concrete junction boxes are not 
required to be listed electrical devices. 

(C) Replacement Covers for Existing Junction Boxes 

Furnish polymer concrete covers that comply with the material requirements of the “Polymer 
Concrete (PC) Junction Boxes” subarticle above to replace existing reinforced concrete junction 
box covers that are damaged and deteriorated.  Provide junction box covers with rounded corners 
that have a nominal dimensions of 17” (w) x 30” (l) x 2” (h) and that are compatible with the 
existing Brooks Products #66 concrete junction boxes .    Ensure that covers will seat properly 
inside the frame of the existing junction box so that the top of the cover will be flush with the 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-99           Guilford County 

 

surrounding rim of the junction box without modifying the existing junction box or the new 
cover and without the use of gap-filling or leveling materials (i.e., shims, gaskets, adapters, filler 
rods, etc.).  Field measure and inspect existing Brooks Products concrete junction boxes 
currently in use in High Point to confirm dimensions and replacement cover requirements. 
Furnish heavy duty covers that are pre-approved for use with the oversize junction boxes on the 
NCDOT ITS and Signals QPL.   

Submit for the Engineer’s approval a sample of proposed junction box replacement cover for 
approval prior to ordering and installing the replacement covers.  Submit the sample along with 
the submittal data for the junction box replacement cover (see the “Submittal Data” section of 
these Project Special Provisions).  Do not order or install any junction box replacement covers 
until sample has been approved by the Engineer. 

(D) Junction Box Sizes  

Provide junction boxes and covers of the following sizes as called for in the Plans:  

 

Junction Box Size Minimum Inside Dimensions 

Standard Size 16"(l) x 10"(w) x 10"(d) 

Oversized 30"(l) x 15"(w) x 24"(d) 

Special-Sized 36"(l) x 24"(w) x 24"(d) 

 

8.3. CONSTRUCTION METHODS  

(A) General 

Install junction boxes flush with finished grade.  Backfill beneath and around the junction 
box using #67 washed stone as shown in NCDOT Roadway Standard Drawing No. 1716.01.  Do 
not install sealant compound between junction boxes and covers.  

Upon completion of junction box installation and backfilling of all excavations, restore the 
disturbed ground to its original condition as determined and approved by the Engineer.  For 
paved areas, replace removed or damaged pavement with in kind materials, matching the 
elevation, color, texture/finish and general appearance of the surrounding pavement.  Refer to 
Section 1 of these Project Special Provisions for additional requirements concerning sidewalks 
and curbs in historic districts.  For unpaved areas, backfill excavations with removed material, 
tamp the backfilled material and rake smooth the top 1½ inches.  Finish unpaved areas flush with 
surrounding natural ground and to match the original contour of the ground.  Seed with same 
type of grass as surrounding area and mulch the newly seeded area.  If unpaved area was not 
grassed, replace the original ground cover in kind as directed by the Engineer.   

Complete restoration of all ground disturbed during junction box installation within 
five consecutive calendar days following initial removal and excavation.  If the Contractor 
fails to repair and restore the disturbed ground in accordance with these Project Special 
Provisions within the time frame specified, the Department reserves the right to make the 
necessary repairs, and all expenses incurred by the Department in making the repairs and 
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restoring the ground will be deducted from payment due the Contractor, plus $500 liquidated 
damage per occasion, per day, or any portion thereof, until corrected.  

Install standard size junction boxes as shown in the Plans and where underground splicing of 
electrical cables is necessary. Install standard size junction boxes within 3 feet of pole or pole 
foundation where transitioning from below ground to a riser assembly. Install standard size 
junction boxes within 5 ft of each end of each lateral run of conduit for electrical cables.  When 
lateral runs for electrical cables are greater than 150 feet, install additional junction boxes to 
ensure distances between junction boxes does not exceed 150 feet. 

Install oversized junction boxes as shown in the Plans in underground fiber-optic 
communications cable runs where the conduit run transitions from directionally drilled conduit to 
trenched conduit and where transitioning from below ground to a riser assembly.  Install 
oversized junction boxes in underground fiber-optic communications cable runs at maximum 
intervals of 1,000 feet, or where shown in the Plans, whichever is less. 

Install special-sized junction boxes at all underground splice enclosure locations in 
underground fiber-optic communications cable runs as shown in the Plans. 

(B) Replace Existing Junction Box Cover 

Where indicated in the Plans and/or directed by the Engineer, remove an existing damaged or 
deteriorated reinforced concrete junction box cover and replace it with a new polymer concrete 
heavy duty cover of same nominal dimensions and shape as the existing cover it is replacing.  Do 
not replace an existing junction box cover unless the Plans specifically call for replacement or 
unless directed by and approved in advance by the Engineer.  Properly dispose of the existing 
cover following removal. 

(C) GPS Coordinates 

Provide real world coordinates for all junction boxes and equipment cabinets installed or 
utilized under this project.  Provide the coordinates in feet units using the North Carolina State 
Plane coordinate system (1983 North American Datum also known as NAD ’83).  Furnish 
coordinates that do not deviate more than 1.7 feet in the horizontal plane and 3.3 feet in the 
vertical plane.  Global positioning system (GPS) equipment able to obtain the coordinate data 
within these tolerances may be used.  Submit cut sheets on the GPS unit proposed to collect the 
data for approval by the Engineer.  

Provide both digital copies and hard copies of all information regarding the location 
(including to but not limited to manufacturer, model number, City system ID number and 
NCDOT inventory number) in the Microsoft Excel spreadsheet using the format shown in 
example below.  In addition to Excel format, provide a digital copy of the location information as 
an ESRI Shapefile (.SHP file format). 
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City  
Sys ID# 

NCDOT 
Inv # 

Name Location Latitude Longitude Manufacturer Model # 

 05-0134 Equipment 
Cabinet 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5500 35.6873 McCain Type-332 

  Junction Box # 1 
(Phase 2 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5516 35.6879 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 2 
(Phase 2 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5506 35.6876 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 3 
(Near Cabinet) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5501 35.6873 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 4 
(Phase 6 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5486 35.6873 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 5 
(Phase 6 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5493 35.6876 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 6 
(Phase 4 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5503 35.6879 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

8.4.  MEASUREMENT AND PAYMENT  

Junction box (__________) will be measured and paid in actual number of junction boxes of 
each size and type furnished, installed, and accepted.  

No measurement will be made of covers for new junction boxes, washed stone, removal of 
existing junction boxes and grounding systems as these will be considered incidental to 
furnishing and installing junction boxes.  

No measurement will be made of restoration of paved roadways/driveways and unpaved 
ground surfaces with like materials, including but not limited to backfill, washed stone, paved 
materials, seeding and mulching, as this work will be considered incidental to junction box 
installation.  The Department will make no payment for a given junction box until all repairs to 
paved and unpaved surfaces damaged/disturbed during the installation of the junction box have 
been completed and accepted. 

Replace existing JB cover (________) will be measured and paid in actual number of 
junction box covers of each size and type furnished, installed on an existing junction box and 
accepted.  No measurement will be made of removal and disposal of existing junction box covers 
that are replaced by new junction box covers as such work will be considered incidental to 
furnishing and installing the new junction box cover.  No measurement will be made of junction 
box covers furnished and installed on new junction boxes as they will be considered incidental to 
furnishing and installing the new junction boxes.  No measurement and payment will be made of 
replacing existing junction box covers where the Plans do not call for such replacement, unless 
the Engineer directs otherwise and approves in the cover replacement in advance. 

Repair and replacement of existing sidewalk will be measured and paid for in accordance 
with the “Equipment Cabinet Foundations” section of these Project Special Provisions. 

No measurement will be made of collecting and recording GPS coordinates for junction 
boxes and compiling this data in the prescribed Microsoft Excel spreadsheet as such work will be 
considered incidental to furnishing and installing junction boxes.  
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Payment will be made under:  

Pay Item  Pay Unit  

Junction Box (Standard Size) Each  

Junction Box (Over-sized)  Each  

Junction Box (Special-Sized)  Each  

Replace Existing JB Cover (Over-sized) Each 
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9. EXTENSION OF EXISTING FIELD WIRING AT CONTROLLER CABINETS 

9.1. DESCRIPTION 

Furnish and install terminal splice cabinets to splice and extend existing signal and loop lead-
in cables (i.e., field wiring) to new controller cabinets.  Furnish and install gel-filled splice 
connectors to splice and extend existing conductors inside new controller cabinets. 

9.2. MATERIALS 

(A) Terminal Blocks 

Provide terminal block (i.e., terminal strips) constructed of electrical grade thermoplastic or 
thermosetting plastic with the terminals recessed between molded barriers for splicing and 
extending existing field wiring.  Provide terminal blocks with the number of terminals required 
in these provisions or with a sufficient number to accommodate splicing and extending of 
incoming existing field wiring conductors.  Each terminal shall have two terminal screws that 
have a minimum outside diameter of 3/16 inches.  A removable shorting bar shall be provided 
between the screws of each terminal.  Both the screws and shorting bar shall be made of 
corrosion resistant nickel-plated brass.  Provide separate terminal blocks for signal conductors 
and loop lead-in conductors. 

(B) Terminal Splice Cabinets  

Provide NEMA Type 3 or Type 4 enclosures fabricated of sheet steel or sheet aluminum with 
continuous weld construction and with a drip shield top.  The steel enclosures shall be stainless 
steel.  Aluminum enclosures shall have a standard mill finish.  

Provide an enclosure with a terminal block having at least 20 terminals with each terminal 
having two terminal screws.  Mount the terminal block on the back wall of the enclosure in such 
a manner that no mounting screws, nuts, etc., protrude through the enclosure.  Center the 
terminal block both horizontally and vertically on the back wall of the enclosure in line with the 
long dimension of the enclosure.  Install additional terminal blocks as necessary. 

Provide an enclosure of sufficient size to accommodate entrances for a minimum of four 
2-inch galvanized rigid metal conduits in the bottom of the enclosure.  The dimensions of the 
enclosure shall not be less than 16” wide x 20” high x 8” deep.  The enclosure shall have a 
hinged front door which opens to the side and which is secured by a Corbin No. 2 lock and latch.  
A door handle is not required. 

Provide conduit entrances in the bottom of the cabinet only which are of the size and number 
required for the specific location where cabinet will be installed.  Conduit entrances in the top or 
sides of the cabinet are prohibited.  Conduit entrances may be either pre-drilled or field-drilled, 
but shall not exceed the number required for the location.  Extra or spare entrances, capped or 
otherwise, are not acceptable.  Field-verify the required number, size and position of entrances 
prior to drilling. 

Provide all necessary hardware and mounting brackets for attaching the terminal splice 
cabinet on the pole.  Such hardware shall provide for mounting the cabinet to metal or wood 
signal poles using at least two stainless steel bands (straps) of the size recommended by the 
manufacturer, one near the top of cabinet and one near the bottom. 
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Furnish rigid galvanized conduit, fittings and conduit outlet bodies along with new pull boxes 
where required to replace existing short risers.  Use conduits, fittings and conduit outlet bodies of 
same nominal size as the existing short risers being replaced.  Furnish conduit fittings and outlet 
bodies as required to install existing risers into base of new terminal splice cabinet. 

(C) Gel-Filled Splice Connectors 

Furnish gel-filled connectors of the appropriate wire gauge to butt splice and extend the 
existing conductors of signal cables and loop lead-in cables inside controller cabinets. 

(D) Signal Cable and Loop Lead-In Cable 

Furnish new traffic signal cables and loop lead-in cables for extending existing cables from 
new terminal splice cabinet.  Furnish equivalent size conductor signal cable.  Furnish loop lead-
in cable which complies with the “Lead-In Cable” section of these Project Special Provisions.  
Furnish new conductors and new cables that match the insulation color coding of the conductors 
in the existing cables to which they are being spliced. 

9.3. CONSTRUCTION METHODS 

(A) General 

Prior to splicing and extending existing conductors or rerouting existing conductors through 
new conduits and risers, place permanent labels on all incoming and outgoing conductors in the 
controller cabinet using a naming convention such as Phase 1 Green, Phase 2 Yellow, Loop 2A, 
etc., unless the conductors are already labeled.  Where there are existing labels on the 
conductors, confirm that they are labeled correctly and replace any labels that are incorrect.  

Place similar permanent labels on the ends of all new conductors used to extend the existing 
conductors. 

Perform standard megger tests on loops after splicing and extending loop lead-ins.  Upon 
approval of the Engineer, replace lead-in cables or loop and lead-in cable assemblies that do not 
pass standard megger tests. 

Maintain the color coding of individual conductors through the splice.  Splice and extend 
existing conductors using new conductors with the same insulation color.  Do not splice together 
conductors with different color insulation. 

(B) Inside Controller Cabinets 

Where a new controller cabinet is being mounted over existing conduit stubouts on an 
existing foundation or over existing riser bases at a pole-mounted location and the existing field 
wiring will not reach the terminal blocks provided inside the new cabinet, splice and extend the 
incoming and outgoing signal and loop lead-in conductors inside the controller cabinet using gel-
filled butt splice connectors. 

(C) External to Controller Cabinets 

Where new controller cabinets are being installed in a different location from the existing 
cabinet location and the Plans do not call for re-cabling of the intersection, install, as shown on 
the Plans, a terminal splice cabinet to splice and extend existing signal and loop lead-in 
conductors as required to reach the new controller cabinet through new risers and conduits.   

Do not splice and extend conductors external to the controller cabinet where the existing field 
wiring is of sufficient length to reach the new cabinet in its new location. An example would be 
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where the Plans call for the new cabinet to be placed on a new foundation located at the same or 
lesser distance from the adjacent signal pole as the existing base-mounted cabinet and 
foundation.  At such locations, pull the existing cables out of the existing cabinet, risers and 
conduit and reroute them to the new cabinet via the new risers and conduits.     

Use a terminal splice cabinet when an existing pole-mounted cabinet is being replaced with a 
new base-mounted cabinet and the Plans do not call for re-cabling the intersection.  Use a 
terminal splice cabinet where an existing base-mounted cabinet is being replaced with a new 
base-base mounted cabinet on a new foundation in a new location and the existing cabling is not 
long enough to reach the base of the new cabinet and the Plans do not call for re-cabling the 
intersection.   

Do not route electrical service wire through the terminal splice cabinet.  

(D) Terminal Splice Cabinets 

Disconnect the conductors from the existing cabinet, remove the existing pole-mounted 
controller cabinet, but retain the existing risers, conduit outlet bodies and cables housed therein.  
Install the new terminal splice cabinet on the pole at same location as removed cabinet with 
bottom of splice cabinet at the same vertical height as the bottom of the removed cabinet.  Install 
conduit entry holes into base of new cabinet and attach existing risers.  Adjust existing conduits 
and modify/add conduit outlet bodies as necessary to attach to new cabinet.  Splice the existing 
signal cables and loop lead-in cables to the new cables on the terminal splice block and extend 
new signal cables and new lead-in cables to new base mounted cabinet via two separate, new 
2-inch rigid galvanized short risers and underground conduits as shown in the Plans.  Use 16-14 
AWG insulated solderless crimp terminals on the ends of conductors being spliced.  Install the 
terminals with a ratcheting-type crimp tool.  Bond the terminal splice cabinet to the equipment 
ground in the controller cabinet using a 14 AWG stranded THHN copper wire with green 
insulation.  Do not put loop grounds and other grounds with neutral conductors.   

At certain intersections with existing pole-mounted controller cabinets, existing lead-in 
cables or pedestrian signal cables are routed underground to existing pole-mounted cabinets and 
enter the bottom of existing cabinet via a short riser.  A short riser is defined as a short section of 
vertical conduit between the bottom of a pole-mounted cabinet and the ground below that 
conveys cables between an underground conduit and the cabinet.  Where these short risers are 
attached to the face of the pole, attach the short riser into a conduit entrance on the bottom of the 
new terminal splice cabinet and splice the existing cables to the new cables on the terminal block 
in the cabinet.  

Where the existing short riser is “freestanding” (i.e., it is offset horizontally more than one 
inch from the face of the signal pole and is not secured to the face of the signal pole) or is 
damaged (i.e., crimped or severely bent), replace the existing short riser with a new short riser 
attached to the face of the pole as shown in the Plans.  Feed the existing cables through the new 
conduit and short riser and into the new terminal splice cabinet.  Splice the existing conductors to 
the new conductors on the terminal block. 

(E) Terminal Splice Cabinet Where Existing Cabinet is Base-Mounted 

Mount the terminal splice cabinet on the pole with the center of the cabinet 48 inches above 
the ground at the base of the pole.  Install new risers to the terminal splice cabinet and short 
risers from the terminal splice cabinet to the underground conduits leading to the new controller 
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cabinet foundation.  Disconnect field wiring from existing base-mounted controller cabinet, 
carefully pull the cables out of the tops of the existing risers and reroute the existing cables 
through new risers to a terminal splice cabinet.    Splice the existing signal cables and loop lead-
in cables to the new cables on the terminal splice block and extend new signal cables and new 
lead-in cables to new base mounted cabinet via two separate, new 2-inch rigid galvanized short 
risers and underground conduits as shown in the Plans.  Use 16-14 AWG insulated solderless 
crimp terminals on the ends of conductors being spliced.  Install the terminals with a ratcheting-
type crimp tool. Bond the terminal splice cabinet to the equipment ground in the controller 
cabinet using a 14 AWG stranded THHN copper wire.  Do not put loop grounds and other 
grounds with neutral conductors. 

Where a loop lead-in cable or pedestrian signal cable enters the existing cabinet foundation 
directly via an existing underground conduit instead of through a riser, take care to protect the 
existing cables and the conduit stubout so as not to damage them when removing the existing 
controller cabinet and its existing foundation.  Pull the cables back out of the foundation stubouts 
from a junction box, handhole, or transformer base, if available, before removing the cabinet 
foundation.  Upon removal of the cabinet foundation, install a junction box over the conduit 
stubouts and install new underground conduit(s) from the junction box to a stubout in the new 
cabinet foundation.  Splice the loop lead-in cable to new lead-in cable in the junction box in 
accordance with Roadway Standard Drawing No. 1725.01 and run the new lead-in cable from 
the junction box directly to the new controller cabinet via the new underground conduit.  Do not 
splice and extend existing pedestrian signal cable.  Remove the existing pedestrian signal cable 
and install new, continuous pedestrian signal cable from the pedestrian signal to the new 
controller cabinet via the existing and new underground conduits.      

Where these short risers are attached to the face of the pole, attach the short riser into a 
conduit entrance on the bottom of the new terminal splice cabinet and splice the existing cables 
to the new cables on the terminal block in the cabinet. 

9.4. MEASUREMENT AND PAYMENT 

Terminal Splice Cabinet will be measured and paid for as the actual number of terminal 
splice cabinets, furnished, installed, and accepted.   

No measurement will be made of new full-height risers attached to the bottom of terminal 
splice cabinet as these will be considered incidental to furnishing and installing terminal splice 
cabinets.   

No measurement will be made of replacement of existing conduit bodies and fittings, and 
installation of new conduit bodies and fittings as these will be considered incidental to furnishing 
and installing terminal splice cabinets. 

No measurement will be made of new short risers that replace of existing short risers as they 
will be considered incidental to furnishing and installing terminal splice cabinets.   

When required to intercept existing underground conduit, new junction boxes will be paid for 
in accordance with the “Junction Boxes” section of these Project Special Provisions as approved 
by the Engineer. 

No measurement will be made of additional signal cable/conductors and loop lead-ins, as the 
splicing of all existing signal conductors and loop lead-ins in the splice cabinet, extending them 
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through new risers and conduits and connecting them to the new controller cabinet will be 
considered incidental to furnishing and installing terminal splice cabinets.  

No measurement will be made of gel-filled splice connectors and additional signal and loop 
lead-in cable/conductors as the splicing and extending of conductors inside the controller cabinet 
will be considered incidental to furnishing and installing the new controller and cabinet. 

No measurement will be made of testing of loops after splicing and extending lead-in cables 
as performing standard megger tests will be considered incidental to splicing and extending the 
lead-in cables.  

Engineer-approved replacement of loops will be measured and paid as provided for under 
Inductive Loop Sawcut in accordance with the “Inductive Detection Loops” section of these 
Project Special Provisions.  Engineer-approved replacement of loop lead-ins will be measured 
and paid as provided for under Lead-In Cable in accordance with the “Lead-In Cable” section of 
these Project Special Provisions. 

Payment will be made under:  

Pay Item  Pay Unit  

Terminal Splice Cabinet Each  
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10. CCTV WOOD POLES  

10.1. DESCRIPTION  

Furnish and install wood poles with grounding systems and all necessary hardware for the 
mounting of CCTV camera assemblies.  

10.2. MATERIALS  

(A) General 

Material, equipment, and hardware furnished under this section shall be pre-approved on the 
ITS and Signals QPL.  

Furnish treated timber poles that meet the requirements of ANSI O5.1, except the timber 
shall be treated Southern Pine or treated Douglas Fir.   

Treat poles in accordance with AWPA Standard U1, except require retention of preservative 
as below. 

Give all poles a preservative treatment of either pentachlorophenol, or chromated copper 
arsenate.  The same type of preservative shall be used throughout the entire length of the project. 

Minimum retention for poles treated with pentachlorophenol will be 0.45 lb. by assay of dry 
chemical per cubic foot of wood.  Minimum retention for poles treated with chromated copper 
arsenate will be 0.6 lb. by assay of dry chemical per cubic foot of wood. 

Refer to the following sections of the Standard Specifications: 

• 1091-6, “Grounding Electrodes” 

• 1082, “Inspection Requirements” 

• 1091-2, “Wire and Cable”  

• 1082, “Structural Timber and Lumber” 

(B) CCTV Wood Poles 

Furnish Class 3 or better wood poles to mount CCTV cameras and cabinets that are of 
sufficient length to permit the CCTV camera to be mounted at the mounting height specified in 
the Plans.  To provide for mounting heights of up to 40 feet above the ground at the base of the 
pole, furnish CCTV wood poles that are at least 55 feet in length.  To provide mounting heights 
greater than 40 feet above ground at the base of the pole, furnish CCTV wood poles that are at 
least 70 feet in length. The Contractor is encouraged to visit the site of the proposed CCTV poles 
to confirm the length of pole required to attain the specified mounting prior to ordering the 
CCTV poles. 

10.3. CONSTRUCTION METHODS  

Install poles at locations shown on the Plans.  Except where the Plans specify an exact 
location (i.e., show offsets and dimensions from known points), place the pole at an offset from 
the edge of travel way that is consistent with other fixed objects and utility poles along that side 
of the road, but in no case closer than 1.5 feet from the face of curb.  Within intersection radii, 
install poles a minimum of 7 feet behind face of curb or 10 feet from the edge of travel way 
where there is no curb.  If the Plans do not specify an exact locations, the pole is not within the 
intersection radius and there are no other poles along the side of the road where the pole is to be 
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installed, locate the pole as far as practical from the edge of the roadway, using the setback 
distances in the following table as a guide:  

Speed 
Limit 

Desirable Minimum Setback Distance 

from face of curb 
in 

curb & gutter 
section 

from edge of 
travel way 

in 
shoulder section 

(no curb) 

≤ 25 mph 8 feet 10 feet 

30-35 mph 10 feet 12 feet 

40 mph 12 feet 16 feet 

45 mph 16 feet 18 feet 

50 mph 20 feet 22 feet 

55 mph 22 feet 24 feet 

≥ 60 mph n/a 30 feet 

Measure the setback distance from the face of curb or edge of travel lane to the face of the 
pole. 

Field conditions and site specific constraints may require the pole to be located at setback 
distances less than those listed above, subject to the approval of the Engineer. 

Mark final pole locations and receive approval from the Engineer before installing 
poles.   

Ensure poles are of sufficient length to maintain the minimum required clearances above the 
roadway, obstructions, and affected railroad tracks 

Drill or auger a hole for placement of pole and to allow for compacting.  Set CCTV wood 
poles at a minimum depth of 10 feet.  Ensure the pole is within 2 degrees of vertical when fully 
loaded.  

Backfill hole with pole installed and tamp backfill in 6 inch lifts with a mechanical tamp until 
compacted density is at least 95% of original density.  

Install the CCTV pole grounding system as shown in the Plans.    

10.4. MEASUREMENT AND PAYMENT  

CCTV wood pole (___) will be measured and paid for as the actual number of CCTV wood 
poles of each nominal length furnished, installed, and accepted regardless of length.  
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No measurement will be made for installing pole grounding systems as these will be 
considered incidental to furnishing and installing CCTV wood poles and furnishing and 
installing messenger cable.    

Payment will be made under:  

Pay Item  Pay Unit  

CCTV Wood Pole (55’) Each 

CCTV Wood Pole (70’) Each 
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11. GUY ASSEMBLIES  

11.1. DESCRIPTION  

Furnish and install guy assemblies with all necessary hardware.  

11.2. MATERIALS  

Material, equipment, and hardware furnished under this section shall be pre-approved on the 
ITS and Signals QPL.  

Furnish guy assemblies with anchor assemblies, guy cable, and guy cable guard.  

Provide anchor assemblies with all miscellaneous hardware consisting of either expanding 
anchor with rod and triple-eye attachment, screw anchor with extension rod and triple-eye 
attachment, or expanding rock anchor with triple-eye attachment.  Ensure anchor assembly size 
is adequate for site conditions.  Provide rods constructed of hot-dipped galvanized steel sized 
according to the soil bearing conditions in the area.  Provide triple-eye guy attachments 
constructed of hot-dipped galvanized steel.  Anchor assemblies with double-strand eyes may be 
used in lieu of those with the triple-eye feature when only one guy cable is to be attached.  
Ensure anchor assemblies are 7 feet minimum in length.  

For type of anchor assembly furnished, ensure the following:  

1) Expanding Anchor  

Provide steel construction with protective paint or heat shrink of 6 mil plastic to 
protect metal during shipping and storage.  

2) Screw Anchor  

Provide hot-dipped galvanized steel construction.  

3) Expanding Rock Anchors 

Provide malleable iron and rust-resisting paint construction.  

Provide 3-bolt clamp to match messenger cable size.  

Provide full round guy cable guards that are 8 feet in length and constructed of ultraviolet 
(UV) stabilized, high impact, bright yellow, high density polyethylene (HDPE).  

Provide guy cables consisting of messenger cable of the same size as the largest sized 
messenger cable to be guyed.  Comply with the “Messenger Cable” section of these Project 
Special Provisions.  

Refer to the “Pole Line Hardware” subsection of the “Messenger Cable” section of these 
Project Special Provisions. 

11.3. CONSTRUCTION METHODS  

(A) General 

Comply with Roadway Standard Drawing (RSD) No. 1721.01 when constructing guy 
assemblies. 

(B) Guy Assemblies for Signal Heads or Loop Lead-in Cable  

Install guy assemblies with guy cable, guy guards, anchors, three-bolt clamps and associated 
fittings. Use two-bolt attachment method where there is adequate room on the pole to comply 
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with the NESC.  Attach guy assembly and guy cable to two separate bolts with one bolt for span 
and one bolt for guy cable.  

Where adequate spacing is not available and a violation of the NESC would occur with the 
two-bolt attachment method, use approved one-bolt attachment method for attaching messenger 
cable and guy assembly.  

Bond guy assembly to existing pole ground and to the messenger cable using parallel groove 
clamp or equivalent.  If existing City or NCDOT poles do not have a grounding system, install a 
grounding system in accordance with the “Wood Poles” section of the Standard Specifications. 

Do not use guy anchors as grounding electrodes. 

Do not attach to existing guy assemblies unless specifically approved by owner.  

When proposed guy assembly replaces an existing guy assembly, remove the existing guy 
assembly, including guy anchor if not reused for the new guy assembly. 

(C) Guy Assemblies for Communications Cable  

When installing messenger cable for supporting only communications cable, use approved 
one-bolt attachment method for attaching messenger cable and guy assembly.  

Bond guy assembly to existing pole ground and to the messenger cable using parallel groove 
clamp or equivalent.  If existing City or NCDOT poles do not have a grounding system, install a 
grounding system in accordance with the “Wood Poles” section of the Standard Specifications, 
except use hot-dipped galvanized 1.5” wire staples to secure ground wire to pole, spacing the 
staples along the pole as follows: 

• 4 inches apart from ground level to 8 feet above ground level; 

• 24 inches apart from 8 feet above ground level to point adjacent to uppermost span. 

Do not use guy anchors as grounding electrodes. Do not attach to existing guy assemblies 
unless specifically approved by owner.  

When proposed guy assembly replaces an existing guy assembly, remove the existing guy 
assembly, including guy anchor if not reused for the new guy assembly. 

11.4. MEASUREMENT AND PAYMENT  

Guy assembly will be measured and paid as the actual number of direct down guy (i.e., 
standard guy) assemblies furnished, installed, and accepted.  

Guy assembly (____) will be measured and paid as the actual number of guy assemblies of 
each type (aerial or sidewalk) furnished, installed, and accepted. 

No measurement will be made of guy cable, guy guards, anchors, clamps, grounding 
systems, strandvises, 2” galvanized pipe, pole plates, other fittings, or the removal of existing 
guy assemblies as these will be considered incidental to furnishing and installing guy assemblies. 
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Payment will be made under:  

Pay Item  Pay Unit 

Guy Assembly Each  

Guy Assembly (Aerial) Each  

Guy Assembly (Sidewalk) Each  
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12. RISER ASSEMBLIES 

12.1. DESCRIPTION 

Furnish and install riser assemblies with clamp-on, aluminum weatherheads, heat shrink 
tubing, temporary pipe caps, PVC adapters, reducing bushings, galvanized pole attachment 
fittings, stainless steel banding hardware, grounding and all necessary hardware.  

12.2. MATERIALS  

Furnish material, equipment, and hardware furnished under this section that is pre-approved 
on the ITS and Signals QPL.  

Provide conduit for risers that is rigid hot dipped galvanized steel conduit that meets UL 
Standard 6 with rigid full weight sherardized or galvanized threaded fittings. 

Refer to the following sections of the Standard Specifications: 

• 1091-6, “Grounding Electrodes” 

• 1091-2, “Wire and Cable”  

In addition, refer to the “Pole Line Hardware” subsection of the “Messenger Cable” section 
of these Project Special Provisions. 

Provide Schedule 40 PVC female adapter to connect an underground run of PVC conduit to 
the threaded end of a rigid metallic.  Provide PVC female adapters that have the same nominal 
diameter as the underground conduit..  The interior surface of one end of the PVC female adapter 
shall be compatibly threaded to connect it to the threaded end of the rigid metallic riser without 
the aid of additional fittings, hardware or adhesives.  The opposite end of the adapter shall be 
non-threaded to permit a slip fit, glued connection to the underground PVC conduit.   

Furnish a rigid galvanized steel 3”-2” reducing bushing in addition to the PVC female 
adapter to join the new 2” rigid galvanized steel riser to the stubbed up existing 3” PVC conduit.   

Furnish appropriately sized clamp-on aluminum weatherheads for electrical control and 
power cables. 

Furnish heat shrink tubing for the installation of fiber-optic or coaxial cable in a new riser.  
Ensure the heat shrink tubing is made of modified polyolefin and includes a hot-melt adhesive. 
Provide tubing that has a length of at least 5" before heating. Ensure the heat shrink tubing will 
provide a watertight fit around individual cables and outer wall of the riser after heat is applied in 
accordance with the manufacturer’s instructions. 

Furnish heat shrink tubing retrofit kits for the installation of fiber optic cable or coaxial 
cables to an existing riser with existing cables. Ensure the heat shrink material is made of 
modified polyolefin and is supplied in a flat sheet design. Ensure the kit contains an apparatus to 
secure both ends of the flat sheet together to form a tube shaped cylinder. Ensure the securing 
apparatus is flexible to the point that it will allow the heat shrink material to conform to the 
shape and dimensions of the riser and cables once heat is applied and will not separate during the 
heating process. Provide heat shrink tubing retrofit kits with a hot-melt adhesive. Provide the flat 
sheet heat shrink material that has a minimum length of 5" prior to heating. Ensure the heat 
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shrink tubing retrofit kit provides a watertight fit around individual cables and outer wall of the 

riser after heat is applied in accordance with the manufacturer’s instructions. 

Furnish all new 1” and 2” risers that will house fiber-optic communications cable with 
temporary pipe caps to seal the top of the riser and prevent rain from falling into riser until fiber-
optic cable can be installed in the riser and heat-shrink tubing applied to the top of the riser.  
Provide riser caps constructed from heat-stabilized vinyl that fit snuggly over the end of the end 
of the riser and that will not be easily dislodged by wind following installation.  Furnish caps 
designed to remain in place through physical contact friction and that do not use adhesives or 
screws to remain securely in place. Provide caps sized to fit over each diameter (i.e., 1” and 2”) 
of rigid galvanized conduit used for fiber-optic communications cable risers on this project. 

12.3. CONSTRUCTION METHODS  

Install risers with required weatherheads or heat shrink tubing on poles using pole attachment 
fittings and, on metal poles, stainless steel banding hardware.  Maintain a 10” minimum and 18” 
maximum offset from signal messenger to the top riser for all risers.  On utility-owned poles, 
maintain a 40” offset from the electrical utility’s power conductors to top of riser and riser 
attachment fittings. 

When installing risers that will house fiber-optic communications cable, immediately install a 
temporary pipe cap on the top of the riser to prevent rain from entering the riser until fiber-optic 
cable and heat-shrink tubing can be installed at a later time.  Do not install risers if temporary 
caps cannot be installed at same time as risers.  Do not install a communications cable riser and 
leave it uncapped/unsealed. 

Use approved heat shrink tubing retrofit kits when installing new fiber-optic or coaxial cable 
into existing risers that contain existing fiber-optic or coaxial cables. 

Install heat shrink tubing retrofit kits in existing risers as specified. 

Use separate 1-inch riser with weatherhead for the following: 

• Pedestrian signals; 

• Electrical service;  

• Composite cable routed to a CCTV camera from a CCTV cabinet; and 

• CAT5 and 24V power cables routed between a CCTV cabinet and a nearby signal 
controller cabinet. 

Use separate 2-inch risers with weatherhead for signal cables (bundled) and for lead-in 
cables.  Install condulets on all risers for lead-in cable. 

Use a separate riser with heat shrink tubing for fiber-optic communications cables and 
coaxial cable.  For pole-mounted cabinets only, use 1-inch risers with heat shrink tubing for all 
new risers that will contain fiber-optic communications drop cables, unless the Plans call for use 
of a 2-inch riser with heat shrink tubing at a specific location.  Connect 1-inch risers to the 
bottom of the pole-mounted cabinet using a pair of standard 90-degree elbows to form a 
180-degree sweep up into the bottom of the cabinet. Standard 90-degree elbows for 1-inch 
conduit have a 5.75-inch radius and equal horizontal and vertical legs that measure 
approximately 8 inches each.  Smaller elbows are prohibited.  Larger elbows may only be used if 
approved by the Engineer.  Prior to installing fiber-optic cable in the 1” riser, drill a small “weep 
hole” on the underside of each elbow using a 3/16-inch drill bit to allow any water that may enter 
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the riser to drain out of the riser.  Clean any metal shavings and fragments from each hole and 
touch-up each newly drilled hole and its perimeter using a zinc-rich paint.      

For all other locations use 2-inch risers with heat shrink tubing.  Install risers with heat shrink 
tubing so that cable can be installed without violating its minimum bending radius.  Install fiber-
optic cable so it does not share a riser with any other cable type.   

Install heat shrink tubing in accordance with manufacturer's recommendations.  Provide 
tubing a minimum of 5 inches in length with a minimum of 2.5 inches extended over cables and 
2.5 inches extended over risers after heat has been applied.  Use nylon filler rods with UV 
protection or equivalent and sealing spacer clips to separate cables where multiple cables enter a 
riser. Ensure sealing spacer clips have a heat activated sealing compound with the sealing 
compound fully encapsulating the space between cables.  Ensure heat shrink tubing provides a 
watertight fit around individual cables and outer walls of risers.  Do not use cut sections of cable 
or any other devices in lieu of filler rods.  Use aluminum tape around cables to prevent damage 
from sealing chemicals.  Use a heat source that will provide even heat distribution around tubing.  
Ensure no damage occurs to any cables.  Do not use a heat source with an open flame. 

Remove existing weatherheads, sealing bushings, heat shrink tubing and riser caps and install 
heat shrink tubing retrofit kits on existing risers according to the installation procedures above. 

Transition from rigid galvanized steel risers to underground PVC conduits below ground 
using an approved rigid galvanized steel sweeping elbow with PVC female adapter, unless the 
Plans call for  an above-ground transition.  Apply Teflon thread tape to the threads of rigid 
galvanized steel sweeping elbow before screwing the PVC adapter onto the threaded end of the 
elbow.  Connect the threaded female end of the PVC adapter to the threaded male end of the 
rigid galvanized steel sweeping elbow without the use of additional fittings, hardware or 
adhesives.  Connect the opposite, non-threaded end of the adapter to the underground PVC 
conduit using a slip fit, glued connection.   

In certain locations, the Plans call for replacing cutting off and replacing an existing PVC 
riser with a new rigid galvanized steel riser above ground where the existing underground 
conduit connects directly to the riser beneath a paved surface.  At such locations, disconnect and 
remove existing cables from the existing riser and cut-off the riser no more than 12” above 
ground.  Apply Teflon thread tape to the threads of rigid galvanized steel riser before screwing 
the PVC adapter onto the threaded end of the new riser.  Use a rigid galvanized 3”-2” reducing 
bushing to connect the riser to the PVC adapter where the existing underground conduit is 3” in 
diameter.  Connect the opposite, non-threaded end of the PVC adapter to the underground PVC 
conduit using a slip fit, glued connection.  Reinstall the existing cables in the new riser and 
existing underground conduit and reconnect cables or install new cables as called for by the 
Plans. 

Bond all new risers, a minimum of 10 feet above grade, to the pole ground using a #6 AWG 
minimum solid bare copper wire and an approve pipe clamp, a split-bolt connector or parallel 
groove clamp.  On pole-mounted cabinets where the risers are connected to the cabinet, bond 
risers in the cabinet using ground bushings with a #6 AWG minimum solid bare copper wire to 
cabinet ground bus. 
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If a pole ground exists on a joint-use pole, bond new riser to the existing pole ground using 
#6 AWG minimum solid bare copper wire terminated with split-bolt connectors or parallel 
groove clamp. 

If the existing pole does not have a grounding system, install new grounding system in 
accordance with the “Wood Poles” section of the Standard Specifications, except use hot-dipped 
galvanized 1.5” wire staples to secure ground wire to pole, spacing the staples along the pole as 
follows: 

• 4 inches apart from ground level to 8 feet above ground level; 

• 24 inches apart from 8 feet above ground level to point adjacent to uppermost span. 

12.4. MEASUREMENT AND PAYMENT  

__" Riser with ___________ will be measured and paid as the actual number of risers of each 
type and size furnished, installed, and accepted.   

No measurement will be made of weatherheads, heat shrink tubing, temporary pipe caps, 
bushings, conduit outlet bodies such as condulets, elbows, conduit fittings, PVC female adapters, 
reducing bushings, pole attachment fittings, weep hole-drilling, zinc-rich touch-up paint, and 
grounding systems as these will be considered incidental to furnishing and installing risers.  No 
measurement will be made of temporarily removing from and subsequently reinstalling existing 
cables in a riser and cutting off and removing the above-ground portion of an existing PVC riser 
to replace it with a new rigid metal riser as such work will be considered incidental to installing 
the new riser.   

No measurement will be made for horizontal sections of underground conduit that connect 
the riser to stub-outs in an adjacent cabinet foundation or to an adjacent junction box and that 
measure 10 feet or less in horizontal length from the center of the riser to the center of junction 
box or from the center of the riser to the center of the vertical sweep through the controller 
cabinet foundation.  Such conduit will be considered incidental to furnishing and installing the 
riser assembly.  

No measurement will be made for vertical conduit segments (i.e., short risers) extending 
from an entrance in the bottom of a pole-mounted cabinet to ground level below the cabinet to tie 
directly onto an underground conduit as such conduits will be considered incidental to furnishing 
and installing the pole-mounted cabinet. 

No measurement will be made of 1” risers with weatherheads furnished and installed as part 
of new electrical services as they will be considered incidental to furnishing and installing new 
electrical services (see “Electrical Service” section of these Project Special Provisions). 

Heat shrink tubing retrofit kit will be measured and paid for as the actual number of heat 
shrink tubing retrofit kits furnished, installed, and accepted.  

No measurement will be made of removing existing weatherheads, sealing bushings, heat 
shrink tubing and riser caps from existing risers as such removals will be considered incidental to 
furnishing and installing heat shrink tubing retrofit kits. 
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Payment will be made under: 

Pay Item  Pay Unit 

1" Riser with Weatherhead  Each  

2" Riser with Weatherhead  Each  

1" Riser with Heat Shrink Tubing Each  

2" Riser with Heat Shrink Tubing Each  

Heat Shrink Tubing Retrofit Kit  Each  
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13. INDUCTIVE DETECTION LOOPS  

13.1. DESCRIPTION  

Furnish and install inductive detection loops with loop slot sealant, loop wire, conduit with 
fittings, and all necessary hardware.  

13.2. MATERIALS  

Furnish material, equipment, and hardware furnished under this section that is pre-approved 
on the ITS and Signals QPL.  

(A) Loop Sealant  

Provide the Engineer with a Type 3 material certifications and material safety data sheets 
(MSDS) for the sealant in accordance with Article 106-3 of the Standard Specifications. 

Provide loop slot sealant that completely encapsulates loop wire when installed according to 
manufacturer’s instructions.  Provide loop sealant that does not generate temperatures greater 
than 220° F.  Ensure sealant bonds with asphalt and concrete pavement saw slots so sealant and 
encapsulated loop wire do not come out of slot. Ensure sealant is self-leveling, but with 
sufficient viscosity to prevent exit from saw slot when installed along a 10% grade.  

Provide sealant that protects loop wire by preventing the entrance of dirt, water, rocks, sticks, 
and other debris into saw slot, and is resistant to traffic, water, gasoline, chemical and chemical 
fumes, mild alkalis, oils, and mild acids.  Ensure sealant will not be affected by water and sealant 
does not chemically interact with pavement and loop wire insulation.  

Ensure loop sealant has sufficient flexibility to permit expected pavement expansion and 
contraction due to weather and to permit pavement movement due to traffic without cracking for 
a temperature range of -40 to 160° F.  

Provide sealant with a usable life of at least ten minutes once mixed, when the ambient 
temperature is 75° F. Ensure sealant dries to tack-free state in less than 2 hours, and does not 
flow within or out of saw slot after exposed surface has become tack free. Tack free time will be 
determined by testing with a cotton ball until no sealant adheres to cotton ball and no cotton 
adheres to sealant.  

Ensure two-part sealant cures within 48 hours to attain 95% of published properties for the 
cured material.  

Ensure one part sealant cures within 30 days to attain 95% of published properties for the 
cured material.  

(B) Loop Wire  

Provide loop wire composed of 19-strand conductor insulated by a cross-linked polyethylene 
compound.  Ensure insulated conductors are completely encased in tubes of low density 
polyethylene compound.  Print manufacturer’s name, manufacture year, and any applicable part 
number on encasing tube at intervals of 2 feet or less.  

Provide #14 AWG copper conductors fabricated from 19 strands that comply with ASTM B3 
before insulating.  Ensure stranded conductors use either concentric or bunch stranding, and 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-120           Guilford County 

 

comply with circular mil area and physical requirements of ASTM B8 or ASTM B174 for bunch 
stranding.  

Provide insulating compound that is cross-linked thermosetting black polyethylene in 
accordance with ASTM D 2655. Ensure insulation is applied concentrically about conductor. 
Provide insulation thickness not less than 0.026" at any point and minimum average thickness of 
0.030" as measured by UL Standard 62.  

Ensure insulation of finished conductor will withstand application of a 60 Hertz or 3,000 
Hertz, 7,500 volt (RMS) essentially sinusoidal spark test potential as specified in UL Standard 
83.  

Provide insulated conductors that are factory-installed in protective encasing tube that 
complies with the following: 

• Encasing tube fabricated of polyethylene compound conforming to ASTM D1248 for 
Type I, Class C, Grade E5. 

• Minimum inside diameter of 0.150" 

• Wall thickness of 0.040" ± 0.010" 

• Outside diameter of 0.240" ± 0.010" Conduit  

(C) Conduit 

Comply with the “Underground Conduit” section of these Project Special Provisions for PVC 
conduit.  

13.3. CONSTRUCTION METHODS  

All work performed in this section shall be done in the presence of the Engineer.  

Notify Engineer one week before installing inductive detection loops.  

Coordinate sawcutting and loop placement with pavement markings.  For new construction 
or for resurfacing, install inductive detection loops before placing final layer of surface course. 
On unmarked pavement, pre-mark locations of stop lines and lane lines before locating inductive 
detection loops.  

Before sawcutting, pre-mark inductive detection loop locations and receive approval. Sawcut 
pavement at approved pre-marked locations.  Do not allow vehicles to travel over unsealed loop 
slots.  

Install conduit with bushings from edge of pavement to junction box.  Do not sawcut through 
curb.  Do not sawcut or drill holes for conduit or wires through granite curb.  See additional 
requirements for work in historic districts in Section 1 of these Project Special Provisions. 

Remove all loose material and wash saw slots with a high-pressure method using an air and 
water mixture.  Dry saw slots with compressed air.  Clear saw slots of jagged edges and 
protrusions.  Seat loop conductor at bottom of saw slot without damaging loop wire.  

Before sealing loop conductors, test that impedance from the loop wire to ground is at least 
100 megohms. For each location with inductive loops, submit a completed Inductive Detection 
Loop & Grounding Test Results form and place copy in controller cabinet. Ensure all loops are 
included on form.  The form is located on the Department’s website at 
https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals.aspx . 
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Embed loop conductors in saw slot with loop sealant.   Seal saw slot and dispose of excess 
sealant in an environmentally safe manner.   

Between where loop conductor pairs leave the saw cut in pavement and enter a junction box, 
twist loop conductor pairs a minimum of 5 turns per foot.  Permanently label each twisted pair in 
the junction box with nylon cable tie using indelible ink.  Indicate loop number and loop polarity 
on the tie.  

13.4. MEASUREMENT AND PAYMENT  

Inductive loop sawcut will be measured and paid as the actual linear feet of inductive loop 
sawcut furnished, installed, and accepted.  

No measurement will be made of loop slot sealant, loop wire, conduit, and conduit fittings as 
these will be considered incidental to furnishing and installing inductive detection loops. 

Payment will be made under:  

Pay Item  Pay Unit  

Inductive Loop Sawcut  Linear Foot  
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14. LEAD-IN CABLE 

14.1. DESCRIPTION  

Furnish and install lead-in cable with all necessary hardware to be used in conjunction with, 
but not limited to, inductive detection loops, pedestrian pushbutton assemblies or railroad 
circuitry. 

14.2. MATERIALS 

Furnish material, equipment, and hardware furnished under this section that is pre-approved 
on the ITS and Signals QPL.  

Furnish lead-in cable with two conductors of #14 AWG fabricated from stranded tinned 
copper that complies with IMSA Specification 50-2 except as follows: 

• Ensure conductor is twisted with a maximum lay of 2.0 inches, resulting in a minimum of 
6 turns per foot.  

• Provide a ripcord to allow cable jacket to be opened without using a cutter. 

Provide length markings in a contrasting color showing sequential feet and within 1% of 
actual cable length. Ensure character height of the markings is approximately 0.10 inch. 

Refer to the “Pole Line Hardware” subsection of the “Messenger Cable” section of these 
Project Special Provisions. 

14.3. CONSTRUCTION METHODS  

For underground runs, install lead-in cable in 2-inch non-metallic conduit.  For aerial 
installation, wrap lead-in cable to messenger cable with at least four turns of wrapping tape 
spaced at intervals less than 15 inches or lash lead-in cable to messenger cable with one 360° 
spiral of lashing wire per 12 inches.  

Where railroad preemption is required, install lead-in cable from signal controller cabinet to 
railroad company furnished and installed lockable junction box.  

Except where the plans call for splicing and extending existing lead-in cable conductors 
inside a new controller cabinet or for using a terminal splice box to splice and extend existing 
lead-in cable to a new cabinet location,  splicing of lead-in cable will be allowed only for runs in 
excess of 750 feet.  Splice lead-in cable in terminal splice boxes, junction boxes, condulets on 
poles or controller cabinets.  

Test each complete loop system from the controller cabinet by using a megger to verify that 
impedance from the loop system to the ground is at least 50 megohms.  After successful 
completion of megger test, test loop system resistance using an electronic ohmmeter to verify 
loop system resistance is less than 0.00885 ohms per foot.  

Where the Plans call for using existing upstream detection loops on an approach to a 
signalized intersection for both local intersection and system detection (i.e., shared local/system 
loops), field verify that each such loop is wired to a separate lead-in cable all the way back to the 
controller cabinet.  If proposed shared loops are wired to a common lead-in cable, install new 
lead-in cables necessary to rewire each loop to a separate, unique lead-in cable, then splice each 
loop to its respective lead-in cable, as approved by the Engineer. Perform said field 
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investigations of proposed shared loops, and, as necessary, install new lead-in cables and resplice 
loop wires to lead-in cables to separate share system/local loops onto separate lead-in cables, 
regardless of whether or not Plans specifically call for installation of new lead-in cable at a given 
intersection.  Notify the Engineer of findings from field investigations and obtain Engineer’s 
approval prior to installing any new lead-in cables and rewiring proposed share local/system 
loops.  

14.4. MEASUREMENT AND PAYMENT  

Lead-in cable will be measured and paid as the actual linear feet of lead-in cable furnished, 
installed, and accepted.  Measurement will be made by calculating the difference in length 
markings located on outer jacket from start of run to end of run for each run.  Terminate all 
cables before determining length of cable run.   

If markings are not visible, measurement will be point to point with no allowance for sag.  
Twenty-five feet will be allowed for vertical segments up or down poles.  

Payment will be made under:  

Pay Item  Pay Unit  

Lead-in Cable Linear Foot  
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15. FIBER-OPTIC CABLE 

15.1. DESCRIPTION  

Furnish and install single mode fiber-optic (SMFO) communications cable and drop cable 
assemblies, fiber-optic cable storage guides (snow shoes), communications cable identification 
markers, lashing wire, and all necessary hardware.    

15.2. MATERIALS  

(A) General  

Refer to the “Pole Line Hardware” subsection of the “Messenger Cable” section of these 
Project Special Provisions for lashing wire, wrapping tape and hardware used for installation of 
aerial fiber-optic cable. 

(B) SMFO Communications Cable  

Furnish single-mode fiber-optic communications cable that is pre-approved on the ITS and 
Signals QPL.   

Furnish single-mode fiber-optic cable manufactured into a loose buffer tube design installed 
around a central strength member where the cable complies with RUS CFR 1755.900 and ICEA 
640 requirements.  Ensure the manufacturer is ISO 9001 and TL9000 registered and that the 
manufacturer’s cable is RUS listed.  The operating temperature range of the cable shall be -40°F 
to +158°F. 

Furnish individual fibers manufactured from silica and dopant materials with each fiber 
having a color coated finish that is compatible with local injection detection (LID) devices.  
Distinguish each fiber from others by color coding that meets EIA/TIA-598.  Furnish single 
mode fiber that does not exceed attenuation ratings of 0.25 dB/km at 1550 nm and 0.35 dB/km at 
1310 nm and complies with ITU G.652D and IEC 60793-2-50 Type B.1.3 industry standards for 
low water peak, single mode fiber.  Provide fibers that are useable and with a surface, 
sufficiently free of imperfections and inclusions to meet optical, mechanical and environmental 
requirements. 

Ensure the core central strength member is a dielectric glass reinforced rod and that the 
completed cable assembly has a maximum pulling rating of 600 lbf during installation (short 
term) and 180 lbf long term installed. 

Construct buffer tubes (nominal size of 2.5 mm) manufactured from a polypropylene 
copolymer material to provide good kink resistance and allows the buffer tube to maintain 
flexibility in cold temperature over the expected lifetime of the cable.  Except for 6-fiber drop 
cables, provide exactly 12 fibers per buffer tube in all cables regardless of the total number of 
fibers the cables contain.  Do not provide cables with any other fiber count per buffer tube.  
Ensure that that all buffer tubes are filled with a water-blocking gel or water swellable material.  
Construct the cable such that the buffer tubes are stranded around the central strength member in 
a reverse oscillating arrangement to allow for mid-span entry. Distinguish each buffer tube from 
others by color coding that meets EIA/TIA-598.  Use filler tubes to maintain a circular cross-
section of the cable.  Ensure the filler tubes are the same nominal size as the buffer tubes.  Apply 
binders (water swellable yarn, aramid fiber, etc.) with sufficient tension to secure buffer tubes 
and filler tubes to the central member without crushing the buffer tubes. Ensure that binding 
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material is non-hygroscopic, non-wicking and dielectric with low shrinkage. Ensure the binders 
are of a high tensile strength that is helically stranded evenly around cable core. 

Ensure the cable core is protected from the ingress of moisture by a water swellable material 
or that is filled with a water blocking compound that is non-conductive. Ensure the water 
swellable material (when activated) or the water blocking compound is free from dirt and foreign 
matter and is removable with conventional nontoxic solvents. Furnish at least one ripcord to aid 
in the process of removing the outer jacket. Furnish the outer jacket constructed of a medium-
density polyethylene material to provide reduced friction and enhanced durability. Ensure the 
polyethylene material contains carbon black to provide UV protection and does not promote the 
growth of fungus. Ensure the cable jacket is free of slits, holes or blisters and the nominal outer 
jacket thickness is > 0.050”. 

Ensure the completed cable assembly contains identifications markings printed along the 
outside cover of the jacket every 2 feet.  Ensure the character height of the markings is 
approximately 0.10”.  Provide length markings in sequential feet and within one percent of actual 
cable length.  

Mark each cable with the following: 

(1) Sequential length marks in feet as specified 

(2) The name of the manufacturer 

(3) “OPTICAL CABLE” 

(4) Month/year of manufacture 

(5) Number(s) of and type(s) of fibers 

(6) Cable ID Number for product traceability 

(C) Drop Cable 

Provide drop cable meeting the material requirements list in “SMFO Communications 
Cable” subsection above with the exceptions herein to provide communications links between 
splice enclosures and the Ethernet edge switches through interconnect centers mounted in 
controller cabinets and in CCTV cabinets.  Furnish drop cables containing a minimum of six 
individual fibers.   

To facilitate installation in 1” risers at pole-mounted cabinet locations, furnish low bend 
radius drop cable that complies with RUS-CRF 1755.900 and is RUS listed.  A low bend radius 
cable is defined as a fiber-optic cable whose manufacturer-specified minimum bend radius does 
not exceed 5.75 inches when loaded and 4 inches when installed for a 6-fiber cable.  Ensure drop 
cable has the same operating characteristics as the SMFO cable it is to be coupled with. 

On one end of the cable, furnish LC connectors for termination of all drop cable fibers on 
connector panel mounted inside an equipment cabinet.  Provide either factory preassembled drop 
cables with SMFO pigtails and LC connectors already attached or field install the pigtails and 
connectors.  For field installed connectors, provide cabinet-mounted interconnect centers that are 
pre-equipped with factory-preassembled connector panels, SMFO pigtails with LC connectors 
and splice trays; then fusion splice all drop cable fibers to the SMFO pigtails.  
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Ensure attenuation of drop cable at 1310 nm does not exceed 0.4 dB/km and the attenuation 
at 1550 nm does not exceed 0.3 dB/km.  Ensure attenuation loss for complete drop cable does 
not exceed a mean value of 1.5 dB.  

(D)  Communications Cable Identification Markers  

Furnish communications cable identification markers that are resistant to fading when 
exposed to UV sources and changes in weather.  Use markers designed to coil around fiber-optic 
cable that do not slide or move along the surface of the cable once installed. Ensure exposure to 
UV light and weather does not affect the markers natural coiling effect or deteriorate 
performance.  Provide communications cable wraps that permit writing with an indelible 
marking pen.  

Furnish cable identification markers with the following text for signal system 
communications cables: 

 

WARNING 
HIGH POINT D.O.T. FIBER-OPTIC  

CALL:  (336) 883-3225 
 

WARNING 
HIGH POINT D.O.T. FIBER-OPTIC 

 

Overall Marker Dimensions: 7(l) x 4 (w) inches  

Lettering Height:                    3/8 inch for “WARNING”; 1/4” for all other lettering 

Colors:                           Black text on yellow background  
 

Submit a sample of proposed communications cable identification marker to the Engineer for 
approval before installation.  

(E) Fiber-Optic Cable Storage Guides  

Furnish fiber-optic cable storage guides (snowshoes) that are pre-approved on the ITS and 
Signals QPL. 

Furnish fiber-optic storage guides (snowshoes) that are non-conductive and resistant to 
fading when exposed to UV sources and changes in weather.  Ensure snowshoes have a captive 
design such that fiber-optic cable will be supported when installed in the rack and the minimum 
bending radius will not be violated.  Provide stainless steel attachment hardware for securing 
snowshoes to messenger cable and black UV resistant tie-wraps for securing fiber-optic cable to 
snowshoe.  Ensure snowshoes are stackable so that multiple cable configurations are possible.  

(F) Aerial Cable Protectors 

Furnish aerial cable protectors designed to protect aerial fiber-optic communications cable 
from damage caused by tree limb abrasion.  Provide cable protectors that are designed to fit over 
the cable as a wrap-around protective sleeve, that have a round shape and are fabricated with 
cable tie slots spaced approximately 12 inches apart along the entire length.  Size the cable 
protectors to fit properly over cable(s) lashed to messenger cable in accordance with the 
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manufacturer’s guidelines.  Provide cable protectors that are constructed of rugged, durable 
dielectric material such as high density PVC that is black in color, formulated for outdoor use 
and has special additives to prevent degradation from ultraviolet light.  Provide aerial cable 
protectors that are designed for a service life of at least 10 years.   

15.3. CONSTRUCTION METHODS  

(A) General  

Provide cable manufacturer’s attenuation and Optical Time Domain Reflectometer (OTDR) 
testing data for each reel of cable.  

Install SMFO communications cable, snow shoes, communications cable identification 
markers, lashing wire, and all necessary hardware.  

Comply with manufacturer’s recommendations.  Install communications cable on signal 
poles, utility poles, messenger cable, and in conduits as required to bring the fiber-optic cable 
into and, if necessary, out of each splice enclosure.  

Take all precautions necessary to ensure cable is not damaged during storage, handling, and 
installation. Do not violate minimum bending radius of 20 times the radius of cable diameter or 
manufacturer’s recommendation, whichever is greater. Do not step on cable nor run over cable 
with vehicles or equipment.  Do not pull cable over or around obstructions, or along the ground.  

Determine lengths of cable necessary to reach from termination-point to termination-point.  
Install cable in continuous lengths between approved splicing facilities.  Additionally, provide a 
sufficient amount of slack cable to allow for an additional 20 feet of cable to be present after 
removal of outer sheath for termination.  Store the 20 feet of spare cable inside the cabinet. 
Measure slack cable by extending cable straight out of cabinet door.  No splicing is permitted at 
any field cabinets other than splicing drop cable fibers to SMFO pigtails in cabinet-mounted 
interconnect centers inside traffic signal controller cabinets and CCTV cabinets.  

Keep cable ends sealed at all times during installation to prevent effectively the ingress of 
moisture.  Use approved heat shrink cable end cap.  Do not use tape to seal cable ends.  

Before installing cable, provide three copies of cable manufacturer's recommended and 
maximum pulling tension.  Do not exceed manufacturer’s recommended pulling tension. Use 
pulling grips containing a breakaway rotating swivel.  Coil cable in a figure-8 configuration 
whenever cable is unreeled for subsequent pulling.  

Install fiber-optic cable in separate risers with heat shrink tubing (1-inch or 2-inch as shown 
on the Plans) or separate conduits. Do not share risers or conduits containing fiber-optic cable 
with other non-fiber-optic cable unless the Plans specify otherwise or the Engineer directs or 
approves otherwise.  

Seal all conduits containing fiber-optic communications cable in junction boxes and cabinet 
bases with duct and conduit sealer.  Comply with the requirements for duct and conduit sealer in 
the “Underground Conduit” section of these Project Special Provisions. 

(B) Existing Hi tran and Off-Street Parking Division FO Cables 

At several locations in downtown High Point, fiber-optic cables owned by the High Point 
Transit System (Hi tran) and by the City’s Off-Street Parking Division follow the same aerial 
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and underground routes as the existing traffic signal system communications cables.  Often these 
Hi tran and Off-Street Parking Division fiber-optic cables are lashed to the same messenger cable 
or occupy the same underground conduits and junction boxes as the existing traffic signal system 
communications cables.  Do not disturb, unlash, cut, remove or damage the Hi tran and Off-
Street Parking Division fiber-optic cables, except as required for the rerouting of the existing 
cables as they enter the Municipal Building in accordance with the “Building Modifications and 
Fiber-Optic Cable Termination” section of these Project Special Provisions.  The Contractor will 
be held responsible for any damage to the existing Hi tran and Off-Street Parking Division fiber-
optic cables caused by the Contractor’s construction activities and procedures.  The Contractor 
will be required to replace in kind any Hi tran and Off-Street Parking Division fiber-optic cables 
that he/she damages at his/her expense.   

While the Plans note some areas where Hi tran and Off-Street Parking Division cables are 
known to be present, these notes are for general information purposes to alert the Contractor to 
possible presence of these existing cables where construction will be occurring.  These advisory 
notes are neither precise nor complete identification of all such existing cables and all locations 
where these cables may be present.  Prior to beginning any cable construction in these areas, 
coordinate with the City to confirm routing of the Hi tran and Off-Street Parking Division cables 
and ensure proper identification of the different use cables that share the same messenger, risers, 
underground conduits and junction boxes. Do not cut or remove any existing fiber-optic 
communications cable in these areas without prior approval of the City.  Clearly label or tag the 
cable to be removed prior to removal.   In addition, a minimum of two weeks in advance of 
cutting and removing any existing signal system communications cable in these areas, the City’s 
Traffic Signal System Supervisor who will, in turn, coordinate with Hi tran and the City’s Off-
Street Parking Division, to allow them to have a representative present at the time of cutting and 
removing.   

Unless directed otherwise by the Engineer, do NOT remove the existing traffic signal 
communications cable(s) and supporting messenger cable when the Hi tran and Off-Street 
Parking Division fiber-optic cables are lashed to the same messenger.  In lieu of removal, cut the 
existing traffic signal system communications cable but not the supporting messenger at the ends 
of the coincident route and abandon the traffic signal system cable in place. 

(C) Existing NCDOT Triad Region ITS FO Cables 

There are existing NCDOT Triad Region ITS fiber-optic communications cables whose 
routes coincide with routes of the existing High Point traffic signal system communications cable 
in some areas.  These NCDOT ITS cables also splice into the existing signal system cable at two 
locations to homerun back to the City’s TOC via the signal system trunk cable.  In addition, 
NCDOT uses some fibers in the existing signal system communications cable to route 
communications to some NCDOT CCTV cameras on US 311/I-73 via the City’s TOC.   Except 
where the Plans require re-splicing the existing NCDOT ITS cable to the new signal system 
cable at the intersections of Eastchester Drive and Centennial Street and of Brentwood Street and 
Green Drive, do NOT disturb, unlash, cut, remove or damage the existing NCDOT Triad 
Region ITS fiber-optic cables.  The Contractor will be held responsible for any damage to the 
existing NCDOT Triad Region fiber-optic cables caused by the Contractor’s construction 
activities and procedures.  The Contractor will be required to replace in kind any NCDOT Triad 
Region ITS fiber-optic cables that he/she damages at his/her expense Refer to Section 1 of these 
Project Special Provisions for additional requirements. 
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Unless directed otherwise by the Engineer, do NOT remove the existing traffic signal 
communications cable(s) and supporting messenger cable when the NCDOT Triad Region ITS 
fiber-optic cables are lashed to the same messenger.  In lieu of removal, cut the existing traffic 
signal system communications cable but not the supporting messenger at the ends of the 
coincident route and abandon the traffic signal system cable in place. 

Refer to the “Fiber-Optic Splice Centers” section of these Project Special Provisions for 
additional requirements pertaining to splicing of these existing NCDOT Triad Region ITS fiber-
optic cables to new signal system fiber-optic cables at intersections of Eastchester Drive and 
Centennial Street and of Brentwood Street and Green Drive. 

(D) Aerial Installation  

Install one communications cable identification marker on the signal system communications 
cable within 36 inches of pole attachment points and at locations where more than one cable 
originates or terminates.  At splice enclosures, install a communications cable marker on one of 
the cables where it enters or exits the splice enclosure and ensure that the marker is installed so 
that it visible (but not necessarily readable) from the ground below.      At fiber-optic cable storage 
guides (i.e., snow shoes), install a communications cable marker at each end, 6 inches or less 
from the inner edge of each snow shoe, to identify the cable being stored. 

Double lash fiber-optic cable to messenger cable with one 360° spiral per foot.  

Machine lashing of any cable is not permitted along any messenger cable span to which a 
traffic signal or overhead sign is or will be attached.  Either reuse existing 0.05” x 0.30” 
aluminum wrapping tape or furnish and install new aluminum wrapping tape. 

Use pole attachment hardware and roller guides with safety clips to install aerial run cable.  

Use a breakaway swivel so as not to exceed 80% of the maximum allowable pulling tension 
specified by the cable’s manufacturer if cable is pulled by mechanical means.  Do not allow 
cable to contact the ground or other obstructions between poles during installation.  

Use a cable suspension clamp when attaching cable tangent to a pole.  Select and place cable 
blocks and corner blocks so as not to exceed the cable’s minimum bending radius.  Do not pull 
cable across J-hooks.  

Store 100 feet of each fiber-optic cable on all cable runs that are continuous without splices 
as shown in the Plans.  Obtain approval for spare cable storage locations.  Store spare fiber-optic 
cable on fiber-optic cable storage guides (snow shoes) that are separate from any storage guides 
being used to store NCDOT Triad Region, Hi tran, and Off-Street Parking fiber-optic 
communications cables.   

Locate spare cable storage in the middle of spans between termination points.  Do not store 
spare fiber-optic cable over the roadway or driveways.  

(E) Underground Installation  

Install fiber-optic cable underground in conduit using cable pulling lubricants recommended 
by the fiber-optic cable manufacturer.  Where more than one fiber-optic cable is being installed 
in a multiple conduit underground run, ensure that at least one conduit remains empty for future 
use by installing more than one cable in a conduit as needed, unless directed otherwise by the 
Engineer.  
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Obtain approval of cable pulling lubricant and method of pulling before installing 
underground fiber-optic cable.  

Use a breakaway swivel so as not to exceed 80% of the maximum allowable pulling tension 
specified by the cable’s manufacturer if cable is pulled by mechanical means.   

Keep tension on cable reel and pulling line at start of each pull.  Do not release tension if 
pulling operation is halted.  Restart pulling operation by gradually increasing tension until cable 
is in motion.  

Be advised that electrical power service conductors may be present in existing junction boxes 
and manholes that house traffic signal cable and fiber-optic communications cable.  While the 
Plans note some junction boxes where electrical conductors are known to be present, these 
advisory notes are neither precise nor complete identification of all such locations and are 
intended only to promote a general awareness of the possibility of encountering these 
conductors. Take proper precautions to protect personnel and equipment when working in 
junction boxes and manholes where electrical service conductors are present. 

Comply with all OSHA® regulations related to confined spaces when working inside 
manholes, ensuring that workers in manholes have proper training and certification when 
required.  Provide OHSA®-compliant manhole guardrails to protect all open manholes along 
with fresh air blowers and hoses.  Pump water out of manholes as necessary. High voltage 
electrical power cables are present in some existing manholes (vaults), including the vaults 
through which the conduits leading into the Municipal Building pass.  Ensure that only workers 
trained and certified to work in confined spaces in the presence of such power cables enter such 
manholes and vaults and that they are wearing appropriate protective gear. 

For pulling cable through manholes, junction boxes, and vaults, feed cable by manually 
rotating the reel. Do not pull cable through intermediate junction boxes, handholds, or openings 
in conduit unless otherwise approved.  

Inside all junction boxes, install communications cable identification markers on each 
communications cable entering the junction box.   For the existing fiber-optic communications 
cable inside the bridge-mounted conduit over the railroad on Elm Street between High Avenue 
and Broad Avenue that will be cut and left in place, install communications cable identification 
markers on the both ends of existing fiber-optic communications that is left in place inside the 
conduits. 

In a junction box where no splice enclosure is required, store 50 feet of each fiber-optic cable 
on all cable runs as shown in the Plans.   

In a junction box where a splice enclosure is required but not immediately installed, 
store 50 feet of fiber-optic cable intended for the splice as shown in the Plans. 

If a blockage is encountered when attempting to install a communications cable inside an 
existing conduit in accordance with the Plans, use compressed air, water jetting, rod and mandrel 
or other Engineer-approved method to clear the obstruction or blockage in the existing 
underground conduit.  Once obstruction/blockage has been substantially cleared, draw a mandrel 
through the conduit followed by a swab to clean out any remaining materials which may cause 
cable abrasions. Use a mandrel constructed of aluminum or stainless steel that is at least 6 inches 
in length and has an outer diameter that is approximately 1/2 inch less than the inside diameter of 
the conduit being cleared. 
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Subject to the Engineer’s approval, the existing communications cable being removed may 
be used as a pull line to install the new fiber-optic communications cable and accompanying 
tracer wire in its place in existing underground conduits.   

(F) Indoor Installation 

Install the fiber-optic cable in existing risers and conduits between the underground building 
entrance and the enclosed communications racks being installed inside the TOC and the Signal 
Shop using cable pulling lubricants recommended by the fiber-optic cable manufacturer.  Obtain 
approval of cable pulling lubricant and method of pulling before installing the fiber-optic cable.  

Use a breakaway swivel so as not to exceed 80% of the maximum allowable pulling tension 
specified by the cable’s manufacturer if cable is pulled by mechanical means. Keep tension on 
cable reel and pulling line at start of each pull.  Do not release tension if pulling operation is 
halted.  Restart pulling operation by gradually increasing tension until cable is in motion.  

For pulling cable through junction boxes and cabinets, feed cable by manually rotating the 
reel. Do not pull cable through cabinets, junction boxes, handholds, or openings in conduit unless 
otherwise approved. Inside all junction boxes and cabinets, install communications cable 
identification markers on each communications cable entering the junction box.  

Store 30 feet of each fiber-optic cable inside the enclosed communications racks inside the 
TOC after terminating the cables in the rack-mounted splice centers housed therein. 

(G) Installation of Drop Cable  

Verify the length of drop cable needed, including slack, to reach from termination point to 
termination point.  

At aerial splice enclosures, install the aerial splice enclosure and corresponding cable storage 
guide 50 feet apart and store between the splice enclosure and corresponding cable storage guide 
50 feet of slack cable for each cable entering and exiting the splice enclosure.     

At below ground splice enclosures, coil 50 feet of slack cable for each cable entering and 
exiting the splice enclosure in the manhole or junction box where enclosure is located. Coil and 
store any drop cable in excess of what is needed for storage in the manhole or junction box in the 
base of the equipment cabinet.  Where fiber-optic cables are installed but not immediately 
spliced, store 50 feet of drop cable and 50 feet of fiber-optic trunk cable inside the manhole or 
junction box to facilitate subsequent splicing in the splice enclosure. Cap and seal ends of cables 
that have yet to be spliced or terminated with a waterproof heat-shrink cap/seal as approved by 
the Engineer. 

At the equipment cabinet end of drop cable, terminate all fibers by splicing them to factory-
assembled SMFO pigtails with LC connectors and connecting the pigtails to the connector panel 
in the rack-mounted interconnect center.  Label all connectors, pigtails and the connector panel.  
At the aerial or underground splice location, cap off all unused fibers and label to correspond 
with the connector panel.  After termination, coil and store in the base of the equipment cabinet 
20 feet of drop cable plus any additional drop cable in excess of what is needed for overhead 
storage. 

Where the Plans call for a fiber-optic drop cable to be installed in an existing riser, remove 
all existing cables from the riser and remove the existing weatherhead, sealing bushing or heat 
shrink tubing.  Install the new fiber-optic drop cable in the existing riser and install new heat 
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shrink tubing at the top of the existing riser using a heat shrink tubing retrofit kit.  If the riser 
contains existing fiber-optic communications cable, carefully remove the fiber-optic cable from 
the riser so as not violate its minimum bending radius or otherwise damage the cable.  
Temporarily coil and store the existing fiber-optic cable overhead in a manner approved by the 
Engineer until the new drop cable can be spliced into the existing cable in an aerial splice 
enclosure.  Once splicing has been completed, furnish and install fiber-optic cable storage guides 
and permanently store all remaining spare cable. 

Using an OTDR, test the end-to-end connectivity of the drop cable from patch panel installed 
inside the signal or CCTV cabinet to the adjacent managed Ethernet switches.  Comply with the 
OTDR testing and reporting requirements of the “Fiber-Optic Splice Centers” section of these 
Project Special Provisions when testing drop cable. 

(H) Aerial Cable Protector 

Where shown in Plans and as directed by the Engineer, at locations where aerial fiber-optic 
communications cables are subject to damage by tree limb abrasion, install cable protectors over 
the fiber-optic cable that are of sufficient length to protect the cable from the potential threat as 
directed by the Engineer.  Do not install aerial cable protectors at any locations without the prior 
approval of the Engineer.   Do not install cable protectors for lengths of application that are 
shorter or longer than approved/directed by the Engineer. 

15.4. MEASUREMENT AND PAYMENT  

Communications cable (____-fiber) will be measured and paid as the actual linear feet of 
fiber-optic cable of each fiber count furnished, installed, and accepted according to the following 
conditions:  80% of the payment will be made upon acceptance of the installed cable and the 
remaining 20% of the payment will be made following splicing, testing and final acceptance 
(including completion of the 60-day Observation Period).  Measurement will be made by 
calculating the difference in length markings located on outer jacket from start of run to end of 
run for each run.  Terminate all fibers before determining length of cable run.  

Drop cable will be measured and paid as the actual linear feet of fiber-optic drop cable 
comprised of a minimum of 6 fibers that are furnished, installed, and accepted according to the 
following conditions:  80% of the payment will be made upon acceptance of the installed and 
spliced drop cable, and the remaining 20% of the payment will be made following final 
acceptance (including completion of the 60-day Observation Period).   

Aerial cable protector will be measured and paid as the actual linear feet of aerial cable 
protector furnished, installed, and accepted.  No measurement and payment will be made of any 
aerial cable protector installed without the prior approval of the Engineer or for cable protector 
installed at locations or for lengths of application other than approved or directed by the 
Engineer. 

No measurement will be made for terminating, splicing, and testing fiber-optic cable, 
communications cable identification markers, fiber-optic cable storage guides, SMFO jumpers 
and pigtails, mechanical sealing devices and conduit seals/sealing putty, as these will be 
considered incidental to the installation of fiber-optic cable and drop cables.   

No measurement will be made of removing existing cables from existing risers as such 
removals will be considered incidental to furnishing and installing the fiber-optic cables and drop 
cables.   
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No measurement will be made of clearing a blockage or obstruction from an existing conduit  
necessary to install a communications cable in an existing underground conduit as such work 
will be considered incidental to installation of the communications cable. 

No measurement will be for installing a pull tape inside of and sealing the ends of an existing 
conduit that will be retained for future use after removing an existing communications cable 
from that conduit as such work will be considered incidental to installation of new fiber-optic 
communications cable.   

No measurement will be made for equipment (i.e., manhole guardrails, fresh air blowers, 
harnesses and retrieval systems, etc.), training, certifications and permits required to comply with 
OSHA® regulations and requirements when working inside manholes as they will be considered 
incidental to removing existing and installing new fiber-optic communications cable.  No 
measurement will be made of pumping water out of manholes as such work will be considered 
incidental to removing existing and installing new fiber-optic communications cable.   

No measurement will be made of training, certifications, protective attire and protective gear 
required for workers to perform work in junction boxes, manholes and vaults where electrical 
power is present as these items will be considered incidental the installation and removal of 
communications cable.  

No measurement will be made of removing existing weatherheads, sealing bushings, heat 
shrink tubing and riser caps to install new fiber-optic drop cables in existing risers as such 
removals will be considered incidental to furnishing and installing heat shrink tubing retrofit kits.  
Heat shrink tubing retrofit kits will be measured and paid for in accordance with the “Riser 
Assemblies” section of these Project Special Provisions.  

Payment will be made under:   

Pay Item  Pay Unit  

Communications Cable (24-Fiber) Linear Foot 

Communications Cable (36-Fiber)  Linear Foot 

Drop Cable Linear Foot 

Aerial Cable Protector Linear Foot 
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16. FIBER-OPTIC SPLICE CENTERS 

16.1. DESCRIPTION 

Furnish and install fiber-optic interconnect centers, fiber-optic splice enclosures, and all 
necessary hardware. 

Modify existing fiber-optic interconnect centers and/or splice enclosures as shown in the 
plans.  Refer to manufacturer’s recommendations for opening, modifying and re-sealing the 
existing fiber-optic interconnect center and/or fiber-optic splice enclosure. 

16.2. MATERIALS  

Furnish material, equipment, and hardware furnished under this section that is pre-approved 
on the ITS and Signals QPL.  

(A) Interconnect Center  

Furnish compact, modular interconnect centers designed to mount inside equipment cabinets.  
Design and size interconnect centers to accommodate all fibers entering cabinets.  Provide 
interconnect centers for controller cabinets and CCTV cabinets that are one rack unit (RU) high. 

Provide splice trays that hold, protect, organize optical fibers, and secure fibers inside splice 
tray.  Design and size the splice trays to be dielectric, to accommodate all fibers entering splice 
tray, and to provide sufficient space to prevent microbending of optical fibers. Provide connector 
panels with LC-type connectors. 

Furnish SMFO pigtails with each interconnect center.  Provide pigtails that are a maximum 
of 6 feet in length with factory-assembled LC connectors on one end.  Ensure SMFO pigtails 
meet the operating characteristics of the SMFO cable with which it is to be coupled.  

For connecting Ethernet edge switches to the interconnect center patch panels, furnish SMFO 
jumpers that are a minimum of 3 feet in length with factory-assembled LC connectors on one end 
(i.e., the interconnect center end) and, on the other end, factory-assembled connectors of the 
same type provided on the Ethernet edge switch.  Ensure SMFO jumpers meet the operating 
characteristics of the SMFO cable with which it is to be coupled. 

(B) Splice Enclosure  

Furnish splice enclosures that are re-enterable using a mechanical dome-to-base seal with a 
flash test valve, and are impervious to the entry of foreign material (water, dust, etc.). Ensure 
enclosures are manufactured in such a manner to be suitable for aerial, pedestal, buried, junction 
box, and manhole installation.  

Provide enclosures with a minimum of one oversized oval port that will accept two cables 
and with a minimum of four round ports (for single cables) that will accommodate all cables 
entering enclosure.  Provide heat shrink cable shields with enclosure to ensure weather-tight seal 
where each cable enters enclosure.  

Within enclosures, provide enough hinged mountable splice trays to store the number of 
splices required, plus the capacity to house six additional splices.  Provide a fiber containment 
basket for storage of loose buffer tubes expressed (i.e., uncut and unspliced) through the 
enclosure. Ensure enclosures allow sufficient space to prevent microbending of buffer tubes 
when coiled.  
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Provide splice trays that hold, protect, organize optical fibers, and secure fibers inside splice 
tray.  Provide splice trays that are dielectric.  

(C) Existing Splice Enclosures 

When adding a new fiber-optic cable to an existing splice enclosure or otherwise modifying 
an existing splice inside an existing splice enclosure, furnish heat shrink cable shields that are 
compatible with the enclosure to ensure weather-tight seal where each new cable enters the 
existing enclosure and to replace any existing seals that are broken or removed while modifying 
the splice.   

Provide splice trays that hold, protect, organize optical fibers, and secure fibers inside splice 
tray for new or modified splices inside existing splice enclosures and interconnect centers.  
Provide splice trays that are dielectric and that are compatible with the existing splice enclosure 
or interconnect center.  Provide splice trays that are sized to accommodate all fibers entering the 
splice tray and to provide sufficient space to prevent microbending of optical fibers. 

Furnish SMFO pigtails for terminating new fibers on the connector panel of an existing 
interconnect center.  For only the NCDOT CCTV along US 311 as called for in the plans, 
provide pigtails containing connector panels that are a maximum of 6 feet in length with a 
factory-assembled ST connector on one end. For all other locations, provide pigtails containing 
connector panels that are a maximum of 6 feet in length with a factory-assembled LC connector 
on one end.   Ensure SMFO pigtails meet the operating characteristics of the SMFO cable with 
which it is to be coupled. For only the NCDOT CCTV along US 311, reuse the existing 
connector panels with ST-type connectors in the existing interconnect center. For all other 
locations, provide connector panels with LC-type connectors that are compatible with the 
existing interconnect center. 

For connecting Ethernet edge switches to the interconnect center patch panel, furnish SMFO 
jumpers that are a minimum of 3 feet in length with factory-assembled LC connectors on one end 
(i.e., the interconnect center end) and, on the other end, factory-assembled connectors of the 
same type provided on the Ethernet edge switch.  Ensure SMFO jumpers meet the operating 
characteristics of the SMFO cable with which it is to be coupled. 

16.3. CONSTRUCTION METHODS 

(A) General (Workmanship Identification Information) 

Include on the cover of each splice tray in a legible format the following workmanship 
identification information: 

• Splice location reference # or identification information (e.g., 07-xxxx tray 1 of 3, 
07-xxxx tray 2 of 3, etc.); 

• Date the splice was made; 

• Name of company that performed the splicing; 

• Name of person who performed the splicing. 

(B) Workmanship 

Upon cutting the cable and removing the outer jacketing material down to the individual 
buffer tubes, secure the central strength member to the enclosure so that no tensile force is 
applied to the fibers.  Secure the individual buffer tubes to the splice trays by a method 
recommended by the manufacturer.  Determine the length of each buffer tube needed to ensure 
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that the buffer tube can be looped a minimum of two times around the inside of the splice tray.  
Upon determining the length of buffer tube needed, remove the buffer tube to expose the 
individual fibers for fusion splicing.  Adjust individual fiber lengths as necessary to ensure that 
once the fusion splicing process in completed the finished splices will align with the “splice 
block organizer” supplied within the splice tray.  Ensure the splice block organizer has individual 
fusion splice space holders for each fiber splice. 

While prepping the individual fibers for splicing, install the heat shrink protective tube over 
the fiber and then perform the splicing operations, following the manufacturer’s instructions.  
Verify that the newly formed splice does not exceed 0.05 dB of attenuation.  If the attenuation is 
more than 0.05 dB, then remake the splice until it meets the 0.05 dB or less requirement.  Finish 
the splicing operation by sliding the heat shrink tube over the splice and applying heat to active 
the heat shrink tubing.  Secure the finished splice in the splice block organizer.  Ensure each 
splice is properly secured in a space holder in the splice block organizer.  Multiple splices 
secured to the same space holder are unacceptable.   

Ensure all buffer tubes are contained within splice trays so that no bare fibers are outside of 
the tray.  Do not damage the fibers or violate the minimum bend radius of the fiber. 

Prior to installing the cover over the splice tray and placing it in its final resting location, take 
a MANDATORY digital photograph of the splice tray that shows the final workmanship.  
Ensure that the photograph shows the “Workmanship Identification Information” as well as the 
workmanship associated with installing and terminating the fiber.  Ensure that the photograph is 
clear, in-focus and information captured is legible. Include digital copies of each photograph on a 
compact disc as part of the OTDR Test Results submittal. 

(C) Termination and Splicing within Interconnect Centers  

Terminate and fusion splice all fibers as shown in the Plans.  

Label all fiber-optic connectors, whether on jumpers, connector panels, or other equipment, 
to prevent improper connection.  Obtain approval of fiber-optic connector labeling method.  

For all fibers designated for termination to a connector panel within an interconnect center, 
fusion splice the fibers to pigtails.  

For all fibers designated to pass through interconnect center, neatly coil and express the 
fibers without cutting.  For all buffer tubes designated to pass through interconnect center, neatly 
coil excess tubing inside interconnect center.  

(D) Interconnect Centers in Controller and CCTV Cabinets 

Install interconnect centers with connector panels, splice trays, storage for slack cable or 
fibers, mounting and strain relief hardware, and all necessary hardware.  Mount the interconnect 
center in the rack inside the controller cabinet or CCTV cabinet at the location indicated in the 
Plans.   Install SMFO jumpers between the appropriate connectors on the interconnect center and 
the Ethernet edge switch. 

(E) Termination and Splicing within Splice Enclosure  

Install splice enclosures with splice trays, basket containment assemblies, racking for slack 
cable or fibers, mounting and strain relief hardware, and all other necessary hardware. Install 
separate splice enclosures for the signal system fiber-optic cables.   
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Do not install aerial splice enclosures and storage guides over roadways or driveways. 

Fusion splice all fibers including fibers designated to be coupled with fibers from a drop 
cable.  For all fibers designated to pass through splice enclosure, coil and express the fibers 
without cutting.  

For all buffer tubes designated to pass through splice enclosure, neatly coil excess tubing 
inside basket provided with enclosure.  

Label all fiber-optic splices. Obtain approval of fiber-optic connector labeling method.  

Install heat shrink cable shields using methods recommended by the manufacturer of the 
enclosure.  Perform a pressurization flash test on enclosure in accordance with manufacturer’s 
recommended procedures at the conclusion of splicing procedure and before final placement of 
enclosure.  

For aerial installations, secure enclosures to messenger cable using manufacturer supplied 
hardware. Secure SMFO cable and drop cables to snowshoes.  

Install enclosures with enough slack cable to allow enclosure to be lowered to ground level 
and extended into a splicing vehicle.  

For underground, manhole and junction box facility installations, place the enclosure along 
with required spare cables in the facility in a neat and workmanship like manner.  Install 
underground splice enclosures only in special-sized junction boxes unless the Plans indicate 
otherwise or the Engineer approves otherwise. 

(F) Modify Existing Splice 

Modify existing fiber-optic interconnect centers and/or splice enclosures as shown in the 
Plans.  Terminate and splice new fibers and re-splice existing fibers within existing interconnect 
centers and splice enclosures as shown on the Plans.  Use existing splice trays, where available, 
inside the splice center and install additional patch panels, splice trays and pigtails where 
necessary and fusion splice fiber connections as required by the Plans, then perform OTDR 
testing.  Provide new splice trays that are compatible with the existing splice enclosures when 
previously unspliced buffer tubes are spliced.  Install new fiber-optic jumpers and make 
connections to Ethernet edge switches and Ethernet core switch, other equipment and/or patch 
panels as necessary.  Comply with all requirements of “Interconnect Center” and “Splice 
Enclosure” subsections above.   

Install new fiber-optic jumpers and make connections to Ethernet edge switches, Ethernet 
core switch and other equipment and/or patch panels as necessary.  Comply with all 
requirements of the “Interconnect Center” and “Splice Enclosure” subsections above. 

Relocate existing aerial splice enclosure and corresponding existing fiber-optic cable storage 
rack(s) as shown on the Plans.  Unlash existing, reroute and relash existing fiber-optic cable as 
required to relocate the existing aerial splice enclosure. 

(G) Splicing Existing NCDOT Triad Region ITS Cable to New Signal System Cable 

Comply with the requirements below when splicing the existing NCDOT Triad Region ITS 
fiber-optic cables to the new signal system cables at the intersections of Eastchester Drive at 
Centennial Street and Brentwood Street at Green Drive.   
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Notify the Engineer and coordinate with the Triad Regional ITS Engineer at (336) 
315-7079 at least two weeks prior to the commencement of splicing or other work on these 
cables.  Provide the Triad Regional ITS Engineer updated splice details, updated field splicing 
location, and Contractor emergency contact information prior to beginning work.  Do not 
disconnect the cable from the existing splice until ready to resplice the cable immediately to the 
new signal system cable in the new fiber-optic splice enclosure.  The interruption of connectivity 
of these cables shall be limited to 48 hours or less, and shall occur only on a non-holiday, non-
High-Point-Market weekend.  Liquidated damages for failure to restore communications in an 
existing NCDOT ITS fiber-optic communications cable within 48 hours are $1500 per 24-hour 
period or any portion thereof. 

Repair at own expense, any damage to NCDOT fiber within 48 hours of notification of the 
incidence of damage.  Liquidated damages for failure to repair a damaged NCDOT ITS fiber-
optic communications cable and restore communications within 48 hours are $1500 per 24-hour 
period or any portion thereof. 

As shown in the Plans, disconnect the NCDOT Triad Region cable from the existing splice 
center inside an existing cabinet, pull the cable back to the new splice location, and splice the 
existing cable to the new signal system fiber-optic cable inside a new fiber-optic interconnect 
center.  Relash the existing NCDOT cable to the messenger cable. 

(H) Testing 

Provide written notification to the Engineer a minimum of 10 working days before beginning 
the OTDR tests. 

After splicing is completed, perform bi-directional OTDR tests on each fiber, including 
unused fibers.  Install a 1,000-foot pre-tested launch cable between the OTDR and fiber-optic 
cable to be tested and a 1,000-foot pre-tested destination cable on the end of the fiber-optic cable 
to be tested.  Ensure each launch cable has been tested and is compatible with the fiber-optic 
cable being installed.  Provide the Engineer with test results of the launch cable before use.  
Retest or replace launch cable at the Engineer’s request. 

Ensure fusion splice losses do not exceed 0.05 dB and connectors have a loss of 0.5 dB or 
less.  If any fiber exceeds maximum allowable attenuation or if fiber-optic properties of the cable 
have been impaired, take appropriate actions up to and including replacement of the fiber-optic 
cable.  Corrective action will be at no additional cost to the Department. 

Clearly label each OTDR trace identifying a starting and ending point for all fibers being 
tested.  Record the attenuation level of each fiber and clearly indicate OTDR trace results in 
report format.  Furnish two hard copies of each of the OTDR trace results and electronic copies 
of all trace results along with digital photographs showing workmanship for each splice on a 
compact disc.  Furnish the manufacturer’s make, model number and software version of the 
OTDR used for testing. 

Provide the Engineer with two copies of the software needed to view the OTDR traces 
electronically. 

16.4. MEASUREMENT AND PAYMENT  

Interconnect center will be measured and paid as the actual number of fiber-optic 
interconnect centers furnished, installed, and accepted according to following conditions:  80% 
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of the payment will be made upon acceptance of the installed interconnect centers and the 
remaining 20% of the payment will be made following final acceptance (including completion of 
the 60-day observation period). 

Splice enclosure will be measured and paid as the actual number of fiber-optic splice 
enclosures that are furnished, installed, and accepted, regardless of installation location (i.e., 
aerial, underground, manhole, or junction box), according to following conditions:  80% of the 
payment will be made upon acceptance of the installed splice enclosures and the remaining 20% 
of the payment will be made following final acceptance (including completion of the 60-day 
Observation Period).   

Modify existing splice will be measured and paid as the actual number of existing fiber-optic 
splice enclosures, interconnect centers and splice centers where existing splices are reconfigured, 
new fibers are spliced to existing fibers and new fibers are terminated in the existing splice 
center.  Measurement will be made per existing splice enclosure without regard to type and 
location of splice enclosure and without regard to the number of splices and terminations 
required at each location.  Payment for modify existing splice will be full compensation for all 
materials and work required to modify the existing splices in accordance with the plans.   No 
measurement will be made of cable addition kits, grommet inserts, heat shrink tubing, splice 
trays and splice protectors as such work will be considered incidental to modifying the existing 
splice.  No measurement will be made of relocating an existing aerial splice enclosure and 
associated fiber-optic cable storage guide(s) as such work will be considered incidental to 
modifying the existing splice. 

Where the Plans call for pulling back and reinstalling an existing fiber-optic communications 
cable, the temporary disconnecting (unsplicing) of the existing cable from an existing splice 
enclosure or interconnect and the subsequent resplicing of the existing cable in the same existing 
splice enclosure will considered incidental to modifying the existing splice.  Where the Plans call 
for the existing cable to be re-installed and respliced to new fiber-optic cable(s) in a new splice 
enclosure or interconnect center, such work will be considered incidental to furnishing and 
installing the new splice enclosure or interconnect center. No separate measurement will be made 
for the initial work to disconnect the existing cable from the existing splice, uninstall (unlash) 
and pull the existing cable back, to temporarily store the pulled-back existing cable, and to 
reroute and reinstall the existing cable as such work will be considered incidental to modifying 
the existing splice or furnishing and installing the new splice enclosure/interconnect center. 

No measurement will be made of fusion splices, splice trays, splice protectors, pigtails, 
jumpers, connector panels, labeling, photographs, testing and corrective actions, repairs and 
replacements needed due to exceeding the maximum allowable attenuation or other defects, as 
these will be considered incidental to furnishing and installing fiber-optic interconnect centers 
and splice enclosures, and modifying existing splices.   

No measurement will be made for removal of existing interconnect centers as such work will 
be considered incidental to furnishing and installing fiber-optic interconnect centers. 

Payment will be made under: 

Pay Item  Pay Unit 
Interconnect Center Each  

Splice Enclosure  Each 
Modify Existing Splice Each 
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17.  CABLE MARKERS  

17.1. DESCRIPTION  

Furnish and install delineator markers (tubular marker posts) and junction box markers with 
all necessary hardware and adhesives to warn of buried fiber-optic communications cable.  

17.2. MATERIALS  

(A) Delineator Markers 

Furnish material, equipment, and hardware under this section that is pre-approved on the ITS 
and Signals QPL.  

Furnish delineator markers, also referred to as tubular marker posts that are approximately 6 
feet long and constructed of Type III, high-density polyethylene (HDPE) material.  Provide 
delineator assemblies that are ultraviolet stabilized to help prevent components from color 
fading, warping, absorbing water, and deterioration with prolonged exposure to the elements.  
Provide delineators designed to self-erect after being knocked down or pushed over.  Provide 
orange delineator posts.  

Provide text, including City contact number, hot stamped in black on a yellow reflective 
background material that will not fade or deteriorate over time.  Provide delineator markers with 
nominal message height of 15" that contain the following text visible from all directions 
approaching the assembly:  
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BEFORE EXCAVATING OR 
IN AN EMERGENCY  
CALL (336) 883-3225 

CITY OF HIGH POINT 
TRAFFIC SIGNAL SYSTEM  
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WARNING 
City of High Point 

Traffic Signal System 

BURIED FIBER 
OPTIC CABLE 

Before Digging in This Area, 

CALL (336) 883-3225 

(B) Junction Box Markers 

Furnish durable, non-reflective junction box markers, also known as curb markers, fabricated 
from UV-resistant, non-metallic materials other than ceramic material, such as polyurethane or 
high impact polypropylene or other high impact plastic.  Provide junction box markers that are 
designed for outdoor use, that are waterproof, that resist fading, that are temperature stable and 
that resist chemical and mechanical abrasion.  Furnish junction box markers with a quick-setting 
adhesive designed for use with the junction box markers supplied and designed to permanently 
adhere junction box markers to Portland cement concrete, steel, and cast iron as well as other 
non-porous hard surfaces.  Do not provide markers that require intrusive fasteners to secure the 
marker to the surface.  Do not provide adhesives that are not designed for use with the junction 
markers supplied. Provide junction box markers that do not require special tools such as torches, 
tamping machines or drills or hardware or special surface preparation for installation.  Furnish 
junction box markers from a manufacturer that has been producing such junction box markers 
(i.e., curb markers) for a minimum of 10 consecutive years.  Provide junction box markers with a 
manufacturer’s warranty of 10 years or more. 

For marking existing junction boxes whose covers lack identifying imprints, provide junction 
box markers that contain the text and symbols, text emphasis and text proportions depicted in the 
following example format: 

 

 

 

 
 
 

 
 
 
 
 
 
Overall Junction Box Marker Dimensions:  2.5” diameter 
Text:  Black 
Background:  Light Gray (to blend with concrete and granite surfaces) 

Submit samples of proposed junction marker    to the Engineer for approval before installation.  
In lieu of designing a custom junction box marker, the Contractor may submit for the Engineer’s 
approval a stock/standard junction box marker format (i.e., off-the-shelf format) from the 
junction box marker manufacturer that differs from the example format proposed above but that 
still embodies the content and intent conveyed by the example format.   

Have the junction box marker manufacturer provide a list of references along with contract 
information for at least five different municipal government agencies and/or state departments of 
transportation that have installed the proposed manufacturer’s markers and can attest to the 
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performance of the manufacturer’s markers over a continuous period of no less than seven years.  
Submit these references to the Engineer for review in conjunction with submission of the sample. 

17.3. CONSTRUCTION METHODS  

(A) Cable Markers in Historic Districts 

Obtain the Engineer’s approval prior to installing any cable markers within historic districts.  
The Engineer may modify the application criteria described herein or delete the requirement for 
some or all cable markers based upon the requirements of the particular historic district. 

(B) Delineator Markers 

Submit sample of proposed delineator markers for approval before installation.  

Install delineator markers using a method that firmly and securely anchors delineator marker 
in the ground to prohibit twisting and easy removal.   

Install delineator markers at locations specified on the plans.  Do not install delineator 
markers at locations other than those specified in the Plans without the prior approval of the 
Engineer.  

(C) Junction Box Markers 

Apply junction box markers to the surface of existing covers (i.e., lids) on all existing 
junction boxes that will be retained and reused to house fiber-optic communications cable for the 
High Point signal system.  Do not apply junction box markers to new covers that replace existing 
covers or that are installed with new junction boxes, unless the Engineer directs otherwise, since 
new covers will be imprinted with identifying information and contact phone number. 

Clean surface to which the junction box marker will be applied.  Make sure application 
surface is dry and free of any loose debris or cracks.  Apply adhesive to back side of the junction 
box marker in accordance with manufacturer’s instructions.  Apply additional adhesive when 
surface is uneven or textured in order to fill voids and assure secure adhesion.  Position the 
marker in the approximate center of the junction box cover and orient the marker so that its text 
is parallel to short side of the cover.  Apply the junction box marker to the application surface 
and press firmly.  Ensure that entire edge around perimeter of marker is sealed to the application 
surface.    

17.4. MEASUREMENT AND PAYMENT  

Delineator marker will be measured and paid for as the actual number of delineator markers 
(tubular marker posts) furnished, installed, and accepted.  

No measurement will be made of junction box markers and junction box marker adhesive as 
they will be considered incidental to furnishing and installing underground conduit and 
underground communications cable.            

Payment will be made under:  

Pay Item  Pay Unit  

Delineator Marker  Each  
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18. REMOVE EXISTING COMMUNICATIONS CABLE 

18.1. DESCRIPTION  

Remove existing communications cable.  Remove existing communications cable splice 
boxes/cabinets and associated risers and in-ground junction boxes as designated in the Plans. 

18.2. MATERIALS 

Furnish rigid galvanized threaded pipe caps or rigid galvanized threaded pipe plugs to seal 
the ends of vertical conduits after “short risers” underneath pole-mounted cabinets are cutoff 
near ground level.   

Furnish pipe caps or pipe plugs to seal the ends (i.e., tops) of 2” rigid galvanized steel risers 
from which fiber-optic cable and heat shrink tubing (or sealing bushing) are removed but not 
reinstalled (i.e., vacated existing fiber-optic cable risers).  Provide heat-stabilized vinyl or plastic, 
non-threaded pipe cap or other Engineer-approved removable seal for top of vacated 
communications cable risers that are not removed.  Refer to the “Risers” section of these Project 
Special Provisions for additional requirements for such riser caps. 

Furnish heavy duty, dielectric, heat-shrink end caps designed to seal off and provide 
mechanical and mechanical protection to the ends of electrical and telecommunications cables.  
Provide end caps appropriated sized for the cables that they will be sealing.  

18.3. CONSTRUCTION METHODS  

(A) General 

Do not reuse any removed communications cable, messenger cable, junction boxes, pole 
attachment hardware or abandoned risers on the project, unless otherwise specified.   

Only remove existing communications cable where called out in the Plans and where 
directed by the Engineer; otherwise, do not remove the existing communications cable. 

Do not cut or remove existing Hi tran, City Off-Street Parking Division and NCDOT 
Triad Region fiber-optic communications cables. Contact the City of High Point Department 
of Transportation a minimum of two weeks prior to removing the existing signal system 
communications cable for assistance in identifying and confirming the cable to be removed.  
Clearly label or tag the cable to be removed prior to removal.   In addition, notify Hi tran, Off-
Street Parking Division, and NCDOT Triad Region a minimum of two weeks in advance of 
removing existing signal system cable in the downtown to allow them to have representatives 
present during the removal process. 

Exercise due care when removing the cable and provide all measures necessary to prevent 
damage to the existing fiber-optic cables belonging to Hi tran, City Off-Street Parking Division 
and NCDOT Triad Region ITS that reside in the existing underground conduit system and 
junction boxes and are lashed to the same messenger cable as the signal system communications 
cables..  The Contractor will be responsible for the cost of any repairs to the existing cables due 
to damage incurred during the process of removing the existing signal system communications 
cable and installing the new fiber-optic communications cable. 
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Refer to Section 1 and the “Fiber-Optic Cable” section of these Project Special Provisions for 
additional requirements pertaining to the existing Hi tran, City Off-Street Parking Division and 
NCDOT Triad Region ITS fiber-optic cables. 

(B) Existing Hi tran and Off-Street Parking Division FO Cables 

At several locations in downtown High Point, fiber-optic cables owned by the High Point 
Transit System (Hi tran) and by the City’s Off-Street Parking Division follow the same aerial 
and underground routes as the existing traffic signal system communications cables.  Often these 
Hi tran and Off-Street Parking Division fiber-optic cables are lashed to the same messenger cable 
or occupy the same underground conduits and junction boxes as the existing traffic signal system 
communications cables.  Do not disturb, unlash, cut, remove or damage the Hi tran and Off-
Street Parking Division fiber-optic cables.  The Contractor will be held responsible for any 
damage to the existing Hi tran and Off-Street Parking Division fiber-optic cables caused by the 
Contractor’s construction activities and procedures.  The Contractor will be required to replace in 
kind any Hi tran and Off-Street Parking Division fiber-optic cables that he/she damages at 
his/her expense.   

While the Plans note some areas where Hi tran and Off-Street Parking Division cables are 
known to be present, these notes are for general information purposes to alert the Contractor to 
possible presence of these existing cables where construction will be occurring.  These advisory 
notes are neither precise nor complete identification of all such existing cables and all locations 
where these cables may be present.  Prior to beginning any cable construction in these areas, 
coordinate with the City to confirm routing of the Hi tran and Off-Street Parking Division cables 
and ensure proper identification of the different use cables that share the same messenger, risers, 
underground conduits and junction boxes. Do not cut or remove any existing fiber-optic 
communications cable in these areas without prior approval of the City.  Clearly label or tag the 
cable to be removed prior to removal.   In addition, notify Hi tran and the City’s Off-Street 
Parking Division a minimum of two weeks in advance of cutting and removing any existing 
signal system communications cable in these areas to allow them to have representatives present 
at the time of cutting and removing.   

Unless directed otherwise by the Engineer, do NOT remove the existing traffic signal 
communications cable(s) and supporting messenger cable when the Hi tran and Off-Street 
Parking Division fiber-optic cables are lashed to the same messenger.  In lieu of removal, cut the 
existing traffic signal system communications cable but not the supporting messenger at the ends 
of the coincident route and abandon the traffic signal system cable in place. 

(C) Existing NCDOT Triad Region ITS FO Cables 

There are existing NCDOT Triad Region ITS fiber-optic communications cables whose 
routes coincide with routes of the existing High Point traffic signal system communications cable 
in some areas.  These NCDOT ITS cables also splice into the existing signal system cable at two 
locations to homerun back to the City’s TOC via the signal system trunk cable.  In addition, 
NCDOT uses some fibers in the existing signal system communications cable to route 
communications to some NCDOT CCTV cameras on US 311/I-73 via the City’s TOC.   Except 
where the Plans require re-splicing the existing NCDOT cable to the new signal system cable, do 
NOT disturb, unlash, cut, remove or damage the existing NCDOT Triad Region ITS fiber-
optic cables.  The Contractor will be held responsible for any damage to the existing NCDOT 
Triad Region fiber-optic cables caused by the Contractor’s construction activities and 
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procedures.  The Contractor will be required to replace in kind any NCDOT Triad Region ITS 
fiber-optic cables that he/she damages at his/her expense Refer to Section 1 of these Project 
Special Provisions for additional requirements. 

Unless directed otherwise by the Engineer, do NOT remove the existing traffic signal 
communications cable(s) and supporting messenger cable when the NCDOT Triad Region ITS 
fiber-optic cables are lashed to the same messenger.  In lieu of removal, cut the existing traffic 
signal system communications cable but not the supporting messenger at the ends of the 
coincident route and abandon the traffic signal system cable in place. 

(D) Removal of Aerial Communications Cable 

Removal of existing aerial communications cable includes removal and proper disposal of 
aerial splice enclosures, messenger cable and mounting hardware, associated guy assemblies, 
splice boxes and splice cabinets as well as vacated risers attached to splice boxes and cabinets 
that are being removed.   Communications cable removal also includes removal of existing PVC 
risers that are vacated when the communications cable is removed.  Retain and cap/plug tops of 
all other existing rigid galvanized steel risers vacated when communications cable is removed, 
unless the Engineer directs otherwise.  Removal of guy assemblies includes the removal of guy 
anchors if not used by any other guy assembly. 

Unless otherwise directed by the Engineer, remove and properly dispose of existing wood 
poles that are vacated upon removal of the existing communications cable (i.e., where the 
communications cable was the only attachment to the pole). 

(E) Removal of Underground Communications Cable 

Removal of existing underground communications cable includes proper disposal of junction 
boxes, if required.  Where junction boxes have been removed, backfill hole to 95% of 
surrounding density and finish level with surrounding ground. 

When removing existing communications cable from an underground conduit that will be 
retained for future use, install a pull tape in the vacated underground conduit in conjunction with 
or immediately following removal of the existing cable.  Seal the ends of the vacated conduit 
with an approved duct plug or duct and conduit sealer following installation of the pull tape. 

When the Contractor has made reasonable attempts to remove an existing communications 
cable but is unable to do so as confirmed by the Engineer, carefully cut the existing cable close 
to the end of the conduit/duct, leaving just enough cable exposed to apply a heat shrink end cap 
over the end of the cable.  Clean and prepare end of cable in accordance with heat shrink cable 
end cap manufacturer’s instructions.  Install a heat shrink cap appropriately sized for the cable 
being sealed over the end of the cable, then abandon the cable in the existing conduit/duct. 
Remove and dispose of the severed cable remnant. 

At pole-mounted controller cabinets that have an existing short riser that conveys existing 
communications cable directly into the bottom of the cabinet from an underground conduit run 
and that short riser will not be retained for installation of a new fiber-optic drop cable, remove 
the short riser and existing communications cable as follows:  
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1. Disconnect the communications cable inside the pole-mounted controller cabinet. 

2. Disconnect the short riser from the bottom of the cabinet and then cut off the short 
riser and communications cable flush with the sidewalk below the cabinet or at least 6 
inches below ground where there is no sidewalk.   

3. Where the short riser free-standing (i.e., offset from and not attached to pole from 
ground bottom of cabinet) and is within sidewalk below the cabinet, cut-off the short 
riser below grade (i.e., beneath the sidewalk) and replace the affected slab of 
sidewalk.  Where the freestanding riser is in an unpaved area, cut off the short riser 
below grown and back fill over the top.  If the short riser is attached to the pole (not 
offset), install a cap or plug the short riser at its current height. 

Subject to the Engineer’s approval, existing communications cable being removed may be 
used as a pull line to install the new fiber-optic communications cable in its place in the existing 
underground conduit.  Comply with the installation requirements in the “Fiber-Optic Cable” 
section of these Project Special Provisions when installing then new fiber-optic cable in existing 
underground conduit.   

18.4. MEASUREMENT AND PAYMENT  

Remove existing communications cable will be measured in horizontal linear feet of existing 
communications cable removed and accepted.  Payment will be in linear feet.  Sag, vertical 
segments, and spare segments of communications cable will not be paid for, as these distances 
will be considered incidental to the removal of existing communications cable. 

No additional measurement will be made for multiple communications cables being removed 
from the same underground conduit or same pole.  No payment will be made for 
communications cable that cannot be removed and is abandoned in place.  

No measurement will be made of the removal of messenger cable, pole attachment hardware, 
guy assemblies, aerial splice enclosures, wood poles, stub poles, risers (where removal is 
required by this Project Special Provision or by the Engineer) and in-ground junction boxes 
vacated upon removal of the existing communications cable, as these will be considered 
incidental to the removal of the existing communication cable. 

No measurement will be made for installing a pull tape inside of and sealing the ends of an 
existing conduit that will be retained for future use after removing an existing communications 
cable from that conduit as such work will be considered incidental to installation of new fiber-
optic communications cable.   

Remove splice cabinet will be measured as the actual existing communications cable splice 
boxes and cabinets successfully removed, disposed of and accepted without regard to the size or 
type of cabinet/box, mounting location or mounting method.  Such payment includes removal 
and disposal of cabinet/box mounting brackets and hardware.  

No measurement will be made of the removal of risers vacated upon removal of existing 
splice boxes/cabinets and associated communications cable and of pipe caps and pipe plugs 
installed on vacated risers that are retained (left in place), as these will be considered incidental 
to the removal of the existing splice box/cabinet and the existing communications cable.  No 
measurement will be made of conduit plugs.  
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Payment will be made under: 

Pay Item Pay Unit 

Remove Existing Communications Cable Linear Foot 

Remove Splice Cabinet Each 
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19. CABLE TRANSFERS 

19.1. DESCRIPTION  

Remove and reinstall existing communications cable for pole relocations.  

19.2. CONSTRUCTION METHODS  

During the project, transfers of existing communications cable from one pole to an adjacent 
pole or from one attachment point to a new attachment point on the same pole may be required. 
Perform transfers as directed by the Engineer.   

For pole-to-pole transfers, remove existing cable from the pole and reinstall the cable and 
any existing attachment hardware on the adjacent second pole.  Remove all communications 
hardware from first pole from which the cable was removed.   

For attachment-point-to-attachment-point transfers on the same pole, drill a hole in the pole 
and install a strandvise for dead-end attachment of the cable as called for in the Plans, relocate 
the messenger cable from the existing 3-bolt clamp to the new strandvise, and remove the 
existing 3-bolt clamp.  Install new guy assembly for dead-end span as shown in the Plans.  

Furnish and install any new attachment hardware as required.   

19.3. MEASUREMENT AND PAYMENT  

Cable transfer will be measured and paid as the actual number of cable transfers with 
attachment hardware from one pole to an adjacent pole or from one attachment point to a new 
attachment point on the same pole furnished, installed, and accepted.  

Payment will be made under:  

Pay Item  Pay Unit  

Cable Transfer  Each  
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20.  SIGNS INSTALLED FOR SIGNALS 

20.1. DESCRIPTION  

Furnish and install signs for signals with approved cable hangers, rigid sign mounting 
brackets, U-channel posts, and all necessary hardware. 

20.2. MATERIALS  

Comply with Articles 1092-1, Signs and Hardware, and 1092-2 Retroreflective Sheeting, of 
the Standard Specifications.  

Use Grade C retroreflective sheeting, except for black sheeting.  Use non-reflective for black 
sheeting. 

Conform to the message layout, size, and color as required in the MUTCD.  

For messenger cable mounting, furnish either messenger cable hangers with free-swinging, 
360° adjustable sign brackets or 3-bolt clamps as directed.  Furnish aluminum, galvanized steel, 
or stainless steel sign supporting hardware.  

For ground mounting, furnish steel, 3 lb., U-channel posts with hardware for ground 
mounting.  Comply with Section 903, Ground Mounted Sign Supports of the Standard 

Specifications.  

For mast-arm mounting, furnish rigid aluminum, galvanized steel or stainless steel sign 
mounting brackets.  

20.3. CONSTRUCTION METHODS  

Install signs with approved mounting hardware.  Comply with sign offsets and mounting 
heights as shown in the MUTCD and NCDOT Roadway Standard Drawing No. 904.50.  

For messenger cable mounting, install signs 6 inches minimum from signal heads.  

For ground mounting, comply with Section 903, Ground Mounted Supports of the Standard 

Specifications.  

For mast arm mounting, install attachment brackets to allow adjustment so signs: 

• Are aimed in required direction, 

• Are plumb as viewed from respective approaches, 

• May be tilted forward or backward as required, and 

• May be raised or lowered on mast arm throughout full length of sign. 

20.4. MEASUREMENT AND PAYMENT  

Sign for signals will be measured and paid as the actual number of signs for signals, 
regardless of mounting method, furnished, installed, and accepted.  

Payment will be made under:  

Pay Item  Pay Unit  

Sign for Signals  Each  
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21. EQUIPMENT CABINET FOUNDATIONS 

21.1. DESCRIPTION  

Furnish and install foundations for base-mounted equipment cabinets, including signal 
controller cabinets and CCTV cabinets, and all necessary hardware.  

Furnish either poured concrete foundations or preformed cabinet pad foundations and all 
necessary hardware. Obtain approval of foundation type.  

21.2. MATERIALS  

Furnish preformed cabinet pad foundation material, equipment, and hardware under this 
section that is pre-approved on the ITS and Signals QPL.   

Provide preformed cabinet pad foundations with 7"(l) x 18"(w) minimum opening for the 
entrance of conduits. For precast signal cabinet foundations, include steel reinforcement to 
ensure structural integrity during shipment and placing of item. Include four 3/4” coil thread 
inserts for lifting.  Comply with Article 1077-16 of the Standard Specifications. 

Furnish cabinet foundations with chamfered top edges. Provide minimum Class B concrete in 
accordance with Article 1000-4, “Portland Cement Concrete for Structures and Incidental 
Construction,” of the Standard Specifications. 

Provide standard cabinet foundations in unpaved areas with a minimum pad area that extends 
24" from front and back of cabinet base extenders and adapters, and 3" from sides of cabinet 
base extenders and adapters.  For cabinet foundations installed within brick or concrete 
sidewalks, omit the 24” from the front and rear of the cabinet and provide a foundation that 
extends 3” from all four sides of the cabinet base extender as shown on the special detail in the 
Plans. 

Furnish Class B Portland cement concrete in accordance with Article 848-2 of the Standard 

Specifications, to replace removed or damaged sections of existing sidewalk and restore 
locations to preconstruction condition. 

Furnish replacement sidewalk pavers where required to restore locations to preconstruction 
condition that are of the same color, texture, shape, dimensions and materials as the damaged or 
modified items. 

Provide replacement materials for other special pavement treatments or landscaping that are 
the same materials as the damaged or modified items to restore locations to preconstruction 
condition. 

For repair of concrete sidewalks within historic districts that are removed or damaged by 
construction, provide concrete tinted to match the appearance of the existing sidewalk. 

21.3. CONSTRUCTION METHODS  

Comply with Section 825, “Incidental Concrete Construction – General,” of the Standard 

Specifications.  

Refer to Section 1 of these Project Special Provisions for requirements concerning 
construction within historic districts. 
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Obtain approval for final cabinet foundation locations before pouring concrete base or 
installing a preformed cabinet base.  Locate new cabinets so as not to obstruct sight distance of 
vehicles turning on red or create any ADA violations or pedestrian conflicts. Maintain 12 inches 
minimum from service pole to closest point on foundation unless otherwise approved. 

Do not install foundations over uncompacted fill or muck. Hand-tamp soil before placing 
concrete or preformed cabinet base and ensure ground is level.  

When using poured concrete foundations, use procedures, equipment, and hardware as 
follows:  

• Use a minimum of four 1/2-inch diameter expanding type anchor bolts to secure 
cabinet to foundation.   

• In unpaved areas, install cabinet foundations a minimum 4 inches above and 4 inches 
below finished grade.  In paved areas, install foundations 1 inch above the paved 
surface at its highest point and 4 inches below the paved surface at its lowest point.   

• Locate external stubbed out conduit at cabinet foundation so conduit is in middle of 
cabinet. Provide service conduit as the rightmost conduit coming into cabinet.  
Provide two spare conduits stubbed out; one pointed toward service pole and the 
other toward direction of lead-in cable. Inscribe identification arrow in foundation 
indicating direction of spare conduits. 

• Ensure that conduits extend 2” to 3” above finished cabinet foundation. 

• Give cabinet foundation a broom finish.  Seal space between cabinet base and 
foundation with permanent, flexible, waterproof sealing material. 

If using preformed cabinet pad, use loop sealant to seal the conduit stub-outs within the 
knock-out. Do not use preformed cabinet pad for cabinet foundations located within or adjacent 
to historic districts. 

Restore the disturbed ground surrounding the new cabinet foundation to its original, 
preconstruction condition as determined and approved by the Engineer.   

• For paved areas, replace removed or damaged pavement with in kind materials, 
matching the elevation, color, texture/finish and general appearance of the 
surrounding pavement.  Refer to Section 1 of these Project Special Provisions for 
additional requirements concerning sidewalks and curbs in historic districts. Replace 
concrete sidewalk in whole slabs from joint to joint and comply with Article 848-3 of 
the Standard Specifications.  Replace brick pavers using pavers of the same color, 
texture, shape, dimensions and materials as the damaged or modified items. Place 
graded stone material to temporarily maintain pedestrian traffic where repairs cannot 
be performed immediately.  Comply with Article 545-4 of the Standard 

Specifications. 

• For unpaved areas, backfill excavations with removed material, tamp the backfilled 
material and rake smooth the top 1½ inches.  Finish unpaved areas flush with 
surrounding natural ground and to match the original contour of the ground.  Seed 
with same type of grass as surrounding area and mulch the newly seeded area.  If 
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unpaved area was not grassed, replace the original ground cover in kind as directed 
by the Engineer.   

Complete repairs to and restoration of all ground (paved and unpaved) disturbed for 
construction within five consecutive calendar days following initial removal.  If the 
Contractor fails to repair and restore the ground in accordance with these Project Special 
Provisions within the time frame specified, the Department reserves the right to make the 
necessary repairs, and all expenses incurred by the Department in making the repairs and 
restoring the ground will be deducted from payment due the Contractor, plus $500 liquidated 
damages per occasion, per day, or any portion thereof, until corrected.  

21.4. MEASUREMENT AND PAYMENT  

Signal cabinet foundation will be measured and paid as the actual number of signal cabinet 
foundations furnished, installed, and accepted.  

CCTV cabinet foundation will be measured and paid as the actual number of CCTV cabinet 
foundations furnished, installed, and accepted.  

4” concrete sidewalk will be measured and paid as the actual square yards of concrete 
furnished, installed and accepted.  Measurement will be made along the surface of the completed 
and accepted work. Such price includes, but is not limited to, excavating and backfilling, sawing 
the existing sidewalk, furnishing and placing concrete, and constructing and sealing joints. 

No measurement will be made of special finishing, staining and tinting of concrete sidewalk 
to match the appearance of existing sidewalk as such work will be considered incidental to 
furnishing and installing 4” concrete sidewalk. 

Brick pavers will be measured and paid as the actual square feet of brick pavers furnished, 
installed and accepted. 

No measurement or payment will be made for restoration of the surrounding unpaved ground 
surfaces in accordance with these Project Special Provisions as such work will be considered 
incidental to furnishing and installing signal cabinet foundations.   

No measurement or payment will be made for furnishing and installing and subsequently 
removing graded stone material for temporary maintenance pedestrian traffic where a portion of 
an existing sidewalk has been removed as such work will be considered incidental to furnishing 
and installing signal cabinet foundations. 

Payment will be made under:  

Pay Item  Pay Unit  

Signal Cabinet Foundation Each  

CCTV Cabinet Foundation Each  

4” Concrete Sidewalk Square Yard 

Brick Pavers Square Foot 
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22. MODIFY CABINET FOUNDATIONS 

22.1. DESCRIPTION 

Where approved by the Engineer, install conduit entrances into existing foundations in 
accordance with the Plans and Project Special Provisions.  

Modify existing foundations in accordance with the Plans and Project Special Provisions.  

22.2. MATERIALS 

Comply with the provisions of “Equipment Cabinet Foundations” section of these Project 
Special Provisions. 

22.3. CONSTRUCTION METHODS 

(A) General 

Install new conduit entrances into existing cabinet foundations by core drilling foundations to 
install additional conduits.  New entrances for conduits 1” or less in nominal diameter may be 
drilled in lieu of core-drilled, subject to the Engineer’s approval.  Where approved by the 
Engineer, the foundation may be chipped instead of drilled for conduit entrance.  

Ensure that an IMSA certified, or equivalent, Level II traffic qualified signal technician is 
standing by to provide emergency maintenance services whenever work is being performed on 
traffic signal controller cabinet foundations. Standby status is defined as being able to arrive, 
fully equipped, at the work site within 30 minutes ready to provide maintenance services. 

(B) Install Conduit Entrance into Existing Foundation 

Maintain a minimum of 3 inches of cover between new conduit and edge of foundation. 
Maintain minimum clearances of 1 inch from the flange of the base adapter and 2 inches from 
existing conduits. Avoid damaging existing conduit, conductors, and anchor bolts. Repair all 
such damages. Where approved by the Engineer, the foundation may be chipped instead of 
drilled for conduit entrance. When possible, maintain traffic signal operations while drilling is 
performed. 

Bond new metallic conduit to the cabinet grounding system. 

After installation of conduit, place grout to seal around conduit, and return the foundation to 
normal appearance. 

(C) Modify Foundation 

Enlarge existing cabinet foundations to accommodate the new cabinet and/or to provide a 
maintenance technician pad. 

Excavate the ground around the existing foundation to a depth sufficient to expose a 
minimum of 4 inches of the foundation below existing grade. 

Rough the sides of the existing foundation from the top to a point 4 inches below grade by 
means of a chisel or other method approved by the Engineer. 

Wash the sides of the foundation with water pressurized at 50 psi and thoroughly dry with 
compressed air. 
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Drill holes approximately 6 inches deep on 12-inch centers into the existing foundation. 
Clean holes with compressed air only prior to applying epoxy and installing dowels.  Do not 
clean holes with water or any other liquid.  Install #4 dowels and epoxy into place. Provide 
dowels of the following lengths: 

Foundation Extension Length of Dowel 

>16” 18” 

>6” and ≤16” 11” 

=6” 8” 

Use concrete to install the maintenance technician pad. 

Form the sides of the modified foundation to a minimum depth of 4 inches below grade. 

Position forms so that all existing exposed foundation surfaces at or above grade level will be 
matched. 

Apply a coating of approved epoxy bonding agent to all exposed roughened concrete 
surfaces as recommended by the manufacturer. 

As a minimum, enlarge the foundation to the distance specified for new cabinet foundations.  
Maintenance technician pads should be added to the foundation to provide a minimum work area 
of 24 inches [length] x 30 inches [width] from both the front and rear doors of the cabinet, unless 
otherwise directed by the Engineer.  Increase the pad enlargement beyond these minimum 
dimensions to match the width of the existing foundation along the side to which concrete is 
being added to maintain the rectangular shape of the pad. 

Provide a 1-inch chamfer on all new outside edges. 

Modify cabinet foundations located within or adjacent to historic districts as shown in the 
Plans using a concrete mix tinted to match the appearance of the existing concrete foundation 
being modified. 

(D) Alternate Methods of Modifying Foundations 

Where the Plans call for a new conduit entrance to be installed into an existing cabinet 
foundation or for the existing foundation to be modified by expanding it, the Contractor may, 
subject to the approval of the Engineer and at no additional cost to the Department, use one of 
the following methods in lieu of core-drilling and/or expanding the existing base: 

− Remove the existing cabinet foundation and replace it with a new preformed cabinet 
pad in the same location. 

− Overlay the existing cabinet foundation with a new preformed cabinet pad. 

− Install a new cabinet foundation adjacent to the existing foundation. 

Comply with the construction methods for each method described below. 

Do not use alternate methods for modifying foundations within or adjacent to historic 
districts.  Comply with the Plans when modifying foundations within or adjacent to historic 
districts.   
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(1) In Situ Replacement 

Carefully remove the existing concrete from around the existing conduit spread, taking 
care not to damage the conduit stubs or the existing field wiring.  Construct additional 
conduit stub-out(s) where the Plans call for a new conduit entrance in the existing 
foundation.  Once existing concrete has been completely removed and new stub-out(s) has 
been constructed, immediately set a preformed cabinet pad over the existing conduit spread 
and new stubout(s).  Install preformed cabinet pad in accordance with the manufacturer’s 
instructions.  Reinstall existing controller and cabinet or install new controller and cabinet on 
the new preformed pad.  Provide preformed cabinet pads that are listed on the ITS and 
Signals QPL. 

(2) Overlay Existing Foundation 

Where the top of the existing cabinet foundation is no more than 2 inches above the 
surrounding ground, overlay the existing foundation by setting a preformed cabinet pad over 
the existing conduit spread and existing foundation.  Level and hand tamp the ground around 
the existing foundation and install the preformed pad in accordance with the manufacturer’s 
instructions. Furnish and install couplings, nipples, and bushings (PVC or rigid galvanized 
steel) to extend the existing conduit stub-outs so that the tops of the conduits are 2-3 inches 
above the top of the preformed pad.  Use existing field wiring, splicing and extending the 
field wiring inside the controller cabinet as needed (refer to Extension of Existing Field 
Wiring section of these Project Special Provisions).  Install new conduit entrance(s) into the 
existing foundation if necessary.  

Immediately reinstall the existing controller and cabinet or install the new controller and 
cabinet once the preformed pad is set in place. 

Backfill around the perimeter of the new pad with topsoil to a point 4 inches below the 
top surface of the new pad. Gently slope the backfill to tie into the existing ground line with a 
gradual slope no steeper than 4:1; do not create an abrupt or unsightly mound.  Ensure the 
preformed pad and backfill does not block the flow of runoff or impound water.  Hand tamp 
the new soil and apply grass seed and mulch.  

Do not use this method where the top of the existing cabinet foundation is more than 2 
inches higher than the surrounding ground, unless the Engineer approves otherwise.   

(3) Construct New Foundation Adjacent to Existing Foundation 

Construct a new cabinet foundation with all necessary hardware adjacent to the existing 
foundation and rewire the cabinet using one of the following methods: 

− Install new risers on adjacent cabinet pole, “pull back” existing field wiring to 
the top of the existing risers, reinstall existing wiring through the new risers to 
the new foundation and splice and extend field wiring with gel-filled butt splice 
connectors in base of new cabinet if necessary. 

− Install new risers with terminal splice cabinet on adjacent cabinet pole, “pull 
back” existing field wiring to the top of the existing risers, and reinstall existing 
wiring through the new risers to the terminal splice cabinet. Inside the terminal 
splice cabinet, splice the existing wiring to new conductors from the new base-
mounted controller cabinet.  
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Comply with the “Signal Cabinet Foundations” section and the “Extension of Existing 
Field Wiring” section of these Project Special Provisions. 

(E) Ground Surface Restoration 

Restore the disturbed ground, both paved and unpaved, surrounding the modified cabinet 
foundation to its original condition as determined and approved by the Engineer.  Comply with 
all requirements of the “Ground Surface Restoration” subsection of the “Equipment Cabinet 
Foundation” section of these Project Special Provisions. 

22.4. MEASUREMENT AND PAYMENT 

Conduit entrance into existing foundation will be measured as the actual number of conduit 
entrances drilled into existing cabinet foundations furnished, installed and accepted. As approved 
by the Engineer, law enforcement provided for directing traffic while a signal is inoperable 
during construction of conduit entrance into existing foundation will be measured and paid for 
separately in accordance with the “Temporary Traffic Control” section of these Project Special 
Provisions. 

Modify foundation for controller cabinet will be measured as the actual number of existing 
cabinet foundations modified and accepted. 

Alternate methods for adding conduit entrances to and modifying existing cabinet 
foundations will be measured and paid as conduit entrance into existing foundation and/or 
modify foundation for controller cabinet, as specified in the Plans for the given location.  Such 
payment will be full compensation for all work required to add the conduit entrance and/or 
modify the cabinet foundation using one of the alternate methods described above. No separate 
measurement will be made of preformed cabinet pads, removal of existing foundations or 
splicing and extending existing field wiring required due to the use of an alternate method for 
adding a conduit entrance or for modifying an existing cabinet foundation. 

Restoration of the surrounding ground surfaces, paved and unpaved, will be measured and 
paid for in accordance with the “Equipment Cabinet Foundations” section of these Project 
Special Provisions. 

Payment will be made under: 

Pay Item  Pay Unit  

Conduit Entrance into Existing Foundation Each 

Modify Foundation for Controller Cabinet Each 
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23. CONTROLLERS WITH CABINETS 

23.1. DESCRIPTION 

Furnish and install controllers with cabinets and all necessary hardware.  Furnish all pole or 
foundation mounting hardware, detector sensor cards, one Corbin Number 2 cabinet key, one 
police panel key, conflict monitors, surge protection, grounding systems, AC/DC isolator cards, 
auxiliary files (where required) and all necessary hardware.  Install updates of local controller 
and operating system software.   

23.2. MATERIALS - GENERAL 

Furnish material, equipment, and hardware under this section that is pre-approved on the ITS 
and Signals QPL.   

23.3. MATERIALS – TYPE 2070E CONTROLLERS 

Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated 
March 12, 2009, plus Errata 1 dated January 21, 2010) except as required herein.  

Furnish Model 2070E controllers. Ensure that removal of the CPU module from the 
controller will place the intersection into flash. 

The Department will provide local controller software at the beginning of the burning-in 
period.  Contractor shall give 5 working days notice before needing software.  Program software 
provided by the Department.  The Department will provide updates to the local controller 
software for installation by the Contractor up through final acceptance of the project. 

Provide Model 2070E controllers with the latest version of OS9 operating system software 
and device drivers, composed of the unit chassis and at a minimum the following modules and 
assemblies: 

• MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

• MODEL 2070-2A or approved MODEL 2070-2E, Field I/O Module (FI/O) 
Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

• MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

• MODEL 2070-4, Power Supply Module, 10 AMP 

• MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

Provide all updates to the OS9 operating system software released up through final 
acceptance of the project at no additional cost to the Department. 

Provide Model 2070E controllers that are capable of properly running the Department’s 
OASIS local controller software and that are capable of operating properly within an Ethernet 
communications system. 

23.4. MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 
each load switch field terminal and equipment ground.  Electrical performance is outlined below. 
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PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 185°  F 
150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 77°  F 395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide a power line surge protector that is a two-stage device that will allow connection of 
the radio frequency interference filter between the stages of the device. Ensure that a maximum 
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 
20 peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a 

maximum clamp voltage of 395V at 20,000A with a nominal series inductance of 200µh. Ensure 
that the voltage does not exceed 395V. Provide devices that comply with the following: 

Frequency (Hz) Minimum Insertion Loss (dB) 
60   0 

10,000 30 

50,000 55 

100,000 50 

500,000 50 

2,000,000 60 

5,000,000 40 

10,000,000 20 

20,000,000 25 

 

23.5. MATERIALS – TYPE 170E CABINETS 

(A) Type 170 E Cabinets General 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 

Assembly Specification (dated July 2008), except as required herein. 

Furnish model 336S pole-mounted cabinets configured for 8 vehicle phases, 4 pedestrian 
phases, and 6 overlaps.  Do not reassign load switches to accommodate overlaps unless shown 
on electrical details. Provide 336S pole-mounted cabinets that are 46” high with 40” high 
internal rack assemblies. 

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian 
phases, and 6 overlaps. When overlaps are required, provide auxiliary output files for the 
overlaps. Do not reassign load switches to accommodate overlaps unless shown on electrical 
details. Provide 336S pole mounted cabinets that are 46” high with 40” high internal rack 
assemblies. 

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, 
and model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) 
model 2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, 
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one (1) DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide 
seven (7) model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

(B) Type 170 E Cabinet Electrical Requirements 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or 
conflict monitor initiated flashing operation, the controller starts up in the programmed start up 
phases and start up interval. 

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope 
or container and placed in the cabinet drawer. 

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 
protection for the full capacity of the cabinet input file. Provide surge suppression devices that 
operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 
devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA 
(power distribution assembly) chassis to filter and absorb power line noise and switching 
transients.  Ensure the device incorporates LEDs for failure indication and provides a dry relay 
contact closure for the purpose of remote sensing. Ensure the device meets the following 
specifications: 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

Maximum Clamp Voltage……………………….395VAC 

Operating Current………………………………..15 amps 

Response Time…………………………………..< 5 nanoseconds 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the 
device meets the following specifications: 

Peak Surge Current (6 times, 8x20µs)   

(Differential Mode)………………………….400A 

(Common Mode)……………………………1,000A 

Occurrences (8x20µs waveform)………………..500 min @ 200A 

Maximum Clamp Voltage     

(Differential Mode @400A)…………………35V 

(Common Mode @1,000A)………………….35V 

Response Time…………………………………..< 5 nanoseconds 

Maximum Capacitance…………………………..35 pF 

Provide a data communications surge suppressor for each communications line entering or 
leaving the cabinet.  Ensure the device meets the following specifications: 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 
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Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

Maximum Clamp Voltage……………………….Rated for equipment protected 

Response Time…………………………………..< 1 nanosecond 

Maximum Capacitance………………………….1,500 pF 

Maximum Series Resistance…………………….15Ω 

 

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 
device meets the following specifications: 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 @ 2,000A 

Maximum Clamp Voltage……………………….30V 

Response Time…………………………………..< 1 nanosecond 

 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure 
the device meets the following specifications: 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Maximum Clamp Voltage………………………350VAC 

Response Time…………………………………..< 200 nanoseconds 

Discharge Voltage ………………………………<200 Volts @ 1,000A 

Insulation Resistance……………………………≥100 MΩ 

 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to 
withstand maximum overcurrents which could occur before protective device thresholds are 
attained and current flow is interrupted. 

If additional surge protected power outlets are needed to accommodate fiber transceivers, 
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 
rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. 
Ensure the power outlet strip plugs into one of the controller unit receptacles located on the rear 
of the PDA. Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will 
provide the controller unit with a Door Ajar alarm when either the front or the rear door is open.  
Ensure the door switches apply DC ground to the Input File when either the front door or the rear 
door is open. 
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Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 

fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. 
Conveniently locate the fixtures so as not to interfere with a technician’s ability to perform work 
on any devices or terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. 
Install 16 watt T-4 lamps in the fluorescent fixtures. Provide a door switch to provide power to 
each fixture when the respective door is open. Wire the fluorescent fixtures to the 15 amp ECB 
(equipment circuit breaker). 

 

Furnish a police panel with a police panel door.  For model 336S cabinets, mount the police 
panel on the rear door.  Ensure that the police panel door permits access to the police panel when 
the main door is closed. Ensure that no rainwater can enter the cabinet even with the police panel 
door open. Provide a police panel door hinged on the right side as viewed from the front. Provide 
a police panel door lock that is keyed to a standard police/fire call box key. In addition to the 
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requirements of LA Specification No. 54-053-08, provide the police panel with a toggle switch 
connected to switch the intersection operation between normal stop-and-go operation (AUTO) 
and manual operation (MANUAL). Ensure that manual control can be implemented using inputs 
and software such that the controller provides full programmed clearance times for the yellow 
clearance and red clearance for each phase while under manual control. 

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually 
control the intersection. Provide sufficient room in the police panel for storage of a hand control 
and cord.  

Ensure the 336S cabinet Input Files are wired as follows: 

 

336 Cabinet 
Port-Bit/C-1 Pin Assignment 

Slot # 1 2 3 4 5 6 7 8 9 10 11 12 13 14 

C-1  
(Spares) 

59 60 61 62 63 64 65 66 75 76 77 78 79 80 

Port 
C-1 

3-2 
56 

1-1 
39 

3-4 
58 

1-3 
41 

3-1 
55 

1-2 
40 

3-3 
57 

1-4 
42 

2-5 
51 

5-5 
71 

5-6 
72 

5-1 
67 

5-2 
68 

6-7 
81 

Port 
C-1 

2-1 
47 

1-5 
43 

2-3 
49 

1-7 
45 

2-2 
48 

1-6 
44 

2-4 
50 

1-8 
46 

2-6 
52 

5-7 
73 

5-8 
74 

5-3 
69 

5-4 
70 

6-8 
82 

 

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together 
on the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) 
on the rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient 
location which may be used to place a call on each of eight phases based on the chart below. 
Provide three positions for each switch: On (place call), Off (normal detector operation), and 
Momentary On (place momentary call and return to normal detector operation after switch is 
released). Ensure that the switches are located such that the technician can read the controller 
display and observe the intersection. 

Connect detector test switches for cabinets as follows: 

336 Cabinet 332 Cabinet 

Detector Call Switches Terminals Detector Call Switches Terminals 

Phase 1   I1-F Phase 1   I1-W 

Phase 2   I2-F Phase 2   I4-W 

Phase 3   I3-F Phase 3   I5-W 

Phase 4   I4-F Phase 4   I8-W 

Phase 5   I5-F Phase 5   J1-W 

Phase 6   I6-F Phase 6   J4-W 

Phase 7   I7-F Phase 7   J5-W 

Phase 8   I8-F Phase 8   J8-W 
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Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 
contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 
contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 
soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet 
connector pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 
16, R, and U of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a 
second plug, P2, which will mate with P1 and is wired to the auxiliary output file as shown 
below.  Provide an additional plug, P3, which will mate with P1 and is wired to the pedestrian 
yellow circuits as shown below.  When no auxiliary output file is installed in the cabinet, provide 
wires for the green and yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 
17 and 18, and the wires for the P2 plug.  Terminate the two-foot wires with ring type lugs, 
insulated, and bundled for optional use. 

 
 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 
Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable 

as specified in the LA Specification No. 54-053-08. 

Provide a P20 connector that mates with and is compatible with the red interface connector 
mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 
connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 
removal of the P20 connector will cause the conflict monitor to recognize a latching fault 
condition and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded 
wires.  Ensure the length of these wires is a minimum of 42 inches.  Provide a durable braided 
sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict 
monitor as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 
through 16 of the P20 connector.  When no auxiliary output file is installed in the cabinet, 
provide wires for channels 9 through 12 reds.   Provide a wire for special function 1.  Terminate 
the unused wires with ring type lugs, insulated, and bundled for optional use. 
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P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 11 Channel 16 Red 110 

2 Channel 14 Red 104 12 Chassis GND 01-9 

3 Channel 13 Red 113 13 N/C  

4 Channel 12 Red AUX 101 14 Spec Function 1  

5 Channel 10 Red AUX 124 15 Channel 11 Red AUX 114 

6 Channel 9 Red AUX 121 16 Channel 8 Red 107 

7 Channel 7 Red 122 17 Channel 6 Red 134 

8 Channel 5 Red 131 18 Channel 4 Red 101 

9 Channel 3 Red 116 19 Channel 2 Red 128 

10 Channel 1 Red 125 20 Red Enable 01-14 

 

Do not wire pin 12 of the load switch sockets. 

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 
connector.  When no auxiliary output file is installed in the cabinet, connect the C5 connector to 
a storage socket located on the Input Panel or on the rear of the PDA. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 
Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two-pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus 
circuit breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum 
of 10,000 RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary 
switch feature on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is 
certified by the circuit breaker manufacturer to provide gang tripping operation. 
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Ensure auxiliary output files are wired as follows: 

AUXILIARY OUTPUT FILE 
TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 (OLE) 
2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 (OLF) 
3 Flash Transfer Relay Coils 
4 AC - 
5 Power Circuit 5 
6 Power Circuit 5 
7 Equipment Ground Bus 
8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated 
as shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side 
of each resistor to a separate terminal on a four (4) position terminal block.  Mount the load 
resistors and terminal block either inside the back of Output File No. 1 or on the upper area of 
the Service Panel. 

 

ACCEPTABLE LOAD RESISTOR VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 

 

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 
AC isolators, and Model 206L power supply units that conform to CALTRANS’ 
“Transportation Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

(C) Type 170 E Cabinet Physical Requirements 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet 
door as specified in LA Specification No. 54-053-08.  Do not provide a Communications 
Terminal Panel as specified in LA Specification No. 54-053-08.  Do not provide terminal block 
TBB on the Service Panel.  Do not provide Cabinet Verification Test Program software or 
associated test jigs as specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells for all locations. Ensure that all non-
aluminum hardware on the cabinet is stainless steel or a Department approved non-corrosive 
alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the 
enclosure and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet 
the same standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed 
position. Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch 
shank. Place the padlocking attachment at 4.0 inches from the handle shank center to clear the 
lock and key. Provide an additional 4.0 inches minimum gripping length. 
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Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 
position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 
sufficient free space for wire connection/disconnection and surge protection device replacement. 
For model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an 
additional two AC+ interconnect surge devices to protect one slot and eight DC surge protection 
devices to protect four slots. Provide no protection devices on slot I14.  

For 336S pole-mounted cabinets, mount surge protection devices for the AC+ interconnect 
inputs, inductive loop detector inputs, and low voltage DC inputs on a swing down panel 
assembly fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear 
cabinet rack assembly using thumb screws. Ensure the swing down panel allows for easy 
removal of the input file without removing the surge protection panel assembly or its parts. Have 
the surge protection devices mounted horizontally on the panel and soldered to the feed through 
terminals of four 14 position terminal blocks with #8 screws mounted on the other side. Ensure 
the top row of terminals is connected to the upper slots and the bottom row of terminals is 
connected to the bottom slots. Provide a 15 position copper equipment ground bus attached to the 
field terminal side (outside) of the swing down panel for termination of loop lead-in shield 
grounds. Ensure that a Number 4 AWG green wire connects the surge protection panel assembly 
ground bus to the main cabinet equipment ground. 
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For 332 base-mounted cabinets, mount surge protection panels on the left side of the cabinet 

as viewed from the rear. Attach each panel to the cabinet rack assembly using bolts and make it 
easily removable. Mount the surge protection devices in vertical rows on each panel and connect 
the devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 
protection panel, terminate all grounds from the surge protection devices on a copper equipment 
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard 
input file using spade lugs for input file protection. 

Provide permanent labels that indicate the slot and the pins connected to each terminal that 
may be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs 
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is next to each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the 
terminal pins of the input slots (either D & E for upper or J & K for lower).   

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below 
controller mounting section of the cabinet. Ensure the shelf is designed to fully expose the table 
surface outside the controller at a height approximately even with the bottom of the controller. 
Ensure the shelf has a storage bin interior which is a minimum of 1 inch deep and approximately 
the same dimensions as the shelf. Provide an access to the storage area by lifting the hinged top 
of the shelf. Fabricate the shelf and slide from aluminum or stainless steel and ensure the 
assembly can support the 2070E controller plus 15 pounds of additional weight. Ensure shelf has 
a locking mechanism to secure it in the fully extended position and does not inhibit the removal 
of the 2070E controller or removal of cards inside the controller when fully extended. Provide a 
locking mechanism that is easily released when the shelf is to be returned to its non-use position 
directly under the controller. 

23.6. MATERIALS – MODEL 2018 ENHANCED CONFLICT MONITOR 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  
Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the 
conflict monitor meets or exceeds CALTRANS Transportation Electrical Equipment 

Specifications dated March 12, 2009 with Erratum 1 (hereafter referred to as CALTRANS’ 2009 
TEES) for a model 210 monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with a 18 channel conflict programming card.  Pin 
EE and Pin T of the programming card shall be connected together.  Pin 16 of the conflict 
programming card shall be floating.  Ensure that the absence of the conflict programming card 
will cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state 
until the programming card is properly inserted and the conflict monitor is reset. 

Provide a conflict monitor that incorporates LED indicators into the front panel to 
dynamically display the status of the monitor under normal conditions and to provide a 
comprehensive review of field inputs with monitor status under fault conditions.  Ensure that the 
monitor indicates the channels that were active during a conflict condition and the channels that 
experienced a failure for all other per channel fault conditions detected.  Ensure that these 
indications and the status of each channel are retained until the Conflict Monitor is reset.  
Furnish LED indicators for the following: 

• AC Power (Green LED indicator) 

• VDC Failed (Red LED indicator) 

• WDT Error (Red LED indicator) 

• Conflict (Red LED indicator) 

• Red Fail (Red LED indicator) 

• Dual Indication (Red LED indicator) 

• Yellow/Clearance Failure (Red LED indicator) 

• PCA/PC Ajar (Red LED indicator) 

• Monitor Fail/Diagnostic Failure (Red LED indicator) 

• 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of 
the 18 channels) 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-169           Guilford County 

 

 

Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 
position the Red Fail fault timing value is set to 1350 +/- 150ms (2018 mode).  Ensure that when 
the switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150ms (210 
mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 
position the Watchdog fault timing value is set to 1.0 +/- 0.1s (2018 mode).  Ensure that when 
the switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1s (210 
mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the 
jumper is present or the switch is in the ON position the AC line dropout voltage threshold is 98 
+/- 2 Vrms, the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out 
timing value is set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or 
the switch is in the OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC 
line restore voltage threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 
80 +/- 17ms (210 mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch 
function is disabled.  In this mode of operation, a Watchdog fault will be reset following a power 
loss, brownout, or power interruption.  Ensure that when the jumper is present or the switch is in 
the ON position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog 
fault will be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  
Ensure that when the jumper is not present pin #EE (output relay common) will be considered 
‘Active’ at a voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms 
(Caltrans mode).  Ensure that when the jumper is present pin #EE (output relay common) will be 
considered ‘Active’ at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 
Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict 
monitor with a red interface connector mounted on the front of the monitor. Ensure the connector 
is 20-pin, right angle, center polarized, male connector with latching clip locks and polarizing 
keys.  Ensure the right angle solder tails are designed for 0.062” thick printed circuit board. 
Keying of the connecter shall be between pins 3 and 5, and between 17 and 19.  Ensure the 
connector has two rows of pins with the odd numbered pins are on one row and the even pins on 
the other row.  Ensure the connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the 
mating length of the connector pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” 
thick. 
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Ensure the red interface connector pins on the monitor have the following functions: 

 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 
 3 Channel 14 Red  4 Chassis Ground 
 5 Channel 13 Red  6 Special Function 2 
 7 Channel 12 Red  8 Special Function 1 
 9 Channel 10 Red 10 Channel 11 Red 
11 Channel 9 Red 12 Channel 8 Red 
13 Channel 7 Red 14 Channel 6 Red 
15 Channel 5 Red 16 Channel 4 Red 
17 Channel 3 Red 18 Channel 2 Red 
19 Channel 1 Red 20 Red Enable 

 

Ensure that the removal of the P20 cable will cause the conflict monitor to recognize a 
latching fault condition and place the cabinet into flashing operation.  

Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only 
Red Fail Monitoring when either input is sensed active. A Special Function input shall be sensed 
active when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special 
Function input shall be sensed not active when the input voltage is less than 50 Vrms or the 
duration is less than 250 ms. A Special Function input is undefined by these specifications and 
may or may not be sensed active when the input voltage is between 50 Vrms and 70 Vrms or the 
duration is between 250 ms and 550 ms. 
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Ensure the conflict monitor recognizes field signal inputs for each channel that meet the 
following requirements: 

• consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an 
“on” condition;  

• consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 
condition (no valid signal);   

• consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms 
and 500 ms to be undefined by these specifications;   

• consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 
ms as an “on” condition; 

• consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 
ms as an “off” condition; and 

• consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration 
between 200 ms and 500 ms to be undefined by these specifications. 

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES 
and the following additional faults. Ensure the conflict monitor will trigger upon detection of a 
fault and will remain in the triggered (in fault mode) state until the unit is reset at the front panel 
or through the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given 
monitor channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict 
monitor channel for a period greater than 1000 ms when used with a 170 controller and 
1500 ms when used with a 2070E controller, ensure monitor will trigger and put the 
intersection into flash. If the absence of any indication condition lasts less than 700 ms 
when used with a 170 controller and 1200 ms when used with a 2070E controller, ensure 
conflict monitor will not trigger. Red fail monitoring shall be enabled on a per channel 
basis by the use of switches located on the conflict monitor. Have red monitoring occur 
when all of the following input conditions are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater 
than 70 Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 

c) Pin #EE (output relay common) is not active. 

2. Short/Missing Yellow Indication Error (Sequence Error): Yellow indication 
following a green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If 
a channel fails to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds 
(± 0.1 second) following the detection of an “on” signal at a Green input for that channel, 
ensure that the monitor triggers and generates a clearance/short yellow error fault 
indication.  Short/missing yellow (clearance) monitoring shall be enabled on a per 
channel bases by the use of switches located on the conflict monitor.  This fault shall not 
occur when the channel is programmed for Yellow Inhibit, when the Red Enable signal is 
inactive or pin #EE (output relay common) is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 
(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 
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displays the proper failure indication (Dual Ind fault). If this condition is detected for less 
than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 
shall be enabled on a per channel basis by use of switches located on the conflict monitor.  
G-Y dual indication monitoring shall be enabled for all channels by use of a switch 
located on the conflict monitor.  This fault shall not occur when the Red Enable signal is 
inactive or pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, 
any option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the 
conflict monitor compares the current configuration settings with the previous stored 
configuration settings on power-up, on reset, and periodically during operation.  If any of 
the configuration settings are changed, ensure that the conflict monitor triggers and 
causes the program card indicator to flash.  Ensure that configuration change faults are 
only reset by depressing and holding the front panel reset button for three seconds.  
Ensure the external remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 
Hz ± 20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  
Ensure the conflict monitor will resume normal operation when the AC Line voltage returns 
above the “restore” level.  Ensure the AC Power indicator will remain illuminated when the AC 
voltage returns above the “restore” level.  Should an AC Line power interruption occur while the 
monitor is in the fault mode, then upon restoration of AC Line power, the monitor will remain in 
the fault mode and the correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a 
power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will 
suspend all fault monitoring functions, close the Output relay contacts, and flash the AC 
indicator at a rate of 4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the 
termination of the flash interval after at least 6 seconds if the Watchdog input has made 5 
transitions between the True and False state and the AC Line voltage is greater than the “restore” 
level.  If the watchdog input has not made 5 transitions between the True and False state within 
10 ± 0.5 seconds, the monitor shall enter a WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches 
using the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the 
NCHRP 3-54 research project for protected-permissive left turn signal displays.  Ensure the 
conflict monitor will operate in the FYA mode and FYAc (Compact) mode as specified below to 
monitor each channel pair for the following fault conditions: Conflict, Flash Rate Detection, Red 
Fail, Dual Indication, and Clearance.  Provide a switch to select between the FYA mode and 
FYAc mode.  Provide a switch to select each FYA phase movement for monitoring. 

 

FYA Mode 

FYA Signal Head Phase 1 Phase 3 Phase 5 Phase 7 
Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow Arrow Channel 9 Yellow Channel 10 Yellow Channel 11 Yellow Channel 12 Yellow 

Flashing Yellow 
Arrow 

Channel 9 Green Channel 10 Green Channel 11 Green Channel 12 Green 

Green Arrow Channel 1 Green Channel 3 Green Channel 5 Green Channel 7 Green 
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FYAc Mode 
FYA Signal Head Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red 

Yellow Arrow Channel 1 Yellow Channel 3 Yellow Channel 5 Yellow Channel 7 Yellow 

Flashing Yellow 
Arrow 

Channel 1 Green Channel 3 Green Channel 5 Green Channel 7 Green 

Green Arrow Channel 9 Green Channel 9 Yellow Channel 10 Green Channel 10 Yellow 

 
If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the 

FYA logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers 
on the program card.  This operation remains unchanged from normal operation except 
for the solid Yellow arrow (FYA clearance) signal. 

Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 
channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 
channels shall be determined by the program card compatibility programming of the 
Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of 
the Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 
conflicting channels to the solid Yellow arrow channel (clearance) are active as 
determined by the program card compatibility programming of the Protected Turn 
channel (solid Green arrow). 

2. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 
flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, 
ensure the conflict monitor triggers and puts the intersection into flash. If the Permissive 
turn channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, 
ensure the conflict monitor does not trigger.  Ensure the conflict monitor will remain in 
the triggered (in fault mode) state until the unit is reset at the front panel or through the 
external remote reset input.  Provide a jumper or switch that will enable and disable the 
Flash Rate Detection function.  Ensure that when the jumper is not present or the switch 
is in the OFF position the Flash Rate Detection function is enabled.  Ensure that when the 
jumper is present or the switch is in the ON position the Flash Rate Detection function is 
disabled.   

3. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor 
unit shall detect a red failure if there is an absence of voltage on all four of the inputs of a 
FYA channel pair (RA, YA, FYA, GA).     

4. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 
indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at 
the same time.     

Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected Turn 
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channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow arrow) 
interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by 
the monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a 
minimum the time, date, type of event, status of each field signal indication with RMS voltage, 
and specific channels involved with the event.  Ensure the conflict monitor will log the following 
events: monitor reset, configuration, previous fault, and AC line.  Furnish the signal sequence log 
that shows all channel states (Greens, Yellows, and Reds) and the Red Enable State for a 
minimum of 2 seconds prior to the current fault trigger point.  Ensure the display resolution of 
the inputs for the signal sequence log is not greater than 50 ms.   

Provide a conflict monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication 
access to the monitor by a local notebook computer and remotely via a workstation or notebook 
computer device connected to the signal system local area network.  The Ethernet port shall be 
electrically isolated from the conflict monitor’s electronics and shall provide a minimum of 1500 
Vrms isolation.  Integrate monitor with Ethernet network in cabinet.  Provide software to retrieve 
the time and date from a network server in order to synchronize the on-board times between the 
conflict monitor and the controller.  Furnish and install the following Windows based, graphic 
user interface software on workstations and notebook computers where the signal system client 
software is installed: 1) software to view and retrieve all event log information; 2) software that 
will search and display a list of conflict monitor IP addresses and IDs on the network; and 3) 
software to change the conflict monitor’s network parameters such as IP address and subnet 
mask.   
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MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component Side) 

1 Channel 2 Green A Channel 2 Yellow 
2 Channel 13 Green B Channel 6 Green 
3 Channel 6 Yellow C Channel 15 Green 
4 Channel 4 Green D Channel 4 Yellow 
5 Channel 14 Green E Channel 8 Green 
6 Channel 8 Yellow F Channel 16 Green 
7 Channel 5 Green H Channel 5 Yellow 
8 Channel 13 Yellow J Channel 1 Green 
9 Channel 1 Yellow K Channel 15 Yellow 

10 Channel 7 Green L Channel 7 Yellow 
11 Channel 14 Yellow M Channel 3 Green 
12 Channel 3 Yellow N Channel 16 Yellow 
13 Channel 9 Green P Channel 17 Yellow 
14 Channel 17 Green R Channel 10 Green 
15 Channel 11 Yellow S Channel 11 Green 
16 Channel 9 Yellow T Channel 18 Yellow 
17 Channel 18 Green U Channel 10 Yellow 
--  --  
18 Channel 12 Yellow V Channel 12 Green 
19 Channel 17 Red W Channel 18 Red 
20 Chassis Ground X Not Assigned 
21 AC- Y DC Common 
22 Watchdog Timer Z External Test Reset 
23 +24VDC AA +24VDC 
24 Tied to Pin 25 BB Stop Time (Output) 
25 Tied to Pin 24 CC Not Assigned 
26 Not Assigned DD Not Assigned 
27 Relay Output, Side #3, N.O. EE Relay Output,Side #2,Common 
28 Relay Output, Side #1, N.C. FF AC+ 

 
                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component Side) 

1 Channel 2 Green A Channel 1 Green 
2 Channel 3 Green B Channel 2 Green 
3 Channel 4 Green C Channel 3 Green 
4 Channel 5 Green D Channel 4 Green 
5 Channel 6 Green E Channel 5 Green 
6 Channel 7 Green F Channel 6 Green 
7 Channel 8 Green H Channel 7 Green 
8 Channel 9 Green J Channel 8 Green 
9 Channel 10 Green K Channel 9 Green 

10 Channel 11 Green L Channel 10 Green 
11 Channel 12 Green M Channel 11 Green 
12 Channel 13 Green N Channel 12 Green 
13 Channel 14 Green P Channel 13 Green 
14 Channel 15 Green R Channel 14 Green 
15 Channel 16 Green S Channel 15 Green 
16 N/C T PC AJAR 
17 Channel 1 Yellow U Channel 9 Yellow 
18 Channel 2 Yellow V Channel 10 Yellow 
19 Channel 3 Yellow W Channel 11 Yellow 
20 Channel 4 Yellow X Channel 12 Yellow 
21 Channel 5 Yellow Y Channel 13 Yellow 
22 Channel 6 Yellow Z Channel 14 Yellow 
23 Channel 7 Yellow AA Channel 15 Yellow 
24 Channel 8 Yellow BB Channel 16 Yellow 
--  --  
25 Channel 17 Green CC Channel 17 Yellow 
26 Channel 18 Green DD Channel 18 Yellow 
27 Channel 16 Green EE PC AJAR (Program Card) 
28 Yellow Inhibit Common FF Channel 17 Green 

 
                --  Slotted for keying between Pins 24/BB and 25/CC 
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23.7. MATERIALS – PREEMPTION AND SIGN CONTROL BOX 

Provide preemption and sign control box to operate in a Model 332 and Model 336S cabinet.  
Provide hardware to mount the box to the cage of the cabinet to ensure the front side is facing the 
opposite side of the cabinet.  Furnish the material of the box from a durable finished metallic or 
thermoplastic case.  Ensure the size of the box is not greater than 7(l) x 5(w) x 5(d) inches.  
Ensure that no modification is necessary to mount the box on the cabinet cage. 

Provide the following components in the preemption and sign control box: relays, fuses, 
terminal blocks, MOVs, resistor, RC network, lamp, and push button switch.   

Provide UL Listed or Recognized relay K1 as a DPDT enclosed relay (120 VAC, 60 Hz coil) 
with an 8-pin octal-style plug and associated octal base.  Provide contact material made of 
AgCdO with a 10 amp, 240 VAC rating.  Ensure the relay has a specified pickup voltage of 102 
VAC.   
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Provide relay SSR1 as a Triac SPST normally open solid state relay that is rated for 120 
VAC input and zero-crossing (resistive load) 25 amp @ 120 VAC output.  Ensure the relay turns 
on at 90 Vrms within 10 ms and turns off at 10 Vrms within 40 ms.  Ensure the relay has 
physical characteristics as shown in the wiring detail in Figure 1.  Provide 4 terminal screws with 
saddle clamps. 

Provide fuses F1 and F2 as a UL Listed ¼″ x 1-1/4″ glass tube rated at 250 volts with a 10kA 
interrupting rating.  Ensure F1 non-delay (fast-acting) and F2 slow-blow (time-delay) fuses have 
a maximum opening times of 60 minutes and 120 seconds for currents of 135 and 200 percent of 
the ampere rating, respectively.  Ensure F2 slow-blow (time-delay) fuses have a minimum 
opening times of 12 seconds at 200 percent of the ampere rating.  Provide fuse holders that are 
UL Recognized panel-mounted holders rated 250V, 15 ampere minimum with bayonet-type 
knobs which accept ¼″ x 1-1/4″ glass tube fuses.  

Provide terminal blocks that are rated for 300V and are made of electrical grade 
thermoplastic or thermosetting plastic.  Ensure each terminal block is of closed back design and 
has recessed-screw terminals with molded barriers between terminals.  Ensure each terminal 
block is labeled with a block designation.  Ensure each terminal is labeled with the function and 
a number. 

Provide 3/4-inch diameter radial lead UL-recognized metal oxide varistors (MOVs) that have 
electrical performance as outlined below. 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 
185°  F 

150 VAC (RMS) 
200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 
77°  F 

395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide resistor R1 as a 2K ohm, 12 watt, wirewound resistor with tinned terminals and 
attaching leads.  Ensure the resistor is spaced apart from surrounding wires. 

Provide a LED or incandescent lamp that has a voltage rating of 120 VAC with a minimum 
life rating at 50,000 hours. 

 Wire the preemption and sign control box as shown in Figure 1. 
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Figure 1 
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23.8. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS 

Furnish detector sensor units (i.e., detector cards) that comply with Chapter 5, Section 1, 
“General Requirements” and Chapter 5, Section 2, “Model 222 & 224 Loop Detector Sensor 
Units,” of the CALTRANS Transportation Electrical Equipment Specifications, dated March 12, 
2009 with Erratum 1. 

23.9. CONSTRUCTION METHODS 

(A) General  

Identify and label all field wiring (e.g., signal conductors, pushbutton wires, loop detector 
lead-ins, etc.) in existing controller cabinets prior to disconnecting any field wiring. 

Remove existing controllers and cabinets where required.  Remove the maintenance diary 
from the existing cabinet and place it in the new cabinet.  Take existing equipment out of service 
only at the time directed.  Provide a law enforcement officer(s) to direct traffic through the 
signalized intersection while the signal is inoperable.  Complete installation the new controller 
and cabinet and restore signal operations within 3 hours of taking the existing controller and 
cabinet out of service.   

Turn to the next clean page (i.e., next page with no entries) in the diary and make an entry on 
the new page upon installation of the new controller and cabinet to document the date and time 
of installation.  Maintain the maintenance diary and update it upon each subsequent visit to the 
cabinet until final acceptance of the project.   

If the existing maintenance diary is found to be in poor condition or nearly full, notify the 
Engineer to have the City provide a new diary.  Upon receipt of the new maintenance diary, 
place the new diary inside the cabinet and give the old diary to the Engineer for return to the City 
for archiving.  Prior to removing the existing maintenance diary, make and entry in the old diary 
to document the date and time it was removed from the cabinet and turned over to the Engineer.  
Make the initial entry in the new maintenance diary to document the date and time of installation 
of the new cabinet and controller and the date the new maintenance diary was placed inside the 
cabinet.  Maintain the maintenance diary and update it upon each subsequent visit to the cabinet 
until final acceptance of the project. 

Locate new cabinets so as not to obstruct sight distance of vehicles turning on red.  

Install controllers, cabinets, detector sensor units, and hardware that provide required 
phasing, color sequence, flash sequence, interconnection, railroad clearance and preemption, and 
emergency vehicle clearance and preemption. 

Where the Plans call for using existing upstream detection loops for both local intersection 
and system detection (i.e., shared local/system loops), install new lead-ins and additional new 
detector units as required to break out the loops onto separate lead-ins and channels.  Refer to the 
“Lead-in Cable” section of these Project Special Provisions for additional requirements 
concerning the proposed shared system/local detection loops.   

For all Department-owned signals, stencil the signal inventory number on both the front and 
rear doors of the cabinet.  For all City-owned signals, stencil the City signal inventory number 
(i.e., intersection number) on both the front and rear doors of the cabinet. Use 3-inch black 
characters.   
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Provide external electrical service disconnect, mounted independent of the cabinet, at all new 
cabinet locations and at existing cabinet locations where specified in the Plans.  

Do not program controller for late night flashing operation at railroad preemption 
installations.  For all other installations, do not program controller for late night flashing 
operation unless otherwise directed.  Ensure all signal heads for same approach flash 
concurrently during flashing operation.  

Provide serial number and cabinet model number for each new controller and controller 
cabinet installed.  

When installing a pole mounted cabinet in a new location or in an existing location where 
new risers and cabling are replacing existing risers and cabling, mount the cabinet so that the 
height to cabinet middle is 4 feet from the ground below.  Avoid mounting cabinets so that they 
overhang and encroach upon an adjacent sidewalk or pedestrian path.  Where a minor overhang 
of the sidewalk or pedestrian path cannot reasonably be avoided, ensure that that a minimum of 4 
feet of clear sidewalk width will remain once the cabinet is installed.  Do not mount cabinets 
where one of its doors opens into a street, driveway or other area subject to vehicular traffic or 
where an existing physical feature such as a pole, sign post, down guy, shrub or tree prevents its 
doors from being opened at least 90 degrees.    

When replacing an existing pole-mounted cabinet with a new pole-mounted cabinet and the 
existing risers and cabling are being retained, mount the new cabinet so that the cabinet bottom 
rests upon the existing riser connections even though this causes the cabinet middle to be higher 
or lower than 4 feet above ground, unless the Plans indicate or the Engineer directs otherwise.  
Comply with the cabinet layout shown in Roadway Standard Drawing No. 1751.01, Sheet 2 of 2.   

Do not construct new conduit entry holes into existing metal poles to attain the 4-foot 
mounting height.   

Program and activate controllers with proposed phasing and timing.  

Install all updates to the local controller software and OS9 operating system software during 
the life of the project up through final acceptance of the project, including existing 2070L 
controllers that will be retained and incorporated into the upgraded and expanded High Point 
Signal System. 

Once all new cables have been installed in and existing cables, where applicable, have been 
removed from base-mounted cabinets, seal all conduits entering the cabinet base as follows: 

• Seal spare conduits with approved conduit plugs.   

• Seal conduits containing fiber-optic communications cable with duct and conduit 
sealer.   

• Seal conduits containing signal cable, and loop lead-in wire with duct and conduit 
sealer. 

Seal existing conduits as well as new conduits, regardless of whether cables are being 
removed from or installed in them.  Comply with the requirements for conduit plugs and duct 
and conduit sealer in the “Underground Conduit” section of these Project Special Provisions. 
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(B) Electrical Service and Grounding 

Where electrical services do not include an external electrical service disconnect, modify or 
replace the electrical service as shown in the Plans to add an electrical service disconnect and a 
new grounding electrode system. 

Furnish and install a grounding electrode system at all new electrical services.  

Comply with all requirements of the “Electrical Service” section of these Project Special 
Provisions. 

(C) Edge Switch 

Install and program the Ethernet edge switches in accordance with the “Communications 
Hardware” section of these Project Special Provisions. 

(D) Emergency Generator Provisions 

Comply with the emergency generator provisions detailed in “Electrical Service” section of 
these Project Special Provisions for new installations of emergency generator provisions.   

(E) Workshop  

Provide enclosed workshop to store, set up and test new controllers and cabinets before 
installation. Locate workshop within the City Limits of High Point. Ensure workshop provides 
protection from weather and sufficient space to house two test observers, all necessary test 
equipment and material, controllers and cabinets. Provide the workshop until final acceptance of 
the project. 

Configure and test each controller and cabinet to match the proposed signal design. Ensure 
all equipment furnished and installed or modified by the Contractor at each location operates in 
full compliance with the Plans and Project Special Provisions. Test each controller and cabinet 
for proper color sequence, flashing operation, phase timings, preemption, coordination, and 
conflict monitor programming.  Ensure that simultaneous conflicting phase outputs will cause 
the cabinet to revert to flashing operation.  For intersections with any type of preemption, submit 
a completed Preemption Test Procedure Checklist.  The checklist is located on the Department’s 
Website.  

Test the cabinet and controller for eight hours minimum.  Following this test, and before 
installation, the Engineer will inspect the equipment in operation.  The Engineer may require 
other tests to ensure proper operation.  These tests shall be at no additional cost to the 
Department.  

(F) GPS Coordinates 

Provide real world coordinates for all junction boxes and equipment cabinets installed or 
utilized under this project.  Provide the coordinates in feet units using the North Carolina State 
Plane coordinate system (1983 North American Datum also known as NAD ’83).  Furnish 
coordinates that do not deviate more than 1.7 feet in the horizontal plane and 3.3 feet in the 
vertical plane.  Global positioning system (GPS) equipment able to obtain the coordinate data 
within these tolerances may be used.  Submit cut sheets on the GPS unit proposed to collect the 
data for approval by the Engineer.  

Provide both digital copies and hard copies of all information regarding the location 
(including to but not limited to manufacturer, model number, City system ID number and 
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NCDOT inventory number) in the Microsoft Excel® spreadsheet using the format shown in 
example below.  In addition to Excel format, provide a digital copy of the location information as 
an ESRI Shapefile (.SHP file format). 

City 
System 

ID# 

NCDOT 
Inv # 

Name Location Latitude Longitude Manufacturer Model # 

 05-0134 Equipment Cabinet US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5500 35.6873 McCain Type-332 

  Junction Box # 1 
(Phase 2 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5516 35.6879 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 2 
(Phase 2 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5506 35.6876 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 3 
(Near Cabinet) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5501 35.6873 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 4 
(Phase 6 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5486 35.6873 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 5 
(Phase 6 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5493 35.6876 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 6 
(Phase 4 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5503 35.6879 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

 

23.10. MEASUREMENT AND PAYMENT  

Controller with cabinet (____) will be measured and paid as the actual number of each type 
of controllers with cabinets of each type and mounting method that are furnished, installed, and 
accepted, subject to the following conditions:  90% of the payment will be made upon 
acceptance of the unit; 10% of the payment will be made following final acceptance of the 
integrated system (including completion of the 60-day observation period). 

No measurement will be made of conflict monitors, grounding systems, modems and 
workshop as these will be considered incidental to furnishing and installing controllers with 
cabinets. 

New and modified electrical services and electrical service grounding systems will be 
measured and paid for in accordance with the “Electrical Service” section of these Project 
Special Provisions. 

Detector card (Model 222) will be measured and paid as the actual number of Model 222 
detector cards furnished, installed, and accepted.  

Auxiliary output file will be measured and paid as the actual number of auxiliary output files 
furnished, installed, and accepted.  

Ethernet edge switches will be measured and paid for in accordance with the 
“Communications Hardware” section of these Project Special Provisions. 

Lead-in cable will be measured and paid for in accordance with the “Lead-in Cable” section 
of these Project Special Provisions. 

No measurement or payment will be made of any hardware and fasteners required for 
mounting controller cabinets to poles and foundations as these items will be considered 
incidental to installing controllers with cabinets.  
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No measurement or payment will be made of conduit nipples, fittings, signal cable, service 
wire, locknuts and bushings or other materials necessary to mount a new pole-mounted cabinet 
in the same location as an existing pole-mounted cabinet that is being replaced. 

No measurement or payment will be made of sealing conduits with duct plugs, mechanical 
sealing devices and duct and conduit sealer as such work will be considered incidental to 
furnishing and installing controllers with cabinets. 

No measurement will be made of collecting and recording GPS coordinates for controller 
cabinets and junction boxes, compiling this data in the prescribed Microsoft Excel® spreadsheet 
and providing an ESRI Shapefile (.SHP file format) as such work will be considered incidental 
installing controllers with cabinets and installing controllers. 

Payment will be made under:  

Pay Item  Pay Unit  

Controller with Cabinet (2070E, 336S, Pole Mounted)  Each  

Controller with Cabinet (2070E, 332, Base Mounted)  Each  

Detector Card (Model 222) Each  

Auxiliary Output File Each 
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24. INTEGRATED CABINET BASE ADAPTER 

24.1. DESCRIPTION 

Furnish and install integrated cabinet base adapters equipped with integrated electrical 
service equipment, electrical service conduit and other items as shown in the Plans for traffic 
signal cabinets primarily located in downtown High Point.   

Furnish and install an integrated cabinet base adapter at locations designated in the Plans that 
have an existing underground power service where the service wires enter the cabinet directly 
from this underground service without first passing through service disconnect external to the 
cabinet (i.e., “unfused” service wires).  Use the integrated cabinet base adapter to intercept the 
existing service wires and reroute them to a new disconnect and meter base prior to entering the 
base-mounted controller cabinet. 

Furnish and install integrated cabinet base adapters with integrated electrical service meter 
and disconnect at locations in downtown High Point identified in the Plans.  The Contractor is 
encouraged to inspect each location where the Plans require a Model 332A cabinet to be installed 
on an integrated cabinet base adapter on an existing foundation prior to submitting his/her bid for 
this contract. 

24.2. MATERIALS 

(A) Integrated Cabinet Base Adapter 

Fabricate the integrated cabinet base adapter and electrical service equipment as a single, 
integrated piece of equipment with separation between the electrical service equipment and 
traffic signal controller cabinet.  Ensure that a new Model 332A base-mounted controller cabinet 
will mount directly to the integrated cabinet base adapter with a cabinet orientation that ensures 
that both cabinet doors will swing away from, not toward, the meter/disconnect column. 

Fabricate integrated cabinet base adapters from the same materials and with the same finish 
as cabinet housing.  Fabricate integrated cabinet base adapters in the same manner as controller 
cabinets, meeting all applicable specifications called for in Section 7.5 of CALTRANS TEES 
(11/19/99). Provide integrated cabinet base adapters a minimum height of 12 inches.  Provide 
meter column that is at least 48” tall (measured from the top of the base adapter) and sized to 
house one (1) 1.25-inch Liquidtight Flexible Nonmetallic Conduit with connectors and one (1) 
1-inch Liquidtight Flexible Nonmetallic Conduit with connectors. 

Fabricate integrated cabinet base adapters in the four different configurations (i.e., types) as 
shown in the Plans.  

(B) Electrical Service 

  Provide, reuse, revise and/or upgrade all materials necessary to form a complete electrical 
service assembly as shown in the Plans.  Furnish new external electrical service disconnects, 
meter bases, feeder conductors, electrical service conductors and conduits between the 
disconnects and the controller cabinets as required.   Provide a meter base and disconnect for 
each integrated cabinet base adapter that comply with the “Materials” subsection of the 
“Electrical Service” section of these Project Special Provisions.   
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For the intersection of College Drive and Centennial Street, provide an external service 
disconnect only (no meter base required; existing meter base and disconnect across street). 

For the intersection of N. Main Street and Lexington Avenue (07-0757) only, provide a 
generator transfer switch assembly mounted on the meter column in addition to the meter base 
and disconnect as shown in the Plans.  Ensure that the generator transfer switch assembly is 
mounted such that it does block access panels on the meter column. 

(C) Grounding System 

Provide a new grounding system at each traffic signal cabinet.  In addition to NEC 
requirements, test grounding electrode resistance for a maximum of 20 ohms.  Follow test 
equipment’s procedures for measuring grounding electrode resistance.  Furnish and install 
additional ground rods to grounding electrode system as necessary to meet test requirements. 
Submit a completed Inductive Detection Loop & Grounding Test Results form. The form is 
located on the Department’s website at: 

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals.aspx 
 

Provide a length of marker tape 6 to 12 inches below finished grade directly over grounding 
electrodes and conductors. 

24.3. CONSTRUCTION METHODS 

(A) General 

Unless otherwise directed by the Engineer, install integrated cabinet base adapters only at 
locations indicated in the Plans.  Do not install integrated cabinet base adapters where the Plans 
call for use of a cabinet base extender without the prior approval of the Engineer. 

Comply with the National Electrical Code (NEC), the National Electrical Safety Code 
(NESC), the NCDOT 2012 Standard Specifications, the Project Special Provisions and all 
local ordinances.  All work involving the electrical service shall be coordinated with City of 
High Point Electric Utilities and City of High Point Electrical Inspector.  

The Contractor shall be responsible for applying and paying for all fees associated with any 
electrical permits and inspections if required by the local utility or municipality.  At locations 
where new electrical service is to be installed, make an application for a new electrical service 
with City of High Point Electric Utilities (336-883-3111).  Furnish and install a new electrical 
service as required by the Plans.  

Notify the City of High Point Electric Utilities, City of High Point Transportation 
Department, High Point Police Department and the Engineer at least 5 business days in advance 
of turning of any the traffic signal to install an integrated cabinet base adapter and associated 
controller cabinet.  Coordinate with City of High Point Electric Utilities for service 
disconnection and re-connection to limit the time the traffic signal will be out of service.  
Coordinate all work involving electrical service with the City Electrical Inspector and High Point 
Electric Utilities. 

Do not replace more than one downtown cabinet at a time.  Complete all work at each 
location and have power restored to the traffic signal before beginning work at any other 
downtown location. 
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Provide temporary traffic control for extended periods of time while the traffic signal 
electrical service and foundation are being modified. 

Provide Engineer with a copy of all permits and final inspections if required. 

(B) Grounding 

Field investigate each location for which the Plans call for installation of an integrated 
cabinet base adapter to determine the condition of the existing grounding system.  Where 
existing cabinet grounding system is not external to cabinet foundation, drill/core drill a new 1” 
conduit entrance into the existing cabinet foundation as necessary to provide a grounding system 
that complies with the “Electrical Service” section of these Project Special Provisions.  Comply 
with the “Modify Cabinet Foundation” section of these Project Special Provisions when 
drilling/core-drilling new conduit entrance for ground wire.  Install ground wire and install 
ground rods, as required, external to the foundation to provide a grounding system that is 
compliant with these Project Special Provision and the details shown in the Plans. 

(C) Integrated Cabinet Base Adapter 

Install new 332A base-mounted controller cabinet with integrated cabinet base adapter as 
follows: 

• Have the electric power service to the existing controller and cabinet turned off by the 
electric power company, then disconnect all wires from the existing controller cabinet 
and remove the existing controller and cabinet from the existing foundation.    

• Protect existing conduits and conductors. 

• Where the grounding system is in the existing cabinet foundation, cut existing ground 
rod(s) and anchors flush to existing foundation surface.  Provide entrance for a new 
grounding electrode conductor to ground the electrical service. 

o Option 1 for grounding: 

Install a new insulated (green) #4 AWG stranded copper Type THWN grounding 
electrode conductor into the existing fiber-optic cable conduit to the nearest 
junction box containing fiber-optic cable located outside the cabinet foundation.  
Protect the existing fiber-optic cable from damage.  Install new ground rods in 
junction box (use sectional ground rods) and exothermically weld grounding 
electrode conductor to ground rod(s).  Shield, guard and protect the existing fiber-
optic cable from the welding process. 

o Option 2 for grounding: 

Drill/core drill existing foundation for a new 1” conduit to extend outside the 
cabinet foundation.  Install new ground rods (sectional ground rods may be used) 
and exothermically weld grounding electrode conductor to ground rod(s) using a 
#4 AWG solid bare copper wire.  Ground the electrical service as shown in the 
Plans.  Where sidewalk, decorative brick pavers, or surface treatments or 
landscaping treatments are removed or damaged as part of the cabinet grounding 
or conduit installation, replace and restore the area to pre-construction conditions 
using the same materials. 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-188           Guilford County 

 

 

Wherever sidewalk is to be removed, “Option 2’ shall be used as the 
preferred method of grounding. 

• Install the integrated cabinet base adapter over the existing conduits on the existing 
cabinet foundation with the orientation specified in the Plans.   Mount the meter base and 
external service disconnect (breaker box) on the meter/disconnect column of the new 
integrated cabinet base adapter. Mount the new controller cabinet on the new integrated 
cabinet base adapter.  Ensure that the cabinet doors open fully and open away from the 
meter/disconnect column. 

• For locations where the existing service conductors share a conduit with other cables (see 
table below), insert existing service conductors provided by the power company into a 
new 3/4” Liquidtight Flexible Nonmetallic Conduit (LFNC).  Slide new 3/4” LFNC into 
the existing service conduit a minimum of 12”.  Run new 3/4” LFNC up into meter 
column.  Secure new 3/4” LFNC to meter/disconnect column, base adapter and cabinet.  
Identify the grounded conductor in accordance with NEC.  Install connectors and 
bushings as required.  If required, splice and extend existing service conductors.  Use pre-
insulated irreversible compression connectors, appropriately sized to splice or extend 
existing service conductors.  Where required, upsize the LFNC accordingly. 

Electrical Service Conductors in Shared Conduit 

Signal 
Inventory # Intersection 

07-0768 N. Main Street at Westwood Avenue 

07-0769 N. Main Street at Church Avenue 

07-0994 W. Kivett Drive at Lindsay Street 

07-0995 E. Green Drive at S. Centennial Street 

HP-0502* Commerce Avenue at Hamilton Street* 

HP-0526 Fred Alexander Place at Wrenn Street 

HP-0601 Hamilton Street at Richardson Avenue 

HP-0602 Richardson Avenue at Wrenn Street 

* Existing 3” conduit 

• For locations where the existing service conductors reside in an exclusive conduit (e.g., 
do not share the conduit with other cables and conductors; see table below), insert 
existing service conductors provided by the power company into a new 1.25” Liquidtight 
Flexible Nonmetallic Conduit (LFNC) Slide new 1.25” LFNC down over top of the 1” 
service conduit until it comes in contact with the cabinet foundation.  Run new 1.25” 
LFNC up into meter column.  Secure new 1.25” LFNC to meter/disconnect column, base 
adapter and cabinet.  Identify the grounded conductor in accordance with NEC.  Install 
connectors and bushings as required.  If required, splice and extend existing service 
conductors.  Use pre-insulated irreversible compression connectors, appropriately sized 
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to splice or extend existing service conductors.  Where required, upsize the LFNC 
accordingly. 

Electrical Service Conductors in Exclusive 1” Service Conduit 

Signal 
Inventory # Intersection 

07-0288 S. Main Street at Russell Avenue 

07-0757 N. Main Street at Lexington Avenue 

07-0759 Lexington Avenue at McGuinn Avenue 

07-0761 N. Main Street at Farriss Avenue 

07-0770 N. Main Street at English Road 

07-0772 W. English Road at N. Lindsay Street 

07-0780 N. Main Street at Kivett Drive 

07-0781 E. Kivett Drive at N. Wrenn Street 

07-0782 E. Kivett Drive at N. Hamilton Street 

07-0785 S. Main Street at High Avenue 

07-0786 S. Main Street at Commerce Avenue 

07-0787 S. Main Street at Green Drive 

07-0788 E. Green Drive at S. Wrenn Street 

07-0789 E. Green Drive at S. Hamilton Street 

07-0791 W. Green Drive at S. Elm Street 

07-0814 E. Lexington Avenue at Johnson Street 

07-0993 W. Kivett Drive at Lindsay Street 

07-0996 E. Russell Avenue at S. Centennial Street 

07-0997 W. Russell Avenue at S. Elm Street 

07-1002 E. English Road at N. Hamilton Street 

07-1004 E. English Road at N. Wrenn Street 

07-1923 N. College Drive at N. Centennial Street 

HP-0211 Elm Street at Grimes Avenue 

HP-0212 Elm Street at Taylor Avenue 

HP-0311 Prospect Street at Ward Avenue 

HP-0501 Centennial Street at Commerce Avenue 

HP-0503 High Avenue at Wrenn Street 
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Electrical Service Conductors in Exclusive 1” Service Conduit 

Signal 
Inventory # Intersection 

HP-0509 Commerce Avenue at Wrenn Street 

HP-0511 Commerce Avenue at Elm Street 

HP-0512 Elm Street at High Avenue 

HP-0609 Hamilton Street at Westwood Avenue 

HP-0613 Church Avenue at Elm Street 

 

• Install 1” LFNC from new disconnect through the meter/disconnect column to the 
controller cabinet.  Secure 1” LFNC to meter/disconnect column, base adapter and 
cabinet.  Install two (2) # 8 AWG stranded copper Type THWN feeder conductors and 
one (1) #6 AWG stranded copper Type THWN grounding conductor into 1” LFNC.  
Identify the grounded conductor in accordance with NEC.  Install connectors and 
bushings as required.   

• Seal all conduits using moldable duct seal. 

• Reconnect the existing field wiring inside the new controller cabinet. Splice and extend 
conductors inside the integrated cabinet base adapter or inside the controller cabinet in 
accordance with the “Extension of Existing Field Wiring at Controller Cabinets” section 
of these Project Special Provisions as necessary and as approved by the Engineer. 

• Using a permanent, flexible waterproof sealing material, seal between the controller 
cabinet and integrated cabinet base adapter and seal the space between the integrated base 
adapter and the cabinet foundation. 

(D) Ground Surface Restoration 

Restore the disturbed ground, both paved and unpaved, surrounding the cabinet foundation to 
its original, preconstruction condition as determined and approved by the Engineer.  Comply 
with all requirements of the “Ground Surface Restoration” subsection of the “Equipment Cabinet 
Foundation” section of these Project Special Provisions. 

24.4. MEASUREMENT AND PAYMENT 

Integrated Base Adapter (Type __ ) will be measured and paid for as the actual number of 
integrated cabinet base adapters of each type furnished, installed and accepted.  No separate 
measurement or payment will be made for conduit extensions (including LFNC and associated 
fittings and clamps), electrical service meters, disconnects, and associated wiring, service 
conductors, feeder conductors, grounding, grounding electrodes, ground wire, connectors, 
acquisition of service fees or permits and any remaining hardware or fittings as these items will 
be considered incidental to furnishing and installing integrated cabinet base adapters.   

Generator transfer switch and generator tie-down anchor will be measured and paid for in 
accordance with the “Electrical Service” section of these Project Special Provisions. 
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Restoration of the concrete sidewalk and brick paver sidewalks will be measured and paid for 
in accordance with the “Equipment Cabinet Foundations” section of these Project Special 
Provisions. 

No measurement will be made of drilling/core drilling 1-inch conduit entrances into existing 
foundations to upgrade and replace cabinet grounding systems as such work will be considered 
incidental to furnishing and installing integrated cabinet base adapters.  

Payment will be made under: 

Pay Item Pay Unit 

Integrated Base Adapter (Type 1) Each 

Integrated Base Adapter (Type 2) Each 

Integrated Base Adapter (Type 3) Each 

Integrated Base Adapter (Type 4) Each 
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25. CABINET BASE ADAPTER AND BASE EXTENDER 

25.1. DESCRIPTION  

Furnish and install cabinet base adapters and base extenders with all necessary hardware for 
170E-family cabinets.  

25.2. MATERIALS  

Fabricate base adapters and extenders from the same materials and with the same finish as 
cabinet housing.  Fabricate base adapter and extender in the same manner as controller cabinets, 
meeting all applicable specifications called for in Section 7.5 of CALTRANS TEES (11/19/99).  
Provide base adapters and extenders that have a minimum height of 12".  Provide cabinet base 
adapters that comply with the details shown in the Plans. 

25.3. CONSTRUCTION METHODS  

(A) General 

Unless otherwise shown in the Plans, install a cabinet base extender at locations requiring a 
new Model 332 cabinet on an existing/modified or new foundation and where an existing base-
mounted Model 332 cabinet that is being retained does not have a cabinet base extender.  

Install a cabinet base adapter at locations requiring a new Model 332 cabinet to be installed 
on an existing/modified foundation where the opening in the bottom of a cabinet base extender 
will not fit over the existing conduit spread.  Unless otherwise directed by the Engineer, install 
cabinet base adapters only at locations indicated in the Plans.  Do not install cabinet base 
adapters where the plans call for use of a cabinet base extender without the prior approval of the 
Engineer.  

Where the plans require a Model 336 cabinet to be base mounted, install a cabinet base 
adapter or extender, as required. 

Use permanent, flexible waterproof sealing material to:  

• Seal between cabinet base and cabinet base adapter/extender, and 

• Seal space between cabinet base adapter/extender and foundation. 

25.4. MEASUREMENT AND PAYMENT  

Cabinet base extender will be measured and paid as the actual number of cabinet base 
extenders furnished, installed, and accepted.  

Cabinet base adapter will be measured and paid as actual number of cabinet base adapters 
furnished, installed, and accepted.  

Payment will be made under: 

Pay Item  Pay Unit 

Cabinet Base Extender Each 

Cabinet Base Adapter Each 
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26. ELECTRICAL SERVICE 

26.1. DESCRIPTION 

At locations called out in the Plans, install a new electrical service, modify an existing 
electrical service, including an external disconnect and meter base, and install emergency 
generator provisions.  

Comply with the National Electrical Code (NEC), the National Electrical Safety Code 
(NESC), the Standard Specifications, these Project Special Provisions, and all local ordinances.  
Coordinate all work involving electrical service with the appropriate utility company and the 
Engineer. 

26.2. MATERIALS 

(A) Electrical Service 

Provide material, equipment and hardware under this section that is pre-approved on the 
2012 ITS and Signals QPL by the date of equipment installation. 

Provide, modify and/or upgrade all materials necessary to form a complete electrical service 
assembly as shown in the Plans.  Furnish new external electrical service disconnects, meter 
bases, and required grounding. Replace electrical service feeder conductors and conduits 
between the disconnects and the controller cabinets as required.   

Provide external electrical service disconnects at all new and existing cabinet locations unless 
otherwise specified in the Plans.  Where electrical services do not include an external electrical 
service disconnect, modify service to include electrical service disconnect and a new grounding 
electrode system. 

Provide all electrical service disconnects with a space/expansion slots, covered by a knockout 
or removable blank cover, designed to allow the future installation of at least one additional 
circuit breaker. 

Provide inverse time circuit breaker with at least 10,000 RMS symmetrical amperes short 
circuit current rating in a lockable NEMA 3R enclosure. 

Furnish 3-wire stranded #8 AWG copper service conductors with THWN rating for 
supplying power to the meter base/disconnects where only one device is being connected (1 
signal  cabinet or 1 CCTV cabinet).  Furnish 3-wire stranded #3 AWG copper service conductors 
with THWN rating for supplying power to the meter base/disconnect where multiple devices are 
sharing the service.  Provide conductors with black, red, and white insulation that are intended 
for power circuits at 600 V or less and comply with the following: 

• Listed as meeting UL Standard UL-83 

• Meets ASTM B-3 and B-8 or B-787 standards. 

Furnish 3-wire stranded copper feeder conductors with THWN rating for supplying power to 
field equipment cabinets.  Provide conductors with black, white, and green insulation that are 
intended for power circuits at 600 V or less and comply with the following: 

• Listed as meeting UL Standard UL-83 

• Meets ASTM B-3 and B-8 or B-787 standards. 
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As indicated below, provide the following: 

Traffic Signal Cabinet: 

• 1 single-pole 50A breaker 

− 1 spare slot/space (minimum) 

• 3-wire stranded #8 AWG copper feeder conductors with THWN rating 

CCTV Camera Cabinet: 

− 1 single-pole 15A breaker 

− 1 spare slot/space (minimum) 

• 3-wire stranded #12 AWG copper feeder conductors with THWN rating 

Traffic Signal Cabinet and CCTV Camera Cabinet: 

− 1 single-pole 50A breaker (Signal) 

− 1 single-pole 15A breaker (CCTV) 

− 1 spare slot/space (minimum) 

− 3-wire stranded #8 AWG copper feeder conductors with THWN rating (Signal) 

− 3-wire stranded #12 AWG copper feeder conductors with THWN rating (CCTV) 

Furnish 1” rigid galvanized conduit between the disconnect and the equipment cabinets as 
required.  For underground runs greater than 10 feet in length, the Contractor may transition 
from 1” rigid galvanized conduit to 1” PVC conduit for the remainder of the underground run 
beyond the initial 10 feet.  Furnish Schedule 40 PVC female adapters to connect the PVC 
conduit to the threaded end of the rigid galvanized conduit.  The interior surface of one end of 
the PVC female adapter shall be compatibly threaded to connect it to the threaded end of the 
rigid metallic riser without the aid of additional fittings, hardware or adhesives.  The opposite 
end of the adapter shall be non-threaded to permit a slip fit, glued connection to the underground 
PVC conduit. 

Ensure service disconnects are listed as meeting UL Standard UL-489 and marked as being 
suitable for use as service equipment.  Fabricate enclosure from galvanized steel.  Provide 
ground bus and neutral bus with a minimum of four terminals with minimum wire capacity range 
of number 8 through number 2/0 AWG.  

Furnish NEMA Type 3R meter base rated 100A minimum for overhead service and 200A 
minimum for underground service and that meets the requirements of the local utility.  Provide 
meter base with ampere rating of meter sockets based on sockets being wired with insulated wire 
rated at least 167°.  With each meter base, provide a blank meter socket cover made from UV 
stabilized polycarbonate or metal and that is either clear or gray in color to prevent access to 
interior of meter base until meter is installed by the local power company. 

Furnish 4 terminal, 600 volt, single phase, 3 wire meter base that complies with the 
following:  

• Line, Load, and Neutral Terminals accept #8 to 2/0 AWG copper/aluminum wire; 

• Ringed or Ringless Type, with or without bypass;  

• Made of galvanized steel;  

• Listed as meeting UL Standard UL-414; and  

• Overhead or underground service entrance as specified. 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-195           Guilford County 

 

 

Provide electrical service disconnects, meter bases, combination panel enclosures and 
pedestals with electrostatically applied dry powder paint finish with minimum thickness of 2.4 
mils and that is light gray in color.  All exterior surfaces must be powder coated steel.  

Furnish 1" watertight hub (i.e., meter socket hub) for threaded rigid galvanized conduit with 
meter base.  

If meter base and electrical service disconnect are supplied in the same enclosure (i.e., 
combination panel), ensure assembly is marked as being suitable for use as service equipment.  
Ensure combination meter and disconnect mounted in a pedestal for underground service is listed 
as meeting UL Standard UL-231.  Otherwise, ensure combination meter and disconnect is listed 
as meeting UL Standard UL-67.   

Except for locations designated in the “Emergency Generator Provisions” subsection below, 
provide a combination panel with pedestal extension as shown in the Plans for all new ground-
mounted electrical service assemblies for underground electrical service.  Do not provide wood 
posts, steel U-channel posts, square tube sign posts, metal framing channels or any method other 
than an underground service pedestal to mount meter bases and disconnects for new underground 
electrical service.  Provide combination panels with pedestals of sufficient length to attain a 
minimum embedment depth of 24 inches below grade when installed per the manufacturer’s 
instructions. 

For new electrical service at locations designated in the “Emergency Generator Provisions” 
subsection below where the controller cabinets will not be installed on an integrated cabinet base 
adapter, provide a combination panel and a 6” x 6” pressure treated wood post for mounting the 
new electrical service and emergency generator transfer switch assembly.  Furnish a 6” x 6” 
pressure treated wood post of sufficient length to mount the electrical service assembly and 
emergency generator equipment at the height required by the special details when the post is 
embedded into the ground at the required depth.  Provide wood posts treated in accordance with 
the requirements for sign posts in Article 1082-4 of the Standard Specifications.   

Provide a grounding electrode system at all new electrical services. Provide underground 
marker tape above ground grounding electrodes and buried ground wire.  Provide all grounding 
electrodes and ground wire necessary to ensure that grounding system, whether existing or new, 
complies with all grounding requirements of these Project Special Provisions.  

Where the Plans call for modifying an existing electrical service for a traffic signal, provide a 
single-pole 50A inverse time circuit breaker with at least 10,000 RMS symmetrical amperes 
short circuit current rating to replace an existing circuit breaker in an existing disconnect.   

(B) CCTV Cabinet Disconnect 

Furnish new CCTV cabinet disconnect with a 15A circuit breaker at the locations shown in 
the Plans.  Provide CCTV cabinet disconnects that have spaces (slots) for at least two breakers 
(one occupied by the 15A breaker + one future breaker) and a minimum of 10,000 RMS 
symmetrical amperes short circuit current rating in a lockable NEMA 3R enclosure.  Ensure 
equipment cabinet disconnects are listed as meeting UL Standard UL-489 and marked as being 
suitable for use as service disconnects.  Fabricate enclosure from galvanized steel and 
electrostatically apply dry powder paint finish, light gray in color, to yield a minimum thickness 
of 2.4 mils.  All exterior surfaces must be powder coated steel.  Provide ground bus and neutral 
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bus with a minimum of four terminals and a minimum wire capacity range of number 8 through 
number 2 AWG. 

(C) Grounding Electrodes (Ground Rods) 

Furnish 5/8”x10’ copper clad steel grounding electrodes (ground rods), #4 AWG solid bare 
copper conductors, and exothermic welding kits for grounding system installations.  Comply 
with the NEC, the Standard Specifications, these Project Special Provisions and the Plans. 

(D) Emergency Generator Provisions 

Provide all equipment, materials and hardware required to install a fully-functional 
emergency generator transfer switch assembly as shown in the special details in the Plans at 
certain traffic signals identified in the Plans.  Furnish 6” x 6” pressure treated wood posts for 
mounting generator transfer switch equipment and new electrical service equipment (where 
applicable) as shown in the special details in the Plans. 

26.3. CONSTRUCTION METHODS 

(A) General 

All work involving electrical service shall be coordinated with the appropriate electric utility 
company.  Coordinate with the utility company to ascertain the feasibility of installing electrical 
service at each location before performing any work.  Obtain all required local permits before 
beginning work. 

Run feeder conductors separately from all other conductors in a 1-inch rigid galvanized 
conduit.  Do not allow feeder conductors to share conduits with any other conductors or cables.  
Do not route unfused electrical feeder conductors inside of metal poles. Permanently label 
conductors at all access points using nylon tags labeled with permanent ink.  Ensure each 
conductor has a unique identifier.  Label conductors immediately upon installation.  Use 
component name and labeling scheme approved by the Engineer. 

Use rigid galvanized conduit for all underground conduit runs 10 feet or less in length.  For 
underground runs greater than 10 feet in length, the Contractor may transition from 1” rigid 
galvanized conduit to 1” PVC conduit for the remainder of the run beyond the initial 10 feet 
using an approved PVC female adapter.  Apply thread seal tape to the threads of the rigid 
galvanized conduit before screwing the PVC adapter onto the threaded male end of the conduit.  
Connect the threaded female end of the PVC adapter to the threaded end of the rigid galvanized 
conduit, then connect the not threaded end of the adapter to the PVC conduit using a slip fit, 
glued connection.   

Direct bury pedestals that support combination panel at a minimum embedment depth of 24 
inches below grade.  

Upon completion of electrical service installation and backfilling of all excavations, restore 
the disturbed ground to its original condition as determined and approved by the Engineer.  For 
paved areas, replace removed or damaged pavement with in kind materials, matching the 
elevation, color, texture/finish and general appearance of the surrounding pavement in 
accordance with the “Equipment Cabinet Foundation” section of these Project Special 
Provisions.  Refer to Section 1 of these Project Special Provisions for additional requirements 
concerning sidewalks and curbs in historic districts.  For unpaved areas, backfill excavations 
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with removed material, tamp the backfilled material and rake smooth the top 1½ inches.  Finish 
unpaved areas flush with surrounding natural ground and to match the original contour of the 
ground.  Seed with same type of grass as surrounding area and mulch the newly seeded area.  If 
unpaved area was not grassed, replace the original ground cover in kind as directed by the 
Engineer. 

Complete repairs to and restoration of all ground (paved and unpaved) disturbed for 
construction within five consecutive calendar days following initial removal.  If the 
Contractor fails to repair and restore the ground in accordance with these Project Special 
Provisions within the time frame specified, the Department reserves the right to make the 
necessary repairs, and all expenses incurred by the Department in making the repairs and 
restoring the ground will be deducted from payment due the Contractor, plus $500 liquidated 
damages per occasion, per day, or any portion thereof, until corrected. 

Install meter socket covers on new meter bases to block access to the wiring inside until the 
meter is attached to the meter base by the power company.  Use only approved meter socket 
covers that comply with these Project Special Provisions; do not use cardboard, paper, plywood, 
sheet plastic, tape, etc. to cover the meter socket opening.  Do not leave a meter socket 
uncovered. 

Provide all necessary stainless steel banding hardware and clamps for securely attaching 
service disconnects, meter bases, combination panels and service conduits and risers to metal 
poles.   

(B) New Electrical Service for Traffic Signal 

At locations identified in the Plans, install new electrical service for a traffic signal controller 
cabinet.  Comply with Roadway Standard Drawing Nos. 1700.01 and 1700.02 as well as the 
special details entitled “Signal Cabinet Detail, Pole-Mounted” and “Ground Mounted Electrical 
Service Detail” provided in the Plans.  For locations identified in the "Emergency Generator 
Provisions” subsection below, coordinate the installation of the new electrical service with the 
installation of emergency generator transfer switch assembly as shown in the special details in 
the Plans. 

Install a new electrical service comprised of an external service disconnect as well as a meter 
base with meter socket cover, even if the new service is replacing an existing non-metered 
electrical service.  After installation of the meter base with meter socket cover, the local power 
company will remove the meter socket cover and transfer the existing meter or install a new 
meter and make any necessary connections to the power lines.  

For locations that have existing PVC service risers, replace the existing electrical service 
with a new electrical service that has a rigid galvanized riser, as described above. 

(C) New Electrical Service for CCTV 

At locations identified in the Plans, install new electrical service for a CCTV cabinet in 
accordance with the details shown in the Plans.  Install a new electrical service comprised of an 
external service disconnect and a meter base with meter socket cover housed in a combination 
panel.  Mount the combination panel on the CCTV pole.  After installation of the meter base 
with meter socket cover, the local power company will remove the socket cover and transfer the 
existing meter or install a new meter and make any necessary connections to the power lines.   
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Unless the Plans indicate otherwise, have the power company route the service drop 
underground to combination panel, even where source power lines are overhead.   

(D) New Shared Electrical Service for Traffic Signal and CCTV 

For locations where a single new electrical service is being provided to both a traffic signal 
controller cabinet and a CCTV cabinet (i.e., two separate circuits from single electrical service), 
install the new electrical service with two circuit breakers in the disconnect adjacent to the signal 
controller cabinet in accordance with the ”New Electrical Service for Traffic Signal” subsection 
above.  Install new 1” rigid galvanized underground conduits and short risers between the new 
disconnect and the CCTV cabinet.  Route new conductors from the circuit breaker to the cabinets 
through the new underground rigid conduit and short risers.  Permanently label the circuit 
breakers to identify which circuit serves the signal controller cabinet and which circuit serves the 
CCTV cabinet.    

(E) Modify Existing Electrical Service 

At locations shown in the Plans, modify an existing electrical service by one of more of the 
following methods: 

• Replace the existing feeder conductors between the existing disconnect and the 
traffic signal controller cabinet with new feeder conductors.   

• For existing roof-top mounted CCTV cameras, replace the existing feeder 
conductors between the existing disconnect and the new building-mounted CCTV 
cabinet with new feeder conductors, as required by the Engineer.  Provide and 
install new 1” rigid galvanized conduits and fittings to convey the new conductors 
between the existing disconnect and the adjacent equipment cabinet as directed by 
the Engineer; 

• Install a new 15A breaker for CCTV cabinet service in a spare slot in the existing 
disconnect for a traffic signal controller cabinet to enable the CCTV cabinet to 
share electrical service with the adjacent traffic signal.  Extend electrical service 
to the CCTV cabinet by routing new feeder conductors to the CCTV cabinet 
through new 1” rigid galvanized conduit and risers as shown in the Plans.  
Permanently label the circuit breakers to identify which circuit serves the signal 
controller cabinet and which circuit serves the CCTV cabinet. 

• Install a new grounding system. 

Test and upgrade grounding system of the modified electrical service as required to ensure 
that grounding system complies with the grounding requirements for electrical service in these 
Project Special Provisions. 

(F) Disconnect for CCTV Cabinet 

At locations indicated in the Plans where a CCTV cabinet shares electrical service with a 
nearby traffic signal controller cabinet but is located 100 feet or more away from the shared 
electrical service, install an additional disconnect on the CCTV pole.  Route the feeder 
conductors from the shared power service disconnect near the traffic signal to this second 
disconnect on the CCTV pole through new 1” underground conduit and 1” rigid galvanized short 
risers as shown in the Plans.  Install 1” rigid galvanized conduit housing new feeder conductors 
between the second disconnect on the CCTV pole and the CCTV cabinet.  
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(G) Grounding of Electrical Services 

In addition to NEC requirements, test grounding electrode resistance for a maximum of 20 
ohms.  Furnish and install additional ground rods to grounding electrode system as necessary to 
meet test requirements.  Furnish 5/8” x 10’ copper clad steel grounding electrode system (ground 
rods), #4 AWG solid bare copper conductors, and exothermic welding kits for grounding system 
installations.  Comply with NEC, the Standard Specifications, these Project Special Provisions 
and the Plans. 

Modify existing electrical services, as necessary, to meet the grounding requirements of the 
NEC, these Project Special Provisions and the Plans.  Remove any ground rods in the cabinet 
foundation and install a new grounding electrode system.  Cut off abandoned ground rods in the 
cabinet foundation flush with the foundation surface.  Where a grounding electrode system is 
connected to the electrical service in accordance with the NEC, test grounding electrode 
resistance for a maximum of 20 ohms.  Grounding electrode resistance test must be verified or 
witnessed by the Engineer or the Engineer’s designated representative.  Furnish and install 
additional ground rods to grounding electrode system as necessary to meet the requirements of 
these Project Special Provisions and test requirements.   

Follow test equipment’s procedures for measuring grounding electrode resistance.  When 
using clamp-type ground resistance meters, readings of less than 1 ohm typically indicate a 
ground loop.  Rework bonding and grounding circuits as necessary to remove ground loop 
circuits and retest.  If a ground loop cannot be identified and removed to allow the proper use of 
a clamp-type ground resistance meter, use the three-point test method. 

Submit a completed Inductive Loop & Grounding Test Form available on the Department’s 
website at: 

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals.aspx 

Install a length of marker tape 6 to 12 inches below finished grade directly over grounding 
electrodes and conductors. 

For locations in downtown High Point where there is insufficient or no available unpaved 
areas within the existing right-of-way and grounding electrodes, therefore, must be installed 
beneath existing sidewalk, replace all sidewalk removed to install the grounding electrodes with 
in-kind materials in accordance with the requirements for the same in the “Ground Surface 
Restoration” subsection of the “Equipment Cabinet Foundations” section of these Project Special 
Provisions. 

(H) Emergency Generator Provisions 

At locations shown in the Plans and listed in the table below, implement and install new 
emergency generator provisions including lockable power inlet box and manual transfer switch.   

Signal 
Inventory # Intersection 

07-0493 Eastchester Drive at Wendover Avenue/Skeet Club Road 

07-0707 Surrett Drive at Eden Terrace/Corporation Drive 

07-0734 S. Main Street at Fairfield Road 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-200           Guilford County 

 

 

Signal 
Inventory # Intersection 

07-0737 Eastchester Drive at Johnson Street 

07-0738 Fairfield Road at Surrett Drive 

07-0753 N. Main Street at Eastchester Drive/Westchester Drive 

07-0754 Eastchester Drive at Centennial Street 

07-0756 Westchester Drive at Lexington Avenue 

07-0757 N. Main Street at Lexington Avenue 

07-0774 Westchester Drive at Chestnut Drive 

07-0892 Wendover Avenue at Penny Road 

07-0894 N. Main Street at Old Winston Road/Belle Avenue 

07-0915 S. College Drive at Kivett Drive 

07-0916 N. College Drive at Lexington Avenue 

07-1217 Guilford College Road at Piedmont Parkway/Hilltop Road 

07-1268 Main Street at Dillon Road (in Jamestown) 

07-1455 N. Main Street at Hartley Drive 

07-1525 Wendover Avenue at Penny Road 

07-1527 Eastchester Drive at Penny Road 

07-1623 Eastchester Drive at I-74/US 311 North 

07-1624 Eastchester Drive at I-74/US 311 South 

07-1747 Eastchester Drive at Hartley Drive/N. College Drive 

07-1980 Eastchester Drive at Lassiter Drive 

07-2171 Surrett Drive at Fraley Road 

HP-0708 Hoskins Street at Gordon Street/Washington Street 

Comply with all requirements shown in the detail drawings in the Plans for emergency 
generator provisions.  For intersections with integrated cabinet base adapter, mount the transfer 
panel and power inlet on the integral meter pedestal in such a way as not to block pedestal access 
panels or interfere with the meter base and disconnect.  For locations with new electrical service, 
install a 6” x 6” treated wood post a minimum of 3 feet into the ground and mount both the 
electrical service equipment and the generator transfer switch assembly on the wood post.  For 
retrofit locations where the existing electrical service is being retained, install the transfer switch 
assembly on the wood pole adjacent to the existing meter base and disconnect, on the existing 
rigid galvanized pipe to which the electrical service is mounted at the Wendover 
Avenue/Piedmont Parkway intersection, and on a new 6” x 6” wood post installed beside the 
existing pedestal at the Eden Terrace/Corporation Parkway intersection.  
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Install an eye bolt in the side of the cabinet foundation to serve as an anchor for emergency 
generators being used by the City.  Provide a forged machinery eye bolt with shoulder with a 
minimum 7/8” diameter that is a hot dipped galvanized steel material to prevent corrosion.  
Install the eye bolt a minimum of 4” below grade on any side of the existing foundation. Extract 
surrounding soil if necessary. Drill a new hole into the existing foundation and epoxy anchor in 
hole.  For the intersection of N. Main Street and Lexington Avenue only where the existing 
foundation is surrounded by concrete sidewalk, install the anchor on top of the existing 
foundation instead of in the side of the foundation and locate the anchor immediately next to the 
integrated base adapter on the side either adjacent to the meter column or adjacent to the street so 
as not to pose a tripping hazard.  

26.4. MEASUREMENT AND PAYMENT 

New electrical service will be measured and paid for as the actual number of complete, 
functional electrical service locations furnished, installed and tested, regardless of type (i.e., 
traffic signal only; CCTV cabinet only; shared service for signal and CCTV).   

No measurement will be made of risers with weatherheads for electrical service as they will 
be considered incidental to furnishing and installing a new electrical service. 

No measurement will be made of short risers (i.e., from disconnect to underground conduit 
and from underground conduit to bottom of cabinet), meter bases, meter socket covers, service 
disconnects, additional circuit breakers in new service disconnects where required, underground 
conduit between service risers and disconnects/meters, conduit for feeder conductors between the 
service disconnect and the equipment cabinet, PVC female adapters, acquisition of service fees, 
service entrance conductors, feeder conductors, ground wire, and any remaining hardware and 
conduit to connect the electrical service to the cabinet as they will be considered incidental to 
furnishing and installing new electrical service.   

Modify existing electrical service will be measured and paid for as the actual number of 
existing electrical service locations that have been modified by replacing the existing feeder 
conductors with new conductors between the disconnect and the controller cabinet as shown in 
the Plans, by installing an additional 15A breaker for shared electrical service to a CCTV cabinet 
or by installing a new grounding system.  No measurement will be made of electrical service 
feeder conductors and ground wire as such work is considered incidental to modifying an 
existing electrical service. 

CCTV cabinet disconnect will be measured and paid as the actual number of complete and 
functional CCTV cabinet disconnects furnished, installed and accepted.  No measurement will be 
made of breakers, feeder conductors, ground wire and any remaining hardware as they will be 
considered incidental to furnishing and installing the CCTV cabinet disconnect.  No 
measurement will be made of short risers, underground conduit, PVC female adapters and 
junction boxes from the existing service point to the CCTV cabinet as such work is considered 
incidental to furnishing and installing the CCTV cabinet disconnect.   

5/8” X 10’ grounding electrode (ground rod) will be measured and paid as the actual number 
of 5/8” copper clad steel ground rods furnished, installed and accepted as part of grounding 
systems only for existing electrical services that are being retained and not being modified.   No 
measurement and payment will be made for grounding electrodes installed for modified existing 
or new electrical services as they will be considered incidental to modifying the existing 
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electrical service and installing the new electrical service.  No separate payment will be made for 
#4 AWG solid bare copper grounding conductors or exothermic welding kits as they will be 
considered incidental to furnishing and installing the ground rod.  No measurement and payment 
for grounding electrodes furnished and installed for any other purposes.   

Restoration of sidewalk that is removed to install grounding systems and to install 
underground conduit between a new electrical service and an equipment cabinet will be 
measured and paid for in accordance with the “Equipment Cabinet Foundations” section of these 
Project Special Provisions. 

Emergency generator transfer switch will be measured and paid as the actual number of 
complete emergency generator transfer switch assemblies furnished, installed and accepted.  
There will be no separate measurement and payment for conduits, conduit fittings, NEMA 
enclosures, wiring, mounting hardware, liquidtight flexible metal conduit, and generator anchor 
required to install a complete and functional transfer switch assembly as shown on the details in 
the Plans. 

No measurement will be mad of 6” x 6” wood post installed at emergency generator transfer 
switch locations for mounting emergency generator transfer switch assemblies and electrical 
service as the wood posts will be considered incidental to furnishing and installing the 
emergency generator transfer switch and incidental to furnishing and installing a new electrical 
service. 

No measurement will be made of restoration of unpaved ground surfaces with like materials, 
including but not limited to backfill, graded stone, seeding and mulching, as this work will be 
considered incidental to installation of a new electrical service.   

The Department will make no payment for a given new electrical service until all repairs to 
paved and unpaved surfaces damaged/disturbed during the installation the electrical service have 
been completed and accepted. 

Repair and replacement of existing sidewalk will be measured and paid for in accordance 
with the “Equipment Cabinet Foundations” section of these Project Special Provisions. 

No separate measurement and payment will be made for new electrical service installed for 
traffic signal controller cabinets mounted on integrated base adapters as such work will be 
measured and paid for as part of the integrated base adapters in accordance with the “Integrated 
Cabinet Base Adapters” section of these Project Special Provisions. 

Payment will be made under: 

Pay Item Pay Unit 

New Electrical Service Each 

Modify Existing Electrical Service Each 

CCTV Cabinet Disconnect Each 

5/8” x 10’ Grounding Electrode Each 

Emergency Generator Transfer Switch Each 
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27. ETHERNET CABLE 

27.1. DESCRIPTION 

Furnish and install copper Ethernet cable, as shown in the Plans, for interconnecting various 
hardware in an Ethernet network located between the traffic signal cabinets, CCTV cabinets, the 
TOC, and the Signal Shop.  

27.2. MATERIALS 

(A) Ethernet Cable 

Provide shielded Category 5 Enhanced (5e) Ethernet cable that complies with 
ANSI/TIA-568-A-5 standards for four-pair shielded twisted copper for Ethernet 
communications.  The cable shall meet all of the mechanical requirements of ANSI/ICEA 
S-80-576 applicable to four-pair inside wiring cable for plenum or general cabling. 

Furnish Ethernet cable meeting the following minimum performance requirements: 

• Specified frequency range: 1-100 MHz 

• Attenuation:   24 dB 

• NEXT:    37.1 dB 

• ACR:    3.1 dB 

• ELFEXT:   17 dB  

• Power-sum ELFEXT:  14.4 dB  

• Return loss:   8 dB 

• Propagation delay:  548 nsec 

• Delay skew:   50 nsec 

Furnish Ethernet cable meeting the following physical requirements: 

• Jacket:    PVC, UV resistant 

• Insulation:   Polyolefin 

• Core:    Gel-filled or flooded core 

• Binder:   Clear mylar with 100% coverage 

• Shield:    Aluminum/mylar with 100% coverage 

• Drain Wire:   24 AWG, seven stranded tinned copper 

• Conductors:   Annealed bare copper 

• Conductor size:  24 AWG 

For Ethernet cable installed in outdoors on aerial messenger cable and in underground 
conduits, provide the cable rated for such conditions (i.e., UV-resistant, wet conditions, etc.). 

Furnish color coded cables to denote the type of connection between devices.  The colors 
shall be: 

• TOC or Signal Shop: 
o ITS Servers and firewall - Blue 
o Video Servers and Video Processor Units – Yellow 
o Workstations and UPS – Gray 
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o Video encoders and decoders – Green 
o Test Cabinets - Orange 

• Exterior Cable - Black 

• Field Device Cabinets: 
o Traffic Signal Controllers – Blue 
o Conflict Monitors - Red 
o CCTV Cameras – Black 
o Video Encoders – Green 
o Laptop - Gray 

(B) Connectors 

Provide RJ-45 connectors with gold wire conductors terminated according 
EIA/TIA-568-A/568-B standards.  Provide connectors with eight contacts.  Furnish connectors 
appropriately rated for the cable being installed.  Provide cables with factory-installed connectors 
for interior cables. 

(C) Ethernet Patch Cords 

Furnish Fast Ethernet patch cords meeting the following physical requirements: 

• Minimum of five (5)-foot length, 

• Category 5e, 

• Factory pre-installed RJ-45 connectors on both ends, 

• Molded anti-snag hoods over connectors, and 

• Gold plated connectors. 

Furnish Ethernet patch cords meeting the following minimum performance requirements: 

• TIA/EIA-568-A-5, Additional Transmission Performance Specifications for 4-pair 100 Ω 
Enhanced Category 5e Cabling. 

• Frequency Range:     1-100 MHz. 

• Near-End Crosstalk (NEXT):   30.1 dB. 

• Power-sum NEXT:     27.1 dB. 

• Attenuation to Crosstalk Ratio (ACR):  6.1 dB. 

• Power-sum ACR:     3.1 dB. 

• Return Loss:      10 dB. and 

• Propagation Delay:      548 nsec. 

(D) Environmental Requirements 

(1) Outdoor Cable 

Provide 4-pair twisted copper Ethernet cable and connectors rated for an ambient operating 
temperature range of -30° to 165° F. The cable shall be shielded, outdoor-rated and have a UV 
resistant jacket. The void between the insulated copper pairs and the polyethylene outer jacket 
shall be injected with a water resistant flooding compound. 

(2) Indoor Cable 

Provide 4-pair twisted copper Ethernet cable and connectors rated for an ambient operating 
temperature range of -30° to 165° F. Furnish factory pre-terminated/pre-connectorized Ethernet 
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cables whenever possible. Provide factory pre-connectorized Ethernet cables for all cables that 
are less than or equal to 12 feet in length. 

27.3. CONSTRUCTION METHODS 

(A) General  

Install color-coded Category 5e Ethernet cable for traffic signal controller and CCTV 
cabinets, on traffic signal and utility poles, and in conduits or on messenger cable to bring the 
cable between traffic signal controller and CCTV cabinets. Use color-coded cable as described in 
these Project Special Provisions above. 

Furnish all tools, equipment, materials, supplies, and hardware necessary to install a fully 
operational Ethernet cable system as depicted in the Plans. Install the Ethernet cable according to 
the latest version of the manufacturer’s cable installation procedures and the industry-accepted 
installation standards, codes, and practices, or as directed by the Engineer.  

Take all precautions necessary to ensure the Ethernet cable is not damaged during storage 
and installation. Do not step on the cable nor run over the cable with vehicles or equipment. Do 
not pull the cable over or around obstructions or along the ground. 

Immediately cease work and notify the Engineer and the affected owner should damage to 
existing cables or equipment occur.  Make the required repairs at no additional cost to the 
Department. 

Provide the Engineer with three copies of the Ethernet cable manufacturer's recommended 
and maximum pulling tensions for each Ethernet cable size before the installation of Ethernet 
cable. 

Install Ethernet cable in continuous lengths with no splices outside cabinets.  

Cut cables to length to minimize coils of spare cable.  Cut outer jacket and trim conductors 
per manufacturer’s recommendations.  Ensure all conductors extend to the end of the channel 
and make solid electrical contact with the gold connectors.   Crimp the RJ-45 connector body to 
lock conductors in channels.  

(B) Aerial Installation 

Use pole attachment hardware and roller guides with safety clips to install the aerial Ethernet 
cable.  

Maintain tension during the pulling process for aerial run Ethernet cable by using a 
mechanical clutch (dynamometer) device with breakaway swivel approved by the Engineer. Do 
not exceed 80 percent of the manufacturer’s maximum allowable pulling tension. Do not allow 
the Ethernet cable to contact the ground or other obstructions between the poles during 
installation. Do not use a motorized vehicle to generate cable-pulling forces. 

(C) Messenger Cable Installation 

Double lash the Ethernet cable to the messenger cable where the messenger cable is used 
solely to support the communications cable.  

Wrap the communications cable to the messenger cable using aluminum ribbon wraps where 
the messenger cable supports other cables (i.e., traffic signal cable, lead-in cable, etc.). 
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(D) Underground Installation 

Install underground Ethernet cable as shown in the Plans using cable-pulling lubricants 
approved by the Ethernet cable manufacturer and the Engineer.  Obtain the Engineer’s approval 
of the cable lubricant and method of pulling before the installation of underground Ethernet 
cable. 

Do not exceed 80 percent of the manufacturer's maximum pulling tension when installing 
underground Ethernet cable. 

Use a clutch device (dynamometer) with breakaway swivel so as not to exceed the allowable 
pulling tension if the cable is pulled by mechanical means. Do not use a motorized vehicle to 
generate cable-pulling forces. 

Keep tension on the cable reel and the pulling line at the start of each pull. Do not release the 
tension in the cable if the pulling operation is halted. Restart the pulling operation by gradually 
increasing the tension until the cable is in motion. 

Set cable reels up on the same side of the junction box as the conduit section in which the 
cable is to be installed. Place the reel level and align the reel with the conduit section such that 
the cable will pass from the top of the reel in a smooth bend into the conduit without twisting. Do 
not pull the cable from the bottom of the reel. Manually feed the cable by rotating the reel. Do 
not pull the cable through intermediate junction boxes, pull boxes, handholes, or openings in 
conduit unless otherwise approved by the Engineer. 

Crimp the RJ-45 connector body to lock conductors in channels. Test each connector from 
end to end. 

(E) Underfloor Installation 

Install underfloor Ethernet cable in the TOC as shown in the Plans using the above described 
pulling methods. 

(F) Ethernet Patch Cords 

Install Ethernet patch cords between Ethernet patch panels and devices and network interface 
box and devices. 

27.4. MEASUREMENT AND PAYMENT 

Ethernet cable will be measured and paid as the actual linear feet of Ethernet cable furnished, 
installed, and accepted regardless of the color of the outer jacket.  Measurement will be made by 
calculating the difference in length markings located on outer jacket from start of run to end of 
run for each run.  No measurement will be made of connectors as such work is considered 
incidental to installing the Ethernet cable.   

No measurement will be made for Ethernet patch cables that connect adjacent 
devices/equipment (e.g., between an Ethernet edge switch and a controller housed in the same 
cabinet) as they will be considered incidental to furnishing and installing the equipment that they 
connect.  

Payment will be made under: 

Pay Item  Pay Unit  

Ethernet Cable Linear Foot 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-207           Guilford County 

 

 

28. CCTV FIELD EQUIPMENT 

28.1. DESCRIPTION 

Furnish and install CCTV field equipment, cabinets and local camera control software 
described in this Section. Remove and deliver existing CCTV field equipment and cabinets that 
will not be used per Section 1 of these Project Special Provisions and as shown in the Plans. 

Furnish and install new electrical service for CCTV where shown in the Plans. 

Provide a system to protect field devices and electronic equipment from lightning and surge 
protection using UL® listed surge protection devices. 

Modify existing NCDOT Triad Region CCTV camera locations along US 311 Bypass/I-74 as 
shown in the Plans for operation on an Ethernet communications network as described in these 
Project Special Provisions and as shown in the Plans. 

28.2. MATERIALS 

(A) General 

Provide new CCTV camera assemblies and cabinets and all wiring as shown in the Plans. 
Each CCTV camera assembly shall consist of the following:  

• NEMA environmental dome enclosure, 

• CCTV color digital signal processing camera unit with zoom lens, filter, control 
circuit, and accessories, 

• Motorized pan, tilt, and zoom, 

• Power supplies, 

• Pole-mount camera attachment hardware, 

• Built-in video encoder cable of H.64/MPEG-4 compression for video-over IP 
transmission, 

• All necessary cable, connectors and incidental hardware to make a complete and 
operable system, 

• NEMA Type 4, IP 66 enclosure constructed of aluminum with a clear acrylic 
dome or approved equal camera unit housing, 

• Composite cable for power supply and Ethernet communications, and 

• Surge protection devices. 

CCTV cabinets shall be either Type 336A cabinets or small NEMA Type 4 cabinets as 
shown in the Plans. Provide a Type 336A cabinet at those locations shown in the Plans where 
there will be fiber-optic communications directly to the CCTV cabinet. Provide a NEMA Type 4 
cabinet where Ethernet communications and 24VAC power originates at a nearby traffic signal 
controller cabinet. 

Furnish all tools, equipment, materials, supplies and hardware necessary to install a fully 
operational CCTV camera system as depicted in the Plans and described in these Project Special 
Provisions. 

Provide all hardware and mounting brackets required to mount CCTV camera assemblies and 
CCTV cabinets to metal and wood poles as required by the Plans.  Attach camera mounting 
brackets and CCTV cabinets to poles using Engineer-approved stainless steel banding hardware 
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and clamps.  Submit catalog cuts/manufacturer’s literature for banding hardware and clamps to 
the Engineer for approval. 

For the intersection of College Drive and Lexington Avenue, furnish a side-of-pole, two-way 
signal mounting bracket and all hardware needed to mount the NEMA 4 CCTV cabinet back-to-
back with the existing pedestrian signal to the side of the metal signal pole as shown in the Plans.  
Provide a mounting bracket with hub plates that is on the NCDOT QPL. Provide threaded 
metallic pipes and hub plates for connecting the NEMA 4 cabinet to the upper and lower arm 
assemblies of the mounting bracket.  Ensure that the entire assembly, including nipples, pipes 
and hub plates, has a black painted or powder-coated finish factory-applied by the manufacturer.   
Provide stainless steel banding hardware to band the hub plates to the side of the metal signal 
pole.  

(B) Standards 

• ANSI, 

• ASTM, 

• CE, Class B, 

• EIA Standards 170, 232, 422, 250C and 485, 

• FCC Rules Part 15, Sub-part J, 

• FCC Class A, 

• FCC, Class B, 

• IEEE, 

• ICEA, 

• IMSA, 

• ISO 9001, 

• NEC, 

• NEMA 4X, IP 66, 

• NEMA Type 1, 

• NTSC, and 

• UL Listed.  

Provide UL listed surge protection devices according to the UL 1449, 2nd edition standard 
that comply with the NEMA requirements as detailed in the NEMA LS 1 (1992) standard. 

Provide a means to ground all equipment as called for in the Standard Specifications, these 
Project Special Provisions, and the Plans. 

(C) Camera Assembly 

Furnish new CCTV camera assemblies at locations shown on the Plans.  Each assembly 
consists of one dome CCTV camera that contains, in a single enclosed unit, the following 
functionality and accessories: 

(1) Cameras 

Provide new 1/3-inch charged-coupled device (CCD) color day/night cameras.  The sensors 
shall use Complementary Metal-Oxide-Semiconductor (CMOS) technology.  The camera must 
meet the following minimum requirements: 
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• Video signal format:  NTSC compatible resolution, user selectable up to a 
maximum of 1920 x 1080 (1080p)  

• White balance:  Automatic through the lens with manual override, 

• Electronic-shutter:  DIP-switch selectable NTSC electronic shutter with 
speed range from 1/2 of a second (off) to 1/30,000 
of a second (NTSC), 

• Overexposure protection:  Built-in circuitry or a protection device to prevent 
any damage to the camera when pointed at strong 
light sources, including the sun, 

• Gain control: Automatic and manual, 

• Sensitivity:  0.6 lux at 90% scene reflectance, with f/1.6 and 28 
dB gain, 

• Input/Output Connection:  Single 10BASE-T/100BASE-T compatible outdoor-
rated Cat5e cable for video and control, and IP66-
rated RJ45 connector 

• Security: Min. 20 users in unicast mode, unlimited in 
multicast 

• Open Application Programming Interface (API):  ONVIF Profile S 

• Primary supply voltage: 120 VAC, 

• Camera voltage: 24 VAC or 24 VDC, and 

• Camera power:  73 VA with heater at 24 VAC or 3 amps at 24 
VDC. 

(2) Lens 

Provide each camera with a motorized zoom lens with automatic iris control with manual 
override and neutral density spot filter.  Provide lenses that meet the following optical 
specifications: 

• Automatic focus:  Automatic with manual override, Electronic Image 
Stabilizations (EIS) 

• Horizontal angle of view: 59 degrees at 4.3 mm wide zoom and 2.1 degrees at 
129 mm telephoto zoom, 

• Focal length:  4.3 mm to 129 mm, 30X optical zoom, 12X 
electronic zoom, 

• Zoom Speed: 2.9, 4.2 and 5.8 seconds, 

• Lens aperture: Minimum of f/1.6 to f/4.7, 

• Maximum Sensitivity at 35 IRE:  .025 lux at ½ second color, .1 lux at 1/60 second 
black and white, .004 lux at ½ second black and 
white, 

• Preset positioning:  Minimum of 128 presets. 

The lens must be capable of both automatic and remote manual control iris and focus 
override operation.  The lens must be equipped for remote control of zoom and focus, including 
automatic movement to any of the preset zoom and focus positions.  Provide mechanical or 
electrical means to protect the motors from overrunning in extreme positions.  The operating 
voltages of the lens must be compatible with the outputs of the camera control. 
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(3) Camera Housing 

Provide new dome style enclosure for assemblies with a high performance integrated dome 
system or approved equal.  Provide the dome housing with a 1½” NPT threaded cable entry.  
Except for cameras that will be mounted to existing roof-top mounting assemblies, equip each 
camera housing with a mounting assembly for attachment to the CCTV camera pole.   Furnish all 
necessary hardware for mounting camera housings on existing roof-top camera mounting 
assemblies. The enclosures must be equipped with a strip heater.  Provide a sunshield fabricated 
from corrosion resistant aluminum and finished in a neutral color of weather resistant enamel.  
The viewing area of the enclosure must be tempered glass.  

Provide surge protectors for all ungrounded conductors that will enter the CCTV enclosure as 
described below.  House the surge protectors within the CCTV housing in a manner approved by 
the Engineer.  

A dome-type environmental housing shall have a sustained ambient operating temperature of 
-50 degrees F to 122 degrees F, with 100 percent non-condensing relative humidity as defined 
within the NEMA TS-2 (1998) standard. 

The enclosure shall have a NEMA 4X/IP-66 rating. 

(4) Pan and Tilt Unit 

Equip each new dome style assembly with a pan and tilt unit.  The pan and tilt unit must be 
integral to dome system.  The pan and tilt unit must be rated for outdoor operation, provide 
dynamic braking for instantaneous stopping, prevent drift, and have minimum backlash.  The 
dome must have an auto flip dome rotation to rotate and reposition camera for viewing objects 
passing below camera.  Provide electronic image stabilization.  The pan and tilt units must meet 
or exceed the following specifications: 

• Pan:  Continuous 360 degrees, 

• Tilt:  +2 to -92 degrees minimum, 

• Presets: Minimum of 128 presets, 

• Preset accuracy: 0.1 degree, 

• Preset pan speed: 0.1 degrees/second to 200 degrees/second, 

• Preset tilt speed: 0.1 degrees/second to 400 degrees/second, 

• Privacy zones: Minimum of eight user configurable shapes, 

• Input voltage:  24 VDC or 24 VAC, and 

• Motors:  Two-phase induction type, continuous duty, instantaneous 
reversing. 

(5) Ethernet Cable 

Furnish copper Ethernet cable for interconnecting various hardware between the CCTV 
cabinets and the CCTVs as described in the “Ethernet Cable” section of these Project Special 

Provisions, except the Ethernet cable must be rated for medium-power, network-powered 
broadband communications circuits and must be Type BMU network-powered broadband 
communications medium-power cable.  

(6) Power Supplies 

Furnish a camera power supply recommended by the manufacturer for use with the camera.  
Furnish a power supply that is rated for outdoor use, is compatible with the AC electric service 
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source (e.g., traffic signal cabinet), and provides power within the input range of the camera.  
Furnish camera power cable from the camera manufacturer as follows: 

• Three wire consisting of power conductors and bond wire, 

• 8 AWG power conductors, 

• 6 AWG bond wire, and 

• THWN stranded. 

(D) Camera Mounting Bracket 

Provide a pole attachment assembly for the CCTV camera unit to mount on wood poles, 
metal poles, and metal poles with mast arms. The attachment assembly shall use stainless steel 
banding around the pole approved by the Engineer. Provide black stainless steel banding for 
attaching the assembly to existing metal poles that have a black finish/coating.   

For CCTV 01, CCTV 03, CCTV 05, CCTV 07, and CCTV 08 mounted on building roofs, 
reuse the existing rooftop mounting bracket to mount the new camera unit.  Provide all hardware 
necessary to mount the new camera to the existing mounts. 

Submit shop drawings of the attachment assembly for review and approval by the Engineer 
prior to delivery. 

Provide the CCTV attachment assembly that allows for the removal and replacement of the 
CCTV enclosure as well as providing a weatherproof, weather-tight, seal that does not allow 
moisture to enter the enclosure. 

Provide CCTV camera attachment assembly that is able to withstand wind loading at the 
maximum wind speed and gust factor called for in the interim revision of the 5th Edition 
AASHTO Specifications for Structural Supports for Highway Signs, Luminaries and Traffic 

Signals and can support a minimum camera unit dead load of 45 pounds. 

(E) Video Encoder 

All video encoders must have the following minimum features: 

•••• Network Interface: Ethernet 10/100Base-T (RJ-45 connector) 

•••• Protocols: IPv4, IPv6, HTTP, HTTPS, SSL, QoS, FTP, SMTP, UPnP, 
SNMP v2c/v3, DNS, NTP, RTSP, RTP, TCP, UDP, IGMP, 
DHCP   

•••• Security: SSL, SSH, 802.1x, HTTPS encryption with password 
controlled browser interface 

•••• Video Streams: 2 simultaneous streams, user configurable 

•••• Compression: H.264 (MPEG-4 Part 10/AVC) 

•••• Resolution: Scalable; NTSC-compatible 320x176 to 1920x1080 
(HDTV 1080p, 16:9 Aspect Ratio) 

•••• Frame Rate: 1-30 FPS programmable (full motion) 

•••• Bandwidth: 30 kbps – 6 Mbps, configurable depending on resolution 

•••• Edge Storage: SD/SDHC/SDXC slot supporting up to 64GB memory card 

For the NCDOT Triad Region camera cabinets along US 311/I-74, as shown in the Plans, 
provide shelf mounted video encoders. For all other CCTV locations, furnish cameras with a 
built-in digital video Ethernet encoder to allow video-over-IP transmission. The encoder units 
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must be built into the camera housing and require no additional equipment to transmit encoded 
video over IP networks.   

(F) Type 336A Camera Cabinet 

(1) General 

Provide Type 336A CCTV cabinets that provide for and meet the following minimum 
requirements: 

• Ethernet edge switch (paid for separately), 

• Termination of the composite cable to the camera, 

• Local interface panel with maintenance access points for data and video connections 
to observe camera images and program/monitor camera status, 

• Fiber-optic interconnect center (paid for separately), 

• Grounding bus bar, 

• 19-inch rack system for mounting of all devices in the cabinet, 

• Pull-out shelf for laptop and maintenance use, 

• Stationary shelf for shelf-mounting the Ethernet edge switch, 

• Fluorescent lighting, 

• Ventilation fan, 

• Thermostats, 

• 120 VAC power supply, 

• 120 VAC GFCI-protected duplex outlets for tools, 

• 120 VAC surge protected duplex outlets for equipment, 

• Surge protection on incoming and outgoing electrical lines (power and data), 

• Transformers/power supplies, and 

• Power strip along vertical rail. 

Provide cabinets complete with a prefabricated cabinet shell, and all internal components and 
equipment, back and side panels, front and back doors, terminal strips, cabling and harnesses, 
surge protection for power and communication circuits, power distribution blocks or assemblies, 
shelves, connectors and all mounting hardware necessary for installation of equipment. 

Provide the cabinets using unpainted sheet aluminum with a minimum thickness of 0.125 
inch.   

Provide the rack assembly with a removable, standard 19-inch EIA compliant rack.  Equip 
each cabinet with an aluminum storage compartment mounted in the rack assembly with the 

following dimensions (±0.5 inch): 16 inches wide, 14 inches long and 1.75 inches deep.  Provide 
the compartment with ball bearing telescoping drawer guides to allow full extension from the 
rack assembly.  The storage compartment shall open to provide a full-depth storage space for 
cabinet documentation and other miscellaneous items.  The storage compartment shall be of 
adequate construction to support a weight of 20 pounds without sagging when extended.  The top 
of the storage compartment shall be hinged aluminum.  Provide at least one removable metal 
full-depth shelf with each cabinet. 

Provide all cabinets and exterior door seams with continuously welded seams and with 
smooth exterior welds.  Provide all cabinets with two (2) full-size doors (one front, one back).  
Provide the doors with three hinges, or a full-length stainless steel piano hinge, with stainless 
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steel pins spot-welded at the top.  The hinges shall utilize stainless steel hinge pins.  Mount the 
hinges so that they cannot be removed from the door or cabinet without first opening the door.  
Brace the door and hinges to withstand a 100-pound per vertical foot of door height load applied 
vertically to the outer edge of the door when standing open.  There shall be no permanent 
deformation or impairment of any part of the door or cabinet body when the load is removed.  
Provide the cabinet door with a #2 Corbin lock.  Provide two keys for each cabinet.  Provide the 
cabinet doors so they can be padlocked.  Provide door openings with double flanges on all four 
sides. 

Doorstops shall be included at 90° and 180° positions.  Provide both the door and the 
doorstop mechanism of sufficient strength to withstand a simulated wind load of five pounds per 
square foot of door area applied to the both inside and outside surfaces without failure, 
permanent deformation, or compromising of door position and normal operation.  Provide the 
cabinets without auxiliary police doors. 

Ensure that cabinet doors include a gasket to provide a dust and weather-resistant seal when 
closed.  Provide the gasket material with closed-cell neoprene and shall maintain its resiliency 
after exposure to the outdoor environment.  The gasket shall show no sign of rolling or sagging, 
and shall ensure a uniform dust and weather-resistant seal around the entire door facing. 

Provide both pole-mounted and base-mounted (i.e., open bottom) versions of the 336A 
CCTV cabinet as required by the Plans.  Provide base adapters for the base-mounted 336A 
CCTV cabinets that comply with the “Cabinet Base Adapter and Base Extender” section of these 
Project Special Provisions. 

(2) Ventilation 

Provide a cooling fan in all cabinets with a minimum capacity of 100 CFM.  Provide a 
thermostat to control the ventilation system.   

Provide the cabinets with vent openings in the door to allow convection cooling of electronic 
components. Locate the vent opening on the lower portion of the cabinet door and cover fully on 
the inside with a commercially available disposable three layer graded type filter.  

Provide cabinets with a serial number unique to the manufacturer.  Engrave the entire 
identification code on a metallic plate that is epoxied to the cabinet on the upper right hand 
sidewall. 

(3) Electrical 

Provide a power distribution assembly that consists of power filters, transient voltage 
suppression, equipment grounding, main and branch circuit breakers for equipment, electrical 
outlets, lighting and ventilation.  

Provide AC isolation within the cabinet.  Configure all cabinets to accept 120 VAC from the 
utility company.  

Provide UL listed circuit breakers with an interrupt capacity of 5,000 amperes and insulation 

resistance of 100 MΩ at 500 VDC.  Provide power distributions blocks for use as power feed and 
junction points for two and three wire circuits.  The line side of each shall be capable of handling 
up to 2/0 AWG conductors.  Isolate the AC neutral and equipment ground wiring and terminal 

blocks from the line wiring by an insulation resistance of at least 10 MΩ when measured at the 
AC neutral.  
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For components that are furnished by the Contractor that are mounted on cabinet side panels, 
fasten with hex-head or Phillips-head machine screws.  Install the screws into tapped and 
threaded holes in the panels.  The components include, but are not limited to, terminal blocks; 
bus bars, and DC power supply chassis. 

Tag and identify all cabinet wiring installed by the Contractor by the use of insulated pre-
printed sleeves.  The wire markers shall identify in plain words with sufficient details without 
abbreviations or codes.  

Neatly arrange all wiring in the cabinet, firmly lace or bundle it, and mechanically secure the 
wiring without the use of adhesive fasteners.  Route and secure all wiring and cabling so as to 
avoid sharp edges and to avoid conflicts with other equipment or cabling.  Terminate all wiring 
on a terminal block, strip, bus bar, device clamp, lug; or connector, do not splice any wiring.  
Label all wiring, cables, terminal strips, and distribution blocks provided by the Contractor.  
Provide strain relief for all cabling with connectors, all cabling entering knockouts or ports at the 
equipment, and where appropriate. 

(4) Cable Terminations 

Terminate the Ethernet field cabling on the Ethernet surge protection device for the Ethernet 
communications.  Terminate Ethernet data cables in RJ-45 connector plug receptacles.  
Terminate power conductors on the surge protection devices.  Clearly and permanently factory 
label all input and output cable sides.   

(G) NEMA Type 4 CCTV Cabinet 

At locations shown in the Plans, provide NEMA Type 4 cabinet fabricated of sheet steel or 
sheet aluminum with continuous weld construction and with a drip shield top.  Steel enclosures 
shall be stainless steel.  Aluminum enclosures shall have a standard mill finish.   

For the cabinet at the intersection of College Drive and Lexington Avenue (CCTV 29) where 
the NEMA Type 4 cabinet will be attached to a metal pole with a black coating, provide a 
NEMA Type 4 cabinet that has a factory-applied, black powder-coated finish on its exterior.   

Provide a cabinet that is compact but of sufficient size to accommodate entrances for a 
minimum of two 2-inch galvanized rigid metal conduits in the bottom of the enclosure.  The 
dimensions of the enclosure shall not be less than 12” wide x 12” high x 6” deep and shall not 
exceed 18” wide x 18” high x 8” deep.  The enclosure shall have a continuously hinged front 
door which opens to the side and which is secured by a Corbin No. 2 lock and latch.  A door 
handle is not required.  

These cabinets shall be pole mounted and equipped with following items: 

• Ethernet surge protection device described below, 

• Low voltage power surge protection device described below, 

• Double pole convenience switch to disconnect CCTV power, 

• DIN rail to mount the surge protection devices and convenience switch, and 

• Ground bus bar. 

Mount the DIN on the back wall of the enclosure in such a manner that no mounting screws, 
nuts, etc., protrude through the enclosure.  Center the DIN rail both horizontally and vertically on 
the back wall of the enclosure. 
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Provide a means to ground the cabinet to the pole ground. 

Except for the cabinet at the intersection of College Drive and Lexington Avenue, provide 
conduit entrances in the bottom of the cabinet only which are of the size and number required for 
the specific location where cabinet will be installed; conduit entrances in the top or sides of the 
cabinet are prohibited.  For the cabinet at the College Drive/Lexington Avenue intersection, 
provide one cable entry hole approximately 1” in diameter centered on both the top and bottom 
of the cabinet to facilitate mounting in a 2-way side-of-pole signal mounting bracket.  Conduit 
and cable entrances may be either pre-drilled or field-drilled, but shall not exceed the number 
required for the location.  Extra or spare entrances, capped or otherwise, are not acceptable.  
Field-verify the required number, size and position of entrances prior to drilling. 

Provide all necessary hardware and mounting brackets for attaching the NEMA Type 4 
CCTV cabinet on the pole.  Such hardware shall provide for mounting the cabinet to metal or 
wood signal poles using at least two stainless steel bands (straps) of the size recommended by the 
manufacturer, one near the top of cabinet and one near the bottom, and for mounting the cabinet 
at the College Drive/Lexington Avenue intersection in a 2-way side-of-pole signal mounting 
bracket. 

(H) Composite Cable 

Provide a composite cable for carrying the CCTV power and Ethernet communications 
between the camera and CCTV cabinet. The composite cable shall consist of: 

• Outer jacket composed of UV resistant PVC, 

• Ethernet cable (refer to “Ethernet Cable” section of these Project Special Provisions) 

• Power Cable, 
o 8 AWG, 2 conductors 
o 6 AWG, green bond wire 
o Three wire, and 
o THWN stranded. 

 
(I) Surge Suppression 

Provide surge protection both ahead of and behind the ITS device electronics for the 
cameras.  All surge protection devices shall have an ambient operating temperature of -40 
degrees F to 165 degrees F with 95 percent non-condensing relative humidity. All surge 
protection devices shall comply with the following standards: 

• UL 1449 version 3 for electrical power, 

• UL 497B for paired data communications, and 

For those CCTV cabinets with Ethernet communications over twisted-pair copper cable, 
provide surge protection devices meeting UL 1449A. 

Provide surge protection for all four pairs of the Ethernet cable.  Data voltage shall be 48 
VDC.  Surge protector will function with a Maximum Continuous Operating Voltage (MCOV) 

of 64VDC, and will clamp (on 1000VDC, 1mA, 10/1000 µs waveform) at 72VDC +/- 5V.   The 
maximum continuous current on data lines under normal conditions will be 1.5 A. The peak 
surge current that can be passed on any pair of data lines can be no more than 30A.  Response 
time on data lines shall be no more than 1 pico-seconds. 
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(1) Line Side CCTV Power  

Each cabinet must be provided with a hybrid-type, power line surge protection device 
mounted inside the power distribution assembly.  The protector must be installed between the 
applied line voltage and earth ground.  The surge protector must be capable of reducing the 
effect of lighting transient voltages applied to the AC line.  The protector must be mounted 
inside the power distribution assembly housing facing the rear of the cabinet.  The protector must 
include the following features and functions: 

• Maximum AC line voltage:  140 VAC, 

• Twenty pulses of peak current, each of which must rise in 8 microseconds and fall in 
20 microseconds to ½ the peak:  20,000 Amperes, 

• The protector must be provided with the following terminals: 
o Main line (AC line first stage terminal), 
o Main neutral (AC neutral input terminal), 
o Equipment line out (AC line second state output terminal, 19 amps), 
o Equipment neutral out (neutral terminal to protected equipment), 
o Ground (earth connection), 

• The main AC line in and the equipment line out terminals must be separated by a 200 
Microhenry (minimum) inductor rated to handle the 10 Amp AC service, 

• The first stage clamp must be between main line and ground terminals, 

• The second stage clamp must be between equipment line out and equipment neutral, 

• The protector for the first and second stage clamp must have an MOV or similar 
solid-state device rated at 20 KA and must be of a completely solid-state design (i.e., 
no gas discharge tubes allowed), 

• The main neutral and equipment neutral out must be connected together internally 
and must have an MOV similar solid-state device or gas discharge tube rated at 20 
KA between main neutral and ground terminals, 

• Peak clamp voltage:  350 volts at 20 KA (voltage measured between equipment line 
out and equipment neutral out terminals.  Current applied between main line and 
ground terminals with ground and main neutral terminals externally tied together), 

• Voltage must never exceed 350 volts, and 

• The protector must be epoxy-encapsulated in a flame-retardant material. 

• Continuous service current: 10 Amps at 120 VAC RMS. 

• The equipment line out must provide power to cabinet CCTV and communications 
equipment and to the 24V power supply. 

(2) Load Side CCTV Power 

Load side protection is designed to restrict surge current transients from entering the power 
source from the CCTV device and/or site.  The surge protection for the CCTV power source 
shall have an operating voltage of 120 volts single phase and a maximum continuous operating 
voltage of 150 volts single phase.  

The device’s surge protection shall be rated at a minimum of 90,000 amps per phase and 
have maximum clamping voltage ratings of 330 volts at 500 amps, 395 volts at 3,000 amps, and 
533 volts at 10,000 amps.  The surge protection shall also be UL listed for a minimum 
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suppressed voltage of 330 volts per line to the neutral/ground.  The suppression device shall be 
of the metal oxide varistor (MOV) type. 

(3) Load Side CCTV Data 

Provide specialized surge protection devices at the supply and load sides of all low voltage 
connections to the CCTV device and its operating subsystems.  For the building mount CCTV, 
provide a means to bond the cabinets and cameras to the building ground.  Provide specialized 
surge protection devices at the supply and load sides of all low voltage Ethernet data connections 
between a CCTV and traffic signal cabinet.   

The surge protection shall have an operating voltage to match the characteristics of the 
CCTV, such as 24 volts of direct current (VDC) or 24 volts of alternating current and less than 
5 VDC for data functions.  These specialized surge protection units shall be UL listed according 
to the UL 497B (paired-data cable) standards.  The minimum surge current rating for the surge 
protection shall be 2,000 amps for data and telecommunications, 2,000 amps for twisted pair 
video. 

(J) Grounding 

Provide a cabinet grounding system for the Type 336A cabinets as shown in the Plans.  
Incorporate a means to bond (i.e., connect) all metal components of the camera and cabinets to 
the grounding system with a grounding cable that uses a mechanical connection on the 
equipment side and an exothermic welded connection at the down cable. 

Provide a minimum of four grounding electrodes with a minimum length of 10 feet each and 
listed according to UL requirements as detailed in the UL 467J standard. Provide copper clad or 
solid copper electrodes. 

(K) Software 

Provide Vendor-supplied GUI-based software to setup, configure and operate the cameras in 
the field.  This software shall include features to set communications addresses and protocols, 
define camera ID lens control, digital signal processing (DSP) settings, azimuth configuration, 
presets, tours, and privacy zones.  The software shall allow the user to control all functions of the 
camera locally from the CCTV cabinet at the base of the pole with a serial or USB cable. 

28.3. CONSTRUCTION METHODS 

(A) Electrical and Mechanical Requirements 

Ground all equipment as called for in the Standard Specifications, these Project Special 
Provisions, and the Plans. 

The air terminal ground wire must not pass through any equipment cabinet or enclosure. 

Electrically bond each camera and pan/tilt/zoom mechanism and its housing to the CCTV 
camera attachment assembly using a number 6 AWG braided copper conductor. 

(B) Requirements for Working on Rooftops of Privately-Owned Buildings 

Five existing CCTV cameras and their cabinets are mounted on the rooftops of the following 
three privately owned buildings in downtown High Point: 

1. IHFC Building, 210 E. Commerce Avenue (CCTVs 01, 03 & 05) 

2. C&D Building, 201 W. Commerce Avenue (CCTV 08) 
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3. Showplace West Building, 101 S. Main Street (CCTV 07) 

Review each work site in advance to ascertain site conditions and requirements for 
performing the required construction work at each location.  Contact James Baker at the City of 
High Point at (336) 883-8540 to make arrangements with the property owner/manager for 
building access.  Contact the City at least 10 business days in advance of proposed rooftop work 
to make arrangements for building and rooftop access and confirm permissible work days and 
times.   

Comply with all rules, policies and procedures of each building owner/property manager.  
Comply with all OSHA safety regulations when working on the rooftops of buildings. Take 
necessary steps to protect rooftop from damage as directed by the building owner/property 
manager, including but not limited to providing protective mats, plywood, etc.   The Contractor 
will be held responsible for repair of any damage to the building and its rooftop caused by the 
Contractor.   

(C) CCTV Cabinet 

Where the Plans call for a pole-mounted CCTV cabinet, either Type 336A or NEMA Type 4 
CCTV, mount the CCTV cabinet on the pole supporting the CCTV camera it controls using 
approved hardware and attachment brackets.  Mount the cabinet 4 ft from the ground to the 
center of the cabinet.  Avoid mounting cabinets where they will overhang and encroach upon an 
adjacent sidewalk or pedestrian path.  Where a minor overhang of the sidewalk or pedestrian 
path cannot be reasonably avoided, ensure that that a minimum of four feet of clear sidewalk 
width will remain once the cabinet is installed.  Do not mount cabinets above pedestrian 
pushbuttons or where they will hinder access to pedestrian pushbuttons.  Have the Engineer 
approve the proposed mounting position prior to attaching the CCTV cabinet to the pole.  

Where the Plans call for a base-mounted Type 336A CCTV cabinet, mount the CCTV 
cabinet on a base extender and concrete foundation as shown in the Plans. 

Where the Plans call for a building mounted Type 336A CCTV cabinet, remove the existing 
cabinet and install a new Type 336A CCTV cabinet in its place using the existing mounting bolt 
holes in the building. Bond the building mounted cabinets to the building ground. 

Ground all CCTV cabinets in accordance with the requirements of these Project Special 
Provisions. Keep the ground wire from the cabinet ground bus bar to the ground rod assembly or 
array as short as possible. Ensure the ground wire is not in contact with any other part of the 
cabinet. 

Tag and identify all cabinet wiring installed by the Contractor by the use of insulated pre-
printed sleeves.  The wire markers shall identify in plain words with sufficient details without 
abbreviations or codes.  

Neatly arrange all wiring, firmly lace or bundle it, and mechanically secure the wiring 
without the use of adhesive fasteners.  Route and secure all wiring and cabling to avoid sharp 
edges and to avoid conflicts with other equipment or cabling.  Terminate all wiring on a terminal 
block, strip, bus bar, device clamp, lug, or connector, do not splice any wiring.  Label all wiring, 
cables, terminal strips, and distribution blocks installed by the Contractor.  Provide strain relief 
for all cabling with connectors, all cabling entering knockouts or ports at the equipment, and 
where appropriate. 
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Fasten all components installed by the Contractor to be mounted on cabinet side panels with 
hex-head or Phillips-head machine screws.  Install the screws into tapped and threaded holes in 
the panels.  The components include, but are not limited to, terminal blocks; bus bars, and DC 
power supply chassis. 

For all CCTV locations, stencil the CCTV camera number on both the front and rear doors of 
the Type 336A CCTV cabinet and on the front door of the NEMA Type 4 CCTV cabinet. Use 
3-inch black characters. 

(1) Type 336A Cabinets 

Install new Type 336A CCTV camera cabinets as shown in the Plans. For cabinets mounted 
on building roofs, reuse the existing mounting bolts. Connect the cabinet to the CCTV camera 
assembly with an Ethernet cable and low voltage power conductors. Mount the fiber-optic 
interconnect center in accordance with the “Fiber-Optic Communications Cable” section of these 
Project Special Provisions. Install the Ethernet edge switch inside the cabinet in accordance with 
the “Communications Hardware” section of these Project Special Provisions.  Connect the 
appropriate connectors on the interconnect center with those on the Ethernet edge switch using 
SMFO jumpers.   

For the building mounted CCTV cabinets, reuse or replace the existing fiber-optic drop 
cables as shown in the Plans.  Pull the existing fiber-optic drop cable out of the existing cabinets 
and install the new cabinets. Reinstall the fiber-optic drop cables and splice the cables to pigtails 
and terminate in new interconnect centers inside the new CCTV cabinets as shown in the Plans 
for Ethernet communications.  Mount and connect the Ethernet edge switch using SMFO 
jumpers as described above. 

Where the Plans call for a base-mounted CCTV cabinet (e.g., Hamilton Street at Commerce 
Avenue), install a new cabinet base extender on a new CCTV cabinet foundation and mount the 
new CCTV cabinet on the base extender.  Install the cabinet base extender and CCTV cabinet 
foundation in accordance with the “Cabinet Base Extender and Adapter” and “Equipment 
Cabinet Foundations” sections of these Project Special Provisions. 

(2) NEMA Type 4 CCTV Cabinets 

Install new NEMA Type 4 CCTV camera cabinets as shown in the Plans.  

At the intersection of Lexington Avenue and College Drive, mount the NEMA Type 4 
cabinet and the existing pedestrian signal head in a two-way, side of pole signal bracket as 
shown in the Plans and as described below: 

1. Disconnect the existing pedestrian signal and remove it from the existing side-of-pole 
mounting bracket, taking care not to damage the existing signal conductors nor damage 
the existing pedestrian signal. 

2. Remove the existing side-of-pole mounting bracket from the pole, once again protecting 
the existing signal conductors from damage.  

3. Route CCTV cables in and out of the signal pole to the NEMA Type 4 cabinet via the 
existing cable entry hole in the pole used to pass the existing signal conductors to the 
signal head via the side-of-pole mounting bracket.  

4. Route the CCTV cables and signal cables through the hub plate and arm assembly of the 
new two-way side of pole signal mounting bracket.  Mount the existing pedestrian and 
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the new NEMA 4 cabinet in the new 2-way mounting bracket and attach the mounting 
assembly to the side of the metal pole at the height of the previous mounting bracket 
using stainless steel bands.   

5. Terminate the existing signal conductors inside the pedestrian signal and terminate all 
CCTV cables inside the NEMA Type 4 cabinet. 

Touch up any damage to the black finish of the existing pedestrian signal, the NEMA Type 4 
cabinet, the side-of-pole mounting bracket and the signal pole that occurred during removal of 
the existing pedestrian signal and mounting bracket and installation of the new mounting bracket, 
NEMA Type 4 cabinet and pedestrian signal. 

Connect the line side power conductors to the convenience switch, connect the bond wire to 
the busbar, and connect the line side Ethernet communications to the Ethernet surge protection 
device. Connect the cabinet to the CCTV camera assembly with an Ethernet cable and the power 
conductors.  

In the adjacent signal cabinet, install CCTV power supply and connect the line side power 
conductors to the power surge protection device.  Connect the power conductors to the CCTV 
cabinet to the surge protection device. Connect the bond wire between the CCTV cabinet and the 
signal cabinet to the bus bar in the signal cabinet. Connect an Ethernet communications cable 
between the Ethernet edge switch and the Ethernet surge protection device. Connect the Ethernet 
cable to the CCTV cabinet to the Ethernet surge protection device. 

(D) Power Service  

For Type 336A CCTV cabinets, provide 120 VAC power from the existing or proposed 
electrical service or from an existing traffic signal controller cabinets as shown on the Plans.  For 
locations where a power service is shared with CCTV and signal cabinets, modify the existing 
electrical service or provide a new electrical service to provide separate breakers in the service 
disconnect.  For all other Type 336A CCTV cabinets, install new power service under separate 
pay item as shown in the Plans.  Comply with the “Electrical Service” section of these Project 
Special Provisions and the details shown in the Plans. 

At all other CCTV locations obtain 24VAC power from the adjacent traffic signal cabinet. 

(E) Grounding 

Ground the CCTV pole and subsystems in accordance with the special details in the Plans. 

(F) Surge Protection 

(1) Device Line Side Power 

Connect the surge protection devices on the CCTV power source on the line side. This device 
shall provide protection between line-to-neutral, line-to-ground, line-to-line and neutral-to-
ground. 

(2) Device Load Side Power 

Connect the surge protection devices in the power line side ahead of all CCTV electronic 
equipment. This installation technique is designed to restrict earth current transients induced 
within the ground or directly from the power source from entering the ITS device through the 
incoming 120/240-volt power circuit. This device shall provide protection between line-to-
neutral, line-to-ground, line-to-line and neutral to ground. For 24VAC power connections 
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between a traffic signal cabinet and a NEMA 4 CCTV Cabinet, install surge protection devices 
in both cabinets in accordance with the special details in the Plans. 

(3) Device Data 

Connect the specialized surge protection devices at the supply and line sides of all Ethernet 
communications to the CCTV device and its operating subsystems. For 24VAC power 
connections between a traffic signal cabinet and a NEMA 4 CCTV Cabinet, install surge 
protection devices in both cabinets in accordance with the special details in the Plans. 

(G) CCTV Camera Attachments 

Install the camera attachment assembly to the mounting bracket in a manner that allows for 
the removal and replacement of the CCTV enclosure as well as providing a weatherproof, 
weather-tight seal that does not allow moisture to enter the enclosure. 

Install CCTV camera attachment assembly that is able to withstand wind loading at the 
maximum wind speed and gust factor called for in the AASHTO Standard Specifications for 

Structural Supports for Highway Signs, Luminaires and Traffic Signals, 4th Edition, 2006 
Interim, and can support a minimum camera unit dead load of 45 pounds. 

(1) Poles and Mast Arms 

Mount CCTV camera units at a height sufficient to adequately see traffic in all direction and 
as approved by the Engineer.  Mount cameras on poles at the attachment heights shown in the 
Plans. 

Mount CCTV camera on the side of pole that is nearest to the intended field of view, to avoid 
occlusion of the view by the pole or utility lines.  Obtain approval of camera orientation from the 
Engineer.  Comply with the “CCTV Wood Poles” section of these Project Special Provisions. 

Have the Engineer approve the pole location prior to installing the camera on an existing pole 
and prior to setting a new pole. At locations shown in the Plans, assemble the camera attachment 
hardware for the CCTV camera unit and attach to the pole using stainless steel banding approved 
by the Engineer.  Submit shop drawings for review and approval by the Engineer prior to 
installation. 

(2) CCTV Camera Attachment to Buildings 

At locations shown in the Plans, assemble the camera attachment hardware for the CCTV 
camera unit and attach the camera to the existing building mounting hardware. Install the camera 
attachment assembly to the existing brackets in a manner that allows for the removal and 
replacement of the CCTV camera enclosure as well as providing a weatherproof, weather-tight 
seal that does not allow moisture to enter the enclosure.  Install new composite CCTV cabling to 
the CCTV camera from its respective cabinet. The locations where CCTV cameras are located 
on the buildings are: 

• CCTV 01: NE corner of IHFC Building 

• CCTV 03: NW corner of IHFC Building 

• CCTV 05: SW corner of IHFC Building 

• CCTV 07: NW Corner of Showplace West Building 

• CCTV 08: NE Corner of C&D Building 
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(H) Existing NCDOT CCTV Equipment 

Existing CCTV equipment is located in the following eight NCDOT Type 336A CCTV 
cabinets.  Perform the following work at these locations:  

• CCTV 43, US 311 Bypass at Business 85:  

• CCTV 44, US 311 Bypass at East Green Drive/Triangle Lake Road 

• CCTV 45, US 311 Bypass at East Kivett Street 

• CCTV 46, US 311 Bypass at Greensboro Road 

• CCTV 48, US 311 Bypass at Johnson Street 

• CCTV 83, US 311 Bypass at Jackson Lake Road:  

• CCTV 89, US 311 Bypass at I-85 North 

• CCTV 90, US 311 Bypass at I-85 South 

Retain and reuse the existing fiber-optic drop cable and interconnect center.  Modify the 
fiber-optic splices to terminate four strands as shown in the Plans.  Remove existing serial video-
data transceiver.  Install a shelf-mounted digital video encoder and install an Ethernet edge 
switch in accordance with the “Communications Hardware” section of these Project Special 
Provisions.  Install cables to connect the camera to the encoder and then the encoder to the 
Ethernet edge switch.  Install SMFO jumpers to connect the Ethernet edge switch with the 
appropriate connectors on the connector panel of the existing interconnect center.  

(I) Mast Arm Pole Locations 

For CCTV 06 at the intersection of Commerce Avenue and Wrenn Street and CCTV 09 at 
the intersection of Hamilton Street and English Road, replace the existing cameras mounted on 
the metal pole just below the mast arm attachment point. Replace the existing composite video 
cable for PTZ, coax and power between the traffic signal controller cabinet and the CCTV 
camera with a new composite CCTV cable for Ethernet communications and power conductors.  

For CCTV 29 at the intersection of College Drive and Lexington Avenue, install a new 
camera mounted on the upright portion of a vertical extension of the existing metal pole that is 
being furnished and installed by the City.  Mount the camera near the top of the pole extension as 
directed by the City.  Install CAT-5 cable and 24V power cables by routing the cable between 
the traffic signal controller cabinet and the pole-mounted NEMA Type 4 CCTV cabinet via 
existing underground conduits and the interior of the existing metal pole.  Route the cables 
between the interior of the pole and the cabinet via the new 2-way side of pole mounting bracket.  
Route the composite cable from the pole-mounted NEMA Type 4 CCTV cabinet to CCTV 
camera mounted above via the new 2-way side of pole mounting bracket and the interior of the 
metal pole. Mount the CCTV power supply in the traffic signal controller cabinet at the 
intersection. Mount surge protection devices for the CCTV and power conductors in the traffic 
signal controller cabinet.  

Connect the power conductors to the CCTV to the surge protection devices. Connect an 
Ethernet communications cable between the Ethernet edge switch and the Ethernet surge 
protection device. Connect the Ethernet cable to the Ethernet surge and power protection devices 
in the CCTV cabinet. 
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(J) Software 

If Vendor software is provided to program and operate the cameras, install the Vendor-
supplied GUI-based software to setup, configure and operate the cameras on each laptop 
supplied with the project. 

(K) GPS Coordinates 

Provide real world coordinates for all junction boxes and equipment cabinets installed or 
utilized under this project.  Provide the coordinates in feet units using the North Carolina State 
Plane coordinate system (1983 North American Datum also known as NAD ’83).  Furnish 
coordinates that do not deviate more than 1.7 feet in the horizontal plane and 3.3 feet in the 
vertical plane.  Global positioning system (GPS) equipment able to obtain the coordinate data 
within these tolerances may be used.  Submit cut sheets on the GPS unit proposed to collect the 
data for approval by the Engineer.  

Provide both digital copies and hard copies of all information regarding the location 
(including to but not limited to manufacturer, model number, City system ID number and 
NCDOT inventory number) in the Microsoft Excel spreadsheet using the format shown in 
example below.  In addition to Excel format, provide a digital copy of the location information as 
an ESRI Shapefile (.SHP file format). 

 

City 
System 

ID# 

NCDOT 
Inv # 

Name Location Latitude Longitude Manufacturer Model # 

 05-0134 Equipment Cabinet US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5500 35.6873 McCain Type-332 

  Junction Box # 1 
(Phase 2 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5516 35.6879 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 2 
(Phase 2 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5506 35.6876 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 3 
(Near Cabinet) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5501 35.6873 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 4 
(Phase 6 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5486 35.6873 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 5 
(Phase 6 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5493 35.6876 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

  Junction Box # 6 
(Phase 4 Side) 

US 70 at Raynor Rd./ 
Auburn-Knightdale 

-78.5503 35.6879 Quazite PG1118BA12(Box) 
PG118HA00(Cover) 

28.4. MEASUREMENT AND PAYMENT 

CCTV camera assembly will be measured and paid as the actual number of CCTV camera 
assemblies furnished, installed, and accepted according to following conditions:  90% of the 
payment will be made upon acceptance of the installed CCTV camera assembly and the 
remaining 10% of the payment will be made following final acceptance (including completion of 
the 60-day observation period).  

No separate measurement will be made for composite cabling, connectors, CCTV camera 
attachment assemblies, software, grounding equipment, surge protector devices, other cabling, 
and conduit, or any other equipment or labor required to install the CCTV assembly and integrate 
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it with the fiber-optic communications equipment as they are considered incidental to furnishing 
and installing the CCTV camera assembly and the CCTV cabinet. 

CCTV cabinet (_____, _____) will be measured and paid as the actual number of CCTV 
cabinets of each type and mounting method furnished, installed, and accepted, according to 
following conditions:  90% of the payment will be made upon acceptance of the installed CCTV 
cabinet and the remaining 10% of the payment will be made following final acceptance 
(including completion of the 60-day observation period).  

No separate measurement and payment will be made for hardware, fasteners, stainless steel 
bands and brackets required to mount CCTV cabinets to a pole, a foundation, or a building 
rooftop as shown in the Plans as such work will be considered incidental to furnishing and 
installing the CCTV cabinets.  No separate measurement and payment will be made for 
protective measures and materials required by building owners/property managers to protect the 
roofs of buildings while removing existing rooftop CCTV cameras and cabinets and installing 
new rooftop CCTV cameras and cabinets, including any liability/property damage insurance 
required by building owner/property manager as such work will be considered incidental to 
furnishing and installing the CCTV camera assemblies and CCTV cabinets. 

No separate measurement and payment will be made for providing a black powder coated 
finish on the NEMA Type 4 CCTV cabinet at the intersection of College Drive and Lexington 
Avenue as the finish will be considered incidental to furnishing and installing the CCTV cabinet.  
In addition, no measurement and payment will be made of removing the existing pedestrian 
signal head and existing side-of-pole mounting bracket, furnishing and installing a new 2-way 
side-of-pole mounting bracket, reinstalling the pedestrian signal in the new 2-way mounting 
bracket, installing the NEMA Type 4 cabinet in the 2-way mounting bracket, rerouting and re-
terminating the existing signal cable in the reinstalled pedestrian signal, providing all mounting 
hardware necessary, and touching up the black finish of the existing mounting bracket and 
existing pedestrian signal mounted therein, as such work will be considered incidental to 
furnishing and installing the NEMA Type 4 CCTV cabinet in a two-way, side-of-pole mount. 

No measurement will be made of collecting and recording GPS coordinates for junction 
boxes and CCTV cabinets and compiling this data in the prescribed Microsoft Excel spreadsheet 
as such work will be considered incidental to furnishing and installing junction boxes and CCTV 
cabinets. 

No measurement and payment will be made for removing existing CCTV equipment (e.g., 
cameras and their mounting brackets, cabling, cabinets, fiber-optic transceivers, etc.) that will 
not be retained and used as part of the new CCTV system, nor for  delivery of removed CCTV 
cameras to City’s Signal Shop, delivery of removed CCTV cameras and all equipment housed 
inside to the Division 7 Traffic Services office, and disposal of all other removed CCTV related 
hardware, as such work will be considered incidental to furnishing and installing CCTV camera 
assemblies and CCTV cabinets. 

Cabinet base extenders for base-mounted CCTV cabinets will be measured and paid for in 
accordance with the “Cabinet Base Adapter and Base Extender” section of these Project Special 
Provisions. 
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Foundations for base-mounted CCTV cabinets will be measured and paid for in accordance 
with the “Equipment Cabinet Foundations” section of these Project Special Provisions. 

Installation of Ethernet edge switches and digital video encoders will be measured and paid 
for in accordance with the “Communications Hardware” and “Digital Video Equipment” 
sections of these Project Special Provisions. 

Payment will be made under: 

Pay Item  Pay Unit 

CCTV Camera Assembly Each 

CCTV Cabinet (336A, Pole Mount) Each 

CCTV Cabinet (336A, Base Mount) Each 

CCTV Cabinet (336A, Building Mount) Each 

CCTV Cabinet (NEMA 4, Pole Mount) Each 

CCTV Cabinet (NEMA 4, 2-Way Side-of-Pole Mount) Each 
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29. CCTV INTEGRATION AND SOFTWARE MODIFICATION  

29.1. DESCRIPTION 

Reinstall the City’s existing VideoPro CCTV system software package on the new video 
server and update the configuration to add the additional cameras, network video recorders, and 
video devices provided in this Project. 

29.2. CONSTRUCTION METHODS 

Protronix’s VideoPro is the existing regional video sharing and distribution system that 
controls the existing video matrix switches at the TRTMC and the TOC. The software utilizes a 
client-server architecture. Modify the Protronix CCTV central software configuration at the 
TRTMC and TOC to display and map the CCTV devices from both networks so that the CCTV 
video can be displayed on the existing monitors and display devices in the TOC. 

(A) CCTV Control Software 

Update the existing VideoPro servers in the TOC and TRTMC and edit the existing device 
databases to assign 16 outputs for center-to-center (C2C) video sharing. All additions and edits 
to the databases must be viewable by all current users of the system.  Note:  the City only desires 
to view the NCDOT CCTV on US 311/I-74. 

Update the existing VideoPro server in the TOC for the new monitor wall devices, IP 
cameras and network video recorders, and PTZ joysticks. 

Configure administrative and user VLANs for the VideoPro servers in the TRTMC Layer 3 
Ethernet switch and TOC Ethernet core switch to enable video sharing.  The existing TRTMC 
Layer 3 switch is a Cisco Catalyst 6506-E. 

Integrate the VideoPro software to allow for: 

• Remote users to view and control CCTV devices that terminate on the TRTMC 
analog video matrix switch and digital CCTV devices connected to the TOC through 
the Ethernet network connection between the two centers and the CCTV Control GUI 
furnished as part of this software such that a user in a facility (TOC or TRTMC) can 
switch, view, and control cameras in the other facility 

• City staff to control the network video recorders to record, playback and write to 
DVD video streams.  Playback could be on a workstation monitor or wall monitor. 

• City staff to display signal system software graphics on the wall monitors. 

• Users on the VideoPro software shall be able to access and control CCTV devices 
that reside on the Remote Users’ Ethernet network via the LAN connection between 
the TRTMC and the TOC.  This shall be accomplished through modification of the 
existing VideoPro software to permit the control of remote user CCTV unit via the 
VPE GUI and the transmission of CCTV video over the center-to-center Ethernet 
connection called for under this project. 
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29.3. MEASUREMENT AND PAYMENT 

Modify CCTV Software shall be measured and paid as a lump sum. This shall include 
furnishing, installing, and all materials, equipment, labor, tools, storage, shipping, and 
incidentals necessary to modify the existing software, complete system integration, and provide a 
complete operating system.  

Payment will be made under:  

Pay Item  Pay Unit 

Modify CCTV Software Lump Sum 
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30. SIGNAL SYSTEM SOFTWARE 

30.1. DESCRIPTION 

Furnish and install traffic control system software for the following applications 

• Distributed Processing System Software 

• System Support Software 

Install the following software as furnished by the Engineer. 

• Local Controller Software (latest IP version of NCDOT’s OASIS® software package) 

The Contractor shall be responsible for the development of and integration of all 
system graphics (and associated system devices) described in the following specifications. 

30.2. FUNCTIONAL REQUIREMENTS 

(A) General 

The overall architecture of the system shall be a client server design based on hybrid 
centralized/distributed intersection control concepts. 

Processing shall be distributed and OASIS® communications protocol shall be used for all 
intersection controller interfaces. Client workstations shall access networked file servers that 
perform traffic management, system communications, database management, and system 
graphics. 

The system shall be implemented using standard, commercially available computer hardware 
required in the “Computer Hardware and Peripherals” section of these Project Special 
Provisions. Windowing graphical user interfaces (GUI) using object-oriented design and 
geographically coded database components shall be an integral part of the system design. These 
elements shall form the basis of all user interactions with the system. 

The software shall be portable, as a minimum, across multiple PC hardware platforms and 
shall be designed to integrate with off-the-shelf PC software. For example, the system shall 
provide the ability to exchange files with common Geographic Information Systems (GIS), 
databases, and the latest version of Microsoft® Office.  

All software and firmware furnished under this project (both for individual field equipment 
locations and for central software) that maintain internal clocks and utilize those clocks for 
display of time, reporting of time back to system users, reporting of time on reports and event 
logs, and/or use of internal time clock to coordinate actions and activities with other software or 
devices shall be able to adjust to leap-year and current day light savings time dates automatically 
without user intervention or adjustment.   

(1) Local Area Network Requirements 

A 10/100/1000 Base-T Ethernet, local area network (LAN) shall support the distributed 
client/server architecture. The requirements for the LAN are in “Communications Hardware” 
section of these Project Special Provisions. 
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The software shall allow for a minimum of sixteen (16) simultaneous users (including remote 
users) of the traffic signal system applications software. No degradation in system performance 
shall occur when sixteen operators use the system simultaneously. Each user, subject to his or 
her security level, shall have full access for system control, database entry/examination, 
malfunction diagnosis, system operation evaluation and measures of effectiveness analysis. 
Access by any particular user to any particular command shall be allowed or disallowed based 
upon that user's assigned security level. 

(2) Software License 

Provide a perpetual, irrevocable software license to the Department and the City of High 
Point that gives them the right to copy and use the distributed processing software furnished with 
this project at any facility within the signal system limits.  

Furnish software modifications necessary for system operation as per this Project Special 
Provision to the agency at no additional cost during the warranty period. 

Furnish software that may be used at TOC/City of High Point Municipal Building, City of 
High Point Signal Shop, NCDOT Division 7, or at any other offices in the State of North 
Carolina that the City and State, or their authorized agent, may establish for the purpose of traffic 
signal monitoring and control of the High Point signal system. 

For any software functionality that is specifically developed for this project, the software 
developer shall provide hardcopy and digital copies of the un-compiled source code of the 
software.  This source code must be fully documented and commented, so that an experienced 
(minimum of 3 years) programmer/developer in the language(s) that the software is written may 
interpret, modify, and debug the code.  The required software compilers shall be specifically and 
clearly identified and include the operator system platform, the version number, release number 
and date, and brand.   

For copyrighted commercial off-the-shelf (COTS) software, a copy of the source code (both 
hardcopy and un-compiled digital commented as described in the preceding paragraph) shall be 
held in an escrow account by an independent agent agreed to prior to final acceptance of the 
system by the Department.  The version of the source code in the escrow account shall be 
updated as modifications, fixes, enhancements, and improvements are made to the software and 
implemented on the software products used by the Department.  In the event the provider of 
COTS software product(s) defaults, discontinues support of the software product(s) furnished 
under this project, goes out of business, or otherwise is unavailable to support the software 
product(s), the software source code contained in the escrow account shall immediately become 
the property of the Department. 

Provide any third party software licenses to the Department and the City of High Point for 
software that may be used.  Example: report-configuring, diagnostic, or monitoring software. 

(3) Operating System 

The operating system for all server software provided under this project shall be Microsoft 
Windows Server® 2008, Microsoft SQL Server 2008 Release 2 standard edition. The operating 
system software for all workstations and laptops shall be Microsoft Windows® 7 Professional 
Edition.  The release used shall be the latest revision with service packs available as 
recommended by the supplier of the system software. 
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The network operating system (NOS) shall be Microsoft Windows Server® 2008 or approved 
equal and must be compatible with the traffic signal system software. 

The NOS shall be compatible and work seamlessly with the traffic signal system software 
and all other software (video, cellular, productivity, LAN, etc.). 

(B) Distributed Processing Signal System Software 

(1) General 

The signal system software shall not be a prototype or software custom-developed for this 
project. The software shall have been successfully integrated, tested, and accepted in at least two 
cities of comparable size (a minimum of 100 intersections).  This deployment shall be with 2070 
controllers utilizing the local controller software to be deployed under this project. 

The system software shall communicate directly with the local intersection 2070 controllers 
installed under this project. The use of remote communication units (RCUs) is not permitted. The 
signal system software shall interface with the latest IP version of NCDOT’s OASIS® local 
controller software package. The system shall use a client-server design based on hybrid 
centralized/distributed intersection control.   

The Contractor shall demonstrate to the Department that the system software is capable of 
communicating with 2070E controllers produced by at least three different manufacturers on at 
least three channels. 

The system shall be designed to operate 24 hours per day, unattended, with operator attention 
required only periodically. Operator intervention requirements shall be limited to defining 
system components, modifying system timing, responding to alarms or malfunction indicators, 
diagnosing component failures, and manually “fine-tuning” new timing plans.  

The software shall provide central monitoring of up to 500 intelligent controllers. The system 
design shall accommodate future expansion. The addition of new intersections and detectors, in 
the field, shall not require additional software or central hardware, except for modems or 
transceivers and shall require only modification of the control database. The software design 
shall facilitate the easy, future incorporation of additional control strategy, software logic, and 
additional system features. 

All changes to the system, including adding new controllers, configuring communications, 
modifying maps and intersection displays, etc., shall be performed through the system graphical 
user interface and by updating files in the system software folders.  The use of initialization files 
and external editors shall not be required. 

A laptop utility program shall provide on-street accessibility to off-line controllers. 

(2) Start-Up and Shut-Down 

The traffic control system shall provide for the initial start-up of the system by initializing all 
operational and failure arrays within the software. The initialization routines shall be used not 
only at the true initial start-up of the system, but whenever it is desired to reinitialize the system 
without prior status information. 

The traffic control system shall accommodate a planned shutdown of the monitoring 
functions of the traffic control software. 
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(3) Power Failure 

Interface system software with the uninterruptible power supply.  Upon detection of a loss of 
power, the system software shall notify the operator. 

The traffic control program may suddenly stop execution for various hardware or software 
reasons. In such event, alarms shall alert the operator as to the problem and circuitry shall ensure 
against the transmission of erroneous data by the field communications subsystem.  

In the event that the operator determines that the operation of the system is improper, he/she 
shall be able to immediately force all system intersections to an off-line, or a time-based 
coordination timing plan stored in the local controller (depending on the local day plan) from any 
system workstation. 

(4) Backup Intersection Operation 

The system shall provide for backup intersection operation in case of failure of the ITS 
Application Server, ITS Communications Server, or the communication system. This backup 
shall be accomplished by means of time-based coordination (TBC) provided by the local 
controller software.  

When operating by centrally controlled scheduled events, the local controllers shall 
automatically implement local TBC, according to the day plan programmed into the controller 
whenever communication to central is absent. 

When operating by centrally controlled manual commands, the local controllers shall 
continue to run according to those commands regardless of the state of communications. 

(5) Clock Updates 

Upon login, each workstation clock shall be automatically updated by the Microsoft 
Windows operating system to the current time of the distributed system server clock. 

(6) Remote Access 

The system shall allow full access to the system for a multiple user by means of Ethernet 
access through a secured firewall, using VPN or other means approved by the Department.  The 
remote user shall be allowed to perform any functions, permitted by Terminal Services, and 
available to any other user with the same level of security regardless to where the user is 
physically located. 

(7) Paging 

The system shall be capable of automatically sending alphanumeric messages (SMS – text 
messaging) to cellular telephones and email addresses upon detecting problems with the system 
or from any device.  Malfunctions notifications shall also appear as a pop-up alarm, or similar 
notification approved by the department, on each workstation logged into the system.  An 
audible alert shall be associated with a pop-up alarm, and configurable by the user. 

The visual pop-ups and audible alerts shall be configurable to stay up for a specified time 
period or to stay up indefinitely until closed by the user.  Malfunction notifications shall consist 
of at least three (3), user configurable, priority levels, to include low priority, medium priority 
and high priority alerts.  Acknowledgements of incoming malfunction alarms shall be required 
for all medium and high priority on-screen notifications.  Low priority alarm notifications shall 
not require acknowledgements. 
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Malfunction alerts shall be sent via text (SMS) or email notifications and shall be 
configurable by TOD/DOW, allowing recipients to be selected based upon severity or priority of 
event and to issue text/email messages sent to multiple devices or addresses.   

Notifications shall allow a confirmation to assure that the malfunction has been 
acknowledged.  If no acknowledgement is received upon expiration of a user programmable 
time-out period, subsequent notifications shall be configurable to be sent to alternate devices. 

The system shall log all malfunction notifications, retries, and acknowledgements with time 
and date stamps.  The first acknowledgement shall be recorded; all others shall be ignored. 

(8) Field Communications 

Within the High Point computerized signal system, traffic signal controllers will be 
integrated with field Ethernet edge switches that are arranged in a multi-drop communications 
channels capable of supporting a minimum twenty (20) traffic signal controllers on a dedicated 
communications channel. The software shall operate with a fully redundant communications 
network.   Each controller is connected to the system via a pair of optical fibers and field 
Ethernet switch.  A channel consists of two fibers: one transmitting and the other receiving. 

Each channel with its boundaries and the controllers and CCTV cameras contained within it 
are depicted on the cable schematic diagram shown in the Plans. 

(9) Database Preparation 

Complete all data entry necessary to implement the operation of the system software.  

The Engineer will furnish intersection timing information and coordination parameters 
(cycle, split, offset).  Any custom intersection displays will also be provided by the Department 
or City.  Otherwise, default intersection timing data and standard intersection maps will be 
utilized when configuring intersections onto the system.  Program all system detectors shown in 
the plans.  Coordinate with the City to provide setup, naming/labeling, logging and any features 
required for the operation of all system detectors. 

TOD/DOW plans, alarms and other information for the operation of the signal system shall 
be entered by the Contractor. 

(10) System Function Monitoring 

Verification of on-street system operation shall be incorporated in the new signal system. 
Operation of all controller equipment shall be monitored, with current displays and malfunctions 
reported in near real-time.  Continuous, polled communication shall occur from the local 
controller to the communication server. 

(11) Database Backup and Restoration 

The system shall have a simple means of copying the database files from the hard disk to a 
removable storage device or archive server.  All files required to restore the system to operation 
without the need to manually re-enter data shall be included on removable storage device. 

Files containing records of logged events and detector data shall be saved on a RAID array 
disk storage as described in the “Computer Hardware and Peripherals” section of these Project 
Special Provisions. The system shall enable an operator to copy all logged events, within a user-
specified date range, to the removable storage device or archive server. The system shall enable 
an operator to copy all selected detector data to the removable storage device. 
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The software shall provide simple, straightforward means for restoring system operation 
from the backup database files. 

(12) Graphical User Interface 

An object-oriented, graphical user interface (GUI) shall be provided to control and access all 
systems displays, reports, and dialogue boxes. The GUI shall provide access to all signal system 
monitoring and control options from a single screen. 

Graphical icons shall be used on the displays to represent system devices. The icons shall 
provide easy access to traffic control data (signal timing, geometric, etc.), real-time data 
(intersection, link status, etc.), the database, and graphical image files. 

The GUI shall include an intersection/link base map with windowed table reports and 
management input windows.  The GUI shall provide interactive mechanisms to assist in creating, 
editing, and modifying editable dynamic graphic screens that are linked to system dynamic 
elements.  As a result, all operator actions shall be immediately visible as a change in the system 
graphic. 

The workspace session window shall display a toolbar near one of the window borders. The 
toolbar shall contain buttons and other controls specific for actions relating to a selected window. 
Actions supported by and pertaining to an active window shall be invoked through the toolbar, 
action bars, menu selection, popup menu or controls internal to the window itself. 

Menu and dialogue box options that are not appropriate in a particular context or not 
available to a given user shall be “grayed-out” and unavailable for selection. 

Traffic engineering terminology shall be used throughout the programming displays. Display 
organization and data entry approach shall allow system operators to operate the distributed 
signal system software without using reference cards or manuals. 

The user interface shall include an object library that contains dynamic icon objects for 
system control and monitoring devices. The basic system shall include, at a minimum, objects 
for traffic signals (OASIS®). 

The library shall also include an interactive editor for placing these objects within dynamic 
graphic screens. 

The system shall allow the user to link dynamic graphics objects directly to system database 
elements without low level code programming, use of initialization files, or program 
recompilation.  The library shall also include dynamic objects allowing the user to define 
directional roadway links using a simple vector drawing facility. Proper representation of 
directional status attributes shall be available at all zoomed levels, on the system map. 

All information shall be shown simultaneously and continuously displayed until canceled by 
the operator. Displays shall not affect system operation. All displays shall have a maximum 
refresh rate of one second. 

System Graphics 

These dynamic condition maps shall provide a simple mechanism for system navigation, 
presentation of status, and selections within the user interface.  

Backgrounds for the system-wide graphic shall be capable of containing commercial vector 
images of geographically accurate maps or scanned images. These images shall be compatible 
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with common GIS packages such as ARCGIS.  These images shall be used as the display layers 
of real-time graphics displays.  The graphics for the entire system shall be developed in the ESRI 
map objects embedded environment, or approved equivalent. 

Backgrounds for the control section and intersection displays shall be .bmp or .jpg formats.  
Resolution or file size shall not be limited. 

Zooming, scrolling and automatic control layers of graphic presentations shall be included 
with the system. 

All graphics for system maps, control section maps, and intersection displays shall be 
submitted to the Engineer for approval before being integrated with the software. 

System Map 

The ESRI-based system-wide map or approved equivalent shall provide a dynamic display of 
the entire surveillance area and any layers the agency requires, including but not limited to 
interstate highways, major arterial roads, railroads, jurisdiction boundaries, and bodies of water. 
It shall be possible to “zoom in” and “drill down” to any specific area of the map using the 
pointing device to select one corner of an area to view, and then select the opposite corner of the 
area to view. (Zoom out capability shall also be provided). The window containing the system-
wide map shall be capable of being dynamically sized by a workstation user.  

It shall be possible to display intersection icons in different formats, using the menu bar. The 
system map shall provide a dynamic display of the signal system signalized intersections in the 
following two modes: 

• Intersection phasing  

• Intersection plan  

The graphic shall also dynamically display the status of the controllers (e.g., coordination, 
emergency vehicle preemption, railroad preemption, transition, free operation, flashing, failure, 
intersection phase status).  Intersection status and roadway links shall change color dynamically 
based on user definable color selection. 

Intersection phase status (green, yellow and red) shall be displayed in real-time on the 
intersection phasing icon.  The intersection control status shall be displayed as the background 
color on the intersection plan icon.  Intersection plan information shall be displayed as a number 
on the intersection plan icon.   

Link status shall be shown as different (user defined) colors for differing traffic flow 
conditions.  

The system display shall be capable of being dynamically sized by a workstation user. 
Resizing the window shall not reduce the amount of data displayed on a workstation monitor and 
the same aspect ratio shall be monitored as before the resizing. 

Control Section Map 

Create default subsection maps/zones or areas to provide a display.  The default displays will 
be called control section maps, and shall provide a more detailed display of selected zones or 
areas of the system.  A control section shall be able to be called from the system map display via 
a double mouse click or from a drop down menu.  A minimum of fifteen (15) control section 
displays shall be capable of being simultaneously displayed while the system map is open and 
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the maximum number intersection display windows are open. The control section map interface 
shall be an integrated portion of the distributed processing system software and shall not be a 
stand-alone package. 

The control section map shall provide a dynamic display of the signal system, including 
landmarks, streets, signalized intersections, interstate highways (if applicable), railroads (if 
applicable), system detectors, system detector actuation.  Labels for these items shall also be 
displayed.  All labeling shall be approved by the Engineer.  The graphic shall also dynamically 
display the status of the controllers in the sub-area (e.g., coordination, emergency vehicle 
preemption, railroad preemption transition, free operation, flashing, failed, intersection phase 
status). Volume and occupancy levels shall be displayed as color bars on the map. Intersection 
phase status (green, yellow, and red) shall be displayed in real-time using arrow icons. Link 
status shall be shown as green for free flow or near free flow conditions. Yellow shall be shown 
for moderate congestion or transition conditions. Red shall be shown for congested conditions, 
and flashing red shall be used to indicate severe congestion or major delays. The control section 
display shall be capable of being dynamically sized by a workstation user. Resizing the window 
shall not reduce the amount of data displayed on a workstation monitor, and the same aspect 
ratio shall be monitored as before the resizing. The control section map graphic shall include a 
user-definable control section map title. North shall either be at the top or right side of the 
monitor when displaying a control sub-area. Vertical and horizontal scroll bars may be provided 
if the size of the sub-area is such that it cannot be displayed on a monitor at a scale (as 
determined by the Engineer) that is adequate for viewing by the operator. Refer to the System 
Detector Schematic in the Plans for control section boundaries and numbering. There will be a 
maximum of 30 control section Map displays.  Submit a sample of a control section display or 
map for review by the Engineer. 

Intersection Display 

The intersection graphic shall display both static and dynamic information. The static 
information shall include the intersection name, geometrics of the intersection (including a 
graphic display of the number of lanes and their associated use), adjacent land use, the location 
of the controller, and a layout of the intersection with the intersections signal locations and 
number of heads. The dynamic information to be displayed shall include: 

• All vehicle signal indications for each active phase, and up to sixteen (16) overlaps 

with red, yellow, and green indicators 

• All pedestrian signal indications, for up to sixteen (16) active phases. WALK, 

flashing DONT WALK, and steady DONT WALK shall be shown 

• Vehicle and pedestrian detector actuations for each active phase 

• Cycle timer (central and local clocks) 

• Timing plan in effect (with cycle length and offset) 

Operational status of the intersection shall include the following, but not be limited to: 

• Timing in effect (in coordination, TOD, TR, etc.) 
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• Status mode (transition, free operation, flash, preemption (railroad or emergency 

vehicle) 

• Control mode (manual control, local control, failed, etc.) 

The intersection display shall accommodate all OASIS® phasing. 

The intersection display shall be capable of being dynamically sized by a workstation user. 
Resizing the window shall not reduce the amount of data displayed on a workstation monitor. 

(13) Intersection Monitoring 

The status of each controller shall be monitored and any detected error condition shall be 
logged.  Error conditions shall be stored in a form that specifies the type, date, and time of the 
error.  Error processing shall be performed during both coordinated and free operations. 

The software shall monitor for the following conditions: 

Communications Status 

The system software shall report the present status of the communication system at the 
controller. Changes in status of the communication system shall be recorded in the system log. 

Communication Error 

If communication between the communications server and local intersection is lost for a 
number of consecutive seconds, a failure shall be identified and an error message shall be logged 
and the intersection shall be dropped from system monitoring. Upon identification of a 
communications error, the software shall continuously attempt to re-establish communications to 
the intersection and regain monitoring of the intersection.   

Flash Conditions 

The system shall have the following flash mode capabilities: 

• Central Flash: Individual intersections and control sections shall be capable of being 

placed on flash by operator command or schedule entry. 

• Cabinet Flash: Cabinet flash mode shall be indicated when a controller enters flash 

via manual selection at the cabinet. 

• Conflict Flash: Conflict flash shall result from a tripped conflict monitor at the local 

intersection.  Conflict flash shall be logged as a failure by the software system. 

The type of flash mode (central, cabinet, or conflict), the intersection name, date and time 
shall be logged for each entry or exit from flash.  

Local Preemption 

The system shall monitor and recognize the occurrence of preemption at each local 
intersection.  Accordingly, a preempted intersection shall not be erroneously diagnosed as having 
experienced a coordination failure.  System log messages shall be recorded to note the beginning 
and ending times of local preemption and the type of preemption (e.g. emergency vehicle, 
railroad, etc.). 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-237           Guilford County 

 

 

Implemented Local Manual Control 

Local manual control shall be initiated and controlled by hardware at the intersection. The 
software shall identity any intersection that is in local manual control by means of a status 
message. Accordingly, an intersection being operated under manual control shall not be 
erroneously diagnosed as having experienced a coordination failure. When the local manual 
control status has been removed, the local software shall initiate the transition back to normal 
operation and the system log messages shall be recorded at the start and end of local manual 
control condition. 

Local and System Detectors 

The system shall allow users to set up and gather detector data from local and system 
detectors for traffic responsive operation or other analytical purposes. 

The software shall be able to recognize and report failed detectors (e.g. constant call, no 
calls, etc.).  A detector shall be automatically suspended from use if it is failed. Parameters for 
determining under counting, over counting, maximum presence shall be adjustable by the user. 
Detectors classified as marginal shall remain in use, but shall be identified. A change in 
classification to either failed or marginal and the reason for the change shall be reported to the 
operator and automatically entered in the system log.  A reclassification to acceptable shall also 
be logged. System detector activity reported from any local controller type shall be monitor for 
under counting, over counting, and maximum presence. 

Regardless of the classification status of any detector, detector status reporting shall continue 
unless inhibited by an operator command. A detector that has been suspended from use due to a 
failure shall remain suspended until its operation has been reclassified as either acceptable or 
marginal, or until the operator enters a command that releases it from suspension. 

Detector data smoothing shall be provided to prevent short-term fluctuations from incorrectly 
influencing traffic-responsive control algorithms. The system software shall automatically use 
historical data for the traffic-responsive control algorithms when detectors have been classified 
as failed. 

Timing Plans 

An intersection timing plan shall be defined as a unique combination of cycle length, split 
and offset at an intersection.  The software shall monitor a minimum of sixty-four (64) timing 
plans for OASIS® controllers. In addition, the software shall enable selection of both flashing 
and free operation of any intersection. 

Cycle lengths, offsets, and splits shall be reported in one-second increments, or as a 
percentage of the cycle length if selected by the user.  

Whenever a new timing plan is implemented, each controller shall achieve the new offset by 
implementing a transition with respect to the new cycle clock reference. For each intersection on 
the system, the software shall recognize and display a message that local transition is in effect. 

Phase Movements 

The system shall monitor each independent movement of up to sixteen (16) phases, for the 
quad-ring OASIS® controller. This monitoring shall include force off points, and permissive 
periods for each phase. 
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Clock Updates 

Following each update of the clock on the communications server, the system shall update 
the clocks in each local controller and the distributed system server. 

The system shall be able to receive clock updates from an external time synchronization 
source.  Clock updates shall be demonstrated and approved by the Engineer.  The system shall 
broadcast, unicast, or use a combination of both to send time updates to controllers on a user-
configurable schedule. The user shall be able to configure how often the broadcast is performed, 
the hour at which the broadcast begins, the number of times the broadcast is repeated, and the 
time period between repeated broadcasts. 

The system shall provide a means of monitoring the time drift of clocks on controllers, 
provided the controller supports this functionality.  

For each controller that supports this functionality, the system shall allow checking controller 
clock times on a user-specified interval.  

The system shall display the time the controller’s clock was last checked and the difference 
between that controller clock and the system time reference.  

The system shall also provide the ability to automatically synchronize a controller’s clock if 
the time drift exceeds a user-specified threshold.  

The system shall provide a means to synchronize controller clocks with the system time 
reference upon user command.  

This functionality shall be provided in addition to the scheduled time broadcasts previously 
specified. 

(14) Intersection Control 

The software shall allow any user to control and implement changes to any intersection 
controller via the GUI, either through scheduled events, manually controlled events, or time-of-
day plans programmed in the local controller.  All parameters and events that can be 
programmed from the controller front panel shall be available at central for remote 
implementation.  Any aspect of the controller timing shall be assessable from central, and shall 
allow editing of all timings.  Full upload and download of timings to controllers shall also be 
allowed. 

Central Scheduler 

It shall not be necessary to use a special function to implement any of the local controller’s 
basic functions. These functions shall be inherited from the timing plans associated with each 
type of controller. 

The system shall include a centrally based event scheduler that issues scheduled commands 
to local controllers. The set of schedulable events shall include: 

• Coordination Plans 

• Software Flash 

• Free Operation 

• Local TOD 
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• Traffic Responsive Operation  

• Special Functions (supported by local controller type) 

The event scheduler shall support the following features: 

• Day Plans: The scheduler shall support scheduling of up to 100 unique day plans. 
Each day plan shall support up to 100 individually schedulable events. The individual 
events shall be implemented for a specific controller or a control section. The time 
resolution of each event shall be one minute. 

• Week Plans: The scheduler shall support up to 52 week plans. Each week plan shall 
support individual day plan selection for each day of the week. 

• Annual Calendar: An annual calendar shall support both week plan and individual 
day plan selection. The calendar shall automatically roll permanently scheduled 
events from one year to the next. 

• Individual Event Scheduler: The scheduler shall support up to 500 Individual events 
to be scheduled at a higher priority than the Calendar events.   

• Manual Command/Temporary Event Scheduler: The scheduler shall support 
implementation of temporary events. These events shall be programmed to begin 
immediately or within a scheduled timeframe. These events shall be automatically 
deleted from the system upon completion. 

Time-of-Day Operating Mode 

The Time-of-Day/Day-of-Week/Day-of-Year (TOD/DOW/DOY) mode of operation shall 
allow the advance scheduling of the signal plan and timing plan to be implemented in each 
section.  TOD/DOW/DOY scheduling shall be performed based on the schedule data stored 
locally at the controller and updated by upload/download operations. 

Coordination Plan and Scheduler Resolution 

Events in the scheduler (both turn-on and turn-off) shall be adjustable in minimum 
increments of one minute. 

Section (Zone) Control 

The software shall achieve coordinated operation across the boundaries of all control sections 
operating on the same cycle length or on multiples of the same cycle length by ensuring that all 
such control sections are synchronized to a common reference. 

Timing plan selection shall not be limited to entire sections. Timing plans, at the discretion of 
the system operator, shall be implemented for a single intersection, section of intersections, or 
system-wide. The timing plan shall be selectable by the operator (Manual mode), by a time clock 
scheduler (Time-of-Day/Day-of-Week mode), or by the local controller itself. 

Traffic-Responsive Operation 

In traffic-responsive operation (TRO), the system software implements a V+kO, threshold 
matching algorithm, and shall select the timing plan based upon system detector information and 
coordination threshold parameters that have been defined by the user. 
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The system database shall identify the system detectors that are assigned to each control 
section for traffic-responsive operation. System detectors may be assigned to more than one 
control section. 

In traffic-responsive operation, the software shall use weighted volume and occupancy from 
the active system detectors.  When the system is running TRO, it shall monitor the control 
section for failed detectors.  Upon detection of failed detectors, TRO will continue to function 
until the percentage of failed detectors exceeds an operator-specified threshold.  The section shall 
then automatically switch to the TOD/DOW/DOY timing plan. This plan shall remain in effect 
until the percentage of failed detectors is below a different operator specified threshold. At this 
time traffic-responsive operation shall automatically resume. 

Minimum plan execution time and threshold hysteresis shall be established by the operator to 
prevent excessive switching between timing plans. The minimum time between timing plan 
changes for any given section shall be measured in one-minute increments; this value shall be 
separately defined for each section.  

The user shall have the ability to run traffic responsive as a background process wherein a 
traffic responsive plan is selected, but not implemented. This shall allow the user to verify traffic 
responsive operation in an off-line mode. 

(15) Database Management 

The system shall be built around a multi-user commercial off-the-shelf (COTS) database 
software product.  The database shall be used to store, retrieve, and maintain system data and 
parameter files and shall be available for common computer hardware platforms.  The database 
system shall use structured query language (SQL) and conform to Microsoft's open database 
standards. 

The software shall provide user-friendly database facilities that allow changes to be put into 
effect while the system remains fully operational. The system shall provide the following 
database management features. 

The database management software shall allow programming of the intersection controller 
databases. Each intersection controller shall have separate database programming pages. These 
pages shall contain all the programming options unique to each intersection. 

All programming entries shall primarily consist of numerical values, “Yes” or “No” entries, 
and bit data. During configuration data entry, the new data shall overwrite the old data. If the 
data is in error, changes shall not be permitted and the user shall be alerted by either an error 
message on the display or a warning tone. 

All data items entered from any workstation shall be tested for data type (numeric or text) 
and allowed range. All string data items shall be tested to ensure that they do not exceed the 
allowed length. The program shall not terminate because any data item is incorrectly entered. 
When errors or potential errors are detected, the program shall either display a specific 
diagnostic message on the screen or shall give an audible alarm and shall place the cursor in the 
proper field. In any case, the system shall allow the operator to re-enter the item.  Prior to or 
simultaneously with reentry, the diagnostic message, if any, shall be erased. 

Whenever a logical grouping of data (such as a full screen or the complete database file) has 
been entered or edited satisfactorily, that data shall be written to the proper record. This may take 
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place upon return to the main menu or, alternatively, it may take place as the entry or editing of 
each distinct file is ended. 

The screen organization and data entry/edit method shall enable the operator to use all 
functions without the need to use reference manuals or cards.  The software shall minimize the 
use of mnemonics to interface with the user on the screen, in printed reports, and in the system's 
documentation or worksheets. Only mnemonics consisting of Engineer approved traffic 
engineering abbreviations and other straightforward abbreviations shall be acceptable. 

All field descriptions and inputs shall be simple and all text shall be in simple English and 
common traffic engineering terminology. It shall not be necessary to perform any decoding to 
read the information.  All necessary field descriptions shall be specifically and discretely 
provided on the same display screen as they are needed. 

Copy Facility 

It shall be possible to copy an entire controller database (except for intersection name and 
identification number) from one controller database to another controller database. 

It shall be possible to copy from within the database software all logical segments of the 
controller database to other like segments of the same controller database using menu commands 
(IE Timing Table page 1 � Timing Table page 2).  

It shall be possible to copy from within the database software all logical segments of the 
controller database to other like segments of another controller database using menu commands 
(IE Timing Table page 1 [intersection 100] � Timing Table page 2 [intersection 101]).  

It shall be possible to copy from one cell within a database table to another like cell in the 
same table (IE min green phase 1 to min green phase 2). 

Upload/Download of Database 

Any workstation shall provide for uploading (copying) the database, and logical segments 
thereof, from any OASIS® local controller. The software shall similarly provide for downloading 
(copying) the database, and logical segments thereof, to a 2070 controller using OASIS® 
firmware from any workstation. 

Uploading a controller database from the field to central (or downloading from central to the 
field) from one type of controller to another type shall not be permitted. 

The upload/download feature shall use block transfer techniques with a cyclic redundancy 
check (CRC) to ensure data integrity. Non-verified data shall cause termination of the upload or 
download operation, with no transfer of the corrupted block occurring. A status message shall be 
displayed when improper termination of the upload or download operation occurs. 

Database Comparison 

Following an upload, the system shall allow the operator to compare the database of any 
intersection controller to the database stored for that intersection on the file server. This 
comparison shall identify any differences between the uploaded and stored file data. The system 
operator shall be able to correct, use, or substitute data values and proceed with further 
comparison.  Provide a means to view/locate stored data on file server. 
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(16) Reports 

The system shall generate a number of pre-configured reports. The database software shall 
permit the operator to use structured query language (SQL) to retrieve data and produce pre-
configured reports.  System report information shall be able to be exported to a XML file with 
report data, CSV (comma delimited), PDF file, TIFF file or a Microsoft Word file.  All reports 
should show asset ID number, main street, cross street, asset type and prevalent information to 
the asset.   

The formats (samples) of all pre-configured reports shall be submitted to the Engineer 
for approval. 

The list of pre-configured reports shall include, but not be limited to, the following: 

• System Errors/Alerts 

• Communications Status Online/Offline 

• System and Local Detector VOS Data 

• Device Communications Configuration 

• Device Configuration 

• Events Log  

• Control Section/Links Data 

• Scheduler 

• Signal Changes 

• Signal Detector Events 

• Split Monitor 

• System Activity 

• System Events 

• Time Drift 

• Upload and Compare 

• User Login 

• Detector VOS 

• Daily 

• Hourly 

• Multi-date / Hourly 

• Multi-date / Daily 

Use of third party software for the development of custom reports shall be provided by the 
Contractor. The software shall interface with the signal system software and its data base to 
allow the user to create custom reports.  The user shall be able to define the format of those 
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reports.  The system shall also provide a means by which user-specific reports can be created and 
added to the Reports menu item without the requirement of additional software or custom 
development work by the software provider.   

Training shall be provided on the editing, creation, exporting and general use of pre-
configured and custom reports. 

(17) Security 

In addition to the network security features provided by the operating system, the software 
shall provide customizable levels of access security.  Each user must enter a login name and 
password before gaining access to the software. 

The system shall accept any number of users to be configured onto the database.  The system 
shall have 3 default levels of security, as follows: 

• Admin User 

• Read Write 

• Read Only 

The top level (Admin User) shall provide for total access (i.e. permit the operator to view and 
change all information in the system). Only users with this authorization shall be permitted to 
view or change access security codes, add new users and delete existing users. 

A bottom level (Read Only) shall permit viewing of all information (except access security 
codes) yet not permit the operator to make any changes to the database. 

The system shall also provide the ability to customize each user’s privileges with respect to 
system functionality.  Specific privileges shall be configurable for each user, with respect to each 
of the following System Permissions: 

• User Setup (Admin User Only) 

• Asset Group 

• Location 

• System Preferences 

• Archive Logs 

• Export Logs 

• Restore Logs 

• Purge Logs 

Specific privileges shall be configurable for each user, with respect to each of the following 
Traffic Permissions: 

• ITS Communications Server Setup 

• Detectors 

• Sections 

• ICM Port Configuration 

• Scheduler 
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• Traffic responsive 

• Time Space Diagram 

• AEM 

• W4 Special Functions 

• Traffic Preferences 

Specific privileges shall be configurable for each user, with respect to each of the following 
alarm assignments: 

• Central Communications Failure 

• Field Communications Failure 

• Technician Flash 

• Monitor / Conflict Flash 

• Controller Error 

• Stop Time 

• Detector Failure 

• Police Switch 

• Door Open 

• Local Clock Failure 

• Special Function 1 

• Special Function 2 

• Special Function 3 

• Special Function 4 

Each user shall have separate privileges to each asset group (a group of intersections defined 
within the system, which may cross jurisdictional boundaries, allowing multiple agencies to use 
a single system).  Specific privileges shall be configurable for each user, with respect to each of 
the following asset group functions: 

• Properties 

• Delete 

• Graphics Editor 

• Timing Tables 

• Upload 

• Download 

• Manual Commands 

• Real Time Clock 

(18) Help  

The signal system software shall have comprehensive, online help screens. The help screens 
shall be context sensitive, providing information specific to the highlighted fields or windows 
displayed. 
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(C) Local Controller Software 

Local controller software shall be the latest version of the NCDOT-approved controller 
software.  The Engineer will furnish the latest version of the software at the time of burn-in. 
Request the software from the Engineer a minimum of five business days prior to burn-in. 

(D) System Support Software and Devices 

(1) Devices 

Furnish one (1) Garmin eTrex Legend GPS Receivers, or approved equivalent, with Cigarette 
Lighter Adapters (#010-10203-00). 

(2) Productivity Software 

Furnish a network version of the latest release of the Microsoft Office, Professional Edition, 
including Excel, Access, Word, and PowerPoint. A license shall be provided for each 
workstation and notebook computer furnished with the project.  Furnish and install a copy of the 
latest release of Microsoft Office, Professional Edition, on each workstation and notebook 
computer furnished. 

 Include a complete user’s manual and original installation disks or CD-ROMs for each 
software package.  Provide full technical and maintenance support for all software. 

(3) Utility Software 

Furnish utility software for uploading and downloading timing plans locally at the signal 
cabinet. Furnish software that is compatible with local controller software and signal system 
central software. Furnish software with printing functionality.  Provide a copy of the utility 
software on all notebook computers furnished under this project.  In addition, provide a copy of 
the utility software to the Engineer prior to Final Acceptance. 

30.3. INSTALLATION AND INTEGRATION 

(A) General 

Install and fully integrate distributed processing signal system software on ITS Application 
Server called for in “Computer Hardware and Peripherals” section of these Project Special 
Provisions.  Install and fully integrate distributed processing signal system software on each 
workstation and notebook computers in the High Point traffic signal system. 

Install and fully integrate distributed processing signal system software with the ITS 
Communications Server called for in “Computer Hardware and Peripherals” section of these 
Project Special Provisions as required. 

Install all software furnished for the system in accordance with the procedures recommended 
by the software supplier.  

Install a copy of the distributed processing traffic signal system software and all 
communications software necessary to achieve remote operations on the notebook computers. 

Register all software products furnished with this project with the software supplier. The City 
of High Point and NCDOT shall be identified as the registered owner of all software. 
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(B) Distributed Processing Signal System Software 

Install and integrate the distributed processing traffic control applications software and all 
other software with the communications system and local controllers to provide a traffic signal 
system that provides the functionality required by these Project Special Provisions.   

Load all parameters necessary to implement coordinated signal operations.  The Engineer 
will furnish the timing parameters in standard traffic engineering format (cycle, split, and offset) 
prior to the initiation of the 60-day observation period. Make any modifications to the cycle, 
split, and offset information furnished by the Engineer that are necessary to implement the 
timing plans into the system database. The test period may not begin until the timing parameters 
have been loaded. The Engineer may, at his/her option, observe the loading of the timing plans. 

As directed by the Engineer, make modifications to the coordinated signal timing parameters 
(cycle, split and offset) prior to system acceptance to improve system coordination and 
efficiency. The Engineer will furnish the parameters to be modified by the Contractor.  Make 
these modifications at no additional cost. No timing plan changes will be required after the 
successful completion of the system operational test (as approved by the Engineer). 

Prepare comprehensive, detailed graphic displays for the system display, for all control 
section displays, and for all intersection displays. Contractor shall install all displays and fully 
integrate with system software. Submit all graphics to the Engineer for approval prior to the 
System Operational Test and prior to integration in the software. 

Program all new system detectors installed under this project, and all existing system 
detectors being reused, in the signal system software. Install all associated graphics related to 
system detectors. Integrate system detector locations (based on the actual installation in the field) 
on all associated system graphics. 

Submit specific landmarks and features to be displayed in the section and intersection 
displays to the Engineer for approval. Develop each screen upon approval of the areas to be 
displayed by each screen and make revisions as required from review. 

Provide training to City and Department personnel relative to the creation and editing of the 
sub-area and intersection displays as required in these Project Special Provisions. 

(C) Local Controller Software 

Install NCDOT-furnished local controller software on all new controllers.  Use the latest 
version available at the time of installation as directed by the Engineer. Request local controller 
software from Engineer a minimum of one (1) week prior to use of software during burn-in 
period. 

At locations where 2070L controllers are existing, and will not be replaced under this project, 
upgrade the local controller software to the current version of the NCDOT-approved software 
being installed in new controllers under this project.  All controllers in the final Signal System 
shall have identical local software. 

(D) System Support Software and Devices 

Install software, devices, productivity software, and utility software on all workstations and 
notebook computers provided with the project. 
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30.4. TESTING 

(A) General 

Provide the following tests and demonstration of the system software: 

• System Demonstration Test, if required (see below) 

• System Operational Test (as called for in “Testing and Acceptance” section) 

• 60-Day Observation Period (as called for in the “Testing and Acceptance” section) 

(B) System Demonstration 

If the signal system software package proposed for this project has not been deployed for a 
state or municipal system in North Carolina, a system demonstration is required. Otherwise, the 
system demonstration requirements are considered to have been fulfilled under previous projects. 

Within one-hundred (100) calendar days after award of the contract, demonstrate ability to 
provide a working traffic control system that will be in general accordance with these Project 
Special Provisions.  This shall be accomplished by conducting a demonstration of the major 
elements of the traffic control software at an existing, operational traffic signal system 
somewhere within the United States or Canada, excluding Alaska and Hawaii. 

The demonstration shall take place at an actual, operating traffic signal system that features 
software developed and furnished by the same vendor proposed by the Contractor for this 
project.  The candidate demonstration system shall have actual functional performance that is 
similar to, or better than the system required by these Project Special Provisions.  A minimum of 
thirty (30) days prior to this demonstration, the Contractor shall submit to the Engineer a detailed 
description of the features provided by the candidate demonstration system and a narrative 
discussion of how that system differs from the functionality required by these Project Special 
Provisions.  The Engineer shall be the sole judge as to whether or not the candidate 
demonstration system is sufficiently similar to the one required for the High Point System.  All 
transportation, lodging and per diem costs for NCDOT and City personnel to witness the system 
demonstration will be borne by NCDOT or the City. 

30.5. MEASUREMENT AND PAYMENT 

Signal system software shall be measured and paid as a lump sum. This shall include the 
furnishing, installation, testing, and all materials, 3rd party software for reporting, equipment, 
labor, tools, storage, shipping, and incidentals necessary to install the software, complete system 
integration, and provide a complete operational system. Partial payment for this item will be 
made as follows: 50% of the lump sum price upon delivery and installation of the software and 
50% of the lump sum price upon successful completion of the Observation Period. No payment 
will be made for providing software license and source code as required in these Project Special 
Provisions. 

System support software and devices shall be measured and paid as a lump sum. This shall 
include the furnishing, installation, and all materials, equipment, labor, tools, storage, shipping, 
and incidentals necessary to install and configure the software and provide a complete operating 
system. Payment for this item will be made as follows: 100% of the lump sum price upon 
delivery, installation and testing of the software into the appropriate hardware.  GPS receivers 
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will not be paid for separately but will be considered incidental. No payment will be made for 
providing software license and source code as required in these Project Special Provisions. 

All other software and hardware otherwise required to accomplish the functionality required 
by these Project Special Provisions will not be paid for separately but will be considered 
incidental. No payment will be made for providing software license and source code as required 
in these Project Special Provisions. 

Testing will not be paid for separately but will be considered incidental to equipment 
installation. 

Payment will be made under: 

Pay Item  Pay Unit  

Signal System Software Lump Sum 

System Support Software and Devices Lump Sum 
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31. COMPUTER HARDWARE AND PERIPHERALS 

31.1. DESCRIPTION 

Furnish and install all materials with the most recently developed and approved product 
versions that meet or exceed all applicable standards, specifications, and requirements before the 
system is considered for acceptance. Ensure that all equipment features, functions, and 
performance measures are met. 

Furnish, assemble, fabricate and install new products obtained from the manufacturer or 
reseller.  Provide commercial off-the-shelf materials, equipment, and components. 

Furnish and install ITS servers and three computer workstations in the TOC, one in the City 
Transportation Department conference room, and one workstation in the Signal Shop.  Install 
two laptops in the TOC and two laptops in the Signal Shop for diagnostic work on the signals 
system. Ensure that all workstation and laptop computers can access the ITS LAN and can be 
used to monitor, interact, and control all critical input and output parameters of the traffic signal 
system and ITS devices. 

(A) ITS Servers 

Furnish and install ITS servers in the TOC as described in the Plans and these Project Special 
Provisions.  Furnish and install application servers (one for the signal system and one for the 
CCTV system) and one communications server in the TOC, install a redundant signal system 
application server in the Signal Shop.  Connect the ITS servers in the TOC to the Ethernet core 
switch and to a UPS protected outlet.  Connect the redundant signal system application server in 
the Signal Shop to the proposed Ethernet distribution switch and to its UPS. 

(B) Computer Workstations 

Furnish and install computer workstations consisting of a CPU, monitor(s), keyboard, UPS 
(Conference Room and Signal Shop only) and mouse in the TOC, City Transportation 
Conference Room, and the Signal Shop. 

(C) Laptop Computers 

Furnish and install laptop computers consisting of the computer, power supply, carrying bag, 
and mouse for use by City staff in the TOC and the Signal Shop. 

(D) KVM Switch 

Furnish and install a rack-mounted KVM switch assembly consisting of a monitor, keyboard, 
and mouse with switching hardware to control and access the servers supplied with this project. 

(E) UPS 

Furnish and install uninterruptible power supply (UPS) units for the Ethernet distribution 
switch in the Signal Shop. Each UPS shall also include any ancillary equipment or incidental 
items, such as required mounting hardware and cabling. 

(F) Existing Equipment 

Remove existing computer equipment from the TOC, City Transportation Department 
conference room, and the Signal Shop noted to be removed in the Plans. 
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31.2. MATERIALS 

(A) ITS Servers 

(1) Functional 

The ITS servers shall integrate the workstations with other ITS systems and shall enable video 
and data accessibility and exchange between various systems.  The servers shall function in 
automated fashion in unmanned mode supporting clients’ control functions via ASN.1 and/or 
XML-defined protocols over TCP/IP.  Provide the servers capable of operating in the following 
configurations: 

• Single server configuration (environments with n*10 controlled objects).  

• Multiple server configuration (environments with n*100 controlled objects). 

• Thin server configuration (active control of local part in case of larger system). 

Provide ITS servers meeting the following functional requirements: 

• Handle commands from system clients via ASN.1 and/or XML defined protocol over 
standard TCP/IP connection. 

• Command underlying nodes (devices such as encoders, video servers). 

• Report status of system nodes and alarms. 

• Monitor system nodes connections. 

• Store recent alarms in internal database. 

• Receive Simple Network Management Protocol (SNMP) traps generated by network 
infrastructure, translate SNMP traps as system alarms, and send alarms as SNMP 
traps. 

• Support remote configuration and diagnostics. 

• Restore video and connections in case of system component restarts. 

• Support protocols: TCP, UDP, NTP and IP Multicast IGMP. 

(2) Performance 

Provide ITS application and backup servers meeting the following minimum requirements: 

• Processor: Dual quad core Intel Xeon E5-2640 or better at 2.5 GHz or 
greater, 15 MB cache processor, Turbo, L2 cache  at 1333 
MHz, 

• Memory:  Minimum 8 GB dual-ranked UDIMMS for two processors at 
1333 MHz, 

• Backplane: 1x6 backplane for 3.5 inch drives, expandable to eight drives, 

• Power Supply: Dual, hot plug, redundant power supplies with separate cords, 

• Riser: Riser with four PICe x 8 and two PICe x16 slots 

• Drive Controller:  PERC H710 Integrated RAID with PCIe 512 MB NV cache, 

• Hard Drives: RAID 5 with 4 x 300 GB, 15k RPM serial SCSI drives, 6 
Gbps, 3.5 inch, Hotplug, 

• CD-ROM:  DVD +/-RW SATA Drive, internal, 

• Video Card:  Integrated video chipset controller 8 MB SD RAM with 480 
MB/s memory bandwidth and DirectX 5.0, 

• Video Adaptor:  SGVA, 
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• Mounting: Slide ready rails and cable management 

• Network:  Dual-port Gigabit Network Adaptor with TOE, PCIe-4, and 

• Embedded Controller: out of band management, 

• Operating System:  Microsoft Server 2008, Standard Edition with 5 CALs, and 

• Support Software: Microsoft SQL 2008 Release 2 with 10 CALs, Standard 
Edition. 

Provide one ITS communications server meeting the following minimum requirements: 

• Processor: Dual quad core Intel Xeon E5-2640 or better at 2.8 GHz or 
greater, 12 MB cache processor, Turbo, L2 cache at 1333 
MHz, 

• Memory:  Minimum 4 GB, dual ranked UDIMMS for two processors at 
1333 MHz, 

• Power Supply: Redundant power supplies with separate cords, 

• Riser: Riser with two PICe x 8 and two PICe x slots 

• Drive Controller:  Internal PERC H310 RAID with RAID 1 OS, 2x4 connectors, 
PCIe, 256 MB cache, expandable to eight drives, 

• Hard Drives: Raid 5 with 4 x 73 GB, 15k RPM serial attached SCSI drives, 3 
Gbps  3.5 inch, Hotplug, 

• CD-ROM:  DVD +/-RW SATA Drive, internal, 

• Video Card:  Integrated video chipset controller 8 MB SD RAM including 
3D 60 MHz  memory, 480 MB/s memory bandwidth and 
DirectX 5.0, 

• Video Adaptor:  SGVA, 

• Mounting: Slide ready rails and cable management 

• Network:  Dual-port Gigabit Network Adaptor with TOE, PCIe-4, and 

• Embedded Controller: out of band management, 

• Operating System:  Microsoft Server 2008, Standard Edition and 5 CALs. 

(3) Physical Features 

Provide rack-mounted ITS servers for proposed enclosed 19-inch communications rack 
located in the TOC and Signal Shop. Provide servers with a maximum size of 2 RUs.  

Provide servers meeting the minimum following power requirements: 

• Power supply:   110-130 VAC. 

• Power consumption:  Typical 750W per power supply. 

Provide servers meeting the following data port requirements: 

• Serial:  One standard serial port, 

• Audio:  Three jacks – channel out, line in, and microphone. 

• Ethernet:  Dual 1000 Base T Ethernet with RJ-45 connectors as 
described above and 

• USB port:  Four USB 2.0 ports. 
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Provide servers with at least one direct 10/100 Base T Ethernet LAN interface. The network 
connector shall be RJ-45 for Category 5e UTP for interfacing with the signal system’s Gigabit 
Ethernet core switch. 

(B) Computer Workstations 

(1) Functional 

Provide computer workstations that can operate the signal system software and the video 
control software over an Ethernet network in the TOC, City Transportation Conference Room, 
and the Signal Shop. 

(2) Performance 

Provide computer workstations meeting the following requirements: 

• Processor:  Quad core Intel Xeon E5-2609 v2 processor at 2.5 GHz or 
greater, 8 MB cache, L2 cache at 1333 MHz, 

• Memory:  4 GB RDIMM, 2 x 2 GB DIMMs at 1866 MHz, 

• Network:  10/100/1000 Base T Ethernet PCI Express with RJ-45 
connector, 

• Hard Drive Controller: C1, All SATA drives, non-RAID, six ports (2 -6 Gbps, 2 3 
Gbps and 2 optical), 

• Hard Drive:  250 GB SATA, 6 Gbp/s, operating at 7200 RPM, 8 MB 
data burst cache, 

• CD-ROM:  16X DVD and 16x DVD+/- RW, 

• Keyboard: USB 104-key model, 

• Mouse:  USB 3-button optical mouse with center scroll, 

• Sound:  16-bit integrated high definition audio with external 
speakers, 

• Speakers: Sound bar for use with flat panel monitor, 

• Video Card:  1 Gb DDR3 memory, PCIe 2.1 compliant with dual DVI 
video outputs, maximum digital resolution 2580 x 1600, 
maximum analog resolution 1920 x 1200, with breakout 
cables for dual displays, 

• Video Output:  RGB and DVI connector, 

• Desktop Monitor Color:  16.7 million colors,  

• Operating System:  Windows® 7 Professional, latest version,  

• Application software:  Enterprise version of Norton antivirus software compatible 
with City requirements, and DVD burning software, and 

• Desktop Monitors:  LED, dual 23-inch, digital flat panel display, DVI-D, 
HDCP Display ports, 

o USB Ports:  One USB upstream port and three downstream ports, 
o Resolution:   1,920 x 1,080 dpi, 
o Pixel Pitch:  0.265 mm 
o Viewing Angle: 178 degrees vertically and horizontally 
o Contrast Ratio: 1,000:1 (typical) and 10,000:1 (dynamic) 
o Brightness:  300 cd/m2 
o Colors:   16.7 million colors. 
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For the workstation in the Signal Shop, use dual video output card to drive the workstation 
monitor and the existing wall monitor. 

(3) Physical Features 

Provide computer workstations meeting the minimum power requirements: 

• Input voltage:  90-135 V at 50/60 Hz, and 

• Output wattage:  825 W. 

Provide computer workstations meeting the minimum port requirements: 

• Keyboard:  One USB connection, 

• Mouse:  One USB connection, 

• Audio:  Miniature phono jacks – line out, line in, and microphone, 

• Ethernet: 10/100 Base T Ethernet with RJ-45 connector, and 

• USB Port:  At least 4 rear and 2 front USB 2.0 ports (min. 6 total) 

Equip all computer workstations with at least one direct 10/100 Base T Ethernet LAN 
interface.  The network connector shall be RJ-45 for Category 5e or 6 UTP for interfacing with 
the Ethernet core switch. 

(C) Laptop Computers 

(1) Functional 

Provide laptop computers that can operate the signal system software and the video control 
software over an Ethernet network in the TOC, the Signal Shop, in a field cabinet and remotely. 

(2) Performance 

Ensure that the laptop computers meet the following requirements. Ensure that the laptops 
have the capability to be networked with ITS LAN via an Ethernet cable connection through the 
Gigabit Ethernet core switch located in the TOC and over the Internet.  Configure the laptop 
computers for connection anywhere in the network to facilitate maintenance and troubleshooting 
activities.   

• Processor:  Intel dual core i7 at 2.4 GHz or greater, 2x6MB cache 
processor, 3M L2 cache at 1066 MHz, 

• Memory:  4 GB DDR2-800 SDRAM, 

• Network:  Integrated 10/100/1000 Base T Ethernet with RJ-45 
connector, 802.11g wireless LAN card, 

• WiFi Adaptor:  802.11 a/g/n 2X2 mini card 

• Hard Drive Controller: C1, All SATA drives, non-RAID, 

• Hard Drive:  250 GB SATA operating at 7200 RPM, 

• CD-ROM:  8X DVD+/-RW combo drive, 

• Keyboard:  104 key model, 

• Mouse:  USB, 2 three-button optical mice, 

• Audio: Miniature phono jacks – line out, line in, and microphone 

• Sound:  Integrated audio with internal speakers, 

• Video Adaptor:  4X AGP with 1 GB GDDR3 memory, 128-bit, 25.6 Gbps 
memory bandwidth, 
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• Internal Monitor:  16.5-inch HD, LED,1366 x 768, 

• Operating System: Windows® 7 Professional, latest version,  

• Application software:  Enterprise version of Norton antivirus software compatible 
with City requirements, and DVD burning software, and 

• Other Accessories: Two AC adaptors per laptop, spare battery and nylon travel 
bag. 

(3) Physical Features 

Ensure that the laptop computer operates on an input voltage of 90 to 135 VAC at 50/60 Hz. 
Provide laptop computers meeting the following minimum port requirements: 

• Audio:  Three jacks – channel out, line in, and microphone, 

• Ethernet:  10/100 Base T Ethernet with RJ-45 connector, and 

• USB Port:  Two USB 2.0 ports. 

• Monitor: LED, anti-glare screen (for outdoor use in sunlight) 

Equip the laptop computer with at least one direct 10/100 Base T Ethernet LAN interface. 
Ensure that the network connector is an RJ-45 for Category 5e UTP to interface with the 
Ethernet core switch. 

(D) KVM Switch 

(1) Functional 

Provide keyboard-video-mouse (KVM) assembly that can access and provide operator 
interface for at least 10 servers.  The KVM switch may have either an integral tilt-up screen or a 
separate screen. 

(2) Performance 

Provide KVM meeting the following requirements: 

• Meets EIA-310C & IEC-3 specifications, 

• The KVM assembly shall include KVM switch, keyboard, flat screen display, and 
associated cabling, 

• Port selection by pushbuttons, on-screen display, or hot keys, 

• Remotely accessible over the network, 

• Active port status LEDs, 

• Administrative and user assignable rights, 

• IP addressable, 

• Compatible with Windows® 7 Professional and Windows® Server 2008, 

• Support video resolution up to 1,600 x 1,200 at 75 Hz, and 

• Servers: Minimum of six. 
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(3) Physical Features 

Furnish a KVM switch meeting the following material requirements: 

• Monitor: Integrated or separate 17-inch, TFT 1,280 x 1,024, 27 dpi, SGVA, 
LED, folding rack-mounted, contrast ratio of 350:1, frame rate of 
60Hz (typ.), 75Hz (Max), 

• Keyboard:  104 key model, 

• Mouse:  Touch pad, 

• KVM switch: Rack-mounted, maximum 2 RU size, 

• Cabling:  All power, keyboard, mouse and display cabling between each 
server and the KVM assembly; and mounting brackets, and 

• Power Supply: 120 VAC. 

(E) UPS 

(1) Functional 

Provide UPS units that produce uninterruptible power and power conditioning for the 
computer workstations in the City Transportation Conference Room and in the Signal Shop as 
well as the ITS Server and Ethernet distribution switch in the Signal Shop. 

Each UPS shall provide adequate capacity to run its respective workstation and monitor(s) 
without commercial power for twenty minutes.  Provide load calculations for each configuration 
of equipment connecting to a UPS. 

(2) Performance 

Provide UPS meeting the following performance requirements: 

• Output voltage distortion: less than 5 percent, 

• Nominal input voltage:  120V, 

• Nominal output voltage:  120V, 

• Input frequency:   50/60 Hz ±3Hz, auto-sensing, 

• Output frequency (sync to mains): 57-63 Hz for 60 Hz nominal frequency, 

• Waveform type:   Sine wave, and 

• Noise filtering:  Full time multi-pole noise filtering shall meet 0.3% IEEE 
surge let-through; zero clamping response time shall meet 
UL 1449. 

Verify that the UPS meets all specifications and is capable of performing all of its functions 
during and after being subjected to: 

• Operating temperature:   0-104° F, 

• Operating relative humidity:  95%, 

• Storage temperature:   5-113° F, and 

• Storage relative humidity:  95%. 
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(3) Physical Features 

Supply each UPS unit with twenty-five (25) percent spare outlets. Ensure that the UPS meets 
the following material requirements: 

• Floor mounted for all workstations and laptops at all locations 

• Sealed AGM type, maintenance free batteries, 

• USB interface port, 

• Status Lights: power on, power source and overload, 

• Alarms: audible and remote notification, and 

• Manual power on/off switch. 

Supply UPS unit with multi-pole noise filtering.  Ensure that the UPS remote monitoring 
software performs the following functions: 

• Data logging, 

• Event logging, 

• Fault notification, 

• Unattended system shutdown, 

• Hibernation, 

• Operating system shutdown, and 

• Power event summary. 

(F) Ethernet Patch Panel 

Furnish a rack-mountable 48-port Ethernet patch panel for installation in the enclosed 19-
inch communications rack inside the TOC. Furnish a rack-mountable 12-port Ethernet patch 
panel for installation in the enclosed 19-inch communications rack in the Signal Shop.  Provide 
patch panels designed for Category 5e cable and that meets TIA/EIA-568-A-5 Category 5e and 
ISO 11801 Class D standards. All ports shall be RJ-45 eight-wire jacks.  Provide all mounting 
screws and mounting hardware needed to mount the patch panel in a 19-inch equipment rack. 

31.3. CONSTRUCTION REQUIREMENTS 

(A) General 

Receive approval for the System Design Report described in these Project Special Provisions 
before submitting products submittal data, purchasing, installing and configuring the computer 
and communications hardware at each facility.  Implement the plan upon approval. 

Integrate all servers, workstations, laptops, and printers on the ITS LAN so all applications 
will be fully functional.  Install the operating system, software and antivirus software to the City 
of High Point Information Technology (IT) standards. 

Furnish all tools, equipment, materials, supplies, and manufactured hardware, and perform all 
operations and equipment integration necessary to provide a complete, fully operational network.  
Mount all TOC server equipment as shown in the Plans in enclosed 19” communications racks.  
Mount all Signal Shop server equipment as shown in the Plans in the 19” communications rack.   
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All cabling shall be: 

• Neatly tagged with permanent labels at both ends of every cable, 

• Secured with wire ties and cable management hardware in the communications racks, 
and 

• Grounded to rack grounding hardware. 

Ensure that all project IP addresses are assigned as defined in the System Design Report. 
Ensure the as-built documentation includes the identification of all IP addresses and VLANs, and 
associated hardware devices and device locations.  

(B) ITS Servers 

Install the TOC ITS servers in the proposed enclosed 19-inch communications racks located 
in the TOC as shown in the Plans.  Install the Signal Shop ITS server in the 19” communications 
rack located in the Signal Shop.  Install the software packages described in these Project Special 
Provisions. 

Install all software necessary to support the signal system software and to meet all of the data 
communications requirements described in these Project Special Provisions, including once-per-
second polling of all traffic signal controllers.  

Connect proposed ITS servers to the respective Ethernet switches.  Install Ethernet patch 
cords between the Ethernet patch panel and the managed Ethernet switch in the TOC.  Plug 
power supplies into outlets on separate circuits. Connect servers to KVM switch.  Power up and 
run diagnostics. 

Configure the ITS LAN for remote access through the firewall with remote access software 
for up to four laptop licenses. 

(C) Computer Workstation 

Install the computer workstations in locations as shown in the Plans.  Install the client 
software packages described in these Project Special Provisions. 

Connect the workstations to the ITS LAN by installing Ethernet patch cords between the 
Ethernet patch panel and the Ethernet core switch in the TOC.  Perform the following operational 
tests for each computer component in accordance with the test plans.  After the equipment has 
been installed, perform the following:  

• Connect all components (monitors, mice, keyboards, existing printers, network 
cables, power supplies), 

• Install all software required in these Project Special Provisions, 

• Configure network communications, 

• Map network drives and existing printers, 

• Run diagnostic utilities on the hardware, and  

• Print test pages for each workstation on each existing printer to verify printer 
configuration. 

(D) Laptop Computers 

Install the laptop computers with supporting hardware in the TOC and Signal Shop.  Connect 
the laptops to the ITS LAN through the respective Ethernet switches in those facilities. 
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Perform the following operational tests for each computer component in accordance with the 
test plans.  After the equipment has been installed, perform the following:  

• Connect all components (monitors, mice, keyboards, existing printers, network 
cables, power supplies), 

• Install all software required in these Project Special Provisions, 

• Configure network communications, 

• Map network drives and existing printers, 

• Run diagnostic utilities on the hardware, and 

• Print test pages for each laptop on the existing printers to verify printer 
configuration. 

(E) KVM Switch 

Install the KVM assembly in the enclosed 19-inch communications rack with the ITS servers 
in the TOC.  After the KVM assembly has been installed, perform the following operational tests 
on the KVM assembly in accordance with the test plans: 

• Connect all existing and proposed servers, monitors, keyboards, mice, and power 
supplies, 

• Program the on-screen display to assign ports and bank numbers and to enter the 
names of each server in the menu, 

• Program the KVM switch for scan features and access privileges, and 

• Select each server and ensure the mouse and keyboard work the selected server and 
the monitor displays the appropriate server. 

(F) UPS 

Install UPS units in the Transportation Conference Room and the Signal Shop as close as 
possible to their respective equipment.  Connect the UPS unit to a power outlet.  Connect the 
UPS monitoring port to a USB port on its respective workstation. 

Install the UPS monitoring software on the workstations in the Transportation Conference 
Room and the Signal Shop for remote monitoring of the respective UPS units. Configure the 
remote monitoring to send email alerts. Run the UPS diagnostics.   

(G) Ethernet Patch Panel 

Mount the 48-port Ethernet patch panel in the enclosed communications rack inside the TOC 
and the 12-port Ethernet patch panel in the enclosed communications rack in the Signal Shop as 
shown in the Plans.  Terminate the Ethernet cables from the respective racks on the punch down 
block.  Follow manufacturer’s installation instructions for cable termination and panel assembly.  
Install Ethernet patch cables between the patch panel and the respective Ethernet switches. 

(H) Existing Equipment 

Reuse the existing printers in the TOC and Signal Shop.  Remove all existing servers, 
computers, monitors, and associated support equipment designated to be removed in the Plans 
and these Project Special Provisions. Deliver all servers, workstations and flat screen monitors to 
the City.  Dispose of all other equipment. 
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31.4. DOCUMENTATION 

Furnish the Department and the City two copies of the following materials prior to 
acceptance:  installation, operation, training and troubleshooting manuals, wiring diagrams, 
including cable pinouts, parts lists, warranty materials, and serial and model numbers of all 
equipment furnished.  Furnish all software and operating system on CD or DVD with original 
license information registered to the City of High Point. 

31.5. WARRANTY  

Provide a minimum of three-year manufacturer’s warranty to guarantee the materials 
supplied are free of defects and workmanship.   The manufacturer’s warranty period starts upon 
the date of final acceptance. 

31.6. MEASUREMENT AND PAYMENT 

ITS server will be measured and paid as the actual number of ITS servers furnished, installed, 
and accepted.  

Computer workstation will be measured and paid as the actual number of computer 
workstations with monitor(s), keyboard, UPS, mouse, operating system, and software furnished, 
installed, and accepted.  

Laptop computer will be measured and paid as the actual number of laptop computers with 
external monitors, keyboard, mouse, AC adaptors, spare battery, nylon travel bag, operating 
system, and software furnished, installed, and accepted.  

KVM switch will be measured and paid as the actual number of KVM switches furnished, 
installed, and accepted.  If a separate LED monitor is provided, then no separate measurement 
and payment will be made for the monitor.  

No separate measurement will be made for coaxial cables, communication cables, electrical 
cables, mounting hardware, nuts, bolts, brackets, connectors, risers, grounding equipment, or 
surge suppression, as these will be considered incidental to the pay items for ITS server, laptop 
and workstation computer, and KVM switch. 

No separate measurement will be made for the Ethernet patch panels as these will be 
considered incidental to the pay items Ethernet cable. 

No separate measurement will be made for UPS units supplied with each workstation. The 
UPS units for workstation computers will be considered incidental to the pay items for 
workstation and laptop computers. 

No measurement and payment will be made for removal of existing computer hardware and 
peripherals and existing communications hardware in the TOC and the Signal Shop as such work 
will be considered incidental to furnishing and installing computer hardware and peripherals and 
communications hardware at those locations. 
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Payment will be made under: 

Pay Item  Pay Unit 

ITS Server Each 

Computer Workstation Each 

Laptop Computer Each 

KVM Switch Each 
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32. COMMUNICATIONS HARDWARE 

32.1. DESCRIPTION 

Furnish and install all equipment described below for a fully functional Gigabit Ethernet 
network for communication to the signal system and CCTV. 

(A) Ethernet Core Switch 

Furnish and install a central Layer 3 managed Gigabit Ethernet core switch along with a 
Category 5e/6 patch panel for the TOC.  Ensure that the managed Ethernet core switch provides 
Gigabit Ethernet connectivity at transmission rates of 1000 megabits per second (Mbps), and is 
expandable to 10 Gigabits per second (Gbps). 

(B) Ethernet Distribution Switch 

Furnish and install a Layer 3 Ethernet distribution switch for use in the Signal Shop. Ensure 
that the Ethernet distribution switch provides wire-speed, Ethernet connectivity at transmission 
rates of 1000 megabits per second to/from each device on the switch to the Ethernet core switch, 
and is expandable to 10 Gigabits per second (Gbps). 

(C) Ethernet Edge Switch 

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for field 
devices.  Ensure that the edge switch provides wire-speed, Ethernet connectivity at each ITS 
device location to the Ethernet core switch.  

(D) Firewall 

Furnish and install firewall appliances in the TOC to provide network security from Internet-
based traffic, as well as to provide an IPsec Virtual Private Network (VPN) connectivity.   

(E) Network Management Software 

For the communications network, utilize network management software (NMS) for 
configuration, troubleshooting, security, and system monitoring. The software shall be furnished 
and installed by the Contractor from the same manufacturer as the Ethernet core, Ethernet 
distribution, and Ethernet edge switches.  The Contractor shall perform the initial system 
integration of all core and edge switches installed on the project. 

Install the network management software on all relevant communications hardware, 
including workstations, laptops and servers, as recommended by the manufacturer’s instructions.  
Ensure that the network management software is compatible with all elements of the network, 
including the Ethernet switches, workstations, laptops, and servers.  Ensure the system meets the 
minimum technical requirements and is capable of handling expansion within the ITS network.  
Ensure that the software manages third party switches and hardware via Simple Network 
Management Protocol (SNMP) v1 or v3. 

Provide system that has a graphical user interface (GUI) for the operator and shall 
graphically depict the equipment and maintenance/operational status using a graphical map of 
the system.  Include setup and diagnostic utility software for both the server and client computers 
(licenses to be provided by the Contractor).  Ensure that the system is interoperable with all end-
to-end communications elements (video encoder, Ethernet switches, and video decoder) that 
connect each CCTV camera to analog and digital video monitors.   
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(F) Uninterruptible Power Supply (UPS) 

The Ethernet switches, servers and selected workstations and laptops in the TOC will utilize 
the existing UPS. Furnish and install a new rack mounted UPS in the Signal Shop to serve the 
Ethernet distribution switch in the Signal Shop and ITS server.   

Each UPS shall also include any ancillary equipment or incidental items, such as required 
mounting hardware and cabling.  Furnish and install monitoring software to provide email alerts.  

Furnish all materials with the most recently developed and approved product versions that 
meet or exceed all applicable standards, specifications, and requirements before the system is 
considered for acceptance. Size the UPS to provide at least 20 minutes of UPS power. Provide 
the UPS a 25% reserve of receptacles. Provide load calculations for each configuration of 
equipment connecting to a UPS. 

32.2. MATERIALS 

(A) General 

Ensure that the Ethernet switches are fully compatible and interoperable with the trunk 
Ethernet network interface and that the Ethernet switches support half and full duplex Ethernet 
communications. 

Furnish Ethernet switches that provide 99.999% error-free operation, and that comply with 
the Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-
mode fiber-optic transmission medium and copper transmission medium. Ensure that the 
Ethernet switches have a minimum mean time between failures (MTBF) of 10 years, or 87,600 
hours, as calculated using the Bellcore/Telcordia SR-332 standard for reliability prediction. 

Provide all SMFO jumpers required to connect the Ethernet core switch, Ethernet distribution 
switch, and Ethernet edge switches with the connector panels of fiber-optic splice centers.  
Except for traffic signals on Skeet Club Road installed under STIP Project U-3615B, provide 
SMFO jumpers with factory-assembled LC connectors on one end (i.e., the fiber-optic 
interconnect center/connector housing end) and, on the other end, factory-assembled connectors 
of the same type provided on the managed Ethernet core switch, Ethernet distribution switch and 
Ethernet edge switch.  For the existing U-3615B traffic signals along Skeet Club Road where the 
existing interconnect centers with ST connectors are being retained, provide SMFO jumpers with 
factory-assembled ST connectors one end (i.e., the fiber-optic interconnect center end) and, on 
the other end, factory-assembled connectors of the same type provided on the Ethernet edge 
switch.   

Provide SMFO jumpers that are a minimum of 3 feet in length for Ethernet switches inside 
controller cabinets, CCTV cabinets, the TOC and the Signal Shop.  Furnish SMFO jumpers that 
are a minimum of 6 feet in length for the communications racks inside the TOC. Ensure SMFO 
jumpers meet the operating characteristics of the SMFO cable with which it is to be coupled. 
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(B) Ethernet Core Switch 

(1) Standards 

Provide an Ethernet core switch that complies with the following IEEE networking standards 
for Ethernet communications:  

• IEEE 802.1D Spanning Tree Protocol (STP), 

• IEEE 802.1P Quality of Service (QoS), 

• IEEE 802.1Q Virtual Local Area Networks (VLAN Tagging), 

• IEEE 802.1S Multiple Spanning Tree Protocol (MSTP), 

• IEEE 802.1X Port-Based Network Access Control, 

• IEEE 802.1W Rapid Spanning Tree Protocol (RSTP), 

• IEEE 802.3X Flow Control, 

• IEEE 802.3Z Standards Compliant 1000 Base-SX and 1000 Base-LX optics, 

• IEEE 802.3ad Link Aggregation, 

• RFC 821 – Simple Mail Transfer Protocol (SMTP), 

• RFC 854 – Telnet Protocol Specification, 

• RFC 1112 – IGMP v1, 

• RFC 2131 – Dynamic Host Configuration Protocol for IPv4, 

• RFC 2236 – IGMP v2, 

• RFC 3315 – Dynamic Host Configuration Protocol for IPv6 (DCHCPv6), 

• RFC 3376 – IGMP v3, 

• RFC 2362 – Protocol Independent Multicast Sparse Mode (PIM-SM), 

• RFC 3973 – Protocol Independent Multicast Dense Mode (PIM-DM), 

• RFC 2328 – Open Shortest Path First (OSPF) v2, 

• RFC 2338 – Virtual Router Redundancy Protocol (VRRP), 

• RFC 2570:2575 – SNMP v3, 

• RFC 2030 – Simple Network Time Protocol (SNTP),    and 

• RFC 2267 – Denial of Service (DoS). 

Ensure that the Ethernet core switch has a minimum mean time between failures (MTBF) of 
10 years, or 87,600 hours, as calculated using the Bellcore/Telcordia SR-332 standard for 
reliability prediction. 

Ensure that the Ethernet core switch has a limited lifetime hardware warranty. 

(2) Functional 

Provide an Ethernet core switch that is comprised of multiple stackable switches that form a 
single virtual chassis. The virtual chassis shall be managed as a single network device. The 
Ethernet core switch shall have a minimum of five (5) switches in the initial virtual chassis, 
however additional switches may be required to meet the port requirements indicated in the 
Plans. The Ethernet core switch shall have a minimum of two dedicated virtual chassis (stacking) 
ports providing a minimum 128 Gbps switching capacity across the virtual backplane.  Ensure 
the Ethernet core switch complies with the EIA’s Ethernet data communication requirements 
using a single-mode fiber-optic transmission media; and Category 5e copper transmission media.   
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Provide a stackable-type design with the capability to expand the stack to a minimum of 
eight (8) units in a single logical device (virtual chassis) that meets the following minimum 
requirements:  

Power: 

• Redundant power supplies, either on a per-switch basis or as a shared resource for 
each switch in the stack, 

• Hot swappable while running without opening the chassis without interrupting the 
operation, 

• Autosensing and autoswitching, and 

• 110 VAC single phase power source. 
 
I/O: 

• A minimum of five (5) switches shall be provided in a full stacking configuration 
with additional switches provided as needed to meet the required number of optical 
and copper ports indicated in the plans. 

• Each virtual chassis shall contain: 
o A minimum of twenty-four (24) ports per switch,  
o A minimum of three (3) switches with a total of sixty (60) fiber-optic 

100/1000 Base-X optical ports at full wire speed. 
o A minimum of two switches each with twenty-four (24) 10/100/1000 Base-T 

ports at full wire speed. 

• Ethernet single mode fiber-optic ports shall support Standard (10 km) and Long Haul 
(70+ km) optics. 
 

High Availability (HA) Features: 

• Redundant, hot swappable power supplies 

• Ability for each switch in the stack to serve as the master (1:N availability) 

• Cross module link aggregation 
 
Security Features: 

• IEEE 802.1X – RADIUS Authentication, 

• TACACS+, 

• Secure Shell (SSH v2), 

• Access Control List (ACL), and 

• Denial of Service (DoS) Protection. 

Optical Ports:  Ensure that all single mode fiber-optic link ports operate at 1310 or 1550 
nanometers.  Provide fully-functional ports with Type LC connectors and the optics for the 
optical ports as specified in the Plans or by the Engineer. Do not use mechanical transfer 
registered jack (MTRJ) or ST type connectors.  At a minimum, the core Ethernet switch shall be 
equipped with sixty (60) fully functional single mode 1 Gbps fiber-optic SFP transceivers, but 
additional SFPs may be required to meet the total port requirements in the Plans.  Provide small 
form-factor plug-able (SFP) optics with 10 km, 20 km, 40km, 70 km,or 120 km optics as 
required to meet the distance requirement as indicated in the Plans. 
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Provide 1 Gbps optical transceivers as specified in the Plans or by the Engineer. Each 
transceiver consists of fiber pairs; one fiber will transmit (TX) data and one fiber will receive 
(RX) data.  Provide optical transceivers that meet the following minimum requirements: 

• Optical receiver sensitivity:  -20 dBm, 

• Optical transmitter power:  9.5 to -3 dBm, 

• Estimated transmission distance:  20 km,  

• Operating wavelength:   1310 nm, and 

• Operating temperature:    -40 to 185 degrees F. 

Copper Ports: Provide 48 fully functional copper ports installed in the Ethernet core switch 
virtual chassis. Provide copper ports that are Type RJ-45 and that auto-negotiate speed (i.e., 
10/100/1000 Base) and duplex (i.e., full or half). Ensure that all 10/100/1000 Base TX ports meet 
the specifications detailed in this section and are compliant with the IEEE 802.3 standard 
pinouts.  Ensure that all Category 5e unshielded twisted pair/shielded twisted pair network cables 
are compliant with the EIA/TIA-568-A standard.  

Ensure that the Ethernet core switch (10/100/1000 Mbps ports) supports jumbo frames and 
full Layer 3 routing.  Ensure that the switch includes support for dynamic unicast routing 
protocols such as RIPv1/v2 and OSPF, and support for multicast routing protocols, including 
PIM-SM, PIM-DM, and DVMRP. 

Port Security:  Supply an Ethernet core switch that supports/complies with the following 
(remotely) minimum requirements: 

• Ability to configure static MAC addresses, 

• Ability to disable automatic address learning per port, known hereafter as Secure 
Port. Secure Ports only forward data for pre-defined / learned MAC addresses, and 

• Trap and alarm upon any unauthorized MAC address and shutdown for 
programmable duration. Port shutdown requires administrator to manually reset the 
port before communications are allowed. 

(3) Physical Features 

Physical: Provide an Ethernet core switch that is rack mountable into a standard 19-inch EIA 
rack and not exceed 10 RU in height.  Provide all mounting kits, brackets, and hardware for 
mounting into a standard 19-inch rack. 

Chassis Fan Assembly: Equip the managed Ethernet core switch with at least one cooling fan 
assembly per power supply to cool the CPU, main memory, and voltage regulators.  Ensure that 
the fan has sufficient capacity and airflow to cool the switch. 

(4) Electrical Specifications 

Ensure that the Ethernet core switch operates and power is supplied with 115 volts of 
alternating current (VAC) at 60 Hz input frequency.  Ensure that the Ethernet core switch has a 
minimum operating input of 110 VAC

 
and a maximum operating input of 130 VAC. Ensure that 

if the device requires operating voltages other than 120 VAC, supply the required voltage 
converter. Ensure that the maximum power consumption does not exceed 350 watts per switch 
for the Ethernet core switch.  Ensure that the managed Ethernet core switch and GBICs have 
diagnostic light emitting diodes (LEDs), including link, TX, RX, speed (for Category 5e ports 
only), and power LEDs. 
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(5) Performance Requirements 

Ensure that the Ethernet core switch includes management capabilities, as defined in the 
following: 

• Have a non-blocking architecture, 

• Route and switch unicast and multicast traffic simultaneously at wire speed, 

• Support fully redundant load sharing and hot swappable power supplies (N+1 
support), 

• Minimum 88 Gbps switching capacity per switch 

• Minimum throughput: 65 Mbps per switch 

• Minimum 128 Gbps switching capacity via stacking port 

• Minimum 10k unicast routes in hardware 

• Minimum 2k multicast routes in hardware 

(6) Management Capabilities 

Ensure that the Ethernet core switch includes management capabilities, as defined in the 
following: 

• Incorporate an internal temperature sensor capable of sending system log and/or 
SNMP  traps should the switch exceed a specified warning level, 

• Support automatic powering off should the temperature exceed a specified level to 
prevent damage to the switch, 

• Support port mirroring and monitoring to aid in troubleshooting, 

• Be capable of utilizing the following standard protocols: 

− Support VLAN (IEEE 802.1Q), 

− Support Multiple Spanning Tree Protocol (IEEE 802.1Q-2005), 

− Support Rapid Spanning Tree Protocol (IEEE 802.1W), 

− Support IGMP Versions 1 and 2 (RFC 1112 and 2236), 

− Support RIP Versions 1 and 2 (RFC 1058 and 1723), 

− Support OSPF Version 2 (RFC 1583 and 2328), 

− Support PIM (SM & DM), 

− Support IGMP Version 1 and 2 (RFC 1112 and 2236), 

− Support DVMRP, 

− Support VRRP (RFC 2338), 

− Support ToS/DSCP mapping to priority queue, 

− Support QoS queue management using weighted round robin (WRR) and strict 
priority (SP), 

− Support 10/100/1000 BaseTX ports (RJ-45), 

− Support a minimum of (2) 10-Gigabit Ethernet ports per switch, 

− Support Flow Control (IEEE 802.3x), 

− Support Gigabit Ethernet (IEEE 802.3z), 

− Support SNMP Version 1 and 3, 

− Support 4 groups of RMON-I (Groups 1-3, 9), 

− Be managed through console (RS-232), telnet, and Web interface, and 
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− Support download and upload of images and configurations via Trivial File 
Transfer Protocol (TFTP). 

Ensure that the Ethernet core switch fully supports all Layer 2 and Layer 3 management 
features related to multicast data transmission and routing, including, but not be limited to:  

• An STP healing/convergence rate that meets or exceeds specifications published in 
the IEEE 802.1 D standards.  

• An RSTP healing/convergence rate that meets or exceeds specifications published in 
the IEEE 802.1w standard.  

• A core switch that is a port-based VLAN and supports VLAN tagging that meets or 
exceeds specifications as published in the IEEE 802.1Q standard.  

• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second and 148,800 packets per second for 100 megabits per second.  

• Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

• Support of, at a minimum, Version 2 of the Internet Group Management Protocol 
(IGMP).  

• Support of remote and local setup and management via telnet, Secure Shell (SSHv2) 
or secure Web-based GUI and command line interfaces.  

• Support of the SNMP protocol.  

• Verify that the Ethernet core switch can be accessed using the resident EIA-232 
management port, a telecommunication network, or the TFTP.  

• Port security through controlling access by the users. Ensure that the Ethernet core 
switch has the capability to generate an alarm and shut down ports when an 
unauthorized user accesses the network.  

• Support of the TFTP and the SNTP.    Ensure that the Ethernet core switch supports 
port mirroring for troubleshooting purposes when combined with a network analyzer.  

(7) Environmental Specifications 

Supply an Ethernet core switch that adheres to the following environmental constraints: 

• Operating Temperature Range:   32° F to 104° F,  

• Storage Temperature Range:   14° F to 158° F, and 

• Operating Relative Humidity Range:  10% to 95%, noncondensing. 

(C) Ethernet Distribution Switch 

(1) Standards 

Ensure that the Ethernet distribution switch complies with all applicable IEEE networking 
standards for Ethernet communications, including but not limited to:  

• IEEE 802.1D Spanning Tree Protocol (STP), 

• IEEE 802.1P Quality of Service (QoS), 

• IEEE 802.1Q Virtual Local Area Networks (VLAN Tagging), 

• IEEE 802.1Q-2005 Multiple Spanning Tree Protocol (MSTP), 

• IEEE 802.1X Port-Based Network Access Control, 

• IEEE 802.1W Rapid Spanning Tree Protocol (RSTP), 

• IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX,  
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• IEEE 802.3X Flow Control, 

• IEEE 802.3Z Standards Compliant 1000 Base-SX and 1000 Base-LX optics, 

• IEEE 802.3ad Link Aggregation, 

• RFC 821 – Simple Mail Transfer Protocol (SMTP), 

• RFC 854 – Telnet Protocol Specification, 

• RFC 1112 – IGMP v1, 

• RFC 2131 – Dynamic Host Configuration Protocol for IPv4, 

• RFC 2236 – IGMP v2, 

• RFC 3315 – Dynamic Host Configuration Protocol for IPv6 (DCHCPv6), 

• RFC 3376 – IGMP v3, 

• RFC 2362 – Protocol Independent Multicast Sparse Mode (PIM-SM), 

• RFC 3973 – Protocol Independent Multicast Dense Mode (PIM-DM), 

• RFC 2328 – Open Shortest Path First (OSPF) v2, 

• RFC 2338 – Virtual Router Redundancy Protocol (VRRP), 

• RFC 2570:2575 – SNMP v3, 

• RFC 2030 – Simple Network Time Protocol (SNTP),    and 

• RFC 2267 – Denial of Service (DoS). 

Ensure that the Ethernet distribution switch has a minimum mean time between failures 
(MTBF) of 10 years, or 87,600 hours, as calculated using the Bellcore/Telcordia SR-332 
standard for reliability prediction. 

Ensure that the Ethernet distribution switch has a limited lifetime hardware warranty. 

(2) Functional 

Provide an Ethernet distribution switch that is from the same vendor and product line as the 
Ethernet core switch. The Ethernet distribution switch will not require a virtual chassis 
configuration during initial deployment, but will require the virtual chassis capability for future 
expansion. The Ethernet distribution switch shall have a minimum of two (2) dedicated virtual 
chassis (stacking) ports providing a minimum 128 Gbps switching capacity across the virtual 
backplane.  Ensure the Ethernet distribution switch complies with the EIA’s Ethernet data 
communication requirements using a single-mode fiber-optic transmission media; and Category 
5e copper transmission media.   

Provide a stackable-type design with the capability to expand the stack to a minimum of four 
(4) units in a single logical device (virtual chassis) that meets the following minimum 
requirements:  

Power: 

• Redundant power supplies, either on a per-switch basis or as a shared resource for 
each switch in the stack, 

• Hot swappable while running without opening the chassis without interrupting the 
operation, 

• Autosensing and autoswitching, and 

• 110 VAC single phase power source. 
 
I/O: 
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• A minimum of twenty-four (24) 100/1000 Base-X optical ports at full wire speed, 

• A minimum of four (4) 100/1000 Base-X optical ports at full wire speed, 

• Expansion capability to support a minimum of two (2) 10 Gbps uplink ports, 

• Ethernet single mode fiber-optic ports shall support Standard (10 km) and Long Haul 
(70+ km) optics. 
 

Network Security: Provide Ethernet distribution switches that support/comply with the 
following (remotely) minimum network security requirements: 

• Multi-level user passwords, 

• RADIUS centralized password management (IEEE 802.1X), 

• TACACS+, 

• Secure Shell (SSH v2), 

• Access Control List (ACL),  

• Denial of Service (DoS) Protection 

• SNMPv3 encrypted authentication and access security, 

• Port security through controlling access by the users: ensure that the Ethernet 
distribution switch has the capability to generate an alarm and shut down ports when 
an unauthorized user accesses the network, 

• Support of remote monitoring (RMON) of the Ethernet agent, and 

• Support of the TFTP and SNTP. Ensure that the Ethernet distribution switch supports 
port mirroring for troubleshooting purposes when combined with a network analyzer. 

Optical Ports:  Ensure that all single mode fiber-optic link ports operate at 1310 or 1550 
nanometers.  Provide fully-functional ports with Type LC connectors and the optics for the 
optical ports as specified in the Plans or by the Engineer. Do not use mechanical transfer 
registered jack (MTRJ) or ST type connectors.  At a minimum, the Ethernet distribution switch 
shall be equipped with two fully functional single mode 1 Gbps fiber-optic SFP transceivers, but 
additional SFPs may be required to meet the port requirements in the Plans.  Provide small form-
factor plug-able (SFP) optics with 10 km, 20 km, 40 km, 70km, or 120 km optics. 

Provide 1 Gbps optical transceivers as specified in the Plans or by the Engineer. Each 
transceiver consists of fiber pairs; one fiber will transmit (TX) data and one fiber will receive 
(RX) data.  Provide optical transceivers that meet the following minimum requirements: 

• Optical receiver sensitivity:  -20 dBm, 

• Optical transmitter power:  9.5 to -3 dBm, 

• Estimated transmission distance:  20 km,  

• Operating wavelength:   1310 nm, and 

• Operating temperature:    -40 to 185 degrees F. 

Copper Ports: Provide 20 fully functional copper ports installed in the Ethernet distribution 
switch. Provide copper ports that are Type RJ-45 and that auto-negotiate speed (i.e., 10/100/1000 
Base) and duplex (i.e., full or half). Ensure that all 10/100/1000 Base T ports meet the 
specifications detailed in this section and are compliant with the IEEE 802.3 standard pinouts.  
Ensure that all Category 5e unshielded twisted pair/shielded twisted pair network cables are 
compliant with the EIA/TIA-568-A standard.  

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-270           Guilford County 

 

 

Ensure that the Ethernet distribution switch (10/100/1000 Mbps ports) supports jumbo 
frames and full Layer 3 routing.  Ensure that the switch includes support for dynamic unicast 
routing protocols such as RIPv1/v2 and OSPF, and support for multicast routing protocols, 
including PIM-SM, PIM-DM, and DVMRP. 

Port Security:  Supply an Ethernet distribution switch that supports/complies with the 
following (remotely) minimum requirements: 

• Ability to configure static MAC addresses, 

• Ability to disable automatic address learning per port, known hereafter as Secure 
Port. Secure Ports only forward data for pre-defined / learned MAC addresses, and 

• Trap and alarm upon any unauthorized MAC address and shutdown for 
programmable duration. Port shutdown requires administrator to manually reset the 
port before communications are allowed. 

(3) Physical Features 

Mounting: Provide a 19” rack mount Ethernet distribution switch that does not exceed a 
height of 2 RU. Provide all mounting kits, brackets, and hardware for mounting into a standard 
19-inch rack. 

Chassis Fan Assembly: Equip the managed Ethernet distribution switch with at least one 
cooling fan assembly per power supply to cool the CPU, main memory, and voltage regulators.  
Ensure that the fan has sufficient capacity and airflow to cool the switch. 

(4) Electrical Specifications 

Ensure that the Ethernet distribution switches have redundant power supplies and operate and 
power is supplied with 115 VAC. Ensure that the edge switch has a minimum operating input of 
110 AC

 
and a maximum operating input of 130 VAC. Ensure that if the device requires operating 

voltages other than 120 VAC, supply the required voltage converter. Ensure that the maximum 
power consumption does not exceed 350 watts.  

Ensure that the Ethernet distribution switch has diagnostic light emitting diodes (LEDs), 
including link, port activity, duplex mode, speed (for Category 5e ports only), and power LEDs. 

(5) Performance Requirements 

Ensure that the Ethernet distribution switch meets or exceeds the following performance 
requirements: 

• Have a non-blocking architecture, 

• Route and switch unicast and multicast traffic simultaneously at wire speed, 

• Support fully redundant load sharing and hot swappable power supplies (N+1 
support), 

• Minimum 88 Gbps switching capacity per switch 

• Minimum throughput: 65 Mbps per switch 

• Minimum 128 Gbps switching capacity via stacking port 

• Minimum 10k unicast routes in hardware 

• Minimum 2k multicast routes in hardware 
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(6) Management Capabilities 

Ensure that the Ethernet distribution switch includes management capabilities, as defined in 
the following: 

• Incorporate an internal temperature sensor capable of sending system log and/or 
SNMP  traps should the switch exceed a specified warning level, 

• Support automatic powering off should the temperature exceed a specified level to 
prevent damage to the switch, 

• Support port mirroring and monitoring to aid in troubleshooting, 

• Be capable of utilizing the following standard protocols: 

− Support VLAN (IEEE 802.1Q), 

− Support Multiple Spanning Tree Protocol (IEEE 802.1Q-2005) 

− Support Rapid Spanning Tree Protocol (IEEE 802.1W), 

− Support IGMP Versions 1 and 2 (RFC 1112 and 2236), 

− Support RIP Versions 1 and 2 (RFC 1058 and 1723), 

− Support OSPF Version 2 (RFC 1583 and 2328), 

− Support PIM (SM & DM), 

− Support IGMP Version 1 and 2 (RFC 1112 and 2236), 

− Support DVMRP, 

− Support VRRP (RFC 2338), 

− Support ToS/DSCP mapping to priority queue, 

− Support QoS queue management using weighted round robin (WRR) and strict 
priority (SP), 

− Support 10/100/1000 BaseTX ports (RJ-45), 

− Support a minimum of (2) 10-Gigabit Ethernet ports per switch, 

− Support Flow Control (IEEE 802.3x), 

− Support Gigabit Ethernet (IEEE 802.3z), 

− Support SNMP Version 1 and 3, 

− Support 4 groups of RMON-I (Groups 1-3, 9), 

− Be managed through console (RS-232), telnet, and Web interface, and 

− Support download and upload of images and configurations via Trivial File 
Transfer Protocol (TFTP). 

Ensure that the Ethernet distribution switch fully supports all Layer 2 and Layer 3 
management features related to multicast data transmission and routing, including, but not be 
limited to:  

• An STP healing/convergence rate that meets or exceeds specifications published in 
the IEEE 802.1 D standards.  

• An RSTP healing/convergence rate that meets or exceeds specifications published in 
the IEEE 802.1w standard.  

• An Ethernet distribution switch that is a port-based VLAN and supports VLAN 
tagging that meets or exceeds specifications as published in the IEEE 802.1Q 
standard.  
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• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second and 148,800 packets per second for 100 megabits per second.  

• Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

• Support of, at a minimum, Version 2 of the Internet Group Management Protocol 
(IGMP).  

• Support of remote and local setup and management via telnet, Secure Shell (SSHv2), 
or secure Web-based GUI and command line interfaces.  

• Support of the SNMP protocol. 

• Verify that the Ethernet distribution switch can be accessed using the resident EIA-
232 management port, a telecommunication network, or the TFTP.  

• Port security through controlling access by the users. Ensure that the Ethernet 
distribution switch has the capability to generate an alarm and shut down ports when 
an unauthorized user accesses the network.  

• Support of the TFTP and the SNTP.    Ensure that the Ethernet distribution switch 
supports port mirroring for troubleshooting purposes when combined with a network 
analyzer. 

(7) Environmental Specifications 

Provide managed Ethernet switches that adhere to the following environmental constraints if 
located within a climate-controlled environment: 

• Operating temperature range:   -40°F to 130°F, 

• Storage temperature range:   -40°F to 185°F, and  

• Operating relative humidity range:  5% to 90%, non-condensing. 

(D) Ethernet Edge Switch 

(1) Standards 

Ensure that the Ethernet edge switches comply with all applicable IEEE networking 
standards for Ethernet communications, including but not limited to:  

• IEEE 802.1D standard for media access control (MAC) bridges used with the 
Spanning Tree Protocol (STP),  

• IEEE 802.1P standard for Quality of Service (QoS),  

• IEEE 802.1Q standard for port-based virtual local area networks (VLANs),  

• IEEE 802.1Q-2005 standard for MAC bridges used with the Multiple Spanning Tree 
Protocol,  

• IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol 
(RSTP),  

• IEEE 802.1x standard for port based network access control, including RADIUS, 

• IEEE 802.3 standard for local area network (LAN) and metropolitan area network 
(MAN) access and physical layer specifications, 

• IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX,  

• IEEE 802.3x standard regarding flow control with full duplex operation, and  

• RFC 783 – TFTP 

• RFC 854 – Telnet Protocol Specification, 

• RFC 1112 – IGMP v1, 
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• RFC 1541 – Dynamic Host Configuration Protocol for IPv4, 

• RFC 2030 – SNTP 

• RFC 2068 – HTTP 

• RFC 2236 – IGMP v2, 

• RFC 2865 – RADIUS 

• RFC 3414 – SNMPv3-USM 

• RFC 3415 – SNMPv3-VACM. 

Ensure that the Ethernet edge switches have a minimum mean time between failures (MTBF) 
of 10 years, or 87,600 hours, as calculated using the Bellcore/Telcordia SR-332 standard for 
reliability prediction. 

(2) Functional 

Ensure that the Ethernet edge switches support all Layer 2 management features and certain 
Layer 3 features related to multicast data transmission. These features shall include, but not be 
limited to:  

• An STP healing/convergence rate that meets or exceeds specifications published in 
the IEEE 802.1D standard, 

• An RSTP healing/convergence rate that meets or exceeds specifications published in 
the IEEE 802.1w standard,  

• An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 
minimum 4-kilobit VLAN address table (254 simultaneous), 

• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second and 148,800 packets per second for 100 megabits per second, 

• A minimum 4-kilobit MAC address table, 

• Support of Traffic Class Expediting and Dynamic Multicast Filtering, 

• Support of, at a minimum, snooping of Version 2 of the Internet Group Management 
Protocol (IGMP), 

• Support of remote and local setup and management via telnet or secure Web-based 
GUI and command line interfaces, 

• Support of the Simple Network Management Protocol version 3 (SNMPv3). Verify 
that the Ethernet edge switch can be accessed using the resident EIA-232 
management port, a telecommunication network, or the Trivial File Transfer Protocol 
(TFTP), 

• Port security through controlling access by the users. Ensure that the Ethernet edge 
switch has the capability to generate an alarm and shut down ports when an 
unauthorized user accesses the network, 

• Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 
mirroring for troubleshooting purposes when combined with a network analyzer. 

(3) Physical Features 

Mounting:  Provide mounting kit to attach the Ethernet edge switch to a DIN rail in the 
cabinet.  Supply the DIN rail with the Ethernet edge switch. 
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Ports: Provide 10/100 Mbps auto-negotiating ports (RJ-45) copper Ethernet ports for all 
Ethernet edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the 
highest possible data rate and duplex operation possible with attached devices supporting the 
IEEE 802.3 Clause 28 auto-negotiation standard. 

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in 
single mode. Provide fully-functional ports with Type LC connectors and the optics for the 
optical ports. Do not use mechanical transfer registered jack (MTRJ) or ST type connectors.  

Provide Ethernet edge switches having a minimum of two optical 100 Base FX ports capable 
of transmitting data at 100 megabits per second. Ensure that each optical port consists of a pair of 
fibers, one fiber will transmit (TX) data and one fiber will receive (RX) data. 

 Provide 10/100 Mbps optical ports that consist of fiber pairs, one fiber will transmit (TX) 
data and one fiber will receive (RX) data.  Provide optical ports that meet the following 
minimum requirements: 

• Optical receiver sensitivity:   -32 dBm, 

• Optical transmitter power:  -15.5 dBm, 

• Typical transmission distance:   20 km, and 

• Operating wavelength:   1310 nm. 

Copper Ports: Provide Ethernet edge switches that include a minimum of six copper ports. 
Provide Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100 Base) and duplex 
(i.e., full or half). Ensure that all 10/100 Base TX ports meet the specifications detailed in this 
section and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 5e 
unshielded twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-
568-B standard.  

Port Security: Ensure that the Ethernet edge switches support/comply with the following 
(remotely) minimum requirements: 

• Ability to configure static MAC addresses, 

• Ability to disable automatic address learning per ports, known hereafter as Secure 
Port. Secure Ports only forward, and  

• Trap and alarm upon any unauthorized MAC address and shutdown for 
programmable duration. Port shutdown requires administrator to manually reset the 
port before communications are allowed. 

Network Capabilities: Provide Ethernet edge switches that support/comply with the 
following minimum requirements: 

o Provide full implementation of IGMPv2 snooping (RFC 2236), 
o Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3, 
o Capable of mirroring any port to any other port within the switch, 
o Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs, 
o Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of 

four ports, 
o Telnet/CLI, 
o HTTP (Embedded Web Server) with Secure Sockets Layer (SSL), and 
o Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 
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Network Security: Provide Ethernet edge switches that support/comply with the following 
(remotely) minimum network security requirements: 

o Multi-level user passwords, 
o RADIUS centralized password management (IEEE 802.1X), 
o SNMPv3 encrypted authentication and access security, 
o Port security through controlling access by the users: ensure that the Ethernet edge 

switch has the capability to generate an alarm and shut down ports when an 
unauthorized user accesses the network,  

o Support of remote monitoring (RMON) of the Ethernet agent, and  
o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

(4) Electrical Specifications 

Ensure that the Ethernet edge switches operate and power is supplied with 115 current VAC. 
Ensure that the Ethernet edge switches have a minimum operating input of 110 VAC

 
and a 

maximum operating input of 130 VAC. Ensure that if the device requires operating voltages 
other than 120 VAC, supply the required voltage converter. Ensure that the maximum power 
consumption does not exceed 50 watts. Ensure that the Ethernet edge switches have diagnostic 
light emitting diodes (LEDs), including link, TX, RX, speed (for Category 5e ports only), and 
power LEDs. 

(5) Environmental Specifications 

Provide Ethernet edge switches that adhere to the following environmental constraints as 
defined in the environmental requirements section of the NEMA TS 2 standard if located within 
a climate-controlled environment: 

• Operating temperature range:   -30°F to 165°F, 

• Storage temperature range:   14°F to 158°F, and  

• Operating relative humidity range:  10% to 90%, non-condensing. 

Verify that the Ethernet edge switch manufacturer certifies their device has successfully 
completed environmental testing as defined in the environmental requirements section of the 
NEMA TS 2 standard. Verify that vibration and shock resistance meet the requirements of 
Sections 2.1.9 and 2.1.10, respectively, of the NEMA TS 2 standard. Ensure that the Ethernet 
edge switch is protected from rain, dust, corrosive elements, and typical conditions found in a 
roadside environment.  

The Ethernet edge switches shall meet or exceed the following environmental standards: 

• IEEE 1613 (electric utility substations), 

• IEC 6185003 (electric utility substations), 

• IEEE 61800-3 (variable speed drive systems), and 

• IEC 61000-6-2 (generic industrial). 
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(E) Firewall 

(1) Standards 

Ensure that the firewall appliances comply with all applicable IEEE networking standards for 
Ethernet communications, including but not limited to:  

• RFC 854:  Telnet Protocol Specification. 

• RFC 4271: Border Gateway Protocol (BGP). 

• RFC 2328: Open Shortest Path First (OSPF). 

• RFC 2338: Virtual Router Redundancy Protocol (VRRP). 

• RFC 2453: Routing Information Protocol (RIP) version 2. 

• RFC 2362: Protocol Independent Multicast Sparse Mode (PIM-SM). 

• RFC 2236: Internet Group Management Protocol (IGMP) version 2. and 

• IEEE 802.1X: Port-Based Network Access Control. 

Ensure that the firewall appliances have a minimum mean time between failures (MTBF) of 
10 years, or 87,600 hours, as calculated using the Bellcore/Telcordia SR-332 standard for 
reliability prediction. 

(2) Performance Requirements 

Ensure that the firewall appliances meet the following minimum performance requirements: 

• Firewall Throughput: 350+ Mbps. 

• Advanced Encryption Standard (AES) VPN Throughput: 100 Mbps. 

• 3DES Encryption VPN Throughput:  100 Mbps. 

• Maximum Concurrent Sessions: 48,000. 

• Virtual Routers: 6, and 

• Security Zones: 40. 
 

Provide sufficient memory to enable optional features such as Intrusion Prevention System 
(IPS), antivirus, and anti-spam with no additional hardware upgrades. 

(3) Functional Requirements 

Ensure that the firewall appliances support the following features which shall include, but not 
be limited to:  

• IPsec VPN Capabilities: 
o 500 Concurrent VPN Tunnels. 
o DES, 3DES, and AES. 
o MD-5 and SHA-1 Authentication. 
o Manual Key, Internet Key Exchange (IKE), IKEv2, and EAP Public Key 

Infrastructure (PKI) (X.509). 
o Remote Access VPN. 

• Authentication: 
o Web-based Authentication. 
o RADIUS. 
o 802.1X. 
o RSA SecureID. 
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• Modes of Operation: 
o Layer 2 Mode. 
o Layer 3 Mode. 

• Address Translation: 
o Network Address translation (NAT). 
o Port Address Translation (PAT). 
o Mapped IP (MIP) (L3 Mode). 
o Virtual IP (VIP) (L3 Mode). 

• High Availability (HA): 
o Active/active – L3 mode. 
o Active/passive – Transparent & L3 mode. 
o Configuration Synchronization. 
o VRRP. 

• Quality of Service / Traffic Management: 
o Guaranteed Bandwidth. 
o Maximum Bandwidth. 
o Priority Bandwidth Utilization. 

• Support for optional Intrusion Prevention System (IPS) (Deep Inspection) 
subscription. 

• Support for optional Antivirus, antispam, and web filtering subscription. 

• Network Attack Detection. 

• DoS and DDos Protection. 

• TCP Reassembly for Fragmented Packet Protection. 

• Brute Force Attack Mitigation. 

• SYN Cookie Protection. 

• Zone-based IP Spoofing, and 

• Malformed Packet Protection. 

(4) Physical Features 

Copper Ports: Provide a firewall appliance that includes a minimum of six (6) Ethernet 
10/100 Base-T copper ports and two (2) Ethernet 10/100/1000 Base-T copper ports. Provide 
Type RJ-45 copper ports that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full 
or half).  Ensure that all ports meet the specifications detailed in this section and are compliant 
with the IEEE 802.3 standard pinouts.  Ensure that all Category 5e unshielded twisted 
pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard. 
Provide auto-negotiation circuitry that will automatically negotiate the highest possible data rate 
and duplex operation possible with attached devices supporting the IEEE 802.3 Clause 28 auto-
negotiation standard. 

(5) Electrical Specifications 

Ensure the firewall appliance meets the following electrical requirements: 

• Input voltage range:  110 VAC to 130 VAC, auto ranging, and 

• Input frequency:   60 Hz. 
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Ensure that if the firewall appliances require operating voltages other than 120 VAC, supply 
the required voltage converter. Ensure that the maximum power consumption does not exceed 
200 watts.  

(6) Management Capabilities 

Ensure that the firewall appliance supports all Layer 2 management features and certain 
Layer 3 features related to multicast data transmission and routing. These features shall include, 
but not be limited to:  

• Support of remote and local setup and management via telnet, Secure Shell (SSHv2) 
or secure Web-based GUI and command line interfaces, and  

• Support of the Simple Network Management Protocol (SNMP).  

• Verify that the firewall can be accessed using the resident EIA-232 management port, 
a telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

Network Capabilities: Provide a firewall appliance that supports/complies with the following 
minimum requirements: 

o Provide full implementation of IGMP v2, 
o Provide full implementation of SNMPv3, 
o Password manageable, 
o Telnet/SSHv2, 
o HTTP (Embedded Web Server) with Secure Sockets Layer (SSL), and 
o Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 

Network Security: Provide a firewall appliance that supports/complies with the following 
(remotely) minimum network security requirements: 

o Multi-level user passwords, 
o RADIUS centralized password management (IEEE 802.1X), 
o SNMPv3 encrypted authentication and access security, 
o Support of the TFTP and SNTP.  

(7) Environmental Specifications 

Provide a firewall appliance that adheres to the following environmental constraints if 
located within a climate-controlled environment: 

• Operating temperature range:   32°F to 104°F, 

• Storage temperature range:   14°F to 158°F, and  

• Operating relative humidity range:  10% to 90%, non-condensing. 

(F) Network Management Software 

Provide network management software that provides configuration, troubleshooting, security 
and system monitoring for the ITS communications network.  Ensure that the system includes 
the following features: 

• Able to create and maintain system and user identification and passwords, 

• GUI interface, 

• Syslog and SNMP alarm manager, 

• Distributed server support for scalable management, 
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• Physical and logical topology for viewing every element on the network and how it is 
connected, 

• Fault management and alarm view to see the health and status of every element on the 
network, 

• Configuration management for configuring multiple elements and images, perform 
multi-step upgrades and archive device configurations, 

• HTML report generator for Web-based reports, 

• Switch configuration and monitoring, 

• Inventory tool for the managed devices, 

• VLAN manager, 

• IP/MAC Address finder, 

• Administration tool, 

• Abstract Type Library for adding support for future hardware and software in the 
field, 

• Spanning Tree monitor, 

• Monitoring of third-party devices, 

• Support industry standard protocols such as SNMP, ANS.1, and XML, 

• Handle commands from system clients via ASN.1 and/or XML-defined protocol over 
a standard TCP/IP connection, 

• Command underlying nodes (devices such as decoders, encoders, and switches), 

• Report status of system nodes and alarms, 

• Monitor system node connections, 

• Store recent alarms in an internal database, 

• Cooperate with another server in redundant set (when working in redundant 
configuration), 

• Receive SNMP traps generated by network infrastructure, translate SNMP traps as 
system alarms, and send alarms as SNMP traps, 

• Support remote configuration and diagnostics, and 

• Restore video and connections in case of system component restarts. 

Interface: Ensure that the network management software interface meets the following 
requirements: 

• Network interface: Any network/telecom adapter supporting MS Windows TCP/IP 
stack. 

• Network: Microsoft TCP/IP service software must be installed and configured 
correctly in the project’s network environment. 

Furnish client-server based application that supports installed client application and browser 
based client.  

(G) Uninterruptible Power Supply (UPS) 

Provide UPS units that produce uninterruptible power and power conditioning for the devices 
listed below. In the Signal Shop, provide UPS for the ITS Server and Ethernet distribution 
switch. 

Provide external battery units as necessary to achieve the minimum runtime. 
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(1) Standards 

Ensure that the UPS units comply with the following standards:  

• ANSI, 

• ASTM, 

• CSA, and 

• UL. 

(2) Functional 

Each UPS shall provide adequate capacity to run its respective equipment without 
commercial power for at least 20 minutes.  Size the UPS units for the proposed loads. Provide 
load calculations for each configuration of equipment connecting to a UPS assuming a minimum 
run time of 20 minutes. 

Ensure that the UPS and its remote monitoring software perform the following functions: 

• Remote environmental monitoring of temperature and humidity, 

• Data logging, 

• Event logging, 

• Fault notification, 

• Hibernation, 

• Radius authentication, 

• Protocols:  HTTP, HTTPS, IPv4, IPv6, SMTP (v1-v3), Telnet, SSH v2, SSL, 

• Manage all network UPS units, 

• Operating system shutdown, 

• Load shedding to turn off selected devices or groups of devices, 

• Outlet control to turn off, reboot, or shutdown outlets, 

• Power event summary, 

• Recommended actions, 

• Risk assessment summary, 

• Run command file, and 

• System event log integration. 

(3) Physical Features 

Supply each UPS unit described above with 25 percent spare outlets.  Ensure that the UPS 
meets the following material requirements: 

• Input voltage 120 volts nominal, 

• Output voltage 120 volts nominal, 

• Rack-mounted  

• Sealed AGM type, maintenance free batteries, 

• LCD control panel with status indicators and screen indicating operating mode, 
efficiency, wattage or amperage of load, input and output voltage, battery capacity 
and runtime, 

• Ethernet network management card using 10/100 Base TX communications, 

• USB interface port, 
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• Remote environmental monitoring of temperature and humidity with telnet 
management, 

• Status lights: power on, power source and overload, 

• Alarms: audible and remote notification, 

• Manual power on/off switch, and 

• Supply UPS unit with multi-pole noise filtering.  Supply UPS with a terminal for 
connecting the UPS to a surge protection device.  

For the Signal Shop UPS, provide four NEMA 5-15R and two NEMA 5-20R outlets.  

(4) Environmental Specifications 

Verify that the UPS meets all specifications and is capable of performing all of its functions 
during and after being subjected to: 

• Operating temperature:   0° F to 104° F, 

• Operating relative humidity:  95%, 

• Storage temperature:   5° F to 113° F, and 

• Storage relative humidity:  95%. 

Provide UPS units with UL 1449 surge protection and power filtering. 

32.3. CONSTRUCTION METHODS 

(A) General 

Ensure that all communications hardware is UL listed. 

Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for Category 
5e four-pair unshielded twisted pair cabling with stranded conductors and RJ-45 connectors. 

Receive approval for the System Design Report described in these Project Special Provisions 
before submitting product submittal data, purchasing, installing and configuring the computer 
and communications hardware at each facility. 

Ensure that all project IP addresses are assigned as defined in the System Design Report. 
Utilize the City's IP address schema.  Ensure the as-built documentation includes the 
identification of all IP addresses and VLANs, and associated hardware devices and device 
locations. Configure the Ethernet network so the traffic signals and CCTV cameras are in 
separate VLANs.   

The City will designate who their network administrator is for the ITS LAN. Upon project 
completion ensure that the City’s network administrator will be able to remotely manage the 
Ethernet switches for switch configuration, performance monitoring, and troubleshooting. 

(B) Ethernet Switches 

(1) General 

Ensure that all project IP addresses and VLAN IDs are assigned as defined in the System 
Design Report. Ensure that at a minimum, the switch configuration includes the following 
features:  SNMP, SNTP, Port Security, all required VLANs, Unicast Routing protocols, and 
Multicast Routing protocols.  Ensure unused switch ports are disabled. 
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Ensure that the City’s network administrator will be able to manage each Ethernet 
distribution switch individually or as a group/cluster for switch configuration, performance 
monitoring, and troubleshooting. Note that these specifications require additional minimum 
management intelligence (i.e., Layer 2+) typical of most current industrial Ethernet deployments. 
Ensure that the managed Ethernet switches include Layer 2+ capability providing architecture 
standardization, open connectivity (i.e., interoperability), bandwidth management, rate limiting, 
security filtering, and general integration management of an advanced Ethernet switching 
architecture. 

Verify that fiber-optic jumpers consist of a length of cable that is connectorized on both ends, 
primarily used for interconnecting termination or patching facilities and/or equipment. Use fiber-
optic jumpers that are factory assembled and connectorized and are certified by the fiber-optic 
jumpers’ manufacturer to meet the relevant performance standards required below. Verify that 
network/field/data jumper cables meet all ANSI/EIA/TIA requirements for Category 5e 4-pair 
unshielded twisted pair cabling with stranded conductors and RJ45 connectors.  

(2) Ethernet Core Switch 

The Ethernet core switch shall act as the central data aggregation node for the new 
communications network.  Locate the Ethernet core switch in the TOC as shown in the Plans and 
provide full Layer 3 functionality. Ensure that the Ethernet core switch communicates with the 
Ethernet distribution switch, firewall, existing and proposed ITS servers, field device cabinets, 
332 traffic signal and 336 CCTV test cabinets, video server, video processing units and the 
proposed network video recorder(s) at Ethernet data transmission rates of 1 Gbps and the 
Ethernet edge switches at Ethernet data transmission rates of 100 Mbps. Connect the Ethernet 
core switch to the firewall in the TOC with Ethernet patch cords.  

Install and configure the Ethernet core switch to be fully compatible with the Ethernet 
distribution switch and the Ethernet edge switches as defined in these Project Special Provisions.  
Ensure that at a minimum, the Ethernet core switch configuration includes following features:  
SNMP, SNTP, Port Security, all required VLANs, Unicast Routing protocols, and Multicast 
Routing protocols. Ensure unused switch ports are disabled. 

Ensure all fiber connections of the Ethernet core switch are connected to two pairs of single 
mode fiber strands via fiber-optic interconnect center for redundant communications. 

(3) Ethernet Distribution Switch 

Mount the Ethernet distribution switch inside the communications rack in the Signal Shop 
within the Traffic Services Center.  Connect the Ethernet distribution switch to the following 
items in the Signal Shop: UPS, five wall mounted Ethernet jacks, Type 332 signal test cabinet, 
workstation and existing copier/printer using Ethernet patch cords and to the Ethernet core 
switch over single-mode fiber-optic cable as shown in the Plans. 

(4) Ethernet Edge Switch 

Mount the Ethernet edge switch inside each field cabinet by securely fastening the Ethernet 
edge switch to the vertical rail of the equipment rack or to a shelf using manufacturer-
recommended or Engineer-approved attachment methods, attachment hardware and fasteners. 
Ensure that the Ethernet edge switch is mounted securely in the cabinet and is fully accessible by 
field technicians without blocking access to other equipment. Verify that fiber-optic jumpers 
consist of a length of cable that is connectorized on both ends, primarily used for interconnecting 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-283           Guilford County 

 

 

termination or patching facilities and/or equipment. Use fiber-optic jumpers that are factory 
assembled and connectorized and are certified by the fiber-optic jumpers’ manufacturer to meet 
the relevant performance standards required below. Verify that network/field/data jumper cables 
meet all ANSI/EIA/TIA requirements for Category 5e 4-pair unshielded twisted pair cabling 
with stranded conductors and RJ45 connectors.  

(C) Firewall 

Install the firewall appliance in a rack as shown in the Plans in the TOC.  Connect the 
Ethernet core switch to the firewall in the TOC with Ethernet patch cords. Install the latest 
General Availability (GA) software release available from the manufacturer. Ensure all firewall 
appliances are running the same revision of software. 

Configure a minimum of two (2) zones.  Configure appropriate security policies to protect 
the City's internal ITS network from Internet-based attacks from the City LAN and the Internet.  
Configure an IPsec VPN on each firewall to connect to NCDOT via a secure link over the City 
and NCDOT dedicated fiber-optic communications network.  Configure access to provide video 
to the City’s IS Department.  This VPN connection shall be a site-to-site VPN and shall not 
require VPN client software.  Configure remote access VPN capability to allow City staff to 
access the network remotely via a secure connection from the Internet.  If a VPN client is 
required for the remote access VPN, the Contractor shall provide a sufficient number of licenses 
for the required client software.  If a server license is required, the Contractor shall provide all 
licenses for the server software as well. 

Ensure that the firewall appliance communicates with the Ethernet core switch at Gigabit 
Ethernet data transmission rates (1000 Mbps). 

Ensure that the network administrator will be able to remotely manage each firewall 
appliance for configuration, performance monitoring, threat detection, and troubleshooting.   

Install and configure the firewall appliance to be fully compatible with the Ethernet core 
switch. 

(D) Network Management Software 

Install the Network Management Software (NMS) server application on the ITS 
communications server.  Configure the NMS to monitor and manage the ITS servers, and 
Ethernet edge switches.  Install software to provide access to the NMS software from the 
workstations and laptop computers connected to the network.  Establish user access rights, 
designate who has administrative, manager and monitoring rights.  Build the database through an 
automatic utility within the NMS or manually enter the data. Establish groupings of devices with 
like functions or features, this would include geographically related, device types, owners. Setup 
automatic database and configuration backups.  Setup system and device alarms and alarm 
notifications.   

Setup graphical network views.  Use mapping images provided by manufacturers to 
geographically locate devices. 

(E) Uninterruptible Power Supply (UPS)  

Install UPS units in the Signal Shop and connect it to the Ethernet distribution switch and 
ITS server. Configure the UPS for remote monitoring. 
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32.4. MEASUREMENT AND PAYMENT 

The Ethernet switches include all appropriate ports, cabling, grounding, redundancies, 
labeling and any integration between the Ethernet switches and the communications network as 
necessary to make a fully working installation.  All power supplies, power cords, adapters, 
mounting hardware, DIN rail mounting brackets, DIN rails, connectors, serial cables, signs, 
decals, disconnect switches, installation materials, and configuration software necessary to 
complete this work, will be included and will be incidental.  

Ethernet core switch will be measured and paid as the actual number of Ethernet core 
switches furnished, installed, and accepted.  

Ethernet distribution switch will be measured and paid as the actual number of Ethernet 
distribution switches furnished, installed, and accepted.  

Ethernet edge switch will be measured and paid as the actual number of Ethernet edge 
switches furnished, installed, and accepted.  

Firewall will be measured and paid as the actual number of firewalls furnished, installed, and 
accepted.  

Network management software will be measured and paid as lump sum furnished, installed, 
and accepted.  

UPS (________) will be measured and paid as the actual number of UPS units by location 
furnished, installed, and accepted. 

Additional software licenses for the network management software shall be incidental to 
modify network management software. 

No separate measurement will be made for SMFO jumpers, coaxial cables, communication 
cables, Ethernet patch cables, electrical cables, mounting hardware, nuts, bolts, brackets, 
connectors, risers, grounding equipment, surge suppression, or training as these will be 
considered incidental to the pay items listed above. 

Payment will be made under: 

Pay Item  Pay Unit 

Ethernet Core Switch Each 

Ethernet Distribution Switch Each 

Ethernet Edge Switch Each 

Firewall Each 

Network Management Software Lump Sum 

UPS (Signal Shop) Each 
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33. DIGITAL VIDEO EQUIPMENT 

33.1. DESCRIPTION 

Furnish and install digital video hardware encoders in NCDOT camera cabinets on US 311 
Bypass for converting analog to digital video.  Furnish and install digital video hardware 
decoders for converting digital to analog video at the TRTMC and in the Municipal Building for 
the City’s video feed to the media.  

Furnish and install a video server to support the video management software. Furnish and 
install video processor units and monitors for a replacement monitor wall in the TOC. 

Provide USB-based joysticks for CCTV selection and control. 

Provide network video recorders to record streaming digital video streams. 

33.2. MATERIALS 

(A) Digital Hardware Encoders and Decoders  

Furnish digital hardware video encoder and decoder components that utilize the Moving 
Picture Experts Group’s (MPEG’s) H.264 video compression technology in accordance with the 
International Organization for Standardization (ISO) and International Electrotechnical 
Commission (IEC) requirements detailed in the ISO/IEC 13818 and 14496-14 standards, 
respectively.  Provide the ability for the user to select the video compression technology. Ensure 
that the hardware video encoder is capable of unicast and multicast operation, and that they 
support the Session Announcement Protocol (SAP) as recommended by the Internet Engineering 
Task Force (IETF) RFC 2974, and Differentiated Services/Quality of Service (DiffServ/QoS) 
software components.  Ensure that the digital video encoders and decoders provides 99.999% 
error-free operation. 

Provide digital hardware video encoder and decoder components that are hardware-based 
network devices able to accept a minimum of one analog National Television System Committee 
(NTSC) video input and digitize it for transport across IP networks. 

(1) Video Specifications 

Ensure that any video input utilizes a BNC connector and delivers one-volt peak-to-peak 
(Vp-p) NTSC composite video signals for encoding.  Ensure that the DVE operates with both 
color and monochrome video, and that they allow the user to select and adjust video resolution. 
Ensure that the DVE support resolutions that include, but are not limited to those in table below.  
Ensure that the MPEG-4 DVE is capable of delivering color and monochrome video at 30 fps 
regardless of resolution, and that they can do so using variable, programmable bit rates from 32 
Kbps to 4 Mbps. Ensure that the DVE provides fixed and variable bit rate modes.  Provide 
resolutions of QCIF, CIF, 2CIF, 4CIF, and D1. 

(2) Serial Interface 

Use hardware-based digital video encoders and decoders having a minimum of two serial 
data interfaces and connectors that conform to EIA-232/422/485 standards.  Ensure that the serial 
interfaces support EIA-232 as well as 2-wire and 4-wire EIA-422/485 connections.  Ensure that 
the serial port(s) support data rates up to 115.2 Kbps. Serial interface parameters, such as data 
format, number of bits, handshaking, and parity, shall be software programmable through local 
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connection to the digital video encoders and through connections over the network.  Serial 
interface ports may utilize RJ-45 connectors, D-sub connectors, or screw terminals. 

(3) Network Interface 

Ensure that the digital video encoder and decoder local area network (LAN) connection 
supports the requirements detailed in the IEEE 802.3 standard for 10/100 Ethernet connections.  
Provide a DVE having a minimum of one Ethernet port, which shall be a 10/100 Base-TX 
connection.  Ensure that the connector complies with the EIA and Telecommunications Industry 
Association (TIA) requirements as detailed in the EIA/TIA-568-A standard.  Provide copper-
based network interface ports that utilize RJ-45 connectors.  

Ensure that all Category 5e unshielded twisted pair/shielded twisted pair network cables are 
compliant with the EIA/TIA-568-B standard.  Ensure that the network communication conforms 
to User Datagram Protocol (UDP), Version 4 of the Internet Protocol (IP) and Version 2 of the 
Internet Group Multicast Protocol (IGMP). 

(4) Front Panel Status Indicators 

Ensure the digital video encoders and decoders have light-emitting diode (LED) displays, 
liquid crystal displays (LCDs), or similar illuminated displays to configuration and management.  
Provide digital video encoders that support local and remote configuration and management.  
Configuration and management functions shall include access to all user-programmable features, 
including but not limited to addressing, serial port configuration, video settings, device 
monitoring, diagnostic utilities, and security functions. Ensure that the digital video encoders and 
digital video decoders support configuration and management via serial login, telnet login, and 
Simple Network Management Protocol (SNMP).  

(5) Hardware Specifications 

Furnish digital hardware video decoders that are card mounted and mount in a card cage.  
Each card shall fit in a 5.2” x 0.9” card slot. Furnish digital hardware video encoders that are 
shelf mounted.   

(6) Electrical Specifications 

Ensure that all wiring meets NEC requirements and standards.  The decoder cards shall 
operate on 12 volts DC. The encoders shall operate on 120v AC.  

Ensure that all wiring meets NEC requirements and standards.  Provide equipment that 
operates on a nominal voltage of 120 VAC.  The equipment shall operate within a voltage range 
of 89 VAC to 135 VAC.  The operating frequency range for power shall be 60-hertz ±3 Hz.  If 
the device requires operating voltages of less than 120 VAC, supply the appropriate voltage 
converter.  

Furnish, install and integrate the digital video encoders in each CCTV cabinet shown in the 
Plans.  Connect the analog input of the digital video encoder to the CCTV camera as defined 
above.  Connect the Ethernet output of the digital video encoder to Ethernet edge switch.  Use 
standard coax cable with BNC (gold-plated center pin) connectors. Connect the RS-422 PTZ 
serial communications from the camera to the serial port of the digital video encoder. Configure 
ports and IP addresses for multicast broadcast and VLANs. 
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(7) Environmental Specifications 

Unless stated otherwise in the Plans, provide digital video encoders and decoders that meet 
all specifications during and after being subjected to an ambient operating temperature range of 
-30°F to 165°F as defined in the environmental requirements section of the NEMA TS 2 
standard, with a maximum non-condensing relative humidity of 95%. 

Ensure that cabinets housing system components comply with the environmental 
requirements detailed in the NEMA TS 2 standard.  House the digital video encoder in a field 
cabinet with protection from moisture and airborne contaminants, blowing rain, wind, blowing 
sand, blowing dust, humidity, roadside pollutants, vandalism, and theft.  Ensure that the digital 
video encoder is resistant to vibration and shock, and conforms to Sections 2.1.9 and 2.1.10, 
respectively, of the NEMA TS 2 standard. 

Ensure that the digital video encoder is resistant to vibration and shock, and conforms to 
Sections 2.1.9 and 2.1.10, respectively, of the NEMA TS 2 standard. 

(8) Digital Hardware Video Encoder (DVE)  

Furnish digital hardware video encoder hardware to create a video-over-IP network system, 
as shown in the Plans. Provide video encoder units that are shelf mounted.  

Provide digital video encoders that provides a minimum of two serial data interfaces for 
transmission of command and control data to other devices (typically camera PTZ commands), 
as well as console and configuration functions.  

(9) Digital Hardware Video Decoders (DVD)  

Furnish single channel digital hardware video decoder cards to create a video-over-IP 
network system, as shown in the Plans. The video decoder units shall be rack-mounted in the 
TRTMC.  The digital video decoder in the STOC for the media shall be rack rail or DIN-rail 
mounted. 

Use a digital hardware video decoder that provide a serial data interface for transmission of 
command and control data to other devices (typically camera PTZ commands), as well as 
console and configuration functions.   

(10) Card Cage 

Furnish card cages that include a dual power supply and 12 slots to hold decoder cards. Each 
card slot shall accommodate a 5.2” x .9” card. The dual power shall operate in a redundant 
operation using a nominal 115 volts AC.  The power supply shall supply 12 volts DC. The card 
cage shall occupy no more than four rack units high.  

(B) Video Server 

Provide a video server to the same requirements as an ITS server as described in the Section 
"Computer Hardware" in these Project Special Provisions to host the video management 
software. 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-288           Guilford County 

 

 

(C) Video Processing Units 

Provide video processor units meeting the following minimum requirements: 

• Processor: Dual quad core Intel Xeon E5-26670 or better at 2.9 GHz 
or greater, 15 MB cache processor, Turbo, L2 cache  at 
1600 MHz, 

• Memory:  Minimum 8 GB dual-ranked UDIMMS for two processors 
at 1600 MHz, 

• Backplane: 1x6 backplane for 3.5 inch drives, expandable to eight 
drives, 

• Power Supply: Single power supply with cord, 

• Riser: Riser with four PICe x 16 Gen 2 and Gen 3 cards 

• Drive Controller:  SATA 6 Gbps SAS, 

• Hard Drives: 500 GB, 7200 RPM SATA drive, , 3.5 inch, 

• CD-ROM:  DVD +/-RW SATA Drive, internal, 

• Mounting: Slide ready rails and cable management 

• Embedded Controller:  out of band management, and 

• Operating System:  Microsoft Windows Professional Edition. 

Provide two professional grade graphics cards in each video processor to drive a total of 
eight HD displays per video processor unit meeting the following minimum requirements: 

• Integrated video chipset controller, 

• PCIe 3.0 compliant, 

• RAM:   4 GB GDDR5, 

• Display Ports: Four, with adaptors for HDMI eight monitor 
inputs, 

• Maximum Display Port 1.2 Resolution: 4096 x 2160, 

• Maximum Display Port 1.1 Resolution: 2560 x 2600, 

• Memory bandwidth:   154 GBps , 

•  DirectX 11.1, 

Provide video processor units with a maximum size of three RUs. Provide servers meeting 
the minimum following power requirements: 

• Power supply:  110-130 VAC. 

• Power consumption:  Typical 1100w per power supply. 

Provide servers meeting the following data port requirements: 

• Serial:  One standard serial port, 

• Audio:  Three jacks – channel out, line in, and microphone. 

• Ethernet:  1000 Base T Ethernet with RJ-45 connectors, and 

• USB port:  Four USB 2.0 ports. 

(D) Digital Video Monitors 

Provide twenty-five (25) 23-inch LED monitors that shall comprise a monitor wall in the 
TOC. Provide only new video monitors; do not furnish used or refurbished monitors.  Furnish 
monitors made by the same manufacturer, regardless of whether they are being installed in the 
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TOC.  Provide power cords for all monitors of sufficient length to plug into duplex wall 
receptacle adjacent to monitor mounting location. 

Provide mounting brackets specifically designed for mounting the size of LED monitors 
described below on both metal and wood stud walls.  Provide brackets that allow vertical and 
horizontal tilt to optimize viewing angles. Provide brackets with locking setscrews to prevent the 
monitor from falling or sliding off the bracket.  Provide all mounting hardware and fasteners and 
plywood backboard necessary for securely attaching monitor mount brackets to metal stud and 
wood stud walls. Provide monitors with a rated life of 50,000 hours.  

Provide 23" monitors meeting the following requirements: 

• Display Type:   LED, widescreen flat panel, 

• Mounting:    Wall-mount, 

• Resolution:    1,920 x 1,080 dpi, 

• Pixel Pitch:   .265 mm, 

• Response Time:   8 ms, 

• Colors:    Minimum 16.7 million colors, 

• Horizontal Scanning Frequency: >85 kHz, 

• Vertical Scanning Frequency: 50-86 Hz, 

• Contrast Ratio:   1000:1,  

• Aspect ratio:   16:9, 

• Viewing Angle (Horizontal): 178 degrees, 

• Viewing Angle (Vertical): 178 degrees, 

• Brightness:   250 cd/m2, 

• HDTV Supported Formats: 720p and 1080p, 

• Digital Inputs:   DisplayPort, HDMI, and DVI-D 

• Analog Inputs: HD-15 VGA and, 

• Audio Inputs:  RCA Audio, stereo mini-jack, DisplayPort audio, 
HDMI audio. 

Provide HDMI video cables with the monitors to reach from the video server outputs in the 
TOC to the wall monitors and from the monitor in the Signal Shop to its respective workstation. 
Provide HDMI cables and connectors meeting the following requirements: 

• Cable:    Individually insulated, 26 AWG copper conductors, 

• Connectors:   24x1 pin male on both ends, 

• Pins:    Gold Plated, 

• RFI and EMI Noise Reduction: Clip on ferrites, 

• Maximum Resolution:  4096 x 2160P at 24Hz, 

• Bit Rate:    24-bit, and 

• Bandwidth Rating:  14.93 Gbps at 340 MHz. 

(E) Network Video Recorder 

The network video recorders (NVR) shall interface to the IP network and be able to record 
video images from the CCTV cameras to an internal hard drive, play back a video stream to wall 
monitor, and write those images to a DVD for viewing on a workstation or wall mounted 
monitor. Furnish and install two network-based NVRs in the TOC. Provide NVRs with the 
capability to record from IP streams 27 IP cameras each simultaneously.  Record cameras at 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-290           Guilford County 

 

 

H.264 compression, 1080P resolution, camera resolution up to 5 Mbps, 30 frames per second 
with storage time for seven days. Provide NVRs meeting the following requirements: 

• Processor:  Intel Xeon E5-2407 processor at 2.40 GHz or greater, 6.4 Tbps, 

• Memory:  2 x 4 GB RDIMM 1333 MHz, single rank, 

• Hard Drive:  9 TB SATA, 7200 RPM, 64 MB cache 6 Gbps interface, 
RAID 5 hot plug, 

• Network:  Dual port 10/100/1000 Base T Ethernet with RJ-45 
connectors, 

• Video Card:  512 MB RAM with DirectX 11.1,  

• Operating System:  Windows 7 Professional, latest version. 

Provide an NVR meeting the minimum power requirements: 

• Input voltage:  90-135 V at 50/60 Hz, and  

• Output wattage:  350 W. 

Provide an NVR meeting the minimum port requirements: 

• Audio: Miniature phono plugs for line in, line out and microphone, 

• Video: SVGA, and 

• USB Port:  Four USB 2.0 ports. 

(F) PTZ Joysticks 

Provide replacement USB based joysticks.  The joystick controls shall include a variable 
speed, joystick for precise PTZ control, jog control for video playback, a keypad for camera and 
monitor selection and control. The joysticks shall meet the following requirements: 

 

• Input Voltage: 100-240 VAC, 50/60 Hz 

• Keyboard Interface: USB 2.0 with cable and captive connectors 

• Audio Output: Embedded speaker, 

• Keyboard Keypad Numeric keys 0-9, camera, monitor, and multiple 
Proportional PTZ, variable speed with zoom, iris, 
and focus controls, and 

• Jog/Shuttle Proportional, fast forward, reverse, and video 
transport. 

The joysticks shall meet the following environmental requirements: 

• Storage Temperature:  70 degrees F to 74 degrees F, 

• Operating Temperature:  32 degrees F to 104 degrees F, and 

• Storage Temperature:  –40 degrees F to 149 degrees F. 
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33.3. CONSTRUCTION METHODS 

(A) General 

Receive approval for the System Design Report described in these Project Special Provisions 
before submitting products submittal data, purchasing, installing and configuring the central 
video equipment described in this section of the Project Special Provisions. 

Use standard coax cable with BNC (gold-plated center pin) connectors. Configure ports and 
IP addresses for multicast broadcast and VLANs. 

Utilize video inputs on the video matrix switch in the TRTMC as assigned by the Engineer. 

(B) Digital Hardware Encoders 

Install the digital hardware video encoders in the NCDOT CCTV cabinets along US 311 
Bypass listed below. Connect the Ethernet network port to the proposed Ethernet edge switch. 
Connect the RS-422 PTZ serial communications cable and coaxial cable from each CCTV to the 
serial and video ports of the respective digital hardware video encoder. Remove the existing 
video data transceiver in each cabinet and in the TOC. 

Location of NCDOT CCTV Cabinets 

• CCTV 43, I-74/US 311 Bypass at Business 85 

• CCTV 44, I-74/US 311 Bypass at East Green Drive/Triangle Lake Road 

• CCTV 45, I-74/US 311 Bypass at East Kivett Street 

• CCTV 46, I-74/US 311 Bypass at Greensboro Road 

• CCTV 48, I-74/US 311 Bypass at Johnson Street 

• CCTV 83, I-74/US 311 Bypass at Jackson Lake Road 

• CCTV 89, I-74/US 311 Bypass at I-85 North 

• CCTV 90, I-74/US 311 Bypass at I-85 South 

(C) Digital Hardware Video Decoders 

Install the ten digital hardware video decoders in the TRTMC, in proposed card cages in the 
existing communications racks as directed by the Engineer. Connect the Ethernet network port to 
the existing managed Ethernet switch. Connect the video outputs to the existing analog video 
matrix switch. Connect the serial PTZ outputs to the existing port server. 

Install one digital hardware video decoder in the TOC, mounted on a din-rail or rack rail in 
one of the proposed communications racks as directed by the Engineer. Connect the Ethernet 
network port to the Ethernet core switch. Connect the video outputs to the existing analog video 
cable to the 3rd floor. Do not connect any PTZ cable to the decoder. 

(D) Card Cage 

Install the card cages in the communications rack installed in the TRTMC as part of NCDOT 
Project U-2579B. Connect the power supply of each card cage to the power strip on the 
communications rack.  
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(E) Video Server 

Install the video server in the communications racks in the TOC as shown in the Plans. 
Connect power cords to adjacent receptacles (provided by others) in wall. Connect the video 
server to the Ethernet core switch. Reinstall the existing video management software on the 
video server. 

(F) Video Processing Units 

Install the video processor units in the communications racks in the TOC as shown in the 
Plans. Connect power cords to adjacent receptacles (provided by others) in wall. Connect each 
video processor unit to the Ethernet core switch using Cat 5e cable and to a maximum of eight 
monitors using HDMI cable. 

(G) Digital Video Monitors 

(1) 65” Monitors 

Reuse the existing 65” HD video monitors. City staff will relocate the 65” monitors and their 
mounting brackets to the new monitor wall. Use new HDMI cables.  Route cabling under floor to 
video processor units. 

Connect power cords to adjacent receptacles (provided by others) in wall. 

Conceal all video cabling between each 65” monitor and the video processing units in the 
wall as shown in the Plans using low voltage outlet boxes installed by others. Connect the HDMI 
video input of a monitor with a HDMI video output of the video server. Install ferrites to reduce 
RFI and EMI noise. Ensure when completed the power and video cables will be concealed 
behind the monitors. 

(2) 23” Monitors 

Use mounting brackets specifically designed for wall mounting 23” monitors.  Ensure the 
mounting brackets are secured to wall studs or plywood backboard according to the 
manufacturer’s recommendations.   

Mount the 23” monitors on the TOC monitor wall.  The 23” monitors shall align vertically 
and horizontally with each other as shown in the Plans. 

Connect power cords to adjacent receptacles (provided by others) in wall. 

Conceal all video cabling between each monitor and the video processing units in the wall as 
shown in the Plans using low voltage outlet boxes installed by others. Connect the HDMI video 
input of a monitor with a HDMI video output of the video server. Install ferrites to reduce RFI 
and EMI noise. Ensure when completed the power and video cables will be concealed behind the 
monitors. 

(H) Network Video Recorder 

Install the NVRs in proposed server rack and connect to Ethernet network.  Connect power 
cords to adjacent receptacles (provided by others) in wall. Connect the NVRs to the Ethernet 
core switch using Cat 5e cable. Configure the NVRs for remote control and scheduled recording. 
Configure for H.264 compression at 1080P resolution and 30 frames per second. Configure the 
storage to overwrite after seven days. 
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(I) PTZ Joysticks 

Install replacement joystick controls for camera control in the following locations: one in 
Transportation Department conference room (2nd floor of Municipal Building); two in TOC (1st 
floor of Municipal Building); and one in Signal Shop.  Connect each joystick with its respective 
workstation.  

(J) Removal of Existing Equipment 

Upon completion of the integration of the new Ethernet based center-to-center (i.e., C2C) 
video sharing equipment remove the existing video multiplexers and demultiplexers in the TOC 
and the TRTMC.  Remove the existing video monitors (all but the 65” monitors which are being 
retained and relocated) in the TOC to install the new digital video monitors.   

33.4. MEASUREMENT AND PAYMENT 

The materials provided in this section include all appropriate ports, cabling, grounding, 
redundancies, labeling, and any integration between the devices and the communications 
network as necessary to make a fully working installation. 

For furnish and install and for furnish only materials all power supplies, power cords, 
adapters, mounting hardware, din-rails, connectors, serial cables, coaxial cables, installation 
materials, and configuration software necessary to complete this work, are to be included and 
will be incidental to the pay items listed below.  

Digital hardware video encoder will be measured and paid as the actual number of digital 
hardware video encoders furnished, installed, and accepted.  

Digital hardware video decoder will be measured and paid as the actual number of digital 
hardware video decoders furnished, installed, and accepted.  

Video processing unit will be measured and paid as the actual number of video processing 
units furnished, installed, and accepted.  

Digital display monitor (size) will be measured and paid as the actual number of digital 
display monitors by size furnished, installed, and accepted.  

Card cage will be measured and paid as the actual number of card cages furnished, installed, 
and accepted.  

Network video recorder will be measured and paid as the actual number of network video 
recorders, furnished, installed, and accepted.  

PTZ joysticks will be measured and paid as the actual number of PTZ Joysticks furnished, 
installed, and accepted.  

The video server will be paid for as an “ITS Server” as described in "Computer Hardware 
and Peripherals" section of these Project Special Provisions. 

No separate measurement will be made for coaxial or serial cables, cable connectors, 
Ethernet cables between equipment housed within the same room/rack/cabinet, electrical cables, 
mounting hardware, nuts, bolts, brackets, connectors, grounding equipment, surge suppression or 
documentation as these will be considered incidental to the pay items listed above.  
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No separate measurement will be made for the removal of the video multiplexers and 
demultiplexers and video data transceivers as these will be considered incidental to the pay items 
listed above. 

Payment will be made under: 

Pay Item  Pay Unit 

Digital Hardware Video Encoder Each 

Digital Hardware Video Decoder Each 

Card Cage Each 

Video Processing Unit Each 

Digital Display Monitor (23") Each 

Network Video Recorder Each 

PTZ Joystick Each 
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34.  COMMUNICATIONS RACKS 

34.1. DESCRIPTION 

Furnish and install freestanding enclosed communications racks at the Municipal Building in 
the TOC.  Furnish and install a wall-mounted communications rack in the Signal Shop. 

34.2. MATERIALS 

(A) TOC Communications Racks 

Provide freestanding enclosed communications racks for the TOC meeting these minimum 
performance requirements: 

• All equipment shall comply with ANSI/EIA RS-310D, 

• Provide frame and external components with zinc coating per ASTM B633, 

• Paint interior and exterior components per RAL 7035, and 

• The thermostatically controlled fans shall provide up to 300 cubic feet per minute 
(cfm) of exhaust.  Thermostats shall monitor both humidity and temperature. 

Provide freestanding enclosed communications racks meeting the following minimum 
material requirements: 

• 19-inch EIA single-bay, 

• Full size rack cabinet for TOC Server Room: 42 rack units high (approx. 78 inches),   

• Nominal 4-inch-high ventilated base, 

• Nominal depth: 30 inches, 

• All-metal components, 

• Full-height locking window door on the front, 

• Urethane gaskets for window sealing, 

• ¼-inch-thick Plexiglas® window panes,   

• Solid metal removable side panels with bottom vents, 

• Full-height solid metal door for the back of each cabinet, and  

• Vented top with three integral, thermostatically controlled, prewired fans.  

• Set of four (4) heavy-duty, locking casters on base. 

Mechanical: Construct all rack frames from 12-gauge, cold-formed steel.  Construct all side 
panels and door panels of 14-gauge steel.  Construct the vented base from 16-gauge steel.  
Construct the 19-inch electrical rack angles from 12-gauge steel. 

Doors: Equip all doors with grounding brackets and doorstop kits.  Door hinges shall have a 
maximum opening range of 130-140 degrees.  Hinge kits shall permit left or right side mounting.  
Furnish the racks with tamper-proof hinges and removable hinge pins. 

Provide the rack with flush swing handles with tamper resistant locks on all doors.  Key all 
locks to the same key with two sets of keys provided for each unit.  Locks shall have a three-
point latch mechanism. 

Wall Panels: Provide removable solid side panels with hanger tabs for easy alignment and 
assembly.  Provide vents on front and rear panels, along with wire entry access plates with dust-
tight seals. 
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Finish: Furnish factory-applied paint or powder-coating that is black in color on the exterior 
and interior of all components. 

Furnish and install one metal shelf kit per communications rack.  Provide each shelf the full 
width and depth of the rack angles and attach directly to the rack angles.  Furnish and install one 
metal keyboard slide out drawer per full-height communications rack.  

(B) Signal Shop Communications Rack 

Furnish a wall-mounted EIA 19-inch equipment rack cabinet for mounting in the Signal Shop 
to house of a fiber-optic splice/termination center, an Ethernet distribution switch and a rack-
mounted UPS.  The unit shall be an enclosed rack at least 20 rack units high with approximate 
dimensions of 36”H x 21” W x 26” D.  The rear mounting plate that attaches the cabinet to the 
wall shall be hinged along one side with latches on the opposite side so that the cabinet can be 
swung open to access the rear of the cabinet.  

Provide a power strip inside that uses 120 VAC 60 Hz power; the power strip shall contain at 
least six outlets and a six-foot power cord. Provide grounding bus bar system to ground rack-
mounted electrical equipment. 

Provide racks constructed of all metal components.  Supply all screws, nuts, washers, lock 
nuts, brackets and hardware necessary to assemble equipment described herein. Vents shall be on 
front and rear panels. Furnish wire entry access plates with dust tight seals. 

Provide cable management hardware for attachment to rack frame and between 19-inch rack 
angles. The hardware shall include cable organizers and clamps to provide strain relief and cable 
mounting.  Provide one shelf. 

Construct all rack frames and rack angles of 12-gauge steel or greater. Construct the sides, 
top and bottom panels of 16-gauge steel or greater. 

Paint the panels, rack frames, and rack angles with black polyester powder coating or baked 
on paint. 

34.3. CONSTRUCTION METHODS 

(A) General 

Ground the racks to a building ground. 

(B) TOC Communications Racks 

Furnish and install an outlet strip and 10-foot power cord along one rear vertical rack frame.  
Furnish and install strips that use 120 VAC 60 Hz power and shall contain at least 10 outlets over 
the 70 inches for full size racks.  Furnish and install grounding bus bar system to ground the 
rack-mounted electrical equipment.  Equip door with grounding studs. 

Furnish and install cable management hardware for attachment vertically along the rack 
frame and horizontally between 19-inch rack angles.  Cable management hardware shall run 
vertically up one rear rack frame and shall include six horizontal runs per rack.  Provide 
hardware including cable organizers and clamps to provide strain relief and cable mounting. 

Install the full-height communications rack cabinets in the TOC as shown in the Plans.   
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Install a keyboard shelf at a height comfortable for operator use when sitting on a stool.  
Provide tamper-resistant but removable screws through hinges and exterior panels.  Furnish any 
special tools required to remove tamper resistant screws. 

Install shelf in the server rack for servers to be installed by others as shown in the Plans.   

(C) Signal Shop Communications Rack 

Install the wall-mounted communications rack cabinet on the wall of the Signal Shop as 
shown in the Plans.  Remove the existing wall-mounted NEMA cabinet shell and mount the 
wall-mounted communications rack in its place.  Install the fiber-optic splice center, Ethernet 
distribution switch and rack-mounted UPS in the rack inside the cabinet.  

Furnish and install a power strip and 10-foot power cord on the rear of the rack frame.  
Furnish and install the power strip that uses 120 VAC 60 Hz power and that contains at least 5 
outlets. Connect the power strip to the wall-mounted outlet above the wall-mounted rack. 
Furnish and install grounding bus bar system to ground the rack-mounted electrical equipment.  
Equip door with grounding studs. 

Furnish and install cable management hardware for attachment vertically along the rack 
frame and horizontally between 19-inch rack angles.  Cable management hardware shall run 
vertically up one rear rack frame.  Provide hardware including cable organizers and clamps to 
provide strain relief and cable mounting. 

34.4. MEASUREMENT AND PAYMENT 

Communications rack (TOC) will be measured and paid as the actual number of full-size, 
freestanding, enclosed communications racks furnished, installed, and accepted in the TOC.    

Communications rack (Signal Shop) will be measured and paid as the actual number of wall-
mounted communications racks furnished, installed, and accepted in the Signal Shop.  

No separate measurement and payment will be made for rack set-up and assembly, shelves, 
keyboard drawers, power strips, mounting of all accessories and equipment specified for 
installation within the rack, all brackets, fasteners, and hardware required for properly mounting 
equipment in the rack, as such materials and work will be considered incidental to furnishing and 
installing the communications racks. 

Payment will be made under: 

Pay Item  Pay Unit 

Communications Rack (TOC) Each 

Communications Rack (Signal Shop) Each 
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35. BUILDING MODIFICATIONS AND FIBER-OPTIC CABLE TERMINATION 

35.1. DESCRIPTION 

At locations called for in the Plans, route fiber-optic cable in new and/or existing conduits 
and install conduits into buildings as shown.  Terminate fiber-optic cable in fiber-optic splice 
centers in building as shown in the Plans. Furnish and install cable and cable routing facilities as 
shown in the Plans.  Furnish and install additional shelves in the modular video wall furniture in 
the TOC.  Install a wall-mounted shelf in the Signal Shop. 

All construction to reach a building is paid for using other pay items in these Project Special 
Provisions. All construction to enter a building (including all work from creating a new entrance 
or integrating with an existing entrance) and making internal provisions for terminating cables 
are covered under these building modification pay items.  Electrical work inside the buildings 
and construction/relocation of walls/partitions will be performed by the City. 

35.2. MATERIALS 

(A) General 

Use risers and conduit materials as called for in the Standard Specifications or these Project 
Special Provisions.   

Use caulking and sealing materials for sealing entrances into buildings as approved by the 
Engineer. 

Use new cable raceways, electrical boxes, and metallic conduit as approved by the Engineer. 
Where called for in the Plans, use intermediate metallic conduit (IMC) that complies with the 
NEC and EIA/TIA Standard 569 and commercial building standards for telecommunications 
pathways. 

Furnish Ethernet outlet boxes equipped with both a single RJ-45 jack and two RJ-45 jacks as 
shown in the Plans. 

(B) Fiber-Optic Splicing and Termination 

Furnish SMFO pigtails with each splice housing, connector housing and interconnect center. 
Provide pigtails that are a maximum of 6 feet in length with a factory assembled LC connectors 
on one end. Ensure that the SMFO pigtails meet the operating characteristics of the SMFO cable 
with which it is to be coupled. 

Furnish SMFO jumpers that are a minimum of 3 feet in length with factory assembled  LC 
connectors on one end (i.e., the splice/interconnect center end) and, on the other end, factory-
assembled connectors of the same type provided on the Ethernet edge switch and provided on the 
Ethernet core switch.  Ensure that SMFO jumpers meet the operating characteristics of the 
SMFO cable with which it is to be coupled. Provide all of SMFO jumpers with all of the 
connector combinations necessary to provide the connectivity indicated in the Plans and required 
by these Project Special Provisions to produce a fully-functional Ethernet communications 
system.    

Provide connector panels with LC-type connectors for connector housings and interconnect 
centers installed in all facilities.  
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For each splice housing and interconnect center, provide splice trays that hold, protect, and 
organize optical fibers, and secure fibers inside splice tray. Design and size splice trays to be 
dielectric, to accommodate all fibers entering the splice tray, and to provide sufficient space to 
prevent microbending of optical fibers.  

(C) Rack-Mounted Interconnect Centers - General 

Furnish rack-mountable modular interconnect centers each comprising integrated connector 
panels and splice trays for splicing the fibers in the incoming signal system trunk cables to 
SMFO fiber-optic pigtails and terminating on patch panels in the communications cabinet being 
installed in the TOC and Signal Shop (i.e., one interconnect center for each incoming cable).  
Each interconnect center shall have LC-compatible connector panels and shall have a capacity 
for terminating a minimum of 24-36 fibers on the patch panel.  Provide splice trays that hold, 
protect, organize optical fibers, and secure fibers inside splice tray.  Design and size the splice 
trays to be dielectric, to accommodate all fibers entering splice tray, and to provide sufficient 
space to prevent microbending of optical fibers.  

Furnish SMFO pigtails with each interconnect center.  Provide pigtails containing connector 
panels that are a maximum of 6 feet in length with a factory-assembled LC connector on one 
end.  Ensure SMFO pigtails meet the operating characteristics of the SMFO cable with which it 
is to be coupled.  

Each interconnect center shall occupy no more than two rack units.  Provide all hardware 
needed to install these units in the communications racks. 

In the Signal Shop, store a minimum of 20 LF of each fiber-optic cable inside the wall-
mounted communications rack cabinet that contains the interconnect center.   

(D) TOC Building Modifications 

(1) Rack-Mounted Interconnect Centers 

Furnish one rack-mountable interconnect center for splicing and terminating all fibers in the 
SMFO cable installed into the TOC (i.e., one interconnect center for each incoming cable).  
Furnish interconnect centers that comply with the requirements of interconnect centers in the 
“Splice Centers” section of these Project Special Provisions.  Store a minimum of 20 LF of each 
fiber-optic cable inside the communications rack cabinet that contains the interconnect center.   

(2) Flexible Fabric Innerduct 

Furnish a flexible, multi-celled, textile innerduct system for installation in the existing 4” 
metal conduit entering the Municipal Building and routed to the TOC housed therein.   Provide a 
plenum-rated fabric innerduct system that meets UL 2024A standards for Plenum Optical 
Fiber/Communications raceways.  Provide a flexible fabric innerduct comprised of three cells 
each with a 200 lb. nylon resin flat woven, plenum-rated pull tape preinstalled to facilitate 
installation of up to six fiber-optic communications cables (two per cell).   Provide a textile 
innerduct system constructed from white Nylon-6 resin containing melamine-cyanurate polymer. 

(E) Signal Shop Modifications 

(1) Rack-Mounted Interconnect Center 

Furnish a rack-mounted interconnect center for splicing and terminating all 24 fibers for the 
SMFO cable into the Signal Shop. Furnish an interconnect center that complies with the 
requirements of interconnect centers in the “Splice Centers” section of these Project Special 
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Provisions. Store a minimum of 100 LF of each fiber-optic cable inside the communications rack 
cabinet that contains the splice and connector housings.   

Furnish a duplex receptacle for installation on the end of the 1” IMC electrical conduit on the 
wall above the communications rack. 

(2) Conduit, Conduit Fasteners and Fittings for Entrances 

Furnish all conduit, conduit fittings, outlet bodies, conduit straps, conduit-to-beam fasteners, 
rod-to-beam fasteners, threaded rods, conduit fasteners, bushings, duct sealant, heat shrink 
tubing, and any other hardware required to provide conduit to install:  

• Missing conduit in the garage area of the Signal Shop to convey the replacement 
fiber-optic communications above the drop ceiling in the Signal Shop building as 
shown in the Plans.   

• New conduit and network boxes (i.e., Ethernet outlets) in the Signal Shop to convey 
Ethernet cabling within the Signal Shop as shown in the Plans. 

35.3. CONSTRUCTION METHODS 

(A) General 

Contact Engineer prior to entering any building.  Coordinate and obtain approval from 
Engineer regarding allowable working time in buildings. 

Whenever possible, use existing cable raceways, ducts and drop ceilings to route fiber optic 
cable.   

When working inside the buildings, cover all furnishings, including chairs and electronic and 
computer equipment with drop cloths to protect them from debris and to aid in cleanup.  Replace 
the raised floor panels and ceiling panels and clean up all dust and debris by the end of each 
work period unless otherwise approved by the Engineer.  Replace any floor panels damaged 
during installation of the above ceiling conduit at no expense to the Department. 

Perform all work called for in the Plans to install cable in conduits and cable raceways, and 
to route cabling under raised floors, above suspended ceilings, and new and existing conduits. 

Terminate all optical fibers in splice centers unless otherwise shown on the Plans. 

Install splice centers with connector panels, splice trays, storage for slack cable or fibers, 
mounting and strain relief hardware, and all necessary hardware.   Comply with all requirements 
of the “Fiber-Optic Splice Centers” section of these Project Special Provisions. 

(B) Traffic Operations Center (TOC) 

(1) General Requirements 

Install equipment and route cable into the TOC through existing rigid metal and IMC conduit 
provided by others as shown in the Plans.  Contact James Baker, Signal System Supervisor, at 
(336) 883-8540 at least 30 days in advance of work to confirm work schedule, work restrictions 
and to make arrangements for gaining access to the building.  Perform all work in accordance 
with NESC regulations and guidelines. 

When working inside the Municipal Building, cover all furnishings, including chairs and 
electronic/computer equipment with drop cloths to protect them from debris from above-ceiling 
work and to aid in cleanup.  Carefully remove ceiling panels and fiberglass insulation above the 
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removed panels.  Replace the insulation and panels and clean up all dust and debris by the end of 
each work period unless otherwise approved by the Engineer.  Replace any drop ceiling panels 
damaged during installation of the above ceiling conduit at no expense to the Department. 

When working in a stairwell, do not block access to fire doors or to the stairs at any time and 
keep floor in front of stairwell door and stairs free from tripping hazards.  

Install a continuous, plenum-rated, 3-cell flexible textile innerduct system inside spare 4” metal 
conduits entering the ground floor of the Municipal Building and continuing inside the building to  
facilitate installation of fiber-optic communications cables in those conduits.  Install the fabric 
innerduct system in accordance with the manufacturer’s instructions, using a breakaway swivel.  
Install the fabric innerduct in a continuous, unspliced length from the underground vault outside the 
building to the TOC on the ground floor of the building.   

(2) Signal System FO Cables & TOC Equipment 

Pull the proposed signal system fiber-optic communications cables inside the building and into 
the TOC using one cell of the innerduct installed in one of the spare conduits. Leave the remaining 
cells and their pre-installed pull tapes for use by others for pulling additional fiber-optic 
communications cables into the Municipal Building and TOC at a later date. 

Install the required rack-mounted interconnect centers in the communications racks in the TOC 
as shown in the Plans. Fusion splice all fibers in the entering fiber-optic cables to SMFO pigtails 
inside rack-mounted interconnect center, then connect the pigtails to the appropriate connectors 
in the interconnect center.  Terminate all pigtails from the incoming cable.  Clearly label the 
patch panel of the interconnect center using an approved labeling method.  Install SMFO jumpers 
between the connector panels and the Ethernet core switch. 

Remove the existing composite video cable to the Transportation Department conference room 
on the first floor of the Municipal Building.  Install new Ethernet cable for the new workstation in 
that conference room. Terminate the cable in the conference room on a wall plate.  Terminate the 
cable in the TOC on the Ethernet patch panel. 

City staff will remove and relocate the existing 65” video monitors to the new monitor wall.  
Remove the remaining existing video monitors and install new digital video monitors in the TOC in 
accordance with the “Digital Video Equipment” section of these Project Special Provisions. 

(3) Hi tran and Off-Street Parking Division FO Cables 

Perform the following work to relocate the existing Hi tran and Off-Street Parking Division 
fiber-optic cables from the 4” conduit in which they currently reside to an adjacent spare 4” 
conduit with a recently installed flexible fabric innerduct.  

Notify the Engineer, the City of High Point Signal System Supervisor at (336) 883-8540 
at least two weeks prior to rerouting the existing Hi tran and Off-Street Parking Division 
fiber-optic cables into the Municipal Building and TOC.  Provide the City of High Point 
Signal System Supervisor and the Engineer with updated splice details for the corresponding 
existing rack-mounted splice centers in the TOC, along with Contractor emergency contact 
information prior to beginning work.  The interruption of connectivity of these Hi tran and Off-
Street Parking Division fiber-optic cables shall be limited to 48 hours or less, and shall occur 
only on a non-holiday, non-High-Point-Market weekend. Liquidated damages for failure to 
restore communications in these existing Hi tran and Off-Street Parking Division 
communications cables within 48 hours are $1500 per 24-hour period or any portion thereof. 
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Prior to disconnecting the existing cables from the rack-mounted splice center in the TOC 
and pulling the cable out of the existing conduit, test the existing fiber-optic cable in the presence 
of the Engineer using an OTDR to verify that all fibers are operational and in good condition.  
Promptly report any failures or defects in the existing cable to the Engineer prior to 
disconnecting and removing the cable to avoid being held responsible for existing damage to or 
defects in the existing cable.  Take photographs and make notes/sketches of existing splicing and 
fiber connectivity within the rack-mounted splice centers to ensure proper re-termination and 
reconnection of the fibers after the cables have been rerouted.     

Upon completion of cable testing observed by the Engineer, carefully remove the existing 
communications cable from the existing conduit by pulling it back to the underground vault 
outside the Municipal Building.  Pull the cable back into the Municipal Building and TOC 
through an adjacent spare conduit using one cell of the newly installed flexible fabric innerduct. 
Leave the remaining cells and their pre-installed pull tapes for use by others for pulling additional 
fiber-optic communications cables into the Municipal Building and TOC at a later date.  Resplice 
the fibers in the existing Hi tran and Off-Street Parking Division communications cables to new 
SMFO pigtails in the existing rack-mounted splice centers and re-terminate the fibers on the splice 
center patch panel as they were before cable relocation. 

Comply with the construction methods in the “Fiber-Optic Cable” section of these Project 
Special Provisions when pulling the cable through conduit.   Re-test the fiber-optic cable using 
an OTDR in the presence of the Engineer to demonstrate that cable incurred no damage while 
being pulled back and subsequently reinstalled. 

The Contractor, at his own expense, will be responsible for the replacement of the entire 
length of the existing fiber-optic communications cable between the underground vault outside 
the Municipal Building and the existing rack-mounted splice center in the TOC inside the 
Municipal Building if any damage is done to the existing Hi tran and Off-Street Parking Division 
fiber-optic communications cables while removing and reinstalling the existing cables. 

Repair at own expense, any damage to the Hi tran and Off-Street Parking Division fiber-optic 
cables within 48 hours of notification of the incidence of damage.  Liquidated damages for 
failure to repair a damaged Hi tran and Off-Street Parking Division fiber-optic communications 
cable and restore communications within 48 hours are $1500 per 24-hour period or any 
portion thereof. 

(C) Signal Shop 

Install equipment and route cable into the Signal Shop through proposed rigid metal and IMC 
conduits as shown in the Plans.  Contact James Baker at (336) 883-8540 at least 30 days in 
advance of work to confirm work schedule, work restrictions and to make arrangements for 
gaining access to the building.  Perform all work in accordance with NESC regulations and 
guidelines.    

Disconnect the existing conduits in the existing wall-mounted NEMA equipment cabinet and 
replace it with a new wall-mounted communications cabinet.  Reinstall the conduits to terminate 
into the new rack. Terminate the conduit with a bushing to protect the cable from damage. 
Connect the power conductors to the power strip using appropriate methods.  Install rack-
mounted equipment inside the new wall-mounted communications rack.   
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Install a surface mounted duplex receptacle on the end of the existing 1” IMC conduit that 
conveys electrical conductors to the communications rack.  Plug the power strip from the rack 
into the receptacle. 

Install 2” IMC conduit near the building entrance as shown in the Plans to complete a gap in the 
conduit.  Install new IMC conduit in the Signal Shop as shown in the Plans.  Attach the conduit to 
the wall using approved conduit straps anchored into the wall. Terminate the conduit with a bushing 
to protect the cable from damage. 

Install the proposed fiber-optic and Ethernet cables in existing and proposed IMC conduits as 
shown in the Plans.  Install the new fiber-optic cable above the ceiling where shown in the Plans and 
secure it.  Follow procedures in the TOC subsection above for protecting equipment, cleaning up 
and terminating cable. 

Feed the cables down through the conduit, into the rack-mounted fiber-optic interconnect 
center mounted in the wall-mounted communications rack.   Install the required rack-mounted 
fiber-optic interconnect center in the Signal Shop as shown in the Plans.  Fusion splice all fibers in 
the entering fiber-optic cables to SMFO pigtails inside rack-mounted interconnect center, then 
connect the pigtails to the appropriate connectors in the interconnect center.  Install SMFO 
jumpers between the connector panels and the Ethernet distribution switch.  

Apply an Engineer-approved, UL-listed fire-stop sealant (putty, caulk, mortar, etc.) to reseal 
gaps between any existing conduits and holes through interior building walls and partitions. 

Reuse the existing video monitor in the Signal Shop in accordance with the “Building 
Modifications” section of these Project Special Provisions. 

35.4. MEASUREMENT AND PAYMENT 

TOC modifications will be measured and paid at the contract lump sum price.  The price and 
payment will be full compensation for all work required to route and terminate the fiber-optic 
cable into the TOC as shown in the Plans, as well as any other work not called for under other 
items but required to accomplish the building modifications.  

No separate measurement and payment will be made of the following items as they will be 
considered to be included in the payment for the TOC modifications:   

• Furnishing and installing flexible fabric innerduct system installed in existing conduit 
underground conduit entering the Municipal Building and existing conduit inside the 
building leading to the TOC building; 

• Pulling the existing Off-Street Parking Division and Hi tran SMFO cables out of the 
existing conduit and reinstalling them in a spare conduit entering the Municipal Building 
and TOC; 

• Re-terminating the existing Off-Street Parking Division and Hi tran cables in their 
existing rack-mounted splice centers inside the TOC once reinstalled into the Municipal 
Building, including all necessary splice trays, SMFO pigtails, connectors and splice 
protectors.  

• Removal of existing traffic signal system communications cable from the conduits into 
the Municipal Building and TOC; 
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Signal shop modifications will be measured and paid at the contract lump sum price.  The 
price and payment will be full compensation for all work required to install conduit and route the 
fiber-optic cable into the building as shown in the Plans, and then terminate the fiber-optic cable 
in a rack-mounted interconnect center, as well as any other work not called for under other items 
but required to accomplish the building modifications. 

The Ethernet cables in the TOC and in the Signal Shop will be measured and paid for in 
accordance with the “Ethernet Cable” section of these Project Special Provisions. 

No separate payment will be made for rack-mounted interconnect centers, patch panels, 
splice trays, splicing, conduit, conduit fittings, conduit hangers, conduit surface mounting 
hardware and brackets, duplex electrical receptacles, Ethernet outlet boxes with RJ-45 jacks, and 
fire-stop sealant as these will be considered incidental to the building modifications.  

No separate measurement will be made for mounting hardware, nuts, bolts, brackets, 
connectors, grounding equipment as these will be considered incidental to the pay items listed 
above. 

Computer hardware, Ethernet switches, digital video display monitors, video head-end 
equipment and communications racks will be measured and paid for separately in accordance 
with other sections of these Project Special Provisions. 

Payment will be made under: 

Pay Item  Pay Unit 

TOC Modifications Lump Sum 

Signal Shop Modifications Lump Sum 

 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-305           Guilford County 

 

 

36. SUBMITTAL DATA AND DOCUMENTATION 

36.1. DESCRIPTION 

Provide project documentation for Department review and approval as described below. 

36.2. SUBMITTALS 

(A) General 

The intent of this subsection of the Project Special Provisions is to provide the requirements 
for submittal data (i.e., shop drawings, catalogue cuts, manufacturers’ literature, proposed 
changes to splice drawings, construction schedule, system design report, etc.) and the process by 
which submittal data will be reviewed.     

Provide all submittal documentation in either 8½” x 11” or 11” x 17” format.  No 
documentation smaller than 8½” x 11” will be accepted.  No documentation larger than 
11” x 17” will be accepted without the prior approval of the Engineer.  All submittals will be 
reviewed and approved by the Department.  Absence of comment will not grant approval. 

(B) Project Construction Schedule 

Prepare and submit for approval by the Engineer a schedule of the proposed working 
progress on the project in accordance with the instructions and on forms furnished by the 
Department.  Update and submit the schedule no less than monthly. 

The project schedule shall include a monthly schedule of values.  At the end of each calendar 
month shown on the schedule, show a value (in dollars) of the cumulative project work projected 
to be completed.  The initially proposed project schedule shall be submitted no later than 5 
business days prior to the date of the project preconstruction conference and shall be approved 
before any work is begun on the project.  Update and submit the project schedule five business 
days prior to the monthly construction meetings. 

When conditions beyond the Contractor's control have adversely affected the Contractor’s 
progress, or the Department has extended the completion date, the Contractor may submit a 
revised progress schedule to the Department for approval.  Such revised progress schedule will 
not be approved unless accompanied by a detailed written statement giving the Contractor's 
reasons for the proposed revision. 

The project construction schedule shall show at least: 

• Major Activities, 

• Critical Path, 

• Task Dependencies, 

• Float Time for Each Task, 

• Project Start and Completion, 

• Task Durations, 

• Task Begin and End Dates, 

• Milestones, 

• Material Submittals, 

• Submittal Review Periods, 

• Equipment Deliveries, 
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• Sample and Material Testing, 

• Acceptance and Demonstration Testing, 

• Training, 

• Observation Period, 

• Final Acceptance. 

(C) Qualified Products 

Furnish new equipment, materials, and hardware unless otherwise required.  Inscribe 
manufacturer’s name, model number, serial number, and any additional information needed for 
proper identification on each piece of equipment housed in a case or housing.  

The ITS & Signals Qualified Products List (QPL) is available on the North Carolina 
Department of Transportation’s Website at: 

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals-Qualified-Products.aspx 

Certain signal and communications equipment, material, and hardware shall be pre-approved 
on the QPL by the date of installation.  Equipment, material, and hardware not pre-approved 
when required will not be allowed for use on the project.  Consult the QPL Website to obtain 
pre-approval procedures.  

(D) System Design Report 

Prepare a System Design Report to describe the proposed network architecture and its 
configuration.  Provide schematics to illustrate the network architecture and configuration, in 
addition to the written description.  Provide a detailed description of the hardware and software 
to be installed.  The report shall depict and describe the entire layout of the equipment and their 
connectivity. Provide a detailed listing of the hardware including brand and model numbers, 
functions and descriptions.  Provide a detailed listing of the VLAN configuration and IP 
addresses.  Bind the report either in a 3-ring notebook or other type of binding approved by the 
Engineer. 

Submit the bound report and obtain approval before providing material submittals for the 
following packages of items as described below: central video equipment, software, computer 
hardware, and communications equipment. 

(E) Fiber-optic Splicing Drawings 

Submit drawings that illustrate any proposed changes to the fiber-optic splicing details for 
Department review and approval at least 10 working days prior to beginning fiber-optic splicing.  
Do not perform any fiber-optic splicing until the Department approves the proposed changes. 

(F) Submittal Requirements 

Provide written certification to the Department that all Contractor-furnished material is in 
accordance with the contract. When requested by the Department, provide additional 
certifications from independent testing laboratories and sufficient data to verify item meets 
applicable specifications. Ensure additional certification states the testing laboratory is 
independent of the material manufacturer and neither the laboratory nor the manufacturer has a 
vested interest in the other.  

The intent of submittals is to show that the materials completely meet the requirements of the 
Plans and Project Special Provisions and how the Contractor intends to construct or configure the 
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materials.  The Contractor shall clearly demonstrate in the submittals that the desired materials 
shall meet or exceed the requirements of the Plans and Project Special Provisions.  Each 
submittal shall be sufficiently complete and detailed for the Department to review and approve 
the submittal.  If the Department deems the submittal insufficient in detail or completeness for 
review or approval, the submittal will be returned as rejected.  Additional time will not be 
granted for resubmittal.   

Before material submittal data begins, provide to the Department a list of all submittals with 
approximate dates of submission that the Contractor intends to make.  It is incumbent upon the 
Contractor to schedule reviews in a timely manner that will not delay his schedule. 

Certain groups of materials are related in function and operate as a subsystem together.  To 
ensure individual and subsystem compliance with the project requirements materials shall be 
submitted as packages as follows: 

Submittal Package Description 

System Design Report See “System Design Report” subsection above. 

Controllers and Cabinets  
2070E Controllers, 332A and 336S Cabinets,  Conflict 
Monitors, Base Adapters, Base Extenders, Integrated 
Base Adapters, Preformed Cabinet Foundations 

Fiber-optic Cable 

Fiber-optic Cable, Drop Cables, Splice Enclosures, 
Interconnect Centers, Splice Trays, Cable Addition Kits, 
Delineator Markers, Junction Box Markers, 
Communications Cable Identification Markers 

CCTV Equipment 
Composite Cable, CCTV camera, CCTV cabinets (336A 
& NEMA Type 4); 2-way, side-of-pole bracket 

Video Equipment* 
Digital Video Encoders, Digital Video Decoders, Video 
Processor Units, Video Monitors, Video Joysticks 

Computer Hardware ITS Servers, Workstations, Laptops, Ethernet Cable 

Communications Equipment* 

Ethernet Core Switch, Ethernet Distribution Switch, 
Firewall, Ethernet Edge Switches, KVM Switch, 
Network Management Software (see “Communications 
Hardware” section of these Project Special Provisions 
for further requirements); Communications Racks. 

Field Infrastructure 

Conduit, Junction Boxes, Junction Box Replacement 
Covers, Terminal Splice Boxes/Cabinets, Electrical 
Service Equipment (Disconnects, Meter Bases, 
Combination Panels), Generator Transfer Panels, Heat 
Shrink Tubing and Retrofit Kits, Signal Heads, Stainless 
Steel Banding Hardware, and Misc. Hardware 

* Indicates submittal packages that cannot be submitted for review until the System Design 

Report has been submitted and approved.  
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Identify all proprietary parts in Contractor-furnished material.  The Department reserves the 
right to reject material that uses proprietary components not commercially available off-the-shelf 
products.  

For Contractor-furnished material listed on the QPL, furnish submittals in the format defined 
by the QPL.  

For Contractor-furnished material not on the QPL, furnish three copies of the equipment list 
including three copies of catalog cuts.  Identify proposed material on catalog cuts by a 
reproducible means (highlighter pen does not transfer to copies). Ensure material lists contain 
material description, brand name, manufacturer’s address and telephone number, stock number, 
size, identifying trademark or symbol, and other appropriate ratings. For submittals showing a 
variety of models and parts available from the manufacturer, clearly identify by circles, marking 
our other means the specific materials for which approval is requested.  

Allocate 40 consecutive calendar days for the Department to review and respond to a 
submittal.  Do not deviate from what is approved without approval by the Department. Do not 
fabricate or order material until receipt of the Department’s approval.  All submittals will be 
returned as either “Approved (as submitted)”, “Approved as Noted” or “Rejected.”  The 
Contractor may proceed with fabrication or ordering for items marked “Approved.”  If an item is 
marked “Approved as Noted” without any stipulation for resubmittal, then the Contractor may 
proceed with fabrication or ordering.  For any other notations, the Contractor shall revise the 
submittal, address comments and resubmit for approval. 

36.3. DOCUMENTATION 

(A) General 

Provide all manuals and plan of record (i.e., “as-built”) documentation.  All as-built plans 
and documentation shall be reviewed and accepted by the Engineer prior to final acceptance of 
the project.  All documentation, except as otherwise specifically approved by the Engineer, must 
meet the following requirements: 

1. Provide final as-built plans on 11” x 17” paper along with a PDF of each as-built plan 
sheet.  Provide draft as-built plans for Department review on 22” x 34” paper.  No 
documentation for as-built plans smaller than 11” x 17” will be accepted. 

2. Provide any documentation that exceeds the size of 11” x 17” paper in a reproducible 
format 22” x 34” in size. 

3. For electrical schematics and cabinet wiring diagrams not bound into printed 
manuals, provide paper copies at least 22” x 34” in size.  

4. No non-plan documentation smaller than 8.5” x 11” will be accepted. 
5. Do not fold or crease reproducibles. 

As a minimum, provide the documentation described in the paragraphs below. 

(B) Plan of Record Documentation  

Provide as-built drawings that depict any changes of components, measurement or layout of 
the Plans.  Show all construction changes, with the final location and depth of conduits, wiring 
external to the cabinet, locations of splice closures, system detector locations, and SMFO cable 
splicing and terminations, etc., in detail in a reproducible format.  Submit as-built construction 
changes within 10 consecutive calendar days after the Observation Period begins.  Note and date 
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each change on the drawings.  Failure to revise as-built documentation to reflect current work 
may result in withholding of payments until the as-built documentation is brought current.  The 
submitted as-built documentation may be field-checked by the Engineer at his discretion.  If the 
as-built documentation is found to have an unacceptable number of inaccuracies, the Engineer 
may withhold payment until the as-built plans are corrected.  Include all field installation 
including the SMFO cable network installed on the drawings. 

For underground conduit systems that house communications cable, furnish the Engineer 
with a plan of record drawing detailing the locations of the conduit system, including junction 
boxes and their corresponding GPS coordinates.  For directionally-drilled underground conduit 
systems, identify the vertical location (i.e., depth) of the conduits along the run.  

Store documentation for signal installations in a manila envelope placed in a weatherproof 
holder inside the cabinet drawer.  Store all documentation furnished with the controllers and 
cabinets, including manuals, electrical schematic diagram, and cabinet wiring diagram inside the 
envelope in the weatherproof holder.  Provide two marked-up “redline” copies of the signal plan 
and the electrical and programming detail, placing one copy in the weatherproof holder inside 
the cabinet drawer immediately upon installation of the cabinet and giving the second copy to the 
Engineer.   

For CCTV camera assemblies, provide two copies of a parts list(s) that includes serial and 
model numbers of all Contractor-furnished equipment prior to final acceptance. All equipment 
and appurtenances shall be identified by name, model number, serial number, technical support 
and warranty telephone numbers, and any other pertinent information required to facilitate 
equipment maintenance.   

The Department will provide the Contractor one electronic copy of the Plans for his use in 
developing the as-built drawings.  Modify the original electronic file such that all changes are 
marked with callout boxes or other method approved by the Engineer. Any other base maps that 
may be necessary for the Contractor to prepare the as-built drawings in accordance with these 
Project Special Provisions will be the Contractor’s responsibility.  Use CADD conventions that 
are consistent with those used on the original plans.   

Within 10 consecutive calendar days after the Observation Period begins, furnish one 
reproducible copy of the draft as-built plans in hard copy format for review.  Provide draft hard 
copy as-built drawings on 22”x 34” bond plan sheets. 

Upon receipt of review comments from the Engineer, correct any errors and make all 
necessary revisions to the draft as-built plans prior to final acceptance of the project.  Submit 
final as-built plans in electronic and hard copy format.  Provide final hard copy as-built drawings 
on 11”x 17” bond plan sheets.  Provide electronic plans in MicroStation (latest release in use by 
the Department) format along with copies of the same files saved/exported in AutoCAD format 
(for City use).  Provide the electronic files on CD or DVD.   

(C) Manuals 

Provide at least five hard copies along with one electronic copy (on CD or DVD) of the 
following manuals: 

− Operator’s manuals containing detailed operating instructions for each different type or 
model of equipment.  Ensure that manuals contain instructions for possible modification 
to equipment. 
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− Maintenance procedures manuals containing detailed preventative and corrective 
maintenance procedures and troubleshooting procedures for each different type of model 
of equipment. 

− Installation, operations and training manuals for all Contractor-provided software.  

The manuals provided above shall be in addition to manuals provided with and stored inside 
each control equipment cabinet. 

(D) Wiring Diagrams 

Provide detailed wiring diagrams that include interconnection (wired and wireless) of 
equipment with pin-out configurations, pin functions, and cable parts numbers.  This includes 
configuration at each field equipment cabinet or equipment cabinet at central locations.  Provide 
two copies of system connection diagrams showing system interconnection cables and associated 
terminations.  Use naming convention approved by the Engineer and conforming to Belcore 
standards.  Provide one electronic copy of the wiring diagrams in MicroStation format. 

Example: 

 

(E) Splice Diagrams 

Prepare as-built splice diagrams that depict the communications cable plant as constructed.  
Depict the splices made at each splice enclosure by identifying spliced fiber and buffer tube.  
Ensure the splice diagram is in a similar format to those provided with the project plans.  Identify 
all expressed fibers, spare fibers, used fibers and capped fibers. 

Original splice diagrams will be provided in electronic format in MicroStation format.  
Designate any changes to these diagrams by using a method approved by the Engineer.  Furnish 
as-built splice diagrams in MicroStation format along with copies of the same files 
saved/exported in AutoCAD format (for City use).  Provide the electronic files on CD or DVD. 
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Provide digital photographs of each fiber-optic splice.  Include the splice number in the 
filename for each digital photo.  Organize the photos in a logical folder structure and deliver 
them on CDs, DVDs or USB jump drive. 

36.4. MEASUREMENT AND PAYMENT 

There will be no direct payment for work covered in this section.  Payment at the contract 
unit prices for the various items in the contract will be full compensation for all work covered by 
this section.  
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37. SYSTEM SUPPORT AND TEST EQUIPMENT 

37.1. DESCRIPTION 

Furnish fiber-optic system support and test equipment and signal system support and test 
equipment with all necessary hardware in accordance with the Plans and Project Special 
Provisions.  

37.2. MATERIALS 

(A) General 

Furnish equipment with test probes/leads, batteries (for battery-operated units), line cords 
(for AC-operated units), and carrying cases.  Provide operating instructions and maintenance 
manuals with each item. 

Before starting any system testing or training, furnish all fiber-optic communications system 
support and test equipment as well as signal system support and test equipment. 

(B) Fiber-Optic Restoration Kit 

Furnish a fully functional fiber-optic restoration kit consisting of the following items 
(minimum): 

• Pliers-type strippers, 

• Non-nicking fiber stripper tool with procedures, 

• Buffer tube stripper tool with procedures, 

• Fiber-optic cleaver with diamond blade and average cut less than 0.5 degrees from 
perpendicular, 

• Screw driver set, 

• Fiber-optic cable for cleaning alignment sleeves and LC connectors and jumper ends, 

• Fifty 2.5 mm swabs, 

• Twenty-four 2.5 mm cleaning tips for cleaning and LC connectors, ferrules, and termini 
faces, 

• Two rolls of electrical tape, ¾-inch width, 

• Laboratory type cleaning wipes, 

• Metal ruler, 

• Tweezers, 

• Crimping pliers, 

• Mechanical splice assembly manual, 

• Mechanical splice assembly fixture, 

• 12 non-adhesive, mechanical splices, 

• Scissors, 

• Hard-sided, padded storage case. 

• Premises Service Kit includes tool frame, RJ-11/12 and RJ-45/CATV “F” die sets, round 
cable cutter/stripper, LC CST coax stripper, punch down tool with 110 and 66 blades, 
LAN & Telecom Cable Testing Kit, coax and data tester, plier type cutter/strippers, RJ-
45 adapter and 2 BNC to CATV adapters. 
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• 2 Mechanical Splice Trays with 12 mechanical splice capacity, compatible with the 
interconnect centers being installed in the traffic signal controller cabinets and CCTV 
cabinets. 

(C) Spare Cable and Connectors Kit 

Furnish a minimum of 10 of each type of fiber-optic jumper of each length and each type of 
connector combination used on the project.  In addition, furnish the following: 

• 500 feet of outdoor-rated, UV-resistant CAT 5e cable, 

• 10 BNC crimp-on male connectors, 

• 20 CAT 5e patch cords, 5 feet long with molded strain relief cables,  

• 6 CAT 6 patch cords, 5 feet long with molded strain relief cables, and 

• 20 RJ-45 male connectors 

(D) Fiber-Optic Power Meter 

Furnish one fiber-optic power meter for measuring absolute power and link losses, as well as 
monitoring power levels and testing threshold levels. Provide the following features: 

• Spectral range: 750 nm to 1700 nm, 

• Calibrated wavelengths:  850, 1310, and 1550 nm, 

• Accuracy:  ± 3 percent (± 0.1 dB) at -20 dBm at 70 degrees F at 
calibrated wavelengths, 

• Readout resolution:  4 digits, 0.01 dBm, 

• Display:  Backlit LCD, 

• Fiber-optic connector:  LC, SC and ST, 

• Power-up stabilization: Less than five seconds at ambient temperature, 

• Tone threshold settings:  User selectable from 1 to 35 dB, plus OFF, 

• Analog output port: 
Voltage:  0 to + 1 V FSD of linear power range, 
Output impedance: 5 kilohms, nominal, 

• Temperature: 
Operating:   32° to 122° F, 
Storage:  0° to 150° F, 

• Relative humidity:   5 to 95 percent, non-condensing, 

• Battery power:  Alkaline: 28 hours; NiCad: 8 hours (recharger and NiCad 
 batteries provided) 

• Carrying case 

(E) Optical Light Generator 

Furnish optical light generators for testing link losses and trouble-shooting single-mode 
fiber-optic cables and networks. Provide a lightweight, compact, handheld unit constructed of 
rugged, durable materials.  Provide a unit with automatic wavelength detection mode and the 
following additional features: 

• Emitter type: Class I laser  

• Spectral width:  5 nm or less, 

• Nominal wavelengths:  1310 and 1550 nm, 

• Warm-up period:  15 minutes or less 
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• Display: Backlit LCD, 

• Fiber-optic connector:  LC, SC and ST 

• Power/signal stability:  ±0.10 dB, 

• Modulation:  270, 1k, 2k Hz, 

• Weight with batteries: 1.2 lb. max. 

• Temperature (minimum range): 
     Storage: 32° to 122° F 
     Operating:  -10° to 150° F, 

• Relative humidity:  0% to 95% non-condensing, 

• Batteries:    Alkaline: 28 hours; NiCad: 8 hours (recharger and NiCad  
    batteries provided)  

• Carrying case. 

(F) Visual Fault Locator 

Furnish one lightweight, compact, handheld, battery-powered visual fault locater (VFL) 
designed for visually locating faults in single-mode fiber-optic cables, jumpers, pigtails and 
patch panels, such microbends, breaks, bare fibers, poor connectorization and poor splicing.  
Provide a unit with a red laser light source that when coupled with an optical fiber will identify a 
fault in the optical path by emitting light (e.g., producing a glow) at the point of the fault.  
Provide a unit constructed of rugged, durable materials and which has a dust cap tethered to the 
unit to protect the optic interface when not in use.  Provide batteries of the required size and 
quantity and a carrying case or protective belt holster with each visual fault locator.  Provide the 
following additional features: 

• Emitter Type:  Class II Visible Red Laser 

• Wavelength:  635 - 670 nm 

• Peak Output Power:  1mW 

• Selectable Output Modes:  Continuous (steady; constant-on) and pulsed (flashing; 
blinking) at 2-3 Hz frequency 

• Batteries:   No more than two AA or two AAA (alkaline)  

• Battery Life:  Minimum of 30 hours of continuous operation in continuous mode 

• Connector Interface:  2.5mm ferrule connector, Type LC, SC or ST 

• Weight with Batteries:  5.7 oz. (180 g) maximum 

• Operating Temperature (min. range):  14°F to 113°F (-10°C to +45°C) 

• Storage Temperature (min. range):  -4°F to 140°F (-20°C to +60°C) 

(G) Conflict Monitor Tester with Notebook Computer 

Furnish a standalone, portable conflict monitor test unit with notebook computer intended for 
use on workbench.  The tester shall use/control an Intel-based notebook computer of equal 
requirements to other notebook computers furnished under this project for input/output.  The 
tester shall test conflict monitor displays, timing and voltage functions, and input/output 
combinations of either true or false conflicts.  Any software provided with the tester shall be 
modular, menu driven, and offer a “help” screen.  A video “setup/usage” training tape or DVD 
shall be provided with each unit.  All input/outputs shall be in plain English.  It shall be possible 
to generate a hardcopy printout, or to store the results electronically to a disc file.  A “No Faults 
Detected” indication shall be displayed as appropriate. 
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(H) Test Controllers with Cabinets 

Furnish and install a 2070E controller with a 332A test cabinet at both the Signal Shop and 
the TOC. Each test cabinet shall include a full complement of detector cards, switch packs, a 
conflict monitor, two (2) AC isolators, two (2) DC isolators and a railroad preemption test panel.  
Provide a railroad preemption panel that is identical to those installed at railroad preemption 
locations in the field under this contract.  Fully label the test cabinet and panels.  Equip the 332 
test cabinet with an auxiliary output file to simulate flashing yellow arrow phasing. Provide 
controllers and cabinets that comply with the material requirements for controllers and cabinets 
in preceding subsections of this Project Special Provision.  Fully label each test cabinet.  Plug the 
power cord from the test cabinet into an existing wall receptacle adjacent to the cabinet. 

(1) Construction  

Furnish each test cabinet with a heavy-duty aluminum dolly base with heavy-duty, locking 
casters.  The base shall accommodate a fully equipped, base-mounted cabinet.  Attach a pole or 
pedestal to each base to support a display panel, which shall be located beside the cabinet for 
convenient use by maintenance personnel.  The display panel shall have all indicators and 
switches on the front and shall have a suitable aluminum enclosure.  The panel shall be fully 
labeled. 

(2) Indicators 

The panel shall contain indictors to display the outputs of all the cabinet’s traffic signal load 
switched.  Red, yellow and green indicators shall be use to display the outputs of the traffic 
signal load switches.  In addition, indicators shall be provided for four (4) pedestrian signal 
displays and 4 special functions.  The indicators shall use LED’s that are user replaceable.   

(3) Controls 

Equip the display panel with controls that are connected to simulate all the inputs, for test 
purposed, to the controller which are not already accommodated by switches in the controller 
cabinet. 

(4) Harnesses 

Connect the display panel to the controller cabinet by means of harnesses.  Conceal the 
harnesses inside the pedestal or pipe supporting the panel and route the harnesses into the test 
cabinet through the bottom of the cabinet. 

(5) Connection to the System 

Furnish and install Ethernet cables to connect the test controllers and their corresponding 
conflict monitors to the Ethernet switch at their respective locations.  

(I) CCTV Test Cabinet 

Furnish and install a Type 336A CCTV test cabinet in the TOC.  The test cabinet shall 
include a Type 336A cabinet be configured identically as installed at field locations under this 
project. The test cabinet shall include a complete CCTV camera with enclosure and built-in 
encoder, CCTV test panel, and all cabling necessary to integrate the camera and all cabinet 
equipment. The test cabinet and panel shall be fully labeled. Wire the CCTV to the cabinet. 

Integrate the CCTV test cabinet with a CCTV assembly furnished under the “CCTV Field 
Equipment” section of these Project Special Provisions. 
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(1) Construction 

Mount the Type 336A CCTV test cabinet on a heavy-duty aluminum dolly base with four (4) 
heavy duty locking casters. The base shall accommodate a fully equipped base-mounted CCTV 
cabinet. A pole or pedestal shall be attached to the base to support a CCTV camera, which shall 
be located beside the cabinet convenient for use by maintenance personnel.  

(2) Connection to System 

Furnish and install Ethernet cables to connect the CCTV test cabinet to the Ethernet core 
switch in the TOC. 

37.3. MEASUREMENT AND PAYMENT 

Furnish fiber-optic restoration kit will be measured and paid as the actual number of fiber-
optic restoration kits furnished and accepted.  

Furnish spare cable and connectors kit will be measured and paid as the actual number of 
spare cable and connectors kits furnished and accepted.  

Furnish fiber-optic power meter will be measured and paid as the actual number of fiber-optic 
power meters furnished and accepted.  

Furnish optical light generator will be measured and paid as the actual number of optical light 
generators furnished and accepted.  

Furnish visual fault locator will be measured and paid as the actual number of visual fault 
locators furnished and accepted. 

Furnish video monitor will be measured and paid as the actual number of video test monitors 
furnished and accepted. 

Furnish conflict monitor tester will be measured and paid as the actual number of conflict 
monitor testers with notebook computers furnished and accepted.  There will be no separate 
measurement and payment for the notebook computer as it will be considered incidental to 
furnishing the conflict monitor tester. 

Furnish detector card (Model 222)  will be measured and paid as the actual number of Type 
222 detector cards furnished and accepted. 

Furnish 2070E controller will be measured and paid as the actual number of 2070E 
controllers furnished and accepted. 

Furnish ______ cabinet will be measured and paid as the actual number of each type of 
controller cabinet furnished and accepted. 

Furnish 2018 enhanced conflict monitor  will be measured and paid as the actual number of 
Model 2018 enhanced conflict monitors furnished and accepted. 

Furnish Ethernet edge switch will be measured and paid as the actual number of Ethernet 
edge switches furnished and accepted.  

Furnish digital hardware video encoder will be measured and paid as the actual number of 
digital hardware video encoders furnished and accepted. 

Furnish digital hardware video decoder will be measured and paid as the actual number of 
digital hardware video decoders furnished and accepted. 
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Furnish CCTV camera assembly will be measured and paid as the actual number of CCTV 
camera assemblies furnished and accepted. 

Furnish CCTV cabinet (_____) will be measured and paid as the actual number of each type 
of CCTV cabinet furnished and accepted. 

Test controller with cabinet (2070E, 332) will be measured and paid as the actual number of 
2070E controllers with a 332 test cabinet furnished, installed in the Signal Shop and in the TOC 
and accepted.  

Test cabinets and controllers will not be included in the numbers of spare cabinets and 
controllers provided for this project.   

No measurement will be made of load switches, AC isolator cards, DC isolator cards, 
detector cards, preemption panels, and auxiliary output files provide with the test controllers and 
test cabinets as they will be considered incidental to furnishing and installing the test controllers 
with cabinets.  No measurement will be made of Ethernet cables required to connect the test 
controller and conflict monitor to an Ethernet switch and the power cord required to plug the test 
cabinet into the existing wall receptacle as they will be considered incidental to furnishing and 
installing the test controllers with cabinets. 

CCTV test cabinet (____) with CCTV camera assembly will be measured and paid as the 
actual number of CCTV test cabinets by type with CCTV camera assembly furnished, installed 
and accepted in the TOC.  No measurement will be made of the camera assembly nor for the 
Ethernet cables required to connect the CCTV test cabinet to the Ethernet distribution switch and 
the power cord required to plug the test cabinet into the existing wall receptacle as they will be 
considered incidental to furnishing and installing the CCTV test cabinet. 

Payment will be made under: 

Pay Item  Pay Unit 

Furnish Fiber-Optic Restoration Kit Each 

Furnish Spare Cable and Connectors Kit Each 

Furnish Fiber-Optic Power Meter Each 

Furnish Optical Light Generator Each 

Furnish Visual Fault Locator Each 

Furnish Conflict Monitor Tester Each 

Furnish Detector Card (Model 222) Each 

Furnish 2070E Controller Each 

Furnish 336S Cabinet Each 

Furnish 332 Cabinet Each 

Furnish 2018 Enhanced Conflict Monitor Each 

Furnish Ethernet Edge Switch Each 
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Pay Item  Pay Unit 

Furnish Digital Hardware Video Encoder Each 

Furnish Digital Hardware Video Decoder Each 

Furnish CCTV Camera Assembly Each 

Furnish CCTV Cabinet (336A) Each 

Furnish CCTV Cabinet (NEMA 4) Each 

Test Controller with Cabinet (2070E, 332) Each 

CCTV Test Cabinet (336A) Each 
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38. TRAINING 

38.1. DESCRIPTION 

Provide training for the installation, operation and maintenance of: 

• Ethernet core switch, 

• Ethernet distribution switch, 

• Ethernet edge switches, 

• Servers, 

• Network configuration, 

• Fiber-optic communications cable, 
o Fiber-optic interconnect centers, 
o Splice enclosures (aerial and underground) 
o Splice trays and other related fiber-optic equipment in accordance with the Plans 

and Project Special Provisions, 

• CCTV field equipment,  

• Digital video encoders and decoders, 

• Video processing units, 

• Video monitors, 

• Signal System Software, 

• Controller hardware and local controller software including: 
o 2070E Controllers, 
o Cabinets, 
o Conflict monitors, 
o Detectors, 
o OASIS® IP (Version) controller software, 

• UPS, and  

• System support and test equipment. 
 

38.2. MATERIALS 

(A) General 

Provide training in the installation, operation, maintenance, troubleshooting and repair of all 
equipment and software. Prepare training outline, agenda, training manuals, training exercises, 
instructor resumes and any other teaching aids and submit them for approval by the Department 
prior to conducting training. For each course, provide a training exercise to demonstrate through 
hands-on activities the subject matter covered in the course lecture or course section. For 
exercises requiring computers, furnish enough computers to have one computer per two students.  

Provide all laptop computers, projectors and projector screens needed for the training.  
Provide all audiovisual equipment needed for presentations and demonstrations, including video 
players.  Provide new test cabinets, controllers and conflict monitors for use during the training.  
Furnish all power cords, extension cords, power strips and other cables required for the 
equipment used in the training. 
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Provide draft-training material to the Department for review and approval at least 60 days 
prior to the scheduled training. Provide adequate time for review and revision of the draft 
training materials. Furnish all audio-visual equipment, demonstration equipment, including a test 
cabinet, and "hands-on" equipment in support of the envisioned training. Each training 
participant shall receive a copy of course materials including both comprehensive and 
presentation manuals. Assume there will be a maximum of 16 students in each class session.  
Provide two additional copies of these documents to the Department.  

Utilize training personnel well versed in the subject matter and with extensive field 
experience dealing with real world problems.  Utilize training personnel that have been certified 
by the respective manufacturers. 

The City shall provide the training facility.  Provide the Department with a 30-day 
notification to carry out the training so that arrangements can be made for attendance. Coordinate 
a mutually agreeable date, time and location with the City through the Engineer.  The Engineer 
shall approve the training schedule time and location.  A “day” of training shall consist of 8 
hours of training. 

When two sessions are required, conduct the first session early in the project, scheduling it to 
occur immediately prior to the first implementation of the given software or hardware so that 
City and Department staff can become familiar with the software or hardware prior to its 
implementation on the project.  Conduct the second session near the conclusion of the project. If 
more than two sessions are required, conduct the remaining sessions approximately midway 
between the first and last sessions.  Do not conduct multiple sessions back-to-back or near end of 
project.   Conduct the first session of training on 2070 traffic signal controllers, cabinets, 
conflict monitors and controller firmware at least one week prior to installing the first new 
controller with cabinet on the project.   

Develop the course content specifically for the products supplied for this project. The course 
shall include the following topics: 

• Introductory-level briefing to familiarize attendees; 

• Terminology; 

• Theory of operation; 

• Installation; 

• Hardware and software configuration; 

• Operating procedures and capabilities; 

• Testing, diagnostics and troubleshooting; 

• Software applications; 

• Use of the system documentation to operate, diagnose, maintain, and expand the 
system; and 

• “Hands-on” use of the system, laptop computer and software, system test equipment, 
and any other system equipment supplied. 
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Provide course lengths as follows: 

Course Type of Training 
Total 

Students 
No. of 

Sessions 
Length 
(Days) 

Ethernet Communications and 
Networking* 

Lecture and Hands-on 
Exercises 

16 2 5 

Fiber-Optic Communications 
Lecture and Hands-on 

Exercises 
16 2 3 

CCTV Field Equipment 
Lecture and Hands-on 

Exercises 
16 1 1 

Digital Video Equipment 
Lecture and Hands-on 

Exercises 
16 1 0.5 

Signal System Software  16 2 4 

2070 Traffic Signal 
Controllers, Conflict 
Monitors, Cabinets, and 
Controller Firmware 

Lecture and Hands-on 
Exercises 

16 3 5 

UPS Lecture and Demonstration 16 1 0.25 
*   Do not conduct any training on this topic until the System Design Report has been submitted for review and 

subsequently approved by the Department. 

Provide additional specific training as described below.   

(B) Ethernet Communications and Networking 

Provide training using the test and repair equipment furnished for the project.  The training 
session shall be presented by field service specialist(s) employed by the suppliers of the 
communications system components.  Provide training for the Ethernet communications and 
networking for the following categories and for the minimum number of hours shown: 

 

Course Type of Training 
Length 
(Days) 

Ethernet Communications and Networks  

 2 

Terminology Lecture 

Theory of design Lecture 
Network configuration Lecture 
VLANs Lecture 
Equipment overview Lecture 

Network maintenance 
Lecture, Demonstration 

and Hands-on 

System backup, data archiving, routine 
procedures 

Hands-on 

Troubleshooting procedures Hands-on 

Testing Hands-on 

System restart and recovery Hands-on 

Question and answer session Lecture 

Ethernet Switches (all types and configurations)  

2     Introduction Lecture 

Configuration and programming Lecture and Hands-on 
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Course Type of Training 
Length 
(Days) 

Review of Maintenance Manual Lecture and Hands-on 

Review of Operations Manual Lecture and Hands-on 

Maintenance 
Lecture, Demonstration 

and Hands-on 

Routine Hands-on 

Troubleshooting procedures Hands-on 

Testing Hands-on 

System restart and recovery Hands-on 

Question and answer session Lecture 

Network Management Software  

1     
Introduction Lecture 

Network Configuration (changes in network only) Lecture and Hands-on 
Question and answer session. Lecture 
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(C) Fiber-Optic Cable 

Provide training using the test and repair equipment furnished for the project.  Provide 
training for the fiber-optic system for the following categories and for the minimum number of 
hours shown: 

Course Type of Training 
Length 
(Days) 

Ethernet Switches – Optics   

1 

Safety Lecture 

Introduction to Ethernet switch optics Lecture 

Review of Maintenance Manual – optics Lecture 

Review of Operations Manual - optics Lecture 

Question and answer session Lecture 

Fiber-Optic Cable System  

2    

Safety Lecture 

Introduction to fiber-optics, theory, and principles Lecture 

Fiber and cable types Lecture and Hands-on 

National Electrical Code considerations Lecture and Hands-on 

Plenum and riser type cable  

Outdoor cable, etc.  

Introduction to terminating hardware, end 
equipment, and applications 

Lecture, Demonstration 
and Hands-on 

Connectors (ST, SC, LC, etc.)  

 Splice enclosure, splice trays, and connector 
panels 

 

 Cable placement techniques  

Question and answer session  

Cable handling and preparation (sheath removal, 
grip installation, etc.) 

Lecture, Demonstration 
and Hands-on 

Splicing and terminating methods 
Lecture, Demonstration 

and Hands-on 

Mechanical splicing using various techniques  

Fusion splicing  

Field termination of connector types  

Introduction to cable plant testing procedures 
Lecture, Demonstration 

and Hands-on 

Proper usage of optical light generator and 
power meter 

 

Class project (build working system using 
cables/connectors made by attendees) 

Lecture, Demonstration 
and Hands-on 

Question and answer session.  

Class project -- Testing and troubleshooting 
Lecture, Demonstration 

and Hands-on 

Cable system maintenance and restoration Lecture 

Question and answer session.  
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(D) CCTV Field Equipment 

Provide training that includes operational theory and procedures of the field components of 
the CCTV system.  This training shall be oriented towards the users and maintenance personnel 
of the system.  The training session shall be presented by field service specialist(s) employed by 
the suppliers of the CCTV field components.  This training session shall include exercises that 
should take one-half of the day.  Provide training for the CCTV field equipment and the local 
CCTV camera software as described below: 

Course Type of Training Length 
(Days) 

Operations Lecture 

 0.5 

Theory of operation Lecture, Demonstration 

Local camera programming 

Lecture, Demonstration and Hands-on 

Camera addresses 

Presets 

Privacy zones 

Tours 

Other features 

Maintenance Lecture 

0.5 
Routine maintenance Lecture, Demonstration and Hands-on 

Testing Lecture, Demonstration and Hands-on 

Troubleshooting Lecture, Demonstration and Hands-on 

 
(E) Digital Video Equipment 

Provide training that includes operational theory and procedures of the central components of 
the CCTV system.  This training shall be oriented towards users and maintenance personnel of 
the system.  This training session shall include hands-on exercises that should take 
approximately one-half of the session.  The training shall address the use of, but not limited to, 
the following devices:  NVR, encoders, software decoder, monitors, and the video server.  
Provide training for the digital video equipment as described below: 

Course Type of Training Length 
(Days) 

Operations and Theory of operations Lecture  0.25 

Programming Lecture, Demonstration and Hands-on 

0.25 

Maintenance Lecture 

Routine maintenance Lecture, Demonstration and Hands-on 

Testing  Lecture, Demonstration and Hands-on 

Troubleshooting Lecture, Demonstration and Hands-on 
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(F) Signal System Software 

Provide training that includes operational theory and procedures of the signal system 
software.  This training shall be oriented towards users and maintenance personnel of the system.  
This training shall include hands-on exercises that should take approximately one-half of the 
total session.  The training session shall be presented by field service specialist(s) employed by 
the suppliers of the signal system software.  Provide training for the signal system central 
software as described below: 

Course Type of Training Length 
(Days) 

Part 1 Lecture & Demonstration  

 1 

Overview of Part 1  

Time-of-day operation and event scheduling  

Traffic responsive pattern selection algorithms  

Reporting Capabilities 
Lecture, Demonstration 

and Hands-on 

Interactive database manipulation  

Theory and application of traffic responsive 
operations 

 

Special functions  

Part 2 Lecture and Hands-on 

1 
Review of Part 1/Overview of Part 2  

System operations and recommended 
procedures 

 

Part 3 
Lecture, Demonstration 

and Hands-on 

2 
Review of Parts 1 & 2/Overview of Part 3  

Development and modification of system 
graphics 

 

Preparation of dynamically functioning graphics  

(G) 2070 Controllers, Conflict Monitors, Cabinets and Controller Firmware 

Provide three identical training sessions in the basic theory, operation, routine maintenance 
and troubleshooting of the 2070 controller equipment, cabinets, conflict monitors, auxiliary 
output files and other related equipment.  Conduct one of these training sessions prior to the 
installation of any new controllers and cabinet on the project.  Assume the attendees have no 
working knowledge through their current use of 2070 controllers.  

Provide training, both lecture (i.e., classroom instruction) and hands-on exercise in the use of 
the local controller firmware, including how to load the firmware onto a new controller.  Provide 
one computer for every two students for the hands-on exercises. 

Training for controllers and cabinets shall be integrated into a single session with training 
exercises for cabinets and training exercises for controllers running concurrently. Instructors 
from the controller Vendor and instructors from the cabinet Vendor shall be in attendance during 
all days of the session. 
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Controller-specific instruction during the session shall be taught by experienced Vendor 
personnel who thoroughly understand both the traffic engineering aspects of signal timing and 
the entry of timing into the controller and internal TBC’s. Cabinet-specific instruction during the 
session shall be taught by a field service specialist(s) employed by the manufacturer. 

The signal controller and cabinet assemblies session shall include, but not be limited to, the 
following: 

• Formal classroom presentation of the functional operation of the signal cabinet, 
including a discussion on each individual component of the cabinet that details its 
function, installation techniques, and normal operation 

• Formal classroom presentation of the functional operation of the 2070E controller. 

• Formal classroom presentation of proper cabinet wiring procedures 

• Hands-on workshop on installation of electrical components and surge protection for 
cabinets. 

• Formal classroom presentation and hands-on workshop on operation of signal 
monitor tester 

• Hands-on workshop on timing data entry for 2070E controller. 

• All local intersection timing parameters 

• All coordination timing parameters 

• All parameters and threshold levels associated with traffic responsive operation 

• Formal classroom presentation and hands-on workshop on operation of local 
controller utility software  

• Formal classroom presentation and hands-on workshop on operation of controller 
tester 

• Hands-on workshop of proper installation, programming, and troubleshooting of 
conflict monitors 

• Hands-on workshop of proper installation, programming, and troubleshooting of 
detector cards and lead-in cable 

• Hands-on workshop wherein maintenance personnel will troubleshoot simulated 
controller and cabinet assembly faults to the component level 
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The lecture, demonstration; hands-on class shall include the following sessions specific to the 
2070 related family of hardware and software (controllers, cabinets, signal monitors and 
detectors): 

Course Type of Training Length 
(Days) 

Programming 

Lecture, Demonstration and Hands-on 1.5 

Phasing, 

Timing, 

Preemption, 

Coordination, 

Data transfer 

Operations Lecture 

1.5 Theory of operation  Lecture, Demonstration and Hands-on 

Testing  Lecture, Demonstration and Hands-on 

Maintenance Lecture 

2 Routine maintenance Lecture, Demonstration and Hands-on 

Troubleshooting Lecture, Demonstration and Hands-on 

Each of the identical training sessions shall consist of five consecutive days, beginning on a 
Monday. 
 
(H) UPS 

Provide training for the UPS units that is 2 hours in length, including both classroom and 
“hands-on” training.  

38.3. MEASUREMENT AND PAYMENT 

Training will be measured and paid at the contract lump sum price.  The price and payment 
will be full compensation for all work required by this section of these Project Special 
Provisions.  

Payment will be made under: 

Pay Item  Pay Unit 

Training Lump Sum 
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39. TESTING AND ACCEPTANCE 

39.1. GENERAL 

Conduct and complete successfully the following progressive series of tests before 
acceptance:  field demonstration test prior to installation, installed standalone tests, system test of 
the network hardware, network management software and an operational test.  Develop a 
comprehensive series of test plans for each device to determine the equipment was correctly 
installed and meets the requirements of materials, workmanship, performance, and functionality 
required in the plans and project special provisions.  The test plans shall describe the functions to 
be tested, purpose of test, setup requirements, procedures to be followed, any inputs and 
expected outputs for each test, criteria for pass/fail and any required tools or test equipment.  
Any software testers shall be pre-approved by the Department. 

Develop as part of the Test Plan a Traceability Matrix of all the individual subsystem 
functional requirements to be used to cross-reference each planned test to a specific contract 
requirement to be verified. This Test Evaluation/Traceability Matrix shall be used by the 
Engineer to crosscheck the functional requirements and the results.   

A key element of test plans, where appropriate, is the introduction of forced errors into the 
functional test. The test plan shall check the actual result of the forced error against the 
anticipated result. Tests will be performed by the Contractor and witnessed by the Department 
and the City.  No deviation from the written test procedure shall be permitted without approval 
from the Engineer. Any changes to the approved test procedure to accommodate unforeseen 
events during the time of testing shall be documented in a copy of the master test procedure. 
Immediately following the conclusion of each test, the Department, the City and the Contractor 
shall meet to agree on the results observed and recorded during the testing. This will form the 
basis for the conclusions reported in the test plan.  All test results, notes, and observations shall 
be maintained in both electronic and hard copy. Maintain complete records of all test results 
during all stages of testing. 

39.2. INSTALLED SITE TESTS  

Conduct an approved, standalone equipment installation test at the field site. Test all 
standalone functions of the field equipment using equipment installed as detailed in the plans, or 
as directed by the Engineer.   

Complete approved test plan forms and turn them over to the Engineer for review as a basis 
for rejection or acceptance. Provide a minimum notice of 30 calendar days prior to all tests to 
permit the Engineer or his representative to observe each test. 

If any unit fails to pass its stand-alone test, correct the unit or substitute another unit in its 
place, then repeat the test. 

If a unit has been modified as a result of a standalone test failure, prepare a report describing 
the nature of the failure and the corrective action taken and deliver it to the Engineer prior to re-
testing the unit. If a failure pattern develops, the Engineer may direct that design and 
construction modifications be made to all units without additional cost to the Department or an 
extension of the contract period. 
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Utilize vendor supplied device software to perform diagnostic tests of each device.  The 
vendor supplied diagnostic software shall be provided to the Department before final acceptance. 
Test the following features of each competent as described below. 

(A) Fiber-Optic Cable 

Conduct optical time domain reflectometer (OTDR) tests on the cable on the reel and after 
the cable is installed and terminated.  Provide written notification a minimum of ten days before 
beginning fiber-optic cable testing. 

After splicing is completed, perform bi-directional OTDR tests on each fiber, including 
unused fibers, to ensure the following:  

• Fusion splice loss does not exceed 0.05 dB, 

• Terminations and connections have a loss of 0.5 dB or less, and 

• Reflection loss is 40 dB or greater for each connector. 

Install a 1000-foot pre-tested launch cable between the OTDR and fiber-optic cable to be 
tested. 

If exceeded, remake splices until the loss falls below 0.05 dB. The Engineer will record each 
attempt for purposes of acceptance. 

Test the fiber-optic cable at both 1310 and 1550 nm. 

Furnish durable labeled plots and electronic copies on a CD or DVD of test results for each 
fiber including engineering calculations demonstrating that OTDR test results meet or exceed the 
attenuation requirements and that optical properties of the cable have not been impaired.  Clearly 
label each OTDR trace identifying a starting and ending point for all fibers being tested.  

Provide engineering calculations and tests for fiber-optic cable that demonstrate the loss 
budget where the fiber originates and where the fiber meets an electronic device.  The 
calculations shall summarize the optical losses versus the allowable losses for the 
communications equipment between each pair of communications hardware.  Provide a summary 
section or spreadsheet with a labeled tabular summary showing each test segment with begin and 
end points and actual versus allowable losses.  Label the manufacturer’s make, model number 
and software version of the OTDR used for testing. 

Furnish one hard copy of each of the OTDR trace results and electronic copies of all trace 
results on a CD or DVD along with digital photographs of all splices. 

If any fiber exceeds the maximum allowable attenuation or if the fiber-optic properties of the 
cable have been impaired, take approved corrective action including replacement of complete 
segments of fiber-optic cable if required.  Corrective action will be at no additional cost to the 
Department.  

(B) Ethernet Communications System 

(1) High Point TOC and Signal Shop Wiring 

Test any cable installed as part of this project per TIA 568 specifications for continuity, 
opens, shorts, split pairs, mis-wiring and reversed pairs.  Test for DC resistance, impedance, and 
line capacitive loading.  Correct any faults and retest.  If retest fails, replace defective cable or 
connectors. 
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(2) ITS Servers, Workstations, and Laptop Computers 

The following operational tests shall be performed for each ITS server, workstation, and 
laptop computer in accordance with the test plans.  After the equipment has been installed:  

• Connect all components (displays, mice, keyboards, printers, network cables, power 
supplies), 

• Configure network communications, 

• Map network drives, 

• Test connections to all devices by pinging, 

• Run diagnostic utilities on the hardware, 

• Map all network servers, and 

• Print test pages for each workstation on each printer to verify printer configuration. 

(3) Ethernet Switches 

Once the Ethernet core switch, Ethernet distribution switch and Ethernet edge switches have 
been installed, conduct local field acceptance tests of the Ethernet edge switch field site 
according to the submitted test plan. Perform the following:  

• Verify that physical construction has been completed as detailed in the Plans,  

• Inspect the quality and tightness of ground and surge protector connections,  

• Verify proper voltages for all power supplies and related power circuits,  

• Connect devices to the power sources,  

• Verify all connections, including correct installation of communication and power 
cables, and  

• Perform testing on multicast routing functionality.  

Repair or replace defective or failed equipment and retest. 

Upon satisfactory completion of operational test, begin an Observation Period of 60 days 
prior to system acceptance. 

(4) KVM Assembly 

The following operational tests shall be performed for each KVM assembly in accordance 
with the test Plans. After the KVM assembly has been installed: 

• Connect all servers, monitors, keyboards, mice, and power supplies, 

• Program the on-screen display to assign ports and bank numbers and to enter the 
names of each server in the menu, 

• Program the KVM switch for scan features, access privileges, and  

• Select each server and ensure the mouse and keyboard work the selected server and 
the monitor displays the appropriate server. 

(C) Traffic Signal Controllers and Conflict Monitors  

The following items, not otherwise required to be tested elsewhere, shall be tested: cable 
continuity, grounding, power-up self-test, proper controller sequencing, detector and pedestrian 
pushbutton calls.   
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(D) Communications System Support Equipment 

Perform self-diagnostic tests on all electronic test equipment provided to the Department to 
ensure the equipment is proper operating order.  Utilize the supplied test equipment in the 
training for the fiber-optic cable. 

(E) CCTV Field Equipment 

Develop an operational test plan that demonstrates all requirements of the equipment and 
software. Submit for approval before conducting tests.   

Notify the Department at least 14 calendar days prior to the proposed date for the tests.  The 
Department and the City shall have the right to witness such tests, or to designate an individual 
or entity to witness such tests. 

Perform the following local field operational tests at the camera assembly field site in 
accordance with the test Plans.  A laptop computer shall provide camera control and positioning.  
After completing the installation of the camera assembly, including the camera hardware, power 
supply, and connecting cables, the Contractor shall: 

• Furnish all equipment, appliances, and labor necessary to test the installed cable and 
to perform the following tests before any connections are made, 

• Verify that physical construction has been completed, 

• Inspect the quality and tightness of ground and surge protector connections,  

• Check the power supply voltages and outputs,  

• Connect devices to the power sources,  

• Perform continuity tests on the surveillance camera’s stranded conductor element 
using a meter having a minimum input resistance of 20,000 ohms per volt and show 
that each conductor has a resistance of not more than 16 ohms per 984.3 feet of 
conductor;  

• Measure the insulation resistance between the conductors, and between each 
conductor, ground, and shield using a megger.  The resistance must be infinity.  
Perform all resistance testing after final termination and cable installation, but prior to 
the connection of any electronics or field devices; and  

• Replace any cable that fails to meet these parameters, or if any testing reveals defects 
in the cable, and retest new cable as specified; and  

• Verify installation of specified cables and connections between the camera, PTZ, 
camera control receiver, and control cabinet,  

• Perform the CCTV assembly manufacturer’s initial power-on test in accordance with 
the manufacturer’s recommendation, 

• Set the camera control address,  

• Verify the presence and quality of the video image in the field cabinet with a portable 
NTSC-approved monitor or laptop computer 

• Exercise the pan, tilt, zoom, focus, iris opening, and manual iris control selections, 
and the operation, preset positioning, and power on/off functions, 

• Demonstrate the pan and tilt speeds and extent of movement to meet all applicable 
standards, specifications, and requirements,  

• Verify proper voltage of all power supplies, and  

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-332           Guilford County 

 

 

• Interconnect the communication interface device with the communication network’s 
assigned fiber-optic trunk cable and verify that there is a transmission LED 
illuminated.  

Test the grounding system per ANSI/IEEE C62.41 and ANSI/IEEE C62.45 as applicable.  
Measure the ground impedance utilizing an instrument designed specifically to measure and 
document the ground impedance. Provide written test results of the ground impedance for each 
location to the engineer prior to backfilling the grounding electrode. The test results shall include 
the instrument model, date of instrument calibration, and local environmental conditions at the 
time of testing. Certify and sign the test results by the Contractor. 

Repair or replace defective or failed equipment and retest. 

(F) Digital Video Equipment 

Test the components of the digital video equipment as follows: 

• Check all ground, power, data, Ethernet and digital video connections, 

• Run power up self test on each piece of equipment, 

• Run all available vendor-supplied self-diagnostics. 

39.3. SYSTEM TESTING  

(A) General 

Conduct tests as described below of the traffic signal and CCTV subsystems.  Conduct 
approved device subsystem tests on the field equipment with the High Point TOC equipment 
including, at a minimum, all remote communications hardware monitoring and control functions. 
These tests shall be a demonstration of overall system stability.  During this test period, limit 
downtime due to mechanical, electrical, or other malfunctions to a maximum of eight hours. The 
Engineer has the right to suspend the test to correct deficiencies and restart the test or to extend 
the test period by time equal to the downtime in excess of eight hours.  

Conduct device and subsystem tests of any repaired or replaced equipment. 

Display the event log from the traffic signal and CCTV software for a minimum of seven 
days. Complete approved data forms and turn them over to the Engineer for review, and as a 
basis for rejection or acceptance. 

The Engineer has the right to suspend the test to correct deficiencies and restart the test or to 
extend the test period by time equal to the downtime in excess of eight hours. If a component has 
been modified as a result of a test failure, prepare a report and deliver it to the Engineer prior to 
retesting. 

(B) CCTV Subsystem 

After completing the integration of the CCTV cameras into the CCTV subsystem software, 
conduct a minimum of a seven-day test of the CCTV subsystem hardware and software. This 
will include that portion of the communications network serving the CCTV subsystem. The 
Engineer has the right to suspend the test to correct deficiencies and restart the test or to extend 
the test period by time equal to the downtime in excess of eight hours. If during that time it is 
determined by the Department or the City there are hardware or software failures that are the 
responsibility of the Contractor, the Contractor shall make repairs or replacements to the 
satisfaction of the Department and the City.  
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Test the following features of each competent as described below. 

(1) CCTV Field Equipment  

The following items, not otherwise required to be tested elsewhere, shall be tested for each 
CCTV site from the City’s TOC:  

• Power-up self-tests, 

• Iris control,  

• Preset functions, 

• Presence and quality of the video image, 

• Preset positioning, and power on/off functions, 

• Camera and controller access and security from all laptops and workstations, 

• Disconnect camera and take local control and reconnect camera at local cabinet to the 
communications and verify High Point TOC control is regained, 

• Confirm ability to change camera ID,  

• Verify unique camera identifier and icons on GUI, 

• Viewing of camera image on each monitor. 

(2) Digital Video Equipment  

Thoroughly test all functions of the software from the TOC and the Signal Shop and the 
TRTMC to ensure correct operation. Test the components of the CCTV central equipment from 
both the Signal Shop and the High Point TOC as follows: 

• Use the GUI interface and the PTZ control to select and view each camera on any 
monitor in the TOC, Signal Shop and the Transportation Dept conference room, 

• Use and the GUI interface and the PTZ control from the TOC, Signal Shop and the 
Transportation Dept conference room to test the ability to control the pan-tilt-zoom 
and iris settings of each camera, 

• Use the GUI interface and the PTZ control and test the ability to select and place any 
camera on any monitor, 

• Use the large monitors in the TOC and the monitor in the Signal Shop to select and 
display cable TV channels. 

• Test the ability to retrieve any archived video from the NVR and display on the 
monitor wall in the TOC. 

• Utilizing a TRTMC workstation, demonstrate the ability to select, control and view 
the camera images. 

• Verify that all CCTV images can be displayed correctly on each monitor using the 
CCTV central software. 

(3) CCTV Central Software 

Thoroughly test all functions of the software from the High Point TOC and the TRTMC to 
ensure correct operation. Test the components of the CCTV central equipment from both the 
signal shop and the High Point TOC as follows: 

• Use the GUI interface to select and view each camera, 

• Use and the GUI interface to test the ability to control the pan-tilt-zoom and iris 
settings of each camera, 
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• Use the GUI interface and test the ability to select and place any camera on any 
monitor, 

• Utilizing a TRTMC workstation demonstrate the ability to select, control and view 
the camera images, and 

• Use the image capture software to test the ability to capture video images and 
transport them to NCDOT via the existing EIC Server. 

(C) Traffic Signal Subsystem 

After completion of the integration of the traffic signals into the new signal system central 
software, conduct a minimum of a seven-day test of the traffic signal subsystem hardware and 
that portion of the communications network serving the traffic signal subsystem. The Engineer 
has the right to suspend the test to correct deficiencies and restart the test or to extend the test 
period by time equal to the downtime in excess of eight hours.  If during that time it is 
determined by the Department that there are failures that are the responsibility of the Contractor, 
the Contractor shall make repairs or replacements to the satisfaction of the Department.  

Verify communications port addressing from the traffic signal controllers. 

(D) System Operational Test 

All equipment and software provided in this project shall be fully installed and operational 
prior to the start of the system operational test.  These test procedures shall demonstrate that all 
equipment is fully integrated and operational, and is properly controlling the system. 

Testing of the software and hardware at the TOC, remote video operation facilities and other 
necessary locations shall include demonstrating proper operation based on these Project Special 
Provisions.  These tests shall also demonstrate the proper function of the CCTV surveillance 
system, including camera selection, pan/tilt/zoom functions and remote monitoring of video 
images.  These tests shall also demonstrate the proper operation of the new intersections on the 
graphics display system, the full functionality of the installed operator workstations, and 
demonstrating proper reception of video signals on the monitor and control panels. 

Submit a system acceptance test procedure to the Engineer for review and approval before 
any tests are conducted.  

Submit a system operational test plan a minimum of 60 days prior to the scheduled start of 
the test.  The test plan will be reviewed by the Engineer, who will then either approve it or 
indicate changes required for approval.  The Contractor shall then submit the revised test plan for 
review and approval.  This process shall be repeated until the Engineer is able to approve the test 
plan. 

Provide an operational test matrix at least four weeks prior to the scheduled beginning of the 
system operational test. The test matrix shall include columns for a description of the test, a 
summary of the test procedures, a column with sufficient space for comments and a status 
(pass/fail) column.  

Repair or replace any component or software module that fails the system operational test.  
Retest repaired or replace component(s) or software module. 

DocuSign Envelope ID: 3836D300-FB7D-4328-B0C1-2CB8420175CA



C-5558  ITS-335           Guilford County 

 

 

Testing shall include but not be limited to the following: 

• Demonstration of all key functions of the distributed processing signal system 
software, including but not limited to: 

o Uploading and downloading of controller data; 

o Remote access and paging; 

o All monitoring functions; 

o Detector logging; 

o Signal monitor logging and uploading; 

o Traffic responsive operations; 

o Event scheduler; 

o Security functions; 

o Graphic displays; and 

o Reports. 

• Power failure recovery, auto reboot and startup of the distributed processing signal 
system software; 

• Database access, modification, storage and retrieval; 

• Remote access to the signal system software and CCTV software from the notebook 
computers and remote video operation facilities; 

• Local area network (LAN) operations; and  

• Demonstrating that all features of the CCTV central software operates as called for 
with all field equipment. 

39.4. OBSERVATION PERIOD 

(A) General 

A 60-day Observation Period shall begin upon the successful completion of all installed site 
tests, all subsystem tests and all system tests described in the preceding subsections as well as the 
correction of all known deficiencies, including minor construction items and punch-list items 
developed by the Engineer.  During this period the Department and the City shall observe 
equipment and software operation to determine that all components of the fiber-optic 
communications system operate properly and interface with the traffic signal subsystem 
components and CCTV subsystem components according to the requirements of the Plans and 
these Project Special Provisions over an extended period of time. 

During the Observation Period, respond to failures of the Contractor’s equipment within two 
hours and make repairs within eight hours.  For items that pose a traffic safety hazard such as a 
controller failure, make repairs within four hours.  If any failures affect major system 
components for more than 48 hours, the Department shall suspend the Observation Period 
beginning when the failure occurred.  Resume the Observation Period after successful repair or 
replacement.  Failures of the following types will cause the Department to terminate the 
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Observation Period and restart the Observation Period from zero once the failures have been 
corrected: 

1. System or component failures that necessitate a redesign of any component; and 

2. Three or more major system component failures of like nature within any 30-day 
period. 

Major system components include: 

• Ethernet core switch, Ethernet distribution switch and Ethernet edge switches; 

• The fiber-optic communications network; 

• The LAN and the TOC and Signal Shop computer equipment; and 

• CCTV equipment. 

Begin a new 60-day Observation Period with the approval of the Engineer after the faulty 
equipment has been repaired or replaced and the redesigned components have been installed. 

A successful 60-day Observation Period shall consist of continuous operation with no more 
than a total of five calendar days of non-operation due to mechanical, electrical, or other 
malfunctions. 

The Observation Period shall be completed by the project completion date and prior to final 
acceptance of the project.  The Observation Period shall not begin until the both the CCTV and 
traffic signal subsystem tests have been successfully completed.  The Observation Period shall 
not begin without the approval of the Engineer. 

(B) CCTV Subsystem 

During the Observation Period, the Department and the City will observe equipment and 
software operation according to the requirements of the Plans and these Project Special 
Provisions.  Verify that the TRTMC can view and control the proposed cameras. 

Major subsystem components include the CCTV cameras, Ethernet switches, fiber-optic 
cable, CCTV monitors, network video recorder, PTZ controls, CCTV software, and CCTV 
cabinets. 

(C) Traffic Signal Subsystem 

During the Observation Period, the Department and the City will observe equipment and 
software operation according to the requirements of the Plans and these Project Special 
Provisions. 

Major subsystem components include the all Ethernet switches, fiber-optic cable, controllers 
and conflict monitors, and cabinets. 

39.5. MEASUREMENT AND PAYMENT 

There will be no direct payment for work covered in this section.  Payment at the contract 
unit prices for the various items in the contract will be full compensation for all work covered by 
this section.   

39.6. FINAL ACCEPTANCE 

Final system acceptance is defined as the time when all work and materials described in the 
Plans and these Project Special Provisions have been furnished and completely installed by the 
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Contractor; all parts of the work have been approved and accepted by the Engineer; and the 
CCTV and signal subsystems have been operated continuously and successfully for the 60-day 
Observation Period. 

Final acceptance shall not occur until: 

• All field demonstration, installed site, system, and operational tests have been 
satisfactorily completed; 

• All punch-list discrepancies have been rectified; 

• All documentation has been delivered and accepted; and  

• All required training has been completed.  
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County : Guilford

ROADWAY ITEMS

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,740848 2591000000-E 4" CONCRETE SIDEWALK0002

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84011104405000000-E WORK ZONE SIGNS (PORTABLE)0003

SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7211104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0004

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311154415000000-N FLASHING ARROW BOARD0005

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0006

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15011304430000000-N DRUMS0007

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15011354435000000-N CONES0008

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5011454445000000-E BARRICADES (TYPE III)0009

HR     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40011504450000000-N FLAGGER0010

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311654480000000-N TMA0011

HR     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450SP  4510000000-N LAW ENFORCEMENT0012

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10011804516000000-N SKINNY DRUM0013

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21712054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0014

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12012054870000000-E REMOVAL OF PAVEMENT MARKING
LINES (24")

0015

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1012054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0016

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14417057048500000-E PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0017

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69,12017057060000000-E SIGNAL CABLE0018

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10517057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0019
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7017057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0020

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1517057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0021

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70,63017107252000000-E MESSENGER CABLE (1/4")0022

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117,41217157279000000-E TRACER WIRE0023

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,77517157301000000-E DIRECTIONAL DRILL (**********)
(2, 2")

0024

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29517167312000000-N JUNCTION BOX (***************)
(OVER-SIZED)

0025

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8917167312000000-N JUNCTION BOX (***************)
(SPECIAL-SIZED)

0026

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1317167324000000-N JUNCTION BOX (STANDARD SIZE)0027

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33617217372000000-N GUY ASSEMBLY0028

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3917227408000000-E 1" RISER WITH WEATHERHEAD0029

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3917227420000000-E 2" RISER WITH WEATHERHEAD0030

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11917227430000000-N HEAT SHRINK TUBING RETROFIT
KIT

0031

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19417227432000000-E 2" RISER WITH HEAT SHRINK
TUBING

0032

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,75517257444000000-E INDUCTIVE LOOP SAWCUT0033

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250,30017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(24)

0034

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

187,27017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(36)

0035

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60,05717307528000000-E DROP CABLE0036

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21917317540000000-N SPLICE ENCLOSURE0037
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EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24317317552000000-N INTERCONNECT CENTER0038

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6617337566000000-N DELINEATOR MARKER0039

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111SP  7575142200-N NEW ELECTRICAL SERVICE0040

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

95,40017347575160000-E REMOVE EXISTING COMMUNICATIONS
CABLE

0041

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1217357575180000-N CABLE TRANSFER0042

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5117457636000000-N SIGN FOR SIGNALS0043

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3817507684000000-N SIGNAL CABINET FOUNDATION0044

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9217527686000000-N CONDUIT ENTRANCE INTO EXISTING
FOUNDATION

0045

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11817527687000000-N MODIFY FOUNDATION FOR CONTROL-
LER CABINET

0046

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21417517696000000-N CONTROLLER WITH CABINET
(************************)
(2070E, 332, BASE MOUNTED)

0047

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417517696000000-N CONTROLLER WITH CABINET
(************************)
(2070E, 336S, POLE MOUNTED)

0048

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,19317517708000000-N DETECTOR CARD (***********)
(MODEL 222)

0049

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14417537901000000-N CABINET BASE EXTENDER0050

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2317537901010000-N CABINET BASE ADAPTER0051

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  7980000000-N GENERIC SIGNAL ITEM
1" RISER WITH HEAT SHRINK
TUBING

0052

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400SP  7980000000-N GENERIC SIGNAL ITEM
5/8" X 10' GROUNDING ELECTRODE

0053

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125SP  7980000000-N GENERIC SIGNAL ITEM
AUXILIARY OUTPUT FILE

0054
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
CARD CAGE

0055

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CABINET (336A, BUILDING
MOUNT)

0056

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CABINET (336A, POLE
MOUNT)

0057

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CABINET (NEMA 4, 2-WAY
SIDE-OF-POLE MOUNT)

0058

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CABINET (NEMA 4, POLE
MOUNT)

0059

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CABINET DISCONNECT

0060

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CABINET FOUNDATION

0061

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CABINET(336A, BASE MOUNT)

0062

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46SP  7980000000-N GENERIC SIGNAL ITEM
CCTV CAMERA  ASSEMBLY

0063

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
CCTV TEST CABINET (336A)

0064

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13SP  7980000000-N GENERIC SIGNAL ITEM
CCTV WOOD POLE (55')

0065

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7980000000-N GENERIC SIGNAL ITEM
CCTV WOOD POLE (70')

0066

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
COMMUNICATIONS RACK (SIGNAL
SHOP)

0067

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7980000000-N GENERIC SIGNAL ITEM
COMMUNICATIONS RACK (TOC)

0068

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7980000000-N GENERIC SIGNAL ITEM
COMPUTER WORKSTATION

0069
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SP  7980000000-N GENERIC SIGNAL ITEM
DIGITAL DISPLAY MONITOR (23")

0070

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17SP  7980000000-N GENERIC SIGNAL ITEM
DIGITAL HARDWARE VIDEO DECODER

0071

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7980000000-N GENERIC SIGNAL ITEM
DIGITAL HARDWARE VIDEO ENCODER

0072

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25SP  7980000000-N GENERIC SIGNAL ITEM
EMERGENCY GENERATOR TRANSFER
SWITCH

0073

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET CORE SWITCH

0074

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET DISTRIBUTION SWITCH

0075

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

260SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0076

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FIREWALL

0077

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH 2018 ENHANCED CONFLICT
MONITOR

0078

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH 2070E CONTROLLER

0079

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH 332 CABINET

0080

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH 336S CABINET

0081

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH CCTV CABINET (336A)

0082

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH CCTV CABINET (NEMA 4)

0083

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH CCTV CAMERA  ASSMEBLY

0084

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH CONFLICT MONITOR
TESTER

0085
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH DETECTOR CARD (MODEL
222)

0086

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH DIGITAL HARDWARE VIDEO
DECODER

0087

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH DIGITAL HARDWARE VIDEO
ENCODER

0088

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH ETHERNET EDGE SWITCH

0089

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH FIBER-OPTIC POWER
METER

0090

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH FIBER-OPTIC RESTORA-
TION KIT

0091

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH OPTICAL LIGHT GENER-
ATOR

0092

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH SPARE CABLE & CONNECT-
ORS KIT

0093

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
FURNISH VISUAL FAULT LOCATOR

0094

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37SP  7980000000-N GENERIC SIGNAL ITEM
GUY ASSEMBLY (AERIAL)

0095

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61SP  7980000000-N GENERIC SIGNAL ITEM
GUY ASSEMBLY (SIDEWALK)

0096

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26SP  7980000000-N GENERIC SIGNAL ITEM
INTEGRATED BASE ADAPTER (TYPE
1)

0097

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7980000000-N GENERIC SIGNAL ITEM
INTEGRATED BASE ADAPTER (TYPE
2)

0098

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  7980000000-N GENERIC SIGNAL ITEM
INTEGRATED BASE ADAPTER (TYPE
3)

0099
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
INTEGRATED BASE ADAPTER (TYPE
4)

0100

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
ITS SERVER

0101

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
KVM SWITCH

0102

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
LAPTOP COMPUTER

0103

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14SP  7980000000-N GENERIC SIGNAL ITEM
MODIFY EXISTING ELECTRICAL
SERVICE

0104

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  7980000000-N GENERIC SIGNAL ITEM
MODIFY EXISTING SPLICE

0105

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
NETWORK VIDEO RECORDER

0106

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
PTZ JOYSTICK

0107

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19SP  7980000000-N GENERIC SIGNAL ITEM
REMOVE SPLICE CABINET

0108

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  7980000000-N GENERIC SIGNAL ITEM
REPLACE EXISTING JB COVER
(OVER-SIZED)

0109

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7980000000-N GENERIC SIGNAL ITEM
TERMINAL SPLICE CABINET

0110

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
TEST CONTROLLER WITH CABINET
(2070E, 332)

0111

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
UPS (SIGNAL SHOP)

0112

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

47SP  7980000000-N GENERIC SIGNAL ITEM
VEHICLE SIGNAL HEAD (12", 3
SECTION WITH BI-MODAL SECTION)

0113

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
VIDEO PROCESSING UNIT

0114
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  7985000000-N GENERIC SIGNAL ITEM
MODIFY CCTV SOFTWARE

0115

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  7985000000-N GENERIC SIGNAL ITEM
NETWORK MANAGEMENT SOFTWARE

0116

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  7985000000-N GENERIC SIGNAL ITEM
SIGNAL SHOP MODIFICATIONS

0117

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  7985000000-N GENERIC SIGNAL ITEM
SIGNAL SYSTEM SOFTWARE

0118

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  7985000000-N GENERIC SIGNAL ITEM
SYSTEM SUPPORT SOFTWARE &
DEVICES

0119

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  7985000000-N GENERIC SIGNAL ITEM
TOC MODIFICATIONS

0120

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  7985000000-N GENERIC SIGNAL ITEM
TRAINING

0121

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

820SP  7990000000-E GENERIC SIGNAL ITEM
AERIAL CABLE PROTECTOR

0122

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,676SP  7990000000-E GENERIC SIGNAL ITEM
ETHERNET CABLE

0123

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33,910SP  7990000000-E GENERIC SIGNAL ITEM
LEAD-IN CABLE

0124

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,434SP  7990000000-E GENERIC SIGNAL ITEM
UNDERGROUND CONDUIT (1, 2")

0125

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,744SP  7990000000-E GENERIC SIGNAL ITEM
UNDERGROUND CONDUIT (2, 2")

0126

SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160SP  7991000000-E GENERIC SIGNAL ITEM
BRICK PAVERS

0127

Total Amount Of Bid For Entire Project :1237/Sep09/Q954154.0/D933882092200/E127



Vendor 1 of 4: HAYNES ELECTRIC UTILITY CORP. (3458)
Call Order 004 (Proposal: C203627)

Bid Information
Proposal County: GUILFORD

Vendor Address: PO Box 16589
Asheville , NC , 28816

Signature Check: Tony_Gentry_3458

Time Bid Received: October 20, 2015 11:05 AM

Amendment Count: 0

Bid Checksum: 4A8C3317

Bid Total: $7,099,452.53

Items Total: $7,099,452.53

Time Total: $0.00

Bidding Errors:
None.

Letting of 10/20/2015 NCDOT Detailed Bid Report

NCDOT Page 43 of 97

DBE Goal Set: 4.0% 
DBE Goal Met.: 4.0% 



Vendor 1 of 4: HAYNES ELECTRIC UTILITY CORP. (3458)
Call Order 004 (Proposal: C203627)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC15447865

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 10/20/2015 9

Surety Name: surety2000

Bond Agency Name: Federal Insurance Company

Letting of 10/20/2015 NCDOT Detailed Bid Report

NCDOT Page 44 of 97



Bidder 2 of 4

Vendor 3458's Bid Information for Call 004, Letting L151020, 10/20/15

Haynes Electric Utility Corporation (3458)
Call Order 004 (Proposal ID C203627)

LIST OF DBE PARTICIPANTS

VENDOR  DBE NAME                        WORK                  CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
7975    ADVANCED FIBER NETWORK, LLC                          Sub   1,422,723.62

1486 RAVEN ROCK ROAD  , LILLINGTON, NC 27546
TOTAL: $1,422,723.62

20.04%
Vendor 3458's Bid Information for Call 004, Letting L151020, 10/20/15

Haynes Electric Utility Corporation (3458)
Call Order 004 (Proposal ID C203627)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number               County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC15447865
Surety Registry Agency: surety2000

Verified?: Yes

Letting of 10/20/2015 NCDOT Bid Download Report by Bidder ID

NCDOT Page 62 of 135

WB Committed



Bidder 1 of 4

Surety Agency: Federal Insurance Company
Bond Execution Date: 10/20/2015 9

Bond Amount:     $354,972.63 (Five Percent of Bid)

Letting of 10/20/2015 NCDOT Bid Download Report by Bid Amount

NCDOT Page 60 of 135



                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |    239,500.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |2591000000-E  4" CONCRETE|               |                |              |

|0002|SIDEWALK                 |      1,740.000|        55.00000|     95,700.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |4405000000-E  WORK ZONE  |               |                |              |

|0003|SIGNS (PORTABLE)         |        840.000|        10.00000|      8,400.00|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4410000000-E  WORK ZONE  |               |                |              |

|0004|SIGNS (BARRICADE         |         72.000|        10.00000|        720.00|

|    |MOUNTED)                 |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4415000000-N  FLASHING   |               |                |              |

|0005|ARROW BOARD              |          3.000|       500.00000|      1,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4420000000-N  PORTABLE   |               |                |              |

|0006|CHANGEABLE MESSAGE   SIGN|          3.000|    11,000.00000|     33,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4430000000-N  DRUMS      |               |                |              |

|0007|                         |        150.000|        50.00000|      7,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4435000000-N  CONES      |               |                |              |

|0008|                         |        150.000|        20.00000|      3,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4445000000-E  BARRICADES |               |                |              |

|0009|(TYPE III)               |         50.000|        30.00000|      1,500.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4450000000-N  FLAGGER    |               |                |              |

|0010|                         |        400.000|        50.00000|     20,000.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |4480000000-N  TMA        |               |                |              |

|0011|                         |          3.000|     6,000.00000|     18,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 4A8C3317  Page   1



                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4510000000-N  LAW        |               |                |              |

|0012|ENFORCEMENT              |        450.000|        50.00000|     22,500.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |4516000000-N  SKINNY DRUM|               |                |              |

|0013|                         |        100.000|        35.00000|      3,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4725000000-E  THERMOPLAST|               |                |              |

|0014|IC PAVEMENT MARKINGSYMBOL|        217.000|       105.00000|     22,785.00|

|    |(90 MILS)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4870000000-E  REMOVAL OF |               |                |              |

|0015|PAVEMENT MARKING   LINES |        120.000|         8.80000|      1,056.00|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4875000000-N  REMOVAL OF |               |                |              |

|0016|PAVEMENT MARKING         |         10.000|       137.50000|      1,375.00|

|    |SYMBOLS & CHARACTERS     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7048500000-E  PEDESTRIAN |               |                |              |

|0017|SIGNAL HEAD (16",        |        144.000|       650.00000|     93,600.00|

|    |1SECTION W/COUNTDOWN)    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7060000000-E  SIGNAL     |               |                |              |

|0018|CABLE                    |     69,120.000|         2.20000|    152,064.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7120000000-E  VEHICLE    |               |                |              |

|0019|SIGNAL HEAD (12", 3      |        105.000|       565.00000|     59,325.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7132000000-E  VEHICLE    |               |                |              |

|0020|SIGNAL HEAD (12", 4      |         70.000|       665.00000|     46,550.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7144000000-E  VEHICLE    |               |                |              |

|0021|SIGNAL HEAD (12", 5      |         15.000|       830.00000|     12,450.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7252000000-E  MESSENGER  |               |                |              |

|0022|CABLE (1/4")             |     70,630.000|         1.40000|     98,882.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7279000000-E  TRACER WIRE|               |                |              |

|0023|                         |    117,412.000|         0.39000|     45,790.68|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7301000000-E  DIRECTIONAL|               |                |              |

|0024|DRILL (**********) (2,   |     24,775.000|        13.50000|    334,462.50|

|    |2")                      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7312000000-N  JUNCTION   |               |                |              |

|0025|BOX (***************)    |        295.000|       415.00000|    122,425.00|

|    |(OVER-SIZED)             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7312000000-N  JUNCTION   |               |                |              |

|0026|BOX (***************)    |         89.000|       690.00000|     61,410.00|

|    |(SPECIAL-SIZED)          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7324000000-N  JUNCTION   |               |                |              |

|0027|BOX (STANDARD SIZE)      |         13.000|       235.00000|      3,055.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7372000000-N  GUY        |               |                |              |

|0028|ASSEMBLY                 |        336.000|       280.00000|     94,080.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7408000000-E  1" RISER   |               |                |              |

|0029|WITH WEATHERHEAD         |         39.000|       340.00000|     13,260.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7420000000-E  2" RISER   |               |                |              |

|0030|WITH WEATHERHEAD         |         39.000|       400.00000|     15,600.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7430000000-N  HEAT SHRINK|               |                |              |

|0031|TUBING RETROFIT   KIT    |        119.000|        85.00000|     10,115.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7432000000-E  2" RISER   |               |                |              |

|0032|WITH HEAT SHRINK         |        194.000|       315.00000|     61,110.00|

|    |TUBING                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7444000000-E  INDUCTIVE  |               |                |              |

|0033|LOOP SAWCUT              |      1,755.000|         6.75000|     11,846.25|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0034|ONS CABLE (**FIBER) (24) |    250,300.000|         1.25000|    312,875.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0035|ONS CABLE (**FIBER) (36) |    187,270.000|         1.30000|    243,451.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7528000000-E  DROP CABLE |               |                |              |

|0036|                         |     60,057.000|         1.25000|     75,071.25|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7540000000-N  SPLICE     |               |                |              |

|0037|ENCLOSURE                |        219.000|     1,100.00000|    240,900.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7552000000-N  INTERCONNEC|               |                |              |

|0038|T CENTER                 |        243.000|     1,000.00000|    243,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7566000000-N  DELINEATOR |               |                |              |

|0039|MARKER                   |         66.000|        60.00000|      3,960.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7575142200-N  NEW        |               |                |              |

|0040|ELECTRICAL SERVICE       |        111.000|     1,000.00000|    111,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7575160000-E  REMOVE     |               |                |              |

|0041|EXISTING                 |     95,400.000|         0.80000|     76,320.00|

|    |COMMUNICATIONSCABLE      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7575180000-N  CABLE      |               |                |              |

|0042|TRANSFER                 |         12.000|       275.00000|      3,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7636000000-N  SIGN FOR   |               |                |              |

|0043|SIGNALS                  |         51.000|       275.00000|     14,025.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7684000000-N  SIGNAL     |               |                |              |

|0044|CABINET FOUNDATION       |         38.000|       750.00000|     28,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7686000000-N  CONDUIT    |               |                |              |

|0045|ENTRANCE INTO            |         92.000|       200.00000|     18,400.00|

|    |EXISTINGFOUNDATION       |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7687000000-N  MODIFY     |               |                |              |

|0046|FOUNDATION FOR           |        118.000|       450.00000|     53,100.00|

|    |CONTROL-LER CABINET      |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7696000000-N  CONTROLLER |               |                |              |

|0047|WITH CABINET             |        214.000|     7,900.00000|  1,690,600.00|

|    |(************************|               |                |              |

|    |) (2070E, 332, BASE      |               |                |              |

|    |MOUNTED)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7696000000-N  CONTROLLER |               |                |              |

|0048|WITH CABINET             |          4.000|     7,485.00000|     29,940.00|

|    |(************************|               |                |              |

|    |) (2070E, 336S, POLE     |               |                |              |

|    |MOUNTED)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7708000000-N  DETECTOR   |               |                |              |

|0049|CARD (***********) (MODEL|      1,193.000|        85.00000|    101,405.00|

|    |222)                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7901000000-N  CABINET    |               |                |              |

|0050|BASE EXTENDER            |        144.000|       335.00000|     48,240.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7901010000-N  CABINET    |               |                |              |

|0051|BASE ADAPTER             |         23.000|       375.00000|      8,625.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0052|SIGNAL ITEM 1" RISER WITH|          7.000|       300.00000|      2,100.00|

|    |HEAT SHRINK     TUBING   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0053|SIGNAL ITEM 5/8" X 10'   |        400.000|       100.00000|     40,000.00|

|    |GROUNDING ELECTRODE      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0054|SIGNAL ITEM AUXILIARY    |        125.000|       625.00000|     78,125.00|

|    |OUTPUT FILE              |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0055|SIGNAL ITEM CARD CAGE    |          2.000|     2,500.00000|      5,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0056|SIGNAL ITEM CCTV CABINET |          5.000|     3,750.00000|     18,750.00|

|    |(336A, BUILDING  MOUNT)  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0057|SIGNAL ITEM CCTV CABINET |         20.000|     3,400.00000|     68,000.00|

|    |(336A, POLE      MOUNT)  |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0058|SIGNAL ITEM CCTV CABINET |          1.000|     2,250.00000|      2,250.00|

|    |(NEMA 4, 2-WAY           |               |                |              |

|    |SIDE-OF-POLE MOUNT)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0059|SIGNAL ITEM CCTV CABINET |         16.000|     2,250.00000|     36,000.00|

|    |(NEMA 4, POLE    MOUNT)  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0060|SIGNAL ITEM CCTV CABINET |          2.000|       350.00000|        700.00|

|    |DISCONNECT               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0061|SIGNAL ITEM CCTV CABINET |          1.000|       750.00000|        750.00|

|    |FOUNDATION               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0062|SIGNAL ITEM CCTV         |          1.000|     3,850.00000|      3,850.00|

|    |CABINET(336A, BASE MOUNT)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0063|SIGNAL ITEM CCTV CAMERA  |         46.000|     4,250.00000|    195,500.00|

|    |ASSEMBLY                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0064|SIGNAL ITEM CCTV TEST    |          1.000|     8,500.00000|      8,500.00|

|    |CABINET (336A)           |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0065|SIGNAL ITEM CCTV WOOD    |         13.000|     1,050.00000|     13,650.00|

|    |POLE (55')               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0066|SIGNAL ITEM CCTV WOOD    |          3.000|     1,750.00000|      5,250.00|

|    |POLE (70')               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0067|SIGNAL ITEM              |          1.000|     1,320.00000|      1,320.00|

|    |COMMUNICATIONS RACK      |               |                |              |

|    |(SIGNAL   SHOP)          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0068|SIGNAL ITEM              |          3.000|     1,320.00000|      3,960.00|

|    |COMMUNICATIONS RACK (TOC)|EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0069|SIGNAL ITEM COMPUTER     |          5.000|     4,500.00000|     22,500.00|

|    |WORKSTATION              |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0070|SIGNAL ITEM DIGITAL      |         25.000|       600.00000|     15,000.00|

|    |DISPLAY MONITOR (23")    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0071|SIGNAL ITEM DIGITAL      |         17.000|     1,468.00000|     24,956.00|

|    |HARDWARE VIDEO DECODER   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0072|SIGNAL ITEM DIGITAL      |          8.000|     1,468.00000|     11,744.00|

|    |HARDWARE VIDEO ENCODER   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0073|SIGNAL ITEM EMERGENCY    |         25.000|     1,000.00000|     25,000.00|

|    |GENERATOR TRANSFER       |               |                |              |

|    |SWITCH                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0074|SIGNAL ITEM ETHERNET CORE|          1.000|    94,875.00000|     94,875.00|

|    |SWITCH                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0075|SIGNAL ITEM ETHERNET     |          1.000|    12,075.00000|     12,075.00|

|    |DISTRIBUTION SWITCH      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0076|SIGNAL ITEM ETHERNET EDGE|        260.000|       961.40000|    249,964.00|

|    |SWITCH                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0077|SIGNAL ITEM FIREWALL     |          1.000|     2,596.00000|      2,596.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0078|SIGNAL ITEM FURNISH 2018 |         11.000|       785.35000|      8,638.85|

|    |ENHANCED CONFLICTMONITOR |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0079|SIGNAL ITEM FURNISH 2070E|         11.000|     1,517.90000|     16,696.90|

|    |CONTROLLER               |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0080|SIGNAL ITEM FURNISH 332  |         11.000|     5,268.15000|     57,949.65|

|    |CABINET                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0081|SIGNAL ITEM FURNISH 336S |          1.000|     4,852.45000|      4,852.45|

|    |CABINET                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0082|SIGNAL ITEM FURNISH CCTV |          1.000|     2,696.40000|      2,696.40|

|    |CABINET (336A)           |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0083|SIGNAL ITEM FURNISH CCTV |          1.000|     1,078.60000|      1,078.60|

|    |CABINET (NEMA 4)         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0084|SIGNAL ITEM FURNISH CCTV |          2.000|     3,483.45000|      6,966.90|

|    |CAMERA  ASSMEBLY         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0085|SIGNAL ITEM FURNISH      |          1.000|    18,764.75000|     18,764.75|

|    |CONFLICT MONITOR         |               |                |              |

|    |TESTER                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0086|SIGNAL ITEM FURNISH      |         60.000|        65.25000|      3,915.00|

|    |DETECTOR CARD (MODEL     |               |                |              |

|    |222)                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0087|SIGNAL ITEM FURNISH      |          1.000|     1,511.70000|      1,511.70|

|    |DIGITAL HARDWARE         |               |                |              |

|    |VIDEODECODER             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0088|SIGNAL ITEM FURNISH      |          1.000|     1,511.70000|      1,511.70|

|    |DIGITAL HARDWARE         |               |                |              |

|    |VIDEOENCODER             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0089|SIGNAL ITEM FURNISH      |         13.000|       917.40000|     11,926.20|

|    |ETHERNET EDGE SWITCH     |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0090|SIGNAL ITEM FURNISH      |          1.000|     1,713.35000|      1,713.35|

|    |FIBER-OPTIC POWER        |               |                |              |

|    |METER                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0091|SIGNAL ITEM FURNISH      |          1.000|     1,117.90000|      1,117.90|

|    |FIBER-OPTIC RESTORA-     |               |                |              |

|    |TION KIT                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0092|SIGNAL ITEM FURNISH      |          1.000|     2,640.00000|      2,640.00|

|    |OPTICAL LIGHT GENER-     |               |                |              |

|    |ATOR                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0093|SIGNAL ITEM FURNISH SPARE|          1.000|     1,650.00000|      1,650.00|

|    |CABLE & CONNECT-ORS KIT  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0094|SIGNAL ITEM FURNISH      |          1.000|       443.80000|        443.80|

|    |VISUAL FAULT LOCATOR     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0095|SIGNAL ITEM GUY ASSEMBLY |         37.000|       275.00000|     10,175.00|

|    |(AERIAL)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0096|SIGNAL ITEM GUY ASSEMBLY |         61.000|       315.00000|     19,215.00|

|    |(SIDEWALK)               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0097|SIGNAL ITEM INTEGRATED   |         26.000|       575.00000|     14,950.00|

|    |BASE ADAPTER (TYPE 1)    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0098|SIGNAL ITEM INTEGRATED   |          3.000|       575.00000|      1,725.00|

|    |BASE ADAPTER (TYPE 2)    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0099|SIGNAL ITEM INTEGRATED   |         10.000|       600.00000|      6,000.00|

|    |BASE ADAPTER (TYPE 3)    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0100|SIGNAL ITEM INTEGRATED   |          1.000|       600.00000|        600.00|

|    |BASE ADAPTER (TYPE 4)    |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 4A8C3317  Page   9



                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0101|SIGNAL ITEM ITS SERVER   |          4.000|    11,313.65000|     45,254.60|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0102|SIGNAL ITEM KVM SWITCH   |          1.000|     6,430.95000|      6,430.95|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0103|SIGNAL ITEM LAPTOP       |          4.000|     3,386.25000|     13,545.00|

|    |COMPUTER                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0104|SIGNAL ITEM MODIFY       |         14.000|       750.00000|     10,500.00|

|    |EXISTING ELECTRICAL      |               |                |              |

|    |SERVICE                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0105|SIGNAL ITEM MODIFY       |         16.000|       660.00000|     10,560.00|

|    |EXISTING SPLICE          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0106|SIGNAL ITEM NETWORK VIDEO|          2.000|    11,970.00000|     23,940.00|

|    |RECORDER                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0107|SIGNAL ITEM PTZ JOYSTICK |          4.000|       760.95000|      3,043.80|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0108|SIGNAL ITEM REMOVE SPLICE|         19.000|       180.00000|      3,420.00|

|    |CABINET                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0109|SIGNAL ITEM REPLACE      |         16.000|       175.00000|      2,800.00|

|    |EXISTING JB COVER        |               |                |              |

|    |(OVER-SIZED)             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0110|SIGNAL ITEM TERMINAL     |          8.000|     2,100.00000|     16,800.00|

|    |SPLICE CABINET           |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0111|SIGNAL ITEM TEST         |          2.000|    11,773.20000|     23,546.40|

|    |CONTROLLER WITH CABINET  |               |                |              |

|    |(2070E, 332)             |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0112|SIGNAL ITEM UPS (SIGNAL  |          1.000|     1,771.80000|      1,771.80|

|    |SHOP)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0113|SIGNAL ITEM VEHICLE      |         47.000|       640.00000|     30,080.00|

|    |SIGNAL HEAD (12", 3      |               |                |              |

|    |SECTION WITH BI-MODAL    |               |                |              |

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0114|SIGNAL ITEM VIDEO        |          4.000|     7,168.00000|     28,672.00|

|    |PROCESSING UNIT          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7985000000-N  GENERIC    |               |                |              |

|0115|SIGNAL ITEM MODIFY CCTV  |LUMP           |LUMP            |      6,420.85|

|    |SOFTWARE                 |               |                |              |

+------------------------------------------------------------------------------+

|    |7985000000-N  GENERIC    |               |                |              |

|0116|SIGNAL ITEM NETWORK      |LUMP           |LUMP            |     47,805.00|

|    |MANAGEMENT SOFTWARE      |               |                |              |

+------------------------------------------------------------------------------+

|    |7985000000-N  GENERIC    |               |                |              |

|0117|SIGNAL ITEM SIGNAL SHOP  |LUMP           |LUMP            |      7,700.00|

|    |MODIFICATIONS            |               |                |              |

+------------------------------------------------------------------------------+

|    |7985000000-N  GENERIC    |               |                |              |

|0118|SIGNAL ITEM SIGNAL SYSTEM|LUMP           |LUMP            |    237,786.70|

|    |SOFTWARE                 |               |                |              |

+------------------------------------------------------------------------------+

|    |7985000000-N  GENERIC    |               |                |              |

|0119|SIGNAL ITEM SYSTEM       |LUMP           |LUMP            |     67,170.70|

|    |SUPPORT SOFTWARE &       |               |                |              |

|    |DEVICES                  |               |                |              |

+------------------------------------------------------------------------------+

|    |7985000000-N  GENERIC    |               |                |              |

|0120|SIGNAL ITEM TOC          |LUMP           |LUMP            |      9,900.00|

|    |MODIFICATIONS            |               |                |              |

+------------------------------------------------------------------------------+

|    |7985000000-N  GENERIC    |               |                |              |

|0121|SIGNAL ITEM TRAINING     |LUMP           |LUMP            |     85,670.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0122|SIGNAL ITEM AERIAL CABLE |        820.000|         2.75000|      2,255.00|

|    |PROTECTOR                |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 09-22-15

                          Dept of Transportation              Revised:

Contract ID:  C203627               Project(s): CMS-0710(29)

Letting Date: 10-20-15  Call Order: 004

Bidder: 3458 - Haynes Electric Utility Corporation

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0123|SIGNAL ITEM ETHERNET     |      2,676.000|         1.15000|      3,077.40|

|    |CABLE                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0124|SIGNAL ITEM LEAD-IN CABLE|     33,910.000|         1.15000|     38,996.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0125|SIGNAL ITEM UNDERGROUND  |      2,434.000|         5.00000|     12,170.00|

|    |CONDUIT (1, 2")          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0126|SIGNAL ITEM UNDERGROUND  |     27,744.000|         7.00000|    194,208.00|

|    |CONDUIT (2, 2")          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7991000000-E  GENERIC    |               |                |              |

|0127|SIGNAL ITEM BRICK PAVERS |        160.000|        50.00000|      8,000.00|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                   7,099,452.53|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                   7,099,452.53|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid

--------------------------------------------------------------------------------
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:09-22-15

                     DBE COMMITMENT ITEMS                        PAGE: 15

PROPOSAL: C203627

LETTING:  L151020           CALL: 004

VENDOR: 3458   Haynes Electric Utility Corporation

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 7975 ADVANCED FIBER NETWORK, LLC

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000    24000.00000     24000.00

0022 7252000000-E  MESSENGER CA LF       70630.000        1.25000     88287.50

0023 7279000000-E  TRACER WIRE  LF      117412.000        0.35000     41094.20

0028 7372000000-N  GUY ASSEMBLY EA         336.000      260.00000     87360.00

0031 7430000000-N  HEAT SHRINK  EA         119.000       75.00000      8925.00

0032 7432000000-E  2" RISER WIT EA         194.000       75.00000     14550.00

0034 7516000000-E  COMMUNICATIO LF      250300.000        1.12000    280336.00

0035 7516000000-E  COMMUNICATIO LF      187270.000        1.15000    215360.50

0036 7528000000-E  DROP CABLE   LF       60057.000        1.06000     63660.42

0037 7540000000-N  SPLICE ENCLO EA         219.000      975.00000    213525.00

0038 7552000000-N  INTERCONNECT EA         243.000      900.00000    218700.00

0042 7575180000-N  CABLE TRANSF EA          12.000      250.00000      3000.00

0041 7575160000-E  REM EXT COMM LF       95400.000        0.75000     71550.00

0067 7980000000-N  GENERIC SIGN EA           1.000     1200.00000      1200.00

0068 7980000000-N  GENERIC SIGN EA           3.000     1200.00000      3600.00

0092 7980000000-N  GENERIC SIGN EA           1.000     2400.00000      2400.00

0093 7980000000-N  GENERIC SIGN EA           1.000     1500.00000      1500.00

0095 7980000000-N  GENERIC SIGN EA          37.000      250.00000      9250.00

0096 7980000000-N  GENERIC SIGN EA          61.000      275.00000     16775.00

0105 7980000000-N  GENERIC SIGN EA          16.000      600.00000      9600.00

0117 7985000000-N  GENERIC SIGN LS           1.000     7000.00000      7000.00

0120 7985000000-N  GENERIC SIGN LS           1.000     9000.00000      9000.00

0121 7985000000-N  GENERIC SIGN LS           1.000    30000.00000     30000.00

0122 7990000000-E  GENERIC SIGN LF         820.000        2.50000      2050.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    1,422,723.62

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   1,422,7

TOTAL DBE COMMITMENT FOR VENDOR:           Entered:    20.04% or    1422723.62

                                          Required:     4.00% or     283978.10

                                                               <GOAL MET>

--------------------------------------------------------------------------------
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------



Contract  Item Sheets For C203627        

Page :  1 of 8North Carolina Department Of TransportationNov 03, 2015 8:38 am

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

ROADWAY ITEMS

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 239,500.00 239,500.000001
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,7404" CONCRETE SIDEWALK848 2591000000-E 55.00 95,700.000002
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

840WORK ZONE SIGNS (PORTABLE)11104405000000-E 10.00 8,400.000003
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72WORK ZONE SIGNS (BARRICADE
MOUNTED)

11104410000000-E 10.00 720.000004
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3FLASHING ARROW BOARD11154415000000-N 500.00 1,500.000005
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3PORTABLE CHANGEABLE MESSAGE
SIGN

11204420000000-N 11,000.00 33,000.000006
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150DRUMS11304430000000-N 50.00 7,500.000007
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150CONES11354435000000-N 20.00 3,000.000008
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50BARRICADES (TYPE III)11454445000000-E 30.00 1,500.000009
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400FLAGGER11504450000000-N 50.00 20,000.000010
HR     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3TMA11654480000000-N 6,000.00 18,000.000011
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450LAW ENFORCEMENTSP  4510000000-N 50.00 22,500.000012
HR     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SKINNY DRUM11804516000000-N 35.00 3,500.000013
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

12054725000000-E 105.00 22,785.000014
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120REMOVAL OF PAVEMENT MARKING
LINES (24")

12054870000000-E 8.80 1,056.000015
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

12054875000000-N 137.50 1,375.000016
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

144PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

17057048500000-E 650.00 93,600.000017
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69,120SIGNAL CABLE17057060000000-E 2.20 152,064.000018
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

105VEHICLE SIGNAL HEAD (12", 3
SECTION)

17057120000000-E 565.00 59,325.000019
EA     
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70VEHICLE SIGNAL HEAD (12", 4
SECTION)

17057132000000-E 665.00 46,550.000020
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15VEHICLE SIGNAL HEAD (12", 5
SECTION)

17057144000000-E 830.00 12,450.000021
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70,630MESSENGER CABLE (1/4")17107252000000-E 1.40 98,882.000022
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117,412TRACER WIRE17157279000000-E 0.39 45,790.680023
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,775DIRECTIONAL DRILL (**********)
(2, 2")

17157301000000-E 13.50 334,462.500024
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

295JUNCTION BOX (***************)
(OVER-SIZED)

17167312000000-N 415.00 122,425.000025
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

89JUNCTION BOX (***************)
(SPECIAL-SIZED)

17167312000000-N 690.00 61,410.000026
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13JUNCTION BOX (STANDARD SIZE)17167324000000-N 235.00 3,055.000027
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

336GUY ASSEMBLY17217372000000-N 280.00 94,080.000028
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

391" RISER WITH WEATHERHEAD17227408000000-E 340.00 13,260.000029
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

392" RISER WITH WEATHERHEAD17227420000000-E 400.00 15,600.000030
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

119HEAT SHRINK TUBING RETROFIT
KIT

17227430000000-N 85.00 10,115.000031
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1942" RISER WITH HEAT SHRINK
TUBING

17227432000000-E 315.00 61,110.000032
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,755INDUCTIVE LOOP SAWCUT17257444000000-E 6.75 11,846.250033
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250,300COMMUNICATIONS CABLE (**FIBER)
(24)

17307516000000-E 1.25 312,875.000034
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

187,270COMMUNICATIONS CABLE (**FIBER)
(36)

17307516000000-E 1.30 243,451.000035
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60,057DROP CABLE17307528000000-E 1.25 75,071.250036
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

219SPLICE ENCLOSURE17317540000000-N 1,100.00 240,900.000037
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

243INTERCONNECT CENTER17317552000000-N 1,000.00 243,000.000038
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

66DELINEATOR MARKER17337566000000-N 60.00 3,960.000039
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111NEW ELECTRICAL SERVICESP  7575142200-N 1,000.00 111,000.000040
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

95,400REMOVE EXISTING COMMUNICATIONS
CABLE

17347575160000-E 0.80 76,320.000041
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12CABLE TRANSFER17357575180000-N 275.00 3,300.000042
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

51SIGN FOR SIGNALS17457636000000-N 275.00 14,025.000043
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38SIGNAL CABINET FOUNDATION17507684000000-N 750.00 28,500.000044
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

92CONDUIT ENTRANCE INTO EXISTING
FOUNDATION

17527686000000-N 200.00 18,400.000045
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

118MODIFY FOUNDATION FOR CONTROL-
LER CABINET

17527687000000-N 450.00 53,100.000046
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

214CONTROLLER WITH CABINET
(************************)
(2070E, 332, BASE MOUNTED)

17517696000000-N 7,900.00 1,690,600.000047
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4CONTROLLER WITH CABINET
(************************)
(2070E, 336S, POLE MOUNTED)

17517696000000-N 7,485.00 29,940.000048
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,193DETECTOR CARD (***********)
(MODEL 222)

17517708000000-N 85.00 101,405.000049
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

144CABINET BASE EXTENDER17537901000000-N 335.00 48,240.000050
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23CABINET BASE ADAPTER17537901010000-N 375.00 8,625.000051
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7GENERIC SIGNAL ITEM
1" RISER WITH HEAT SHRINK
TUBING

SP  7980000000-N 300.00 2,100.000052
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

400GENERIC SIGNAL ITEM
5/8" X 10' GROUNDING ELECTRODE

SP  7980000000-N 100.00 40,000.000053
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125GENERIC SIGNAL ITEM
AUXILIARY OUTPUT FILE

SP  7980000000-N 625.00 78,125.000054
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
CARD CAGE

SP  7980000000-N 2,500.00 5,000.000055
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GENERIC SIGNAL ITEM
CCTV CABINET (336A, BUILDING
MOUNT)

SP  7980000000-N 3,750.00 18,750.000056
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20GENERIC SIGNAL ITEM
CCTV CABINET (336A, POLE
MOUNT)

SP  7980000000-N 3,400.00 68,000.000057
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
CCTV CABINET (NEMA 4, 2-WAY
SIDE-OF-POLE MOUNT)

SP  7980000000-N 2,250.00 2,250.000058
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16GENERIC SIGNAL ITEM
CCTV CABINET (NEMA 4, POLE
MOUNT)

SP  7980000000-N 2,250.00 36,000.000059
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
CCTV CABINET DISCONNECT

SP  7980000000-N 350.00 700.000060
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
CCTV CABINET FOUNDATION

SP  7980000000-N 750.00 750.000061
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
CCTV CABINET(336A, BASE MOUNT)

SP  7980000000-N 3,850.00 3,850.000062
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46GENERIC SIGNAL ITEM
CCTV CAMERA  ASSEMBLY

SP  7980000000-N 4,250.00 195,500.000063
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
CCTV TEST CABINET (336A)

SP  7980000000-N 8,500.00 8,500.000064
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13GENERIC SIGNAL ITEM
CCTV WOOD POLE (55')

SP  7980000000-N 1,050.00 13,650.000065
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3GENERIC SIGNAL ITEM
CCTV WOOD POLE (70')

SP  7980000000-N 1,750.00 5,250.000066
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
COMMUNICATIONS RACK (SIGNAL
SHOP)

SP  7980000000-N 1,320.00 1,320.000067
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3GENERIC SIGNAL ITEM
COMMUNICATIONS RACK (TOC)

SP  7980000000-N 1,320.00 3,960.000068
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GENERIC SIGNAL ITEM
COMPUTER WORKSTATION

SP  7980000000-N 4,500.00 22,500.000069
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25GENERIC SIGNAL ITEM
DIGITAL DISPLAY MONITOR (23")

SP  7980000000-N 600.00 15,000.000070
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17GENERIC SIGNAL ITEM
DIGITAL HARDWARE VIDEO DECODER

SP  7980000000-N 1,468.00 24,956.000071
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8GENERIC SIGNAL ITEM
DIGITAL HARDWARE VIDEO ENCODER

SP  7980000000-N 1,468.00 11,744.000072
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25GENERIC SIGNAL ITEM
EMERGENCY GENERATOR TRANSFER
SWITCH

SP  7980000000-N 1,000.00 25,000.000073
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
ETHERNET CORE SWITCH

SP  7980000000-N 94,875.00 94,875.000074
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
ETHERNET DISTRIBUTION SWITCH

SP  7980000000-N 12,075.00 12,075.000075
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

260GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

SP  7980000000-N 961.40 249,964.000076
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FIREWALL

SP  7980000000-N 2,596.00 2,596.000077
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11GENERIC SIGNAL ITEM
FURNISH 2018 ENHANCED CONFLICT
MONITOR

SP  7980000000-N 785.35 8,638.850078
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11GENERIC SIGNAL ITEM
FURNISH 2070E CONTROLLER

SP  7980000000-N 1,517.90 16,696.900079
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11GENERIC SIGNAL ITEM
FURNISH 332 CABINET

SP  7980000000-N 5,268.15 57,949.650080
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH 336S CABINET

SP  7980000000-N 4,852.45 4,852.450081
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH CCTV CABINET (336A)

SP  7980000000-N 2,696.40 2,696.400082
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH CCTV CABINET (NEMA 4)

SP  7980000000-N 1,078.60 1,078.600083
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
FURNISH CCTV CAMERA  ASSMEBLY

SP  7980000000-N 3,483.45 6,966.900084
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH CONFLICT MONITOR
TESTER

SP  7980000000-N 18,764.75 18,764.750085
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60GENERIC SIGNAL ITEM
FURNISH DETECTOR CARD (MODEL
222)

SP  7980000000-N 65.25 3,915.000086
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH DIGITAL HARDWARE VIDEO
DECODER

SP  7980000000-N 1,511.70 1,511.700087
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH DIGITAL HARDWARE VIDEO
ENCODER

SP  7980000000-N 1,511.70 1,511.700088
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13GENERIC SIGNAL ITEM
FURNISH ETHERNET EDGE SWITCH

SP  7980000000-N 917.40 11,926.200089
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH FIBER-OPTIC POWER
METER

SP  7980000000-N 1,713.35 1,713.350090
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH FIBER-OPTIC RESTORA-
TION KIT

SP  7980000000-N 1,117.90 1,117.900091
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH OPTICAL LIGHT GENER-
ATOR

SP  7980000000-N 2,640.00 2,640.000092
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH SPARE CABLE & CONNECT-
ORS KIT

SP  7980000000-N 1,650.00 1,650.000093
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
FURNISH VISUAL FAULT LOCATOR

SP  7980000000-N 443.80 443.800094
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37GENERIC SIGNAL ITEM
GUY ASSEMBLY (AERIAL)

SP  7980000000-N 275.00 10,175.000095
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61GENERIC SIGNAL ITEM
GUY ASSEMBLY (SIDEWALK)

SP  7980000000-N 315.00 19,215.000096
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26GENERIC SIGNAL ITEM
INTEGRATED BASE ADAPTER (TYPE
1)

SP  7980000000-N 575.00 14,950.000097
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3GENERIC SIGNAL ITEM
INTEGRATED BASE ADAPTER (TYPE
2)

SP  7980000000-N 575.00 1,725.000098
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10GENERIC SIGNAL ITEM
INTEGRATED BASE ADAPTER (TYPE
3)

SP  7980000000-N 600.00 6,000.000099
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
INTEGRATED BASE ADAPTER (TYPE
4)

SP  7980000000-N 600.00 600.000100
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GENERIC SIGNAL ITEM
ITS SERVER

SP  7980000000-N 11,313.65 45,254.600101
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
KVM SWITCH

SP  7980000000-N 6,430.95 6,430.950102
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GENERIC SIGNAL ITEM
LAPTOP COMPUTER

SP  7980000000-N 3,386.25 13,545.000103
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14GENERIC SIGNAL ITEM
MODIFY EXISTING ELECTRICAL
SERVICE

SP  7980000000-N 750.00 10,500.000104
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16GENERIC SIGNAL ITEM
MODIFY EXISTING SPLICE

SP  7980000000-N 660.00 10,560.000105
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
NETWORK VIDEO RECORDER

SP  7980000000-N 11,970.00 23,940.000106
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GENERIC SIGNAL ITEM
PTZ JOYSTICK

SP  7980000000-N 760.95 3,043.800107
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19GENERIC SIGNAL ITEM
REMOVE SPLICE CABINET

SP  7980000000-N 180.00 3,420.000108
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16GENERIC SIGNAL ITEM
REPLACE EXISTING JB COVER
(OVER-SIZED)

SP  7980000000-N 175.00 2,800.000109
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8GENERIC SIGNAL ITEM
TERMINAL SPLICE CABINET

SP  7980000000-N 2,100.00 16,800.000110
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
TEST CONTROLLER WITH CABINET
(2070E, 332)

SP  7980000000-N 11,773.20 23,546.400111
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
UPS (SIGNAL SHOP)

SP  7980000000-N 1,771.80 1,771.800112
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

47GENERIC SIGNAL ITEM
VEHICLE SIGNAL HEAD (12", 3
SECTION WITH BI-MODAL SECTION)

SP  7980000000-N 640.00 30,080.000113
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GENERIC SIGNAL ITEM
VIDEO PROCESSING UNIT

SP  7980000000-N 7,168.00 28,672.000114
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC SIGNAL ITEM
MODIFY CCTV SOFTWARE

SP  7985000000-N 6,420.85 6,420.850115
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC SIGNAL ITEM
NETWORK MANAGEMENT SOFTWARE

SP  7985000000-N 47,805.00 47,805.000116
LS     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC SIGNAL ITEM
SIGNAL SHOP MODIFICATIONS

SP  7985000000-N 7,700.00 7,700.000117
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC SIGNAL ITEM
SIGNAL SYSTEM SOFTWARE

SP  7985000000-N 237,786.70 237,786.700118
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC SIGNAL ITEM
SYSTEM SUPPORT SOFTWARE &
DEVICES

SP  7985000000-N 67,170.70 67,170.700119
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC SIGNAL ITEM
TOC MODIFICATIONS

SP  7985000000-N 9,900.00 9,900.000120
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC SIGNAL ITEM
TRAINING

SP  7985000000-N 85,670.00 85,670.000121
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

820GENERIC SIGNAL ITEM
AERIAL CABLE PROTECTOR

SP  7990000000-E 2.75 2,255.000122
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,676GENERIC SIGNAL ITEM
ETHERNET CABLE

SP  7990000000-E 1.15 3,077.400123
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33,910GENERIC SIGNAL ITEM
LEAD-IN CABLE

SP  7990000000-E 1.15 38,996.500124
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,434GENERIC SIGNAL ITEM
UNDERGROUND CONDUIT (1, 2")

SP  7990000000-E 5.00 12,170.000125
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,744GENERIC SIGNAL ITEM
UNDERGROUND CONDUIT (2, 2")

SP  7990000000-E 7.00 194,208.000126
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160GENERIC SIGNAL ITEM
BRICK PAVERS

SP  7991000000-E 50.00 8,000.000127
SF     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $7,099,452.53

0838/Nov03/Q954154/D933882092200/E127
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