
NOV 04, 2014 02:39 PM

TIP NO U-2579B 2:00 PM 1 /  68 002

FORSYTH

34839.3.GVS4

FED AID NO NHF-0918(93)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, ITS, AND STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-158 TO I-40 BUS/US-421.

DRAGADOS USA INC

NEW YORK,  NY

THE LANE CONSTRUCTION CORP VECELLIO & GROGAN INC

CHESHIRE,  CT BECKLEY,  WV

C203484OCT 21 2014
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7250000.00 7700000.00  7801310.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 1766345.00 1700000.00  650000.00CONSTRUCTION SURVEYING

0004 0000700000-N SP  Lump Sum 85907.36 120341.64  197846.84FIELD OFFICE

0005 0001000000-E 200 Lump Sum 950000.00 2448500.00  5831711.00CLEARING & GRUBBING

0006 0008000000-E 200  5 ACR 4500.00 22500.00 10599.91 52999.55 9424.46  47122.30SUPP CLEARING & GRUBBING

0007 0015000000-N 205  29 EA  1076.24 31210.96 2754.58 79882.82 1613.25  46784.25SEALING ABANDONED WELLS

0008 0022000000-E 225  3,571,000 CY  4.38 15640980.00 5.75 20533250.00 3.85  13748350.00UNCLASSIFIED EXCAVATION

0009 0029000000-N SP  Lump Sum 33325.07 55363.28  23586.37REINF BRG APPR **********
(17+10.18-Y4RPA-)

0010 0029000000-N SP  Lump Sum 24520.42 20397.00  26802.69REINF BRG APPR **********
(20+20.21-Y2-)

0011 0029000000-N SP  Lump Sum 30113.53 64104.85  32163.23REINF BRG APPR **********
(23+54.25-Y5-)

0012 0029000000-N SP  Lump Sum 23124.11 16511.87  18225.83REINF BRG APPR **********
(26+48.62-Y4RPBD-)

0013 0029000000-N SP  Lump Sum 25832.64 50506.88  25730.59REINF BRG APPR **********
(28+75.85-Y5-)

0014 0029000000-N SP  Lump Sum 22395.83 19425.72  20370.05REINF BRG APPR **********
(33+16.49-Y4CD-)

0015 0029000000-N SP  Lump Sum 65194.06 54392.01  70759.11REINF BRG APPR **********
(34+08.68-Y1-)

0016 0029000000-N SP  Lump Sum 39884.57 26224.75  39667.99REINF BRG APPR **********
(44+18.64-Y4RPBD-)

0017 0029000000-N SP  Lump Sum 33412.19 27196.02  31091.13REINF BRG APPR **********
(46+83.44-Y4CD-)

0018 0029000000-N SP  Lump Sum 32401.61 70903.89  34307.45REINF BRG APPR **********
(53+21.16-Y4RPBD-)

0019 0029000000-N SP  Lump Sum 39353.58 25253.43  27874.80REINF BRG APPR **********
(556+85.00-L-LT)

0020 0029000000-N SP  Lump Sum 39353.58 25253.43  27874.80REINF BRG APPR **********
(556+85.00-L-RT)

0021 0029000000-N SP  Lump Sum 56961.25 98099.90  48244.85REINF BRG APPR **********
(584+17.77-L-LT)

0022 0029000000-N SP  Lump Sum 56961.25 106841.49  48244.85REINF BRG APPR **********
(584+24.18-L-RT)

0023 0029000000-N SP  Lump Sum 51286.93 57305.87  43956.42REINF BRG APPR **********
(628+57.75-L-RT)

0024 0029000000-N SP  Lump Sum 51286.93 58277.18  43956.42REINF BRG APPR **********
(628+74.47-L-LT)

0025 0029000000-N SP  Lump Sum 42406.89 35937.57  36451.66REINF BRG APPR **********
(642+75.24-L-LT)

0026 0029000000-N SP  Lump Sum 52477.65 43707.86  42884.31REINF BRG APPR **********
(642+80.18-L-RT)

0027 0036000000-E 225  7,500 CY  20.29 152175.00 4.50 33750.00 5.24  39300.00UNDERCUT EXCAVATION

0028 0106000000-E 230  2,900,000 CY  4.03 11687000.00 3.25 9425000.00 4.34  12586000.00BORROW EXCAVATION

0029 0134000000-E 240  31,000 CY  2.89 89590.00 5.27 163370.00 3.72  115320.00DRAINAGE DITCH EXCAVATION

0030 0141000000-E 240  2,860 LF  8.49 24281.40 6.47 18504.20 2.53  7235.80BERM DITCH CONSTRUCTION

0031 0156000000-E 250  87,000 SY  2.49 216630.00 1.36 118320.00 2.79  242730.00REMOVAL OF EXT ASPHALT PVMT
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0032 0177000000-E 250  18,000 SY  2.49 44820.00 1.10 19800.00 1.76  31680.00BREAKING OF EXT ASPH PVMT

0033 0192000000-N 260  120 HR  204.53 24543.60 160.00 19200.00 181.97  21836.40PROOF ROLLING

0034 0195000000-E 265  23,000 CY  6.39 146970.00 41.94 964620.00 4.13  94990.00SELECT GRANULAR MATERIAL

0035 0196000000-E 270  47,100 SY  1.50 70650.00 2.20 103620.00 1.86  87606.00GEOTEXTILE SOIL STABILIZATION

0036 0199000000-E SP   6,000 SF  23.22 139320.00 80.00 480000.00 39.67  238020.00TEMPORARY SHORING

0037 0220000000-E SP   1,000 TON 13.60 13600.00 80.00 80000.00 40.72  40720.00ROCK EMBANKMENTS

0038 0222000000-E SP   820 SY  1.55 1271.00 10.00 8200.00 3.28  2689.60GEOTEXTILE ROCK EMBANK

0039 0223000000-E 275  3,500 SY  80.21 280735.00 47.75 167125.00 76.62  268170.00ROCK PLATING

0040 0318000000-E 300  6,836 TON 37.73 257922.28 44.46 303928.56 38.14  260725.04FND CONDIT MATL MINOR STRS

0041 0320000000-E 300  23,076 SY  2.38 54920.88 2.52 58151.52 2.55  58843.80FND CONDIT GEOTEXTILE

0042 0342000000-E 310  4,352 LF  46.21 201105.92 58.95 256550.40 56.49  245844.48**" SIDE DRAIN PIPE
(30")

0043 0342000000-E 310  864 LF  62.87 54319.68 66.74 57663.36 78.22  67582.08**" SIDE DRAIN PIPE
(36")

0044 0342000000-E 310  2,172 LF  76.75 166701.00 84.54 183620.88 84.74  184055.28**" SIDE DRAIN PIPE
(42")

0045 0342000000-E 310  52 LF  138.59 7206.68 97.88 5089.76 114.07  5931.64**" SIDE DRAIN PIPE
(48")

0046 0342000000-E 310  84 LF  371.66 31219.44 149.05 12520.20 135.80  11407.20**" SIDE DRAIN PIPE
(54")

0047 0342000000-E 310  604 LF  198.40 119833.60 184.65 111528.60 152.09  91862.36**" SIDE DRAIN PIPE
(60")

0048 0343000000-E 310  12,240 LF  25.98 317995.20 28.92 353980.80 34.76  425462.4015" SIDE DRAIN PIPE

0049 0344000000-E 310  5,968 LF  27.30 162926.40 34.48 205776.64 39.11  233408.4818" SIDE DRAIN PIPE

0050 0345000000-E 310  4,348 LF  44.57 193790.36 45.61 198312.28 52.20  226965.6024" SIDE DRAIN PIPE

0051 0348000000-E 310  72 EA  281.88 20295.36 278.08 20021.76 162.95  11732.40**" SIDE DRAIN PIPE ELBOW
(15")

0052 0348000000-E 310  20 EA  364.94 7298.80 378.19 7563.80 195.54  3910.80**" SIDE DRAIN PIPE ELBOW
(18")

0053 0348000000-E 310  7 EA  493.70 3455.90 600.66 4204.62 315.05  2205.35**" SIDE DRAIN PIPE ELBOW
(24")

0054 0348000000-E 310  7 EA  617.13 4319.91 942.14 6594.98 423.68  2965.76**" SIDE DRAIN PIPE ELBOW
(30")

0055 0348000000-E 310  2 EA  740.55 1481.10 1268.06 2536.12 760.45  1520.90**" SIDE DRAIN PIPE ELBOW
(36")

0056 0350000000-E SP   484 LF  21.95 10623.80 65.00 31460.00 117.33  56787.72***" RC PIPE CULV, CONTR DESIGN
(18")

0057 0350000000-E SP   380 LF  78.03 29651.40 200.00 76000.00 218.36  82976.80***" RC PIPE CULV, CONTR DESIGN
(36")

0058 0350000000-E SP   1,308 LF  93.45 122232.60 250.00 327000.00 282.45  369444.60***" RC PIPE CULV, CONTR DESIGN
(42")

0059 0350000000-E SP   1,276 LF  110.30 140742.80 300.00 382800.00 296.58  378436.08***" RC PIPE CULV, CONTR DESIGN
(48")

0060 0350000000-E SP   308 LF  179.73 55356.84 450.00 138600.00 349.81  107741.48***" RC PIPE CULV, CONTR DESIGN
(60")

0061 0354000000-E 310  408 LF  59.85 24418.80 53.39 21783.12 61.92  25263.36***" RC PIPE CULV *****
(24", V)
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0062 0354000000-E 310  460 LF  72.52 33359.20 67.85 31211.00 84.74  38980.40***" RC PIPE CULV *****
(30", V)

0063 0354000000-E 310  472 LF  90.41 42673.52 88.99 42003.28 104.29  49224.88***" RC PIPE CULV *****
(36", V)

0064 0354000000-E 310  368 LF  179.71 66133.28 300.00 110400.00 215.10  79156.80***" RC PIPE CULV *****
(54", V)

0065 0354000000-E 310  324 LF  279.60 90590.40 550.00 178200.00 360.67  116857.08***" RC PIPE CULV *****
(72", V)

0066 0366000000-E 310  4,292 LF  23.66 101548.72 39.07 167688.44 38.02  163181.8415" RC PIPE CULV III

0067 0372000000-E 310  2,644 LF  23.51 62160.44 36.71 97061.24 42.37  112026.2818" RC PIPE CULV III

0068 0378000000-E 310  1,080 LF  46.27 49971.60 44.49 48049.20 54.32  58665.6024" RC PIPE CULV III

0069 0384000000-E 310  1,064 LF  55.29 58828.56 55.62 59179.68 68.44  72820.1630" RC PIPE CULV III

0070 0390000000-E 310  380 LF  76.38 29024.40 72.30 27474.00 89.08  33850.4036" RC PIPE CULV III

0071 0396000000-E 310  104 LF  86.88 9035.52 150.00 15600.00 95.60  9942.4042" RC PIPE CULV III

0072 0402000000-E 310  124 LF  134.84 16720.16 200.00 24800.00 127.10  15760.4048" RC PIPE CULV III

0073 0448000000-E 310  528 LF  121.91 64368.48 300.00 158400.00 147.75  78012.00***" RCP CULV CLASS IV
(48")

0074 0448000000-E 310  1,020 LF  190.54 194350.80 400.00 408000.00 242.26  247105.20***" RCP CULV CLASS IV
(60")

0075 0448200000-E 310  3,780 LF  28.93 109355.40 76.47 289056.60 38.02  143715.6015" RCP CULV CLASS IV

0076 0448300000-E 310  1,540 LF  29.20 44968.00 37.82 58242.80 43.45  66913.0018" RCP CULV CLASS IV

0077 0448400000-E 310  404 LF  47.08 19020.32 48.94 19771.76 56.49  22821.9624" RCP CULV CLASS IV

0078 0448500000-E 310  880 LF  55.14 48523.20 100.00 88000.00 72.79  64055.2030" RCP CULV CLASS IV

0079 0448700000-E 310  504 LF  90.58 45652.32 250.00 126000.00 126.02  63514.0842" RCP CULV CLASS IV

0080 0576000000-E 310  172 LF  74.22 12765.84 80.00 13760.00 87.45  15041.40**" CS PIPE CULV *****"
(36", 0.079")

0081 0576000000-E 310  28 LF  115.28 3227.84 120.00 3360.00 107.55  3011.40**" CS PIPE CULV *****"
(42", 0.109")

0082 0576000000-E 310  260 LF  142.03 36927.80 150.00 39000.00 17.38  4518.80**" CS PIPE CULV *****"
(54", 0.109")

0083 0582000000-E 310  1,256 LF  22.32 28033.92 25.00 31400.00 47.53  59697.6815" CS PIPE CULV 0.064"

0084 0588000000-E 310  588 LF  41.12 24178.56 32.00 18816.00 51.60  30340.8018" CS PIPE CULV 0.064"

0085 0594000000-E 310  368 LF  34.24 12600.32 41.00 15088.00 60.62  22308.1624" CS PIPE CULV 0.064"

0086 0600000000-E 310  164 LF  71.31 11694.84 56.73 9303.72 77.13  12649.3230" CS PIPE CULV 0.079"

0087 0636000000-E 310  10 EA  123.89 1238.90 317.01 3170.10 260.73  2607.30**" CS ELBOW *****" THICK
(15", 0.064")

0088 0636000000-E 310  3 EA  147.17 441.51 387.09 1161.27 302.01  906.03**" CS ELBOW *****" THICK
(18", 0.064")

0089 0636000000-E 310  2 EA  222.56 445.12 511.67 1023.34 445.41  890.82**" CS ELBOW *****" THICK
(24", 0.064")

0090 0636000000-E 310  1 EA  476.47 476.47 978.85 978.85 995.11  995.11**" CS ELBOW *****" THICK
(42", 0.109")

0092 0973100000-E 330  227 LF  438.09 99446.43 668.93 151847.11 467.14  106040.78**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0093 0973100000-E 330  348 LF  526.80 183326.40 727.10 253030.80 635.52  221160.96**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")
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0094 0973100000-E 330  180 LF  708.80 127584.00 939.63 169133.40 793.04  142747.20**"WLD STL PIPE GRAD B IN SOIL
(48", 0.625")

0096 0973300000-E 330  227 LF  1188.09 269696.43 794.21 180285.67 1193.91  271017.57**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0097 0973300000-E 330  348 LF  1166.80 406046.40 962.01 334779.48 1193.91  415480.68**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0098 0973300000-E 330  180 LF  1248.80 224784.00 1118.61 201349.80 1193.91  214903.80**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.625")

0099 0986000000-E SP   548 LF  36.00 19728.00 75.00 41100.00 36.94  20243.12GENERIC PIPE ITEM (LF)
8" DUCTILE IRON PIPE

0100 0995000000-E 340  4,363 LF  14.90 65008.70 15.00 65445.00 14.94  65183.22PIPE REMOVAL

0101 1000000000-E 462  800 SY  65.00 52000.00 74.77 59816.00 79.59  63672.006" SLOPE PROTECTION

0102 1011000000-N 500 Lump Sum 3500000.00 1000000.00  1000000.00FINE GRADING

0103 1044000000-E 501  130,610 SY  2.40 313464.00 2.33 304321.30 2.28  297790.80LIME TRTD SOIL (SLURRY)

0104 1066000000-E 501  1,380 TON 198.50 273930.00 201.35 277863.00 197.54  272605.20LIME FOR LIME TREATED SOIL

0105 1077000000-E SP   505 TON 25.00 12625.00 30.00 15150.00 34.74  17543.70#57 STONE

0106 1099500000-E 505  5,000 CY  14.59 72950.00 9.00 45000.00 8.73  43650.00SHALLOW UNDERCUT

0107 1099700000-E 505  9,500 TON 23.00 218500.00 22.00 209000.00 24.28  230660.00CLASS IV SUBGRD STABILIZATION

0108 1110000000-E 510  1,000 TON 24.00 24000.00 25.00 25000.00 33.61  33610.00STABILIZER AGGREGATE

0109 1115000000-E SP   275,035 SY  2.45 673835.75 2.32 638081.20 3.17  871860.95GEOTEXTILE FOR PVMT STABILIZ

0110 1121000000-E 520  90,000 TON 33.27 2994300.00 27.93 2513700.00 30.87  2778300.00AGGREGATE BASE COURSE

0111 1176000000-E 542  195,910 SY  2.30 450593.00 2.33 456470.30 2.28  446674.80SOIL CEMENT BASE

0112 1187000000-E 542  5,486 TON 136.50 748839.00 148.78 816207.08 145.96  800736.56PC FOR SOIL CEMENT BASE

0113 1209000000-E 543  48,980 GAL 3.25 159185.00 2.74 134205.20 2.69  131756.20ASPHALT CURING SEAL

0114 1220000000-E 545  2,000 TON 48.06 96120.00 30.24 60480.00 33.45  66900.00INCIDENTAL STONE BASE

0115 1275000000-E 600  2,240 GAL 3.55 7952.00 3.07 6876.80 3.82  8556.80PRIME COAT

0116 1330000000-E 607  2,650 SY  7.06 18709.00 8.94 23691.00 7.59  20113.50INCIDENTAL MILLING

0117 1489000000-E 610  57,000 TON 40.60 2314200.00 41.36 2357520.00 43.67  2489190.00ASP CONC BASE CRS B25.0B

0118 1491000000-E 610  71,500 TON 42.50 3038750.00 41.36 2957240.00 45.71  3268265.00ASP CONC BASE CRS B25.0C

0119 1498000000-E 610  12,500 TON 44.30 553750.00 42.76 534500.00 47.64  595500.00ASP CONC INTR CRS I19.0B

0120 1503000000-E 610  40,000 TON 43.20 1728000.00 41.36 1654400.00 46.46  1858400.00ASP CONC INTR CRS I19.0C

0121 1519000000-E 610  12,000 TON 48.70 584400.00 44.71 536520.00 52.38  628560.00ASP CONC SURF CRS S9.5B

0122 1523000000-E 610  51,000 TON 38.00 1938000.00 45.83 2337330.00 45.06  2298060.00ASP CONC SURF CRS S9.5C

0123 1525000000-E 610  23,000 TON 41.70 959100.00 40.24 925520.00 44.85  1031550.00ASP CONC SURF CRS SF9.5A

0124 1575000000-E 620  13,445 TON 599.49 8060143.05 679.63 9137625.35 644.75  8668663.75ASP FOR PLANT MIX

0125 1693000000-E 654  235 TON 109.88 25821.80 157.61 37038.35 376.42  88458.70ASPH PLT MIX PVMT REPAIR

0126 1840000000-E 665  48,100 LF  0.25 12025.00 0.08 3848.00 0.13  6253.00MILLED RUMBLE STRIPS

0127 1847000000-E 710  257,000 SY  60.00 15420000.00 45.00 11565000.00 68.44  17589080.00******"PCC PVMT THRU LNS
(12-1/2")

0128 1869000000-E 710  11,000 SY  80.00 880000.00 45.00 495000.00 62.38  686180.00******"PCC PVMT MISC
(12-1/2")

0129 1881000000-E SP   41,100 LF  0.50 20550.00 0.44 18084.00 0.40  16440.00GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONC. SHLD.)
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0130 1891000000-E SP   39,000 SY  2.30 89700.00 2.95 115050.00 4.38  170820.00GENERIC PAVING ITEM (SY)
NONWOVEN GEOTEXTILE INTERLAYER

0131 1902000000-N 710 Lump Sum 135000.00 20000.00  483973.85SURF TEST CONC PAVEMENT

0132 1913000000-E 720  51,000 SY  57.50 2932500.00 45.00 2295000.00 59.15  3016650.00CONC SHLD ADJ ******"PVMT
(12-1/2")

0133 1924000000-N 725 Lump Sum 40000.00 50000.00  387179.08FIELD LAB RENTAL, PCCP

0134 2000000000-N 806  245 EA  145.00 35525.00 165.27 40491.15 126.85  31078.25RIGHT OF WAY MARKERS

0135 2022000000-E 815  2,688 CY  21.50 57792.00 19.89 53464.32 20.58  55319.04SUBDRAIN EXCAVATION

0136 2026000000-E 815  12,000 SY  5.00 60000.00 3.31 39720.00 2.80  33600.00GEOTEXTILE FOR SUBSURF DRNS

0137 2036000000-E 815  2,016 CY  55.00 110880.00 65.06 131160.96 58.70  118339.20SUBDRAIN COARSE AGGREGATE

0138 2044000000-E 815  12,000 LF  12.50 150000.00 10.34 124080.00 5.55  66600.006" PERF SUBDRN PIPE

0139 2070000000-N 815  24 EA  350.00 8400.00 366.14 8787.36 179.58  4309.92SUBDRN PIPE OUTLET

0140 2077000000-E 815  144 LF  30.00 4320.00 26.55 3823.20 16.01  2305.446" OUTLET PIPE

0141 2099000000-E 816  22,800 LF  7.80 177840.00 5.52 125856.00 8.39  191292.00SHOULDER DRAIN

0142 2110000000-E 816  22,800 LF  1.50 34200.00 1.95 44460.00 1.61  36708.004" SHOULDER DRAIN PIPE

0143 2121000000-E 816  840 LF  14.00 11760.00 11.16 9374.40 15.06  12650.404" OUTLET PIPE FOR SHDR DRN

0144 2132000000-N 816  10 EA  325.00 3250.00 295.68 2956.80 349.54  3495.40CONC PAD SHLDR DRN OUTLET

0145 2143000000-E 818  20 TON 59.60 1192.00 55.09 1101.80 136.61  2732.20BLOTTING SAND

0146 2209000000-E 838 88.5 CY  781.80 69189.30 444.93 39376.31 1222.16  108161.16ENDWALLS

0147 2220000000-E 838  33 CY  777.28 25650.24 444.93 14682.69 1613.25  53237.25REINFORCED ENDWALLS

0148 2253000000-E 840  13 CY  647.03 8411.39 222.47 2892.11 2091.25  27186.25PIPE COLLARS

0149 2264000000-E 840  3 CY  568.57 1705.71 444.93 1334.79 2091.24  6273.72PIPE PLUGS

0150 2275000000-E SP   20 CY  145.52 2910.40 444.93 8898.60 2346.54  46930.80FLOWABLE FILL

0151 2286000000-N 840  365 EA  970.00 354050.00 1779.73 649601.45 233.57  85253.05MASNRY DRAINAGE STRUCT

0152 2297000000-E 840  34 CY  1200.00 40800.00 3893.15 132367.10 1985.87  67519.58MASNRY DRAINAGE STRUCT

0153 2308000000-E 840  242 LF  194.00 46948.00 1195.75 289371.50 217.27  52579.34MASNRY DRAINAGE STRUCT

0154 2354000000-N 840  6 EA  743.60 4461.60 665.17 3991.02 703.96  4223.76FRAME W/GRATE 840.22 STD

0155 2364000000-N 840  1 EA  559.35 559.35 681.85 681.85 1062.46  1062.46FRAME W/2GRTS 840.16 STD

0156 2364200000-N 840  75 EA  558.14 41860.50 645.15 48386.25 979.90  73492.50FRAME W/2GRTS 840.20 STD

0157 2365000000-N 840  231 EA  833.14 192455.34 622.90 143889.90 961.43  222090.33FRAME W/2GRTS 840.22 STD

0158 2366000000-N 840  10 EA  840.40 8404.00 614.01 6140.10 1024.44  10244.40FRAME W/2GRTS 840.24 STD

0159 2367000000-N 840  18 EA  558.14 10046.52 631.80 11372.40 545.35  9816.30FRAME W/2GRTS 840.29 STD

0160 2374000000-N 840  5 EA  610.85 3054.25 637.36 3186.80 643.13  3215.65FRAME-GRT-HD 840.03 **
(E)

0161 2374000000-N 840  3 EA  635.15 1905.45 665.17 1995.51 670.28  2010.84FRAME-GRT-HD 840.03 **
(F)

0162 2374000000-N 840  8 EA  635.15 5081.20 665.17 5321.36 651.82  5214.56FRAME-GRT-HD 840.03 **
(G)

0163 2396000000-N 840  27 EA  462.54 12488.58 448.27 12103.29 423.68  11439.36FRAME W/COVER STD 840.54

0164 2407000000-N 840  2 EA  1750.00 3500.00 1692.97 3385.94 1434.00  2868.00STL FRAM W/ 2 GTR, STD 840.37

0165 2451000000-N 852  1 EA  250.00 250.00 936.55 936.55 987.70  987.70CONC TRANS SECT FOR DROP INLET

0166 2542000000-E 846  2,420 LF  13.50 32670.00 15.11 36566.20 16.46  39833.201'-6" CONC CURB & GUTTER

0167 2549000000-E 846  5,260 LF  16.85 88631.00 15.81 83160.60 19.75  103885.002'-6" CONC CURB & GUTTER



NOV 04, 2014 02:39 PM

TIP NO U-2579B 2:00 PM 6 /  68 002

FORSYTH

34839.3.GVS4

FED AID NO NHF-0918(93)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, ITS, AND STRS.

WINSTON-SALEM NORTHERN BELTWAY (EASTERN SECTION) FROM US-158 TO I-40 BUS/US-421.

DRAGADOS USA INC

NEW YORK,  NY

THE LANE CONSTRUCTION CORP VECELLIO & GROGAN INC

CHESHIRE,  CT BECKLEY,  WV

C203484OCT 21 2014

4.057 MI

0168 2556000000-E 846  12,000 LF  15.50 186000.00 18.16 217920.00 19.48  233760.00SHOULDER BERM GUTTER

0169 2570000000-N SP   6 EA  750.00 4500.00 644.31 3865.86 3621.57  21729.42MODIFIED CONCRETE FLUME

0170 2612000000-E 848  140 SY  41.50 5810.00 38.66 5412.40 78.31  10963.406" CONCRETE DRIVEWAY

0171 2619000000-E 850  260 SY  45.00 11700.00 32.80 8528.00 64.75  16835.004" CONCRETE PAVED DITCH

0172 2655000000-E 852  400 SY  55.00 22000.00 41.00 16400.00 60.36  24144.005" MONO CONC ISLDS (KEY IN)

0173 2724000000-E 857  12,970 LF  75.00 972750.00 60.00 778200.00 50.96  660951.20PC REINF BARRIER SNGL FC

0174 2830000000-N 858  4 EA  415.15 1660.60 556.17 2224.68 1249.31  4997.24ADJ MANHOLES

0175 2860000000-N 859  3 EA  750.00 2250.00 889.86 2669.58 1260.18  3780.54CONVERT CB TO JB

0176 2995000000-N SP   14 EA  750.00 10500.00 889.86 12458.04 1059.20  14828.80GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING OTCB TO 2GI

0177 3000000000-N SP   1 EA  13250.00 13250.00 14835.04 14835.04 14326.24  14326.24IMPACT ATTEN TYPE 350

0178 3030000000-E 862 98,212.5 LF  14.10 1384796.25 15.79 1550775.38 15.14  1486937.25STL BM GUARDRAIL

0179 3045000000-E 862 212.5 LF  14.15 3006.88 15.84 3366.00 15.30  3251.25SBGR SHOP CURVED

0180 3105000000-N 862  16 EA  30.00 480.00 33.59 537.44 32.44  519.04SBGR TERM SECT

0181 3150000000-N 862  10 EA  1.00 10.00 1.12 11.20 1.08  10.80ADDIT GUARDRAIL POSTS

0182 3210000000-N 862  44 EA  410.00 18040.00 459.05 20198.20 443.30  19505.20GR ANCHOR TYPE CAT-1

0183 3215000000-N 862  8 EA  1400.00 11200.00 1567.48 12539.84 1513.72  12109.76GR ANCHOR TYPE III

0184 3270000000-N SP   73 EA  1625.00 118625.00 1819.39 132815.47 1756.99  128260.27GR ANCHOR TYPE 350

0185 3285000000-N SP   2 EA  1600.00 3200.00 1791.41 3582.82 1729.96  3459.92GR ANCHOR TYPE M-350

0186 3317000000-N 862  68 EA  1500.00 102000.00 1679.44 114201.92 1621.84  110285.12GR ANCHOR TYPE B-77

0187 3360000000-E 863  37,138 LF  0.01 371.38 0.01 371.38 0.01  371.38REMOVE EXISTING GUARDRAIL

0188 3503000000-E 866  57,800 LF  1.85 106930.00 2.09 120802.00 2.26  130628.00WOVEN WIRE FENCE 47" FAB

0189 3509000000-E 866  3,670 EA  14.00 51380.00 15.82 58059.40 15.44  56664.804" TIMBER POSTS 7'-6"LONG

0190 3515000000-E 866  840 EA  18.00 15120.00 20.34 17085.60 19.86  16682.405" TIMBER POSTS 8'-0"LONG

0191 3557000000-E 866  500 LF  0.10 50.00 0.11 55.00 0.11  55.00ADDITIONAL BARBED WIRE

0192 3628000000-E 876  3,100 TON 56.25 174375.00 52.46 162626.00 50.40  156240.00RIP RAP, CLASS I

0193 3635000000-E 876  1,250 TON 57.60 72000.00 77.64 97050.00 56.39  70487.50RIP RAP, CLASS II

0194 3642000000-E 876  20 TON 56.07 1121.40 51.46 1029.20 61.81  1236.20RIP RAP, CLASS A

0195 3649000000-E 876  5,940 TON 48.09 285654.60 43.39 257736.60 38.82  230590.80RIP RAP, CLASS B

0196 3651000000-E SP   135 TON 78.36 10578.60 160.81 21709.35 152.91  20642.85BOULDERS

0197 3656000000-E 876  29,850 SY  3.11 92833.50 5.46 162981.00 3.02  90147.00GEOTEXTILE FOR DRAINGE

0198 3659000000-N SP   11 EA  1095.13 12046.43 2918.11 32099.21 2189.07  24079.77PREFORMED SCOUR HOLES

0199 4048000000-E 902  10 CY  650.00 6500.00 746.89 7468.90 720.70  7207.00REINF CONC FOUNDTN

0200 4057000000-E SP   406 CY  750.00 304500.00 861.79 349886.74 831.57  337617.42OVERHEAD FOOTING

0201 4060000000-E 903  3,151 LB  3.55 11186.05 4.08 12856.08 3.94  12414.94SUPPORT, BREAKAWAY STL BM

0202 4066000000-E 903  4,261 LB  3.00 12783.00 3.45 14700.45 3.33  14189.13SUPPORTS, SIMPLE STL BM

0203 4072000000-E 903  3,333 LF  5.00 16665.00 5.75 19164.75 5.54  18464.82SUPPORT, 3-LB STL U-CHAN

0204 4082100000-N SP  Lump Sum 38000.00 43664.18  42132.89SUPPORT, OVRHD SIGN STR ****
(A - 28+00 -Y1RPA-)

0205 4082100000-N SP  Lump Sum 49000.00 56303.82  54329.25SUPPORT, OVRHD SIGN STR ****
(B - 502+50 -L-)
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0206 4082100000-N SP  Lump Sum 104000.00 119501.97  115311.06SUPPORT, OVRHD SIGN STR ****
(C - 531+00 -L-)

0207 4082100000-N SP  Lump Sum 75000.00 86179.31  83157.02SUPPORT, OVRHD SIGN STR ****
(D - 586+50 -L-)

0208 4082100000-N SP  Lump Sum 52000.00 59750.99  57655.54SUPPORT, OVRHD SIGN STR ****
(E - 595+00 -L-)

0209 4082100000-N SP  Lump Sum 75000.00 86179.31  83157.02SUPPORT, OVRHD SIGN STR ****
(F - 610+00 -L-)

0210 4082100000-N SP  Lump Sum 44000.00 50558.53  48785.45SUPPORT, OVRHD SIGN STR ****
(G -31+50 -Y4RPBD-)

0211 4082100000-N SP  Lump Sum 40000.00 45962.30  44350.41SUPPORT, OVRHD SIGN STR ****
(H - 92+50 -Y4-)

0212 4082100000-N SP  Lump Sum 48500.00 55729.29  53774.87SUPPORT, OVRHD SIGN STR ****
(I - 89+50 -Y4-)

0213 4082100000-N SP  Lump Sum 48000.00 55154.76  53220.49SUPPORT, OVRHD SIGN STR ****
(J - 43+00 -Y4CD-)

0214 4082100000-N SP  Lump Sum 38500.00 44238.72  42687.27SUPPORT, OVRHD SIGN STR ****
(K - 42+00 -Y4-)

0215 4082100000-N SP  Lump Sum 53000.00 60900.05  58764.30SUPPORT, OVRHD SIGN STR ****
(L - 72+00 -Y4-)

0216 4082100000-N SP  Lump Sum 42000.00 48260.41  46567.93SUPPORT, OVRHD SIGN STR ****
(M - 113+00 -Y4-)

0217 4082100000-N SP  Lump Sum 39500.00 45387.77  43796.03SUPPORT, OVRHD SIGN STR ****
(N - 322' FRM S MAIN ST EXIT)

0218 4082100000-N SP  Lump Sum 28500.00 32748.14  31599.67SUPPORT, OVRHD SIGN STR ****
(O - 19+50 -Y4-)

0219 4082100000-N SP  Lump Sum 40000.00 45962.30  44350.41SUPPORT, OVRHD SIGN STR ****
(P - 144' FROM LINVILLE RD    EXIT)

0220 4082100000-N SP  Lump Sum 28000.00 32173.61  31045.29SUPPORT, OVRHD SIGN STR ****
(Q - 280'  +/- FROM ROUTE     MARKERS)

0221 4082100000-N SP  Lump Sum 83000.00 95371.77  92027.11SUPPORT, OVRHD SIGN STR ****
(R - 36+50 -Y1-)

0222 4096000000-N 904  9 EA  100.00 900.00 114.91 1034.19 110.88  997.92SIGN ERECTION, TYPE D

0223 4102000000-N 904  124 EA  50.00 6200.00 57.45 7123.80 55.44  6874.56SIGN ERECTION, TYPE E

0224 4108000000-N 904  10 EA  100.00 1000.00 114.91 1149.10 110.88  1108.80SIGN ERECTION, TYPE F

0225 4110000000-N 904  8 EA  350.00 2800.00 402.17 3217.36 388.07  3104.56SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0226 4110000000-N 904  2 EA  200.00 400.00 229.81 459.62 221.75  443.50SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0227 4114000000-N 904  16 EA  50.00 800.00 57.45 919.20 55.44  887.04SIGN ERECTION, MILEMARKERS

0228 4116100000-N 904  1 EA  100.00 100.00 114.91 114.91 110.88  110.88SIGN ERECT, RELOC ** GRD MTD
(D)

0229 4143000000-N 907  1 EA  2000.00 2000.00 2298.11 2298.11 2217.53  2217.53DISPOSE SUPPORT, OVRHD ST

0230 4152000000-N 907  8 EA  500.00 4000.00 574.53 4596.24 554.38  4435.04DISPOSE SIGN SYST STL BM

0231 4155000000-N 907  48 EA  1.00 48.00 1.15 55.20 1.11  53.28DISPOSE SIGN SYST U-CHAN

0232 4400000000-E 1110  2,382 SF  3.78 9003.96 4.37 10409.34 4.60  10957.20WORK ZONE SIGNS (STAT)

0233 4405000000-E 1110  1,147 SF  7.89 9049.83 15.00 17205.00 43.80  50238.60WORK ZONE SIGNS (PORT)

0234 4410000000-E 1110  1,183 SF  4.15 4909.45 5.68 6719.44 4.58  5418.14WORK ZONE SIGNS (BARR)
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0235 4415000000-N 1115  4 EA  2348.00 9392.00 3167.77 12671.08 19548.32  78193.28FLASHING ARROW BOARD

0236 4420000000-N 1120  14 EA  8448.00 118272.00 9310.48 130346.72 16351.16  228916.24PORTABLE CHANGE MSG SIGN

0237 4422000000-N 1120  379 DAY 28.80 10915.20 66.39 25161.81 66.33  25139.07PORT CHANGE MSG SIGN (SHORT TERM)

0238 4430000000-N 1130  880 EA  39.94 35147.20 37.64 33123.20 70.73  62242.40DRUMS

0239 4435000000-N 1135  50 EA  15.85 792.50 17.64 882.00 30.91  1545.50CONES

0240 4445000000-E 1145  1,200 LF  16.85 20220.00 14.11 16932.00 25.54  30648.00BARRICADES (TYPE III)

0241 4450000000-N 1150  2,224 HR  40.00 88960.00 22.04 49016.96 27.88  62005.12FLAGGER

0242 4465000000-N 1160  10 EA  4000.00 40000.00 4543.64 45436.40 8039.13  80391.30TEMPORARY CRASH CUSHIONS

0243 4470000000-N 1160  8 EA  1200.00 9600.00 1363.09 10904.72 2426.76  19414.08RESET CRASH CUSHION

0244 4480000000-N 1165  4 EA  18000.00 72000.00 10770.41 43081.64 22039.43  88157.72TMA

0245 4485000000-E 1170  2,908 LF  18.00 52344.00 20.45 59468.60 20.06  58334.48PORT CONC BARRIER

0246 4490000000-E 1170  23,400 LF  35.00 819000.00 39.76 930384.00 37.86  885924.00PORT CONC BARRIER(ANCHRD)

0247 4500000000-E 1170  6,375 LF  4.00 25500.00 4.54 28942.50 13.81  88038.75RESET PORT CONC BARRIER

0248 4510000000-N SP   406 HR  45.00 18270.00 49.58 20129.48 69.67  28286.02LAW ENFORCEMENT

0249 4520000000-N 1266  120 EA  33.80 4056.00 55.09 6610.80 54.46  6535.20TUBULAR MARKERS (FIXED)

0250 4650000000-N 1251  391 EA  6.00 2346.00 6.68 2611.88 6.52  2549.32TEMP RAISED PVMT MRKS

0251 4710000000-E 1205  130 LF  7.00 910.00 7.79 1012.70 7.60  988.0024"WIDE THERMO 120 MILS

0252 4721000000-E 1205  4 EA  125.00 500.00 139.12 556.48 135.80  543.20THERMO PVT MKG CHARACTER 120

0253 4725000000-E 1205  60 EA  125.00 7500.00 139.12 8347.20 135.80  8148.00THERMO PVT SYMBOL 90MILS

0254 4810000000-E 1205  128,765 LF  0.25 32191.25 0.28 36054.20 0.27  34766.55PAINT PVMT MARKINGS 4"

0255 4815000000-E 1205  300,040 LF  0.26 78010.40 0.29 87011.60 0.28  84011.20PAINT PVMT MARKINGS 6"

0256 4820000000-E 1205  345 LF  1.00 345.00 1.11 382.95 1.09  376.05PAINT PVMT MARKINGS 8"

0257 4825000000-E 1205  7,982 LF  0.60 4789.20 0.67 5347.94 0.65  5188.30PAINT PVMT MARKINGS 12"

0258 4835000000-E 1205  84 LF  3.00 252.00 3.34 280.56 3.26  273.84PAINT PVT MKG LINES 24"

0259 4847000000-E 1205  32,503 LF  0.85 27627.55 0.95 30877.85 0.92  29902.76POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0260 4847100000-E 1205  174,105 LF  1.17 203702.85 1.30 226336.50 1.27  221113.35POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0261 4847120000-E 1205  5,570 LF  2.30 12811.00 2.56 14259.20 2.50  13925.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0262 4850000000-E 1205  8,896 LF  0.90 8006.40 1.00 8896.00 0.98  8718.08LINE REMOVAL 4" WIDE

0263 4900000000-N 1251  156 EA  6.00 936.00 6.68 1042.08 6.52  1017.12PERM RAISED PVMT MARKERS

0264 4905000000-N 1253  1,593 EA  30.00 47790.00 33.39 53190.27 32.59  51915.87SNOWPLB PVMT MRKER

0265 4915000000-E 1264  24 EA  24.90 597.60 50.68 1216.32 55.44  1330.567' U-CHANNEL POSTS

0266 4935000000-N 1267  90 EA  31.95 2875.50 77.91 7011.90 34.36  3092.40FLEX DELINATR (CRYSTAL)

0267 4940000000-N 1267  56 EA  31.95 1789.20 77.91 4362.96 34.36  1924.16FLEX DELINATR (YELLOW)

0268 4945000000-N 1267  5 EA  31.95 159.75 77.91 389.55 34.36  171.80FLEX DELINATR (CRY & RED)

0269 4950000000-N 1267  5 EA  31.95 159.75 77.91 389.55 34.36  171.80FLEX DELINATR (YEL & RED)

0270 4955000000-N 1264  24 EA  50.00 1200.00 86.49 2075.76 55.15  1323.60OBJECT MARKERS (END OF RD)

0271 5255000000-N 1413 Lump Sum 168525.52 500000.00  72795.78PORTABLE LIGHTING

0272 5325600000-E 1510  1,423 LF  40.36 57432.28 50.00 71150.00 34.87  49620.016" WATER LINE

0273 5325800000-E 1510  1,125 LF  33.04 37170.00 65.00 73125.00 68.65  77231.258" WATER LINE
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0274 5326200000-E 1510  2,520 LF  49.63 125067.60 70.00 176400.00 81.72  205934.4012" WATER LINE

0275 5326600000-E 1510  1,637 LF  85.50 139963.50 130.00 212810.00 158.00  258646.0016" WATER LINE

0276 5327000000-E 1510  420 LF  85.50 35910.00 180.00 75600.00 266.97  112127.4020" WATER LINE

0277 5540000000-E 1515  3 EA  872.67 2618.01 1356.87 4070.61 1089.66  3268.986" VALVE

0278 5546000000-E 1515  3 EA  1229.72 3689.16 1890.29 5670.87 1961.39  5884.178" VALVE

0279 5558000000-E 1515  2 EA  1962.00 3924.00 3036.02 6072.04 3268.99  6537.9812" VALVE

0280 5558600000-E 1515  2 EA  5143.00 10286.00 7187.77 14375.54 10351.80  20703.6016" VALVE

0281 5571600000-E 1515  3 EA  2250.00 6750.00 2907.11 8721.33 3268.99  9806.976" TAPPING VALVE

0282 5589100000-E 1515  3 EA  1881.27 5643.81 5556.40 16669.20 3268.99  9806.971" AIR RELEASE VALVE

0283 5648000000-N 1515  3 EA  816.97 2450.91 1906.96 5720.88 1634.50  4903.50RELOCATE WATER METER

0284 5672000000-N 1515  8 EA  1905.88 15247.04 4497.36 35978.88 3268.99  26151.92RELOCATE FIRE HYDRANT

0285 5691300000-E 1520  1,165 LF  36.00 41940.00 80.00 93200.00 81.72  95203.808" SANITARY GRAVITY SEWER

0286 5691600000-E 1520  511 LF  99.00 50589.00 150.00 76650.00 190.69  97442.5916" SANITARY GRAVITY SEWER

0287 5691700000-E 1520  724 LF  135.00 97740.00 180.00 130320.00 190.69  138059.5618" SANITARY GRAVITY SEWER

0288 5691900000-E 1520  1,554 LF  149.40 232167.60 210.00 326340.00 245.17  380994.1824" SANITARY GRAVITY SEWER

0289 5692000000-E 1520  367 LF  198.90 72996.30 450.00 165150.00 299.66  109975.2230" SANITARY GRAVITY SEWER

0290 5775000000-E 1525  13 EA  1944.01 25272.13 2111.43 27448.59 2451.74  31872.624' DIA UTILITY MANHOLE

0291 5776000000-E 1525  11 EA  2365.36 26018.96 5000.00 55000.00 3268.99  35958.895' DIA UTILITY MANHOLE

0292 5777000000-E 1525  4 EA  3232.80 12931.20 8668.00 34672.00 3813.82  15255.286' DIA UTILITY MANHOLE

0293 5781000000-E 1525  40 LF  135.00 5400.00 277.82 11112.80 190.69  7627.60UTILITY MANHOLE WALL, 4' DIA

0294 5782000000-E 1525  133 LF  193.60 25748.80 500.08 66510.64 217.93  28984.69UTILITY MANHOLE WALL, 5' DIA

0295 5783000000-E 1525  16 LF  322.20 5155.20 666.77 10668.32 354.14  5666.24UTILITY MANHOLE WALL, 6' DIA

0296 5801000000-E 1530  1,423 LF  5.27 7499.21 15.00 21345.00 10.90  15510.70ABANDON 8" UTILITY PIPE

0297 5804000000-E 1530  100 LF  7.70 770.00 25.00 2500.00 13.08  1308.00ABANDON 12" UTILITY PIPE

0298 5810000000-E 1530  900 LF  3.83 3447.00 30.00 27000.00 19.61  17649.00ABANDON 16" UTILITY PIPE

0299 5811000000-E 1530  1,003 LF  17.97 18023.91 40.00 40120.00 21.79  21855.37ABANDON 18" UTILITY PIPE

0300 5812000000-E 1530  415 LF  36.00 14940.00 50.00 20750.00 27.24  11304.60ABANDON 20" UTILITY PIPE

0301 5813000000-E 1530  1,333 LF  6.30 8397.90 60.00 79980.00 38.14  50840.62ABANDON 24" UTILITY PIPE

0302 5814000000-E 1530  20 LF  30.60 612.00 70.00 1400.00 38.14  762.80ABANDON 30" UTILITY PIPE

0303 5815000000-N 1530  8 EA  171.00 1368.00 1250.00 10000.00 435.87  3486.96REMOVE WATER METER

0304 5815500000-N 1530  7 EA  477.00 3339.00 1111.28 7778.96 1089.66  7627.62REMOVE FIRE HYDRANT

0305 5816000000-N 1530  7 EA  790.09 5530.63 2222.56 15557.92 817.25  5720.75ABANDON UTILITY MANHOLE

0306 5828000000-N 1530  13 EA  820.69 10668.97 2000.00 26000.00 1362.08  17707.04REMOVE UTILITY MANHOLE

0307 5835700000-E 1540  810 LF  66.31 53711.10 160.00 129600.00 70.83  57372.3016" ENCASEMENT PIPE

0308 5836000000-E 1540  300 LF  73.30 21990.00 200.00 60000.00 158.00  47400.0024" ENCASEMENT PIPE

0309 5836200000-E 1540  810 LF  68.40 55404.00 320.00 259200.00 207.04  167702.4030" ENCASEMENT PIPE

0310 5888000000-E SP   52 LF  135.00 7020.00 666.77 34672.04 163.45  8499.40GENERIC UTILITY ITEM (LF)
ANCHOR SEWER MAIN TO PROPOSED CULVERT

0311 5890000000-N 1510  1 EA  1800.00 1800.00 555.64 555.64 2724.16  2724.16GENERIC UTILITY ITEM (EA) 1510
REMOVE BLOWOFF ASSEMBLY

0312 6000000000-E 1605  249,000 LF  1.33 331170.00 0.80 199200.00 2.05  510450.00TEMPORARY SILT FENCE
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0313 6006000000-E 1610  5,375 TON 42.60 228975.00 28.49 153133.75 39.45  212043.75EROS CONTRL STONE CL A

0314 6009000000-E 1610  83,520 TON 42.29 3532060.80 12.00 1002240.00 16.82  1404806.40EROS CONTRL STONE CL B

0315 6012000000-E 1610  51,665 TON 42.33 2186979.45 15.50 800807.50 13.63  704193.95SEDIMENT CONTROL STONE

0316 6015000000-E 1615  500 ACR 760.00 380000.00 850.14 425070.00 842.66  421330.00TEMPORARY MULCHING

0317 6018000000-E 1620  82,400 LB  1.66 136784.00 1.86 153264.00 1.84  151616.00SEED FOR TEMP SEEDING

0318 6021000000-E 1620  357 TON 570.00 203490.00 637.61 227626.77 631.99  225620.43FERT FOR TEMP SEEDING

0319 6024000000-E 1622  25,000 LF  8.87 221750.00 14.97 374250.00 9.62  240500.00TEMPORARY SLOPE DRAINS

0320 6029000000-E SP   65,400 LF  1.00 65400.00 1.12 73248.00 1.68  109872.00SAFETY FENCE

0321 6030000000-E 1630  168,600 CY  3.93 662598.00 1.50 252900.00 3.97  669342.00SILT EXCAVATION

0322 6036000000-E 1631  600,000 SY  1.09 654000.00 1.22 732000.00 1.21  726000.00MATTING FOR EROS CONTROL

0323 6037000000-E SP   3,150 SY  4.75 14962.50 5.31 16726.50 5.27  16600.50COIR FIBER MAT

0324 6038000000-E SP   10,000 SY  4.75 47500.00 5.31 53100.00 5.27  52700.00PERM SOIL REINF MAT

0325 6042000000-E 1632  16,350 LF  2.14 34989.00 2.39 39076.50 3.47  56734.501/4" HARDWARE CLOTH

0326 6046000000-E 1636  125 LF  22.50 2812.50 97.85 12231.25 90.86  11357.50TEMP PIPE FOR STREAM CROSS

0327 6048000000-E SP   335 SY  23.03 7715.05 25.00 8375.00 36.95  12378.25FLOAT TURBIDITY CURTAIN

0328 6069000000-E 1638  2,000 CY  13.60 27200.00 42.91 85820.00 37.64  75280.00STILLING BASINS

0329 6070000000-N 1639  20 EA  259.09 5181.80 165.51 3310.20 145.19  2903.80SPECIAL STILLING BASINS

0330 6071012000-E SP   15,600 LF  7.60 118560.00 8.50 132600.00 8.43  131508.00COIR FIBER WATTLE

0331 6071020000-E SP   11,150 LB  4.75 52962.50 5.31 59206.50 5.27  58760.50POLYACRYLAMIDE (PAM)

0332 6071030000-E 1640  50,000 LF  4.04 202000.00 2.05 102500.00 4.58  229000.00COIR FIBER BAFFLE

0333 6071050000-E SP   131 EA  715.64 93748.84 1270.84 166480.04 952.10  124725.10**" SKIMMER
(1-1/2")

0334 6071050000-E SP   12 EA  859.01 10308.12 1793.59 21523.08 1009.35  12112.20**" SKIMMER
(2")

0335 6071050000-E SP   2 EA  900.00 1800.00 2092.64 4185.28 1106.09  2212.18**" SKIMMER
(2-1/2")

0336 6084000000-E 1660  600 ACR 1349.00 809400.00 1370.00 822000.00 1495.72  897432.00SEEDING AND MULCHING

0337 6087000000-E 1660  300 ACR 66.50 19950.00 74.39 22317.00 73.73  22119.00MOWING

0338 6090000000-E 1661  7,200 LB  1.90 13680.00 2.13 15336.00 2.11  15192.00SEED FOR REPAIR SEEDING

0339 6093000000-E 1661 28.75 TON 593.75 17070.31 664.18 19095.18 658.33  18926.99FERT FOR REPAIR SEEDING

0340 6096000000-E 1662  14,350 LB  2.85 40897.50 3.19 45776.50 3.16  45346.00SEED FOR SUPP SEEDING

0341 6108000000-E 1665  430 TON 712.50 306375.00 724.00 311320.00 789.99  339695.70FERTILIZER TOPDRESSING

0342 6111000000-E SP   1,500 LF  38.40 57600.00 30.65 45975.00 26.89  40335.00IMPERVIOUS DIKE

0343 6114500000-N 1667  515 MHR 47.50 24462.50 53.13 27361.95 52.67  27125.05SPECIALIZED HAND MOWING

0344 6117000000-N SP   150 EA  95.00 14250.00 106.27 15940.50 55.15  8272.50RESPONSE FOR EROS CONTROL

0345 6120000000-E SP   7,000 CY  10.08 70560.00 15.33 107310.00 13.44  94080.00CULVERT DIVERSION CHANNEL

0346 6123000000-E 1670  10 ACR 807.50 8075.00 903.28 9032.80 895.32  8953.20REFORESTATION

0347 6126000000-E SP   1 ACR 760.00 760.00 850.14 850.14 842.67  842.67STREAMBANK REFORESTATION

0348 7060000000-E 1705  1,750 LF  3.43 6002.50 3.54 6195.00 3.26  5705.00SIGNAL CABLE

0349 7120000000-E 1705  13 EA  703.26 9142.38 722.19 9388.47 664.59  8639.67VEHICLE SIGNAL HD (12", 3 SECT)

0350 7252000000-E 1710  12,699 LF  2.04 25905.96 2.44 30985.56 2.25  28572.75MESSENGER CABLE (1/4")

0351 7264000000-E 1710  1,200 LF  2.36 2832.00 3.13 3756.00 2.88  3456.00MESSENGER CABLE (3/8")
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0352 7276000000-E 1715  270 LF  80.76 21805.20 26.51 7157.70 24.40  6588.00BORE & JACK (***********)
(1, 6")

0353 7279000000-E 1715  33,556 LF  0.54 18120.24 0.52 17449.12 0.48  16106.88TRACER WIRE

0354 7300000000-E 1715  1,225 LF  4.93 6039.25 5.24 6419.00 4.82  5904.50UNPAVED TRENCH (***********)
(1, 2")

0355 7301000000-E 1715  386 LF  12.23 4720.78 13.13 5068.18 12.08  4662.88DIRECT DRILL (***********)
(1, 2")

0356 7301000000-E 1715  10,001 LF  14.86 148614.86 14.45 144514.45 13.30  133013.30DIRECT DRILL (***********)
(2, 2")

0357 7312000000-N 1716  11 EA  1224.46 13469.06 845.89 9304.79 778.43  8562.73JUNCTION BOX (***************)
(SPECIAL SIZED)

0358 7324000000-N 1716  27 EA  467.01 12609.27 344.27 9295.29 316.82  8554.14JUNCTION BOX (STANDARD SIZE)

0359 7348000000-N 1716  45 EA  785.83 35362.35 568.15 25566.75 522.84  23527.80JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0360 7360000000-N 1720  88 EA  599.30 52738.40 1500.00 132000.00 733.29  64529.52WOOD POLE

0361 7372000000-N 1721  40 EA  391.30 15652.00 500.00 20000.00 316.83  12673.20GUY ASSEMBLY

0362 7408000000-E 1722  2 EA  363.85 727.70 233.20 466.40 214.60  429.201" RISER WITH WEATHERHEAD

0363 7420000000-E 1722  9 EA  405.33 3647.97 486.97 4382.73 448.13  4033.172" RISER WITH WEATHERHEAD

0364 7432000000-E 1722  6 EA  347.83 2086.98 565.13 3390.78 520.06  3120.362" RISER WITH TUBING

0365 7444000000-E 1725  1,350 LF  5.27 7114.50 7.72 10422.00 7.10  9585.00INDUCTIVE LOOP SAWCUT

0366 7456000000-E 1726  4,300 LF  2.73 11739.00 1.48 6364.00 1.36  5848.00LEAD-IN CABLE(********)
(14-2)

0367 7516000000-E 1730  26,023 LF  2.59 67399.57 2.69 70001.87 2.48  64537.04COMMUNICATIONS CABLE (** FIBER)
(144)

0368 7516000000-E 1730  24,601 LF  1.83 45019.83 1.91 46987.91 1.76  43297.76COMMUNICATIONS CABLE (** FIBER)
(72)

0369 7528000000-E 1730  1,639 LF  1.36 2229.04 1.62 2655.18 1.49  2442.11DROP CABLE

0370 7540000000-N 1731  7 EA  2282.61 15978.27 3748.78 26241.46 3449.83  24148.81SPLICE ENCLOSURE

0371 7541000000-N 1731  2 EA  3994.57 7989.14 1347.64 2695.28 1240.17  2480.34MOD SPLICE ENCLOSURE

0372 7552000000-N 1731  5 EA  1059.78 5298.90 1347.64 6738.20 1240.17  6200.85INTERCONNECT CENTER

0373 7566000000-N 1733  49 EA  92.39 4527.11 136.15 6671.35 125.29  6139.21DELINEATOR MARKER

0374 7575142000-N 1736  2 EA  5212.24 10424.48 3453.02 6906.04 3177.65  6355.30900MHZ RADIO

0375 7575142200-N SP   7 EA  2671.08 18697.56 1286.65 9006.55 1184.05  8288.35NEW ELECTRICAL SERVICE

0376 7575160000-E 1734  24,611 LF  0.82 20181.02 0.98 24118.78 0.90  22149.90REM EXT COMM CABLE

0377 7613000000-N SP   4 EA  657.13 2628.52 900.10 3600.40 828.32  3313.28SOIL TEST

0378 7614100000-E SP   32 CY  828.83 26522.56 922.22 29511.04 848.68  27157.76DRILLED PIER FOUND

0379 7636000000-N 1745  5 EA  305.11 1525.55 214.10 1070.50 197.02  985.10SIGN FOR SIGNALS

0380 7684000000-N 1750  2 EA  1238.26 2476.52 1127.54 2255.08 1037.62  2075.24SIGNAL CABINET FOUNDATION

0381 7756000000-N 1751  2 EA  11715.76 23431.52 14506.06 29012.12 13349.24  26698.48CONTLR WITH CBNT, 2070L BASE MTD

0382 7780000000-N 1751  6 EA  116.11 696.66 109.50 657.00 100.77  604.62DETECTOR CARD (TYPE 2070L)

0383 7901000000-N 1753  2 EA  437.31 874.62 470.78 941.56 433.23  866.46CABINET BASE EXTENDER

0384 7980000000-N SP   4 EA  1348.37 5393.48 1724.73 6898.92 1587.19  6348.76GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0385 7980000000-N SP   27 EA  256.52 6926.04 148.89 4020.03 137.01  3699.27GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE
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0386 7980000000-N SP   1 EA  2476.90 2476.90 2555.89 2555.89 2352.06  2352.06GENERIC SIGNAL ITEM (EA)
CARD CAGES

0387 7980000000-N SP   5 EA  4104.40 20522.00 4453.17 22265.85 4098.05  20490.25GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0388 7980000000-N SP   5 EA  4023.37 20116.85 4500.49 22502.45 4141.59  20707.95GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0389 7980000000-N SP   2 EA  7163.59 14327.18 8916.07 17832.14 8205.04  16410.08GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0390 7980000000-N SP   1 EA  999.46 999.46 2814.28 2814.28 2589.84  2589.84GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0391 7980000000-N SP   2 EA  11476.67 22953.34 9715.97 19431.94 8941.14  17882.28GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (50')

0392 7980000000-N SP   2 EA  14369.26 28738.52 12104.87 24209.74 11139.54  22279.08GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (70')

0393 7980000000-N SP   1 EA  2764.95 2764.95 3907.87 3907.87 3596.23  3596.23GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK

0394 7980000000-N SP   6 EA  2102.01 12612.06 27.35 164.10 25.17  151.02GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0395 7980000000-N SP   6 EA  2102.01 12612.06 2268.42 13610.52 2087.52  12525.12GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0396 7980000000-N SP   2 EA  81506.30 163012.60 83188.89 166377.78 76554.81  153109.62GENERIC SIGNAL ITEM (EA)
DMS

0397 7980000000-N SP   3 EA  5720.65 17161.95 5897.47 17692.41 5427.17  16281.51GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0398 7980000000-N SP   1 EA  56788.63 56788.63 57844.65 57844.65 53231.69  53231.69GENERIC SIGNAL ITEM (EA)
DMS OVERHEAD ASSEMBLY

0399 7980000000-N SP   2 EA  52912.63 105825.26 23389.01 46778.02 21523.80  43047.60GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL ASSEMBLY

0400 7980000000-N SP   2 EA  807.93 1615.86 671.04 1342.08 617.52  1235.04GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET BASE EXTEND-ER

0401 7980000000-N SP   7 EA  674.18 4719.26 347.45 2432.15 319.74  2238.18GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0402 7980000000-N SP   2 EA  1709.51 3419.02 1138.23 2276.46 1047.46  2094.92GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0403 7980000000-N SP   7 EA  1206.47 8445.29 1239.26 8674.82 1140.43  7983.01GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0404 7980000000-N SP   1 EA  2791.30 2791.30 3491.00 3491.00 3212.60  3212.60GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0405 7980000000-N SP   2 EA  1919.02 3838.04 2368.80 4737.60 2179.90  4359.80GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEODECODER

0406 7980000000-N SP   2 EA  1919.02 3838.04 2368.80 4737.60 2179.90  4359.80GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER

0407 7980000000-N SP   1 EA  930.43 930.43 1148.71 1148.71 1057.09  1057.09GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0408 7980000000-N SP   1 EA  11899.91 11899.91 12403.87 12403.87 11414.70  11414.70GENERIC SIGNAL ITEM (EA)
HUB CABINET

0409 7980000000-N SP   1 EA  24836.96 24836.96 19664.03 19664.03 18095.88  18095.88GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER

0410 7980000000-N SP   1 EA  19565.22 19565.22 24250.21 24250.21 22316.33  22316.33GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET CORE SWITCH MODIFICATIONS
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0411 7980000000-N SP   1 EA  28695.65 28695.65 35455.54 35455.54 32628.07  32628.07GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET ROUTING      SWITCH

0412 7980000000-N SP   1 EA  1250.00 1250.00 1772.85 1772.85 1631.47  1631.47GENERIC SIGNAL ITEM (EA)
MODIFY NETWORK MANAGEMENT     SOFTWARE

0413 7980000000-N SP   1 EA  37853.26 37853.26 32552.17 32552.17 29956.22  29956.22GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV

0414 7980000000-N SP   1 EA  1755.42 1755.42 1813.63 1813.63 1669.01  1669.01GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV LOWERING TOOL

0415 7980000000-N SP   1 EA  10889.62 10889.62 12174.70 12174.70 11203.79  11203.79GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0416 7980000000-N SP   1 EA  1892.66 1892.66 2411.54 2411.54 2219.22  2219.22GENERIC SIGNAL ITEM (EA)
UPS

0417 7985000000-N SP  Lump Sum 121290.76 5691.09  5237.26GENERIC SIGNAL ITEM (LS)
DMS (REMOVE AND REINSTALL)

0418 7990000000-E SP   3,178 LF  4.12 13093.36 4.34 13792.52 4.00  12712.00GENERIC SIGNAL ITEM (LF)
3-WIRE FEEDER CONDUCTORS

0419 7990000000-E SP   785 LF  10.13 7952.05 9.70 7614.50 8.93  7010.05GENERIC SIGNAL ITEM (LF)
4-WIRE FEEDER CONDUCTORS

0420 7990000000-E SP   2,655 LF  4.89 12982.95 5.24 13912.20 4.82  12797.10GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0421 7990000000-E SP   23,460 LF  6.17 144748.20 6.32 148267.20 5.81  136302.60GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0422 7992000000-E SP   16 CY  789.79 12636.64 1019.79 16316.64 938.46  15015.36GENERIC SIGNAL ITEM (CY)
OVERHEAD SIGN ASSEMBLY FOOTINGS

CULVERT ITEMS

0423 8056000000-N 402 Lump Sum 10000.00 17889.59  10754.97REMV EXIST STR **********
(23+11.00-Y1-)

0424 8126000000-N 414 Lump Sum 37872.81 125000.00  51370.62CULV EXCAV @ ************
(23+11.00-Y1-)

0425 8126000000-N 414 Lump Sum 31181.85 125000.00  60953.00CULV EXCAV @ ************
(559+74.00-L-)

0426 8126000000-N 414 Lump Sum 56127.29 125000.00  161914.10CULV EXCAV @ ************
(616+45.00-L-)

0427 8126000000-N 414 Lump Sum 49890.93 125000.00  82511.04CULV EXCAV @ ************
(667+15.00-L-)

0428 8126000000-N 414 Lump Sum 12472.74 125000.00  34996.89CULV EXCAV @ ************
(STA. 45+65.43 -Y4-)

0429 8133000000-E 414  3,438 TON 50.00 171900.00 50.00 171900.00 37.64  129406.32FND CONDIT MAT, BOX CULV

0430 8196000000-E 420  9,004 CY  350.00 3151400.00 600.00 5402400.00 245.21  2207870.84CLASS A CONCRETE (CULV)

0431 8245000000-E 425  820,225 LB  0.79 647977.75 1.00 820225.00 1.02  836629.50REINF STEEL (CULVERT)

0432 8804000000-N SP  Lump Sum 149700.00 36780.65  32264.92GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

WALL ITEMS

0433 8801000000-E SP   6,334 SF  58.96 373452.64 84.39 534526.26 126.51  801314.34MSE RETAIN WALL NO **
(1)

0434 8802014000-E SP   850 SF  77.06 65501.00 150.00 127500.00 173.68  147628.00SOLDIER PILE RETAINING WALLS

0435 8839000000-E SP   500 LF  275.51 137755.00 225.00 112500.00 278.75  139375.00GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB
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0436 8847000000-E SP   7,900 SF  89.42 706418.00 115.00 908500.00 121.15  957085.00GENERIC RET WALL ITEM (SF)
ANCHORED SOLDIER PILE WALLS

0437 8847000000-E SP   255,982 SF  22.00 5631604.00 18.00 4607676.00 26.80  6860317.60GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0438 8084000000-N 410 Lump Sum 6760.19 12731.12  5789.38FND EXCAV EB** STA*******
(2,52+94.28-Y4RPBD-)

0439 8091000000-N 410 Lump Sum 6760.19 8076.30  932.73FND EXCAV B** STA *******
(1, 17+10.00-Y4RPA-)

0440 8091000000-N 410 Lump Sum 9804.21 23313.83  879.12FND EXCAV B** STA *******
(1, 482+13.14 -L-)

0441 8091000000-N 410 Lump Sum 5014.27 8155.85  712.95FND EXCAV B** STA *******
(1, 516+31.30-L-)

0442 8091000000-N 410 Lump Sum 10028.54 13367.65  1072.11FND EXCAV B** STA *******
(1, 584+36.24 -L-LT)

0443 8091000000-N 410 Lump Sum 10028.54 12571.95  932.73FND EXCAV B** STA *******
(1, 584+36.24-L-RT)

0444 8091000000-N 410 Lump Sum 5014.27 7678.44  793.36FND EXCAV B** STA *******
(1,28+50.16-Y5-)

0445 8091000000-N 410 Lump Sum 9267.34 16152.58  4717.27FND EXCAV B** STA *******
(1,44+08.64-Y4RPBD-)

0446 8091000000-N 410 Lump Sum 7521.39 6285.98  1018.50FND EXCAV B** STA *******
(1,46+87.16-Y4CD-)

0447 8091000000-N 410 Lump Sum 6760.19 11736.47  7290.33FND EXCAV B** STA *******
(1,52+94.28-Y4RPBD-)

0448 8091000000-N 410 Lump Sum 5014.27 7161.25  1286.53FND EXCAV B** STA *******
(1,642+81.42-L-LT)

0449 8091000000-N 410 Lump Sum 5014.27 8951.57  1286.53FND EXCAV B** STA *******
(1,642+81.42-L-RT)

0450 8091000000-N 410 Lump Sum 10028.54 14720.32  1286.53FND EXCAV B** STA *******
(2, 584+36.24 -L-LT)

0451 8091000000-N 410 Lump Sum 10028.54 14760.12  1286.53FND EXCAV B** STA *******
(2, 584+36.24-L-RT)

0452 8091000000-N 410 Lump Sum 6760.19 14441.85  2465.85FND EXCAV B** STA *******
(2, 628+65.50-L-LT)

0453 8091000000-N 410 Lump Sum 6760.19 11736.47  2144.22FND EXCAV B** STA *******
(2, 628+65.50-L-RT)

0454 8091000000-N 410 Lump Sum 5014.27 8354.80  793.36FND EXCAV B** STA *******
(2,28+50.16-Y5-)

0455 8091000000-N 410 Lump Sum 6760.19 7161.25  900.57FND EXCAV B** STA *******
(2,33+15.67-Y4CD-)

0456 8091000000-N 410 Lump Sum 6760.19 16590.21  7290.33FND EXCAV B** STA *******
(2,52+94.28-Y4RPBD-)

0457 8091000000-N 410 Lump Sum 5014.27 7280.60  857.69FND EXCAV B** STA *******
(3,28+50.16-Y5-)

0458 8091000000-N 410 Lump Sum 6760.19 13288.09  1608.16FND EXCAV B** STA *******
(4, 17+10.00-Y4RPA-)

0459 8096000000-E 450  64 LF  100.00 6400.00 294.04 18818.56 428.84  27445.76PILE EXCAVATION IN SOIL

0460 8097000000-E 450  78 LF  100.00 7800.00 503.46 39269.88 418.12  32613.36PILE EXCAVATION NOT IN SOIL
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0461 8105500000-E 411 454.8 LF  572.90 260554.92 953.72 433751.86 975.62  443711.98**'-**" DRILLD PIER IN SOIL
(4'-6")

0462 8105500000-E 411  260 LF  563.52 146515.20 999.74 259932.40 1018.50  264810.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0463 8105500000-E 411 74.6 LF  865.47 64564.06 1059.12 79010.35 1072.11  79979.41**'-**" DRILLD PIER IN SOIL
(5'-6")

0464 8105560000-E 411  437 LF  379.79 165968.23 824.39 360258.43 830.88  363094.564'-0" DRILLD PIER IN SOIL

0465 8105600000-E 411  132 LF  570.47 75302.04 1619.17 213730.44 1779.70  234920.40**'-**" DRILLD PIER NO SOIL
(4'-6")

0466 8105600000-E 411  103 LF  1998.73 205869.19 1828.84 188370.52 2176.38  224167.14**'-**" DRILLD PIER NO SOIL
(5'-0")

0467 8105600000-E 411  34 LF  3657.89 124368.26 2477.14 84222.76 2916.13  99148.42**'-**" DRILLD PIER NO SOIL
(5'-6")

0468 8105660000-E 411  152 LF  3786.16 575496.32 1451.96 220697.92 1608.16  244440.324'-0" DRILLD PIER NO SOIL

0469 8111000000-E 411 292.6 LF  503.72 147388.47 438.10 128188.06 477.09  139596.53PERM STL CASING FOR ** PIER
(4'-6")

0470 8111000000-E 411  204 LF  503.72 102758.88 466.37 95139.48 509.25  103887.00PERM STL CASING FOR ** PIER
(5'-0")

0471 8111600000-E 411  104 LF  431.76 44903.04 353.31 36744.24 385.96  40139.84PERM STL CASING FOR 4' PIER

0472 8112730000-N 450  12 EA  1900.00 22800.00 2245.90 26950.80 1742.18  20906.16PDA TESTING

0473 8113000000-N 411  6 EA  1000.00 6000.00 1212.02 7272.12 1425.90  8555.40SID INSPECTIONS

0474 8114000000-N 411  1 EA  4000.00 4000.00 1377.29 1377.29 804.08  804.08SPT TESTING

0475 8115000000-N 411  7 EA  2500.00 17500.00 2148.57 15039.99 2465.85  17260.95CSL TESTING

0476 8147000000-E 420  225,152 SF  21.89 4928577.28 26.00 5853952.00 23.59  5311335.68REINF CONCRETE DECK SLAB

0477 8154000000-E 420  42,278 SF  19.60 828648.80 25.97 1097959.66 21.44  906440.32REINF CONC DECK SLAB,LTWT

0478 8161000000-E 420  285,922 SF  0.25 71480.50 0.28 80058.16 0.54  154397.88GROOVING BRIDGE FLOORS

0479 8182000000-E 420 5,746.3 CY  745.03 4281165.89 600.00 3447780.00 455.65  2618301.60CLASS A CONCRETE (BRIDGE)

0480 8210000000-N 422 Lump Sum 35486.08 100000.00  43956.42BRG APPR SLAB ***********
(17+10.00-Y4RPA-)

0481 8210000000-N 422 Lump Sum 33126.21 30000.00  40740.09BRG APPR SLAB ***********
(23+59.12-Y5-)

0482 8210000000-N 422 Lump Sum 34220.64 55000.00  41812.20BRG APPR SLAB ***********
(26+60.00-Y4RPBD-)

0483 8210000000-N 422 Lump Sum 32128.11 56000.00  39667.99BRG APPR SLAB ***********
(28+50.16-Y5-)

0484 8210000000-N 422 Lump Sum 26963.65 78000.00  33235.34BRG APPR SLAB ***********
(33+15.67-Y4CD-)

0485 8210000000-N 422 Lump Sum 36965.05 78000.00  46100.63BRG APPR SLAB ***********
(44+08.64-Y4RPBD-)

0486 8210000000-N 422 Lump Sum 42240.69 36000.00  54677.50BRG APPR SLAB ***********
(46+87.16-Y4CD-)

0487 8210000000-N 422 Lump Sum 84549.79 27500.00  124364.50BRG APPR SLAB ***********
(482+13.14-L-)

0488 8210000000-N 422 Lump Sum 31554.36 78000.00  38595.88BRG APPR SLAB ***********
(516+31.30-L-)

0489 8210000000-N 422 Lump Sum 35784.16 77000.00  45028.53BRG APPR SLAB ***********
(52+94.28-Y4RPBD-)
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0490 8210000000-N 422 Lump Sum 50431.63 34000.00  66470.68BRG APPR SLAB ***********
(556+85.00-L-LT)

0491 8210000000-N 422 Lump Sum 50431.63 45000.00  66470.68BRG APPR SLAB ***********
(556+85.00-L-RT)

0492 8210000000-N 422 Lump Sum 74083.63 61000.00  96489.70BRG APPR SLAB ***********
(584+36.24-L-LT)

0493 8210000000-N 422 Lump Sum 74083.63 75000.00  98633.91BRG APPR SLAB ***********
(584+36.24-L-RT)

0494 8210000000-N 422 Lump Sum 71803.95 37000.00  95417.59BRG APPR SLAB ***********
(628+65.50-L-LT)

0495 8210000000-N 422 Lump Sum 71803.95 37000.00  95417.59BRG APPR SLAB ***********
(628+65.50-L-RT)

0496 8210000000-N 422 Lump Sum 57519.90 32000.00  76119.65BRG APPR SLAB ***********
(642+81.42-L-LT)

0497 8210000000-N 422 Lump Sum 69636.61 32000.00  93273.38BRG APPR SLAB ***********
(642+81.42-L-RT)

0498 8217000000-E 425  1,162,502 LB  0.91 1057876.82 0.75 871876.50 0.80  930001.60REINF STEEL (BRIDGE)

0499 8238000000-E 425  153,179 LB  1.75 268063.25 1.34 205259.86 1.45  222109.55SPIRAL COL REINF STL BRG

0500 8265000000-E 430 5,829.92 LF  254.28 1482432.06 193.89 1130363.19 176.90  1031312.8554" PRESTR CONCRETE GIRDR

0501 8274000000-E 430 8,411.03 LF  263.54 2216642.85 216.35 1819726.34 203.70  1713326.8163" MOD PRESTR CONC GIRDR

0502 8277000000-E 430 11,704.64 LF  286.24 3350336.15 214.12 2506197.52 221.93  2597610.7672" MOD PRESTR CONC GIRDR

0503 8280000000-E 440 Lump Sum 1062371.22 850000.00  696870.04STRUCTURAL STEEL

0504 8364000000-E 450  37,197 LF  60.23 2240375.31 70.00 2603790.00 34.31  1276229.07HP12X53 PILES

0505 8384000000-E 450  4,380 LF  75.72 331653.60 90.00 394200.00 46.10  201918.00HP14X73 PILES

0506 8391000000-N 450  247 EA  143.92 35548.24 138.24 34145.28 99.71  24628.37STEEL PILE POINTS

0507 8392500000-E 450  242 LF  123.56 29901.52 220.37 53329.54 391.32  94699.44PREDRILLING FOR PILES

0508 8475000000-E 460 1,023.62 LF  119.00 121810.78 110.00 112598.20 113.64  116324.18TWO BAR METAL RAIL

0509 8503000000-E 460 8,793.23 LF  63.55 558809.77 80.00 703458.40 80.41  707063.62CONCRETE BARRIER RAIL

0510 8517000000-E 460  1,056 LF  55.61 58724.16 52.00 54912.00 80.41  84912.961'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0511 8531000000-E 462  9,157 SY  37.31 341647.67 80.95 741259.15 72.90  667545.304" SLOPE PROTECTION

0512 8608000000-E 876  20,827 TON 57.60 1199635.20 50.00 1041350.00 46.10  960124.70RIP RAP II (2'-0")

0513 8622000000-E 876  23,135 SY  2.25 52053.75 2.23 51591.05 2.68  62001.80GEOTEXTILE FOR DRAINAGE

0514 8654000000-N SP  Lump Sum 56101.57 54338.28  39667.99DISC BEARINGS

0515 8657000000-N 430 Lump Sum 153896.73 293964.07  536053.88ELASTOMERIC BEARINGS

0516 8692000000-N SP  Lump Sum 17508.97 97240.09  21442.16FOAM JOINT SEALS

0517 8706000000-N SP  Lump Sum 352212.94 268287.88  461006.34EXPANSION JOINT SEALS

0518 8860000000-N SP  Lump Sum 125147.16 275000.00  219782.09GENERIC STRUCTURE ITEM (LS)
SOUND BARRIER WALL (BRIDGE MOUNTED)

0519 8892000000-E SP  3,592.2 SF  5.00 17961.00 9.00 32329.80 6.43  23097.85GENERIC STRUCTURE ITEM (SF)
CONCRETE SIMULATED STONE FORM LINER

0520 8892000000-E SP  18,581.1 SF  5.00 92905.50 1.68 31216.25 5.36  99594.70GENERIC STRUCTURE ITEM (SF)
CONCRETE STAINING

0521 8897000000-N SP   8 EA  1500.00 12000.00 1863.37 14906.96 1500.95  12007.60GENERIC STRUCTURE ITEM (EA)
CONCRETE MEDALLION PANEL
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0522 8111000000-E 411 48.6 LF  575.68 27978.05 508.76 24725.74 552.14  26834.00PERM STL CASING FOR ** PIER
(5'-6")

 

    TOTAL 153999950.00 TOTAL 154852424.83 TOTAL  156983134.06CONTRACT TOTAL

 

    SUB-TOTAL 114351352.73 SUB-TOTAL 113319919.61 SUB-TOTAL  119064802.43ROADWAY ITEMS

    SUB-TOTAL 4318523.37 SUB-TOTAL 7074195.24 SUB-TOTAL  3608672.20CULVERT ITEMS

    SUB-TOTAL 6914730.64 SUB-TOTAL 6290702.26 SUB-TOTAL  8905719.94WALL ITEMS

    SUB-TOTAL 28415343.26 SUB-TOTAL 28167607.72 SUB-TOTAL  25403939.49STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7921208.80 8150000.00  8200000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 2017476.28 800000.00  964000.00CONSTRUCTION SURVEYING

0004 0000700000-N SP  Lump Sum 900000.00 100000.00  100000.00FIELD OFFICE

0005 0001000000-E 200 Lump Sum 8250000.00 6622400.00  7070000.00CLEARING & GRUBBING

0006 0008000000-E 200  5 ACR 7285.79 36428.95 5500.00 27500.00 6500.00  32500.00SUPP CLEARING & GRUBBING

0007 0015000000-N 205  29 EA  2000.00 58000.00 2500.00 72500.00 2600.00  75400.00SEALING ABANDONED WELLS

0008 0022000000-E 225  3,571,000 CY  4.25 15176750.00 5.50 19640500.00 4.65  16605150.00UNCLASSIFIED EXCAVATION

0009 0029000000-N SP  Lump Sum 30630.98 60000.00  30000.00REINF BRG APPR **********
(17+10.18-Y4RPA-)

0010 0029000000-N SP  Lump Sum 39736.28 55000.00  48000.00REINF BRG APPR **********
(20+20.21-Y2-)

0011 0029000000-N SP  Lump Sum 36550.31 70000.00  40000.00REINF BRG APPR **********
(23+54.25-Y5-)

0012 0029000000-N SP  Lump Sum 33513.51 45000.00  25000.00REINF BRG APPR **********
(26+48.62-Y4RPBD-)

0013 0029000000-N SP  Lump Sum 36000.05 54000.00  36000.00REINF BRG APPR **********
(28+75.85-Y5-)

0014 0029000000-N SP  Lump Sum 31721.57 46000.00  40000.00REINF BRG APPR **********
(33+16.49-Y4CD-)

0015 0029000000-N SP  Lump Sum 117616.53 144000.00  90000.00REINF BRG APPR **********
(34+08.68-Y1-)

0016 0029000000-N SP  Lump Sum 44832.79 75000.00  45000.00REINF BRG APPR **********
(44+18.64-Y4RPBD-)

0017 0029000000-N SP  Lump Sum 54395.57 69000.00  60000.00REINF BRG APPR **********
(46+83.44-Y4CD-)

0018 0029000000-N SP  Lump Sum 42913.84 69000.00  45000.00REINF BRG APPR **********
(53+21.16-Y4RPBD-)

0019 0029000000-N SP  Lump Sum 54642.75 61000.00  60000.00REINF BRG APPR **********
(556+85.00-L-LT)

0020 0029000000-N SP  Lump Sum 54579.71 72000.00  60000.00REINF BRG APPR **********
(556+85.00-L-RT)

0021 0029000000-N SP  Lump Sum 72556.62 47000.00  30000.00REINF BRG APPR **********
(584+17.77-L-LT)

0022 0029000000-N SP  Lump Sum 73103.90 55000.00  30000.00REINF BRG APPR **********
(584+24.18-L-RT)

0023 0029000000-N SP  Lump Sum 91281.18 125000.00  90000.00REINF BRG APPR **********
(628+57.75-L-RT)

0024 0029000000-N SP  Lump Sum 87906.49 116000.00  90000.00REINF BRG APPR **********
(628+74.47-L-LT)

0025 0029000000-N SP  Lump Sum 67380.95 87000.00  70000.00REINF BRG APPR **********
(642+75.24-L-LT)

0026 0029000000-N SP  Lump Sum 81846.51 104000.00  82000.00REINF BRG APPR **********
(642+80.18-L-RT)

0027 0036000000-E 225  7,500 CY  20.33 152475.00 9.00 67500.00 12.00  90000.00UNDERCUT EXCAVATION

0028 0106000000-E 230  2,900,000 CY  4.45 12905000.00 0.01 29000.00 5.40  15660000.00BORROW EXCAVATION

0029 0134000000-E 240  31,000 CY  2.50 77500.00 6.00 186000.00 4.00  124000.00DRAINAGE DITCH EXCAVATION

0030 0141000000-E 240  2,860 LF  2.05 5863.00 1.50 4290.00 5.00  14300.00BERM DITCH CONSTRUCTION

0031 0156000000-E 250  87,000 SY  3.45 300150.00 3.00 261000.00 2.30  200100.00REMOVAL OF EXT ASPHALT PVMT
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0032 0177000000-E 250  18,000 SY  3.19 57420.00 1.00 18000.00 2.50  45000.00BREAKING OF EXT ASPH PVMT

0033 0192000000-N 260  120 HR  466.01 55921.20 130.00 15600.00 130.00  15600.00PROOF ROLLING

0034 0195000000-E 265  23,000 CY  51.43 1182890.00 40.00 920000.00 33.00  759000.00SELECT GRANULAR MATERIAL

0035 0196000000-E 270  47,100 SY  0.65 30615.00 1.30 61230.00 2.50  117750.00GEOTEXTILE SOIL STABILIZATION

0036 0199000000-E SP   6,000 SF  24.00 144000.00 40.00 240000.00 55.00  330000.00TEMPORARY SHORING

0037 0220000000-E SP   1,000 TON 6.38 6380.00 10.00 10000.00 45.00  45000.00ROCK EMBANKMENTS

0038 0222000000-E SP   820 SY  2.27 1861.40 4.00 3280.00 4.00  3280.00GEOTEXTILE ROCK EMBANK

0039 0223000000-E 275  3,500 SY  53.47 187145.00 51.00 178500.00 36.00  126000.00ROCK PLATING

0040 0318000000-E 300  6,836 TON 32.00 218752.00 35.00 239260.00 38.00  259768.00FND CONDIT MATL MINOR STRS

0041 0320000000-E 300  23,076 SY  1.03 23768.28 0.70 16153.20 1.50  34614.00FND CONDIT GEOTEXTILE

0042 0342000000-E 310  4,352 LF  35.80 155801.60 70.00 304640.00 80.00  348160.00**" SIDE DRAIN PIPE
(30")

0043 0342000000-E 310  864 LF  45.10 38966.40 105.00 90720.00 100.00  86400.00**" SIDE DRAIN PIPE
(36")

0044 0342000000-E 310  2,172 LF  60.25 130863.00 100.00 217200.00 110.00  238920.00**" SIDE DRAIN PIPE
(42")

0045 0342000000-E 310  52 LF  68.50 3562.00 153.00 7956.00 170.00  8840.00**" SIDE DRAIN PIPE
(48")

0046 0342000000-E 310  84 LF  80.75 6783.00 195.00 16380.00 225.00  18900.00**" SIDE DRAIN PIPE
(54")

0047 0342000000-E 310  604 LF  98.50 59494.00 200.00 120800.00 230.00  138920.00**" SIDE DRAIN PIPE
(60")

0048 0343000000-E 310  12,240 LF  14.00 171360.00 37.00 452880.00 44.00  538560.0015" SIDE DRAIN PIPE

0049 0344000000-E 310  5,968 LF  19.00 113392.00 45.00 268560.00 50.00  298400.0018" SIDE DRAIN PIPE

0050 0345000000-E 310  4,348 LF  26.75 116309.00 59.00 256532.00 52.00  226096.0024" SIDE DRAIN PIPE

0051 0348000000-E 310  72 EA  120.00 8640.00 750.00 54000.00 230.00  16560.00**" SIDE DRAIN PIPE ELBOW
(15")

0052 0348000000-E 310  20 EA  155.00 3100.00 800.00 16000.00 260.00  5200.00**" SIDE DRAIN PIPE ELBOW
(18")

0053 0348000000-E 310  7 EA  275.00 1925.00 1000.00 7000.00 325.00  2275.00**" SIDE DRAIN PIPE ELBOW
(24")

0054 0348000000-E 310  7 EA  375.00 2625.00 1350.00 9450.00 325.00  2275.00**" SIDE DRAIN PIPE ELBOW
(30")

0055 0348000000-E 310  2 EA  625.00 1250.00 1500.00 3000.00 335.00  670.00**" SIDE DRAIN PIPE ELBOW
(36")

0056 0350000000-E SP   484 LF  38.63 18696.92 110.00 53240.00 38.00  18392.00***" RC PIPE CULV, CONTR DESIGN
(18")

0057 0350000000-E SP   380 LF  74.86 28446.80 310.00 117800.00 82.00  31160.00***" RC PIPE CULV, CONTR DESIGN
(36")

0058 0350000000-E SP   1,308 LF  97.66 127739.28 400.00 523200.00 145.00  189660.00***" RC PIPE CULV, CONTR DESIGN
(42")

0059 0350000000-E SP   1,276 LF  112.71 143817.96 480.00 612480.00 190.00  242440.00***" RC PIPE CULV, CONTR DESIGN
(48")

0060 0350000000-E SP   308 LF  168.26 51824.08 750.00 231000.00 275.00  84700.00***" RC PIPE CULV, CONTR DESIGN
(60")

0061 0354000000-E 310  408 LF  57.03 23268.24 55.00 22440.00 50.00  20400.00***" RC PIPE CULV *****
(24", V)
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0062 0354000000-E 310  460 LF  73.57 33842.20 70.00 32200.00 90.00  41400.00***" RC PIPE CULV *****
(30", V)

0063 0354000000-E 310  472 LF  90.22 42583.84 90.00 42480.00 90.00  42480.00***" RC PIPE CULV *****
(36", V)

0064 0354000000-E 310  368 LF  181.49 66788.32 250.00 92000.00 170.00  62560.00***" RC PIPE CULV *****
(54", V)

0065 0354000000-E 310  324 LF  295.89 95868.36 480.00 155520.00 400.00  129600.00***" RC PIPE CULV *****
(72", V)

0066 0366000000-E 310  4,292 LF  36.55 156872.60 49.00 210308.00 44.00  188848.0015" RC PIPE CULV III

0067 0372000000-E 310  2,644 LF  39.80 105231.20 54.00 142776.00 55.00  145420.0018" RC PIPE CULV III

0068 0378000000-E 310  1,080 LF  48.17 52023.60 59.00 63720.00 60.00  64800.0024" RC PIPE CULV III

0069 0384000000-E 310  1,064 LF  60.58 64457.12 72.00 76608.00 70.00  74480.0030" RC PIPE CULV III

0070 0390000000-E 310  380 LF  71.21 27059.80 86.00 32680.00 95.00  36100.0036" RC PIPE CULV III

0071 0396000000-E 310  104 LF  88.29 9182.16 90.00 9360.00 95.00  9880.0042" RC PIPE CULV III

0072 0402000000-E 310  124 LF  102.05 12654.20 230.00 28520.00 135.00  16740.0048" RC PIPE CULV III

0073 0448000000-E 310  528 LF  115.51 60989.28 200.00 105600.00 140.00  73920.00***" RCP CULV CLASS IV
(48")

0074 0448000000-E 310  1,020 LF  192.84 196696.80 280.00 285600.00 300.00  306000.00***" RCP CULV CLASS IV
(60")

0075 0448200000-E 310  3,780 LF  38.50 145530.00 40.00 151200.00 52.00  196560.0015" RCP CULV CLASS IV

0076 0448300000-E 310  1,540 LF  41.24 63509.60 45.00 69300.00 57.00  87780.0018" RCP CULV CLASS IV

0077 0448400000-E 310  404 LF  52.19 21084.76 52.00 21008.00 120.00  48480.0024" RCP CULV CLASS IV

0078 0448500000-E 310  880 LF  66.48 58502.40 65.00 57200.00 90.00  79200.0030" RCP CULV CLASS IV

0079 0448700000-E 310  504 LF  99.41 50102.64 130.00 65520.00 105.00  52920.0042" RCP CULV CLASS IV

0080 0576000000-E 310  172 LF  60.47 10400.84 80.00 13760.00 105.00  18060.00**" CS PIPE CULV *****"
(36", 0.079")

0081 0576000000-E 310  28 LF  8649.37 242182.36 93.00 2604.00 145.00  4060.00**" CS PIPE CULV *****"
(42", 0.109")

0082 0576000000-E 310  260 LF  40.79 10605.40 173.00 44980.00 180.00  46800.00**" CS PIPE CULV *****"
(54", 0.109")

0083 0582000000-E 310  1,256 LF  38.97 48946.32 37.00 46472.00 45.00  56520.0015" CS PIPE CULV 0.064"

0084 0588000000-E 310  588 LF  41.74 24543.12 44.00 25872.00 55.00  32340.0018" CS PIPE CULV 0.064"

0085 0594000000-E 310  368 LF  47.75 17572.00 48.00 17664.00 62.00  22816.0024" CS PIPE CULV 0.064"

0086 0600000000-E 310  164 LF  57.88 9492.32 73.00 11972.00 85.00  13940.0030" CS PIPE CULV 0.079"

0087 0636000000-E 310  10 EA  592.22 5922.20 800.00 8000.00 250.00  2500.00**" CS ELBOW *****" THICK
(15", 0.064")

0088 0636000000-E 310  3 EA  614.68 1844.04 830.00 2490.00 270.00  810.00**" CS ELBOW *****" THICK
(18", 0.064")

0089 0636000000-E 310  2 EA  691.50 1383.00 940.00 1880.00 325.00  650.00**" CS ELBOW *****" THICK
(24", 0.064")

0090 0636000000-E 310  1 EA  952.69 952.69 1900.00 1900.00 800.00  800.00**" CS ELBOW *****" THICK
(42", 0.109")

0092 0973100000-E 330  227 LF  499.20 113318.40 510.00 115770.00 650.00  147550.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0093 0973100000-E 330  348 LF  579.60 201700.80 780.00 271440.00 700.00  243600.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")
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0094 0973100000-E 330  180 LF  753.60 135648.00 780.00 140400.00 900.00  162000.00**"WLD STL PIPE GRAD B IN SOIL
(48", 0.625")

0096 0973300000-E 330  227 LF  993.60 225547.20 1200.00 272400.00 795.00  180465.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0097 0973300000-E 330  348 LF  1095.60 381268.80 1500.00 522000.00 900.00  313200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0098 0973300000-E 330  180 LF  1485.60 267408.00 1500.00 270000.00 1050.00  189000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.625")

0099 0986000000-E SP   548 LF  64.64 35422.72 44.00 24112.00 45.00  24660.00GENERIC PIPE ITEM (LF)
8" DUCTILE IRON PIPE

0100 0995000000-E 340  4,363 LF  14.48 63176.24 33.00 143979.00 20.00  87260.00PIPE REMOVAL

0101 1000000000-E 462  800 SY  66.50 53200.00 100.00 80000.00 70.00  56000.006" SLOPE PROTECTION

0102 1011000000-N 500 Lump Sum 302450.42 1500000.00  1809000.00FINE GRADING

0103 1044000000-E 501  130,610 SY  1.63 212894.30 2.10 274281.00 2.15  280811.50LIME TRTD SOIL (SLURRY)

0104 1066000000-E 501  1,380 TON 145.07 200196.60 220.00 303600.00 185.00  255300.00LIME FOR LIME TREATED SOIL

0105 1077000000-E SP   505 TON 17.21 8691.05 50.00 25250.00 30.00  15150.00#57 STONE

0106 1099500000-E 505  5,000 CY  18.51 92550.00 7.00 35000.00 8.00  40000.00SHALLOW UNDERCUT

0107 1099700000-E 505  9,500 TON 33.84 321480.00 24.00 228000.00 23.00  218500.00CLASS IV SUBGRD STABILIZATION

0108 1110000000-E 510  1,000 TON 37.70 37700.00 23.00 23000.00 24.00  24000.00STABILIZER AGGREGATE

0109 1115000000-E SP   275,035 SY  2.39 657333.65 3.80 1045133.00 2.50  687587.50GEOTEXTILE FOR PVMT STABILIZ

0110 1121000000-E 520  90,000 TON 16.58 1492200.00 28.00 2520000.00 24.00  2160000.00AGGREGATE BASE COURSE

0111 1176000000-E 542  195,910 SY  2.04 399656.40 2.10 411411.00 2.20  431002.00SOIL CEMENT BASE

0112 1187000000-E 542  5,486 TON 130.27 714661.22 160.00 877760.00 136.00  746096.00PC FOR SOIL CEMENT BASE

0113 1209000000-E 543  48,980 GAL 3.50 171430.00 2.00 97960.00 3.00  146940.00ASPHALT CURING SEAL

0114 1220000000-E 545  2,000 TON 22.23 44460.00 34.00 68000.00 35.00  70000.00INCIDENTAL STONE BASE

0115 1275000000-E 600  2,240 GAL 2.75 6160.00 3.60 8064.00 2.50  5600.00PRIME COAT

0116 1330000000-E 607  2,650 SY  8.13 21544.50 6.00 15900.00 7.25  19212.50INCIDENTAL MILLING

0117 1489000000-E 610  57,000 TON 37.00 2109000.00 38.00 2166000.00 37.00  2109000.00ASP CONC BASE CRS B25.0B

0118 1491000000-E 610  71,500 TON 37.00 2645500.00 38.00 2717000.00 37.00  2645500.00ASP CONC BASE CRS B25.0C

0119 1498000000-E 610  12,500 TON 38.25 478125.00 39.00 487500.00 38.25  478125.00ASP CONC INTR CRS I19.0B

0120 1503000000-E 610  40,000 TON 37.00 1480000.00 38.00 1520000.00 37.00  1480000.00ASP CONC INTR CRS I19.0C

0121 1519000000-E 610  12,000 TON 40.00 480000.00 42.00 504000.00 40.00  480000.00ASP CONC SURF CRS S9.5B

0122 1523000000-E 610  51,000 TON 41.00 2091000.00 42.00 2142000.00 41.00  2091000.00ASP CONC SURF CRS S9.5C

0123 1525000000-E 610  23,000 TON 36.00 828000.00 37.00 851000.00 36.00  828000.00ASP CONC SURF CRS SF9.5A

0124 1575000000-E 620  13,445 TON 608.00 8174560.00 608.00 8174560.00 608.00  8174560.00ASP FOR PLANT MIX

0125 1693000000-E 654  235 TON 165.00 38775.00 155.00 36425.00 150.00  35250.00ASPH PLT MIX PVMT REPAIR

0126 1840000000-E 665  48,100 LF  0.10 4810.00 0.55 26455.00 0.18  8658.00MILLED RUMBLE STRIPS

0127 1847000000-E 710  257,000 SY  55.55 14276350.00 57.00 14649000.00 61.55  15818350.00******"PCC PVMT THRU LNS
(12-1/2")

0128 1869000000-E 710  11,000 SY  58.00 638000.00 65.00 715000.00 58.00  638000.00******"PCC PVMT MISC
(12-1/2")

0129 1881000000-E SP   41,100 LF  0.55 22605.00 0.30 12330.00 0.50  20550.00GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONC. SHLD.)
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0130 1891000000-E SP   39,000 SY  4.79 186810.00 3.00 117000.00 2.00  78000.00GENERIC PAVING ITEM (SY)
NONWOVEN GEOTEXTILE INTERLAYER

0131 1902000000-N 710 Lump Sum 141219.69 26000.00  448000.00SURF TEST CONC PAVEMENT

0132 1913000000-E 720  51,000 SY  49.47 2522970.00 57.00 2907000.00 55.00  2805000.00CONC SHLD ADJ ******"PVMT
(12-1/2")

0133 1924000000-N 725 Lump Sum 86171.45 85000.00  360000.00FIELD LAB RENTAL, PCCP

0134 2000000000-N 806  245 EA  253.91 62207.95 170.00 41650.00 128.00  31360.00RIGHT OF WAY MARKERS

0135 2022000000-E 815  2,688 CY  3.37 9058.56 25.00 67200.00 22.00  59136.00SUBDRAIN EXCAVATION

0136 2026000000-E 815  12,000 SY  3.83 45960.00 0.90 10800.00 5.10  61200.00GEOTEXTILE FOR SUBSURF DRNS

0137 2036000000-E 815  2,016 CY  28.98 58423.68 70.00 141120.00 56.00  112896.00SUBDRAIN COARSE AGGREGATE

0138 2044000000-E 815  12,000 LF  6.33 75960.00 5.80 69600.00 13.00  156000.006" PERF SUBDRN PIPE

0139 2070000000-N 815  24 EA  25.73 617.52 450.00 10800.00 360.00  8640.00SUBDRN PIPE OUTLET

0140 2077000000-E 815  144 LF  12.27 1766.88 54.00 7776.00 31.00  4464.006" OUTLET PIPE

0141 2099000000-E 816  22,800 LF  4.95 112860.00 6.50 148200.00 5.25  119700.00SHOULDER DRAIN

0142 2110000000-E 816  22,800 LF  1.75 39900.00 2.30 52440.00 1.80  41040.004" SHOULDER DRAIN PIPE

0143 2121000000-E 816  840 LF  10.00 8400.00 13.00 10920.00 12.00  10080.004" OUTLET PIPE FOR SHDR DRN

0144 2132000000-N 816  10 EA  265.00 2650.00 350.00 3500.00 275.00  2750.00CONC PAD SHLDR DRN OUTLET

0145 2143000000-E 818  20 TON 120.00 2400.00 50.00 1000.00 40.00  800.00BLOTTING SAND

0146 2209000000-E 838 88.5 CY  850.00 75225.00 950.00 84075.00 1200.00  106200.00ENDWALLS

0147 2220000000-E 838  33 CY  950.00 31350.00 1500.00 49500.00 1250.00  41250.00REINFORCED ENDWALLS

0148 2253000000-E 840  13 CY  1100.00 14300.00 1400.00 18200.00 900.00  11700.00PIPE COLLARS

0149 2264000000-E 840  3 CY  1100.00 3300.00 3300.00 9900.00 1500.00  4500.00PIPE PLUGS

0150 2275000000-E SP   20 CY  350.00 7000.00 500.00 10000.00 275.00  5500.00FLOWABLE FILL

0151 2286000000-N 840  365 EA  925.00 337625.00 2600.00 949000.00 1600.00  584000.00MASNRY DRAINAGE STRUCT

0152 2297000000-E 840  34 CY  875.00 29750.00 1600.00 54400.00 1000.00  34000.00MASNRY DRAINAGE STRUCT

0153 2308000000-E 840  242 LF  250.00 60500.00 520.00 125840.00 300.00  72600.00MASNRY DRAINAGE STRUCT

0154 2354000000-N 840  6 EA  495.00 2970.00 540.00 3240.00 600.00  3600.00FRAME W/GRATE 840.22 STD

0155 2364000000-N 840  1 EA  495.00 495.00 730.00 730.00 600.00  600.00FRAME W/2GRTS 840.16 STD

0156 2364200000-N 840  75 EA  495.00 37125.00 700.00 52500.00 600.00  45000.00FRAME W/2GRTS 840.20 STD

0157 2365000000-N 840  231 EA  495.00 114345.00 680.00 157080.00 600.00  138600.00FRAME W/2GRTS 840.22 STD

0158 2366000000-N 840  10 EA  495.00 4950.00 680.00 6800.00 600.00  6000.00FRAME W/2GRTS 840.24 STD

0159 2367000000-N 840  18 EA  495.00 8910.00 700.00 12600.00 600.00  10800.00FRAME W/2GRTS 840.29 STD

0160 2374000000-N 840  5 EA  525.00 2625.00 800.00 4000.00 600.00  3000.00FRAME-GRT-HD 840.03 **
(E)

0161 2374000000-N 840  3 EA  525.00 1575.00 840.00 2520.00 600.00  1800.00FRAME-GRT-HD 840.03 **
(F)

0162 2374000000-N 840  8 EA  525.00 4200.00 840.00 6720.00 600.00  4800.00FRAME-GRT-HD 840.03 **
(G)

0163 2396000000-N 840  27 EA  425.00 11475.00 640.00 17280.00 600.00  16200.00FRAME W/COVER STD 840.54

0164 2407000000-N 840  2 EA  1100.00 2200.00 1650.00 3300.00 600.00  1200.00STL FRAM W/ 2 GTR, STD 840.37

0165 2451000000-N 852  1 EA  500.00 500.00 1200.00 1200.00 600.00  600.00CONC TRANS SECT FOR DROP INLET

0166 2542000000-E 846  2,420 LF  12.90 31218.00 26.00 62920.00 16.50  39930.001'-6" CONC CURB & GUTTER

0167 2549000000-E 846  5,260 LF  13.50 71010.00 30.00 157800.00 17.00  89420.002'-6" CONC CURB & GUTTER
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0168 2556000000-E 846  12,000 LF  15.50 186000.00 30.00 360000.00 19.00  228000.00SHOULDER BERM GUTTER

0169 2570000000-N SP   6 EA  550.00 3300.00 4500.00 27000.00 1250.00  7500.00MODIFIED CONCRETE FLUME

0170 2612000000-E 848  140 SY  33.00 4620.00 95.00 13300.00 38.00  5320.006" CONCRETE DRIVEWAY

0171 2619000000-E 850  260 SY  28.00 7280.00 86.00 22360.00 35.00  9100.004" CONCRETE PAVED DITCH

0172 2655000000-E 852  400 SY  32.00 12800.00 74.00 29600.00 40.00  16000.005" MONO CONC ISLDS (KEY IN)

0173 2724000000-E 857  12,970 LF  69.31 898950.70 63.00 817110.00 60.00  778200.00PC REINF BARRIER SNGL FC

0174 2830000000-N 858  4 EA  600.00 2400.00 600.00 2400.00 1500.00  6000.00ADJ MANHOLES

0175 2860000000-N 859  3 EA  500.00 1500.00 2500.00 7500.00 1100.00  3300.00CONVERT CB TO JB

0176 2995000000-N SP   14 EA  500.00 7000.00 2500.00 35000.00 2000.00  28000.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING OTCB TO 2GI

0177 3000000000-N SP   1 EA  20000.00 20000.00 17500.00 17500.00 14000.00  14000.00IMPACT ATTEN TYPE 350

0178 3030000000-E 862 98,212.5 LF  14.00 1374975.00 18.00 1767825.00 14.50  1424081.25STL BM GUARDRAIL

0179 3045000000-E 862 212.5 LF  16.90 3591.25 18.00 3825.00 14.50  3081.25SBGR SHOP CURVED

0180 3105000000-N 862  16 EA  30.00 480.00 39.00 624.00 31.00  496.00SBGR TERM SECT

0181 3150000000-N 862  10 EA  30.00 300.00 1.30 13.00 1.00  10.00ADDIT GUARDRAIL POSTS

0182 3210000000-N 862  44 EA  525.00 23100.00 530.00 23320.00 415.00  18260.00GR ANCHOR TYPE CAT-1

0183 3215000000-N 862  8 EA  1200.00 9600.00 1800.00 14400.00 1450.00  11600.00GR ANCHOR TYPE III

0184 3270000000-N SP   73 EA  1575.00 114975.00 2100.00 153300.00 1700.00  124100.00GR ANCHOR TYPE 350

0185 3285000000-N SP   2 EA  1500.00 3000.00 2200.00 4400.00 1700.00  3400.00GR ANCHOR TYPE M-350

0186 3317000000-N 862  68 EA  1600.00 108800.00 1800.00 122400.00 1600.00  108800.00GR ANCHOR TYPE B-77

0187 3360000000-E 863  37,138 LF  1.00 37138.00 0.01 371.38 0.25  9284.50REMOVE EXISTING GUARDRAIL

0188 3503000000-E 866  57,800 LF  1.85 106930.00 2.50 144500.00 2.00  115600.00WOVEN WIRE FENCE 47" FAB

0189 3509000000-E 866  3,670 EA  14.00 51380.00 19.00 69730.00 15.00  55050.004" TIMBER POSTS 7'-6"LONG

0190 3515000000-E 866  840 EA  18.00 15120.00 24.00 20160.00 19.00  15960.005" TIMBER POSTS 8'-0"LONG

0191 3557000000-E 866  500 LF  0.10 50.00 0.20 100.00 0.10  50.00ADDITIONAL BARBED WIRE

0192 3628000000-E 876  3,100 TON 54.38 168578.00 65.00 201500.00 45.00  139500.00RIP RAP, CLASS I

0193 3635000000-E 876  1,250 TON 55.07 68837.50 67.00 83750.00 50.00  62500.00RIP RAP, CLASS II

0194 3642000000-E 876  20 TON 42.75 855.00 55.00 1100.00 70.00  1400.00RIP RAP, CLASS A

0195 3649000000-E 876  5,940 TON 37.42 222274.80 55.00 326700.00 40.00  237600.00RIP RAP, CLASS B

0196 3651000000-E SP   135 TON 108.75 14681.25 36.00 4860.00 70.00  9450.00BOULDERS

0197 3656000000-E 876  29,850 SY  3.36 100296.00 1.30 38805.00 2.00  59700.00GEOTEXTILE FOR DRAINGE

0198 3659000000-N SP   11 EA  2212.19 24334.09 690.00 7590.00 850.00  9350.00PREFORMED SCOUR HOLES

0199 4048000000-E 902  10 CY  975.00 9750.00 880.00 8800.00 680.00  6800.00REINF CONC FOUNDTN

0200 4057000000-E SP   406 CY  1.00 406.00 990.00 401940.00 800.00  324800.00OVERHEAD FOOTING

0201 4060000000-E 903  3,151 LB  4.25 13391.75 4.80 15124.80 3.70  11658.70SUPPORT, BREAKAWAY STL BM

0202 4066000000-E 903  4,261 LB  3.75 15978.75 4.00 17044.00 3.10  13209.10SUPPORTS, SIMPLE STL BM

0203 4072000000-E 903  3,333 LF  7.75 25830.75 6.60 21997.80 5.20  17331.60SUPPORT, 3-LB STL U-CHAN

0204 4082100000-N SP  Lump Sum 62670.00 51000.00  40000.00SUPPORT, OVRHD SIGN STR ****
(A - 28+00 -Y1RPA-)

0205 4082100000-N SP  Lump Sum 78315.00 65000.00  51000.00SUPPORT, OVRHD SIGN STR ****
(B - 502+50 -L-)
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0206 4082100000-N SP  Lump Sum 163685.00 138000.00  110000.00SUPPORT, OVRHD SIGN STR ****
(C - 531+00 -L-)

0207 4082100000-N SP  Lump Sum 119810.00 102000.00  80000.00SUPPORT, OVRHD SIGN STR ****
(D - 586+50 -L-)

0208 4082100000-N SP  Lump Sum 79055.00 69000.00  55000.00SUPPORT, OVRHD SIGN STR ****
(E - 595+00 -L-)

0209 4082100000-N SP  Lump Sum 121545.00 102000.00  78000.00SUPPORT, OVRHD SIGN STR ****
(F - 610+00 -L-)

0210 4082100000-N SP  Lump Sum 68870.00 58000.00  47000.00SUPPORT, OVRHD SIGN STR ****
(G -31+50 -Y4RPBD-)

0211 4082100000-N SP  Lump Sum 65645.00 53000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(H - 92+50 -Y4-)

0212 4082100000-N SP  Lump Sum 72395.00 65000.00  51000.00SUPPORT, OVRHD SIGN STR ****
(I - 89+50 -Y4-)

0213 4082100000-N SP  Lump Sum 71755.00 65000.00  51000.00SUPPORT, OVRHD SIGN STR ****
(J - 43+00 -Y4CD-)

0214 4082100000-N SP  Lump Sum 58895.00 52000.00  41000.00SUPPORT, OVRHD SIGN STR ****
(K - 42+00 -Y4-)

0215 4082100000-N SP  Lump Sum 81765.00 71000.00  55000.00SUPPORT, OVRHD SIGN STR ****
(L - 72+00 -Y4-)

0216 4082100000-N SP  Lump Sum 66370.00 57000.00  44000.00SUPPORT, OVRHD SIGN STR ****
(M - 113+00 -Y4-)

0217 4082100000-N SP  Lump Sum 56910.00 85000.00  41000.00SUPPORT, OVRHD SIGN STR ****
(N - 322' FRM S MAIN ST EXIT)

0218 4082100000-N SP  Lump Sum 40990.00 72000.00  30000.00SUPPORT, OVRHD SIGN STR ****
(O - 19+50 -Y4-)

0219 4082100000-N SP  Lump Sum 64655.00 87000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(P - 144' FROM LINVILLE RD    EXIT)

0220 4082100000-N SP  Lump Sum 40990.00 71000.00  29000.00SUPPORT, OVRHD SIGN STR ****
(Q - 280'  +/- FROM ROUTE     MARKERS)

0221 4082100000-N SP  Lump Sum 137435.00 110000.00  86000.00SUPPORT, OVRHD SIGN STR ****
(R - 36+50 -Y1-)

0222 4096000000-N 904  9 EA  45.00 405.00 130.00 1170.00 105.00  945.00SIGN ERECTION, TYPE D

0223 4102000000-N 904  124 EA  45.00 5580.00 66.00 8184.00 52.00  6448.00SIGN ERECTION, TYPE E

0224 4108000000-N 904  10 EA  225.00 2250.00 130.00 1300.00 105.00  1050.00SIGN ERECTION, TYPE F

0225 4110000000-N 904  8 EA  400.00 3200.00 470.00 3760.00 370.00  2960.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0226 4110000000-N 904  2 EA  200.00 400.00 260.00 520.00 210.00  420.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0227 4114000000-N 904  16 EA  175.00 2800.00 70.00 1120.00 53.00  848.00SIGN ERECTION, MILEMARKERS

0228 4116100000-N 904  1 EA  140.00 140.00 132.00 132.00 105.00  105.00SIGN ERECT, RELOC ** GRD MTD
(D)

0229 4143000000-N 907  1 EA  3400.00 3400.00 11400.00 11400.00 2100.00  2100.00DISPOSE SUPPORT, OVRHD ST

0230 4152000000-N 907  8 EA  50.00 400.00 660.00 5280.00 525.00  4200.00DISPOSE SIGN SYST STL BM

0231 4155000000-N 907  48 EA  5.00 240.00 1.30 62.40 1.05  50.40DISPOSE SIGN SYST U-CHAN

0232 4400000000-E 1110  2,382 SF  3.78 9003.96 50.00 119100.00 3.50  8337.00WORK ZONE SIGNS (STAT)

0233 4405000000-E 1110  1,147 SF  7.89 9049.83 66.00 75702.00 8.00  9176.00WORK ZONE SIGNS (PORT)

0234 4410000000-E 1110  1,183 SF  4.15 4909.45 37.00 43771.00 4.25  5027.75WORK ZONE SIGNS (BARR)
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0235 4415000000-N 1115  4 EA  2348.00 9392.00 1600.00 6400.00 2500.00  10000.00FLASHING ARROW BOARD

0236 4420000000-N 1120  14 EA  8448.00 118272.00 12000.00 168000.00 9000.00  126000.00PORTABLE CHANGE MSG SIGN

0237 4422000000-N 1120  379 DAY 28.80 10915.20 58.00 21982.00 30.00  11370.00PORT CHANGE MSG SIGN (SHORT TERM)

0238 4430000000-N 1130  880 EA  39.94 35147.20 53.00 46640.00 42.00  36960.00DRUMS

0239 4435000000-N 1135  50 EA  15.85 792.50 21.00 1050.00 17.00  850.00CONES

0240 4445000000-E 1145  1,200 LF  16.85 20220.00 23.00 27600.00 18.00  21600.00BARRICADES (TYPE III)

0241 4450000000-N 1150  2,224 HR  25.00 55600.00 25.00 55600.00 32.00  71168.00FLAGGER

0242 4465000000-N 1160  10 EA  4650.00 46500.00 7200.00 72000.00 5000.00  50000.00TEMPORARY CRASH CUSHIONS

0243 4470000000-N 1160  8 EA  2200.00 17600.00 2800.00 22400.00 2400.00  19200.00RESET CRASH CUSHION

0244 4480000000-N 1165  4 EA  15000.00 60000.00 11700.00 46800.00 21000.00  84000.00TMA

0245 4485000000-E 1170  2,908 LF  18.00 52344.00 22.00 63976.00 25.00  72700.00PORT CONC BARRIER

0246 4490000000-E 1170  23,400 LF  34.25 801450.00 48.00 1123200.00 33.00  772200.00PORT CONC BARRIER(ANCHRD)

0247 4500000000-E 1170  6,375 LF  12.00 76500.00 22.00 140250.00 5.00  31875.00RESET PORT CONC BARRIER

0248 4510000000-N SP   406 HR  47.27 19191.62 58.00 23548.00 56.00  22736.00LAW ENFORCEMENT

0249 4520000000-N 1266  120 EA  33.80 4056.00 55.00 6600.00 35.00  4200.00TUBULAR MARKERS (FIXED)

0250 4650000000-N 1251  391 EA  6.00 2346.00 5.80 2267.80 6.10  2385.10TEMP RAISED PVMT MRKS

0251 4710000000-E 1205  130 LF  7.00 910.00 9.00 1170.00 7.10  923.0024"WIDE THERMO 120 MILS

0252 4721000000-E 1205  4 EA  125.00 500.00 160.00 640.00 130.00  520.00THERMO PVT MKG CHARACTER 120

0253 4725000000-E 1205  60 EA  125.00 7500.00 160.00 9600.00 130.00  7800.00THERMO PVT SYMBOL 90MILS

0254 4810000000-E 1205  128,765 LF  0.25 32191.25 0.30 38629.50 0.26  33478.90PAINT PVMT MARKINGS 4"

0255 4815000000-E 1205  300,040 LF  0.25 75010.00 0.35 105014.00 0.27  81010.80PAINT PVMT MARKINGS 6"

0256 4820000000-E 1205  345 LF  1.00 345.00 1.30 448.50 1.05  362.25PAINT PVMT MARKINGS 8"

0257 4825000000-E 1205  7,982 LF  0.60 4789.20 0.80 6385.60 0.64  5108.48PAINT PVMT MARKINGS 12"

0258 4835000000-E 1205  84 LF  3.00 252.00 3.50 294.00 3.20  268.80PAINT PVT MKG LINES 24"

0259 4847000000-E 1205  32,503 LF  0.85 27627.55 1.10 35753.30 0.90  29252.70POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0260 4847100000-E 1205  174,105 LF  1.17 203702.85 1.50 261157.50 1.20  208926.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0261 4847120000-E 1205  5,570 LF  2.30 12811.00 3.00 16710.00 2.40  13368.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0262 4850000000-E 1205  8,896 LF  0.90 8006.40 1.00 8896.00 0.95  8451.20LINE REMOVAL 4" WIDE

0263 4900000000-N 1251  156 EA  6.00 936.00 7.80 1216.80 6.10  951.60PERM RAISED PVMT MARKERS

0264 4905000000-N 1253  1,593 EA  30.00 47790.00 40.00 63720.00 31.00  49383.00SNOWPLB PVMT MRKER

0265 4915000000-E 1264  24 EA  24.90 597.60 56.00 1344.00 62.00  1488.007' U-CHANNEL POSTS

0266 4935000000-N 1267  90 EA  31.95 2875.50 92.00 8280.00 26.00  2340.00FLEX DELINATR (CRYSTAL)

0267 4940000000-N 1267  56 EA  31.95 1789.20 92.00 5152.00 26.00  1456.00FLEX DELINATR (YELLOW)

0268 4945000000-N 1267  5 EA  31.95 159.75 92.00 460.00 31.00  155.00FLEX DELINATR (CRY & RED)

0269 4950000000-N 1267  5 EA  31.95 159.75 92.00 460.00 31.00  155.00FLEX DELINATR (YEL & RED)

0270 4955000000-N 1264  24 EA  50.00 1200.00 135.00 3240.00 220.00  5280.00OBJECT MARKERS (END OF RD)

0271 5255000000-N 1413 Lump Sum 139281.27 12000.00  150000.00PORTABLE LIGHTING

0272 5325600000-E 1510  1,423 LF  52.40 74565.20 78.00 110994.00 35.00  49805.006" WATER LINE

0273 5325800000-E 1510  1,125 LF  74.04 83295.00 90.00 101250.00 50.00  56250.008" WATER LINE
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0274 5326200000-E 1510  2,520 LF  81.59 205606.80 80.00 201600.00 63.00  158760.0012" WATER LINE

0275 5326600000-E 1510  1,637 LF  147.69 241768.53 160.00 261920.00 110.00  180070.0016" WATER LINE

0276 5327000000-E 1510  420 LF  232.39 97603.80 310.00 130200.00 135.00  56700.0020" WATER LINE

0277 5540000000-E 1515  3 EA  1140.93 3422.79 1600.00 4800.00 1250.00  3750.006" VALVE

0278 5546000000-E 1515  3 EA  1543.92 4631.76 1900.00 5700.00 1750.00  5250.008" VALVE

0279 5558000000-E 1515  2 EA  2599.90 5199.80 3500.00 7000.00 2850.00  5700.0012" VALVE

0280 5558600000-E 1515  2 EA  6714.87 13429.74 9000.00 18000.00 6600.00  13200.0016" VALVE

0281 5571600000-E 1515  3 EA  4674.73 14024.19 4000.00 12000.00 2700.00  8100.006" TAPPING VALVE

0282 5589100000-E 1515  3 EA  5329.74 15989.22 5500.00 16500.00 5200.00  15600.001" AIR RELEASE VALVE

0283 5648000000-N 1515  3 EA  3484.67 10454.01 2400.00 7200.00 1800.00  5400.00RELOCATE WATER METER

0284 5672000000-N 1515  8 EA  4779.42 38235.36 3700.00 29600.00 4200.00  33600.00RELOCATE FIRE HYDRANT

0285 5691300000-E 1520  1,165 LF  83.79 97615.35 87.00 101355.00 62.00  72230.008" SANITARY GRAVITY SEWER

0286 5691600000-E 1520  511 LF  152.19 77769.09 155.00 79205.00 126.00  64386.0016" SANITARY GRAVITY SEWER

0287 5691700000-E 1520  724 LF  117.79 85279.96 125.00 90500.00 100.00  72400.0018" SANITARY GRAVITY SEWER

0288 5691900000-E 1520  1,554 LF  203.39 316068.06 410.00 637140.00 165.00  256410.0024" SANITARY GRAVITY SEWER

0289 5692000000-E 1520  367 LF  432.89 158870.63 500.00 183500.00 375.00  137625.0030" SANITARY GRAVITY SEWER

0290 5775000000-E 1525  13 EA  2634.81 34252.53 4200.00 54600.00 2000.00  26000.004' DIA UTILITY MANHOLE

0291 5776000000-E 1525  11 EA  3629.76 39927.36 8800.00 96800.00 3000.00  33000.005' DIA UTILITY MANHOLE

0292 5777000000-E 1525  4 EA  6244.65 24978.60 16800.00 67200.00 8000.00  32000.006' DIA UTILITY MANHOLE

0293 5781000000-E 1525  40 LF  321.97 12878.80 300.00 12000.00 260.00  10400.00UTILITY MANHOLE WALL, 4' DIA

0294 5782000000-E 1525  133 LF  392.96 52263.68 440.00 58520.00 460.00  61180.00UTILITY MANHOLE WALL, 5' DIA

0295 5783000000-E 1525  16 LF  501.16 8018.56 600.00 9600.00 625.00  10000.00UTILITY MANHOLE WALL, 6' DIA

0296 5801000000-E 1530  1,423 LF  13.00 18499.00 12.00 17076.00 10.00  14230.00ABANDON 8" UTILITY PIPE

0297 5804000000-E 1530  100 LF  24.80 2480.00 23.00 2300.00 12.00  1200.00ABANDON 12" UTILITY PIPE

0298 5810000000-E 1530  900 LF  23.50 21150.00 23.00 20700.00 18.50  16650.00ABANDON 16" UTILITY PIPE

0299 5811000000-E 1530  1,003 LF  27.00 27081.00 24.00 24072.00 23.00  23069.00ABANDON 18" UTILITY PIPE

0300 5812000000-E 1530  415 LF  31.05 12885.75 28.00 11620.00 27.00  11205.00ABANDON 20" UTILITY PIPE

0301 5813000000-E 1530  1,333 LF  39.85 53120.05 31.00 41323.00 33.00  43989.00ABANDON 24" UTILITY PIPE

0302 5814000000-E 1530  20 LF  54.60 1092.00 55.00 1100.00 48.00  960.00ABANDON 30" UTILITY PIPE

0303 5815000000-N 1530  8 EA  624.93 4999.44 560.00 4480.00 790.00  6320.00REMOVE WATER METER

0304 5815500000-N 1530  7 EA  1014.87 7104.09 1600.00 11200.00 1050.00  7350.00REMOVE FIRE HYDRANT

0305 5816000000-N 1530  7 EA  2091.82 14642.74 1100.00 7700.00 1025.00  7175.00ABANDON UTILITY MANHOLE

0306 5828000000-N 1530  13 EA  2314.71 30091.23 1700.00 22100.00 2100.00  27300.00REMOVE UTILITY MANHOLE

0307 5835700000-E 1540  810 LF  118.69 96138.90 87.00 70470.00 125.00  101250.0016" ENCASEMENT PIPE

0308 5836000000-E 1540  300 LF  145.89 43767.00 125.00 37500.00 165.00  49500.0024" ENCASEMENT PIPE

0309 5836200000-E 1540  810 LF  281.79 228249.90 240.00 194400.00 260.00  210600.0030" ENCASEMENT PIPE

0310 5888000000-E SP   52 LF  439.96 22877.92 350.00 18200.00 605.00  31460.00GENERIC UTILITY ITEM (LF)
ANCHOR SEWER MAIN TO PROPOSED CULVERT

0311 5890000000-N 1510  1 EA  1159.86 1159.86 470.00 470.00 520.00  520.00GENERIC UTILITY ITEM (EA) 1510
REMOVE BLOWOFF ASSEMBLY

0312 6000000000-E 1605  249,000 LF  1.33 331170.00 2.20 547800.00 1.40  348600.00TEMPORARY SILT FENCE
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0313 6006000000-E 1610  5,375 TON 40.00 215000.00 60.00 322500.00 38.00  204250.00EROS CONTRL STONE CL A

0314 6009000000-E 1610  83,520 TON 40.00 3340800.00 60.00 5011200.00 40.00  3340800.00EROS CONTRL STONE CL B

0315 6012000000-E 1610  51,665 TON 32.00 1653280.00 54.00 2789910.00 34.00  1756610.00SEDIMENT CONTROL STONE

0316 6015000000-E 1615  500 ACR 760.00 380000.00 1000.00 500000.00 770.00  385000.00TEMPORARY MULCHING

0317 6018000000-E 1620  82,400 LB  1.66 136784.00 2.20 181280.00 1.70  140080.00SEED FOR TEMP SEEDING

0318 6021000000-E 1620  357 TON 570.00 203490.00 740.00 264180.00 590.00  210630.00FERT FOR TEMP SEEDING

0319 6024000000-E 1622  25,000 LF  11.00 275000.00 13.00 325000.00 14.00  350000.00TEMPORARY SLOPE DRAINS

0320 6029000000-E SP   65,400 LF  1.00 65400.00 1.70 111180.00 1.00  65400.00SAFETY FENCE

0321 6030000000-E 1630  168,600 CY  4.29 723294.00 0.01 1686.00 5.50  927300.00SILT EXCAVATION

0322 6036000000-E 1631  600,000 SY  1.09 654000.00 1.40 840000.00 1.15  690000.00MATTING FOR EROS CONTROL

0323 6037000000-E SP   3,150 SY  4.75 14962.50 6.30 19845.00 5.00  15750.00COIR FIBER MAT

0324 6038000000-E SP   10,000 SY  4.75 47500.00 6.30 63000.00 5.00  50000.00PERM SOIL REINF MAT

0325 6042000000-E 1632  16,350 LF  2.14 34989.00 3.30 53955.00 2.20  35970.001/4" HARDWARE CLOTH

0326 6046000000-E 1636  125 LF  100.00 12500.00 95.00 11875.00 60.00  7500.00TEMP PIPE FOR STREAM CROSS

0327 6048000000-E SP   335 SY  35.00 11725.00 36.00 12060.00 50.00  16750.00FLOAT TURBIDITY CURTAIN

0328 6069000000-E 1638  2,000 CY  37.00 74000.00 5.70 11400.00 10.00  20000.00STILLING BASINS

0329 6070000000-N 1639  20 EA  570.00 11400.00 480.00 9600.00 800.00  16000.00SPECIAL STILLING BASINS

0330 6071012000-E SP   15,600 LF  7.60 118560.00 10.00 156000.00 8.00  124800.00COIR FIBER WATTLE

0331 6071020000-E SP   11,150 LB  4.75 52962.50 6.30 70245.00 5.00  55750.00POLYACRYLAMIDE (PAM)

0332 6071030000-E 1640  50,000 LF  4.04 202000.00 5.40 270000.00 4.25  212500.00COIR FIBER BAFFLE

0333 6071050000-E SP   131 EA  950.00 124450.00 870.00 113970.00 750.00  98250.00**" SKIMMER
(1-1/2")

0334 6071050000-E SP   12 EA  950.00 11400.00 1000.00 12000.00 1000.00  12000.00**" SKIMMER
(2")

0335 6071050000-E SP   2 EA  950.00 1900.00 1700.00 3400.00 1100.00  2200.00**" SKIMMER
(2-1/2")

0336 6084000000-E 1660  600 ACR 1349.00 809400.00 1800.00 1080000.00 1400.00  840000.00SEEDING AND MULCHING

0337 6087000000-E 1660  300 ACR 66.50 19950.00 85.00 25500.00 65.00  19500.00MOWING

0338 6090000000-E 1661  7,200 LB  1.90 13680.00 2.50 18000.00 2.00  14400.00SEED FOR REPAIR SEEDING

0339 6093000000-E 1661 28.75 TON 593.75 17070.31 780.00 22425.00 600.00  17250.00FERT FOR REPAIR SEEDING

0340 6096000000-E 1662  14,350 LB  2.85 40897.50 3.80 54530.00 3.00  43050.00SEED FOR SUPP SEEDING

0341 6108000000-E 1665  430 TON 712.50 306375.00 950.00 408500.00 725.00  311750.00FERTILIZER TOPDRESSING

0342 6111000000-E SP   1,500 LF  52.00 78000.00 35.00 52500.00 18.00  27000.00IMPERVIOUS DIKE

0343 6114500000-N 1667  515 MHR 47.50 24462.50 63.00 32445.00 50.00  25750.00SPECIALIZED HAND MOWING

0344 6117000000-N SP   150 EA  95.00 14250.00 127.00 19050.00 96.00  14400.00RESPONSE FOR EROS CONTROL

0345 6120000000-E SP   7,000 CY  30.00 210000.00 16.00 112000.00 15.00  105000.00CULVERT DIVERSION CHANNEL

0346 6123000000-E 1670  10 ACR 807.50 8075.00 1100.00 11000.00 825.00  8250.00REFORESTATION

0347 6126000000-E SP   1 ACR 760.00 760.00 1000.00 1000.00 825.00  825.00STREAMBANK REFORESTATION

0348 7060000000-E 1705  1,750 LF  2.20 3850.00 4.00 7000.00 2.40  4200.00SIGNAL CABLE

0349 7120000000-E 1705  13 EA  750.00 9750.00 800.00 10400.00 750.00  9750.00VEHICLE SIGNAL HD (12", 3 SECT)

0350 7252000000-E 1710  12,699 LF  3.15 40001.85 2.70 34287.30 1.60  20318.40MESSENGER CABLE (1/4")

0351 7264000000-E 1710  1,200 LF  2.80 3360.00 3.50 4200.00 1.70  2040.00MESSENGER CABLE (3/8")
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0352 7276000000-E 1715  270 LF  100.00 27000.00 29.00 7830.00 23.00  6210.00BORE & JACK (***********)
(1, 6")

0353 7279000000-E 1715  33,556 LF  0.50 16778.00 0.60 20133.60 0.45  15100.20TRACER WIRE

0354 7300000000-E 1715  1,225 LF  6.15 7533.75 5.70 6982.50 4.50  5512.50UNPAVED TRENCH (***********)
(1, 2")

0355 7301000000-E 1715  386 LF  18.00 6948.00 15.00 5790.00 11.50  4439.00DIRECT DRILL (***********)
(1, 2")

0356 7301000000-E 1715  10,001 LF  18.00 180018.00 16.00 160016.00 12.50  125012.50DIRECT DRILL (***********)
(2, 2")

0357 7312000000-N 1716  11 EA  900.00 9900.00 950.00 10450.00 475.00  5225.00JUNCTION BOX (***************)
(SPECIAL SIZED)

0358 7324000000-N 1716  27 EA  300.00 8100.00 390.00 10530.00 180.00  4860.00JUNCTION BOX (STANDARD SIZE)

0359 7348000000-N 1716  45 EA  550.00 24750.00 630.00 28350.00 440.00  19800.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0360 7360000000-N 1720  88 EA  1000.00 88000.00 880.00 77440.00 825.00  72600.00WOOD POLE

0361 7372000000-N 1721  40 EA  400.00 16000.00 380.00 15200.00 385.00  15400.00GUY ASSEMBLY

0362 7408000000-E 1722  2 EA  400.00 800.00 260.00 520.00 600.00  1200.001" RISER WITH WEATHERHEAD

0363 7420000000-E 1722  9 EA  450.00 4050.00 550.00 4950.00 400.00  3600.002" RISER WITH WEATHERHEAD

0364 7432000000-E 1722  6 EA  550.00 3300.00 630.00 3780.00 380.00  2280.002" RISER WITH TUBING

0365 7444000000-E 1725  1,350 LF  6.00 8100.00 8.50 11475.00 5.50  7425.00INDUCTIVE LOOP SAWCUT

0366 7456000000-E 1726  4,300 LF  1.20 5160.00 1.70 7310.00 1.40  6020.00LEAD-IN CABLE(********)
(14-2)

0367 7516000000-E 1730  26,023 LF  2.50 65057.50 3.00 78069.00 2.60  67659.80COMMUNICATIONS CABLE (** FIBER)
(144)

0368 7516000000-E 1730  24,601 LF  2.50 61502.50 2.10 51662.10 1.90  46741.90COMMUNICATIONS CABLE (** FIBER)
(72)

0369 7528000000-E 1730  1,639 LF  1.75 2868.25 1.80 2950.20 1.50  2458.50DROP CABLE

0370 7540000000-N 1731  7 EA  1600.00 11200.00 4100.00 28700.00 2400.00  16800.00SPLICE ENCLOSURE

0371 7541000000-N 1731  2 EA  1800.00 3600.00 1450.00 2900.00 3600.00  7200.00MOD SPLICE ENCLOSURE

0372 7552000000-N 1731  5 EA  1400.00 7000.00 1500.00 7500.00 950.00  4750.00INTERCONNECT CENTER

0373 7566000000-N 1733  49 EA  85.00 4165.00 150.00 7350.00 100.00  4900.00DELINEATOR MARKER

0374 7575142000-N 1736  2 EA  3400.00 6800.00 3800.00 7600.00 3200.00  6400.00900MHZ RADIO

0375 7575142200-N SP   7 EA  1300.00 9100.00 1400.00 9800.00 65.00  455.00NEW ELECTRICAL SERVICE

0376 7575160000-E 1734  24,611 LF  0.75 18458.25 1.10 27072.10 0.61  15012.71REM EXT COMM CABLE

0377 7613000000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 1300.00  5200.00SOIL TEST

0378 7614100000-E SP   32 CY  700.00 22400.00 1000.00 32000.00 950.00  30400.00DRILLED PIER FOUND

0379 7636000000-N 1745  5 EA  300.00 1500.00 240.00 1200.00 300.00  1500.00SIGN FOR SIGNALS

0380 7684000000-N 1750  2 EA  1200.00 2400.00 1250.00 2500.00 650.00  1300.00SIGNAL CABINET FOUNDATION

0381 7756000000-N 1751  2 EA  13200.00 26400.00 16000.00 32000.00 12200.00  24400.00CONTLR WITH CBNT, 2070L BASE MTD

0382 7780000000-N 1751  6 EA  125.00 750.00 125.00 750.00 95.00  570.00DETECTOR CARD (TYPE 2070L)

0383 7901000000-N 1753  2 EA  400.00 800.00 520.00 1040.00 290.00  580.00CABINET BASE EXTENDER

0384 7980000000-N SP   4 EA  4100.00 16400.00 1900.00 7600.00 1500.00  6000.00GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0385 7980000000-N SP   27 EA  4100.00 110700.00 170.00 4590.00 130.00  3510.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE
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0386 7980000000-N SP   1 EA  4100.00 4100.00 2800.00 2800.00 2200.00  2200.00GENERIC SIGNAL ITEM (EA)
CARD CAGES

0387 7980000000-N SP   5 EA  4100.00 20500.00 5000.00 25000.00 3900.00  19500.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0388 7980000000-N SP   5 EA  4100.00 20500.00 5000.00 25000.00 4000.00  20000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0389 7980000000-N SP   2 EA  4100.00 8200.00 9800.00 19600.00 8000.00  16000.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0390 7980000000-N SP   1 EA  4100.00 4100.00 3100.00 3100.00 2500.00  2500.00GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0391 7980000000-N SP   2 EA  75000.00 150000.00 10600.00 21200.00 8500.00  17000.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (50')

0392 7980000000-N SP   2 EA  100000.00 200000.00 13500.00 27000.00 10500.00  21000.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (70')

0393 7980000000-N SP   1 EA  4100.00 4100.00 4400.00 4400.00 3500.00  3500.00GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK

0394 7980000000-N SP   6 EA  4100.00 24600.00 30.00 180.00 24.00  144.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0395 7980000000-N SP   6 EA  4100.00 24600.00 2500.00 15000.00 2000.00  12000.00GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0396 7980000000-N SP   2 EA  4100.00 8200.00 93000.00 186000.00 72000.00  144000.00GENERIC SIGNAL ITEM (EA)
DMS

0397 7980000000-N SP   3 EA  4100.00 12300.00 6500.00 19500.00 5100.00  15300.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0398 7980000000-N SP   1 EA  4100.00 4100.00 65000.00 65000.00 51000.00  51000.00GENERIC SIGNAL ITEM (EA)
DMS OVERHEAD ASSEMBLY

0399 7980000000-N SP   2 EA  4100.00 8200.00 26000.00 52000.00 21000.00  42000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL ASSEMBLY

0400 7980000000-N SP   2 EA  4100.00 8200.00 740.00 1480.00 600.00  1200.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET BASE EXTEND-ER

0401 7980000000-N SP   7 EA  4100.00 28700.00 390.00 2730.00 300.00  2100.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0402 7980000000-N SP   2 EA  4100.00 8200.00 1250.00 2500.00 1000.00  2000.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0403 7980000000-N SP   7 EA  4100.00 28700.00 1400.00 9800.00 1100.00  7700.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0404 7980000000-N SP   1 EA  4100.00 4100.00 3900.00 3900.00 3100.00  3100.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0405 7980000000-N SP   2 EA  4100.00 8200.00 2600.00 5200.00 2100.00  4200.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEODECODER

0406 7980000000-N SP   2 EA  4100.00 8200.00 2600.00 5200.00 2100.00  4200.00GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER

0407 7980000000-N SP   1 EA  4100.00 4100.00 1300.00 1300.00 1000.00  1000.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0408 7980000000-N SP   1 EA  4100.00 4100.00 13500.00 13500.00 11000.00  11000.00GENERIC SIGNAL ITEM (EA)
HUB CABINET

0409 7980000000-N SP   1 EA  4100.00 4100.00 22000.00 22000.00 17000.00  17000.00GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER

0410 7980000000-N SP   1 EA  4100.00 4100.00 27000.00 27000.00 21000.00  21000.00GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET CORE SWITCH MODIFICATIONS
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0411 7980000000-N SP   1 EA  4100.00 4100.00 40000.00 40000.00 31000.00  31000.00GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET ROUTING      SWITCH

0412 7980000000-N SP   1 EA  4100.00 4100.00 2000.00 2000.00 1600.00  1600.00GENERIC SIGNAL ITEM (EA)
MODIFY NETWORK MANAGEMENT     SOFTWARE

0413 7980000000-N SP   1 EA  4100.00 4100.00 36000.00 36000.00 29000.00  29000.00GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV

0414 7980000000-N SP   1 EA  4100.00 4100.00 2000.00 2000.00 1600.00  1600.00GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV LOWERING TOOL

0415 7980000000-N SP   1 EA  4100.00 4100.00 14000.00 14000.00 11000.00  11000.00GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0416 7980000000-N SP   1 EA  4100.00 4100.00 2700.00 2700.00 2100.00  2100.00GENERIC SIGNAL ITEM (EA)
UPS

0417 7985000000-N SP  Lump Sum 50000.00 6400.00  5000.00GENERIC SIGNAL ITEM (LS)
DMS (REMOVE AND REINSTALL)

0418 7990000000-E SP   3,178 LF  10.00 31780.00 4.80 15254.40 3.90  12394.20GENERIC SIGNAL ITEM (LF)
3-WIRE FEEDER CONDUCTORS

0419 7990000000-E SP   785 LF  10.00 7850.00 10.50 8242.50 8.50  6672.50GENERIC SIGNAL ITEM (LF)
4-WIRE FEEDER CONDUCTORS

0420 7990000000-E SP   2,655 LF  10.00 26550.00 6.00 15930.00 4.60  12213.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0421 7990000000-E SP   23,460 LF  10.00 234600.00 7.00 164220.00 5.50  129030.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0422 7992000000-E SP   16 CY  1000.00 16000.00 1100.00 17600.00 900.00  14400.00GENERIC SIGNAL ITEM (CY)
OVERHEAD SIGN ASSEMBLY FOOTINGS

CULVERT ITEMS

0423 8056000000-N 402 Lump Sum 80000.00 13000.00  13000.00REMV EXIST STR **********
(23+11.00-Y1-)

0424 8126000000-N 414 Lump Sum 5379.20 40000.00  82000.00CULV EXCAV @ ************
(23+11.00-Y1-)

0425 8126000000-N 414 Lump Sum 5379.20 45000.00  58000.00CULV EXCAV @ ************
(559+74.00-L-)

0426 8126000000-N 414 Lump Sum 32044.02 135000.00  265000.00CULV EXCAV @ ************
(616+45.00-L-)

0427 8126000000-N 414 Lump Sum 10758.49 45000.00  115000.00CULV EXCAV @ ************
(667+15.00-L-)

0428 8126000000-N 414 Lump Sum 2689.60 32000.00  11500.00CULV EXCAV @ ************
(STA. 45+65.43 -Y4-)

0429 8133000000-E 414  3,438 TON 19.46 66903.48 42.00 144396.00 44.00  151272.00FND CONDIT MAT, BOX CULV

0430 8196000000-E 420  9,004 CY  271.34 2443145.36 300.00 2701200.00 315.00  2836260.00CLASS A CONCRETE (CULV)

0431 8245000000-E 425  820,225 LB  0.90 738202.50 1.20 984270.00 0.72  590562.00REINF STEEL (CULVERT)

0432 8804000000-N SP  Lump Sum 25833.63 36000.00  35000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

WALL ITEMS

0433 8801000000-E SP   6,334 SF  108.06 684452.04 120.00 760080.00 81.00  513054.00MSE RETAIN WALL NO **
(1)

0434 8802014000-E SP   850 SF  92.59 78701.50 210.00 178500.00 160.00  136000.00SOLDIER PILE RETAINING WALLS

0435 8839000000-E SP   500 LF  140.00 70000.00 300.00 150000.00 325.00  162500.00GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB
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0436 8847000000-E SP   7,900 SF  73.50 580650.00 150.00 1185000.00 142.00  1121800.00GENERIC RET WALL ITEM (SF)
ANCHORED SOLDIER PILE WALLS

0437 8847000000-E SP   255,982 SF  26.39 6755364.98 24.00 6143568.00 22.00  5631604.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0438 8084000000-N 410 Lump Sum 15416.52 12500.00  22000.00FND EXCAV EB** STA*******
(2,52+94.28-Y4RPBD-)

0439 8091000000-N 410 Lump Sum 4286.57 3700.00  26000.00FND EXCAV B** STA *******
(1, 17+10.00-Y4RPA-)

0440 8091000000-N 410 Lump Sum 4351.39 4300.00  53000.00FND EXCAV B** STA *******
(1, 482+13.14 -L-)

0441 8091000000-N 410 Lump Sum 1408.36 1300.00  16000.00FND EXCAV B** STA *******
(1, 516+31.30-L-)

0442 8091000000-N 410 Lump Sum 2999.66 2600.00  21000.00FND EXCAV B** STA *******
(1, 584+36.24 -L-LT)

0443 8091000000-N 410 Lump Sum 2999.66 2600.00  17000.00FND EXCAV B** STA *******
(1, 584+36.24-L-RT)

0444 8091000000-N 410 Lump Sum 1632.67 1600.00  16000.00FND EXCAV B** STA *******
(1,28+50.16-Y5-)

0445 8091000000-N 410 Lump Sum 7884.41 4300.00  19000.00FND EXCAV B** STA *******
(1,44+08.64-Y4RPBD-)

0446 8091000000-N 410 Lump Sum 2050.26 2200.00  18000.00FND EXCAV B** STA *******
(1,46+87.16-Y4CD-)

0447 8091000000-N 410 Lump Sum 15284.66 11000.00  22000.00FND EXCAV B** STA *******
(1,52+94.28-Y4RPBD-)

0448 8091000000-N 410 Lump Sum 2602.76 2700.00  25000.00FND EXCAV B** STA *******
(1,642+81.42-L-LT)

0449 8091000000-N 410 Lump Sum 3232.84 3500.00  24000.00FND EXCAV B** STA *******
(1,642+81.42-L-RT)

0450 8091000000-N 410 Lump Sum 2999.66 2600.00  24000.00FND EXCAV B** STA *******
(2, 584+36.24 -L-LT)

0451 8091000000-N 410 Lump Sum 2999.66 2600.00  25000.00FND EXCAV B** STA *******
(2, 584+36.24-L-RT)

0452 8091000000-N 410 Lump Sum 3607.67 5500.00  43000.00FND EXCAV B** STA *******
(2, 628+65.50-L-LT)

0453 8091000000-N 410 Lump Sum 3607.67 5500.00  32000.00FND EXCAV B** STA *******
(2, 628+65.50-L-RT)

0454 8091000000-N 410 Lump Sum 1632.67 1600.00  16000.00FND EXCAV B** STA *******
(2,28+50.16-Y5-)

0455 8091000000-N 410 Lump Sum 3251.68 2800.00  16500.00FND EXCAV B** STA *******
(2,33+15.67-Y4CD-)

0456 8091000000-N 410 Lump Sum 15284.66 11000.00  22000.00FND EXCAV B** STA *******
(2,52+94.28-Y4RPBD-)

0457 8091000000-N 410 Lump Sum 1632.67 1500.00  12000.00FND EXCAV B** STA *******
(3,28+50.16-Y5-)

0458 8091000000-N 410 Lump Sum 4389.95 4400.00  26000.00FND EXCAV B** STA *******
(4, 17+10.00-Y4RPA-)

0459 8096000000-E 450  64 LF  316.18 20235.52 430.00 27520.00 240.00  15360.00PILE EXCAVATION IN SOIL

0460 8097000000-E 450  78 LF  1018.14 79414.92 1700.00 132600.00 320.00  24960.00PILE EXCAVATION NOT IN SOIL
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0461 8105500000-E 411 454.8 LF  1225.49 557352.85 500.00 227400.00 925.00  420690.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0462 8105500000-E 411  260 LF  1405.21 365354.60 650.00 169000.00 925.00  240500.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0463 8105500000-E 411 74.6 LF  1606.37 119835.20 750.00 55950.00 875.00  65275.00**'-**" DRILLD PIER IN SOIL
(5'-6")

0464 8105560000-E 411  437 LF  1076.88 470596.56 480.00 209760.00 690.00  301530.004'-0" DRILLD PIER IN SOIL

0465 8105600000-E 411  132 LF  3931.27 518927.64 1650.00 217800.00 1400.00  184800.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0466 8105600000-E 411  103 LF  4437.74 457087.22 1700.00 175100.00 1600.00  164800.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0467 8105600000-E 411  34 LF  5496.34 186875.56 2200.00 74800.00 2200.00  74800.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0468 8105660000-E 411  152 LF  2502.17 380329.84 1600.00 243200.00 1250.00  190000.004'-0" DRILLD PIER NO SOIL

0469 8111000000-E 411 292.6 LF  400.00 117040.00 270.00 79002.00 425.00  124355.00PERM STL CASING FOR ** PIER
(4'-6")

0470 8111000000-E 411  204 LF  500.01 102002.04 300.00 61200.00 450.00  91800.00PERM STL CASING FOR ** PIER
(5'-0")

0471 8111600000-E 411  104 LF  300.01 31201.04 270.00 28080.00 375.00  39000.00PERM STL CASING FOR 4' PIER

0472 8112730000-N 450  12 EA  2000.09 24001.08 2800.00 33600.00 3500.00  42000.00PDA TESTING

0473 8113000000-N 411  6 EA  1000.19 6001.14 1450.00 8700.00 1400.00  8400.00SID INSPECTIONS

0474 8114000000-N 411  1 EA  1001.11 1001.11 650.00 650.00 825.00  825.00SPT TESTING

0475 8115000000-N 411  7 EA  2500.16 17501.12 1900.00 13300.00 10000.00  70000.00CSL TESTING

0476 8147000000-E 420  225,152 SF  24.62 5543242.24 33.00 7430016.00 25.00  5628800.00REINF CONCRETE DECK SLAB

0477 8154000000-E 420  42,278 SF  20.70 875154.60 29.00 1226062.00 21.00  887838.00REINF CONC DECK SLAB,LTWT

0478 8161000000-E 420  285,922 SF  0.15 42888.30 0.40 114368.80 0.25  71480.50GROOVING BRIDGE FLOORS

0479 8182000000-E 420 5,746.3 CY  567.53 3261197.64 750.00 4309725.00 575.00  3304122.50CLASS A CONCRETE (BRIDGE)

0480 8210000000-N 422 Lump Sum 34980.13 43000.00  40000.00BRG APPR SLAB ***********
(17+10.00-Y4RPA-)

0481 8210000000-N 422 Lump Sum 32312.83 38000.00  39000.00BRG APPR SLAB ***********
(23+59.12-Y5-)

0482 8210000000-N 422 Lump Sum 33794.14 41000.00  53000.00BRG APPR SLAB ***********
(26+60.00-Y4RPBD-)

0483 8210000000-N 422 Lump Sum 31656.50 39000.00  36000.00BRG APPR SLAB ***********
(28+50.16-Y5-)

0484 8210000000-N 422 Lump Sum 28085.91 33000.00  32000.00BRG APPR SLAB ***********
(33+15.67-Y4CD-)

0485 8210000000-N 422 Lump Sum 36512.81 45000.00  42000.00BRG APPR SLAB ***********
(44+08.64-Y4RPBD-)

0486 8210000000-N 422 Lump Sum 41927.86 55000.00  47000.00BRG APPR SLAB ***********
(46+87.16-Y4CD-)

0487 8210000000-N 422 Lump Sum 84537.17 121000.00  91000.00BRG APPR SLAB ***********
(482+13.14-L-)

0488 8210000000-N 422 Lump Sum 31077.04 38000.00  36000.00BRG APPR SLAB ***********
(516+31.30-L-)

0489 8210000000-N 422 Lump Sum 35486.51 45000.00  40000.00BRG APPR SLAB ***********
(52+94.28-Y4RPBD-)
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0490 8210000000-N 422 Lump Sum 51568.82 66000.00  56000.00BRG APPR SLAB ***********
(556+85.00-L-LT)

0491 8210000000-N 422 Lump Sum 51568.82 66000.00  56000.00BRG APPR SLAB ***********
(556+85.00-L-RT)

0492 8210000000-N 422 Lump Sum 73507.45 94000.00  77000.00BRG APPR SLAB ***********
(584+36.24-L-LT)

0493 8210000000-N 422 Lump Sum 75752.78 95000.00  78000.00BRG APPR SLAB ***********
(584+36.24-L-RT)

0494 8210000000-N 422 Lump Sum 70771.23 93000.00  77000.00BRG APPR SLAB ***********
(628+65.50-L-LT)

0495 8210000000-N 422 Lump Sum 70817.90 95000.00  77000.00BRG APPR SLAB ***********
(628+65.50-L-RT)

0496 8210000000-N 422 Lump Sum 60206.28 74000.00  62000.00BRG APPR SLAB ***********
(642+81.42-L-LT)

0497 8210000000-N 422 Lump Sum 72655.25 90000.00  75000.00BRG APPR SLAB ***********
(642+81.42-L-RT)

0498 8217000000-E 425  1,162,502 LB  0.90 1046251.80 0.80 930001.60 0.72  837001.44REINF STEEL (BRIDGE)

0499 8238000000-E 425  153,179 LB  1.34 205259.86 1.50 229768.50 1.25  191473.75SPIRAL COL REINF STL BRG

0500 8265000000-E 430 5,829.92 LF  215.78 1257980.14 220.00 1282582.40 190.00  1107684.8054" PRESTR CONCRETE GIRDR

0501 8274000000-E 430 8,411.03 LF  260.69 2192671.41 250.00 2102757.50 195.00  1640150.8563" MOD PRESTR CONC GIRDR

0502 8277000000-E 430 11,704.64 LF  271.68 3179916.60 280.00 3277299.20 200.00  2340928.0072" MOD PRESTR CONC GIRDR

0503 8280000000-E 440 Lump Sum 802362.43 1000000.00  925000.00STRUCTURAL STEEL

0504 8364000000-E 450  37,197 LF  45.68 1699158.96 38.00 1413486.00 62.00  2306214.00HP12X53 PILES

0505 8384000000-E 450  4,380 LF  60.47 264858.60 50.00 219000.00 83.00  363540.00HP14X73 PILES

0506 8391000000-N 450  247 EA  218.32 53925.04 120.00 29640.00 110.00  27170.00STEEL PILE POINTS

0507 8392500000-E 450  242 LF  75.00 18150.00 100.00 24200.00 145.00  35090.00PREDRILLING FOR PILES

0508 8475000000-E 460 1,023.62 LF  132.28 135404.45 130.00 133070.60 140.00  143306.80TWO BAR METAL RAIL

0509 8503000000-E 460 8,793.23 LF  77.37 680332.21 82.00 721044.86 68.00  597939.64CONCRETE BARRIER RAIL

0510 8517000000-E 460  1,056 LF  79.19 83624.64 94.00 99264.00 50.00  52800.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0511 8531000000-E 462  9,157 SY  60.00 549420.00 90.00 824130.00 75.00  686775.004" SLOPE PROTECTION

0512 8608000000-E 876  20,827 TON 41.27 859530.29 53.00 1103831.00 39.00  812253.00RIP RAP II (2'-0")

0513 8622000000-E 876  23,135 SY  1.82 42105.70 1.30 30075.50 2.00  46270.00GEOTEXTILE FOR DRAINAGE

0514 8654000000-N SP  Lump Sum 55333.17 53000.00  45000.00DISC BEARINGS

0515 8657000000-N 430 Lump Sum 77772.98 400000.00  354000.00ELASTOMERIC BEARINGS

0516 8692000000-N SP  Lump Sum 20763.34 27000.00  35000.00FOAM JOINT SEALS

0517 8706000000-N SP  Lump Sum 332543.00 350000.00  300000.00EXPANSION JOINT SEALS

0518 8860000000-N SP  Lump Sum 251104.41 560000.00  200000.00GENERIC STRUCTURE ITEM (LS)
SOUND BARRIER WALL (BRIDGE MOUNTED)

0519 8892000000-E SP  3,592.2 SF  11.51 41346.22 10.00 35922.00 4.00  14368.80GENERIC STRUCTURE ITEM (SF)
CONCRETE SIMULATED STONE FORM LINER

0520 8892000000-E SP  18,581.1 SF  4.83 89746.71 2.20 40878.42 1.70  31587.87GENERIC STRUCTURE ITEM (SF)
CONCRETE STAINING

0521 8897000000-N SP   8 EA  1216.32 9730.56 1200.00 9600.00 1500.00  12000.00GENERIC STRUCTURE ITEM (EA)
CONCRETE MEDALLION PANEL
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0522 8111000000-E 411 48.6 LF  600.02 29160.97 350.00 17010.00 500.00  24300.00PERM STL CASING FOR ** PIER
(5'-6")

 

    TOTAL 158424176.15 TOTAL 163371667.66 TOTAL  163707865.04CONTRACT TOTAL

 

    SUB-TOTAL 118668202.96 SUB-TOTAL 119766458.28 SUB-TOTAL  125394623.09ROADWAY ITEMS

    SUB-TOTAL 3410335.48 SUB-TOTAL 4175866.00 SUB-TOTAL  4157594.00CULVERT ITEMS

    SUB-TOTAL 8169168.52 SUB-TOTAL 8417148.00 SUB-TOTAL  7564958.00WALL ITEMS

    SUB-TOTAL 28176469.19 SUB-TOTAL 31012195.38 SUB-TOTAL  26590689.95STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7500000.00 8672000.00  8970000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 2000000.00 806924.00  600000.00CONSTRUCTION SURVEYING

0004 0000700000-N SP  Lump Sum 110000.00 160000.00  150000.00FIELD OFFICE

0005 0001000000-E 200 Lump Sum 2500000.00 5887765.00  3400000.00CLEARING & GRUBBING

0006 0008000000-E 200  5 ACR 4500.00 22500.00 10518.00 52590.00 7350.00  36750.00SUPP CLEARING & GRUBBING

0007 0015000000-N 205  29 EA  1500.00 43500.00 2100.00 60900.00 1500.00  43500.00SEALING ABANDONED WELLS

0008 0022000000-E 225  3,571,000 CY  3.50 12498500.00 4.35 15533850.00 5.30  18926300.00UNCLASSIFIED EXCAVATION

0009 0029000000-N SP  Lump Sum 35000.00 40000.00  16000.00REINF BRG APPR **********
(17+10.18-Y4RPA-)

0010 0029000000-N SP  Lump Sum 28500.00 46000.00  18000.00REINF BRG APPR **********
(20+20.21-Y2-)

0011 0029000000-N SP  Lump Sum 28500.00 40000.00  19000.00REINF BRG APPR **********
(23+54.25-Y5-)

0012 0029000000-N SP  Lump Sum 28000.00 40000.00  17000.00REINF BRG APPR **********
(26+48.62-Y4RPBD-)

0013 0029000000-N SP  Lump Sum 28500.00 40000.00  19000.00REINF BRG APPR **********
(28+75.85-Y5-)

0014 0029000000-N SP  Lump Sum 23000.00 36000.00  15000.00REINF BRG APPR **********
(33+16.49-Y4CD-)

0015 0029000000-N SP  Lump Sum 68000.00 130000.00  41000.00REINF BRG APPR **********
(34+08.68-Y1-)

0016 0029000000-N SP  Lump Sum 34000.00 53000.00  21000.00REINF BRG APPR **********
(44+18.64-Y4RPBD-)

0017 0029000000-N SP  Lump Sum 34000.00 58000.00  22000.00REINF BRG APPR **********
(46+83.44-Y4CD-)

0018 0029000000-N SP  Lump Sum 40000.00 48000.00  21000.00REINF BRG APPR **********
(53+21.16-Y4RPBD-)

0019 0029000000-N SP  Lump Sum 35000.00 60000.00  20000.00REINF BRG APPR **********
(556+85.00-L-LT)

0020 0029000000-N SP  Lump Sum 35000.00 60000.00  24000.00REINF BRG APPR **********
(556+85.00-L-RT)

0021 0029000000-N SP  Lump Sum 57000.00 44000.00  36000.00REINF BRG APPR **********
(584+17.77-L-LT)

0022 0029000000-N SP  Lump Sum 57000.00 44000.00  36000.00REINF BRG APPR **********
(584+24.18-L-RT)

0023 0029000000-N SP  Lump Sum 45000.00 98000.00  40000.00REINF BRG APPR **********
(628+57.75-L-RT)

0024 0029000000-N SP  Lump Sum 45000.00 98000.00  42000.00REINF BRG APPR **********
(628+74.47-L-LT)

0025 0029000000-N SP  Lump Sum 40000.00 76000.00  30000.00REINF BRG APPR **********
(642+75.24-L-LT)

0026 0029000000-N SP  Lump Sum 46000.00 90000.00  33000.00REINF BRG APPR **********
(642+80.18-L-RT)

0027 0036000000-E 225  7,500 CY  7.50 56250.00 7.80 58500.00 16.45  123375.00UNDERCUT EXCAVATION

0028 0106000000-E 230  2,900,000 CY  9.15 26535000.00 5.10 14790000.00 8.76  25404000.00BORROW EXCAVATION

0029 0134000000-E 240  31,000 CY  3.35 103850.00 7.15 221650.00 4.82  149420.00DRAINAGE DITCH EXCAVATION

0030 0141000000-E 240  2,860 LF  1.85 5291.00 2.00 5720.00 2.60  7436.00BERM DITCH CONSTRUCTION

0031 0156000000-E 250  87,000 SY  4.00 348000.00 4.30 374100.00 4.00  348000.00REMOVAL OF EXT ASPHALT PVMT
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0032 0177000000-E 250  18,000 SY  3.80 68400.00 3.80 68400.00 2.60  46800.00BREAKING OF EXT ASPH PVMT

0033 0192000000-N 260  120 HR  180.00 21600.00 148.00 17760.00 165.00  19800.00PROOF ROLLING

0034 0195000000-E 265  23,000 CY  9.50 218500.00 42.00 966000.00 13.01  299230.00SELECT GRANULAR MATERIAL

0035 0196000000-E 270  47,100 SY  1.70 80070.00 1.95 91845.00 1.50  70650.00GEOTEXTILE SOIL STABILIZATION

0036 0199000000-E SP   6,000 SF  40.00 240000.00 45.00 270000.00 50.00  300000.00TEMPORARY SHORING

0037 0220000000-E SP   1,000 TON 45.00 45000.00 62.00 62000.00 47.60  47600.00ROCK EMBANKMENTS

0038 0222000000-E SP   820 SY  2.25 1845.00 3.00 2460.00 1.50  1230.00GEOTEXTILE ROCK EMBANK

0039 0223000000-E 275  3,500 SY  65.00 227500.00 75.00 262500.00 57.77  202195.00ROCK PLATING

0040 0318000000-E 300  6,836 TON 38.00 259768.00 35.00 239260.00 38.17  260930.12FND CONDIT MATL MINOR STRS

0041 0320000000-E 300  23,076 SY  2.25 51921.00 2.25 51921.00 3.00  69228.00FND CONDIT GEOTEXTILE

0042 0342000000-E 310  4,352 LF  54.09 235399.68 61.00 265472.00 61.00  265472.00**" SIDE DRAIN PIPE
(30")

0043 0342000000-E 310  864 LF  66.16 57162.24 75.00 64800.00 55.00  47520.00**" SIDE DRAIN PIPE
(36")

0044 0342000000-E 310  2,172 LF  79.43 172521.96 89.00 193308.00 78.00  169416.00**" SIDE DRAIN PIPE
(42")

0045 0342000000-E 310  52 LF  95.77 4980.04 106.00 5512.00 100.00  5200.00**" SIDE DRAIN PIPE
(48")

0046 0342000000-E 310  84 LF  148.14 12443.76 174.00 14616.00 132.00  11088.00**" SIDE DRAIN PIPE
(54")

0047 0342000000-E 310  604 LF  154.69 93432.76 174.00 105096.00 149.00  89996.00**" SIDE DRAIN PIPE
(60")

0048 0343000000-E 310  12,240 LF  28.58 349819.20 39.00 477360.00 26.00  318240.0015" SIDE DRAIN PIPE

0049 0344000000-E 310  5,968 LF  31.50 187992.00 42.00 250656.00 27.00  161136.0018" SIDE DRAIN PIPE

0050 0345000000-E 310  4,348 LF  40.99 178224.52 51.00 221748.00 39.00  169572.0024" SIDE DRAIN PIPE

0051 0348000000-E 310  72 EA  303.03 21818.16 330.00 23760.00 270.00  19440.00**" SIDE DRAIN PIPE ELBOW
(15")

0052 0348000000-E 310  20 EA  355.40 7108.00 352.00 7040.00 300.00  6000.00**" SIDE DRAIN PIPE ELBOW
(18")

0053 0348000000-E 310  7 EA  530.42 3712.94 442.00 3094.00 425.00  2975.00**" SIDE DRAIN PIPE ELBOW
(24")

0054 0348000000-E 310  7 EA  919.33 6435.31 579.00 4053.00 530.00  3710.00**" SIDE DRAIN PIPE ELBOW
(30")

0055 0348000000-E 310  2 EA  1167.37 2334.74 684.00 1368.00 770.00  1540.00**" SIDE DRAIN PIPE ELBOW
(36")

0056 0350000000-E SP   484 LF  104.00 50336.00 112.00 54208.00 33.00  15972.00***" RC PIPE CULV, CONTR DESIGN
(18")

0057 0350000000-E SP   380 LF  185.80 70604.00 197.00 74860.00 129.00  49020.00***" RC PIPE CULV, CONTR DESIGN
(36")

0058 0350000000-E SP   1,308 LF  236.45 309276.60 256.00 334848.00 151.00  197508.00***" RC PIPE CULV, CONTR DESIGN
(42")

0059 0350000000-E SP   1,276 LF  259.91 331645.16 284.00 362384.00 179.00  228404.00***" RC PIPE CULV, CONTR DESIGN
(48")

0060 0350000000-E SP   308 LF  285.65 87980.20 306.00 94248.00 257.00  79156.00***" RC PIPE CULV, CONTR DESIGN
(60")

0061 0354000000-E 310  408 LF  53.45 21807.60 60.00 24480.00 38.00  15504.00***" RC PIPE CULV *****
(24", V)
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0062 0354000000-E 310  460 LF  68.99 31735.40 79.00 36340.00 70.00  32200.00***" RC PIPE CULV *****
(30", V)

0063 0354000000-E 310  472 LF  86.41 40785.52 100.00 47200.00 72.00  33984.00***" RC PIPE CULV *****
(36", V)

0064 0354000000-E 310  368 LF  180.81 66538.08 194.00 71392.00 199.00  73232.00***" RC PIPE CULV *****
(54", V)

0065 0354000000-E 310  324 LF  311.49 100922.76 327.00 105948.00 363.00  117612.00***" RC PIPE CULV *****
(72", V)

0066 0366000000-E 310  4,292 LF  32.13 137901.96 39.00 167388.00 28.00  120176.0015" RC PIPE CULV III

0067 0372000000-E 310  2,644 LF  35.75 94523.00 42.00 111048.00 33.00  87252.0018" RC PIPE CULV III

0068 0378000000-E 310  1,080 LF  44.48 48038.40 52.00 56160.00 40.00  43200.0024" RC PIPE CULV III

0069 0384000000-E 310  1,064 LF  55.81 59381.84 60.00 63840.00 58.00  61712.0030" RC PIPE CULV III

0070 0390000000-E 310  380 LF  68.45 26011.00 75.00 28500.00 71.00  26980.0036" RC PIPE CULV III

0071 0396000000-E 310  104 LF  86.99 9046.96 89.00 9256.00 79.00  8216.0042" RC PIPE CULV III

0072 0402000000-E 310  124 LF  101.74 12615.76 106.00 13144.00 104.00  12896.0048" RC PIPE CULV III

0073 0448000000-E 310  528 LF  115.38 60920.64 140.00 73920.00 103.00  54384.00***" RCP CULV CLASS IV
(48")

0074 0448000000-E 310  1,020 LF  195.62 199532.40 217.00 221340.00 185.00  188700.00***" RCP CULV CLASS IV
(60")

0075 0448200000-E 310  3,780 LF  34.10 128898.00 40.00 151200.00 34.00  128520.0015" RCP CULV CLASS IV

0076 0448300000-E 310  1,540 LF  38.38 59105.20 45.00 69300.00 34.00  52360.0018" RCP CULV CLASS IV

0077 0448400000-E 310  404 LF  48.56 19618.24 55.00 22220.00 50.00  20200.0024" RCP CULV CLASS IV

0078 0448500000-E 310  880 LF  61.79 54375.20 67.00 58960.00 62.00  54560.0030" RCP CULV CLASS IV

0079 0448700000-E 310  504 LF  98.23 49507.92 100.00 50400.00 89.00  44856.0042" RCP CULV CLASS IV

0080 0576000000-E 310  172 LF  59.36 10209.92 76.00 13072.00 240.00  41280.00**" CS PIPE CULV *****"
(36", 0.079")

0081 0576000000-E 310  28 LF  80.61 2257.08 135.00 3780.00 95.00  2660.00**" CS PIPE CULV *****"
(42", 0.109")

0082 0576000000-E 310  260 LF  102.44 26634.40 123.00 31980.00 83.00  21580.00**" CS PIPE CULV *****"
(54", 0.109")

0083 0582000000-E 310  1,256 LF  33.09 41561.04 41.00 51496.00 20.00  25120.0015" CS PIPE CULV 0.064"

0084 0588000000-E 310  588 LF  36.55 21491.40 43.00 25284.00 36.00  21168.0018" CS PIPE CULV 0.064"

0085 0594000000-E 310  368 LF  41.41 15238.88 53.00 19504.00 38.00  13984.0024" CS PIPE CULV 0.064"

0086 0600000000-E 310  164 LF  52.91 8677.24 65.00 10660.00 57.00  9348.0030" CS PIPE CULV 0.079"

0087 0636000000-E 310  10 EA  300.12 3001.20 368.00 3680.00 353.00  3530.00**" CS ELBOW *****" THICK
(15", 0.064")

0088 0636000000-E 310  3 EA  323.79 971.37 447.00 1341.00 382.00  1146.00**" CS ELBOW *****" THICK
(18", 0.064")

0089 0636000000-E 310  2 EA  404.76 809.52 500.00 1000.00 452.00  904.00**" CS ELBOW *****" THICK
(24", 0.064")

0090 0636000000-E 310  1 EA  853.13 853.13 1050.00 1050.00 1050.00  1050.00**" CS ELBOW *****" THICK
(42", 0.109")

0092 0973100000-E 330  227 LF  383.61 87079.47 421.00 95567.00 354.97  80578.19**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0093 0973100000-E 330  348 LF  478.89 166653.72 555.00 193140.00 466.85  162463.80**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")
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0094 0973100000-E 330  180 LF  578.23 104081.40 658.00 118440.00 568.56  102340.80**"WLD STL PIPE GRAD B IN SOIL
(48", 0.625")

0096 0973300000-E 330  227 LF  1133.61 257329.47 1325.00 300775.00 1117.80  253740.60**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0097 0973300000-E 330  348 LF  1118.89 389373.72 1325.00 461100.00 1117.80  388994.40**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0098 0973300000-E 330  180 LF  1118.23 201281.40 1570.00 282600.00 1117.80  201204.00**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.625")

0099 0986000000-E SP   548 LF  35.91 19678.68 32.00 17536.00 25.00  13700.00GENERIC PIPE ITEM (LF)
8" DUCTILE IRON PIPE

0100 0995000000-E 340  4,363 LF  10.69 46640.47 10.50 45811.50 30.00  130890.00PIPE REMOVAL

0101 1000000000-E 462  800 SY  74.23 59384.00 90.00 72000.00 100.00  80000.006" SLOPE PROTECTION

0102 1011000000-N 500 Lump Sum 2500000.00 947836.00  2646000.00FINE GRADING

0103 1044000000-E 501  130,610 SY  2.15 280811.50 2.20 287342.00 2.09  272974.90LIME TRTD SOIL (SLURRY)

0104 1066000000-E 501  1,380 TON 185.00 255300.00 189.00 260820.00 180.78  249476.40LIME FOR LIME TREATED SOIL

0105 1077000000-E SP   505 TON 37.00 18685.00 44.00 22220.00 41.85  21134.25#57 STONE

0106 1099500000-E 505  5,000 CY  7.50 37500.00 10.00 50000.00 14.74  73700.00SHALLOW UNDERCUT

0107 1099700000-E 505  9,500 TON 30.00 285000.00 28.00 266000.00 34.98  332310.00CLASS IV SUBGRD STABILIZATION

0108 1110000000-E 510  1,000 TON 28.54 28540.00 32.00 32000.00 41.79  41790.00STABILIZER AGGREGATE

0109 1115000000-E SP   275,035 SY  3.01 827855.35 3.20 880112.00 2.50  687587.50GEOTEXTILE FOR PVMT STABILIZ

0110 1121000000-E 520  90,000 TON 25.83 2324700.00 29.00 2610000.00 30.97  2787300.00AGGREGATE BASE COURSE

0111 1176000000-E 542  195,910 SY  2.12 415329.20 2.20 431002.00 3.05  597525.50SOIL CEMENT BASE

0112 1187000000-E 542  5,486 TON 135.71 744505.06 140.00 768040.00 133.58  732819.88PC FOR SOIL CEMENT BASE

0113 1209000000-E 543  48,980 GAL 2.50 122450.00 2.60 127348.00 2.46  120490.80ASPHALT CURING SEAL

0114 1220000000-E 545  2,000 TON 30.43 60860.00 35.00 70000.00 45.74  91480.00INCIDENTAL STONE BASE

0115 1275000000-E 600  2,240 GAL 2.75 6160.00 3.15 7056.00 2.75  6160.00PRIME COAT

0116 1330000000-E 607  2,650 SY  8.00 21200.00 9.00 23850.00 9.48  25122.00INCIDENTAL MILLING

0117 1489000000-E 610  57,000 TON 37.00 2109000.00 39.00 2223000.00 37.00  2109000.00ASP CONC BASE CRS B25.0B

0118 1491000000-E 610  71,500 TON 37.00 2645500.00 39.00 2788500.00 37.00  2645500.00ASP CONC BASE CRS B25.0C

0119 1498000000-E 610  12,500 TON 38.25 478125.00 40.00 500000.00 38.25  478125.00ASP CONC INTR CRS I19.0B

0120 1503000000-E 610  40,000 TON 37.00 1480000.00 39.00 1560000.00 37.00  1480000.00ASP CONC INTR CRS I19.0C

0121 1519000000-E 610  12,000 TON 40.00 480000.00 42.00 504000.00 40.00  480000.00ASP CONC SURF CRS S9.5B

0122 1523000000-E 610  51,000 TON 41.00 2091000.00 43.00 2193000.00 41.00  2091000.00ASP CONC SURF CRS S9.5C

0123 1525000000-E 610  23,000 TON 36.00 828000.00 38.00 874000.00 36.00  828000.00ASP CONC SURF CRS SF9.5A

0124 1575000000-E 620  13,445 TON 608.00 8174560.00 639.50 8598077.50 608.00  8174560.00ASP FOR PLANT MIX

0125 1693000000-E 654  235 TON 200.00 47000.00 155.00 36425.00 155.69  36587.15ASPH PLT MIX PVMT REPAIR

0126 1840000000-E 665  48,100 LF  0.08 3848.00 0.30 14430.00 0.33  15873.00MILLED RUMBLE STRIPS

0127 1847000000-E 710  257,000 SY  62.25 15998250.00 64.20 16499400.00 61.00  15677000.00******"PCC PVMT THRU LNS
(12-1/2")

0128 1869000000-E 710  11,000 SY  82.00 902000.00 85.00 935000.00 81.00  891000.00******"PCC PVMT MISC
(12-1/2")

0129 1881000000-E SP   41,100 LF  0.43 17673.00 0.55 22605.00 0.62  25482.00GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONC. SHLD.)
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0130 1891000000-E SP   39,000 SY  2.64 102960.00 5.25 204750.00 3.00  117000.00GENERIC PAVING ITEM (SY)
NONWOVEN GEOTEXTILE INTERLAYER

0131 1902000000-N 710 Lump Sum 147000.00 155000.00  147000.00SURF TEST CONC PAVEMENT

0132 1913000000-E 720  51,000 SY  59.00 3009000.00 61.50 3136500.00 58.50  2983500.00CONC SHLD ADJ ******"PVMT
(12-1/2")

0133 1924000000-N 725 Lump Sum 40000.00 378666.00  40000.00FIELD LAB RENTAL, PCCP

0134 2000000000-N 806  245 EA  111.52 27322.40 177.00 43365.00 170.00  41650.00RIGHT OF WAY MARKERS

0135 2022000000-E 815  2,688 CY  9.92 26664.96 22.60 60748.80 16.00  43008.00SUBDRAIN EXCAVATION

0136 2026000000-E 815  12,000 SY  3.06 36720.00 5.30 63600.00 1.70  20400.00GEOTEXTILE FOR SUBSURF DRNS

0137 2036000000-E 815  2,016 CY  58.79 118520.64 58.00 116928.00 54.00  108864.00SUBDRAIN COARSE AGGREGATE

0138 2044000000-E 815  12,000 LF  5.17 62040.00 13.20 158400.00 5.60  67200.006" PERF SUBDRN PIPE

0139 2070000000-N 815  24 EA  264.13 6339.12 368.00 8832.00 210.00  5040.00SUBDRN PIPE OUTLET

0140 2077000000-E 815  144 LF  5.17 744.48 32.00 4608.00 26.00  3744.006" OUTLET PIPE

0141 2099000000-E 816  22,800 LF  9.54 217512.00 8.20 186960.00 3.80  86640.00SHOULDER DRAIN

0142 2110000000-E 816  22,800 LF  0.55 12540.00 1.60 36480.00 1.30  29640.004" SHOULDER DRAIN PIPE

0143 2121000000-E 816  840 LF  0.55 462.00 14.75 12390.00 3.60  3024.004" OUTLET PIPE FOR SHDR DRN

0144 2132000000-N 816  10 EA  255.43 2554.30 342.00 3420.00 220.00  2200.00CONC PAD SHLDR DRN OUTLET

0145 2143000000-E 818  20 TON 40.00 800.00 216.00 4320.00 65.00  1300.00BLOTTING SAND

0146 2209000000-E 838 88.5 CY  1340.94 118673.19 947.00 83809.50 1140.00  100890.00ENDWALLS

0147 2220000000-E 838  33 CY  1379.79 45533.07 1315.00 43395.00 970.00  32010.00REINFORCED ENDWALLS

0148 2253000000-E 840  13 CY  1725.31 22429.03 1262.00 16406.00 750.00  9750.00PIPE COLLARS

0149 2264000000-E 840  3 CY  1725.24 5175.72 1050.00 3150.00 720.00  2160.00PIPE PLUGS

0150 2275000000-E SP   20 CY  303.29 6065.80 342.00 6840.00 170.00  3400.00FLOWABLE FILL

0151 2286000000-N 840  365 EA  970.00 354050.00 1605.00 585825.00 1400.00  511000.00MASNRY DRAINAGE STRUCT

0152 2297000000-E 840  34 CY  1200.00 40800.00 1367.00 46478.00 1100.00  37400.00MASNRY DRAINAGE STRUCT

0153 2308000000-E 840  242 LF  194.00 46948.00 242.00 58564.00 120.00  29040.00MASNRY DRAINAGE STRUCT

0154 2354000000-N 840  6 EA  743.60 4461.60 631.00 3786.00 270.00  1620.00FRAME W/GRATE 840.22 STD

0155 2364000000-N 840  1 EA  559.35 559.35 515.00 515.00 370.00  370.00FRAME W/2GRTS 840.16 STD

0156 2364200000-N 840  75 EA  558.14 41860.50 657.00 49275.00 370.00  27750.00FRAME W/2GRTS 840.20 STD

0157 2365000000-N 840  231 EA  833.14 192455.34 642.00 148302.00 370.00  85470.00FRAME W/2GRTS 840.22 STD

0158 2366000000-N 840  10 EA  840.40 8404.00 642.00 6420.00 370.00  3700.00FRAME W/2GRTS 840.24 STD

0159 2367000000-N 840  18 EA  558.14 10046.52 642.00 11556.00 370.00  6660.00FRAME W/2GRTS 840.29 STD

0160 2374000000-N 840  5 EA  610.95 3054.75 579.00 2895.00 430.00  2150.00FRAME-GRT-HD 840.03 **
(E)

0161 2374000000-N 840  3 EA  635.15 1905.45 605.00 1815.00 450.00  1350.00FRAME-GRT-HD 840.03 **
(F)

0162 2374000000-N 840  8 EA  635.15 5081.20 605.00 4840.00 450.00  3600.00FRAME-GRT-HD 840.03 **
(G)

0163 2396000000-N 840  27 EA  462.54 12488.58 421.00 11367.00 270.00  7290.00FRAME W/COVER STD 840.54

0164 2407000000-N 840  2 EA  1750.00 3500.00 1472.00 2944.00 1400.00  2800.00STL FRAM W/ 2 GTR, STD 840.37

0165 2451000000-N 852  1 EA  773.20 773.20 842.00 842.00 550.00  550.00CONC TRANS SECT FOR DROP INLET

0166 2542000000-E 846  2,420 LF  16.49 39905.80 22.00 53240.00 12.90  31218.001'-6" CONC CURB & GUTTER

0167 2549000000-E 846  5,260 LF  20.62 108461.20 26.00 136760.00 13.50  71010.002'-6" CONC CURB & GUTTER
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0168 2556000000-E 846  12,000 LF  18.56 222720.00 26.00 312000.00 15.50  186000.00SHOULDER BERM GUTTER

0169 2570000000-N SP   6 EA  824.74 4948.44 2583.00 15498.00 550.00  3300.00MODIFIED CONCRETE FLUME

0170 2612000000-E 848  140 SY  64.95 9093.00 62.00 8680.00 33.00  4620.006" CONCRETE DRIVEWAY

0171 2619000000-E 850  260 SY  64.95 16887.00 90.00 23400.00 28.00  7280.004" CONCRETE PAVED DITCH

0172 2655000000-E 852  400 SY  64.95 25980.00 56.00 22400.00 35.00  14000.005" MONO CONC ISLDS (KEY IN)

0173 2724000000-E 857  12,970 LF  77.32 1002840.40 106.00 1374820.00 90.00  1167300.00PC REINF BARRIER SNGL FC

0174 2830000000-N 858  4 EA  1000.00 4000.00 1732.00 6928.00 1100.00  4400.00ADJ MANHOLES

0175 2860000000-N 859  3 EA  750.00 2250.00 2104.00 6312.00 2000.00  6000.00CONVERT CB TO JB

0176 2995000000-N SP   14 EA  750.00 10500.00 2630.00 36820.00 2000.00  28000.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING OTCB TO 2GI

0177 3000000000-N SP   1 EA  13520.41 13520.41 13935.00 13935.00 13250.00  13250.00IMPACT ATTEN TYPE 350

0178 3030000000-E 862 98,212.5 LF  14.39 1413277.88 14.80 1453545.00 14.00  1374975.00STL BM GUARDRAIL

0179 3045000000-E 862 212.5 LF  14.44 3068.50 18.90 4016.25 14.15  3006.88SBGR SHOP CURVED

0180 3105000000-N 862  16 EA  30.61 489.76 32.00 512.00 30.00  480.00SBGR TERM SECT

0181 3150000000-N 862  10 EA  1.02 10.20 1.10 11.00 1.00  10.00ADDIT GUARDRAIL POSTS

0182 3210000000-N 862  44 EA  418.37 18408.28 432.00 19008.00 410.00  18040.00GR ANCHOR TYPE CAT-1

0183 3215000000-N 862  8 EA  1428.57 11428.56 1473.00 11784.00 1400.00  11200.00GR ANCHOR TYPE III

0184 3270000000-N SP   73 EA  1658.16 121045.68 1709.00 124757.00 1625.00  118625.00GR ANCHOR TYPE 350

0185 3285000000-N SP   2 EA  1632.66 3265.32 1683.00 3366.00 1600.00  3200.00GR ANCHOR TYPE M-350

0186 3317000000-N 862  68 EA  1530.61 104081.48 1578.00 107304.00 1500.00  102000.00GR ANCHOR TYPE B-77

0187 3360000000-E 863  37,138 LF  0.01 371.38 1.00 37138.00 0.01  371.38REMOVE EXISTING GUARDRAIL

0188 3503000000-E 866  57,800 LF  1.90 109820.00 1.90 109820.00 1.85  106930.00WOVEN WIRE FENCE 47" FAB

0189 3509000000-E 866  3,670 EA  14.36 52701.20 14.70 53949.00 14.00  51380.004" TIMBER POSTS 7'-6"LONG

0190 3515000000-E 866  840 EA  18.46 15506.40 19.00 15960.00 18.00  15120.005" TIMBER POSTS 8'-0"LONG

0191 3557000000-E 866  500 LF  0.10 50.00 0.20 100.00 0.10  50.00ADDITIONAL BARBED WIRE

0192 3628000000-E 876  3,100 TON 48.95 151745.00 62.00 192200.00 42.00  130200.00RIP RAP, CLASS I

0193 3635000000-E 876  1,250 TON 54.39 67987.50 61.00 76250.00 45.00  56250.00RIP RAP, CLASS II

0194 3642000000-E 876  20 TON 41.33 826.60 56.00 1120.00 51.00  1020.00RIP RAP, CLASS A

0195 3649000000-E 876  5,940 TON 40.57 240985.80 48.00 285120.00 34.00  201960.00RIP RAP, CLASS B

0196 3651000000-E SP   135 TON 53.77 7258.95 144.00 19440.00 66.00  8910.00BOULDERS

0197 3656000000-E 876  29,850 SY  2.25 67162.50 2.35 70147.50 2.00  59700.00GEOTEXTILE FOR DRAINGE

0198 3659000000-N SP   11 EA  1186.41 13050.51 2250.00 24750.00 1570.00  17270.00PREFORMED SCOUR HOLES

0199 4048000000-E 902  10 CY  670.10 6701.00 684.00 6840.00 650.00  6500.00REINF CONC FOUNDTN

0200 4057000000-E SP   406 CY  773.20 313919.20 789.00 320334.00 750.00  304500.00OVERHEAD FOOTING

0201 4060000000-E 903  3,151 LB  3.66 11532.66 3.75 11816.25 3.55  11186.05SUPPORT, BREAKAWAY STL BM

0202 4066000000-E 903  4,261 LB  3.09 13166.49 3.15 13422.15 3.00  12783.00SUPPORTS, SIMPLE STL BM

0203 4072000000-E 903  3,333 LF  5.15 17164.95 5.25 17498.25 5.00  16665.00SUPPORT, 3-LB STL U-CHAN

0204 4082100000-N SP  Lump Sum 39175.26 39670.00  38000.00SUPPORT, OVRHD SIGN STR ****
(A - 28+00 -Y1RPA-)

0205 4082100000-N SP  Lump Sum 50515.46 51539.00  49000.00SUPPORT, OVRHD SIGN STR ****
(B - 502+50 -L-)
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0206 4082100000-N SP  Lump Sum 107216.49 109390.00  104000.00SUPPORT, OVRHD SIGN STR ****
(C - 531+00 -L-)

0207 4082100000-N SP  Lump Sum 77319.59 78888.00  75000.00SUPPORT, OVRHD SIGN STR ****
(D - 586+50 -L-)

0208 4082100000-N SP  Lump Sum 53608.25 54695.00  52000.00SUPPORT, OVRHD SIGN STR ****
(E - 595+00 -L-)

0209 4082100000-N SP  Lump Sum 77319.59 78888.00  75000.00SUPPORT, OVRHD SIGN STR ****
(F - 610+00 -L-)

0210 4082100000-N SP  Lump Sum 45360.82 46281.00  44000.00SUPPORT, OVRHD SIGN STR ****
(G -31+50 -Y4RPBD-)

0211 4082100000-N SP  Lump Sum 41237.11 45073.00  40000.00SUPPORT, OVRHD SIGN STR ****
(H - 92+50 -Y4-)

0212 4082100000-N SP  Lump Sum 50000.00 51015.00  48500.00SUPPORT, OVRHD SIGN STR ****
(I - 89+50 -Y4-)

0213 4082100000-N SP  Lump Sum 49484.54 50488.00  48000.00SUPPORT, OVRHD SIGN STR ****
(J - 43+00 -Y4CD-)

0214 4082100000-N SP  Lump Sum 39690.72 40496.00  38500.00SUPPORT, OVRHD SIGN STR ****
(K - 42+00 -Y4-)

0215 4082100000-N SP  Lump Sum 54639.18 55747.00  53000.00SUPPORT, OVRHD SIGN STR ****
(L - 72+00 -Y4-)

0216 4082100000-N SP  Lump Sum 43298.97 44178.00  42000.00SUPPORT, OVRHD SIGN STR ****
(M - 113+00 -Y4-)

0217 4082100000-N SP  Lump Sum 40721.65 41547.00  39500.00SUPPORT, OVRHD SIGN STR ****
(N - 322' FRM S MAIN ST EXIT)

0218 4082100000-N SP  Lump Sum 29381.44 29977.00  28500.00SUPPORT, OVRHD SIGN STR ****
(O - 19+50 -Y4-)

0219 4082100000-N SP  Lump Sum 41237.11 42073.00  40000.00SUPPORT, OVRHD SIGN STR ****
(P - 144' FROM LINVILLE RD    EXIT)

0220 4082100000-N SP  Lump Sum 28865.98 29451.00  28000.00SUPPORT, OVRHD SIGN STR ****
(Q - 280'  +/- FROM ROUTE     MARKERS)

0221 4082100000-N SP  Lump Sum 85567.01 87302.00  83000.00SUPPORT, OVRHD SIGN STR ****
(R - 36+50 -Y1-)

0222 4096000000-N 904  9 EA  103.09 927.81 105.00 945.00 100.00  900.00SIGN ERECTION, TYPE D

0223 4102000000-N 904  124 EA  51.55 6392.20 52.00 6448.00 50.00  6200.00SIGN ERECTION, TYPE E

0224 4108000000-N 904  10 EA  103.09 1030.90 105.00 1050.00 100.00  1000.00SIGN ERECTION, TYPE F

0225 4110000000-N 904  8 EA  360.83 2886.64 368.00 2944.00 350.00  2800.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0226 4110000000-N 904  2 EA  206.19 412.38 210.00 420.00 200.00  400.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0227 4114000000-N 904  16 EA  51.55 824.80 53.00 848.00 50.00  800.00SIGN ERECTION, MILEMARKERS

0228 4116100000-N 904  1 EA  103.09 103.09 105.00 105.00 100.00  100.00SIGN ERECT, RELOC ** GRD MTD
(D)

0229 4143000000-N 907  1 EA  2061.86 2061.86 2104.00 2104.00 2000.00  2000.00DISPOSE SUPPORT, OVRHD ST

0230 4152000000-N 907  8 EA  515.46 4123.68 526.00 4208.00 500.00  4000.00DISPOSE SIGN SYST STL BM

0231 4155000000-N 907  48 EA  1.03 49.44 1.10 52.80 1.00  48.00DISPOSE SIGN SYST U-CHAN

0232 4400000000-E 1110  2,382 SF  3.78 9003.96 11.00 26202.00 3.85  9170.70WORK ZONE SIGNS (STAT)

0233 4405000000-E 1110  1,147 SF  7.89 9049.83 13.00 14911.00 11.00  12617.00WORK ZONE SIGNS (PORT)

0234 4410000000-E 1110  1,183 SF  4.15 4909.45 13.25 15674.75 5.00  5915.00WORK ZONE SIGNS (BARR)
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0235 4415000000-N 1115  4 EA  2348.00 9392.00 3403.26 13613.04 3300.00  13200.00FLASHING ARROW BOARD

0236 4420000000-N 1120  14 EA  8448.00 118272.00 13672.00 191408.00 11500.00  161000.00PORTABLE CHANGE MSG SIGN

0237 4422000000-N 1120  379 DAY 28.80 10915.20 349.00 132271.00 40.00  15160.00PORT CHANGE MSG SIGN (SHORT TERM)

0238 4430000000-N 1130  880 EA  39.94 35147.20 69.00 60720.00 50.00  44000.00DRUMS

0239 4435000000-N 1135  50 EA  15.85 792.50 29.00 1450.00 20.00  1000.00CONES

0240 4445000000-E 1145  1,200 LF  16.85 20220.00 62.00 74400.00 15.00  18000.00BARRICADES (TYPE III)

0241 4450000000-N 1150  2,224 HR  24.12 53642.88 23.00 51152.00 30.00  66720.00FLAGGER

0242 4465000000-N 1160  10 EA  4650.00 46500.00 12545.00 125450.00 4000.00  40000.00TEMPORARY CRASH CUSHIONS

0243 4470000000-N 1160  8 EA  2200.00 17600.00 3070.00 24560.00 1200.00  9600.00RESET CRASH CUSHION

0244 4480000000-N 1165  4 EA  19980.00 79920.00 12590.00 50360.00 9200.00  36800.00TMA

0245 4485000000-E 1170  2,908 LF  21.67 63016.36 26.00 75608.00 18.15  52780.20PORT CONC BARRIER

0246 4490000000-E 1170  23,400 LF  37.27 872118.00 97.00 2269800.00 34.25  801450.00PORT CONC BARRIER(ANCHRD)

0247 4500000000-E 1170  6,375 LF  15.19 96836.25 19.00 121125.00 12.50  79687.50RESET PORT CONC BARRIER

0248 4510000000-N SP   406 HR  30.00 12180.00 85.00 34510.00 50.00  20300.00LAW ENFORCEMENT

0249 4520000000-N 1266  120 EA  33.80 4056.00 36.00 4320.00 45.00  5400.00TUBULAR MARKERS (FIXED)

0250 4650000000-N 1251  391 EA  6.06 2369.46 6.30 2463.30 6.00  2346.00TEMP RAISED PVMT MRKS

0251 4710000000-E 1205  130 LF  7.07 919.10 7.40 962.00 7.00  910.0024"WIDE THERMO 120 MILS

0252 4721000000-E 1205  4 EA  126.26 505.04 131.00 524.00 125.00  500.00THERMO PVT MKG CHARACTER 120

0253 4725000000-E 1205  60 EA  126.26 7575.60 131.00 7860.00 125.00  7500.00THERMO PVT SYMBOL 90MILS

0254 4810000000-E 1205  128,765 LF  0.25 32191.25 0.30 38629.50 0.25  32191.25PAINT PVMT MARKINGS 4"

0255 4815000000-E 1205  300,040 LF  0.26 78010.40 0.30 90012.00 0.26  78010.40PAINT PVMT MARKINGS 6"

0256 4820000000-E 1205  345 LF  1.01 348.45 1.05 362.25 1.00  345.00PAINT PVMT MARKINGS 8"

0257 4825000000-E 1205  7,982 LF  0.61 4869.02 0.65 5188.30 0.60  4789.20PAINT PVMT MARKINGS 12"

0258 4835000000-E 1205  84 LF  3.03 254.52 3.20 268.80 3.00  252.00PAINT PVT MKG LINES 24"

0259 4847000000-E 1205  32,503 LF  0.86 27952.58 0.90 29252.70 0.85  27627.55POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0260 4847100000-E 1205  174,105 LF  1.18 205443.90 1.25 217631.25 1.17  203702.85POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0261 4847120000-E 1205  5,570 LF  2.32 12922.40 2.40 13368.00 2.30  12811.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0262 4850000000-E 1205  8,896 LF  0.91 8095.36 0.95 8451.20 0.90  8006.40LINE REMOVAL 4" WIDE

0263 4900000000-N 1251  156 EA  6.06 945.36 6.30 982.80 6.00  936.00PERM RAISED PVMT MARKERS

0264 4905000000-N 1253  1,593 EA  30.30 48267.90 32.00 50976.00 30.00  47790.00SNOWPLB PVMT MRKER

0265 4915000000-E 1264  24 EA  24.90 597.60 52.00 1248.00 50.00  1200.007' U-CHANNEL POSTS

0266 4935000000-N 1267  90 EA  31.95 2875.50 72.00 6480.00 45.00  4050.00FLEX DELINATR (CRYSTAL)

0267 4940000000-N 1267  56 EA  31.95 1789.20 72.00 4032.00 45.00  2520.00FLEX DELINATR (YELLOW)

0268 4945000000-N 1267  5 EA  31.95 159.75 72.00 360.00 45.00  225.00FLEX DELINATR (CRY & RED)

0269 4950000000-N 1267  5 EA  31.95 159.75 72.00 360.00 45.00  225.00FLEX DELINATR (YEL & RED)

0270 4955000000-N 1264  24 EA  50.00 1200.00 53.00 1272.00 50.00  1200.00OBJECT MARKERS (END OF RD)

0271 5255000000-N 1413 Lump Sum 335000.00 641000.00  108000.00PORTABLE LIGHTING

0272 5325600000-E 1510  1,423 LF  34.00 48382.00 55.00 78265.00 52.40  74565.206" WATER LINE

0273 5325800000-E 1510  1,125 LF  48.00 54000.00 78.00 87750.00 74.04  83295.008" WATER LINE
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0274 5326200000-E 1510  2,520 LF  60.00 151200.00 85.00 214200.00 81.59  205606.8012" WATER LINE

0275 5326600000-E 1510  1,637 LF  105.00 171885.00 155.00 253735.00 147.69  241768.5316" WATER LINE

0276 5327000000-E 1510  420 LF  130.00 54600.00 244.00 102480.00 232.39  97603.8020" WATER LINE

0277 5540000000-E 1515  3 EA  1221.00 3663.00 1200.00 3600.00 1140.93  3422.796" VALVE

0278 5546000000-E 1515  3 EA  1701.00 5103.00 1624.00 4872.00 1543.92  4631.768" VALVE

0279 5558000000-E 1515  2 EA  2732.00 5464.00 2735.00 5470.00 2599.90  5199.8012" VALVE

0280 5558600000-E 1515  2 EA  6468.00 12936.00 7063.00 14126.00 6714.87  13429.7416" VALVE

0281 5571600000-E 1515  3 EA  2616.00 7848.00 4915.00 14745.00 4674.73  14024.196" TAPPING VALVE

0282 5589100000-E 1515  3 EA  5000.00 15000.00 5606.00 16818.00 5329.74  15989.221" AIR RELEASE VALVE

0283 5648000000-N 1515  3 EA  1716.00 5148.00 3665.00 10995.00 3484.67  10454.01RELOCATE WATER METER

0284 5672000000-N 1515  8 EA  4047.00 32376.00 5027.00 40216.00 4779.42  38235.36RELOCATE FIRE HYDRANT

0285 5691300000-E 1520  1,165 LF  61.00 71065.00 88.00 102520.00 83.79  97615.358" SANITARY GRAVITY SEWER

0286 5691600000-E 1520  511 LF  123.00 62853.00 160.00 81760.00 152.19  77769.0916" SANITARY GRAVITY SEWER

0287 5691700000-E 1520  724 LF  95.00 68780.00 124.00 89776.00 117.79  85279.9618" SANITARY GRAVITY SEWER

0288 5691900000-E 1520  1,554 LF  160.00 248640.00 214.00 332556.00 203.39  316068.0624" SANITARY GRAVITY SEWER

0289 5692000000-E 1520  367 LF  360.00 132120.00 455.00 166985.00 432.89  158870.6330" SANITARY GRAVITY SEWER

0290 5775000000-E 1525  13 EA  1900.00 24700.00 2771.00 36023.00 2634.81  34252.534' DIA UTILITY MANHOLE

0291 5776000000-E 1525  11 EA  2900.00 31900.00 3817.00 41987.00 3629.76  39927.365' DIA UTILITY MANHOLE

0292 5777000000-E 1525  4 EA  7800.00 31200.00 6568.00 26272.00 6244.65  24978.606' DIA UTILITY MANHOLE

0293 5781000000-E 1525  40 LF  250.00 10000.00 339.00 13560.00 321.97  12878.80UTILITY MANHOLE WALL, 4' DIA

0294 5782000000-E 1525  133 LF  450.00 59850.00 413.00 54929.00 392.96  52263.68UTILITY MANHOLE WALL, 5' DIA

0295 5783000000-E 1525  16 LF  600.00 9600.00 527.00 8432.00 501.16  8018.56UTILITY MANHOLE WALL, 6' DIA

0296 5801000000-E 1530  1,423 LF  10.00 14230.00 13.70 19495.10 13.00  18499.00ABANDON 8" UTILITY PIPE

0297 5804000000-E 1530  100 LF  12.00 1200.00 26.00 2600.00 24.80  2480.00ABANDON 12" UTILITY PIPE

0298 5810000000-E 1530  900 LF  18.00 16200.00 25.00 22500.00 23.50  21150.00ABANDON 16" UTILITY PIPE

0299 5811000000-E 1530  1,003 LF  22.00 22066.00 28.00 28084.00 27.00  27081.00ABANDON 18" UTILITY PIPE

0300 5812000000-E 1530  415 LF  26.00 10790.00 33.00 13695.00 31.05  12885.75ABANDON 20" UTILITY PIPE

0301 5813000000-E 1530  1,333 LF  32.00 42656.00 42.00 55986.00 39.85  53120.05ABANDON 24" UTILITY PIPE

0302 5814000000-E 1530  20 LF  46.00 920.00 57.00 1140.00 54.60  1092.00ABANDON 30" UTILITY PIPE

0303 5815000000-N 1530  8 EA  750.00 6000.00 655.00 5240.00 624.93  4999.44REMOVE WATER METER

0304 5815500000-N 1530  7 EA  1000.00 7000.00 1067.00 7469.00 1014.87  7104.09REMOVE FIRE HYDRANT

0305 5816000000-N 1530  7 EA  2000.00 14000.00 2200.00 15400.00 2091.82  14642.74ABANDON UTILITY MANHOLE

0306 5828000000-N 1530  13 EA  2000.00 26000.00 2434.00 31642.00 2314.71  30091.23REMOVE UTILITY MANHOLE

0307 5835700000-E 1540  810 LF  120.00 97200.00 125.00 101250.00 118.69  96138.9016" ENCASEMENT PIPE

0308 5836000000-E 1540  300 LF  160.00 48000.00 153.00 45900.00 145.89  43767.0024" ENCASEMENT PIPE

0309 5836200000-E 1540  810 LF  250.00 202500.00 296.00 239760.00 281.79  228249.9030" ENCASEMENT PIPE

0310 5888000000-E SP   52 LF  600.00 31200.00 463.00 24076.00 439.96  22877.92GENERIC UTILITY ITEM (LF)
ANCHOR SEWER MAIN TO PROPOSED CULVERT

0311 5890000000-N 1510  1 EA  500.00 500.00 1220.00 1220.00 1159.86  1159.86GENERIC UTILITY ITEM (EA) 1510
REMOVE BLOWOFF ASSEMBLY

0312 6000000000-E 1605  249,000 LF  1.51 375990.00 1.45 361050.00 1.43  356070.00TEMPORARY SILT FENCE
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0313 6006000000-E 1610  5,375 TON 43.54 234027.50 51.00 274125.00 35.00  188125.00EROS CONTRL STONE CL A

0314 6009000000-E 1610  83,520 TON 42.77 3572150.40 51.00 4259520.00 34.00  2839680.00EROS CONTRL STONE CL B

0315 6012000000-E 1610  51,665 TON 41.57 2147714.05 45.00 2324925.00 31.00  1601615.00SEDIMENT CONTROL STONE

0316 6015000000-E 1615  500 ACR 779.49 389745.00 799.00 399500.00 760.00  380000.00TEMPORARY MULCHING

0317 6018000000-E 1620  82,400 LB  1.70 140080.00 1.75 144200.00 1.66  136784.00SEED FOR TEMP SEEDING

0318 6021000000-E 1620  357 TON 584.62 208709.34 600.00 214200.00 570.00  203490.00FERT FOR TEMP SEEDING

0319 6024000000-E 1622  25,000 LF  11.43 285750.00 13.00 325000.00 11.05  276250.00TEMPORARY SLOPE DRAINS

0320 6029000000-E SP   65,400 LF  1.14 74556.00 1.05 68670.00 1.08  70632.00SAFETY FENCE

0321 6030000000-E 1630  168,600 CY  2.00 337200.00 2.00 337200.00 18.00  3034800.00SILT EXCAVATION

0322 6036000000-E 1631  600,000 SY  1.12 672000.00 1.15 690000.00 1.03  618000.00MATTING FOR EROS CONTROL

0323 6037000000-E SP   3,150 SY  5.53 17419.50 5.00 15750.00 5.25  16537.50COIR FIBER MAT

0324 6038000000-E SP   10,000 SY  4.87 48700.00 5.00 50000.00 4.50  45000.00PERM SOIL REINF MAT

0325 6042000000-E 1632  16,350 LF  2.95 48232.50 2.25 36787.50 2.80  45780.001/4" HARDWARE CLOTH

0326 6046000000-E 1636  125 LF  69.23 8653.75 105.00 13125.00 83.42  10427.50TEMP PIPE FOR STREAM CROSS

0327 6048000000-E SP   335 SY  42.11 14106.85 30.00 10050.00 30.00  10050.00FLOAT TURBIDITY CURTAIN

0328 6069000000-E 1638  2,000 CY  35.00 70000.00 37.00 74000.00 30.00  60000.00STILLING BASINS

0329 6070000000-N 1639  20 EA  399.80 7996.00 150.00 3000.00 135.00  2700.00SPECIAL STILLING BASINS

0330 6071012000-E SP   15,600 LF  7.19 112164.00 8.00 124800.00 6.83  106548.00COIR FIBER WATTLE

0331 6071020000-E SP   11,150 LB  7.89 87973.50 5.00 55750.00 7.50  83625.00POLYACRYLAMIDE (PAM)

0332 6071030000-E 1640  50,000 LF  3.47 173500.00 4.25 212500.00 3.30  165000.00COIR FIBER BAFFLE

0333 6071050000-E SP   131 EA  671.38 87950.78 900.00 117900.00 610.00  79910.00**" SKIMMER
(1-1/2")

0334 6071050000-E SP   12 EA  806.69 9680.28 1000.00 12000.00 725.00  8700.00**" SKIMMER
(2")

0335 6071050000-E SP   2 EA  824.66 1649.32 1200.00 2400.00 745.00  1490.00**" SKIMMER
(2-1/2")

0336 6084000000-E 1660  600 ACR 1383.59 830154.00 1418.00 850800.00 1349.00  809400.00SEEDING AND MULCHING

0337 6087000000-E 1660  300 ACR 68.21 20463.00 70.00 21000.00 66.50  19950.00MOWING

0338 6090000000-E 1661  7,200 LB  1.95 14040.00 2.00 14400.00 1.90  13680.00SEED FOR REPAIR SEEDING

0339 6093000000-E 1661 28.75 TON 608.97 17507.89 625.00 17968.75 593.75  17070.31FERT FOR REPAIR SEEDING

0340 6096000000-E 1662  14,350 LB  2.92 41902.00 3.00 43050.00 2.85  40897.50SEED FOR SUPP SEEDING

0341 6108000000-E 1665  430 TON 730.77 314231.10 749.00 322070.00 712.50  306375.00FERTILIZER TOPDRESSING

0342 6111000000-E SP   1,500 LF  25.00 37500.00 27.00 40500.00 25.00  37500.00IMPERVIOUS DIKE

0343 6114500000-N 1667  515 MHR 48.72 25090.80 50.00 25750.00 47.50  24462.50SPECIALIZED HAND MOWING

0344 6117000000-N SP   150 EA  85.26 12789.00 100.00 15000.00 81.00  12150.00RESPONSE FOR EROS CONTROL

0345 6120000000-E SP   7,000 CY  15.00 105000.00 16.00 112000.00 15.00  105000.00CULVERT DIVERSION CHANNEL

0346 6123000000-E 1670  10 ACR 828.21 8282.10 849.00 8490.00 807.50  8075.00REFORESTATION

0347 6126000000-E SP   1 ACR 779.49 779.49 799.00 799.00 760.00  760.00STREAMBANK REFORESTATION

0348 7060000000-E 1705  1,750 LF  3.03 5302.50 3.15 5512.50 2.30  4025.00SIGNAL CABLE

0349 7120000000-E 1705  13 EA  617.94 8033.22 643.00 8359.00 728.00  9464.00VEHICLE SIGNAL HD (12", 3 SECT)

0350 7252000000-E 1710  12,699 LF  2.09 26540.91 2.15 27302.85 1.55  19683.45MESSENGER CABLE (1/4")

0351 7264000000-E 1710  1,200 LF  2.68 3216.00 2.75 3300.00 1.65  1980.00MESSENGER CABLE (3/8")
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0352 7276000000-E 1715  270 LF  22.69 6126.30 23.60 6372.00 22.00  5940.00BORE & JACK (***********)
(1, 6")

0353 7279000000-E 1715  33,556 LF  0.44 14764.64 0.45 15100.20 0.45  15100.20TRACER WIRE

0354 7300000000-E 1715  1,225 LF  4.48 5488.00 4.65 5696.25 4.30  5267.50UNPAVED TRENCH (***********)
(1, 2")

0355 7301000000-E 1715  386 LF  11.23 4334.78 11.70 4516.20 11.00  4246.00DIRECT DRILL (***********)
(1, 2")

0356 7301000000-E 1715  10,001 LF  12.36 123612.36 12.85 128512.85 12.10  121012.10DIRECT DRILL (***********)
(2, 2")

0357 7312000000-N 1716  11 EA  723.79 7961.69 754.00 8294.00 454.00  4994.00JUNCTION BOX (***************)
(SPECIAL SIZED)

0358 7324000000-N 1716  27 EA  294.58 7953.66 307.00 8289.00 177.00  4779.00JUNCTION BOX (STANDARD SIZE)

0359 7348000000-N 1716  45 EA  486.14 21876.30 506.00 22770.00 422.00  18990.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0360 7360000000-N 1720  88 EA  681.82 60000.16 710.00 62480.00 784.00  68992.00WOOD POLE

0361 7372000000-N 1721  40 EA  294.59 11783.60 307.00 12280.00 366.00  14640.00GUY ASSEMBLY

0362 7408000000-E 1722  2 EA  199.54 399.08 208.00 416.00 573.00  1146.001" RISER WITH WEATHERHEAD

0363 7420000000-E 1722  9 EA  416.68 3750.12 434.00 3906.00 380.00  3420.002" RISER WITH WEATHERHEAD

0364 7432000000-E 1722  6 EA  483.56 2901.36 504.00 3024.00 362.00  2172.002" RISER WITH TUBING

0365 7444000000-E 1725  1,350 LF  6.61 8923.50 6.90 9315.00 5.40  7290.00INDUCTIVE LOOP SAWCUT

0366 7456000000-E 1726  4,300 LF  1.26 5418.00 1.30 5590.00 1.35  5805.00LEAD-IN CABLE(********)
(14-2)

0367 7516000000-E 1730  26,023 LF  2.30 59852.90 2.40 62455.20 2.55  66358.65COMMUNICATIONS CABLE (** FIBER)
(144)

0368 7516000000-E 1730  24,601 LF  1.64 40345.64 1.70 41821.70 1.80  44281.80COMMUNICATIONS CABLE (** FIBER)
(72)

0369 7528000000-E 1730  1,639 LF  1.38 2261.82 1.45 2376.55 1.45  2376.55DROP CABLE

0370 7540000000-N 1731  7 EA  3207.66 22453.62 3340.00 23380.00 2336.00  16352.00SPLICE ENCLOSURE

0371 7541000000-N 1731  2 EA  1153.11 2306.22 1200.00 2400.00 3544.00  7088.00MOD SPLICE ENCLOSURE

0372 7552000000-N 1731  5 EA  1153.11 5765.55 1200.00 6000.00 936.00  4680.00INTERCONNECT CENTER

0373 7566000000-N 1733  49 EA  116.49 5708.01 121.00 5929.00 97.00  4753.00DELINEATOR MARKER

0374 7575142000-N 1736  2 EA  2954.59 5909.18 3077.00 6154.00 3103.00  6206.00900MHZ RADIO

0375 7575142200-N SP   7 EA  1100.93 7706.51 1146.00 8022.00 630.00  4410.00NEW ELECTRICAL SERVICE

0376 7575160000-E 1734  24,611 LF  0.84 20673.24 0.90 22149.90 0.60  14766.60REM EXT COMM CABLE

0377 7613000000-N SP   4 EA  770.17 3080.68 800.00 3200.00 1247.00  4988.00SOIL TEST

0378 7614100000-E SP   32 CY  789.10 25251.20 820.00 26240.00 915.00  29280.00DRILLED PIER FOUND

0379 7636000000-N 1745  5 EA  183.19 915.95 190.00 950.00 290.00  1450.00SIGN FOR SIGNALS

0380 7684000000-N 1750  2 EA  964.78 1929.56 1000.00 2000.00 630.00  1260.00SIGNAL CABINET FOUNDATION

0381 7756000000-N 1751  2 EA  12412.15 24824.30 12925.00 25850.00 12055.00  24110.00CONTLR WITH CBNT, 2070L BASE MTD

0382 7780000000-N 1751  6 EA  93.70 562.20 97.00 582.00 94.00  564.00DETECTOR CARD (TYPE 2070L)

0383 7901000000-N 1753  2 EA  402.82 805.64 419.00 838.00 276.00  552.00CABINET BASE EXTENDER

0384 7980000000-N SP   4 EA  1475.77 5903.08 1535.00 6140.00 1461.01  5844.04GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0385 7980000000-N SP   27 EA  127.39 3439.53 133.00 3591.00 126.12  3405.24GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE
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0386 7980000000-N SP   1 EA  2186.95 2186.95 2277.00 2277.00 2165.08  2165.08GENERIC SIGNAL ITEM (EA)
CARD CAGES

0387 7980000000-N SP   5 EA  3810.37 19051.85 3965.00 19825.00 3772.27  18861.35GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0388 7980000000-N SP   5 EA  3850.86 19254.30 4009.00 20045.00 3812.35  19061.75GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0389 7980000000-N SP   2 EA  7629.06 15258.12 7944.00 15888.00 7552.77  15105.54GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0390 7980000000-N SP   1 EA  2408.04 2408.04 2508.00 2508.00 2383.96  2383.96GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0391 7980000000-N SP   2 EA  8313.50 16627.00 8657.00 17314.00 8230.36  16460.72GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (50')

0392 7980000000-N SP   2 EA  10357.57 20715.14 10786.00 21572.00 10253.99  20507.98GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (70')

0393 7980000000-N SP   1 EA  3343.78 3343.78 3482.00 3482.00 3310.34  3310.34GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK

0394 7980000000-N SP   6 EA  23.40 140.40 24.00 144.00 138.99  833.94GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0395 7980000000-N SP   6 EA  1940.98 11645.88 2021.00 12126.00 1921.57  11529.42GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0396 7980000000-N SP   2 EA  71180.84 142361.68 74122.00 148244.00 70469.03  140938.06GENERIC SIGNAL ITEM (EA)
DMS

0397 7980000000-N SP   3 EA  5046.19 15138.57 5254.00 15762.00 4995.73  14987.19GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0398 7980000000-N SP   1 EA  49494.95 49494.95 51540.00 51540.00 49000.00  49000.00GENERIC SIGNAL ITEM (EA)
DMS OVERHEAD ASSEMBLY

0399 7980000000-N SP   2 EA  20012.88 40025.76 20840.00 41680.00 19812.75  39625.50GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL ASSEMBLY

0400 7980000000-N SP   2 EA  574.17 1148.34 598.00 1196.00 568.43  1136.86GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET BASE EXTEND-ER

0401 7980000000-N SP   7 EA  297.29 2081.03 309.00 2163.00 294.32  2060.24GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0402 7980000000-N SP   2 EA  973.93 1947.86 1014.00 2028.00 964.19  1928.38GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0403 7980000000-N SP   7 EA  1060.37 7422.59 1104.00 7728.00 1049.77  7348.39GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0404 7980000000-N SP   1 EA  2987.08 2987.08 3110.00 3110.00 2957.21  2957.21GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0405 7980000000-N SP   2 EA  2026.87 4053.74 2110.00 4220.00 2006.60  4013.20GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEODECODER

0406 7980000000-N SP   2 EA  2026.87 4053.74 2110.00 4220.00 2006.60  4013.20GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER

0407 7980000000-N SP   1 EA  982.89 982.89 1024.00 1024.00 973.06  973.06GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0408 7980000000-N SP   1 EA  10613.41 10613.41 10050.00 10050.00 10507.28  10507.28GENERIC SIGNAL ITEM (EA)
HUB CABINET

0409 7980000000-N SP   1 EA  16825.59 16825.59 17520.00 17520.00 16657.33  16657.33GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER

0410 7980000000-N SP   1 EA  20749.77 20749.77 21607.00 21607.00 20542.27  20542.27GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET CORE SWITCH MODIFICATIONS
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0411 7980000000-N SP   1 EA  30337.65 30337.65 31591.00 31591.00 30034.27  30034.27GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET ROUTING      SWITCH

0412 7980000000-N SP   1 EA  1516.94 1516.94 1580.00 1580.00 1501.77  1501.77GENERIC SIGNAL ITEM (EA)
MODIFY NETWORK MANAGEMENT     SOFTWARE

0413 7980000000-N SP   1 EA  27853.36 27853.36 29004.00 29004.00 27574.83  27574.83GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV

0414 7980000000-N SP   1 EA  1551.85 1551.85 1615.00 1615.00 1536.33  1536.33GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV LOWERING TOOL

0415 7980000000-N SP   1 EA  10417.31 10417.31 10847.00 10847.00 10313.14  10313.14GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0416 7980000000-N SP   1 EA  2063.44 2063.44 2149.00 2149.00 2042.81  2042.81GENERIC SIGNAL ITEM (EA)
UPS

0417 7985000000-N SP  Lump Sum 4869.61 5021.00  4820.91GENERIC SIGNAL ITEM (LS)
DMS (REMOVE AND REINSTALL)

0418 7990000000-E SP   3,178 LF  3.72 11822.16 3.85 12235.30 3.68  11695.04GENERIC SIGNAL ITEM (LF)
3-WIRE FEEDER CONDUCTORS

0419 7990000000-E SP   785 LF  8.30 6515.50 8.65 6790.25 8.22  6452.70GENERIC SIGNAL ITEM (LF)
4-WIRE FEEDER CONDUCTORS

0420 7990000000-E SP   2,655 LF  4.48 11894.40 4.65 12345.75 4.44  11788.20GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0421 7990000000-E SP   23,460 LF  5.40 126684.00 5.65 132549.00 5.35  125511.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0422 7992000000-E SP   16 CY  872.59 13961.44 909.00 14544.00 863.86  13821.76GENERIC SIGNAL ITEM (CY)
OVERHEAD SIGN ASSEMBLY FOOTINGS

CULVERT ITEMS

0423 8056000000-N 402 Lump Sum 10000.00 10500.00  10000.00REMV EXIST STR **********
(23+11.00-Y1-)

0424 8126000000-N 414 Lump Sum 30000.00 32000.00  30000.00CULV EXCAV @ ************
(23+11.00-Y1-)

0425 8126000000-N 414 Lump Sum 30000.00 32000.00  30000.00CULV EXCAV @ ************
(559+74.00-L-)

0426 8126000000-N 414 Lump Sum 89000.00 93000.00  89000.00CULV EXCAV @ ************
(616+45.00-L-)

0427 8126000000-N 414 Lump Sum 37000.00 39000.00  37000.00CULV EXCAV @ ************
(667+15.00-L-)

0428 8126000000-N 414 Lump Sum 25000.00 27000.00  25000.00CULV EXCAV @ ************
(STA. 45+65.43 -Y4-)

0429 8133000000-E 414  3,438 TON 35.00 120330.00 37.00 127206.00 35.00  120330.00FND CONDIT MAT, BOX CULV

0430 8196000000-E 420  9,004 CY  232.00 2088928.00 256.65 2310876.60 230.00  2070920.00CLASS A CONCRETE (CULV)

0431 8245000000-E 425  820,225 LB  0.95 779213.75 1.05 861236.25 0.95  779213.75REINF STEEL (CULVERT)

0432 8804000000-N SP  Lump Sum 30000.00 33658.83  30000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

WALL ITEMS

0433 8801000000-E SP   6,334 SF  91.63 580384.42 105.00 665070.00 124.09  785986.06MSE RETAIN WALL NO **
(1)

0434 8802014000-E SP   850 SF  60.00 51000.00 500.00 425000.00 265.28  225488.00SOLDIER PILE RETAINING WALLS

0435 8839000000-E SP   500 LF  489.69 244845.00 500.00 250000.00 179.93  89965.00GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB
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0436 8847000000-E SP   7,900 SF  125.00 987500.00 229.00 1809100.00 182.47  1441513.00GENERIC RET WALL ITEM (SF)
ANCHORED SOLDIER PILE WALLS

0437 8847000000-E SP   255,982 SF  24.88 6368832.16 26.80 6860317.60 30.00  7679460.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0438 8084000000-N 410 Lump Sum 9724.71 6000.00  19400.00FND EXCAV EB** STA*******
(2,52+94.28-Y4RPBD-)

0439 8091000000-N 410 Lump Sum 2579.84 5000.00  6400.00FND EXCAV B** STA *******
(1, 17+10.00-Y4RPA-)

0440 8091000000-N 410 Lump Sum 4729.82 6000.00  8400.00FND EXCAV B** STA *******
(1, 482+13.14 -L-)

0441 8091000000-N 410 Lump Sum 2364.90 2000.00  3500.00FND EXCAV B** STA *******
(1, 516+31.30-L-)

0442 8091000000-N 410 Lump Sum 2364.90 5000.00  18300.00FND EXCAV B** STA *******
(1, 584+36.24 -L-LT)

0443 8091000000-N 410 Lump Sum 2364.90 6000.00  18300.00FND EXCAV B** STA *******
(1, 584+36.24-L-RT)

0444 8091000000-N 410 Lump Sum 2364.90 2000.00  4400.00FND EXCAV B** STA *******
(1,28+50.16-Y5-)

0445 8091000000-N 410 Lump Sum 2364.90 7000.00  14600.00FND EXCAV B** STA *******
(1,44+08.64-Y4RPBD-)

0446 8091000000-N 410 Lump Sum 4729.82 6000.00  8200.00FND EXCAV B** STA *******
(1,46+87.16-Y4CD-)

0447 8091000000-N 410 Lump Sum 12155.90 14000.00  14500.00FND EXCAV B** STA *******
(1,52+94.28-Y4RPBD-)

0448 8091000000-N 410 Lump Sum 4729.82 8000.00  8600.00FND EXCAV B** STA *******
(1,642+81.42-L-LT)

0449 8091000000-N 410 Lump Sum 4729.82 9000.00  9700.00FND EXCAV B** STA *******
(1,642+81.42-L-RT)

0450 8091000000-N 410 Lump Sum 2364.90 6000.00  18300.00FND EXCAV B** STA *******
(2, 584+36.24 -L-LT)

0451 8091000000-N 410 Lump Sum 2364.90 5000.00  18300.00FND EXCAV B** STA *******
(2, 584+36.24-L-RT)

0452 8091000000-N 410 Lump Sum 3547.38 5000.00  14800.00FND EXCAV B** STA *******
(2, 628+65.50-L-LT)

0453 8091000000-N 410 Lump Sum 4729.82 5000.00  8500.00FND EXCAV B** STA *******
(2, 628+65.50-L-RT)

0454 8091000000-N 410 Lump Sum 2364.90 2500.00  4400.00FND EXCAV B** STA *******
(2,28+50.16-Y5-)

0455 8091000000-N 410 Lump Sum 2364.90 2000.00  4900.00FND EXCAV B** STA *******
(2,33+15.67-Y4CD-)

0456 8091000000-N 410 Lump Sum 12155.90 14000.00  20100.00FND EXCAV B** STA *******
(2,52+94.28-Y4RPBD-)

0457 8091000000-N 410 Lump Sum 2364.90 2500.00  4400.00FND EXCAV B** STA *******
(3,28+50.16-Y5-)

0458 8091000000-N 410 Lump Sum 2364.90 7000.00  8400.00FND EXCAV B** STA *******
(4, 17+10.00-Y4RPA-)

0459 8096000000-E 450  64 LF  385.00 24640.00 490.00 31360.00 587.99  37631.36PILE EXCAVATION IN SOIL

0460 8097000000-E 450  78 LF  385.00 30030.00 490.00 38220.00 55.60  4336.80PILE EXCAVATION NOT IN SOIL
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0461 8105500000-E 411 454.8 LF  386.80 175916.64 600.00 272880.00 918.00  417506.40**'-**" DRILLD PIER IN SOIL
(4'-6")

0462 8105500000-E 411  260 LF  469.82 122153.20 700.00 182000.00 940.16  244441.60**'-**" DRILLD PIER IN SOIL
(5'-0")

0463 8105500000-E 411 74.6 LF  1128.40 84178.64 1400.00 104440.00 1005.72  75026.71**'-**" DRILLD PIER IN SOIL
(5'-6")

0464 8105560000-E 411  437 LF  318.63 139241.31 530.00 231610.00 834.50  364676.504'-0" DRILLD PIER IN SOIL

0465 8105600000-E 411  132 LF  2910.25 384153.00 3300.00 435600.00 1075.00  141900.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0466 8105600000-E 411  103 LF  2216.54 228303.62 2500.00 257500.00 1220.00  125660.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0467 8105600000-E 411  34 LF  2006.73 68228.82 2400.00 81600.00 1675.00  56950.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0468 8105660000-E 411  152 LF  1958.47 297687.44 2260.00 343520.00 960.00  145920.004'-0" DRILLD PIER NO SOIL

0469 8111000000-E 411 292.6 LF  214.50 62762.70 225.00 65835.00 323.63  94694.14PERM STL CASING FOR ** PIER
(4'-6")

0470 8111000000-E 411  204 LF  242.00 49368.00 255.00 52020.00 349.56  71310.24PERM STL CASING FOR ** PIER
(5'-0")

0471 8111600000-E 411  104 LF  154.00 16016.00 160.00 16640.00 326.72  33978.88PERM STL CASING FOR 4' PIER

0472 8112730000-N 450  12 EA  1725.00 20700.00 5200.00 62400.00 1850.00  22200.00PDA TESTING

0473 8113000000-N 411  6 EA  1100.00 6600.00 1200.00 7200.00 925.00  5550.00SID INSPECTIONS

0474 8114000000-N 411  1 EA  1100.00 1100.00 1200.00 1200.00 1000.00  1000.00SPT TESTING

0475 8115000000-N 411  7 EA  2695.00 18865.00 2800.00 19600.00 1650.00  11550.00CSL TESTING

0476 8147000000-E 420  225,152 SF  30.00 6754560.00 29.80 6709529.60 30.00  6754560.00REINF CONCRETE DECK SLAB

0477 8154000000-E 420  42,278 SF  30.00 1268340.00 26.08 1102610.24 30.00  1268340.00REINF CONC DECK SLAB,LTWT

0478 8161000000-E 420  285,922 SF  0.22 62902.84 0.50 142961.00 0.32  91495.04GROOVING BRIDGE FLOORS

0479 8182000000-E 420 5,746.3 CY  500.00 2873150.00 725.00 4166067.50 800.00  4597040.00CLASS A CONCRETE (BRIDGE)

0480 8210000000-N 422 Lump Sum 42000.00 45000.00  36000.00BRG APPR SLAB ***********
(17+10.00-Y4RPA-)

0481 8210000000-N 422 Lump Sum 39000.00 42000.00  32000.00BRG APPR SLAB ***********
(23+59.12-Y5-)

0482 8210000000-N 422 Lump Sum 41000.00 44000.00  27000.00BRG APPR SLAB ***********
(26+60.00-Y4RPBD-)

0483 8210000000-N 422 Lump Sum 38000.00 41000.00  29000.00BRG APPR SLAB ***********
(28+50.16-Y5-)

0484 8210000000-N 422 Lump Sum 31000.00 30000.00  30000.00BRG APPR SLAB ***********
(33+15.67-Y4CD-)

0485 8210000000-N 422 Lump Sum 44500.00 48000.00  36000.00BRG APPR SLAB ***********
(44+08.64-Y4RPBD-)

0486 8210000000-N 422 Lump Sum 52750.00 58000.00  42000.00BRG APPR SLAB ***********
(46+87.16-Y4CD-)

0487 8210000000-N 422 Lump Sum 110000.00 125000.00  32000.00BRG APPR SLAB ***********
(482+13.14-L-)

0488 8210000000-N 422 Lump Sum 35000.00 40000.00  59000.00BRG APPR SLAB ***********
(516+31.30-L-)

0489 8210000000-N 422 Lump Sum 42000.00 47000.00  35000.00BRG APPR SLAB ***********
(52+94.28-Y4RPBD-)
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0490 8210000000-N 422 Lump Sum 47000.00 70000.00  49000.00BRG APPR SLAB ***********
(556+85.00-L-LT)

0491 8210000000-N 422 Lump Sum 47000.00 70000.00  50000.00BRG APPR SLAB ***********
(556+85.00-L-RT)

0492 8210000000-N 422 Lump Sum 76000.00 103000.00  74000.00BRG APPR SLAB ***********
(584+36.24-L-LT)

0493 8210000000-N 422 Lump Sum 75000.00 104000.00  72000.00BRG APPR SLAB ***********
(584+36.24-L-RT)

0494 8210000000-N 422 Lump Sum 81000.00 100000.00  72000.00BRG APPR SLAB ***********
(628+65.50-L-LT)

0495 8210000000-N 422 Lump Sum 83000.00 100000.00  72000.00BRG APPR SLAB ***********
(628+65.50-L-RT)

0496 8210000000-N 422 Lump Sum 67000.00 80000.00  57000.00BRG APPR SLAB ***********
(642+81.42-L-LT)

0497 8210000000-N 422 Lump Sum 85000.00 95000.00  70000.00BRG APPR SLAB ***********
(642+81.42-L-RT)

0498 8217000000-E 425  1,162,502 LB  1.05 1220627.10 0.78 906751.56 0.80  930001.60REINF STEEL (BRIDGE)

0499 8238000000-E 425  153,179 LB  1.66 254277.14 1.39 212918.81 1.55  237427.45SPIRAL COL REINF STL BRG

0500 8265000000-E 430 5,829.92 LF  150.00 874488.00 191.00 1113514.72 230.00  1340881.6054" PRESTR CONCRETE GIRDR

0501 8274000000-E 430 8,411.03 LF  150.00 1261654.50 222.00 1867248.66 250.00  2102757.5063" MOD PRESTR CONC GIRDR

0502 8277000000-E 430 11,704.64 LF  175.00 2048312.00 239.00 2797408.96 280.00  3277299.2072" MOD PRESTR CONC GIRDR

0503 8280000000-E 440 Lump Sum 1000000.00 788554.34  975000.00STRUCTURAL STEEL

0504 8364000000-E 450  37,197 LF  48.00 1785456.00 45.00 1673865.00 60.00  2231820.00HP12X53 PILES

0505 8384000000-E 450  4,380 LF  60.00 262800.00 60.00 262800.00 75.00  328500.00HP14X73 PILES

0506 8391000000-N 450  247 EA  283.03 69908.41 106.00 26182.00 150.00  37050.00STEEL PILE POINTS

0507 8392500000-E 450  242 LF  385.00 93170.00 405.00 98010.00 60.00  14520.00PREDRILLING FOR PILES

0508 8475000000-E 460 1,023.62 LF  119.00 121810.78 120.00 122834.40 150.00  153543.00TWO BAR METAL RAIL

0509 8503000000-E 460 8,793.23 LF  82.00 721044.86 86.00 756217.78 63.90  561887.40CONCRETE BARRIER RAIL

0510 8517000000-E 460  1,056 LF  80.00 84480.00 77.00 81312.00 62.82  66337.921'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0511 8531000000-E 462  9,157 SY  70.10 641905.70 99.00 906543.00 65.00  595205.004" SLOPE PROTECTION

0512 8608000000-E 876  20,827 TON 54.39 1132780.53 54.00 1124658.00 75.00  1562025.00RIP RAP II (2'-0")

0513 8622000000-E 876  23,135 SY  2.16 49971.60 2.50 57837.50 1.50  34702.50GEOTEXTILE FOR DRAINAGE

0514 8654000000-N SP  Lump Sum 200000.00 40000.00  33000.00DISC BEARINGS

0515 8657000000-N 430 Lump Sum 135500.00 313000.00  80000.00ELASTOMERIC BEARINGS

0516 8692000000-N SP  Lump Sum 11000.00 20000.00  15000.00FOAM JOINT SEALS

0517 8706000000-N SP  Lump Sum 350000.00 338000.00  260000.00EXPANSION JOINT SEALS

0518 8860000000-N SP  Lump Sum 300000.00 170000.00  339432.48GENERIC STRUCTURE ITEM (LS)
SOUND BARRIER WALL (BRIDGE MOUNTED)

0519 8892000000-E SP  3,592.2 SF  36.00 129319.20 9.00 32329.80 5.00  17961.00GENERIC STRUCTURE ITEM (SF)
CONCRETE SIMULATED STONE FORM LINER

0520 8892000000-E SP  18,581.1 SF  1.55 28800.71 5.00 92905.50 3.00  55743.30GENERIC STRUCTURE ITEM (SF)
CONCRETE STAINING

0521 8897000000-N SP   8 EA  1044.78 8358.24 1500.00 12000.00 1000.00  8000.00GENERIC STRUCTURE ITEM (EA)
CONCRETE MEDALLION PANEL
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0522 8111000000-E 411 48.6 LF  286.00 13899.60 300.00 14580.00 380.52  18493.27PERM STL CASING FOR ** PIER
(5'-6")

 

    TOTAL 165614722.68 TOTAL 173451226.89 TOTAL  179428426.50CONTRACT TOTAL

 

    SUB-TOTAL 127528151.04 SUB-TOTAL 130353996.24 SUB-TOTAL  135031794.80ROADWAY ITEMS

    SUB-TOTAL 3239471.75 SUB-TOTAL 3566477.68 SUB-TOTAL  3221463.75CULVERT ITEMS

    SUB-TOTAL 8232561.58 SUB-TOTAL 10009487.60 SUB-TOTAL  10222412.06WALL ITEMS

    SUB-TOTAL 26614538.31 SUB-TOTAL 29521265.37 SUB-TOTAL  30952755.89STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 8800000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 1750000.00   CONSTRUCTION SURVEYING

0004 0000700000-N SP  Lump Sum 100000.00   FIELD OFFICE

0005 0001000000-E 200 Lump Sum 9245000.00   CLEARING & GRUBBING

0006 0008000000-E 200  5 ACR 5500.00 27500.00   SUPP CLEARING & GRUBBING

0007 0015000000-N 205  29 EA  1500.00 43500.00   SEALING ABANDONED WELLS

0008 0022000000-E 225  3,571,000 CY  5.50 19640500.00   UNCLASSIFIED EXCAVATION

0009 0029000000-N SP  Lump Sum 32500.00   REINF BRG APPR **********
(17+10.18-Y4RPA-)

0010 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(20+20.21-Y2-)

0011 0029000000-N SP  Lump Sum 37500.00   REINF BRG APPR **********
(23+54.25-Y5-)

0012 0029000000-N SP  Lump Sum 30000.00   REINF BRG APPR **********
(26+48.62-Y4RPBD-)

0013 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(28+75.85-Y5-)

0014 0029000000-N SP  Lump Sum 30000.00   REINF BRG APPR **********
(33+16.49-Y4CD-)

0015 0029000000-N SP  Lump Sum 95000.00   REINF BRG APPR **********
(34+08.68-Y1-)

0016 0029000000-N SP  Lump Sum 45000.00   REINF BRG APPR **********
(44+18.64-Y4RPBD-)

0017 0029000000-N SP  Lump Sum 45000.00   REINF BRG APPR **********
(46+83.44-Y4CD-)

0018 0029000000-N SP  Lump Sum 45000.00   REINF BRG APPR **********
(53+21.16-Y4RPBD-)

0019 0029000000-N SP  Lump Sum 45000.00   REINF BRG APPR **********
(556+85.00-L-LT)

0020 0029000000-N SP  Lump Sum 45000.00   REINF BRG APPR **********
(556+85.00-L-RT)

0021 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(584+17.77-L-LT)

0022 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(584+24.18-L-RT)

0023 0029000000-N SP  Lump Sum 75000.00   REINF BRG APPR **********
(628+57.75-L-RT)

0024 0029000000-N SP  Lump Sum 80000.00   REINF BRG APPR **********
(628+74.47-L-LT)

0025 0029000000-N SP  Lump Sum 57500.00   REINF BRG APPR **********
(642+75.24-L-LT)

0026 0029000000-N SP  Lump Sum 70000.00   REINF BRG APPR **********
(642+80.18-L-RT)

0027 0036000000-E 225  7,500 CY  5.50 41250.00   UNDERCUT EXCAVATION

0028 0106000000-E 230  2,900,000 CY  6.00 17400000.00   BORROW EXCAVATION

0029 0134000000-E 240  31,000 CY  7.00 217000.00   DRAINAGE DITCH EXCAVATION

0030 0141000000-E 240  2,860 LF  5.00 14300.00   BERM DITCH CONSTRUCTION

0031 0156000000-E 250  87,000 SY  3.50 304500.00   REMOVAL OF EXT ASPHALT PVMT
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0032 0177000000-E 250  18,000 SY  1.00 18000.00   BREAKING OF EXT ASPH PVMT

0033 0192000000-N 260  120 HR  245.00 29400.00   PROOF ROLLING

0034 0195000000-E 265  23,000 CY  7.00 161000.00   SELECT GRANULAR MATERIAL

0035 0196000000-E 270  47,100 SY  2.26 106446.00   GEOTEXTILE SOIL STABILIZATION

0036 0199000000-E SP   6,000 SF  45.00 270000.00   TEMPORARY SHORING

0037 0220000000-E SP   1,000 TON 26.00 26000.00   ROCK EMBANKMENTS

0038 0222000000-E SP   820 SY  2.50 2050.00   GEOTEXTILE ROCK EMBANK

0039 0223000000-E 275  3,500 SY  60.00 210000.00   ROCK PLATING

0040 0318000000-E 300  6,836 TON 37.00 252932.00   FND CONDIT MATL MINOR STRS

0041 0320000000-E 300  23,076 SY  4.50 103842.00   FND CONDIT GEOTEXTILE

0042 0342000000-E 310  4,352 LF  75.00 326400.00   **" SIDE DRAIN PIPE
(30")

0043 0342000000-E 310  864 LF  85.00 73440.00   **" SIDE DRAIN PIPE
(36")

0044 0342000000-E 310  2,172 LF  105.00 228060.00   **" SIDE DRAIN PIPE
(42")

0045 0342000000-E 310  52 LF  120.00 6240.00   **" SIDE DRAIN PIPE
(48")

0046 0342000000-E 310  84 LF  155.00 13020.00   **" SIDE DRAIN PIPE
(54")

0047 0342000000-E 310  604 LF  185.00 111740.00   **" SIDE DRAIN PIPE
(60")

0048 0343000000-E 310  12,240 LF  45.00 550800.00   15" SIDE DRAIN PIPE

0049 0344000000-E 310  5,968 LF  50.00 298400.00   18" SIDE DRAIN PIPE

0050 0345000000-E 310  4,348 LF  60.00 260880.00   24" SIDE DRAIN PIPE

0051 0348000000-E 310  72 EA  330.00 23760.00   **" SIDE DRAIN PIPE ELBOW
(15")

0052 0348000000-E 310  20 EA  370.00 7400.00   **" SIDE DRAIN PIPE ELBOW
(18")

0053 0348000000-E 310  7 EA  430.00 3010.00   **" SIDE DRAIN PIPE ELBOW
(24")

0054 0348000000-E 310  7 EA  550.00 3850.00   **" SIDE DRAIN PIPE ELBOW
(30")

0055 0348000000-E 310  2 EA  650.00 1300.00   **" SIDE DRAIN PIPE ELBOW
(36")

0056 0350000000-E SP   484 LF  150.00 72600.00   ***" RC PIPE CULV, CONTR DESIGN
(18")

0057 0350000000-E SP   380 LF  250.00 95000.00   ***" RC PIPE CULV, CONTR DESIGN
(36")

0058 0350000000-E SP   1,308 LF  325.00 425100.00   ***" RC PIPE CULV, CONTR DESIGN
(42")

0059 0350000000-E SP   1,276 LF  350.00 446600.00   ***" RC PIPE CULV, CONTR DESIGN
(48")

0060 0350000000-E SP   308 LF  425.00 130900.00   ***" RC PIPE CULV, CONTR DESIGN
(60")

0061 0354000000-E 310  408 LF  75.00 30600.00   ***" RC PIPE CULV *****
(24", V)
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0062 0354000000-E 310  460 LF  90.00 41400.00   ***" RC PIPE CULV *****
(30", V)

0063 0354000000-E 310  472 LF  115.00 54280.00   ***" RC PIPE CULV *****
(36", V)

0064 0354000000-E 310  368 LF  205.00 75440.00   ***" RC PIPE CULV *****
(54", V)

0065 0354000000-E 310  324 LF  350.00 113400.00   ***" RC PIPE CULV *****
(72", V)

0066 0366000000-E 310  4,292 LF  50.00 214600.00   15" RC PIPE CULV III

0067 0372000000-E 310  2,644 LF  55.00 145420.00   18" RC PIPE CULV III

0068 0378000000-E 310  1,080 LF  60.00 64800.00   24" RC PIPE CULV III

0069 0384000000-E 310  1,064 LF  80.00 85120.00   30" RC PIPE CULV III

0070 0390000000-E 310  380 LF  90.00 34200.00   36" RC PIPE CULV III

0071 0396000000-E 310  104 LF  110.00 11440.00   42" RC PIPE CULV III

0072 0402000000-E 310  124 LF  120.00 14880.00   48" RC PIPE CULV III

0073 0448000000-E 310  528 LF  150.00 79200.00   ***" RCP CULV CLASS IV
(48")

0074 0448000000-E 310  1,020 LF  225.00 229500.00   ***" RCP CULV CLASS IV
(60")

0075 0448200000-E 310  3,780 LF  55.00 207900.00   15" RCP CULV CLASS IV

0076 0448300000-E 310  1,540 LF  60.00 92400.00   18" RCP CULV CLASS IV

0077 0448400000-E 310  404 LF  75.00 30300.00   24" RCP CULV CLASS IV

0078 0448500000-E 310  880 LF  85.00 74800.00   30" RCP CULV CLASS IV

0079 0448700000-E 310  504 LF  125.00 63000.00   42" RCP CULV CLASS IV

0080 0576000000-E 310  172 LF  80.00 13760.00   **" CS PIPE CULV *****"
(36", 0.079")

0081 0576000000-E 310  28 LF  125.00 3500.00   **" CS PIPE CULV *****"
(42", 0.109")

0082 0576000000-E 310  260 LF  125.00 32500.00   **" CS PIPE CULV *****"
(54", 0.109")

0083 0582000000-E 310  1,256 LF  45.00 56520.00   15" CS PIPE CULV 0.064"

0084 0588000000-E 310  588 LF  50.00 29400.00   18" CS PIPE CULV 0.064"

0085 0594000000-E 310  368 LF  65.00 23920.00   24" CS PIPE CULV 0.064"

0086 0600000000-E 310  164 LF  75.00 12300.00   30" CS PIPE CULV 0.079"

0087 0636000000-E 310  10 EA  350.00 3500.00   **" CS ELBOW *****" THICK
(15", 0.064")

0088 0636000000-E 310  3 EA  375.00 1125.00   **" CS ELBOW *****" THICK
(18", 0.064")

0089 0636000000-E 310  2 EA  600.00 1200.00   **" CS ELBOW *****" THICK
(24", 0.064")

0090 0636000000-E 310  1 EA  1300.00 1300.00   **" CS ELBOW *****" THICK
(42", 0.109")

0092 0973100000-E 330  227 LF  350.00 79450.00   **"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0093 0973100000-E 330  348 LF  460.00 160080.00   **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")
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0094 0973100000-E 330  180 LF  560.00 100800.00   **"WLD STL PIPE GRAD B IN SOIL
(48", 0.625")

0096 0973300000-E 330  227 LF  1100.00 249700.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0097 0973300000-E 330  348 LF  1100.00 382800.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0098 0973300000-E 330  180 LF  1100.00 198000.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.625")

0099 0986000000-E SP   548 LF  31.00 16988.00   GENERIC PIPE ITEM (LF)
8" DUCTILE IRON PIPE

0100 0995000000-E 340  4,363 LF  15.00 65445.00   PIPE REMOVAL

0101 1000000000-E 462  800 SY  120.00 96000.00   6" SLOPE PROTECTION

0102 1011000000-N 500 Lump Sum 1600000.00   FINE GRADING

0103 1044000000-E 501  130,610 SY  2.40 313464.00   LIME TRTD SOIL (SLURRY)

0104 1066000000-E 501  1,380 TON 198.50 273930.00   LIME FOR LIME TREATED SOIL

0105 1077000000-E SP   505 TON 32.00 16160.00   #57 STONE

0106 1099500000-E 505  5,000 CY  15.00 75000.00   SHALLOW UNDERCUT

0107 1099700000-E 505  9,500 TON 30.00 285000.00   CLASS IV SUBGRD STABILIZATION

0108 1110000000-E 510  1,000 TON 29.00 29000.00   STABILIZER AGGREGATE

0109 1115000000-E SP   275,035 SY  3.25 893863.75   GEOTEXTILE FOR PVMT STABILIZ

0110 1121000000-E 520  90,000 TON 29.00 2610000.00   AGGREGATE BASE COURSE

0111 1176000000-E 542  195,910 SY  2.30 450593.00   SOIL CEMENT BASE

0112 1187000000-E 542  5,486 TON 136.50 748839.00   PC FOR SOIL CEMENT BASE

0113 1209000000-E 543  48,980 GAL 2.80 137144.00   ASPHALT CURING SEAL

0114 1220000000-E 545  2,000 TON 24.40 48800.00   INCIDENTAL STONE BASE

0115 1275000000-E 600  2,240 GAL 5.00 11200.00   PRIME COAT

0116 1330000000-E 607  2,650 SY  8.00 21200.00   INCIDENTAL MILLING

0117 1489000000-E 610  57,000 TON 36.75 2094750.00   ASP CONC BASE CRS B25.0B

0118 1491000000-E 610  71,500 TON 39.00 2788500.00   ASP CONC BASE CRS B25.0C

0119 1498000000-E 610  12,500 TON 39.60 495000.00   ASP CONC INTR CRS I19.0B

0120 1503000000-E 610  40,000 TON 37.00 1480000.00   ASP CONC INTR CRS I19.0C

0121 1519000000-E 610  12,000 TON 41.50 498000.00   ASP CONC SURF CRS S9.5B

0122 1523000000-E 610  51,000 TON 36.00 1836000.00   ASP CONC SURF CRS S9.5C

0123 1525000000-E 610  23,000 TON 31.50 724500.00   ASP CONC SURF CRS SF9.5A

0124 1575000000-E 620  13,445 TON 659.60 8868322.00   ASP FOR PLANT MIX

0125 1693000000-E 654  235 TON 150.00 35250.00   ASPH PLT MIX PVMT REPAIR

0126 1840000000-E 665  48,100 LF  0.10 4810.00   MILLED RUMBLE STRIPS

0127 1847000000-E 710  257,000 SY  62.00 15934000.00   ******"PCC PVMT THRU LNS
(12-1/2")

0128 1869000000-E 710  11,000 SY  58.00 638000.00   ******"PCC PVMT MISC
(12-1/2")

0129 1881000000-E SP   41,100 LF  0.54 22194.00   GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONC. SHLD.)
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0130 1891000000-E SP   39,000 SY  3.20 124800.00   GENERIC PAVING ITEM (SY)
NONWOVEN GEOTEXTILE INTERLAYER

0131 1902000000-N 710 Lump Sum 450000.00   SURF TEST CONC PAVEMENT

0132 1913000000-E 720  51,000 SY  55.00 2805000.00   CONC SHLD ADJ ******"PVMT
(12-1/2")

0133 1924000000-N 725 Lump Sum 360000.00   FIELD LAB RENTAL, PCCP

0134 2000000000-N 806  245 EA  176.00 43120.00   RIGHT OF WAY MARKERS

0135 2022000000-E 815  2,688 CY  10.00 26880.00   SUBDRAIN EXCAVATION

0136 2026000000-E 815  12,000 SY  2.00 24000.00   GEOTEXTILE FOR SUBSURF DRNS

0137 2036000000-E 815  2,016 CY  60.00 120960.00   SUBDRAIN COARSE AGGREGATE

0138 2044000000-E 815  12,000 LF  6.00 72000.00   6" PERF SUBDRN PIPE

0139 2070000000-N 815  24 EA  375.00 9000.00   SUBDRN PIPE OUTLET

0140 2077000000-E 815  144 LF  7.00 1008.00   6" OUTLET PIPE

0141 2099000000-E 816  22,800 LF  4.95 112860.00   SHOULDER DRAIN

0142 2110000000-E 816  22,800 LF  1.75 39900.00   4" SHOULDER DRAIN PIPE

0143 2121000000-E 816  840 LF  10.00 8400.00   4" OUTLET PIPE FOR SHDR DRN

0144 2132000000-N 816  10 EA  265.00 2650.00   CONC PAD SHLDR DRN OUTLET

0145 2143000000-E 818  20 TON 30.00 600.00   BLOTTING SAND

0146 2209000000-E 838 88.5 CY  1500.00 132750.00   ENDWALLS

0147 2220000000-E 838  33 CY  1600.00 52800.00   REINFORCED ENDWALLS

0148 2253000000-E 840  13 CY  700.00 9100.00   PIPE COLLARS

0149 2264000000-E 840  3 CY  1000.00 3000.00   PIPE PLUGS

0150 2275000000-E SP   20 CY  165.00 3300.00   FLOWABLE FILL

0151 2286000000-N 840  365 EA  1800.00 657000.00   MASNRY DRAINAGE STRUCT

0152 2297000000-E 840  34 CY  1500.00 51000.00   MASNRY DRAINAGE STRUCT

0153 2308000000-E 840  242 LF  550.00 133100.00   MASNRY DRAINAGE STRUCT

0154 2354000000-N 840  6 EA  700.00 4200.00   FRAME W/GRATE 840.22 STD

0155 2364000000-N 840  1 EA  760.00 760.00   FRAME W/2GRTS 840.16 STD

0156 2364200000-N 840  75 EA  760.00 57000.00   FRAME W/2GRTS 840.20 STD

0157 2365000000-N 840  231 EA  700.00 161700.00   FRAME W/2GRTS 840.22 STD

0158 2366000000-N 840  10 EA  3600.00 36000.00   FRAME W/2GRTS 840.24 STD

0159 2367000000-N 840  18 EA  775.00 13950.00   FRAME W/2GRTS 840.29 STD

0160 2374000000-N 840  5 EA  850.00 4250.00   FRAME-GRT-HD 840.03 **
(E)

0161 2374000000-N 840  3 EA  850.00 2550.00   FRAME-GRT-HD 840.03 **
(F)

0162 2374000000-N 840  8 EA  850.00 6800.00   FRAME-GRT-HD 840.03 **
(G)

0163 2396000000-N 840  27 EA  550.00 14850.00   FRAME W/COVER STD 840.54

0164 2407000000-N 840  2 EA  2100.00 4200.00   STL FRAM W/ 2 GTR, STD 840.37

0165 2451000000-N 852  1 EA  900.00 900.00   CONC TRANS SECT FOR DROP INLET

0166 2542000000-E 846  2,420 LF  15.00 36300.00   1'-6" CONC CURB & GUTTER

0167 2549000000-E 846  5,260 LF  18.00 94680.00   2'-6" CONC CURB & GUTTER
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0168 2556000000-E 846  12,000 LF  17.75 213000.00   SHOULDER BERM GUTTER

0169 2570000000-N SP   6 EA  3300.00 19800.00   MODIFIED CONCRETE FLUME

0170 2612000000-E 848  140 SY  66.00 9240.00   6" CONCRETE DRIVEWAY

0171 2619000000-E 850  260 SY  53.00 13780.00   4" CONCRETE PAVED DITCH

0172 2655000000-E 852  400 SY  55.00 22000.00   5" MONO CONC ISLDS (KEY IN)

0173 2724000000-E 857  12,970 LF  90.00 1167300.00   PC REINF BARRIER SNGL FC

0174 2830000000-N 858  4 EA  525.00 2100.00   ADJ MANHOLES

0175 2860000000-N 859  3 EA  1250.00 3750.00   CONVERT CB TO JB

0176 2995000000-N SP   14 EA  950.00 13300.00   GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING OTCB TO 2GI

0177 3000000000-N SP   1 EA  13250.00 13250.00   IMPACT ATTEN TYPE 350

0178 3030000000-E 862 98,212.5 LF  14.10 1384796.25   STL BM GUARDRAIL

0179 3045000000-E 862 212.5 LF  14.15 3006.88   SBGR SHOP CURVED

0180 3105000000-N 862  16 EA  30.00 480.00   SBGR TERM SECT

0181 3150000000-N 862  10 EA  1.00 10.00   ADDIT GUARDRAIL POSTS

0182 3210000000-N 862  44 EA  410.00 18040.00   GR ANCHOR TYPE CAT-1

0183 3215000000-N 862  8 EA  1400.00 11200.00   GR ANCHOR TYPE III

0184 3270000000-N SP   73 EA  1625.00 118625.00   GR ANCHOR TYPE 350

0185 3285000000-N SP   2 EA  1600.00 3200.00   GR ANCHOR TYPE M-350

0186 3317000000-N 862  68 EA  1500.00 102000.00   GR ANCHOR TYPE B-77

0187 3360000000-E 863  37,138 LF  0.01 371.38   REMOVE EXISTING GUARDRAIL

0188 3503000000-E 866  57,800 LF  2.10 121380.00   WOVEN WIRE FENCE 47" FAB

0189 3509000000-E 866  3,670 EA  15.00 55050.00   4" TIMBER POSTS 7'-6"LONG

0190 3515000000-E 866  840 EA  29.00 24360.00   5" TIMBER POSTS 8'-0"LONG

0191 3557000000-E 866  500 LF  2.00 1000.00   ADDITIONAL BARBED WIRE

0192 3628000000-E 876  3,100 TON 46.00 142600.00   RIP RAP, CLASS I

0193 3635000000-E 876  1,250 TON 53.00 66250.00   RIP RAP, CLASS II

0194 3642000000-E 876  20 TON 45.00 900.00   RIP RAP, CLASS A

0195 3649000000-E 876  5,940 TON 45.00 267300.00   RIP RAP, CLASS B

0196 3651000000-E SP   135 TON 75.00 10125.00   BOULDERS

0197 3656000000-E 876  29,850 SY  2.75 82087.50   GEOTEXTILE FOR DRAINGE

0198 3659000000-N SP   11 EA  1000.00 11000.00   PREFORMED SCOUR HOLES

0199 4048000000-E 902  10 CY  650.00 6500.00   REINF CONC FOUNDTN

0200 4057000000-E SP   406 CY  750.00 304500.00   OVERHEAD FOOTING

0201 4060000000-E 903  3,151 LB  3.55 11186.05   SUPPORT, BREAKAWAY STL BM

0202 4066000000-E 903  4,261 LB  3.00 12783.00   SUPPORTS, SIMPLE STL BM

0203 4072000000-E 903  3,333 LF  5.00 16665.00   SUPPORT, 3-LB STL U-CHAN

0204 4082100000-N SP  Lump Sum 38000.00   SUPPORT, OVRHD SIGN STR ****
(A - 28+00 -Y1RPA-)

0205 4082100000-N SP  Lump Sum 49000.00   SUPPORT, OVRHD SIGN STR ****
(B - 502+50 -L-)
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0206 4082100000-N SP  Lump Sum 104000.00   SUPPORT, OVRHD SIGN STR ****
(C - 531+00 -L-)

0207 4082100000-N SP  Lump Sum 75000.00   SUPPORT, OVRHD SIGN STR ****
(D - 586+50 -L-)

0208 4082100000-N SP  Lump Sum 52000.00   SUPPORT, OVRHD SIGN STR ****
(E - 595+00 -L-)

0209 4082100000-N SP  Lump Sum 75000.00   SUPPORT, OVRHD SIGN STR ****
(F - 610+00 -L-)

0210 4082100000-N SP  Lump Sum 44000.00   SUPPORT, OVRHD SIGN STR ****
(G -31+50 -Y4RPBD-)

0211 4082100000-N SP  Lump Sum 40000.00   SUPPORT, OVRHD SIGN STR ****
(H - 92+50 -Y4-)

0212 4082100000-N SP  Lump Sum 48500.00   SUPPORT, OVRHD SIGN STR ****
(I - 89+50 -Y4-)

0213 4082100000-N SP  Lump Sum 48000.00   SUPPORT, OVRHD SIGN STR ****
(J - 43+00 -Y4CD-)

0214 4082100000-N SP  Lump Sum 38500.00   SUPPORT, OVRHD SIGN STR ****
(K - 42+00 -Y4-)

0215 4082100000-N SP  Lump Sum 53000.00   SUPPORT, OVRHD SIGN STR ****
(L - 72+00 -Y4-)

0216 4082100000-N SP  Lump Sum 42000.00   SUPPORT, OVRHD SIGN STR ****
(M - 113+00 -Y4-)

0217 4082100000-N SP  Lump Sum 39500.00   SUPPORT, OVRHD SIGN STR ****
(N - 322' FRM S MAIN ST EXIT)

0218 4082100000-N SP  Lump Sum 28500.00   SUPPORT, OVRHD SIGN STR ****
(O - 19+50 -Y4-)

0219 4082100000-N SP  Lump Sum 40000.00   SUPPORT, OVRHD SIGN STR ****
(P - 144' FROM LINVILLE RD    EXIT)

0220 4082100000-N SP  Lump Sum 28000.00   SUPPORT, OVRHD SIGN STR ****
(Q - 280'  +/- FROM ROUTE     MARKERS)

0221 4082100000-N SP  Lump Sum 83000.00   SUPPORT, OVRHD SIGN STR ****
(R - 36+50 -Y1-)

0222 4096000000-N 904  9 EA  100.00 900.00   SIGN ERECTION, TYPE D

0223 4102000000-N 904  124 EA  50.00 6200.00   SIGN ERECTION, TYPE E

0224 4108000000-N 904  10 EA  100.00 1000.00   SIGN ERECTION, TYPE F

0225 4110000000-N 904  8 EA  350.00 2800.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0226 4110000000-N 904  2 EA  200.00 400.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0227 4114000000-N 904  16 EA  50.00 800.00   SIGN ERECTION, MILEMARKERS

0228 4116100000-N 904  1 EA  100.00 100.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0229 4143000000-N 907  1 EA  2000.00 2000.00   DISPOSE SUPPORT, OVRHD ST

0230 4152000000-N 907  8 EA  500.00 4000.00   DISPOSE SIGN SYST STL BM

0231 4155000000-N 907  48 EA  1.00 48.00   DISPOSE SIGN SYST U-CHAN

0232 4400000000-E 1110  2,382 SF  5.00 11910.00   WORK ZONE SIGNS (STAT)

0233 4405000000-E 1110  1,147 SF  8.00 9176.00   WORK ZONE SIGNS (PORT)

0234 4410000000-E 1110  1,183 SF  9.00 10647.00   WORK ZONE SIGNS (BARR)
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0235 4415000000-N 1115  4 EA  5000.00 20000.00   FLASHING ARROW BOARD

0236 4420000000-N 1120  14 EA  12500.00 175000.00   PORTABLE CHANGE MSG SIGN

0237 4422000000-N 1120  379 DAY 30.00 11370.00   PORT CHANGE MSG SIGN (SHORT TERM)

0238 4430000000-N 1130  880 EA  55.00 48400.00   DRUMS

0239 4435000000-N 1135  50 EA  20.00 1000.00   CONES

0240 4445000000-E 1145  1,200 LF  25.00 30000.00   BARRICADES (TYPE III)

0241 4450000000-N 1150  2,224 HR  20.55 45703.20   FLAGGER

0242 4465000000-N 1160  10 EA  6500.00 65000.00   TEMPORARY CRASH CUSHIONS

0243 4470000000-N 1160  8 EA  2000.00 16000.00   RESET CRASH CUSHION

0244 4480000000-N 1165  4 EA  10585.18 42340.72   TMA

0245 4485000000-E 1170  2,908 LF  18.15 52780.20   PORT CONC BARRIER

0246 4490000000-E 1170  23,400 LF  34.25 801450.00   PORT CONC BARRIER(ANCHRD)

0247 4500000000-E 1170  6,375 LF  12.50 79687.50   RESET PORT CONC BARRIER

0248 4510000000-N SP   406 HR  35.00 14210.00   LAW ENFORCEMENT

0249 4520000000-N 1266  120 EA  45.00 5400.00   TUBULAR MARKERS (FIXED)

0250 4650000000-N 1251  391 EA  6.00 2346.00   TEMP RAISED PVMT MRKS

0251 4710000000-E 1205  130 LF  7.00 910.00   24"WIDE THERMO 120 MILS

0252 4721000000-E 1205  4 EA  125.00 500.00   THERMO PVT MKG CHARACTER 120

0253 4725000000-E 1205  60 EA  125.00 7500.00   THERMO PVT SYMBOL 90MILS

0254 4810000000-E 1205  128,765 LF  0.25 32191.25   PAINT PVMT MARKINGS 4"

0255 4815000000-E 1205  300,040 LF  0.26 78010.40   PAINT PVMT MARKINGS 6"

0256 4820000000-E 1205  345 LF  1.00 345.00   PAINT PVMT MARKINGS 8"

0257 4825000000-E 1205  7,982 LF  0.60 4789.20   PAINT PVMT MARKINGS 12"

0258 4835000000-E 1205  84 LF  3.00 252.00   PAINT PVT MKG LINES 24"

0259 4847000000-E 1205  32,503 LF  0.85 27627.55   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0260 4847100000-E 1205  174,105 LF  1.17 203702.85   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0261 4847120000-E 1205  5,570 LF  2.30 12811.00   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0262 4850000000-E 1205  8,896 LF  0.90 8006.40   LINE REMOVAL 4" WIDE

0263 4900000000-N 1251  156 EA  6.00 936.00   PERM RAISED PVMT MARKERS

0264 4905000000-N 1253  1,593 EA  30.00 47790.00   SNOWPLB PVMT MRKER

0265 4915000000-E 1264  24 EA  50.00 1200.00   7' U-CHANNEL POSTS

0266 4935000000-N 1267  90 EA  45.00 4050.00   FLEX DELINATR (CRYSTAL)

0267 4940000000-N 1267  56 EA  45.00 2520.00   FLEX DELINATR (YELLOW)

0268 4945000000-N 1267  5 EA  45.00 225.00   FLEX DELINATR (CRY & RED)

0269 4950000000-N 1267  5 EA  45.00 225.00   FLEX DELINATR (YEL & RED)

0270 4955000000-N 1264  24 EA  50.00 1200.00   OBJECT MARKERS (END OF RD)

0271 5255000000-N 1413 Lump Sum 100000.00   PORTABLE LIGHTING

0272 5325600000-E 1510  1,423 LF  67.00 95341.00   6" WATER LINE

0273 5325800000-E 1510  1,125 LF  83.00 93375.00   8" WATER LINE
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0274 5326200000-E 1510  2,520 LF  90.00 226800.00   12" WATER LINE

0275 5326600000-E 1510  1,637 LF  245.00 401065.00   16" WATER LINE

0276 5327000000-E 1510  420 LF  310.00 130200.00   20" WATER LINE

0277 5540000000-E 1515  3 EA  1150.00 3450.00   6" VALVE

0278 5546000000-E 1515  3 EA  1500.00 4500.00   8" VALVE

0279 5558000000-E 1515  2 EA  2800.00 5600.00   12" VALVE

0280 5558600000-E 1515  2 EA  8000.00 16000.00   16" VALVE

0281 5571600000-E 1515  3 EA  6000.00 18000.00   6" TAPPING VALVE

0282 5589100000-E 1515  3 EA  1000.00 3000.00   1" AIR RELEASE VALVE

0283 5648000000-N 1515  3 EA  1000.00 3000.00   RELOCATE WATER METER

0284 5672000000-N 1515  8 EA  3500.00 28000.00   RELOCATE FIRE HYDRANT

0285 5691300000-E 1520  1,165 LF  118.00 137470.00   8" SANITARY GRAVITY SEWER

0286 5691600000-E 1520  511 LF  220.00 112420.00   16" SANITARY GRAVITY SEWER

0287 5691700000-E 1520  724 LF  240.00 173760.00   18" SANITARY GRAVITY SEWER

0288 5691900000-E 1520  1,554 LF  675.00 1048950.00   24" SANITARY GRAVITY SEWER

0289 5692000000-E 1520  367 LF  695.00 255065.00   30" SANITARY GRAVITY SEWER

0290 5775000000-E 1525  13 EA  2100.00 27300.00   4' DIA UTILITY MANHOLE

0291 5776000000-E 1525  11 EA  5600.00 61600.00   5' DIA UTILITY MANHOLE

0292 5777000000-E 1525  4 EA  7700.00 30800.00   6' DIA UTILITY MANHOLE

0293 5781000000-E 1525  40 LF  245.00 9800.00   UTILITY MANHOLE WALL, 4' DIA

0294 5782000000-E 1525  133 LF  440.00 58520.00   UTILITY MANHOLE WALL, 5' DIA

0295 5783000000-E 1525  16 LF  675.00 10800.00   UTILITY MANHOLE WALL, 6' DIA

0296 5801000000-E 1530  1,423 LF  13.00 18499.00   ABANDON 8" UTILITY PIPE

0297 5804000000-E 1530  100 LF  13.50 1350.00   ABANDON 12" UTILITY PIPE

0298 5810000000-E 1530  900 LF  14.00 12600.00   ABANDON 16" UTILITY PIPE

0299 5811000000-E 1530  1,003 LF  15.00 15045.00   ABANDON 18" UTILITY PIPE

0300 5812000000-E 1530  415 LF  18.00 7470.00   ABANDON 20" UTILITY PIPE

0301 5813000000-E 1530  1,333 LF  22.00 29326.00   ABANDON 24" UTILITY PIPE

0302 5814000000-E 1530  20 LF  26.00 520.00   ABANDON 30" UTILITY PIPE

0303 5815000000-N 1530  8 EA  200.00 1600.00   REMOVE WATER METER

0304 5815500000-N 1530  7 EA  500.00 3500.00   REMOVE FIRE HYDRANT

0305 5816000000-N 1530  7 EA  650.00 4550.00   ABANDON UTILITY MANHOLE

0306 5828000000-N 1530  13 EA  950.00 12350.00   REMOVE UTILITY MANHOLE

0307 5835700000-E 1540  810 LF  72.00 58320.00   16" ENCASEMENT PIPE

0308 5836000000-E 1540  300 LF  105.00 31500.00   24" ENCASEMENT PIPE

0309 5836200000-E 1540  810 LF  185.00 149850.00   30" ENCASEMENT PIPE

0310 5888000000-E SP   52 LF  715.00 37180.00   GENERIC UTILITY ITEM (LF)
ANCHOR SEWER MAIN TO PROPOSED CULVERT

0311 5890000000-N 1510  1 EA  300.00 300.00   GENERIC UTILITY ITEM (EA) 1510
REMOVE BLOWOFF ASSEMBLY

0312 6000000000-E 1605  249,000 LF  1.55 385950.00   TEMPORARY SILT FENCE
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0313 6006000000-E 1610  5,375 TON 40.00 215000.00   EROS CONTRL STONE CL A

0314 6009000000-E 1610  83,520 TON 40.00 3340800.00   EROS CONTRL STONE CL B

0315 6012000000-E 1610  51,665 TON 40.00 2066600.00   SEDIMENT CONTROL STONE

0316 6015000000-E 1615  500 ACR 813.21 406605.00   TEMPORARY MULCHING

0317 6018000000-E 1620  82,400 LB  1.78 146672.00   SEED FOR TEMP SEEDING

0318 6021000000-E 1620  357 TON 609.91 217737.87   FERT FOR TEMP SEEDING

0319 6024000000-E 1622  25,000 LF  15.00 375000.00   TEMPORARY SLOPE DRAINS

0320 6029000000-E SP   65,400 LF  1.39 90906.00   SAFETY FENCE

0321 6030000000-E 1630  168,600 CY  9.00 1517400.00   SILT EXCAVATION

0322 6036000000-E 1631  600,000 SY  1.17 702000.00   MATTING FOR EROS CONTROL

0323 6037000000-E SP   3,150 SY  5.08 16002.00   COIR FIBER MAT

0324 6038000000-E SP   10,000 SY  5.08 50800.00   PERM SOIL REINF MAT

0325 6042000000-E 1632  16,350 LF  3.15 51502.50   1/4" HARDWARE CLOTH

0326 6046000000-E 1636  125 LF  135.00 16875.00   TEMP PIPE FOR STREAM CROSS

0327 6048000000-E SP   335 SY  40.00 13400.00   FLOAT TURBIDITY CURTAIN

0328 6069000000-E 1638  2,000 CY  20.00 40000.00   STILLING BASINS

0329 6070000000-N 1639  20 EA  250.00 5000.00   SPECIAL STILLING BASINS

0330 6071012000-E SP   15,600 LF  7.25 113100.00   COIR FIBER WATTLE

0331 6071020000-E SP   11,150 LB  12.00 133800.00   POLYACRYLAMIDE (PAM)

0332 6071030000-E 1640  50,000 LF  4.70 235000.00   COIR FIBER BAFFLE

0333 6071050000-E SP   131 EA  875.00 114625.00   **" SKIMMER
(1-1/2")

0334 6071050000-E SP   12 EA  1100.00 13200.00   **" SKIMMER
(2")

0335 6071050000-E SP   2 EA  1200.00 2400.00   **" SKIMMER
(2-1/2")

0336 6084000000-E 1660  600 ACR 1443.45 866070.00   SEEDING AND MULCHING

0337 6087000000-E 1660  300 ACR 71.16 21348.00   MOWING

0338 6090000000-E 1661  7,200 LB  2.03 14616.00   SEED FOR REPAIR SEEDING

0339 6093000000-E 1661 28.75 TON 635.32 18265.45   FERT FOR REPAIR SEEDING

0340 6096000000-E 1662  14,350 LB  3.05 43767.50   SEED FOR SUPP SEEDING

0341 6108000000-E 1665  430 TON 762.39 327827.70   FERTILIZER TOPDRESSING

0342 6111000000-E SP   1,500 LF  25.00 37500.00   IMPERVIOUS DIKE

0343 6114500000-N 1667  515 MHR 50.83 26177.45   SPECIALIZED HAND MOWING

0344 6117000000-N SP   150 EA  101.65 15247.50   RESPONSE FOR EROS CONTROL

0345 6120000000-E SP   7,000 CY  12.50 87500.00   CULVERT DIVERSION CHANNEL

0346 6123000000-E 1670  10 ACR 864.04 8640.40   REFORESTATION

0347 6126000000-E SP   1 ACR 864.04 864.04   STREAMBANK REFORESTATION

0348 7060000000-E 1705  1,750 LF  3.00 5250.00   SIGNAL CABLE

0349 7120000000-E 1705  13 EA  611.76 7952.88   VEHICLE SIGNAL HD (12", 3 SECT)

0350 7252000000-E 1710  12,699 LF  2.07 26286.93   MESSENGER CABLE (1/4")

0351 7264000000-E 1710  1,200 LF  2.65 3180.00   MESSENGER CABLE (3/8")
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0352 7276000000-E 1715  270 LF  22.46 6064.20   BORE & JACK (***********)
(1, 6")

0353 7279000000-E 1715  33,556 LF  0.44 14764.64   TRACER WIRE

0354 7300000000-E 1715  1,225 LF  4.44 5439.00   UNPAVED TRENCH (***********)
(1, 2")

0355 7301000000-E 1715  386 LF  11.12 4292.32   DIRECT DRILL (***********)
(1, 2")

0356 7301000000-E 1715  10,001 LF  12.24 122412.24   DIRECT DRILL (***********)
(2, 2")

0357 7312000000-N 1716  11 EA  716.55 7882.05   JUNCTION BOX (***************)
(SPECIAL SIZED)

0358 7324000000-N 1716  27 EA  291.63 7874.01   JUNCTION BOX (STANDARD SIZE)

0359 7348000000-N 1716  45 EA  481.28 21657.60   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0360 7360000000-N 1720  88 EA  675.00 59400.00   WOOD POLE

0361 7372000000-N 1721  40 EA  291.64 11665.60   GUY ASSEMBLY

0362 7408000000-E 1722  2 EA  197.54 395.08   1" RISER WITH WEATHERHEAD

0363 7420000000-E 1722  9 EA  412.51 3712.59   2" RISER WITH WEATHERHEAD

0364 7432000000-E 1722  6 EA  478.72 2872.32   2" RISER WITH TUBING

0365 7444000000-E 1725  1,350 LF  6.54 8829.00   INDUCTIVE LOOP SAWCUT

0366 7456000000-E 1726  4,300 LF  1.25 5375.00   LEAD-IN CABLE(********)
(14-2)

0367 7516000000-E 1730  26,023 LF  2.28 59332.44   COMMUNICATIONS CABLE (** FIBER)
(144)

0368 7516000000-E 1730  24,601 LF  1.62 39853.62   COMMUNICATIONS CABLE (** FIBER)
(72)

0369 7528000000-E 1730  1,639 LF  1.37 2245.43   DROP CABLE

0370 7540000000-N 1731  7 EA  3175.58 22229.06   SPLICE ENCLOSURE

0371 7541000000-N 1731  2 EA  1141.58 2283.16   MOD SPLICE ENCLOSURE

0372 7552000000-N 1731  5 EA  1141.58 5707.90   INTERCONNECT CENTER

0373 7566000000-N 1733  49 EA  115.33 5651.17   DELINEATOR MARKER

0374 7575142000-N 1736  2 EA  2925.04 5850.08   900MHZ RADIO

0375 7575142200-N SP   7 EA  1089.92 7629.44   NEW ELECTRICAL SERVICE

0376 7575160000-E 1734  24,611 LF  0.83 20427.13   REM EXT COMM CABLE

0377 7613000000-N SP   4 EA  762.47 3049.88   SOIL TEST

0378 7614100000-E SP   32 CY  781.21 24998.72   DRILLED PIER FOUND

0379 7636000000-N 1745  5 EA  181.36 906.80   SIGN FOR SIGNALS

0380 7684000000-N 1750  2 EA  955.13 1910.26   SIGNAL CABINET FOUNDATION

0381 7756000000-N 1751  2 EA  12288.03 24576.06   CONTLR WITH CBNT, 2070L BASE MTD

0382 7780000000-N 1751  6 EA  92.76 556.56   DETECTOR CARD (TYPE 2070L)

0383 7901000000-N 1753  2 EA  398.79 797.58   CABINET BASE EXTENDER

0384 7980000000-N SP   4 EA  1461.01 5844.04   GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0385 7980000000-N SP   27 EA  126.12 3405.24   GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE
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0386 7980000000-N SP   1 EA  2165.08 2165.08   GENERIC SIGNAL ITEM (EA)
CARD CAGES

0387 7980000000-N SP   5 EA  3772.27 18861.35   GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0388 7980000000-N SP   5 EA  3812.35 19061.75   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0389 7980000000-N SP   2 EA  7552.77 15105.54   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0390 7980000000-N SP   1 EA  2383.96 2383.96   GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0391 7980000000-N SP   2 EA  8230.36 16460.72   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (50')

0392 7980000000-N SP   2 EA  10253.99 20507.98   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (70')

0393 7980000000-N SP   1 EA  3310.34 3310.34   GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK

0394 7980000000-N SP   6 EA  23.17 139.02   GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO DECODER

0395 7980000000-N SP   6 EA  1921.57 11529.42   GENERIC SIGNAL ITEM (EA)
DIGITAL HARDWARE VIDEO ENCODER

0396 7980000000-N SP   2 EA  70469.03 140938.06   GENERIC SIGNAL ITEM (EA)
DMS

0397 7980000000-N SP   3 EA  4995.73 14987.19   GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0398 7980000000-N SP   1 EA  49000.00 49000.00   GENERIC SIGNAL ITEM (EA)
DMS OVERHEAD ASSEMBLY

0399 7980000000-N SP   2 EA  19812.75 39625.50   GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL ASSEMBLY

0400 7980000000-N SP   2 EA  568.43 1136.86   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET BASE EXTEND-ER

0401 7980000000-N SP   7 EA  294.32 2060.24   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0402 7980000000-N SP   2 EA  964.19 1928.38   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET FOUNDATION

0403 7980000000-N SP   7 EA  1049.77 7348.39   GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0404 7980000000-N SP   1 EA  2957.21 2957.21   GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0405 7980000000-N SP   2 EA  2006.60 4013.20   GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEODECODER

0406 7980000000-N SP   2 EA  2006.60 4013.20   GENERIC SIGNAL ITEM (EA)
FURNISH DIGITAL HARDWARE VIDEOENCODER

0407 7980000000-N SP   1 EA  973.06 973.06   GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0408 7980000000-N SP   1 EA  10507.28 10507.28   GENERIC SIGNAL ITEM (EA)
HUB CABINET

0409 7980000000-N SP   1 EA  16657.33 16657.33   GENERIC SIGNAL ITEM (EA)
HUB SPLICE CENTER

0410 7980000000-N SP   1 EA  20542.27 20542.27   GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET CORE SWITCH MODIFICATIONS
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0411 7980000000-N SP   1 EA  30034.27 30034.27   GENERIC SIGNAL ITEM (EA)
MANAGED ETHERNET ROUTING      SWITCH

0412 7980000000-N SP   1 EA  1501.77 1501.77   GENERIC SIGNAL ITEM (EA)
MODIFY NETWORK MANAGEMENT     SOFTWARE

0413 7980000000-N SP   1 EA  27574.83 27574.83   GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV

0414 7980000000-N SP   1 EA  1536.33 1536.33   GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV LOWERING TOOL

0415 7980000000-N SP   1 EA  10313.14 10313.14   GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0416 7980000000-N SP   1 EA  2042.81 2042.81   GENERIC SIGNAL ITEM (EA)
UPS

0417 7985000000-N SP  Lump Sum 4820.91   GENERIC SIGNAL ITEM (LS)
DMS (REMOVE AND REINSTALL)

0418 7990000000-E SP   3,178 LF  3.68 11695.04   GENERIC SIGNAL ITEM (LF)
3-WIRE FEEDER CONDUCTORS

0419 7990000000-E SP   785 LF  8.22 6452.70   GENERIC SIGNAL ITEM (LF)
4-WIRE FEEDER CONDUCTORS

0420 7990000000-E SP   2,655 LF  4.44 11788.20   GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0421 7990000000-E SP   23,460 LF  5.35 125511.00   GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0422 7992000000-E SP   16 CY  863.86 13821.76   GENERIC SIGNAL ITEM (CY)
OVERHEAD SIGN ASSEMBLY FOOTINGS

CULVERT ITEMS

0423 8056000000-N 402 Lump Sum 10000.00   REMV EXIST STR **********
(23+11.00-Y1-)

0424 8126000000-N 414 Lump Sum 30000.00   CULV EXCAV @ ************
(23+11.00-Y1-)

0425 8126000000-N 414 Lump Sum 30000.00   CULV EXCAV @ ************
(559+74.00-L-)

0426 8126000000-N 414 Lump Sum 89000.00   CULV EXCAV @ ************
(616+45.00-L-)

0427 8126000000-N 414 Lump Sum 37000.00   CULV EXCAV @ ************
(667+15.00-L-)

0428 8126000000-N 414 Lump Sum 25000.00   CULV EXCAV @ ************
(STA. 45+65.43 -Y4-)

0429 8133000000-E 414  3,438 TON 35.00 120330.00   FND CONDIT MAT, BOX CULV

0430 8196000000-E 420  9,004 CY  230.00 2070920.00   CLASS A CONCRETE (CULV)

0431 8245000000-E 425  820,225 LB  0.95 779213.75   REINF STEEL (CULVERT)

0432 8804000000-N SP  Lump Sum 30000.00   GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL

WALL ITEMS

0433 8801000000-E SP   6,334 SF  100.00 633400.00   MSE RETAIN WALL NO **
(1)

0434 8802014000-E SP   850 SF  410.00 348500.00   SOLDIER PILE RETAINING WALLS

0435 8839000000-E SP   500 LF  355.00 177500.00   GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB
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0436 8847000000-E SP   7,900 SF  206.00 1627400.00   GENERIC RET WALL ITEM (SF)
ANCHORED SOLDIER PILE WALLS

0437 8847000000-E SP   255,982 SF  25.00 6399550.00   GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0438 8084000000-N 410 Lump Sum 15000.00   FND EXCAV EB** STA*******
(2,52+94.28-Y4RPBD-)

0439 8091000000-N 410 Lump Sum 7500.00   FND EXCAV B** STA *******
(1, 17+10.00-Y4RPA-)

0440 8091000000-N 410 Lump Sum 8000.00   FND EXCAV B** STA *******
(1, 482+13.14 -L-)

0441 8091000000-N 410 Lump Sum 3500.00   FND EXCAV B** STA *******
(1, 516+31.30-L-)

0442 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(1, 584+36.24 -L-LT)

0443 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(1, 584+36.24-L-RT)

0444 8091000000-N 410 Lump Sum 3500.00   FND EXCAV B** STA *******
(1,28+50.16-Y5-)

0445 8091000000-N 410 Lump Sum 9000.00   FND EXCAV B** STA *******
(1,44+08.64-Y4RPBD-)

0446 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(1,46+87.16-Y4CD-)

0447 8091000000-N 410 Lump Sum 6000.00   FND EXCAV B** STA *******
(1,52+94.28-Y4RPBD-)

0448 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(1,642+81.42-L-LT)

0449 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(1,642+81.42-L-RT)

0450 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(2, 584+36.24 -L-LT)

0451 8091000000-N 410 Lump Sum 5000.00   FND EXCAV B** STA *******
(2, 584+36.24-L-RT)

0452 8091000000-N 410 Lump Sum 7500.00   FND EXCAV B** STA *******
(2, 628+65.50-L-LT)

0453 8091000000-N 410 Lump Sum 7500.00   FND EXCAV B** STA *******
(2, 628+65.50-L-RT)

0454 8091000000-N 410 Lump Sum 4000.00   FND EXCAV B** STA *******
(2,28+50.16-Y5-)

0455 8091000000-N 410 Lump Sum 6500.00   FND EXCAV B** STA *******
(2,33+15.67-Y4CD-)

0456 8091000000-N 410 Lump Sum 7000.00   FND EXCAV B** STA *******
(2,52+94.28-Y4RPBD-)

0457 8091000000-N 410 Lump Sum 3500.00   FND EXCAV B** STA *******
(3,28+50.16-Y5-)

0458 8091000000-N 410 Lump Sum 7500.00   FND EXCAV B** STA *******
(4, 17+10.00-Y4RPA-)

0459 8096000000-E 450  64 LF  450.00 28800.00   PILE EXCAVATION IN SOIL

0460 8097000000-E 450  78 LF  450.00 35100.00   PILE EXCAVATION NOT IN SOIL
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0461 8105500000-E 411 454.8 LF  1000.00 454800.00   **'-**" DRILLD PIER IN SOIL
(4'-6")

0462 8105500000-E 411  260 LF  1200.00 312000.00   **'-**" DRILLD PIER IN SOIL
(5'-0")

0463 8105500000-E 411 74.6 LF  850.00 63410.00   **'-**" DRILLD PIER IN SOIL
(5'-6")

0464 8105560000-E 411  437 LF  500.00 218500.00   4'-0" DRILLD PIER IN SOIL

0465 8105600000-E 411  132 LF  1100.00 145200.00   **'-**" DRILLD PIER NO SOIL
(4'-6")

0466 8105600000-E 411  103 LF  1400.00 144200.00   **'-**" DRILLD PIER NO SOIL
(5'-0")

0467 8105600000-E 411  34 LF  4100.00 139400.00   **'-**" DRILLD PIER NO SOIL
(5'-6")

0468 8105660000-E 411  152 LF  2400.00 364800.00   4'-0" DRILLD PIER NO SOIL

0469 8111000000-E 411 292.6 LF  265.00 77539.00   PERM STL CASING FOR ** PIER
(4'-6")

0470 8111000000-E 411  204 LF  290.00 59160.00   PERM STL CASING FOR ** PIER
(5'-0")

0471 8111600000-E 411  104 LF  290.00 30160.00   PERM STL CASING FOR 4' PIER

0472 8112730000-N 450  12 EA  2330.00 27960.00   PDA TESTING

0473 8113000000-N 411  6 EA  500.00 3000.00   SID INSPECTIONS

0474 8114000000-N 411  1 EA  1000.00 1000.00   SPT TESTING

0475 8115000000-N 411  7 EA  2000.00 14000.00   CSL TESTING

0476 8147000000-E 420  225,152 SF  26.00 5853952.00   REINF CONCRETE DECK SLAB

0477 8154000000-E 420  42,278 SF  27.00 1141506.00   REINF CONC DECK SLAB,LTWT

0478 8161000000-E 420  285,922 SF  0.30 85776.60   GROOVING BRIDGE FLOORS

0479 8182000000-E 420 5,746.3 CY  800.00 4597040.00   CLASS A CONCRETE (BRIDGE)

0480 8210000000-N 422 Lump Sum 36500.00   BRG APPR SLAB ***********
(17+10.00-Y4RPA-)

0481 8210000000-N 422 Lump Sum 35000.00   BRG APPR SLAB ***********
(23+59.12-Y5-)

0482 8210000000-N 422 Lump Sum 36000.00   BRG APPR SLAB ***********
(26+60.00-Y4RPBD-)

0483 8210000000-N 422 Lump Sum 35000.00   BRG APPR SLAB ***********
(28+50.16-Y5-)

0484 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(33+15.67-Y4CD-)

0485 8210000000-N 422 Lump Sum 37500.00   BRG APPR SLAB ***********
(44+08.64-Y4RPBD-)

0486 8210000000-N 422 Lump Sum 47500.00   BRG APPR SLAB ***********
(46+87.16-Y4CD-)

0487 8210000000-N 422 Lump Sum 100000.00   BRG APPR SLAB ***********
(482+13.14-L-)

0488 8210000000-N 422 Lump Sum 33500.00   BRG APPR SLAB ***********
(516+31.30-L-)

0489 8210000000-N 422 Lump Sum 37500.00   BRG APPR SLAB ***********
(52+94.28-Y4RPBD-)
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0490 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(556+85.00-L-LT)

0491 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(556+85.00-L-RT)

0492 8210000000-N 422 Lump Sum 80000.00   BRG APPR SLAB ***********
(584+36.24-L-LT)

0493 8210000000-N 422 Lump Sum 80000.00   BRG APPR SLAB ***********
(584+36.24-L-RT)

0494 8210000000-N 422 Lump Sum 78500.00   BRG APPR SLAB ***********
(628+65.50-L-LT)

0495 8210000000-N 422 Lump Sum 78500.00   BRG APPR SLAB ***********
(628+65.50-L-RT)

0496 8210000000-N 422 Lump Sum 62500.00   BRG APPR SLAB ***********
(642+81.42-L-LT)

0497 8210000000-N 422 Lump Sum 75000.00   BRG APPR SLAB ***********
(642+81.42-L-RT)

0498 8217000000-E 425  1,162,502 LB  0.80 930001.60   REINF STEEL (BRIDGE)

0499 8238000000-E 425  153,179 LB  1.30 199132.70   SPIRAL COL REINF STL BRG

0500 8265000000-E 430 5,829.92 LF  250.00 1457480.00   54" PRESTR CONCRETE GIRDR

0501 8274000000-E 430 8,411.03 LF  260.00 2186867.80   63" MOD PRESTR CONC GIRDR

0502 8277000000-E 430 11,704.64 LF  280.00 3277299.20   72" MOD PRESTR CONC GIRDR

0503 8280000000-E 440 Lump Sum 850000.00   STRUCTURAL STEEL

0504 8364000000-E 450  37,197 LF  43.00 1599471.00   HP12X53 PILES

0505 8384000000-E 450  4,380 LF  55.00 240900.00   HP14X73 PILES

0506 8391000000-N 450  247 EA  225.00 55575.00   STEEL PILE POINTS

0507 8392500000-E 450  242 LF  245.00 59290.00   PREDRILLING FOR PILES

0508 8475000000-E 460 1,023.62 LF  100.00 102362.00   TWO BAR METAL RAIL

0509 8503000000-E 460 8,793.23 LF  65.00 571559.95   CONCRETE BARRIER RAIL

0510 8517000000-E 460  1,056 LF  75.00 79200.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0511 8531000000-E 462  9,157 SY  80.00 732560.00   4" SLOPE PROTECTION

0512 8608000000-E 876  20,827 TON 50.00 1041350.00   RIP RAP II (2'-0")

0513 8622000000-E 876  23,135 SY  2.00 46270.00   GEOTEXTILE FOR DRAINAGE

0514 8654000000-N SP  Lump Sum 45000.00   DISC BEARINGS

0515 8657000000-N 430 Lump Sum 99000.00   ELASTOMERIC BEARINGS

0516 8692000000-N SP  Lump Sum 85000.00   FOAM JOINT SEALS

0517 8706000000-N SP  Lump Sum 310000.00   EXPANSION JOINT SEALS

0518 8860000000-N SP  Lump Sum 352000.00   GENERIC STRUCTURE ITEM (LS)
SOUND BARRIER WALL (BRIDGE MOUNTED)

0519 8892000000-E SP  3,592.2 SF  30.00 107766.00   GENERIC STRUCTURE ITEM (SF)
CONCRETE SIMULATED STONE FORM LINER

0520 8892000000-E SP  18,581.1 SF  3.00 55743.30   GENERIC STRUCTURE ITEM (SF)
CONCRETE STAINING

0521 8897000000-N SP   8 EA  2000.00 16000.00   GENERIC STRUCTURE ITEM (EA)
CONCRETE MEDALLION PANEL
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0522 8111000000-E 411 48.6 LF  325.00 15795.00   PERM STL CASING FOR ** PIER
(5'-6")

 

    TOTAL 179847054.51   CONTRACT TOTAL

 

    SUB-TOTAL 138007313.61   ROADWAY ITEMS

    SUB-TOTAL 3221463.75   CULVERT ITEMS

    SUB-TOTAL 9186350.00   WALL ITEMS

    SUB-TOTAL 29431927.15   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  153999950.00   DRAGADOS USA INC

     2  154852424.83   THE LANE CONSTRUCTION CORP

     3  156983134.06   VECELLIO & GROGAN INC

     4  158424176.15   WEBBER, LLC

     5  163371667.66   ARCHER WESTERN CONSTRUCTION LLC

     6  163707865.04   FLATIRON CONSTRUCTORS, INC.- BLYTHE
DEVELOPMENT COMPANY JOIN

     7  165614722.68   EUTAW CONSTRUCTION COMPANY, INC.

     8  173451226.89   W. C. ENGLISH, INC.

     9  179428426.50   BALFOUR BEATTY INFRASTRUCTURE INC

     10  179847054.51   BLYTHE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 85600.00  88000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7500.00 11000.00  11500.00BRG APP SUB REG TIER**
(17+86.40 -L-)

0003 0036000000-E 225  1,000 CY  22.00 22000.00 22.00 22000.00 22.00  22000.00UNDERCUT EXCAVATION

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 65000.00 190000.00  104000.00GRADING

0006 0106000000-E 230  7,700 CY  11.50 88550.00 11.00 84700.00 11.50  88550.00BORROW EXCAVATION

0007 0127000000-N SP   2 EA  2500.00 5000.00 1000.00 2000.00 500.00  1000.00EMBM'T SETTLEMENT GAUGE

0008 0195000000-E 265  1,110 CY  28.00 31080.00 20.00 22200.00 28.00  31080.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,200 SY  2.00 2400.00 2.50 3000.00 2.00  2400.00GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   150 TON 85.00 12750.00 125.00 18750.00 85.00  12750.00ROCK EMBANKMENTS

0011 0222000000-E SP   190 SY  4.00 760.00 4.00 760.00 4.00  760.00GEOTEXTILE ROCK EMBANK

0012 0241000000-E SP   160 SY  4.00 640.00 4.00 640.00 4.00  640.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0013 0255000000-E SP  1.5 TON 200.00 300.00 220.00 330.00 200.00  300.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0014 0318000000-E 300  50 TON 37.00 1850.00 30.00 1500.00 37.00  1850.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  154 SY  2.00 308.00 2.00 308.00 2.00  308.00FND CONDIT GEOTEXTILE

0016 0335300000-E 305  20 LF  38.00 760.00 38.00 760.00 38.00  760.0018" DRAINAGE PIPE

0017 0344000000-E 310  84 LF  38.00 3192.00 38.00 3192.00 38.00  3192.0018" SIDE DRAIN PIPE

0018 0378000000-E 310  20 LF  46.00 920.00 46.00 920.00 46.00  920.0024" RC PIPE CULV III

0019 0995000000-E 340  30 LF  7.00 210.00 7.00 210.00 7.00  210.00PIPE REMOVAL

0020 1077000000-E SP   110 TON 37.00 4070.00 37.00 4070.00 37.00  4070.00#57 STONE

0021 1220000000-E 545  100 TON 25.00 2500.00 25.00 2500.00 25.00  2500.00INCIDENTAL STONE BASE

0022 1330000000-E 607  300 SY  5.00 1500.00 15.00 4500.00 7.50  2250.00INCIDENTAL MILLING

0023 1489000000-E 610  760 TON 65.00 49400.00 39.00 29640.00 59.50  45220.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  490 TON 65.00 31850.00 40.00 19600.00 60.00  29400.00ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  720 TON 70.00 50400.00 37.00 26640.00 64.00  46080.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  105 TON 600.00 63000.00 680.00 71400.00 675.00  70875.00ASP FOR PLANT MIX

0027 2000000000-N 806  25 EA  200.00 5000.00 175.00 4375.00 200.00  5000.00RIGHT OF WAY MARKERS

0028 2022000000-E 815 44.8 CY  12.00 537.60 10.00 448.00 12.00  537.60SUBDRAIN EXCAVATION

0029 2033000000-E 815 33.6 CY  35.00 1176.00 35.00 1176.00 35.00  1176.00SUBDRAIN FINE AGGREGATE

0030 2044000000-E 815  200 LF  8.00 1600.00 5.00 1000.00 8.00  1600.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  200.00 200.00 200.00 200.00 200.00  200.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  8.00 48.00 8.00 48.00 8.00  48.006" OUTLET PIPE

0033 2253000000-E 840 0.56 CY  800.00 448.00 800.00 448.00 800.00  448.00PIPE COLLARS

0034 2286000000-N 840  1 EA  1800.00 1800.00 1800.00 1800.00 1800.00  1800.00MASNRY DRAINAGE STRUCT

0035 2308000000-E 840  7 LF  300.00 2100.00 200.00 1400.00 300.00  2100.00MASNRY DRAINAGE STRUCT

0036 2367000000-N 840  1 EA  850.00 850.00 850.00 850.00 850.00  850.00FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  7 LF  75.00 525.00 75.00 525.00 75.00  525.00SHOULDER BERM GUTTER

0038 3030000000-E 862  550 LF  14.65 8057.50 14.65 8057.50 14.65  8057.50STL BM GUARDRAIL

0039 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS
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0040 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0041 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE 350

0042 3635000000-E 876  50 TON 75.00 3750.00 75.00 3750.00 75.00  3750.00RIP RAP, CLASS II

0043 3649000000-E 876  31 TON 75.00 2325.00 75.00 2325.00 75.00  2325.00RIP RAP, CLASS B

0044 3656000000-E 876  1,325 SY  2.00 2650.00 1.00 1325.00 2.00  2650.00GEOTEXTILE FOR DRAINGE

0045 3659000000-N SP   1 EA  2400.00 2400.00 2400.00 2400.00 2400.00  2400.00PREFORMED SCOUR HOLES

0046 4400000000-E 1110  446 SF  4.48 1998.08 4.00 1784.00 4.00  1784.00WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  112 SF  50.00 5600.00 15.00 1680.00 24.00  2688.00WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  223 SF  5.10 1137.30 5.00 1115.00 4.70  1048.10WORK ZONE SIGNS (BARR)

0049 4422000000-N 1120  28 DAY 140.00 3920.00 50.00 1400.00 35.00  980.00PORT CHANGE MSG SIGN (SHORT TERM)

0050 4430000000-N 1130  80 EA  50.00 4000.00 20.00 1600.00 60.00  4800.00DRUMS

0051 4435000000-N 1135  10 EA  30.00 300.00 15.00 150.00 35.00  350.00CONES

0052 4445000000-E 1145  160 LF  19.00 3040.00 13.00 2080.00 12.75  2040.00BARRICADES (TYPE III)

0053 4455000000-N 1150  120 DAY 200.00 24000.00 250.00 30000.00 200.00  24000.00FLAGGER

0054 4685000000-E 1205  3,335 LF  1.00 3335.00 0.50 1667.50 1.00  3335.00THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  3,335 LF  1.00 3335.00 0.60 2001.00 1.00  3335.00THERMO PVT MKG LINES 4"120

0056 4770000000-E 1205  530 LF  1.50 795.00 2.00 1060.00 1.50  795.004" COLD APPL PLSTIC LINES TYPE **
(II)

0057 4810000000-E 1205  5,200 LF  0.25 1300.00 0.30 1560.00 0.25  1300.00PAINT PVMT MARKINGS 4"

0058 4900000000-N 1251  23 EA  10.00 230.00 10.00 230.00 10.00  230.00PERM RAISED PVMT MARKERS

0059 5326200000-E 1510  336 LF  118.00 39648.00 100.00 33600.00 95.00  31920.0012" WATER LINE

0060 5558000000-E 1515  2 EA  3600.00 7200.00 1500.00 3000.00 2800.00  5600.0012" VALVE

0061 5666000000-E 1515  1 EA  6300.00 6300.00 4500.00 4500.00 6100.00  6100.00FIRE HYDRANT

0062 5804000000-E 1530  1,102 LF  13.00 14326.00 10.00 11020.00 18.00  19836.00ABANDON 12" UTILITY PIPE

0063 5815500000-N 1530  1 EA  380.00 380.00 1000.00 1000.00 900.00  900.00REMOVE FIRE HYDRANT

0064 5871700000-E 1550  354 LF  112.00 39648.00 170.00 60180.00 165.00  58410.0012" TRENCHLESS INSTALL (IN SOIL)

0065 5871710000-E 1550  354 LF  112.00 39648.00 265.00 93810.00 365.00  129210.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0066 6000000000-E 1605  3,450 LF  2.25 7762.50 2.25 7762.50 2.25  7762.50TEMPORARY SILT FENCE

0067 6006000000-E 1610  165 TON 55.00 9075.00 55.00 9075.00 55.00  9075.00EROS CONTRL STONE CL A

0068 6009000000-E 1610  145 TON 55.00 7975.00 30.00 4350.00 55.00  7975.00EROS CONTRL STONE CL B

0069 6012000000-E 1610  390 TON 37.00 14430.00 13.00 5070.00 37.00  14430.00SEDIMENT CONTROL STONE

0070 6015000000-E 1615 5.5 ACR 880.00 4840.00 700.00 3850.00 880.00  4840.00TEMPORARY MULCHING

0071 6018000000-E 1620  400 LB  4.00 1600.00 2.00 800.00 4.00  1600.00SEED FOR TEMP SEEDING

0072 6021000000-E 1620  3 TON 680.00 2040.00 300.00 900.00 680.00  2040.00FERT FOR TEMP SEEDING

0073 6024000000-E 1622  200 LF  22.00 4400.00 22.00 4400.00 22.00  4400.00TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0075 6030000000-E 1630  430 CY  15.00 6450.00 10.00 4300.00 15.00  6450.00SILT EXCAVATION

0076 6036000000-E 1631  4,000 SY  1.50 6000.00 1.90 7600.00 1.50  6000.00MATTING FOR EROS CONTROL

0077 6037000000-E SP   275 SY  5.00 1375.00 7.00 1925.00 5.00  1375.00COIR FIBER MAT

0078 6038000000-E SP   130 SY  5.00 650.00 15.00 1950.00 5.00  650.00PERM SOIL REINF MAT

0079 6042000000-E 1632  300 LF  4.00 1200.00 4.00 1200.00 4.00  1200.001/4" HARDWARE CLOTH
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0080 6070000000-N 1639  12 EA  200.00 2400.00 50.00 600.00 300.00  3600.00SPECIAL STILLING BASINS

0081 6071010000-E SP   225 LF  8.00 1800.00 15.00 3375.00 15.00  3375.00WATTLE

0082 6071012000-E SP   30 LF  16.00 480.00 25.00 750.00 20.00  600.00COIR FIBER WATTLE

0083 6071020000-E SP   75 LB  9.50 712.50 10.00 750.00 15.00  1125.00POLYACRYLAMIDE (PAM)

0084 6071030000-E 1640  275 LF  8.00 2200.00 5.00 1375.00 8.00  2200.00COIR FIBER BAFFLE

0085 6071050000-E SP   2 EA  1300.00 2600.00 500.00 1000.00 1300.00  2600.00**" SKIMMER
(1-1/2")

0086 6084000000-E 1660  6 ACR 1880.00 11280.00 1100.00 6600.00 1880.00  11280.00SEEDING AND MULCHING

0087 6087000000-E 1660  3 ACR 125.00 375.00 90.00 270.00 125.00  375.00MOWING

0088 6090000000-E 1661  100 LB  12.00 1200.00 9.00 900.00 12.00  1200.00SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 880.00 220.00 1600.00 400.00 880.00  220.00FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  150 LB  3.00 450.00 6.00 900.00 3.00  450.00SEED FOR SUPP SEEDING

0091 6108000000-E 1665  4 TON 680.00 2720.00 350.00 1400.00 680.00  2720.00FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 48.00 480.00 75.00 750.00 48.00  480.00SPECIALIZED HAND MOWING

0093 6117000000-N SP   25 EA  50.00 1250.00 100.00 2500.00 200.00  5000.00RESPONSE FOR EROS CONTROL

0094 6123000000-E 1670 0.1 ACR 2800.00 280.00 10000.00 1000.00 2800.00  280.00REFORESTATION

STRUCTURE ITEMS

0095 8021000000-N SP  Lump Sum 60000.00 30000.00  55000.00REMV EXIST STR **********
(17+86.40-L-)

0096 8108000000-E 411  247 LF  525.00 129675.00 490.00 121030.00 550.00  135850.00**'-**" DIA DRILLD PIERS
(3'-0")

0097 8113000000-N 411  2 EA  1000.00 2000.00 1000.00 2000.00 1000.00  2000.00SID INSPECTIONS

0098 8114000000-N 411  2 EA  1000.00 2000.00 1000.00 2000.00 1000.00  2000.00SPT TESTING

0099 8115000000-N 411  2 EA  1000.00 2000.00 1500.00 3000.00 2500.00  5000.00CSL TESTING

0100 8121000000-N 412 Lump Sum 15000.00 12000.00  9000.00UNCL STR EXCAV STA *****
(17+86.40-L-)

0101 8156000000-E SP   4,385 SF  14.00 61390.00 12.00 52620.00 16.00  70160.00CONCRETE WEARING SURFACE

0102 8161000000-E 420 4,677.2 SF  0.96 4490.11 1.00 4677.20 1.15  5378.78GROOVING BRIDGE FLOORS

0103 8182000000-E 420 64.6 CY  1000.00 64600.00 1600.00 103360.00 1200.00  77520.00CLASS A CONCRETE (BRIDGE)

0104 8210000000-N 422 Lump Sum 25000.00 24000.00  24000.00BRG APPR SLAB ***********
(17+86.40-L-)

0105 8217000000-E 425  28,041 LB  1.00 28041.00 2.00 56082.00 1.00  28041.00REINF STEEL (BRIDGE)

0106 8238000000-E 425  4,750 LB  1.80 8550.00 4.00 19000.00 2.20  10450.00SPIRAL COL REINF STL BRG

0107 8364000000-E 450  455 LF  45.00 20475.00 35.00 15925.00 55.00  25025.00HP12X53 PILES

0108 8475000000-E 460 122.75 LF  180.00 22095.00 132.00 16203.00 180.00  22095.00TWO BAR METAL RAIL

0109 8505000000-E 460 130.25 LF  125.00 16281.25 80.00 10420.00 115.00  14978.75VERT CONC BARRIER RAIL

0110 8517000000-E 460 130.25 LF  145.00 18886.25 110.00 14327.50 140.00  18235.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-8 7/8")

0111 8608000000-E 876  270 TON 51.00 13770.00 70.00 18900.00 50.00  13500.00RIP RAP II (2'-0")

0112 8622000000-E 876  305 SY  3.00 915.00 2.50 762.50 3.00  915.00GEOTEXTILE FOR DRAINAGE

0113 8657000000-N 430 Lump Sum 7000.00 7500.00  8000.00ELASTOMERIC BEARINGS

0114 8762000000-E 430  720 LF  126.00 90720.00 125.00 90000.00 125.00  90000.003'-0"X 1'-9"PRESTR SLABS
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0115 8763000000-E 430  840 LF  172.00 144480.00 160.00 134400.00 160.00  134400.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1607427.09 TOTAL 1718010.70 TOTAL  1771860.23CONTRACT TOTAL

 

    SUB-TOTAL 870058.48 SUB-TOTAL 979803.50 SUB-TOTAL  1020311.70ROADWAY ITEMS

    SUB-TOTAL 737368.61 SUB-TOTAL 738207.20 SUB-TOTAL  751548.53STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 91000.00 94785.00  98000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 3700.00 6425.00  10000.00BRG APP SUB REG TIER**
(17+86.40 -L-)

0003 0036000000-E 225  1,000 CY  14.00 14000.00 7.50 7500.00 26.50  26500.00UNDERCUT EXCAVATION

0004 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 1450.00  1450.00SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 202000.00 189000.00  172000.00GRADING

0006 0106000000-E 230  7,700 CY  15.00 115500.00 15.00 115500.00 18.00  138600.00BORROW EXCAVATION

0007 0127000000-N SP   2 EA  3500.00 7000.00 1500.00 3000.00 450.00  900.00EMBM'T SETTLEMENT GAUGE

0008 0195000000-E 265  1,110 CY  30.00 33300.00 15.00 16650.00 21.50  23865.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,200 SY  2.00 2400.00 2.00 2400.00 2.00  2400.00GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   150 TON 55.00 8250.00 55.00 8250.00 60.00  9000.00ROCK EMBANKMENTS

0011 0222000000-E SP   190 SY  2.50 475.00 2.25 427.50 2.10  399.00GEOTEXTILE ROCK EMBANK

0012 0241000000-E SP   160 SY  4.50 720.00 4.45 712.00 2.00  320.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0013 0255000000-E SP  1.5 TON 300.00 450.00 50.00 75.00 385.00  577.50GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0014 0318000000-E 300  50 TON 25.00 1250.00 35.00 1750.00 42.00  2100.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  154 SY  2.00 308.00 2.00 308.00 2.00  308.00FND CONDIT GEOTEXTILE

0016 0335300000-E 305  20 LF  26.00 520.00 40.00 800.00 53.00  1060.0018" DRAINAGE PIPE

0017 0344000000-E 310  84 LF  26.00 2184.00 20.00 1680.00 40.00  3360.0018" SIDE DRAIN PIPE

0018 0378000000-E 310  20 LF  36.00 720.00 32.00 640.00 64.00  1280.0024" RC PIPE CULV III

0019 0995000000-E 340  30 LF  20.00 600.00 10.00 300.00 18.00  540.00PIPE REMOVAL

0020 1077000000-E SP   110 TON 28.00 3080.00 30.00 3300.00 53.00  5830.00#57 STONE

0021 1220000000-E 545  100 TON 24.00 2400.00 25.00 2500.00 58.00  5800.00INCIDENTAL STONE BASE

0022 1330000000-E 607  300 SY  7.50 2250.00 7.50 2250.00 20.00  6000.00INCIDENTAL MILLING

0023 1489000000-E 610  760 TON 59.50 45220.00 59.50 45220.00 59.50  45220.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  490 TON 60.00 29400.00 60.00 29400.00 60.00  29400.00ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  720 TON 64.00 46080.00 64.00 46080.00 64.00  46080.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  105 TON 675.00 70875.00 675.00 70875.00 675.00  70875.00ASP FOR PLANT MIX

0027 2000000000-N 806  25 EA  185.00 4625.00 185.00 4625.00 150.00  3750.00RIGHT OF WAY MARKERS

0028 2022000000-E 815 44.8 CY  20.00 896.00 10.00 448.00 26.00  1164.80SUBDRAIN EXCAVATION

0029 2033000000-E 815 33.6 CY  29.00 974.40 30.00 1008.00 57.00  1915.20SUBDRAIN FINE AGGREGATE

0030 2044000000-E 815  200 LF  15.00 3000.00 10.00 2000.00 8.00  1600.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  220.00 220.00 350.00 350.00 300.00  300.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  16.00 96.00 25.00 150.00 21.00  126.006" OUTLET PIPE

0033 2253000000-E 840 0.56 CY  500.00 280.00 850.00 476.00 1100.00  616.00PIPE COLLARS

0034 2286000000-N 840  1 EA  1250.00 1250.00 1375.00 1375.00 1525.00  1525.00MASNRY DRAINAGE STRUCT

0035 2308000000-E 840  7 LF  250.00 1750.00 250.00 1750.00 265.00  1855.00MASNRY DRAINAGE STRUCT

0036 2367000000-N 840  1 EA  450.00 450.00 575.00 575.00 550.00  550.00FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  7 LF  150.00 1050.00 125.00 875.00 150.00  1050.00SHOULDER BERM GUTTER

0038 3030000000-E 862  550 LF  14.65 8057.50 14.65 8057.50 14.00  7700.00STL BM GUARDRAIL

0039 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 10.00  50.00ADDIT GUARDRAIL POSTS
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0040 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1075.00  4300.00GR ANCHOR TYPE III

0041 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1975.00  7900.00GR ANCHOR TYPE 350

0042 3635000000-E 876  50 TON 65.00 3250.00 32.00 1600.00 78.00  3900.00RIP RAP, CLASS II

0043 3649000000-E 876  31 TON 60.00 1860.00 30.00 930.00 70.00  2170.00RIP RAP, CLASS B

0044 3656000000-E 876  1,325 SY  2.50 3312.50 2.00 2650.00 1.85  2451.25GEOTEXTILE FOR DRAINGE

0045 3659000000-N SP   1 EA  2000.00 2000.00 1150.00 1150.00 2700.00  2700.00PREFORMED SCOUR HOLES

0046 4400000000-E 1110  446 SF  4.00 1784.00 4.00 1784.00 4.48  1998.08WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  112 SF  15.00 1680.00 5.50 616.00 8.85  991.20WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  223 SF  6.00 1338.00 4.70 1048.10 5.10  1137.30WORK ZONE SIGNS (BARR)

0049 4422000000-N 1120  28 DAY 50.00 1400.00 28.00 784.00 33.00  924.00PORT CHANGE MSG SIGN (SHORT TERM)

0050 4430000000-N 1130  80 EA  60.00 4800.00 19.00 1520.00 54.00  4320.00DRUMS

0051 4435000000-N 1135  10 EA  40.00 400.00 16.50 165.00 30.00  300.00CONES

0052 4445000000-E 1145  160 LF  17.00 2720.00 12.75 2040.00 19.00  3040.00BARRICADES (TYPE III)

0053 4455000000-N 1150  120 DAY 180.00 21600.00 150.00 18000.00 200.00  24000.00FLAGGER

0054 4685000000-E 1205  3,335 LF  1.00 3335.00 1.00 3335.00 1.00  3335.00THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  3,335 LF  1.00 3335.00 1.00 3335.00 1.00  3335.00THERMO PVT MKG LINES 4"120

0056 4770000000-E 1205  530 LF  1.50 795.00 1.50 795.00 1.50  795.004" COLD APPL PLSTIC LINES TYPE **
(II)

0057 4810000000-E 1205  5,200 LF  0.25 1300.00 0.25 1300.00 0.25  1300.00PAINT PVMT MARKINGS 4"

0058 4900000000-N 1251  23 EA  10.00 230.00 10.00 230.00 10.00  230.00PERM RAISED PVMT MARKERS

0059 5326200000-E 1510  336 LF  95.00 31920.00 95.00 31920.00 95.00  31920.0012" WATER LINE

0060 5558000000-E 1515  2 EA  2800.00 5600.00 2800.00 5600.00 2800.00  5600.0012" VALVE

0061 5666000000-E 1515  1 EA  6100.00 6100.00 6100.00 6100.00 6100.00  6100.00FIRE HYDRANT

0062 5804000000-E 1530  1,102 LF  18.00 19836.00 18.00 19836.00 18.00  19836.00ABANDON 12" UTILITY PIPE

0063 5815500000-N 1530  1 EA  900.00 900.00 900.00 900.00 900.00  900.00REMOVE FIRE HYDRANT

0064 5871700000-E 1550  354 LF  165.00 58410.00 165.00 58410.00 165.00  58410.0012" TRENCHLESS INSTALL (IN SOIL)

0065 5871710000-E 1550  354 LF  365.00 129210.00 365.00 129210.00 365.00  129210.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0066 6000000000-E 1605  3,450 LF  2.00 6900.00 2.00 6900.00 2.50  8625.00TEMPORARY SILT FENCE

0067 6006000000-E 1610  165 TON 32.00 5280.00 30.00 4950.00 55.00  9075.00EROS CONTRL STONE CL A

0068 6009000000-E 1610  145 TON 36.00 5220.00 30.00 4350.00 55.00  7975.00EROS CONTRL STONE CL B

0069 6012000000-E 1610  390 TON 28.00 10920.00 26.00 10140.00 44.00  17160.00SEDIMENT CONTROL STONE

0070 6015000000-E 1615 5.5 ACR 1300.00 7150.00 880.00 4840.00 820.00  4510.00TEMPORARY MULCHING

0071 6018000000-E 1620  400 LB  3.00 1200.00 4.00 1600.00 6.50  2600.00SEED FOR TEMP SEEDING

0072 6021000000-E 1620  3 TON 975.00 2925.00 680.00 2040.00 1225.00  3675.00FERT FOR TEMP SEEDING

0073 6024000000-E 1622  200 LF  12.00 2400.00 10.00 2000.00 15.50  3100.00TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.10  1680.00SAFETY FENCE

0075 6030000000-E 1630  430 CY  6.00 2580.00 12.00 5160.00 17.00  7310.00SILT EXCAVATION

0076 6036000000-E 1631  4,000 SY  1.80 7200.00 1.50 6000.00 2.50  10000.00MATTING FOR EROS CONTROL

0077 6037000000-E SP   275 SY  4.75 1306.25 5.00 1375.00 5.00  1375.00COIR FIBER MAT

0078 6038000000-E SP   130 SY  8.00 1040.00 5.00 650.00 6.00  780.00PERM SOIL REINF MAT

0079 6042000000-E 1632  300 LF  5.15 1545.00 5.15 1545.00 5.00  1500.001/4" HARDWARE CLOTH



NOV 04, 2014 02:39 PM

TIP NO B-5325 2:00 PM 7 /  12 003

FRANKLIN

46039.3.FD1

FED AID NO BRZ-1116(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER CEDAR CREEK ON SR-1116.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. DELLINGER, INC.

MOORESVILLE,  NC MONROE,  NC

C203500OCT 21 2014

0.265 MI

0080 6070000000-N 1639  12 EA  50.00 600.00 475.00 5700.00 450.00  5400.00SPECIAL STILLING BASINS

0081 6071010000-E SP   225 LF  7.00 1575.00 6.50 1462.50 8.00  1800.00WATTLE

0082 6071012000-E SP   30 LF  20.00 600.00 6.50 195.00 13.00  390.00COIR FIBER WATTLE

0083 6071020000-E SP   75 LB  8.00 600.00 8.00 600.00 18.00  1350.00POLYACRYLAMIDE (PAM)

0084 6071030000-E 1640  275 LF  5.00 1375.00 6.50 1787.50 7.50  2062.50COIR FIBER BAFFLE

0085 6071050000-E SP   2 EA  800.00 1600.00 1150.00 2300.00 1035.00  2070.00**" SKIMMER
(1-1/2")

0086 6084000000-E 1660  6 ACR 2530.00 15180.00 1880.00 11280.00 2950.00  17700.00SEEDING AND MULCHING

0087 6087000000-E 1660  3 ACR 90.00 270.00 125.00 375.00 145.00  435.00MOWING

0088 6090000000-E 1661  100 LB  8.00 800.00 12.00 1200.00 7.00  700.00SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 3800.00 950.00 880.00 220.00 820.00  205.00FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  150 LB  2.80 420.00 3.00 450.00 10.50  1575.00SEED FOR SUPP SEEDING

0091 6108000000-E 1665  4 TON 850.00 3400.00 680.00 2720.00 820.00  3280.00FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 28.00 280.00 48.00 480.00 77.00  770.00SPECIALIZED HAND MOWING

0093 6117000000-N SP   25 EA  1.00 25.00 125.00 3125.00 265.00  6625.00RESPONSE FOR EROS CONTROL

0094 6123000000-E 1670 0.1 ACR 4500.00 450.00 2800.00 280.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0095 8021000000-N SP  Lump Sum 53600.00 40000.00  65000.00REMV EXIST STR **********
(17+86.40-L-)

0096 8108000000-E 411  247 LF  706.93 174611.71 600.00 148200.00 530.00  130910.00**'-**" DIA DRILLD PIERS
(3'-0")

0097 8113000000-N 411  2 EA  1275.00 2550.00 1000.00 2000.00 1400.00  2800.00SID INSPECTIONS

0098 8114000000-N 411  2 EA  1275.00 2550.00 1000.00 2000.00 1000.00  2000.00SPT TESTING

0099 8115000000-N 411  2 EA  2975.00 5950.00 2500.00 5000.00 3000.00  6000.00CSL TESTING

0100 8121000000-N 412 Lump Sum 3100.00 20000.00  18000.00UNCL STR EXCAV STA *****
(17+86.40-L-)

0101 8156000000-E SP   4,385 SF  12.82 56215.70 12.75 55908.75 15.00  65775.00CONCRETE WEARING SURFACE

0102 8161000000-E 420 4,677.2 SF  1.14 5332.01 1.05 4911.06 1.10  5144.92GROOVING BRIDGE FLOORS

0103 8182000000-E 420 64.6 CY  789.67 51012.68 1350.00 87210.00 1000.00  64600.00CLASS A CONCRETE (BRIDGE)

0104 8210000000-N 422 Lump Sum 19600.00 16100.00  30000.00BRG APPR SLAB ***********
(17+86.40-L-)

0105 8217000000-E 425  28,041 LB  0.96 26919.36 1.00 28041.00 1.00  28041.00REINF STEEL (BRIDGE)

0106 8238000000-E 425  4,750 LB  2.47 11732.50 2.35 11162.50 2.00  9500.00SPIRAL COL REINF STL BRG

0107 8364000000-E 450  455 LF  44.25 20133.75 50.00 22750.00 43.00  19565.00HP12X53 PILES

0108 8475000000-E 460 122.75 LF  158.43 19447.28 115.00 14116.25 140.00  17185.00TWO BAR METAL RAIL

0109 8505000000-E 460 130.25 LF  102.23 13315.46 85.00 11071.25 100.00  13025.00VERT CONC BARRIER RAIL

0110 8517000000-E 460 130.25 LF  106.35 13852.09 135.00 17583.75 100.00  13025.001'-**"X*****"CONC PARAPET
(1'-2" X 3'-8 7/8")

0111 8608000000-E 876  270 TON 36.85 9949.50 42.50 11475.00 55.00  14850.00RIP RAP II (2'-0")

0112 8622000000-E 876  305 SY  2.22 677.10 2.15 655.75 3.50  1067.50GEOTEXTILE FOR DRAINAGE

0113 8657000000-N 430 Lump Sum 7000.00 13160.00  10000.00ELASTOMERIC BEARINGS

0114 8762000000-E 430  720 LF  123.19 88696.80 178.00 128160.00 170.00  122400.003'-0"X 1'-9"PRESTR SLABS



NOV 04, 2014 02:39 PM

TIP NO B-5325 2:00 PM 8 /  12 003

FRANKLIN

46039.3.FD1

FED AID NO BRZ-1116(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER CEDAR CREEK ON SR-1116.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. DELLINGER, INC.

MOORESVILLE,  NC MONROE,  NC

C203500OCT 21 2014

0.265 MI

0115 8763000000-E 430  840 LF  155.68 130771.20 230.00 193200.00 200.00  168000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1828520.79 TOTAL 1895970.41 TOTAL  1976285.25CONTRACT TOTAL

 

    SUB-TOTAL 1111503.65 SUB-TOTAL 1063265.10 SUB-TOTAL  1169396.83ROADWAY ITEMS

    SUB-TOTAL 717017.14 SUB-TOTAL 832705.31 SUB-TOTAL  806888.42STRUCTURE ITEMS



NOV 04, 2014 02:39 PM

TIP NO B-5325 2:00 PM 9 /  12 003

FRANKLIN

46039.3.FD1

FED AID NO BRZ-1116(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER CEDAR CREEK ON SR-1116.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203500OCT 21 2014

0.265 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 20000.00   BRG APP SUB REG TIER**
(17+86.40 -L-)

0003 0036000000-E 225  1,000 CY  19.00 19000.00   UNDERCUT EXCAVATION

0004 0050000000-E 226  1 ACR 5000.00 5000.00   SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 290000.00   GRADING

0006 0106000000-E 230  7,700 CY  13.00 100100.00   BORROW EXCAVATION

0007 0127000000-N SP   2 EA  2200.00 4400.00   EMBM'T SETTLEMENT GAUGE

0008 0195000000-E 265  1,110 CY  33.00 36630.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,200 SY  3.30 3960.00   GEOTEXTILE SOIL STABILIZATION

0010 0220000000-E SP   150 TON 65.00 9750.00   ROCK EMBANKMENTS

0011 0222000000-E SP   190 SY  4.00 760.00   GEOTEXTILE ROCK EMBANK

0012 0241000000-E SP   160 SY  4.25 680.00   GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0013 0255000000-E SP  1.5 TON 100.00 150.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0014 0318000000-E 300  50 TON 41.00 2050.00   FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  154 SY  6.50 1001.00   FND CONDIT GEOTEXTILE

0016 0335300000-E 305  20 LF  78.00 1560.00   18" DRAINAGE PIPE

0017 0344000000-E 310  84 LF  59.00 4956.00   18" SIDE DRAIN PIPE

0018 0378000000-E 310  20 LF  88.00 1760.00   24" RC PIPE CULV III

0019 0995000000-E 340  30 LF  30.00 900.00   PIPE REMOVAL

0020 1077000000-E SP   110 TON 45.00 4950.00   #57 STONE

0021 1220000000-E 545  100 TON 38.00 3800.00   INCIDENTAL STONE BASE

0022 1330000000-E 607  300 SY  7.50 2250.00   INCIDENTAL MILLING

0023 1489000000-E 610  760 TON 59.50 45220.00   ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  490 TON 60.00 29400.00   ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  720 TON 64.00 46080.00   ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  105 TON 675.00 70875.00   ASP FOR PLANT MIX

0027 2000000000-N 806  25 EA  200.00 5000.00   RIGHT OF WAY MARKERS

0028 2022000000-E 815 44.8 CY  30.00 1344.00   SUBDRAIN EXCAVATION

0029 2033000000-E 815 33.6 CY  26.00 873.60   SUBDRAIN FINE AGGREGATE

0030 2044000000-E 815  200 LF  18.00 3600.00   6" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  400.00 400.00   SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0033 2253000000-E 840 0.56 CY  3000.00 1680.00   PIPE COLLARS

0034 2286000000-N 840  1 EA  2800.00 2800.00   MASNRY DRAINAGE STRUCT

0035 2308000000-E 840  7 LF  250.00 1750.00   MASNRY DRAINAGE STRUCT

0036 2367000000-N 840  1 EA  850.00 850.00   FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  7 LF  200.00 1400.00   SHOULDER BERM GUTTER

0038 3030000000-E 862  550 LF  14.65 8057.50   STL BM GUARDRAIL

0039 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS



NOV 04, 2014 02:39 PM

TIP NO B-5325 2:00 PM 10 /  12 003

FRANKLIN

46039.3.FD1

FED AID NO BRZ-1116(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER CEDAR CREEK ON SR-1116.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203500OCT 21 2014

0.265 MI

0040 3215000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE III

0041 3270000000-N SP   4 EA  1750.00 7000.00   GR ANCHOR TYPE 350

0042 3635000000-E 876  50 TON 75.00 3750.00   RIP RAP, CLASS II

0043 3649000000-E 876  31 TON 73.00 2263.00   RIP RAP, CLASS B

0044 3656000000-E 876  1,325 SY  4.00 5300.00   GEOTEXTILE FOR DRAINGE

0045 3659000000-N SP   1 EA  1600.00 1600.00   PREFORMED SCOUR HOLES

0046 4400000000-E 1110  446 SF  4.00 1784.00   WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  112 SF  7.25 812.00   WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  223 SF  6.00 1338.00   WORK ZONE SIGNS (BARR)

0049 4422000000-N 1120  28 DAY 35.00 980.00   PORT CHANGE MSG SIGN (SHORT TERM)

0050 4430000000-N 1130  80 EA  45.00 3600.00   DRUMS

0051 4435000000-N 1135  10 EA  25.00 250.00   CONES

0052 4445000000-E 1145  160 LF  17.00 2720.00   BARRICADES (TYPE III)

0053 4455000000-N 1150  120 DAY 225.00 27000.00   FLAGGER

0054 4685000000-E 1205  3,335 LF  0.85 2834.75   THERMO PVT MKG LINES 4"90

0055 4686000000-E 1205  3,335 LF  0.90 3001.50   THERMO PVT MKG LINES 4"120

0056 4770000000-E 1205  530 LF  5.00 2650.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0057 4810000000-E 1205  5,200 LF  0.75 3900.00   PAINT PVMT MARKINGS 4"

0058 4900000000-N 1251  23 EA  15.00 345.00   PERM RAISED PVMT MARKERS

0059 5326200000-E 1510  336 LF  95.00 31920.00   12" WATER LINE

0060 5558000000-E 1515  2 EA  2800.00 5600.00   12" VALVE

0061 5666000000-E 1515  1 EA  6100.00 6100.00   FIRE HYDRANT

0062 5804000000-E 1530  1,102 LF  18.00 19836.00   ABANDON 12" UTILITY PIPE

0063 5815500000-N 1530  1 EA  900.00 900.00   REMOVE FIRE HYDRANT

0064 5871700000-E 1550  354 LF  165.00 58410.00   12" TRENCHLESS INSTALL (IN SOIL)

0065 5871710000-E 1550  354 LF  365.00 129210.00   12" TRENCHLESS INSTALL (NOT IN SOIL)

0066 6000000000-E 1605  3,450 LF  2.50 8625.00   TEMPORARY SILT FENCE

0067 6006000000-E 1610  165 TON 50.00 8250.00   EROS CONTRL STONE CL A

0068 6009000000-E 1610  145 TON 46.00 6670.00   EROS CONTRL STONE CL B

0069 6012000000-E 1610  390 TON 40.00 15600.00   SEDIMENT CONTROL STONE

0070 6015000000-E 1615 5.5 ACR 950.00 5225.00   TEMPORARY MULCHING

0071 6018000000-E 1620  400 LB  4.50 1800.00   SEED FOR TEMP SEEDING

0072 6021000000-E 1620  3 TON 900.00 2700.00   FERT FOR TEMP SEEDING

0073 6024000000-E 1622  200 LF  18.00 3600.00   TEMPORARY SLOPE DRAINS

0074 6029000000-E SP   800 LF  2.30 1840.00   SAFETY FENCE

0075 6030000000-E 1630  430 CY  12.00 5160.00   SILT EXCAVATION

0076 6036000000-E 1631  4,000 SY  1.75 7000.00   MATTING FOR EROS CONTROL

0077 6037000000-E SP   275 SY  12.00 3300.00   COIR FIBER MAT

0078 6038000000-E SP   130 SY  5.00 650.00   PERM SOIL REINF MAT

0079 6042000000-E 1632  300 LF  8.50 2550.00   1/4" HARDWARE CLOTH



NOV 04, 2014 02:39 PM

TIP NO B-5325 2:00 PM 11 /  12 003

FRANKLIN

46039.3.FD1

FED AID NO BRZ-1116(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER CEDAR CREEK ON SR-1116.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203500OCT 21 2014

0.265 MI

0080 6070000000-N 1639  12 EA  1100.00 13200.00   SPECIAL STILLING BASINS

0081 6071010000-E SP   225 LF  17.00 3825.00   WATTLE

0082 6071012000-E SP   30 LF  23.00 690.00   COIR FIBER WATTLE

0083 6071020000-E SP   75 LB  22.00 1650.00   POLYACRYLAMIDE (PAM)

0084 6071030000-E 1640  275 LF  14.00 3850.00   COIR FIBER BAFFLE

0085 6071050000-E SP   2 EA  1500.00 3000.00   **" SKIMMER
(1-1/2")

0086 6084000000-E 1660  6 ACR 1900.00 11400.00   SEEDING AND MULCHING

0087 6087000000-E 1660  3 ACR 200.00 600.00   MOWING

0088 6090000000-E 1661  100 LB  12.00 1200.00   SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 980.00 245.00   FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  150 LB  3.50 525.00   SEED FOR SUPP SEEDING

0091 6108000000-E 1665  4 TON 850.00 3400.00   FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 50.00 500.00   SPECIALIZED HAND MOWING

0093 6117000000-N SP   25 EA  488.00 12200.00   RESPONSE FOR EROS CONTROL

0094 6123000000-E 1670 0.1 ACR 3500.00 350.00   REFORESTATION

STRUCTURE ITEMS

0095 8021000000-N SP  Lump Sum 40000.00   REMV EXIST STR **********
(17+86.40-L-)

0096 8108000000-E 411  247 LF  900.00 222300.00   **'-**" DIA DRILLD PIERS
(3'-0")

0097 8113000000-N 411  2 EA  1000.00 2000.00   SID INSPECTIONS

0098 8114000000-N 411  2 EA  1500.00 3000.00   SPT TESTING

0099 8115000000-N 411  2 EA  6000.00 12000.00   CSL TESTING

0100 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(17+86.40-L-)

0101 8156000000-E SP   4,385 SF  12.00 52620.00   CONCRETE WEARING SURFACE

0102 8161000000-E 420 4,677.2 SF  2.00 9354.40   GROOVING BRIDGE FLOORS

0103 8182000000-E 420 64.6 CY  1200.00 77520.00   CLASS A CONCRETE (BRIDGE)

0104 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(17+86.40-L-)

0105 8217000000-E 425  28,041 LB  1.50 42061.50   REINF STEEL (BRIDGE)

0106 8238000000-E 425  4,750 LB  2.00 9500.00   SPIRAL COL REINF STL BRG

0107 8364000000-E 450  455 LF  70.00 31850.00   HP12X53 PILES

0108 8475000000-E 460 122.75 LF  155.00 19026.25   TWO BAR METAL RAIL

0109 8505000000-E 460 130.25 LF  85.00 11071.25   VERT CONC BARRIER RAIL

0110 8517000000-E 460 130.25 LF  130.00 16932.50   1'-**"X*****"CONC PARAPET
(1'-2" X 3'-8 7/8")

0111 8608000000-E 876  270 TON 60.00 16200.00   RIP RAP II (2'-0")

0112 8622000000-E 876  305 SY  4.00 1220.00   GEOTEXTILE FOR DRAINAGE

0113 8657000000-N 430 Lump Sum 10000.00   ELASTOMERIC BEARINGS

0114 8762000000-E 430  720 LF  125.00 90000.00   3'-0"X 1'-9"PRESTR SLABS



NOV 04, 2014 02:39 PM

TIP NO B-5325 2:00 PM 12 /  12 003

FRANKLIN

46039.3.FD1

FED AID NO BRZ-1116(11)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #12 OVER CEDAR CREEK ON SR-1116.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203500OCT 21 2014

0.265 MI

0115 8763000000-E 430  840 LF  135.00 113400.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 2116657.25   CONTRACT TOTAL

 

    SUB-TOTAL 1296601.35   ROADWAY ITEMS

    SUB-TOTAL 820055.90   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1607427.09   S. T. WOOTEN CORPORATION

     2  1718010.70   FSC II LLC DBA FRED SMITH COMPANY

     3  1771860.23   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     4  1828520.79   SMITH-ROWE, LLC

     5  1895970.41   DANE CONSTRUCTION, INC.

     6  1976285.25   DELLINGER, INC.

     7  2116657.25   PALMETTO INFRASTRUCTURE  INC



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 1 /  4 004

ALAMANCE, GUILFORD

7CR.10011.46,  7CR.10411.68,  7CR.20011.46

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-100 FROM NC-100 (MAIN ST) IN GUILFORD CO TO SULLIVAN CT IN ALAMANCE CO & 9 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

C203611OCT 21 2014

13.120 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36500.00 20700.00  29500.00MOBILIZATION

0002 1220000000-E 545  881 TON 25.00 22025.00 36.50 32156.50 38.00  33478.00INCIDENTAL STONE BASE

0003 1297000000-E 607  24,333 SY  1.42 34552.86 1.30 31632.90 1.50  36499.50MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  17,760 SY  1.46 25929.60 1.30 23088.00 1.73  30724.80MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 607  308 SY  6.00 1848.00 6.55 2017.40 5.84  1798.72MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1308000000-E 607  2,940 SY  1.75 5145.00 1.75 5145.00 2.33  6850.20MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0007 1330000000-E 607  1,400 SY  6.00 8400.00 4.85 6790.00 10.00  14000.00INCIDENTAL MILLING

0008 1525000000-E 610  14,345 TON 34.80 499206.00 38.00 545110.00 34.00  487730.00ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  963 TON 590.00 568170.00 638.00 614394.00 678.00  652914.00ASP FOR PLANT MIX

0010 1775000000-E 660  107,987 SY  1.05 113386.35 1.03 111226.61 1.02  110146.74AST, MAT COAT, #78M STONE

0011 1839000000-E 660  32,182 SY  1.15 37009.30 1.19 38296.58 1.28  41192.96GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0012 2600000000-N SP   22 EA  370.00 8140.00 400.00 8800.00 400.00  8800.00RETROFIT EXT CURB RAMP

0013 2605000000-N 848  4 EA  900.00 3600.00 650.00 2600.00 1200.00  4800.00CONCRETE CURB RAMP

0014 2815000000-N 858  2 EA  489.00 978.00 497.00 994.00 534.00  1068.00ADJ DROP INLETS

0015 2830000000-N 858  58 EA  489.00 28362.00 497.00 28826.00 534.00  30972.00ADJ MANHOLES

0016 2845000000-N 858  66 EA  479.00 31614.00 477.00 31482.00 519.00  34254.00ADJ METER OR VALVE BOXES

0017 4413000000-E SP   1,481 SF  4.25 6294.25 3.61 5346.41 4.70  6960.70WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 4000.00 15496.00  35000.00TEMP TRAFFIC CONTROL

0019 4685000000-E 1205  99,395 LF  0.39 38764.05 0.39 38764.05 0.39  38764.05THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  115,264 LF  0.59 68005.76 0.59 68005.76 0.59  68005.76THERMO PVT MKG LINES 4"120

0021 4690000000-E 1205  622 LF  2.00 1244.00 2.00 1244.00 2.00  1244.00THERMO PVT MKG LINES 6"120 MILS

0022 4695000000-E 1205  210 LF  3.00 630.00 3.00 630.00 3.00  630.00THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  442 LF  3.00 1326.00 3.00 1326.00 3.00  1326.00THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  48 LF  3.00 144.00 3.00 144.00 3.00  144.0012"WIDE THERMO 90 MILS

0025 4710000000-E 1205  647 LF  8.00 5176.00 8.00 5176.00 8.00  5176.0024"WIDE THERMO 120 MILS

0026 4721000000-E 1205  63 EA  75.00 4725.00 75.00 4725.00 75.00  4725.00THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  40 EA  150.00 6000.00 150.00 6000.00 150.00  6000.00THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  99,807 LF  0.15 14971.05 0.15 14971.05 0.15  14971.05PAINT PVMT MARKINGS 4"

0029 4815000000-E 1205  98 LF  0.15 14.70 0.15 14.70 0.15  14.70PAINT PVMT MARKINGS 6"

0030 4820000000-E 1205  380 LF  2.00 760.00 2.00 760.00 2.00  760.00PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  109 LF  5.00 545.00 5.00 545.00 5.00  545.00PAINT PVT MKG LINES 24"

0032 4845000000-N 1205  30 EA  30.00 900.00 30.00 900.00 30.00  900.00PAINT PVT MKG SYMBOL

0033 4905000000-N 1253  250 EA  30.00 7500.00 30.00 7500.00 30.00  7500.00SNOWPLB PVMT MRKER

0034 7288000000-E 1715  60 LF  5.00 300.00 5.00 300.00 7.50  450.00PAVED TRENCH (***********)
(1, 2")

0035 7300000000-E 1715  910 LF  5.00 4550.00 5.00 4550.00 3.50  3185.00UNPAVED TRENCH (***********)
(1, 2")

0036 7324000000-N 1716  16 EA  200.00 3200.00 200.00 3200.00 85.00  1360.00JUNCTION BOX (STANDARD SIZE)



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 2 /  4 004

ALAMANCE, GUILFORD

7CR.10011.46,  7CR.10411.68,  7CR.20011.46

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-100 FROM NC-100 (MAIN ST) IN GUILFORD CO TO SULLIVAN CT IN ALAMANCE CO & 9 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

C203611OCT 21 2014

13.120 MI

0037 7420000000-E 1722  16 EA  250.00 4000.00 250.00 4000.00 150.00  2400.002" RISER WITH WEATHERHEAD

0038 7444000000-E 1725  3,700 LF  4.90 18130.00 4.90 18130.00 5.85  21645.00INDUCTIVE LOOP SAWCUT

0039 7456000000-E 1726  4,480 LF  0.50 2240.00 0.50 2240.00 0.99  4435.20LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1618285.92 TOTAL 1707226.96 TOTAL  1750870.38CONTRACT TOTAL

 

    SUB-TOTAL 1618285.92 SUB-TOTAL 1707226.96 SUB-TOTAL  1750870.38ROADWAY ITEMS



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 3 /  4 004

ALAMANCE, GUILFORD

7CR.10011.46,  7CR.10411.68,  7CR.20011.46

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-100 FROM NC-100 (MAIN ST) IN GUILFORD CO TO SULLIVAN CT IN ALAMANCE CO & 9 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203611OCT 21 2014

13.120 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00   MOBILIZATION

0002 1220000000-E 545  881 TON 38.22 33671.82   INCIDENTAL STONE BASE

0003 1297000000-E 607  24,333 SY  1.19 28956.27   MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  17,760 SY  1.19 21134.40   MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 607  308 SY  5.69 1752.52   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1308000000-E 607  2,940 SY  1.64 4821.60   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0007 1330000000-E 607  1,400 SY  4.82 6748.00   INCIDENTAL MILLING

0008 1525000000-E 610  14,345 TON 50.00 717250.00   ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  963 TON 525.00 505575.00   ASP FOR PLANT MIX

0010 1775000000-E 660  107,987 SY  1.41 152261.67   AST, MAT COAT, #78M STONE

0011 1839000000-E 660  32,182 SY  1.65 53100.30   GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0012 2600000000-N SP   22 EA  422.61 9297.42   RETROFIT EXT CURB RAMP

0013 2605000000-N 848  4 EA  1466.76 5867.04   CONCRETE CURB RAMP

0014 2815000000-N 858  2 EA  1500.00 3000.00   ADJ DROP INLETS

0015 2830000000-N 858  58 EA  500.00 29000.00   ADJ MANHOLES

0016 2845000000-N 858  66 EA  450.00 29700.00   ADJ METER OR VALVE BOXES

0017 4413000000-E SP   1,481 SF  4.25 6294.25   WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 15000.00   TEMP TRAFFIC CONTROL

0019 4685000000-E 1205  99,395 LF  0.39 38764.05   THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  115,264 LF  0.59 68005.76   THERMO PVT MKG LINES 4"120

0021 4690000000-E 1205  622 LF  2.00 1244.00   THERMO PVT MKG LINES 6"120 MILS

0022 4695000000-E 1205  210 LF  3.00 630.00   THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  442 LF  3.00 1326.00   THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  48 LF  3.00 144.00   12"WIDE THERMO 90 MILS

0025 4710000000-E 1205  647 LF  8.00 5176.00   24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  63 EA  75.00 4725.00   THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  40 EA  150.00 6000.00   THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  99,807 LF  0.15 14971.05   PAINT PVMT MARKINGS 4"

0029 4815000000-E 1205  98 LF  0.15 14.70   PAINT PVMT MARKINGS 6"

0030 4820000000-E 1205  380 LF  2.00 760.00   PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  109 LF  5.00 545.00   PAINT PVT MKG LINES 24"

0032 4845000000-N 1205  30 EA  30.00 900.00   PAINT PVT MKG SYMBOL

0033 4905000000-N 1253  250 EA  30.00 7500.00   SNOWPLB PVMT MRKER

0034 7288000000-E 1715  60 LF  6.00 360.00   PAVED TRENCH (***********)
(1, 2")

0035 7300000000-E 1715  910 LF  5.00 4550.00   UNPAVED TRENCH (***********)
(1, 2")

0036 7324000000-N 1716  16 EA  125.00 2000.00   JUNCTION BOX (STANDARD SIZE)



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 4 /  4 004

ALAMANCE, GUILFORD

7CR.10011.46,  7CR.10411.68,  7CR.20011.46

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-100 FROM NC-100 (MAIN ST) IN GUILFORD CO TO SULLIVAN CT IN ALAMANCE CO & 9 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203611OCT 21 2014

13.120 MI

0037 7420000000-E 1722  16 EA  300.00 4800.00   2" RISER WITH WEATHERHEAD

0038 7444000000-E 1725  3,700 LF  4.95 18315.00   INDUCTIVE LOOP SAWCUT

0039 7456000000-E 1726  4,480 LF  1.00 4480.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1898640.85   CONTRACT TOTAL

 

    SUB-TOTAL 1898640.85   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1618285.92   RILEY PAVING INC

     2  1707226.96   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  1750870.38   BLYTHE CONSTRUCTION, INC.

     4  1898640.85   S. T. WOOTEN CORPORATION



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 1 /  4 005

ROCKINGHAM

7CR.10791.55,  7CR.20791.55

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-704 FROM BRG #48 TO US-220 BUS, NC-770 FROM SR-1533 TO LEMONS ST AND 7 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

ADAMS CONSTRUCTION COMPANY

GREENSBORO,  NC ROANOKE,  VA

C203610OCT 21 2014

24.121 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32500.00 38150.00  150000.00MOBILIZATION

0002 1220000000-E 545  1,005 TON 35.00 35175.00 35.30 35476.50 43.26  43476.30INCIDENTAL STONE BASE

0003 1297000000-E 607  22,044 SY  1.55 34168.20 1.20 26452.80 1.70  37474.80MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  22,234 SY  1.50 33351.00 1.15 25569.10 1.75  38909.50MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 607  411 SY  3.59 1475.49 6.45 2650.95 8.50  3493.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1308000000-E 607  30,814 SY  1.47 45296.58 1.75 53924.50 2.55  78575.70MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0007 1330000000-E 607  2,426 SY  8.80 21348.80 5.85 14192.10 14.00  33964.00INCIDENTAL MILLING

0008 1519000000-E 610  10,323 TON 29.50 304528.50 38.20 394338.60 30.00  309690.00ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  17,324 TON 29.50 511058.00 37.75 653981.00 32.00  554368.00ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,780 TON 678.00 1206840.00 619.00 1101820.00 644.00  1146320.00ASP FOR PLANT MIX

0011 1775000000-E 660  140,562 SY  0.90 126505.80 0.92 129317.04 0.95  133533.90AST, MAT COAT, #78M STONE

0012 1839000000-E 660  130,172 SY  1.15 149697.80 1.13 147094.36 1.20  156206.40GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0013 2600000000-N SP   22 EA  400.00 8800.00 400.00 8800.00 400.00  8800.00RETROFIT EXT CURB RAMP

0014 2605000000-N 848  1 EA  1500.00 1500.00 800.00 800.00 800.00  800.00CONCRETE CURB RAMP

0015 2815000000-N 858  2 EA  539.00 1078.00 497.00 994.00 497.00  994.00ADJ DROP INLETS

0016 2830000000-N 858  57 EA  539.00 30723.00 497.00 28329.00 497.00  28329.00ADJ MANHOLES

0017 2845000000-N 858  67 EA  529.00 35443.00 477.00 31959.00 477.00  31959.00ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,757 SF  4.90 13509.30 4.45 12268.65 4.45  12268.65WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 35000.00 24845.00  58000.00TEMP TRAFFIC CONTROL

0020 4685000000-E 1205  76,015 LF  0.40 30406.00 0.40 30406.00 0.65  49409.75THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  88,695 LF  0.59 52330.05 0.59 52330.05 0.68  60312.60THERMO PVT MKG LINES 4"120

0022 4690000000-E 1205  596 LF  2.00 1192.00 2.00 1192.00 0.86  512.56THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  1,313 LF  2.00 2626.00 2.00 2626.00 1.60  2100.80THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  254 LF  2.00 508.00 2.00 508.00 1.85  469.90THERMO PVT MKG LINE 8"120 MILS

0025 4710000000-E 1205  758 LF  7.00 5306.00 7.00 5306.00 5.10  3865.8024"WIDE THERMO 120 MILS

0026 4721000000-E 1205  32 EA  85.00 2720.00 85.00 2720.00 115.00  3680.00THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  106 EA  95.00 10070.00 95.00 10070.00 100.00  10600.00THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  614,182 LF  0.09 55276.38 0.09 55276.38 0.10  61418.20PAINT PVMT MARKINGS 4"

0029 4815000000-E 1205  16 LF  0.10 1.60 0.10 1.60 0.17  2.72PAINT PVMT MARKINGS 6"

0030 4820000000-E 1205  1,377 LF  0.50 688.50 0.50 688.50 0.27  371.79PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  758 LF  2.50 1895.00 2.50 1895.00 0.88  667.04PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  32 EA  20.00 640.00 20.00 640.00 28.00  896.00PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  104 EA  20.00 2080.00 20.00 2080.00 25.00  2600.00PAINT PVT MKG SYMBOL

0034 4905000000-N 1253  800 EA  28.00 22400.00 23.25 18600.00 25.00  20000.00SNOWPLB PVMT MRKER

0035 7288000000-E 1715  5 LF  8.00 40.00 8.00 40.00 8.00  40.00PAVED TRENCH (***********)
(1, 2")

0036 7300000000-E 1715  25 LF  5.00 125.00 5.00 125.00 5.00  125.00UNPAVED TRENCH (***********)
(1, 2")



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 2 /  4 005

ROCKINGHAM

7CR.10791.55,  7CR.20791.55

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-704 FROM BRG #48 TO US-220 BUS, NC-770 FROM SR-1533 TO LEMONS ST AND 7 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

ADAMS CONSTRUCTION COMPANY

GREENSBORO,  NC ROANOKE,  VA

C203610OCT 21 2014

24.121 MI

0037 7324000000-N 1716  4 EA  85.00 340.00 85.00 340.00 85.00  340.00JUNCTION BOX (STANDARD SIZE)

0038 7444000000-E 1725  6,075 LF  4.65 28248.75 4.65 28248.75 4.65  28248.75INDUCTIVE LOOP SAWCUT

0039 7456000000-E 1726  650 LF  0.50 325.00 0.50 325.00 0.50  325.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2845216.75 TOTAL 2944380.88 TOTAL  3073148.66CONTRACT TOTAL

 

    SUB-TOTAL 2845216.75 SUB-TOTAL 2944380.88 SUB-TOTAL  3073148.66ROADWAY ITEMS



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 3 /  4 005

ROCKINGHAM

7CR.10791.55,  7CR.20791.55

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-704 FROM BRG #48 TO US-220 BUS, NC-770 FROM SR-1533 TO LEMONS ST AND 7 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC  

C203610OCT 21 2014

24.121 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28840.00 49000.00  MOBILIZATION

0002 1220000000-E 545  1,005 TON 44.70 44923.50 48.00 48240.00  INCIDENTAL STONE BASE

0003 1297000000-E 607  22,044 SY  1.16 25571.04 0.95 20941.80  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  22,234 SY  1.08 24012.72 0.95 21122.30  MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 607  411 SY  6.13 2519.43 7.00 2877.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1308000000-E 607  30,814 SY  1.60 49302.40 1.35 41598.90  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0007 1330000000-E 607  2,426 SY  5.78 14022.28 6.00 14556.00  INCIDENTAL MILLING

0008 1519000000-E 610  10,323 TON 43.40 448018.20 44.10 455244.30  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  17,324 TON 43.30 750129.20 43.60 755326.40  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,780 TON 613.00 1091140.00 630.00 1121400.00  ASP FOR PLANT MIX

0011 1775000000-E 660  140,562 SY  0.91 127911.42 0.91 127911.42  AST, MAT COAT, #78M STONE

0012 1839000000-E 660  130,172 SY  1.27 165318.44 1.17 152301.24  GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0013 2600000000-N SP   22 EA  400.00 8800.00 400.00 8800.00  RETROFIT EXT CURB RAMP

0014 2605000000-N 848  1 EA  800.00 800.00 800.00 800.00  CONCRETE CURB RAMP

0015 2815000000-N 858  2 EA  497.00 994.00 497.00 994.00  ADJ DROP INLETS

0016 2830000000-N 858  57 EA  497.00 28329.00 497.00 28329.00  ADJ MANHOLES

0017 2845000000-N 858  67 EA  477.00 31959.00 477.00 31959.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,757 SF  4.45 12268.65 4.45 12268.65  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 31900.00 45785.11  TEMP TRAFFIC CONTROL

0020 4685000000-E 1205  76,015 LF  0.55 41808.25 0.40 30406.00  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  88,695 LF  0.61 54103.95 0.59 52330.05  THERMO PVT MKG LINES 4"120

0022 4690000000-E 1205  596 LF  2.00 1192.00 2.00 1192.00  THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  1,313 LF  1.60 2100.80 2.00 2626.00  THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  254 LF  2.50 635.00 2.00 508.00  THERMO PVT MKG LINE 8"120 MILS

0025 4710000000-E 1205  758 LF  6.00 4548.00 7.00 5306.00  24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  32 EA  100.00 3200.00 85.00 2720.00  THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  106 EA  100.00 10600.00 95.00 10070.00  THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  614,182 LF  0.13 79843.66 0.09 55276.38  PAINT PVMT MARKINGS 4"

0029 4815000000-E 1205  16 LF  5.00 80.00 0.10 1.60  PAINT PVMT MARKINGS 6"

0030 4820000000-E 1205  1,377 LF  1.00 1377.00 0.50 688.50  PAINT PVMT MARKINGS 8"

0031 4835000000-E 1205  758 LF  2.50 1895.00 2.50 1895.00  PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  32 EA  55.00 1760.00 20.00 640.00  PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  104 EA  55.00 5720.00 20.00 2080.00  PAINT PVT MKG SYMBOL

0034 4905000000-N 1253  800 EA  27.00 21600.00 28.00 22400.00  SNOWPLB PVMT MRKER

0035 7288000000-E 1715  5 LF  8.00 40.00 30.00 150.00  PAVED TRENCH (***********)
(1, 2")

0036 7300000000-E 1715  25 LF  5.00 125.00 5.50 137.50  UNPAVED TRENCH (***********)
(1, 2")



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 4 /  4 005

ROCKINGHAM

7CR.10791.55,  7CR.20791.55

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-704 FROM BRG #48 TO US-220 BUS, NC-770 FROM SR-1533 TO LEMONS ST AND 7 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC  

C203610OCT 21 2014

24.121 MI

0037 7324000000-N 1716  4 EA  85.00 340.00 200.00 800.00  JUNCTION BOX (STANDARD SIZE)

0038 7444000000-E 1725  6,075 LF  4.65 28248.75 4.50 27337.50  INDUCTIVE LOOP SAWCUT

0039 7456000000-E 1726  650 LF  0.50 325.00 1.40 910.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3146301.69 TOTAL 3156929.65  CONTRACT TOTAL

 

    SUB-TOTAL 3146301.69 SUB-TOTAL 3156929.65  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2845216.75   BLYTHE CONSTRUCTION, INC.

     2  2944380.88   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  3073148.66   ADAMS CONSTRUCTION COMPANY

     4  3146301.69   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     5  3156929.65   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



NOV 04, 2014 02:39 PM

TIP NO I-3803BA 2:00 PM 1 /  6 006

CABARRUS

34187.3.FS4

FED AID NO NHPP-085-2(81)58

ITS-CCTV AND DMS INSTALLATION.

I-85 FROM SOUTH OF SR-2894 (CONCORD MILLS-BRUTON SMITH BLVD) TO NC-73 IN CABARRUS COUNTY.

ALS OF NORTH CAROLINA, INC.

SALISBURY,  NC

TRAFFIC CONTROL DEVICES, INC. COLTER ELECTRIC CO.

ALTAMONTE SPRINGS,,  FL WINSTON-SALEM,  NC

C203485OCT 21 2014

7.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 43650.00  52300.00MOBILIZATION

0002 1297000000-E 607  225 SY  26.73 6014.25 24.50 5512.50 22.00  4950.00MILL ASP PVMT *****" DTH
(3")

0003 1489000000-E 610  50 TON 214.76 10738.00 137.00 6850.00 165.00  8250.00ASP CONC BASE CRS B25.0B

0004 1519000000-E 610  70 TON 214.76 15033.20 137.00 9590.00 165.00  11550.00ASP CONC SURF CRS S9.5B

0005 1575000000-E 620 6.5 TON 896.39 5826.54 689.00 4478.50 770.00  5005.00ASP FOR PLANT MIX

0006 3030000000-E 862 837.5 LF  25.46 21322.75 16.50 13818.75 16.65  13944.38STL BM GUARDRAIL

0007 3150000000-N 862  10 EA  43.10 431.00 38.50 385.00 22.00  220.00ADDIT GUARDRAIL POSTS

0008 3210000000-N 862  1 EA  758.13 758.13 608.55 608.55 605.00  605.00GR ANCHOR TYPE CAT-1

0009 3270000000-N SP   2 EA  2237.76 4475.52 2109.00 4218.00 2400.00  4800.00GR ANCHOR TYPE 350

0010 3360000000-E 863  107 LF  2.11 225.77 1.35 144.45 2.20  235.40REMOVE EXISTING GUARDRAIL

0011 4457000000-N SP  Lump Sum 36252.60 24101.00  37000.00TEMP TRAFFIC CONTROL

0012 7252000000-E 1710  260 LF  2.52 655.20 1.60 416.00 2.25  585.00MESSENGER CABLE (1/4")

0013 7279000000-E 1715  34,395 LF  0.39 13414.05 0.45 15477.75 0.55  18917.25TRACER WIRE

0014 7300000000-E 1715  1,150 LF  4.97 5715.50 4.35 5002.50 7.45  8567.50UNPAVED TRENCH (***********)
(1, 2")

0015 7300000000-E 1715  1,660 LF  5.52 9163.20 5.65 9379.00 8.50  14110.00UNPAVED TRENCH (***********)
(2, 2")

0016 7300000000-E 1715  3,610 LF  5.47 19746.70 5.65 20396.50 5.75  20757.50UNPAVED TRENCH (***********)
(4, 1-1/4")

0017 7301000000-E 1715  730 LF  15.63 11409.90 15.50 11315.00 13.85  10110.50DIRECT DRILL (***********)
(2, 2")

0018 7301000000-E 1715  1,290 LF  15.63 20162.70 15.50 19995.00 14.40  18576.00DIRECT DRILL (***********)
(4, 1-1/4")

0019 7312000000-N 1716  7 EA  1146.19 8023.33 772.00 5404.00 1175.00  8225.00JUNCTION BOX (***************)
(SPECIAL OVERSIZED)

0020 7324000000-N 1716  20 EA  233.80 4676.00 200.00 4000.00 380.00  7600.00JUNCTION BOX (STANDARD SIZE)

0021 7348000000-N 1716  12 EA  875.08 10500.96 388.00 4656.00 660.00  7920.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0022 7360000000-N 1720  5 EA  788.34 3941.70 1014.00 5070.00 915.00  4575.00WOOD POLE

0023 7372000000-N 1721  2 EA  297.86 595.72 394.00 788.00 310.00  620.00GUY ASSEMBLY

0024 7384000000-E 1722  3 EA  235.49 706.47 318.00 954.00 415.00  1245.00***" RISER WITH **************
(1-1/4", WEATHERHEAD)

0025 7432000000-E 1722  2 EA  309.46 618.92 514.00 1028.00 475.00  950.002" RISER WITH TUBING

0026 7516000000-E 1730  4,310 LF  1.42 6120.20 1.35 5818.50 1.65  7111.50COMMUNICATIONS CABLE (** FIBER)
(12)

0027 7516000000-E 1730  33,500 LF  2.24 75040.00 2.25 75375.00 2.50  83750.00COMMUNICATIONS CABLE (** FIBER)
(144)

0028 7540000000-N 1731  7 EA  3118.43 21829.01 641.00 4487.00 2100.00  14700.00SPLICE ENCLOSURE

0029 7566000000-N 1733  6 EA  116.14 696.84 87.50 525.00 67.00  402.00DELINEATOR MARKER

0030 7613000000-N SP   8 EA  602.73 4821.84 572.00 4576.00 895.00  7160.00SOIL TEST

0031 7614100000-E SP   10 CY  813.36 8133.60 1090.00 10900.00 1455.00  14550.00DRILLED PIER FOUND

0032 7980000000-N SP   2 EA  1475.93 2951.86 3027.00 6054.00 1665.00  3330.00GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0033 7980000000-N SP   41 EA  80.10 3284.10 52.00 2132.00 125.00  5125.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE



NOV 04, 2014 02:39 PM

TIP NO I-3803BA 2:00 PM 2 /  6 006

CABARRUS

34187.3.FS4

FED AID NO NHPP-085-2(81)58

ITS-CCTV AND DMS INSTALLATION.

I-85 FROM SOUTH OF SR-2894 (CONCORD MILLS-BRUTON SMITH BLVD) TO NC-73 IN CABARRUS COUNTY.

ALS OF NORTH CAROLINA, INC.

SALISBURY,  NC

TRAFFIC CONTROL DEVICES, INC. COLTER ELECTRIC CO.

ALTAMONTE SPRINGS,,  FL WINSTON-SALEM,  NC

C203485OCT 21 2014

7.500 MI

0034 7980000000-N SP   5 EA  5066.87 25334.35 4753.00 23765.00 7165.00  35825.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0035 7980000000-N SP   5 EA  6172.04 30860.20 6636.00 33180.00 7065.00  35325.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0036 7980000000-N SP   5 EA  4012.11 20060.55 3847.00 19235.00 4610.00  23050.00GENERIC SIGNAL ITEM (EA)
CCTV FIELD EQUIPMENT CABINET

0037 7980000000-N SP   5 EA  4577.70 22888.50 5085.00 25425.00 6000.00  30000.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0038 7980000000-N SP   5 EA  980.35 4901.75 959.00 4795.00 1080.00  5400.00GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO CODEC UNIT

0039 7980000000-N SP   3 EA  4837.38 14512.14 5674.00 17022.00 4630.00  13890.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0040 7980000000-N SP   3 EA  38144.85 114434.55 39295.00 117885.00 43250.00  129750.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0041 7980000000-N SP   3 EA  69600.67 208802.01 76608.00 229824.00 83300.00  249900.00GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN

0042 7980000000-N SP   8 EA  275.45 2203.60 597.00 4776.00 835.00  6680.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0043 7980000000-N SP   7 EA  1088.36 7618.52 1052.00 7364.00 1570.00  10990.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0044 7980000000-N SP   1 EA  3153.51 3153.51 13264.00 13264.00 6700.00  6700.00GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (144-FIBER)

0045 7980000000-N SP   7 EA  1010.69 7074.83 1178.00 8246.00 1560.00  10920.00GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (12-FIBER)

0046 7980000000-N SP   1 EA  2265.51 2265.51 5472.00 5472.00 3580.00  3580.00GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (72-FIBER)

0047 7980000000-N SP   3 EA  1204.37 3613.11 499.00 1497.00 850.00  2550.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL

0048 7980000000-N SP   3 EA  755.76 2267.28 274.00 822.00 275.00  825.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT

0049 7980000000-N SP   1 EA  1613.65 1613.65 1604.00 1604.00 1800.00  1800.00GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV CAMERA LOWERING TOOL

0050 7985000000-N SP  Lump Sum 3973.80 3697.00  4170.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0051 7990000000-E SP   620 LF  5.36 3323.20 4.80 2976.00 7.30  4526.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0052 7990000000-E SP   1,430 LF  3.18 4547.40 1.90 2717.00 3.25  4647.50GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCT-  ORS

0053 7990000000-E SP   90 LF  7.20 648.00 5.30 477.00 16.45  1480.50GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0054 7990000000-E SP   1,820 LF  4.68 8517.60 8.00 14560.00 16.90  30758.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCT  -ORS

0055 7990000000-E SP   500 LF  1.49 745.00 1.35 675.00 1.70  850.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0056 7992000000-E SP   24 CY  775.04 18600.96 1084.00 26016.00 1485.00  35640.00GENERIC SIGNAL ITEM (CY)
DMS FOUNDATION

 

    TOTAL 875245.58 TOTAL 892400.00 TOTAL  1047004.03CONTRACT TOTAL



NOV 04, 2014 02:39 PM

TIP NO I-3803BA 2:00 PM 3 /  6 006

CABARRUS

34187.3.FS4

FED AID NO NHPP-085-2(81)58

ITS-CCTV AND DMS INSTALLATION.

I-85 FROM SOUTH OF SR-2894 (CONCORD MILLS-BRUTON SMITH BLVD) TO NC-73 IN CABARRUS COUNTY.

   

C203485OCT 21 2014

7.500 MI

 

    SUB-TOTAL 875245.58 SUB-TOTAL 892400.00 SUB-TOTAL  1047004.03ROADWAY ITEMS



NOV 04, 2014 02:39 PM

TIP NO I-3803BA 2:00 PM 4 /  6 006

CABARRUS

34187.3.FS4

FED AID NO NHPP-085-2(81)58

ITS-CCTV AND DMS INSTALLATION.

I-85 FROM SOUTH OF SR-2894 (CONCORD MILLS-BRUTON SMITH BLVD) TO NC-73 IN CABARRUS COUNTY.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA  

C203485OCT 21 2014

7.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52900.00 63179.00  MOBILIZATION

0002 1297000000-E 607  225 SY  37.91 8529.75 39.48 8883.00  MILL ASP PVMT *****" DTH
(3")

0003 1489000000-E 610  50 TON 309.60 15480.00 282.01 14100.50  ASP CONC BASE CRS B25.0B

0004 1519000000-E 610  70 TON 347.50 24325.00 141.00 9870.00  ASP CONC SURF CRS S9.5B

0005 1575000000-E 620 6.5 TON 1075.00 6987.50 709.36 4610.84  ASP FOR PLANT MIX

0006 3030000000-E 862 837.5 LF  28.75 24078.13 17.03 14262.63  STL BM GUARDRAIL

0007 3150000000-N 862  10 EA  48.00 480.00 22.56 225.60  ADDIT GUARDRAIL POSTS

0008 3210000000-N 862  1 EA  822.00 822.00 620.42 620.42  GR ANCHOR TYPE CAT-1

0009 3270000000-N SP   2 EA  2495.00 4990.00 2143.26 4286.52  GR ANCHOR TYPE 350

0010 3360000000-E 863  107 LF  1.90 203.30 2.26 241.82  REMOVE EXISTING GUARDRAIL

0011 4457000000-N SP  Lump Sum 55000.00 52340.67  TEMP TRAFFIC CONTROL

0012 7252000000-E 1710  260 LF  3.40 884.00 8.43 2191.80  MESSENGER CABLE (1/4")

0013 7279000000-E 1715  34,395 LF  0.62 21324.90 0.56 19261.20  TRACER WIRE

0014 7300000000-E 1715  1,150 LF  5.67 6520.50 8.79 10108.50  UNPAVED TRENCH (***********)
(1, 2")

0015 7300000000-E 1715  1,660 LF  8.44 14010.40 9.56 15869.60  UNPAVED TRENCH (***********)
(2, 2")

0016 7300000000-E 1715  3,610 LF  9.27 33464.70 13.06 47146.60  UNPAVED TRENCH (***********)
(4, 1-1/4")

0017 7301000000-E 1715  730 LF  16.36 11942.80 10.74 7840.20  DIRECT DRILL (***********)
(2, 2")

0018 7301000000-E 1715  1,290 LF  17.44 22497.60 12.10 15609.00  DIRECT DRILL (***********)
(4, 1-1/4")

0019 7312000000-N 1716  7 EA  1105.00 7735.00 671.97 4703.79  JUNCTION BOX (***************)
(SPECIAL OVERSIZED)

0020 7324000000-N 1716  20 EA  328.00 6560.00 807.01 16140.20  JUNCTION BOX (STANDARD SIZE)

0021 7348000000-N 1716  12 EA  576.00 6912.00 1617.94 19415.28  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0022 7360000000-N 1720  5 EA  1009.00 5045.00 1482.19 7410.95  WOOD POLE

0023 7372000000-N 1721  2 EA  468.00 936.00 483.40 966.80  GUY ASSEMBLY

0024 7384000000-E 1722  3 EA  704.00 2112.00 670.79 2012.37  ***" RISER WITH **************
(1-1/4", WEATHERHEAD)

0025 7432000000-E 1722  2 EA  1044.00 2088.00 752.87 1505.74  2" RISER WITH TUBING

0026 7516000000-E 1730  4,310 LF  0.87 3749.70 1.10 4741.00  COMMUNICATIONS CABLE (** FIBER)
(12)

0027 7516000000-E 1730  33,500 LF  2.16 72360.00 1.95 65325.00  COMMUNICATIONS CABLE (** FIBER)
(144)

0028 7540000000-N 1731  7 EA  1074.00 7518.00 923.35 6463.45  SPLICE ENCLOSURE

0029 7566000000-N 1733  6 EA  58.00 348.00 168.98 1013.88  DELINEATOR MARKER

0030 7613000000-N SP   8 EA  1137.00 9096.00 1128.03 9024.24  SOIL TEST

0031 7614100000-E SP   10 CY  933.00 9330.00 1911.03 19110.30  DRILLED PIER FOUND

0032 7980000000-N SP   2 EA  2925.00 5850.00 1200.96 2401.92  GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0033 7980000000-N SP   41 EA  148.18 6075.38 228.12 9352.92  GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE



NOV 04, 2014 02:39 PM

TIP NO I-3803BA 2:00 PM 5 /  6 006

CABARRUS

34187.3.FS4

FED AID NO NHPP-085-2(81)58

ITS-CCTV AND DMS INSTALLATION.

I-85 FROM SOUTH OF SR-2894 (CONCORD MILLS-BRUTON SMITH BLVD) TO NC-73 IN CABARRUS COUNTY.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

WORLD FIBER TECHNOLOGIES,
INC.

ALPHARETTA,  GA  

C203485OCT 21 2014

7.500 MI

0034 7980000000-N SP   5 EA  5086.00 25430.00 6743.60 33718.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0035 7980000000-N SP   5 EA  7028.00 35140.00 7187.65 35938.25  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0036 7980000000-N SP   5 EA  5007.00 25035.00 5578.06 27890.30  GENERIC SIGNAL ITEM (EA)
CCTV FIELD EQUIPMENT CABINET

0037 7980000000-N SP   5 EA  5648.00 28240.00 6383.79 31918.95  GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0038 7980000000-N SP   5 EA  1106.00 5530.00 1002.82 5014.10  GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO CODEC UNIT

0039 7980000000-N SP   3 EA  5765.00 17295.00 14121.83 42365.49  GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0040 7980000000-N SP   3 EA  43937.00 131811.00 116052.45 348157.35  GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0041 7980000000-N SP   3 EA  82718.00 248154.00 69293.51 207880.53  GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN

0042 7980000000-N SP   8 EA  666.00 5328.00 283.64 2269.12  GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0043 7980000000-N SP   7 EA  1234.00 8638.00 1100.96 7706.72  GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0044 7980000000-N SP   1 EA  4738.00 4738.00 11640.25 11640.25  GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (144-FIBER)

0045 7980000000-N SP   7 EA  1042.50 7297.50 742.30 5196.10  GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (12-FIBER)

0046 7980000000-N SP   1 EA  2843.00 2843.00 2671.08 2671.08  GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (72-FIBER)

0047 7980000000-N SP   3 EA  879.50 2638.50 804.66 2413.98  GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA- TION PANEL

0048 7980000000-N SP   3 EA  594.00 1782.00 162.94 488.82  GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT

0049 7980000000-N SP   1 EA  1763.00 1763.00 3017.48 3017.48  GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV CAMERA LOWERING TOOL

0050 7985000000-N SP  Lump Sum 4264.00 3868.02  GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0051 7990000000-E SP   620 LF  1.64 1016.80 6.39 3961.80  GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0052 7990000000-E SP   1,430 LF  1.81 2588.30 3.51 5019.30  GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCT-  ORS

0053 7990000000-E SP   90 LF  5.71 513.90 7.60 684.00  GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0054 7990000000-E SP   1,820 LF  16.80 30576.00 14.97 27245.40  GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCT  -ORS

0055 7990000000-E SP   500 LF  1.73 865.00 1.53 765.00  GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0056 7992000000-E SP   24 CY  702.00 16848.00 3303.04 79272.96  GENERIC SIGNAL ITEM (CY)
DMS FOUNDATION

 

    TOTAL 1058490.66 TOTAL 1349338.74  CONTRACT TOTAL



NOV 04, 2014 02:39 PM

TIP NO I-3803BA 2:00 PM 6 /  6 006

CABARRUS

34187.3.FS4

FED AID NO NHPP-085-2(81)58

ITS-CCTV AND DMS INSTALLATION.

I-85 FROM SOUTH OF SR-2894 (CONCORD MILLS-BRUTON SMITH BLVD) TO NC-73 IN CABARRUS COUNTY.

   

C203485OCT 21 2014

7.500 MI

 

    SUB-TOTAL 1058490.66 SUB-TOTAL 1349338.74  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  875245.58   ALS OF NORTH CAROLINA, INC.

     2  892400.00   TRAFFIC CONTROL DEVICES, INC.

     3  1047004.03   COLTER ELECTRIC CO.

     4  1058490.66   BROOKS BERRY HAYNIE & ASSOCIATES, INC.

     5  1349338.74   WORLD FIBER TECHNOLOGIES, INC.



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 1 /  2 007

BUNCOMBE

13CR.10111.17,  13CR.20111.17

FED AID NO STATE FUNDED

MILLING, RESURFACING, MILLED RUMBLE STRIPS & SHLDR RECONST.

1 SECTION EACH OF US-25, US-25/70, US-25A & NC-191 AND 10 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203612OCT 21 2014

16.640 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 113000.00  MOBILIZATION

0002 1220000000-E 545  725 TON 30.00 21750.00 40.00 29000.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  7.95 SMI 3700.00 29415.00 3700.00 29415.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  26,400 SY  2.30 60720.00 3.25 85800.00  MILL ASP PVMT *****" DTH
(3")

0005 1308000000-E 607  20,076 SY  1.30 26098.80 1.95 39148.20  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  15,032 SY  4.35 65389.20 2.25 33822.00  INCIDENTAL MILLING

0007 1489000000-E 610  2,659 TON 53.00 140927.00 60.00 159540.00  ASP CONC BASE CRS B25.0B

0008 1498000000-E 610  200 TON 42.00 8400.00 54.00 10800.00  ASP CONC INTR CRS I19.0B

0009 1519000000-E 610  30,383 TON 40.00 1215320.00 49.00 1488767.00  ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  1,949 TON 575.00 1120675.00 780.00 1520220.00  ASP FOR PLANT MIX

0011 1704000000-E SP   3,748 TON 92.00 344816.00 100.00 374800.00  PATCHING EXIST PAVEMENT

0012 1840000000-E 665  16,896 LF  0.42 7096.32 0.16 2703.36  MILLED RUMBLE STRIPS

0013 2605000000-N 848  43 EA  1980.00 85140.00 2000.00 86000.00  CONCRETE CURB RAMP

0014 2815000000-N 858  2 EA  1500.00 3000.00 970.00 1940.00  ADJ DROP INLETS

0015 2830000000-N 858  21 EA  850.00 17850.00 535.00 11235.00  ADJ MANHOLES

0016 2845000000-N 858  26 EA  690.00 17940.00 495.00 12870.00  ADJ METER OR VALVE BOXES

0017 4413000000-E SP   1,674 SF  4.00 6696.00 4.78 8001.72  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 84000.00 80000.00  TEMP TRAFFIC CONTROL

0019 4695000000-E 1205  178 LF  0.73 129.94 3.00 534.00  THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  392 LF  0.75 294.00 3.00 1176.00  THERMO PVT MKG LINE 8"120 MILS

0021 4710000000-E 1205  1,581 LF  8.00 12648.00 7.00 11067.00  24"WIDE THERMO 120 MILS

0022 4721000000-E 1205  20 EA  85.00 1700.00 100.00 2000.00  THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  235 EA  85.00 19975.00 100.00 23500.00  THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  480,584 LF  0.09 43252.56 0.13 62475.92  PAINT PVMT MARKINGS 4"

0025 4820000000-E 1205  1,066 LF  0.16 170.56 1.00 1066.00  PAINT PVMT MARKINGS 8"

0026 4835000000-E 1205  368 LF  2.00 736.00 3.00 1104.00  PAINT PVT MKG LINES 24"

0027 4845000000-N 1205  45 EA  25.00 1125.00 60.00 2700.00  PAINT PVT MKG SYMBOL

0028 4847000000-E 1205  110,282 LF  0.86 94842.52 0.72 79403.04  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0029 4847110000-E 1205  730 LF  1.95 1423.50 1.50 1095.00  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0030 4905000000-N 1253  1,887 EA  21.15 39910.05 27.00 50949.00  SNOWPLB PVMT MRKER

0031 5255000000-N 1413 Lump Sum 10000.00 5000.00  PORTABLE LIGHTING

0032 6000000000-E 1605  160 LF  3.90 624.00 6.00 960.00  TEMPORARY SILT FENCE

0033 6071010000-E SP   32 LF  6.70 214.40 12.00 384.00  WATTLE

 

    TOTAL 3517278.85 TOTAL 4330476.24  CONTRACT TOTAL

 

    SUB-TOTAL 3517278.85 SUB-TOTAL 4330476.24  ROADWAY ITEMS



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 2 /  2 007

BUNCOMBE

13CR.10111.17,  13CR.20111.17

FED AID NO STATE FUNDED

MILLING, RESURFACING, MILLED RUMBLE STRIPS & SHLDR RECONST.

1 SECTION EACH OF US-25, US-25/70, US-25A & NC-191 AND 10 SECTIONS OF SECONDARY ROADS.

   

C203612OCT 21 2014

16.640 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3517278.85   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  4330476.24   ROGERS GROUP, INC.



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 1 /  1 008

MADISON

13CR.10571.13,  13CR.20571.14

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-63, 2 SECTIONS OF NC-209 AND 1 SECTION OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203613OCT 21 2014

7.530 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 17500.00 32500.00  MOBILIZATION

0002 1220000000-E 545  293 TON 32.00 9376.00 32.00 9376.00  INCIDENTAL STONE BASE

0003 1245000000-E SP   14 SMI 3500.00 49000.00 3500.00 49000.00  SHOULDER RECONSTRUCTION

0004 1330000000-E 607  1,660 SY  5.00 8300.00 3.75 6225.00  INCIDENTAL MILLING

0005 1519000000-E 610  7,744 TON 54.50 422048.00 57.00 441408.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  568 TON 42.00 23856.00 55.00 31240.00  ASP CONC SURF CRS SF9.5A

0007 1575000000-E 620  502 TON 665.00 333830.00 780.00 391560.00  ASP FOR PLANT MIX

0008 1704000000-E SP   2,800 TON 112.00 313600.00 130.00 364000.00  PATCHING EXIST PAVEMENT

0009 4413000000-E SP   843 SF  4.30 3624.90 6.72 5664.96  WORK ZONE ADV/GEN WARN SIGN

0010 4457000000-N SP  Lump Sum 32000.00 25000.00  TEMP TRAFFIC CONTROL

0011 4810000000-E 1205  22,388 LF  0.20 4477.60 0.25 5597.00  PAINT PVMT MARKINGS 4"

0012 4847000000-E 1205  147,840 LF  0.74 109401.60 0.77 113836.80  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0013 4905000000-N 1253  611 EA  25.95 15855.45 27.00 16497.00  SNOWPLB PVMT MRKER

 

    TOTAL 1342869.55 TOTAL 1491904.76  CONTRACT TOTAL

 

    SUB-TOTAL 1342869.55 SUB-TOTAL 1491904.76  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1342869.55   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  1491904.76   ROGERS GROUP, INC.



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 1 /  1 009

YANCEY

13CR.11001.14,  13CR.21001.14

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

NC-80 S FROM 1 MILE N OF SR-1153 TO US-19 E, US-19 W FROM SR-1413 TO SR-1414 & 1 SECTION OF SECONDARY ROADS.

ROGERS GROUP, INC.

NASHVILLE,  TN

MAYMEAD, INC.

MOUNTAIN CITY,  TN  

C203614OCT 21 2014

5.520 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10000.00 19000.00  MOBILIZATION

0002 1220000000-E 545  277 TON 28.00 7756.00 35.00 9695.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  9.98 SMI 3600.00 35928.00 3600.00 35928.00  SHOULDER RECONSTRUCTION

0004 1330000000-E 607  2,552 SY  2.75 7018.00 9.50 24244.00  INCIDENTAL MILLING

0005 1519000000-E 610  6,346 TON 47.00 298262.00 42.00 266532.00  ASP CONC SURF CRS S9.5B

0006 1575000000-E 620  381 TON 570.00 217170.00 630.00 240030.00  ASP FOR PLANT MIX

0007 1704000000-E SP   925 TON 90.00 83250.00 105.00 97125.00  PATCHING EXIST PAVEMENT

0008 4413000000-E SP   618 SF  6.75 4171.50 5.00 3090.00  WORK ZONE ADV/GEN WARN SIGN

0009 4457000000-N SP  Lump Sum 10800.00 10000.00  TEMP TRAFFIC CONTROL

0010 4710000000-E 1205  68 LF  25.00 1700.00 10.00 680.00  24"WIDE THERMO 120 MILS

0011 4721000000-E 1205  12 EA  200.00 2400.00 100.00 1200.00  THERMO PVT MKG CHARACTER 120

0012 4847000000-E 1205  116,582 LF  0.76 88602.32 0.85 99094.70  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0013 4905000000-N 1253  494 EA  27.00 13338.00 25.00 12350.00  SNOWPLB PVMT MRKER

 

    TOTAL 780395.82 TOTAL 818968.70  CONTRACT TOTAL

 

    SUB-TOTAL 780395.82 SUB-TOTAL 818968.70  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  780395.82   ROGERS GROUP, INC.

     2  818968.70   MAYMEAD, INC.



NOV 04, 2014 02:39 PM

TIP NO 2:00 PM 1 /  1 011

CHEROKEE

14CR.10201.6

FED AID NO STATE FUNDED

WIDENING, MILLING & RESURFACING.

US-19/64 FROM WEST OF BRIDGE #10 TO END OF DIVIDED HIGHWAY.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

C. W. MATTHEWS CONTRACTING
CO., INC

COLDITZ TRUCKING INC.

MARIETTA,  GA BLAIRSVILLE,  GA

C203600OCT 21 2014

5.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00 134475.67  71000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 5000.00 10914.80  121400.00GRADING

0003 1297000000-E 607  2,667 SY  2.50 6667.50 2.52 6720.84 1.83  4880.61MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  60,599 SY  2.25 136347.75 1.56 94534.44 1.47  89080.53MILL ASP PVMT *****" DTH
(3")

0005 1330000000-E 607  240 SY  16.50 3960.00 26.12 6268.80 3.10  744.00INCIDENTAL MILLING

0006 1489000000-E 610  140 TON 55.00 7700.00 136.24 19073.60 61.10  8554.00ASP CONC BASE CRS B25.0B

0007 1498000000-E 610  10,369 TON 42.50 440682.50 55.14 571746.66 56.17  582426.73ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  16,362 TON 46.25 756742.50 51.20 837734.40 59.61  975338.82ASP CONC SURF CRS S9.5B

0009 1525100000-E SP   5,959 TON 49.50 294970.50 50.66 301882.94 66.10  393889.90ASP CONC SURF CRS SF9.5A LEVEL

0010 1575000000-E 620  1,881 TON 595.00 1119195.00 650.54 1223665.74 674.10  1267982.10ASP FOR PLANT MIX

0011 1577000000-E 620  9 TON 780.00 7020.00 800.16 7201.44 859.38  7734.42POLYM MOD ASP BNDR FOR PLT MIX

0012 1662000000-E 650  145 TON 70.00 10150.00 140.28 20340.60 136.15  19741.75OG ASP FRICT FC-1 MOD

0013 4413000000-E SP   1,120 SF  4.40 4928.00 4.40 4928.00 5.83  6529.60WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 21600.00 92815.99  35128.00TEMP TRAFFIC CONTROL

0015 4685000000-E 1205  105,650 LF  0.55 58107.50 0.60 63390.00 0.60  63390.00THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  19,900 LF  0.58 11542.00 0.63 12537.00 0.63  12537.00THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  800 LF  1.10 880.00 1.10 880.00 1.10  880.00THERMO PVT MKG LINES 8"90 MILS

0018 4710000000-E 1205  510 LF  8.00 4080.00 8.00 4080.00 8.00  4080.0024"WIDE THERMO 120 MILS

0019 4725000000-E 1205  53 EA  100.00 5300.00 100.00 5300.00 100.00  5300.00THERMO PVT SYMBOL 90MILS

0020 4810000000-E 1205  124,460 LF  0.13 16179.80 0.16 19913.60 0.16  19913.60PAINT PVMT MARKINGS 4"

0021 4835000000-E 1205  680 LF  3.00 2040.00 3.00 2040.00 3.00  2040.00PAINT PVT MKG LINES 24"

0022 4845000000-N 1205  53 EA  30.00 1590.00 30.00 1590.00 30.00  1590.00PAINT PVT MKG SYMBOL

0023 4905000000-N 1253  760 EA  24.00 18240.00 24.00 18240.00 24.00  18240.00SNOWPLB PVMT MRKER

0024 7444000000-E 1725  1,120 LF  8.10 9072.00 5.00 5600.00 8.50  9520.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2999995.05 TOTAL 3465874.52 TOTAL  3721921.06CONTRACT TOTAL

 

    SUB-TOTAL 2999995.05 SUB-TOTAL 3465874.52 SUB-TOTAL  3721921.06ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2999995.05   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  3465874.52   C. W. MATTHEWS CONTRACTING CO., INC

     3  3721921.06   COLDITZ TRUCKING INC.


