STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RoY COOPER J.R.“JOEY” HOPKINS

GOVERNOR SECRETARY

November 05, 2024

Addendum No. 1

RE: Contract # C204995

WBS # 2025CPT.05.06.20921.1, 2025CPT.05.06.20922.1
STATE FUNDED

Wake County

27 SECTIONS OF SECONDARY ROADS

November 19, 2024 Letting

To Whom It May Concern:
Reference is made to the sketch maps and proposal furnished to you on this project.

The following revisions have been made to the sketch maps.

Sheet No. Revision
19 SOQ revised to reflect quantity changes shown below

Please void the above listed Sheet in your Sketch Maps and staple the revised Sheet
thereto.

The following revisions have been made to the proposal.

Page No. Revision

Note added that reads
“Includes Addendum No. 1 Dated 11-05-2024".

Proposal Cover

Please void the above listed Page in your proposal and staple the revised Page thereto.

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1501 Website: www.ncdot.gov


http://www.ncdot.gov/

C204995 (2025CPT.05.06.20921.1, etc) Wake County

On the item sheets the following pay item revisions have been made:

Item Description Old Quantity New Quantity
0006-1297000000-E MILLING ASPHALT 49,871 SY 25,697 SY
607 PAVEMENT, 2-1/2"
DEPTH
0009-1503000000-E ASPHALT CONC 7,462 TON 3,845 TON
610 INTERMEDIATE
COURSE, TYPE 119.0C
0010-1519000000-E ASPHALT CONC 12,269 TON 10,175 TON
610 SURFACE COURSE,
TYPE S9.5B
0012-1575000000-E ASPHALT BINDER FOR 1,622 TON 1,312 TON
620 PLANT MIX

The Contractor’s bid must include these pay item revisions.

The electronic bidding file has been updated to reflect these revisions. Please download
the Addendum File and follow the instructions for applying the addendum. Bid Express
will not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,

Signed by:

Kowald €. Davenport, br.

52C46046381F443...

Ronald E. Davenport, Jr., PE

State Contract Officer

REDI/jjr

Attachments

CC: Mr. Wiley W. Jones Ill, PE Mr. Forrest Dungan, PE
Mr. Brandon H. Jones, PE Ms. Jaci Kincaid
Mr. Ken Kennedy, PE Mr. Jon Weathersbee, PE

Mr. Malcolm Bell Project File (2)



STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 11-05-2024
DATE AND TIME OF BID OPENING:  Nov 19, 2024 AT 02:00 PM

CONTRACT ID C204995
WBS 2025CPT.05.06.20921.1, 2025CPT.05.06.20922.1

FEDERAL-AID NO. STATE FUNDED

COUNTY WAKE

T.I.P NO.

MILES 15.175

ROUTE NO.

LOCATION 27 SECTIONS OF SECONDARY ROADS.

TYPE OF WORK MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED




Nov 05, 2024 8:54 AM

ITEMIZED PROPOSAL FOR CONTRACT NO. C204995

Page 10of3

County: WAKE
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1220000000-E 545 INCIDENTAL STONE BASE 190
TON
0003 1245000000-E SP SHOULDER RECONSTRUCTION 19.65
SMI
0004 1260000000-E SP AGGREGATE SHOULDER BORROW 3,477
TON
0005 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 515
DEPTH SY
(1-1/2")
0006 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 25,697
DEPTH SY
(2-1/2")
0007 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO 869
FkkkkkN SY
(0" TO 1-1/2")
0008 1330000000-E 607 INCIDENTAL MILLING 14,886
SY
0009 1503000000-E 610 ASPHALT CONC INTERMEDIATE 3,845
COURSE, TYPE 119.0C TON
0010 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 10,175
TYPE S9.5B TON
0011 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 7,212
TYPE S9.5C TON
0012 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,312
TON
0013 1704000000-E SP PATCHING EXISTING PAVEMENT 845
TON
0014 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 15
LF
0015 2612500000-N 848 REMOVE AND REPLACE CONCRETE 5
CURB RAMPS EA
0016 2738000000-E SP GENERIC PAVING ITEM 21
REMOVE AND REPLACE SIDEWALK SY




Nov 05, 2024 8:54 AM

ITEMIZED PROPOSAL FOR CONTRACT NO. C204995

Page2of 3

County: WAKE
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0017 2752000000-E SP GENERIC PAVING ITEM 10
REMOVE AND REPLACE CURB & LF
GUTTER
0018 2830000000-N 858 ADJUSTMENT OF MANHOLES 5
EA
0019 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 35
VALVE BOXES EA
0020 4116100000-N 904 SIGN ERECTION, RELOCATE TYPE **** 1
(GROUND MOUNTED) EA
(B)
0021 4413000000-E SP WORK ZONE ADVANCE/GENERAL 1,701
WARNING SIGNING SF
0022 4447000000-E SP PEDESTRIAN CHANNELIZING 20
DEVICES LF
0023 4457000000-N SP TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0024 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 2
AUDIBLE WARNING DEVICES EA
0025 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 5
PEDESTRIAN TRANSPORT SERVICE EA
0026 4685000000-E 1205 THERMOPLASTIC PAVEMENT 224,720
MARKING LINES (4", 90 MILS) LF
0027 4687000000-E 1205 THERMOPLASTIC PAVEMENT 510
MARKING LINES (4", 240 MILS) LF
0028 4688000000-E 1205 THERMOPLASTIC PAVEMENT 1,860
MARKING LINES (6", 90 MILS) LF
0029 4695000000-E 1205 THERMOPLASTIC PAVEMENT 140
MARKING LINES (8", 90 MILS) LF
0030 4700000000-E 1205 THERMOPLASTIC PAVEMENT 510
MARKING LINES (12", 90 MILS) LF
0031 4709000000-E 1205 THERMOPLASTIC PAVEMENT 290
MARKING LINES (24", 90 MILS) LF
0032 4720000000-E 1205 THERMOPLASTIC PAVEMENT 27
MARKING CHARACTER (90 MILS) EA
0033 4725000000-E 1205 THERMOPLASTIC PAVEMENT 21
MARKING SYMBOL (90 MILS) EA




Nov 05, 2024 8:54 AM ITEMIZED PROPOSAL FOR CONTRACT NO. C204995
County: WAKE

Page 3of 3

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0034 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 830
LF

0854/Nov05/Q299772.65/D104793700000/E34 Total Amount Of Bid For Entire Project :




SUMMARY OF QUANTITIES

PROJECT NO.

SHEET NO.

TOTALNO.

2025CPT.05.06.20921.1, ETC

19

1220000000-E|1245000000-E| 1260000000-E 1297000000-E 1308000000-E|1330000000-E| 1503000000-E| 1519000000-E| 1523000000-E| 1575000000-E
PROJECTNO COUNTY| MAP ROUTE DESCRIPTION TYP |LANES|LANE| FINAL | WARMMIX [ LENGTH | WIDTH | INCIDENTAL | SHOULDER | AGGREGATE 21" 1%" 0"TO1.5" | INCIDENTAL SURFACE SURFACE ASPHALT
NO NO TYPE | SURFACE | ASPHALT STONE BASE [RECONSTRUC| SHOULDER | MILLING MILLING MILLING MILLING |INTERMEDIAT| COURSE, COURSE, | BINDERFOR
TESTING | REQUIRED TION BORROW E COURSE, $9.5B $9.5C PLANT MIX
REQUIRED 119.0C

MI FT TONS SMI TON sY sY sY sY TONS TONS TONS TON
2025CPT.05.06.20921.1| Wake 1 SR-2007 / BRASSFIELD RD FROM SR 2008 TO SR 2002 1 2 |2wu NO NO 0.37 20-28 15 0.70 131 468 427 31
2025CPT.05.06.20921.1| Wake 2 SR-2008 / DEER FOREST TRL FROM SR 2005 TO SR 2007 1 2 | 2wu NO NO 0.66 20 15 1.30 233 167 667 45

FROM US 1 ALTTO END
2025CPT.05.06.20921.1| Wake 3 SR-2183/STARRD MAINTENANCE 1 2 |2wu NO NO 1.244 | 22-35 30 0.90 159 401 2,174 1,522 111
FROM PVMNT JOINT .17 MI EAST OF

2025CPT.05.06.20921.1| Wake 4 SR-2224 / MITCHELL MILL RD SR 2049 TO SR 2308 2 2 |2wu NO NO 4.817 | 24-40 50 9.25 1,633 7,337 7,212 426

2025CPT.05.06.20921.1| Wake 5 SR-2227 / WATKINS RD FROM SR 2224 TO SR 2217 3 2 |2wu NO NO 1.991 | 20-22 30 4.00 705 25,697 515 1,659 3,845 2,226 329
2025CPT.05.06.20921.1| Wake 6 SR-2338/ BAKER RD FROM SR 1001 TO PVMT JT 1 2 | 2wu NO NO 0.329 | 18-21 2 0.30 53 156 302 25
2025CPT.05.06.20921.1| Wake 7 SR-2434 / THORNBURG DR FROM SR 2300 TO CUL-DE-SAC 5 2 |2wu NO NO 0.482 | 20-25 7 0.75 132 80 429 30
2025CPT.05.06.20921.1| Wake 8 SR-2435 / STUARTS RIDGE RD FROM E WHITER ST TO SR 2434 5 2 | 2wu NO NO 0.746 20 4 1.00 176 431 664 47
2025CPT.05.06.20921.1| Wake 9 SR-4501 / PAMPLONA DR FROM SR 1909 TO SR 1912 1 2 |2wu NO NO 0.394 | 20-51 5 0.30 53 40 242 426 30
2025CPT.05.06.20921.1| Wake 10 SR-4517 / LAURELFORD LN FROM CUL-DE-SAC TO CUL-DE-SAC | 1 2 | 2wu NO NO 0.533 | 22-44 5 0.50 88 130 306 587 39
2025CPT.05.06.20921.1| Wake 11 SR-4568 / NEW FOREST LN FROM SR 1923 TO CUL-DE-SAC 1 2 |2wu NO NO 0.561 20 5 0.50 88 298 137 838 55

FROM SR 1927 TO END
2025CPT.05.06.20921.1| Wake 12 SR-4582 / PENFOLD LN MAINTENANCE 1 2 |2wu NO NO 0.125 20 1 0.15 26 185 138 9
12.252 169 19.65 3,477 25,697 515 869 13,342 3,845 8,226 7,212 1,177
TOTAL FOR PROJ NO. 2025CPT.05.06.20921.1
2025CPT.05.06.20922.1| Wake 13 SR-1993/ LIGHT FALLS DR FROM SR 1907 TO CUL-DE-SAC 4 2 |2wu NO NO 0.196 20 1 64 152 11
FROM FALLS LANDING DR TO BEGIN

2025CPT.05.06.20922.1| Wake 14 SR-2011/DUNN RD CURB & GUTTER 4 2 |2wu NO NO 0.256 | 20-36 100 198 14
2025CPT.05.06.20922.1| Wake 15 SR-3540 / WOODROSE LN FROM SR 2044 TO CUL-DE-SAC 4 2 | 2wu NO NO 0.052 20 1 56 50 5
2025CPT.05.06.20922.1| Wake 16 SR-3541/ BRACKEN CT FROM SR 2044 TO CUL-DE-SAC 4 2 |2wu NO NO 0.078 20 2 56 73 5
2025CPT.05.06.20922.1| Wake 17 SR-3542 / LIGHTFOOT CT FROM SR 2044 TO CUL-DE-SAC 4 2 | 2wu NO NO 0.126 20 3 56 98 6
2025CPT.05.06.20922.1| Wake 18 SR-3543 / GREENHOW LN FROM SR 2044 TO CUL-DE-SAC 4 2 |2wu NO NO 0.121 20 5 56 100 7
2025CPT.05.06.20922.1| Wake 19 SR-4502 / TROUVILLE CT FROM SR 4501 TO CUL-DE-SAC 4 2 | 2wu NO NO 0.08 20 1 101 81 6
2025CPT.05.06.20922.1| Wake 20 SR-4529 / TYNEWIND DR FROM SR 4517 TO SR 4568 4 2 |2wu NO NO 0.642 20 1 266 109 7
2025CPT.05.06.20922.1| Wake 21 SR-4560 / RIVER PARK DR FROM SR 4517 TO SR 4561 4 2 | 2wu NO NO 0.296 20 1 228 219 15
2025CPT.05.06.20922.1| Wake 22 SR-4561 / WELCOME DR FROM SR 1986 TO CUL-DE-SAC 4 2 |2wu NO NO 0.215 20 1 56 162 11
2025CPT.05.06.20922.1| Wake 23 SR-4569 / WISLEY WAY FROM SR 4568 TO CUL-DE-SAC 4 2 | 2wu NO NO 0.115 18 1 114 100 7
2025CPT.05.06.20922.1| Wake 24 SR-4583 / CLARINCARDE CT FROM SR 4582 TO CUL-DE-SAC 4 2 |2wu NO NO 0.27 20 1 120 210 14
2025CPT.05.06.20922.1| Wake 25 | SR-5240/SWEET CHESTNUTLN [ FROM SR2510 TO CUL-DE-SAC 4 2 | 2wu NO NO 0.271 18 1 50 205 14
2025CPT.05.06.20922.1| Wake 26 SR-5252 / BRIERLEY HILL CT FROM SR 5240 TO CUL-DE-SAC 4 2 |2wu NO NO 0.045 20 1 114 57 4
2025CPT.05.06.20922.1| Wake 27 SR-5431/ WINFREE LN FROM SR 2435 TO CUL-DE-SAC 4 2 | 2wD NO NO 0.16 20 1 107 135 9

TOTAL FOR PROJ NO. 2025CPT.05.06.20922.1 2.923 2 1,544 1,949 135

GRAND TOTAL 15.175 190 19.65 3,477 25,697 515 869 14,886 3,845 10,175 7,212 1,312
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