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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2700000.00 2193366.00 3180000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 323120.00 350000.00 525200.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 2300000.00 4394500.00 3314000.00CLEARING & GRUBBING
0004 0008000000-M 200 3.6 HA  7410.00 26676.00 7500.00 27000.00 8500.00 30600.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  8 EA  1200.00 9600.00 1000.00 8000.00 1600.00 12800.00SEALING ABANDONED WELLS
0006 0022000000-M 225  898,300 M3  7.44 6683352.00 3.24 2910492.00 4.80 4311840.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 16730.00 18840.00 28700.00REINF BRG APPR **********

(118+17.500 -L-EBL)
0008 0029000000-N SP  Lump Sum 18106.00 21000.00 37550.00REINF BRG APPR **********

(118+17.500 -L-WBL)
0009 0029000000-N SP  Lump Sum 49171.00 54840.00 71785.00REINF BRG APPR **********

(18+40.043 -Y-REV-)
0010 0029000000-N SP  Lump Sum 9227.00 8420.00 24300.00REINF BRG APPR **********

(66+01.153 -L- LT)
0011 0029000000-N SP  Lump Sum 8492.00 6960.00 22087.00REINF BRG APPR **********

(66+01.153 -L- RT)
0012 0029000000-N SP  Lump Sum 10894.00 13440.00 22087.00REINF BRG APPR **********

(66+11.952 -CDR-)
0013 0029000000-N SP  Lump Sum 19929.00 23040.00 33130.00REINF BRG APPR **********

(77+44 -L- LT)
0014 0029000000-N SP  Lump Sum 17414.00 18720.00 35340.00REINF BRG APPR **********

(77+44.010 -L- RT)
0015 0036000000-M 225  30,300 M3  2.60 78780.00 3.70 112110.00 4.20 127260.00UNDERCUT EXCAVATION
0016 0038000000-M SP   600 M3  4.00 2400.00 10.00 6000.00 7.20 4320.00SHALLOW UNDERCUT
0017 0080000000-M SP   1,350 MTN 12.00 16200.00 13.00 17550.00 13.00 17550.00CLASS IV SUBGRD STABILIZATION
0018 0084000000-M SP   179,500 M   1.02 183090.00 1.02 183090.00 1.40 251300.00WICK DRAINS
0019 0106000000-M 230  1,545,200 M3  2.75 4249300.00 5.43 8390436.00 6.40 9889280.00BORROW EXCAVATION
0020 0127000000-N SP   17 EA  800.00 13600.00 1200.00 20400.00 1000.00 17000.00EMBM'T SETTLEMENT GAUGE
0021 0134000000-M 240  17,540 M3  3.50 61390.00 3.24 56829.60 4.60 80684.00DRAINAGE DITCH EXCAVATION
0022 0141000000-M 240  1,500 M   3.00 4500.00 6.00 9000.00 5.25 7875.00BERM DITCH CONSTRUCTION
0023 0156000000-M 250  5,490 M2  2.60 14274.00 3.00 16470.00 5.80 31842.00REMOVAL OF EXT ASPHALT PVMT
0024 0177000000-M 250  5,000 M2  2.60 13000.00 2.00 10000.00 1.90 9500.00BREAKING OF EXT ASPH PVMT
0025 0192000000-N 260  25 HR  175.00 4375.00 150.00 3750.00 109.00 2725.00PROOF ROLLING
0026 0194000000-M SP   26,100 M3  2.75 71775.00 8.50 221850.00 6.40 167040.00SELECT GRANULAR MATL, CLASS III
0027 0195000000-M SP   23,171 M3  2.75 63720.25 6.45 149452.95 6.40 148294.40SELECT GRANULAR MATERIAL
0028 0196000000-M 270  24,600 M2  1.50 36900.00 1.80 44280.00 0.93 22878.00SOIL STABILIZATION FABRIC
0029 0234000000-M SP   34,000 M3  2.75 93500.00 6.45 219300.00 6.40 217600.00GENERIC GRADING ITEM (M3)

BORROW MATERIAL FOR GEOGRID REINFORCEMENT
0030 0241000000-M SP   43,500 M2  2.60 113100.00 2.50 108750.00 1.13 49155.00GENERIC GRADING ITEM (M2)

NONWOVEN FABRIC FOR SOIL SEPA-RATION
0031 0241000000-M SP   17,000 M2  4.35 73950.00 4.83 82110.00 4.70 79900.00GENERIC GRADING ITEM (M2)

PRIMARY GEOGRID REINFORCEMENT
0032 0241000000-M SP   1,450 M2  3.65 5292.50 4.25 6162.50 9.40 13630.00GENERIC GRADING ITEM (M2)

SECONDARY GEOGRID REINFORCEMENT
0033 0257000000-M SP   500 M   31.00 15500.00 65.00 32500.00 83.00 41500.00GENERIC GRADING ITEM (M)

HORIZONTAL INCLINOMETER CASING WITH PULL CABLE
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0034 0257000000-M SP   40 M   27.81 1112.40 320.00 12800.00 40.00 1600.00GENERIC GRADING ITEM (M)
VERTICAL INCLINOMETER CASING

0035 0262000000-N SP   1 EA  16354.00 16354.00 19000.00 19000.00 18700.00 18700.00GENERIC GRADING ITEM (EA)
COMPLETE HORIZONTAL INCLINOME- TER PROBE
SYSTEM

0036 0262000000-N SP   6 EA  802.00 4812.00 966.00 5796.00 2750.00 16500.00GENERIC GRADING ITEM (EA)
HIGH PRESSURE CELL

0037 0262000000-N SP   10 EA  600.00 6000.00 300.00 3000.00 3750.00 37500.00GENERIC GRADING ITEM (EA)
HORIZONTAL CASING ACCESS BOX

0038 0262000000-N SP   3 EA  802.00 2406.00 966.00 2898.00 1080.00 3240.00GENERIC GRADING ITEM (EA)
LOW PRESSURE CELL

0039 0262000000-N SP   8 EA  542.00 4336.00 740.50 5924.00 3360.00 26880.00GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0040 0318000000-M SP   3,756 MTN 26.00 97656.00 26.00 97656.00 13.25 49767.00FND CONDIT MATL MINOR STRS
0041 0320000000-M SP   11,010 M2  2.60 28626.00 2.60 28626.00 1.95 21469.50FND CONDIT FABRIC
0042 0350000000-M SP   114 M   919.00 104766.00 919.00 104766.00 1125.00 128250.00***MM RC PIPE CULV, CONTR DESIGN

(1500MM)
0043 0926000000-M 320 142.8 M   845.00 120666.00 845.00 120666.00 1385.00 197778.00****MM CS STR PLT ***MM

(1800MM, 3.51MM)
0044 0973100000-M SP  123.6 M   1648.50 203754.60 1648.50 203754.60 965.00 119274.00***MM WLD STL PIPE IN SOIL

(1200MM, 16MM, B)
0045 0987000000-M 310 39.6 M   212.50 8415.00 212.50 8415.00 335.00 13266.00GENERIC PIPE ITEM (M) 310

1000MM CS PIPE CULVERTS, 2.01MM THICK
0046 0987000000-M 310 55.2 M   234.50 12944.40 234.50 12944.40 335.00 18492.00GENERIC PIPE ITEM (M) 310

1050MM RC PIPE CULVERTS, CLASSIV
0047 0987000000-M 310 44.4 M   237.75 10556.10 237.75 10556.10 385.00 17094.00GENERIC PIPE ITEM (M) 310

1200MM RC PIPE CULVERTS, CLASSIII
0048 0987000000-M 310 3.6 M   290.00 1044.00 290.00 1044.00 530.00 1908.00GENERIC PIPE ITEM (M) 310

1350MM RC PIPE CULVERTS, CLASSIII
0049 0987000000-M 310 86.4 M   260.85 22537.44 360.85 31177.44 495.00 42768.00GENERIC PIPE ITEM (M) 310

1350MM RC PIPE CULVERTS, CLASSIV
0050 0987000000-M 310  6 M   428.00 2568.00 428.00 2568.00 580.00 3480.00GENERIC PIPE ITEM (M) 310

1500MM RC PIPE CULVERTS, CLASSIII
0051 0987000000-M 310 100.8 M   583.25 58791.60 583.25 58791.60 780.00 78624.00GENERIC PIPE ITEM (M) 310

1800MM RC PIPE CULVERTS, CLASSIII
0052 0987000000-M 310 159.6 M   74.50 11890.20 74.50 11890.20 94.00 15002.40GENERIC PIPE ITEM (M) 310

375MM SIDE DRAIN PIPE
0053 0987000000-M 310 195.6 M   76.40 14943.84 76.50 14963.40 111.00 21711.60GENERIC PIPE ITEM (M) 310

400MM CS PIPE CULVERTS, 1.63MMTHICK
0054 0987000000-M 310  138 M   86.20 11895.60 86.20 11895.60 126.00 17388.00GENERIC PIPE ITEM (M) 310

450MM CS PIPE CULVERTS, 1.63MMTHICK
0055 0987000000-M 310 43.2 M   86.20 3723.84 86.20 3723.84 115.00 4968.00GENERIC PIPE ITEM (M) 310

450MM SIDE DRAIN PIPE
0056 0987000000-M 310  54 M   106.00 5724.00 106.00 5724.00 151.00 8154.00GENERIC PIPE ITEM (M) 310

600MM CS PIPE CULVERTS, 1.63MMTHICK
0057 0987000000-M 310 26.4 M   115.60 3051.84 115.60 3051.84 205.00 5412.00GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS IV
0058 0987000000-M 310 22.8 M   142.25 3243.30 142.25 3243.30 219.00 4993.20GENERIC PIPE ITEM (M) 310

800MM CS PIPE CULVERTS, 2.01MMTHICK
0059 0987000000-M 310  24 M   162.25 3894.00 162.25 3894.00 253.00 6072.00GENERIC PIPE ITEM (M) 310

900MM CS PIPE CULVERTS, 2.01MMTHICK
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0060 0987000000-M 310 110.4 M   186.50 20589.60 186.50 20589.60 322.00 35548.80GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS IV

0061 0987000000-M 310 127.8 M   199.50 25496.10 199.50 25496.10 353.00 45113.40GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS V

0062 0988000000-M 310  2 EA  600.00 1200.00 600.00 1200.00 840.00 1680.00GENERIC PIPE ITEM (EA) 310
1000MM CS PIPE ELBOWS, 2.01MM THICK

0063 0988000000-M 310  12 EA  200.00 2400.00 200.00 2400.00 350.00 4200.00GENERIC PIPE ITEM (EA) 310
400MM CS PIPE ELBOWS, 1.63MM  THICK

0064 0988000000-M 310  8 EA  225.00 1800.00 225.00 1800.00 385.00 3080.00GENERIC PIPE ITEM (EA) 310
450MM CS PIPE ELBOWS, 1.63MM  THICK

0065 0988000000-M 310  6 EA  320.00 1920.00 320.00 1920.00 475.00 2850.00GENERIC PIPE ITEM (EA) 310
600MM CS PIPE ELBOWS, 1.63MM  THICK

0066 0988000000-M 310  4 EA  420.00 1680.00 420.00 1680.00 585.00 2340.00GENERIC PIPE ITEM (EA) 310
800MM CS PIPE ELBOWS, 2.01MM  THICK

0067 0988000000-M 310  2 EA  500.00 1000.00 500.00 1000.00 670.00 1340.00GENERIC PIPE ITEM (EA) 310
900MM CS PIPE ELBOWS, 2.01MM  THICK

0068 0995000000-M 340 548.6 M   21.00 11520.60 29.53 16200.16 20.00 10972.00PIPE REMOVAL
0069 1011000000-N 500 Lump Sum 1100000.00 1045820.00 345000.00FINE GRADING
0070 1077000000-M SP   30 MTN 28.50 855.00 50.00 1500.00 31.00 930.00#57 STONE
0071 1110000000-M 510  11,250 MTN 0.10 1125.00 13.00 146250.00 20.50 230625.00STABILIZER AGGREGATE
0072 1121000000-M 520  27,110 MTN 15.30 414783.00 13.00 352430.00 16.90 458159.00AGGREGATE BASE COURSE
0073 1220000000-M 545  1,000 MTN 13.00 13000.00 13.00 13000.00 18.20 18200.00INCIDENTAL STONE BASE
0074 1275000000-M 600  42,415 L   0.85 36052.75 0.85 36052.75 0.94 39870.10PRIME COAT
0075 1330000000-M 607  220 M2  32.25 7095.00 32.25 7095.00 35.00 7700.00INCIDENTAL MILLING
0076 1489000000-M 610  980 MTN 47.45 46501.00 47.45 46501.00 51.00 49980.00ASP CONC BASE CRS B25.0B
0077 1498000000-M 610  7,270 MTN 35.30 256631.00 35.30 256631.00 38.00 276260.00ASP CONC INTR CRS I19.0B
0078 1519000000-M 610  7,560 MTN 36.85 278586.00 36.85 278586.00 39.50 298620.00ASP CONC SURF CRS S9.5B
0079 1525000000-M 610  4,060 MTN 39.65 160979.00 39.65 160979.00 42.50 172550.00ASP CONC SURF CRS SF9.5A
0080 1560000000-M 620  1,110 MTN 570.00 632700.00 570.00 632700.00 615.00 682650.00ASP FOR PLANT MIX  PG64-22
0081 1693000000-M 654  160 MTN 170.00 27200.00 75.00 12000.00 268.00 42880.00ASPH PLT MIX PVMT REPAIR
0082 2022000000-M SP   1,407 M3  9.00 12663.00 6.00 8442.00 11.10 15617.70SUBDRAIN EXCAVATION
0083 2033000000-M SP   704 M3  45.00 31680.00 30.00 21120.00 41.00 28864.00SUBDRAIN FINE AGGREGATE
0084 2044000000-M SP   1,700 M   7.50 12750.00 15.00 25500.00 8.00 13600.00150MM PERF SUBDR PIPE
0085 2070000000-N SP   13 EA  200.00 2600.00 135.00 1755.00 247.00 3211.00SUBDRN PIPE OUTLETS
0086 2077000000-M SP   26 M   30.00 780.00 15.00 390.00 47.00 1222.00150MM OUTLET PIPE (SD)
0087 2209000000-M 838 18.8 M3  850.00 15980.00 1100.00 20680.00 828.00 15566.40ENDWALLS
0088 2220000000-M 838 15.3 M3  850.00 13005.00 1150.00 17595.00 938.00 14351.40REINFORCED ENDWALLS
0089 2253000000-M 840 0.4 M3  1100.00 440.00 1100.00 440.00 552.00 220.80PIPE COLLARS
0090 2264000000-M 840 0.05 M3  1100.00 55.00 1100.00 55.00 552.00 27.60PIPE PLUGS
0091 2275000000-M SP   207 M3  280.00 57960.00 163.50 33844.50 277.00 57339.00FLOWABLE FILL
0092 2286000000-N 840  250 EA  950.00 237500.00 1000.00 250000.00 1415.00 353750.00MASNRY DRAINAGE STRUCT
0093 2297000000-M 840 13.8 M3  900.00 12420.00 1300.00 17940.00 1352.00 18657.60MASNRY DRAINAGE STRUCT
0094 2308000000-M 840 89.56 M   511.00 45765.16 984.00 88127.04 636.00 56960.16MASNRY DRAINAGE STRUCT
0095 2354000000-N 840  1 EA  400.00 400.00 400.00 400.00 552.00 552.00FRAME W/GRATE 840.22 STD
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0096 2364200000-N 840  44 EA  425.00 18700.00 425.00 18700.00 496.00 21824.00FRAME W/2GRTS 840.20 STD
0097 2365000000-N 840  140 EA  425.00 59500.00 425.00 59500.00 552.00 77280.00FRAME W/2GRTS 840.22 STD
0098 2366000000-N 840  4 EA  425.00 1700.00 425.00 1700.00 552.00 2208.00FRAME W/2GRTS 840.24 STD
0099 2367000000-N 840  8 EA  425.00 3400.00 425.00 3400.00 552.00 4416.00FRAME W/2GRTS 840.29 STD
0100 2374000000-N 840  7 EA  450.00 3150.00 450.00 3150.00 552.00 3864.00FRAME-GRT-HD 840.03 **

(E)
0101 2374000000-N 840  14 EA  450.00 6300.00 450.00 6300.00 552.00 7728.00FRAME-GRT-HD 840.03 **

(F)
0102 2374000000-N 840  20 EA  450.00 9000.00 450.00 9000.00 552.00 11040.00FRAME-GRT-HD 840.03 **

(G)
0103 2396000000-N 840  13 EA  375.00 4875.00 375.00 4875.00 496.00 6448.00FRAME W/COVER STD 840.54
0104 2440000000-N 852  12 EA  450.00 5400.00 400.00 4800.00 566.00 6792.00CONC TRANS SECT FOR CATCH BASIN
0105 2451000000-N 852  1 EA  450.00 450.00 400.00 400.00 566.00 566.00CONC TRANS SECT FOR DROP INLET
0106 2542000000-M 846  1,170 M   32.47 37989.90 40.45 47326.50 40.00 46800.00450MM CONC CURB & GUTTER
0107 2549000000-M 846  495 M   39.85 19725.75 48.20 23859.00 50.00 24750.00750MM CONC CURB & GUTTER
0108 2556000000-M 846  55 M   36.90 2029.50 43.25 2378.75 50.00 2750.00SHOULDER BERM GUTTER
0109 2580000000-M 846  960 M   30.00 28800.00 34.61 33225.60 64.00 61440.00CONCRETE VALLEY GUTTER
0110 2612000000-M 848  20 M2  43.20 864.00 43.50 870.00 82.00 1640.00150MM CONC DRIVEWAY
0111 2619000000-M 850  150 M2  90.00 13500.00 36.30 5445.00 55.00 8250.00100MM CONC PAVED DITCH
0112 2647000000-M 852  590 M2  43.20 25488.00 43.07 25411.30 61.00 35990.00125MM MONOLITHIC CONC ISL (SURF MTD)
0113 2724000000-M 857  100 M   280.00 28000.00 280.00 28000.00 198.00 19800.00PC REINF BARRIER SNGL FC
0114 2800000000-N 858  1 EA  500.00 500.00 500.00 500.00 842.00 842.00ADJ CATCH BASINS
0115 2815000000-N 858  1 EA  500.00 500.00 500.00 500.00 842.00 842.00ADJ DROP INLETS
0116 3030000000-M 862 609.6 M   49.20 29992.32 52.48 31991.81 55.00 33528.00STL BM GUARDRAIL
0117 3045000000-M 862 49.05 M   56.00 2746.80 56.00 2746.80 59.00 2893.95SBGR SHOP CURVED
0118 3105000000-N 862  16 EA  40.00 640.00 40.00 640.00 60.00 960.00SBGR TERM SECT
0119 3150000000-N 862  25 EA  20.00 500.00 30.00 750.00 11.00 275.00ADDIT GUARDRAIL POSTS
0120 3210000000-N 862  8 EA  450.00 3600.00 450.00 3600.00 717.00 5736.00GR ANCHOR TYPE CAT-1
0121 3270000000-N SP   12 EA  1725.00 20700.00 1800.00 21600.00 1985.00 23820.00GR ANCHOR TYPE 350
0122 3317000000-N 862  5 EA  1450.00 7250.00 1450.00 7250.00 1545.00 7725.00GR ANCHOR TYPE B-77
0123 3380000000-M 862 72.39 M   22.96 1662.07 22.96 1662.07 24.00 1737.36TEMP STL BM GUARDRAIL
0124 3389100000-N SP   2 EA  800.00 1600.00 800.00 1600.00 1320.00 2640.00GDRL ANCH UNITS 350 TEMP
0125 3503000000-M 866  17,520 M   8.66 151723.20 8.66 151723.20 9.80 171696.00WW WIRE FENCE 1200MM FABR
0126 3509000000-M 866  3,710 EA  8.60 31906.00 8.60 31906.00 9.50 35245.00100MM FENCE POSTS 2.30M
0127 3515000000-M 866  760 EA  10.04 7630.40 10.04 7630.40 11.00 8360.00125MM FENCE POSTS 2.50M
0128 3557000000-M 866  30 M   2.00 60.00 2.00 60.00 2.20 66.00ADDITIONAL BARBED WIRE
0129 3565000000-M 866  2 EA  600.00 1200.00 600.00 1200.00 660.00 1320.00DBL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3050MM, 6100MM)
0130 3628000000-M 876  1,665 MTN 33.00 54945.00 38.00 63270.00 34.60 57609.00RIP RAP, CLASS I
0131 3649000000-M 876  1,965 MTN 32.00 62880.00 38.00 74670.00 34.00 66810.00RIP RAP, CLASS B
0132 3656000000-M 876  24,218 M2  2.00 48436.00 2.50 60545.00 2.30 55701.40FILTER FABRIC FOR DRAINGE
0133 3659000000-N SP   4 EA  2500.00 10000.00 1800.00 7200.00 395.00 1580.00PREFORMED SCOUR HOLES
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0134 3691000000-N SP   3 EA  7700.00 23100.00 12500.00 37500.00 6200.00 18600.00GENERIC EROSION CONTROL ITEM (EA)
ENERGY DISSIPATOR BASIN

0135 4072000000-M 903  162 M   13.84 2242.08 15.01 2431.62 15.50 2511.00SUPPORT, 4.5KG STL U-CHAN
0136 4078000000-M 903  24 EA  44.00 1056.00 26.94 646.56 49.50 1188.00SUPPORT, 3-KG STL U-CHAN
0137 4096000000-N 904  2 EA  85.00 170.00 1.08 2.16 96.00 192.00SIGN ERECTION, TYPE D
0138 4102000000-N 904  69 EA  43.00 2967.00 42.57 2937.33 48.50 3346.50SIGN ERECTION, TYPE E
0139 4155000000-N 907  17 EA  5.00 85.00 3.00 51.00 5.50 93.50DISPOSE SIGN SYST U-CHAN
0140 4400000000-M 1110  155 M2  55.75 8641.25 42.48 6584.40 63.00 9765.00WORK ZONE SIGNS (STAT)
0141 4405000000-M 1110  52 M2  220.00 11440.00 69.88 3633.76 167.00 8684.00WORK ZONE SIGNS (PORT)
0142 4410000000-M 1110  40 M2  92.00 3680.00 48.43 1937.20 112.00 4480.00WORK ZONE SIGNS (BARR)
0143 4415000000-N 1115  2 EA  500.00 1000.00 4000.00 8000.00 4360.00 8720.00FLASHING ARROW PNL TYPE C
0144 4420000000-N 1120  2 EA  1000.00 2000.00 8000.00 16000.00 17600.00 35200.00CHANGEABLE MESSAGE SIGN
0145 4422000000-N 1120  108 DAY 35.00 3780.00 38.00 4104.00 39.00 4212.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0146 4430000000-N 1130  290 EA  49.00 14210.00 50.00 14500.00 58.00 16820.00DRUMS
0147 4435000000-N 1135  140 EA  15.00 2100.00 17.50 2450.00 22.25 3115.00CONES
0148 4445000000-M 1145  155 M   100.00 15500.00 97.50 15112.50 73.00 11315.00BARRICADES (TYPE III)
0149 4455000000-N 1150  738 MD  0.10 73.80 200.00 147600.00 216.00 159408.00FLAGGER
0150 4465000000-N 1160  5 EA  6250.00 31250.00 6250.00 31250.00 4870.00 24350.00TEMPORARY CRASH CUSHIONS
0151 4480000000-N 1165  1 EA  5000.00 5000.00 4000.00 4000.00 12200.00 12200.00TMIA
0152 4485000000-M 1170  693 M   90.00 62370.00 90.00 62370.00 51.50 35689.50PORT CONC BARRIER
0153 4490000000-M 1170  73 M   90.00 6570.00 147.00 10731.00 79.00 5767.00PORT CONC BARRIER(ANCHRD)
0154 4510000000-N SP   420 HR  35.00 14700.00 45.00 18900.00 55.00 23100.00LAW ENFORCEMENT
0155 4516000000-N 1180  75 EA  25.00 1875.00 33.50 2512.50 38.00 2850.00SKINNY DRUM
0156 4520000000-N 1266  132 EA  32.00 4224.00 32.00 4224.00 36.00 4752.00TUBULAR MARKERS (FIXED)
0157 4650000000-N 1251  149 EA  12.00 1788.00 6.00 894.00 6.55 975.95TEMP RAISED PVMT MRKS
0158 4685000000-M 1205  3,773 M   2.25 8489.25 2.13 8036.49 2.35 8866.55100MM THERMO MKG, 2.3MMTK
0159 4686000000-M 1205  2,876 M   2.50 7190.00 2.46 7074.96 2.70 7765.20100MM THERMO MKG, 3.1MMTK
0160 4688000000-M 1205  136 M   7.00 952.00 6.00 816.00 6.65 904.40150MM THERMO MKG 2.3MM TK
0161 4695000000-M 1205  297 M   19.00 5643.00 4.50 1336.50 5.00 1485.00200MM THERMO MKG 2.3MM TK
0162 4710000000-M 1205  109 M   15.00 1635.00 23.00 2507.00 25.50 2779.50600MM THERMO MKG 3.1MM TK
0163 4721000000-M 1205  16 EA  150.00 2400.00 120.00 1920.00 133.00 2128.00THERMO PVT MKG CHARACTER 3.1
0164 4725000000-M 1205  22 EA  150.00 3300.00 110.00 2420.00 122.00 2684.00THERMO PVT MKG SYMB 2.3MM
0165 4770000000-M 1205  543 M   10.00 5430.00 9.75 5294.25 10.55 5728.65100MM COLD APPL PLSTIC LINES TYPE **

(III)
0166 4770000000-M 1205  384 M   7.80 2995.20 5.50 2112.00 6.10 2342.40100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0167 4810000000-M 1205  36,218 M   0.65 23541.70 0.85 30785.30 0.95 34407.10PAINT PVT MKG LINES 100MM
0168 4835000000-M 1205  92 M   7.00 644.00 9.00 828.00 10.00 920.00PAINT PVT MKG LINES 600MM
0169 4840000000-N 1205  8 EA  75.00 600.00 60.00 480.00 66.50 532.00PAINT PVT MKG CHARACTER
0170 4845000000-N 1205  14 EA  75.00 1050.00 55.00 770.00 61.00 854.00PAINT PVT MKG SYMBOL
0171 4850000000-M 1205  2,503 M   3.00 7509.00 3.30 8259.90 3.60 9010.80REMVL OF 100MM LINES
0172 4875000000-N 1205  12 EA  60.00 720.00 50.00 600.00 55.50 666.00REMOVAL OF SYMBL & CHARAC
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0173 4900000000-N 1251  76 EA  15.00 1140.00 8.00 608.00 8.90 676.40PERM RAISED PVMT MARKERS
0174 4905000000-N 1253  199 EA  38.00 7562.00 30.00 5970.00 33.40 6646.60SNOWPLB PVMT MRKER
0175 4955000000-N 1264  6 EA  200.00 1200.00 80.00 480.00 96.00 576.00OBJECT MARKERS (END OF RD
0176 5325200000-M 1510  15 M   13.00 195.00 13.00 195.00 14.35 215.2550MM WATER LINE
0177 5325600000-M 1510  58 M   66.00 3828.00 66.00 3828.00 72.80 4222.40150MM WATER LINE
0178 5325800000-M 1510  106 M   97.00 10282.00 97.00 10282.00 107.00 11342.00200MM WATER LINE
0179 5326600000-M 1510  1,204 M   196.86 237019.44 196.86 237019.44 217.00 261268.00400MM WATER LINE
0180 5536000000-M 1515  1 EA  440.00 440.00 440.00 440.00 485.00 485.0050MM VALVE
0181 5540000000-M 1515  1 EA  850.00 850.00 850.00 850.00 938.00 938.00150MM VALVE
0182 5546000000-M 1515  4 EA  1150.00 4600.00 1150.00 4600.00 1270.00 5080.00200MM VALVE
0183 5558600000-M 1515  4 EA  5750.00 23000.00 5750.00 23000.00 6350.00 25400.00400MM VALVE
0184 5648000000-N 1515  1 EA  600.00 600.00 600.00 600.00 662.00 662.00RELOCATE WATER METER
0185 5649000000-N 1515  3 EA  475.00 1425.00 475.00 1425.00 524.00 1572.00RECONNECT WATER METER
0186 5672000000-N 1515  6 EA  2950.00 17700.00 2950.00 17700.00 3257.00 19542.00RELOCATE FIRE HYDRANT
0187 5691300000-M 1520  176 M   150.00 26400.00 150.00 26400.00 165.00 29040.00200MM SANITARY GRAVITY SEWER
0188 5775000000-M 1525  5 EA  1150.00 5750.00 1150.00 5750.00 1270.00 6350.001200MM DIA UTILITY MANHOLE
0189 5781000000-M 1525 4.85 M   902.00 4374.70 902.00 4374.70 996.00 4830.60UTILITY MH WALL, 1200MM DIA
0190 5800000000-M 1530  516 M   12.00 6192.00 22.96 11847.36 25.00 12900.00ABANDON 150MM UTILITY PIPE
0191 5801000000-M 1530  818 M   22.96 18781.28 26.24 21464.32 29.00 23722.00ABANDON 200MM UTILITY PIPE
0192 5810000000-M 1530  1,181 M   26.24 30989.44 45.94 54255.14 51.00 60231.00ABANDON 400MM UTILITY PIPE
0193 5816000000-N 1530  9 EA  700.00 6300.00 700.00 6300.00 773.00 6957.00ABANDON UTILITY MANHOLE
0194 6000000000-M 1605  35,100 M   4.53 159003.00 5.00 175500.00 7.00 245700.00TEMPORARY SILT FENCE
0195 6006000000-M 1610  17,305 MTN 31.00 536455.00 10.00 173050.00 35.25 610001.25EROS CONTRL STONE CL A
0196 6009000000-M 1610  19,805 MTN 32.00 633760.00 10.00 198050.00 47.00 930835.00EROS CONTRL STONE CL B
0197 6012000000-M 1610  15,050 MTN 25.30 380765.00 10.00 150500.00 39.00 586950.00SEDIMENT CONTROL STONE
0198 6015000000-M 1615  319 HA  948.50 302571.50 982.00 313258.00 1104.41 352306.79TEMPORARY MULCHING
0199 6018000000-M 1620  5,800 KG  4.41 25578.00 4.90 28420.00 4.40 25520.00SEED FOR TEMP SEEDING
0200 6021000000-M 1620 42.25 MTN 882.00 37264.50 885.00 37391.25 993.98 41995.66FERT FOR TEMP SEEDING
0201 6024000000-M 1622  15,500 M   0.01 155.00 15.00 232500.00 21.40 331700.00TEMPORARY SLOPE DRAINS
0202 6027000000-N 1622  225 EA  75.00 16875.00 100.00 22500.00 49.50 11137.50INLET PROTCN @ SLOPE DRNS
0203 6029000000-M SP   15,500 M   0.10 1550.00 3.25 50375.00 3.35 51925.00SAFETY FENCE
0204 6030000000-M 1630  57,155 M3  0.04 2286.20 0.50 28577.50 5.50 314352.50SILT EXCAVATION
0205 6036000000-M 1631  279,300 M2  1.00 279300.00 1.10 307230.00 1.25 349125.00MATTING FOR EROS CONTROL
0206 6037000000-M SP   2,800 M2  5.50 15400.00 4.00 11200.00 5.36 15008.00COIR FIBER MAT
0207 6038000000-M SP   13,900 M2  6.59 91601.00 5.00 69500.00 6.24 86736.00PERM SOIL REINF MAT
0208 6042000000-M 1632  3,600 M   13.12 47232.00 8.00 28800.00 14.49 52164.006.4MM HARDWARE CLOTH
0209 6045000000-M SP   25 M   100.00 2500.00 45.00 1125.00 107.45 2686.25***MM TEMPORARY PIPE

(600MM)
0210 6046000000-M SP   90 M   100.00 9000.00 100.00 9000.00 211.09 18998.10TEMP PIPE FOR STREAM CROSS
0211 6069000000-M 1638  880 M3  25.00 22000.00 25.00 22000.00 27.61 24296.80STILLING BASINS
0212 6070000000-N SP   24 EA  500.00 12000.00 200.00 4800.00 749.22 17981.28SPECIAL STILLING BASINS
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0213 6071010000-M SP   6,210 M   16.00 99360.00 13.00 80730.00 14.49 89982.90WATTLE
0214 6071020000-M SP   5,780 KG  20.00 115600.00 16.00 92480.00 17.89 103404.20POLYACRYLAMIDE (PAM)
0215 6071030000-M SP   28,000 M   2.00 56000.00 2.00 56000.00 10.50 294000.00COIR FIBER BAFFLES
0216 6071050000-M SP   1 EA  1000.00 1000.00 1800.00 1800.00 1414.14 1414.14***MM SKIMMER

(102MM)
0217 6071050000-M SP   67 EA  700.00 46900.00 700.00 46900.00 1118.00 74906.00***MM SKIMMER

(38MM)
0218 6071050000-M SP   22 EA  700.00 15400.00 855.00 18810.00 1177.22 25898.84***MM SKIMMER

(51MM)
0219 6071050000-M SP   3 EA  800.00 2400.00 1055.00 3165.00 1236.45 3709.35***MM SKIMMER

(64MM)
0220 6071050000-M SP   5 EA  800.00 4000.00 1270.00 6350.00 1295.68 6478.40***MM SKIMMER

(76MM)
0221 6084000000-M 1660  200 HA  2645.00 529000.00 2650.00 530000.00 3269.34 653868.00SEEDING AND MULCHING
0222 6087000000-M 1660  231 HA  84.00 19404.00 80.00 18480.00 176.71 40820.01MOWING
0223 6090000000-M 1661  5,625 KG  12.23 68793.75 11.20 63000.00 11.93 67106.25SEED FOR REPAIR SEEDING
0224 6093000000-M 1661  19 MTN 1102.00 20938.00 920.00 17480.00 993.98 18885.62FERT FOR REPAIR SEEDING
0225 6096000000-M 1662  4,525 KG  2.82 12760.50 4.75 21493.75 4.75 21493.75SEED FOR SUPP SEEDING
0226 6108000000-M 1665  270 MTN 732.83 197864.10 700.00 189000.00 763.15 206050.50FERTILIZER TOPDRESSING
0227 6111000000-M SP   310 M   60.00 18600.00 60.00 18600.00 66.27 20543.70IMPERVIOUS DIKE
0228 6114500000-N SP   550 MHR 31.00 17050.00 32.00 17600.00 33.13 18221.50SPECIALIZED HAND MOWING
0229 6117000000-N SP   240 EA  150.00 36000.00 1.00 240.00 220.88 53011.20RESPONSE FOR EROS CONTROL
0230 6120000000-M SP   700 M3  20.00 14000.00 12.00 8400.00 22.09 15463.00CULVERT DIVERSION CHANNEL
0231 6123000000-M 1670  4 HA  1607.00 6428.00 1750.00 7000.00 3313.26 13253.04REFORESTATION
0232 6138000000-M SP   112,000 M3  0.01 1120.00 0.10 11200.00 1.85 207200.00GENERIC EROSION CONTROL ITEM (M3)

BORROW PIT DEWATERING BASIN
0233 0987000000-M 310 237.6 M   199.50 47401.20 199.50 47401.20GENERIC PIPE ITEM (M) 310

1050MM RC PIPE CULVERTS, CLASSIII
0234 0987000000-M 310 2,831.4 M   65.42 185230.19 65.42 185230.19GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0235 0987000000-M 310 1,402.6 M   74.00 103792.40 74.00 103792.40GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0236 0987000000-M 310 2,572.8 M   93.74 241174.27 93.74 241174.27GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0237 0987000000-M 310 2,212.8 M   116.80 258455.04 116.80 258455.04GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0238 0987000000-M 310 1,147.2 M   149.55 171563.76 149.55 171563.76GENERIC PIPE ITEM (M) 310

900MM RC PIPE CULVERTS, CLASS III
0239 0540000000-M SP  63.6 M   ***MM ALUM CORR STL PIPE CULV **TK

(1000MM, 2.01MM)
0240 0540000000-M SP  952.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(400MM, 1.63MM)
0241 0540000000-M SP  735.6 M   ***MM ALUM CORR STL PIPE CULV **TK

(450MM, 1.63MM)
0242 0540000000-M SP  1,837.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(600MM, 1.63MM)
0243 0540000000-M SP  1,909.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(800MM, 2.01MM)
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0244 0540000000-M SP  919.2 M   ***MM ALUM CORR STL PIPE CULV **TK
(900MM, 2.01MM)

0245 0987000000-M 310  174 M   GENERIC PIPE ITEM (M) 310
1050MM RC PIPE CULVERTS, CLASSIII

0246 0987000000-M 310 1,879.2 M   GENERIC PIPE ITEM (M) 310
375MM RC PIPE CULVERTS, CLASS III

0247 0987000000-M 310  667 M   GENERIC PIPE ITEM (M) 310
450MM RC PIPE CULVERTS, CLASS III

0248 0987000000-M 310 735.6 M   GENERIC PIPE ITEM (M) 310
600MM RC PIPE CULVERTS, CLASS III

0249 0987000000-M 310 303.6 M   GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS III

0250 0987000000-M 310  228 M   GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS III

0251 0536000000-M SP  63.6 M   294.00 18698.40****MM HDPE PIPE CULVTS
(1050MM)

0252 0536000000-M SP  952.2 M   83.00 79032.60****MM HDPE PIPE CULVTS
(375MM)

0253 0536000000-M SP  735.6 M   102.50 75399.00****MM HDPE PIPE CULVTS
(450MM)

0254 0536000000-M SP  1,837.2 M   133.00 244347.60****MM HDPE PIPE CULVTS
(600MM)

0255 0536000000-M SP  1,909.2 M   159.50 304517.40****MM HDPE PIPE CULVTS
(750MM)

0256 0536000000-M SP  919.2 M   206.00 189355.20****MM HDPE PIPE CULVTS
(900MM)

0257 0987000000-M 310  174 M   314.00 54636.00GENERIC PIPE ITEM (M) 310
1050MM RC PIPE CULVERTS, CLASSIII

0258 0987000000-M 310 1,879.2 M   108.00 202953.60GENERIC PIPE ITEM (M) 310
375MM RC PIPE CULVERTS, CLASS III

0259 0987000000-M 310  667 M   122.50 81707.50GENERIC PIPE ITEM (M) 310
450MM RC PIPE CULVERTS, CLASS III

0260 0987000000-M 310 735.6 M   134.00 98570.40GENERIC PIPE ITEM (M) 310
600MM RC PIPE CULVERTS, CLASS III

0261 0987000000-M 310 303.6 M   166.00 50397.60GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS III

0262 0987000000-M 310  228 M   234.00 53352.00GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS III

CULVERT ITEMS

0263 8126000000-N 414 Lump Sum 35292.00 22500.00 50600.00CULV EXCAV @ ************
(105+03.000-L-)

0264 8126000000-N 414 Lump Sum 10029.00 10000.00 14700.00CULV EXCAV @ ************
(130+30.000-L-)

0265 8126000000-N 414 Lump Sum 23211.00 10000.00 25700.00CULV EXCAV @ ************
(14+14.000-L-)

0266 8126000000-N 414 Lump Sum 22881.00 10000.00 31200.00CULV EXCAV @ ************
(2+98.000-Y-RAMP A)

0267 8133000000-M 414  705 MTN 38.27 26980.35 38.27 26980.35 44.00 31020.00FND CONDIT MAT, BOX CULV
0268 8196000000-M 420  1,065 M3  356.83 380023.95 356.83 380023.95 496.00 528240.00CLASS A CONCRETE (CULV)
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0269 8245000000-M 425  78,736 KG  2.03 159834.08 2.03 159834.08 2.45 192903.20REINF STEEL (CULVERT)
0270 8734000000-N SP  Lump Sum 9820.00 9820.00 10845.39ELEC CONDUIT SYS ********

(130+30.000-L-)

WALL ITEMS

0271 8112730000-N SP   4 EA  2100.00 8400.00 2100.00 8400.00 2208.84 8835.36PDA TESTING
0272 8112740000-N SP   4 EA  170.00 680.00 170.00 680.00 828.31 3313.24PDA ASSISTANCE
0273 8329000000-M SP   3,744 M   110.60 414086.40 110.60 414086.40 97.74 365938.56305MM PRESTR CONC PILES
0274 8333000000-M SP   5,464 M   145.75 796378.00 145.75 796378.00 133.63 730154.32406MM PRESTR CONC PILES
0275 8834000000-N SP   468 EA  281.00 131508.00 281.00 131508.00 297.09 139038.12GENERIC RET WALL ITEM (EA)

CAP FOR 305 MM PRESTRESSED CONCRETE PILES
0276 8834000000-N SP   683 EA  314.00 214462.00 314.00 214462.00 344.58 235348.14GENERIC RET WALL ITEM (EA)

CAP FOR 406 MM PRESTRESSED CONCRETE PILES
0277 8846000000-M SP   8,500 MTN 15.00 127500.00 13.00 110500.00 16.01 136085.00GENERIC RET WALL ITEM (MTN)

SELECT MATERIAL,CLASS IV FOR LTP
0278 8848000000-M SP   7,030 M2  4.30 30229.00 15.78 110933.40 4.14 29104.20GENERIC RET WALL ITEM (M2)

GEOGRID FOR LTP
0279 8848000000-M SP   6,855 M2  28.38 194544.90 28.06 192351.30 24.30 166576.50GENERIC RET WALL ITEM (M2)

HIGH STRENGTH FABRIC FOR LTP
0280 8848000000-M SP   100 M2  609.69 60969.00 700.00 70000.00 739.96 73996.00GENERIC RET WALL ITEM (M2)

MSE RETAINING WALL @ STA 10+40.000 -Y4-
0281 8848000000-M SP   965 M2  523.36 505042.40 670.00 646550.00 607.43 586169.95GENERIC RET WALL ITEM (M2)

MSE RETAINING WALL @ STA 30+50.000 -Y1-
0282 8848000000-M SP   5,185 M2  523.36 2713621.60 550.00 2851750.00 601.91 3120903.35GENERIC RET WALL ITEM (M2)

MSE RETAINING WALLS @ 146+39.081-L-
0283 8848000000-M SP   5,895 M2  245.00 1444275.00 250.00 1473750.00 281.63 1660208.85GENERIC RET WALL ITEM (M2)

SOUND BARRIER WALL

STRUCTURE ITEMS

0284 8017000000-N SP  Lump Sum 237000.00 237000.00 193273.16CM&R TEMP ACCESS ***********
(118+17.500-L-WBL)

0285 8017000000-N SP  Lump Sum 455000.00 455000.00 773092.65CM&R TEMP ACCESS ***********
(77+44.000-L-LT)

0286 8084000000-N 410 Lump Sum 14500.00 14500.00 2761.05FND EXCAV EB** STA*******
(1, 77+44.000-L-LT)

0287 8084000000-N 410 Lump Sum 14500.00 14500.00 2761.05FND EXCAV EB** STA*******
(1, 77+44.000-L-RT)

0288 8091000000-N 410 Lump Sum 3000.00 3000.00 1987.95FND EXCAV B** STA *******
(1, 66+01.153-L-LT)

0289 8091000000-N 410 Lump Sum 2750.00 2750.00 1987.95FND EXCAV B** STA *******
(1, 66+01.153-L-RT)

0290 8091000000-N 410 Lump Sum 6350.00 6350.00 2761.05FND EXCAV B** STA *******
(1, 66+11.952-CDR-)

0291 8091000000-N 410 Lump Sum 14350.00 14350.00 5742.97FND EXCAV B** STA *******
(102+62.953-L-)

0292 8112730000-N SP   11 EA  2100.00 23100.00 2100.00 23100.00 2208.84 24297.24PDA TESTING
0293 8112740000-N SP   11 EA  170.00 1870.00 170.00 1870.00 828.31 9111.41PDA ASSISTANCE
0294 8147000000-M 420  18,686 M2  212.28 3966664.08 212.28 3966664.08 220.88 4127363.68REINF CONCRETE DECK SLAB
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0295 8161000000-M 420 18,464.9 M2  2.16 39884.18 2.16 39884.18 2.37 43761.81GROOVING BRIDGE FLOORS
0296 8182000000-M 420 2,340.2 M3  694.33 1624871.07 694.16 1624473.23 690.26 1615346.45CLASS A CONCRETE (BRIDGE)
0297 8210000000-N 422 Lump Sum 87900.00 87800.00 99397.63BRG APPR SLAB ***********

(102+62.953-L-)
0298 8210000000-N 422 Lump Sum 48000.00 48000.00 49698.81BRG APPR SLAB ***********

(118+17.500-L-EBL)
0299 8210000000-N 422 Lump Sum 51500.00 51500.00 52459.86BRG APPR SLAB ***********

(118+17.500-L-WBL)
0300 8210000000-N 422 Lump Sum 38000.00 38000.00 49698.81BRG APPR SLAB ***********

(146+39.081-L-EBL)
0301 8210000000-N 422 Lump Sum 38000.00 38000.00 49698.81BRG APPR SLAB ***********

(146+39.081-L-WBL)
0302 8210000000-N 422 Lump Sum 42900.00 42900.00 55220.90BRG APPR SLAB ***********

(66+01.153-L-LT)
0303 8210000000-N 422 Lump Sum 38300.00 38300.00 49698.81BRG APPR SLAB ***********

(66+01.153-L-RT)
0304 8210000000-N 422 Lump Sum 52900.00 52800.00 66265.08BRG APPR SLAB ***********

(66+11.952-CDR-)
0305 8210000000-N 422 Lump Sum 48000.00 48000.00 49698.81BRG APPR SLAB ***********

(77+44.000-L-LT)
0306 8210000000-N 422 Lump Sum 54500.00 54500.00 60742.99BRG APPR SLAB ***********

(77+44.000-L-RT)
0307 8217000000-M 425  201,588 KG  2.05 413255.40 2.05 413255.40 2.04 411239.52REINF STEEL (BRIDGE)
0308 8238000000-M 425  14,448 KG  4.10 59236.80 4.10 59236.80 3.64 52590.72SPIRAL COL REINF STL BRG
0309 8277000000-M 430 3,375.02 M   654.60 2209288.09 654.60 2209288.09 659.34 2225285.691829MM MOD PRESTR CONC GRDR
0310 8280000000-M 440 Lump Sum 7052000.00 7416500.00 6350403.94STRUCTURAL STEEL
0311 8364000000-M SP   10,226 M   114.95 1175478.70 114.95 1175478.70 120.38 1231005.88HP310X79 STL PILE
0312 8365000000-M SP   4,420 M   160.15 707863.00 160.15 707863.00 151.31 668790.20HP310X79 GALV STL PILE
0313 8386000000-M SP   384 M   536.28 205931.52 536.25 205920.00 330.22 126804.48PP457X12.70 STL PILE
0314 8392000000-N SP   24 EA  135.50 3252.00 135.50 3252.00 353.41 8481.84PIPE PILE PLATES
0315 8393000000-N SP   351 EA  50.00 17550.00 50.00 17550.00 71.79 25198.29PILE REDRIVES
0316 8503000000-M 460 2,294.72 M   170.89 392144.70 170.89 392144.70 198.80 456190.34CONCRETE BARRIER RAIL
0317 8524000000-M SP  125.28 M   354.60 44424.29 354.60 44424.29 436.25 54653.40****MM CL FENCE

(1829MM)
0318 8531000000-M 462  3,806 M2  63.50 241681.00 63.50 241681.00 51.91 197569.46100MM SLOPE PROTECTION
0319 8608000000-M 876  5,302 MTN 38.45 203861.90 29.50 156409.00 32.58 172739.16RIP RAP II (600MM)
0320 8622000000-M 876  5,409 M2  2.40 12981.60 2.50 13522.50 1.27 6869.43FILTER FABRIC FOR DRAINAGE
0321 8650000000-N SP  Lump Sum 119500.00 119500.00 149096.44POT BEARINGS
0322 8657000000-N 430 Lump Sum 65500.00 65500.00 287148.70ELASTOMERIC BEARINGS
0323 8692000000-N SP  Lump Sum 216600.00 216000.00 220883.62EVAZOTE JOINT SEALS
0324 8893000000-M SP  207.225 M2  342.67 71009.79 342.67 71009.79 248.49 51493.34GENERIC STRUCTURE ITEM (M2)

VISUAL BARRIER WALL ON STRUCTURE

 

    TOTAL 55258773.41 TOTAL 57896341.94 TOTAL 64485819.46CONTRACT TOTAL
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    SUB-TOTAL 27833607.61 SUB-TOTAL 29814057.70 SUB-TOTAL 36261665.90ROADWAY ITEMS
    SUB-TOTAL 668071.38 SUB-TOTAL 629158.38 SUB-TOTAL 885208.59CULVERT ITEMS
    SUB-TOTAL 6641696.30 SUB-TOTAL 7021349.10 SUB-TOTAL 7255671.59WALL ITEMS
    SUB-TOTAL 20115398.12 SUB-TOTAL 20431776.76 SUB-TOTAL 20083273.38STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3300000.00 3550000.00 3799053.21MOBILIZATION
0002 0000400000-N 801 Lump Sum 500000.00 363308.21 1519621.28CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 3790000.00 3320000.00 2659337.25CLEARING & GRUBBING
0004 0008000000-M 200 3.6 HA  7500.00 27000.00 17927.27 64538.17 8434.65 30364.74SUPP CLEARING & GRUBBING
0005 0015000000-N 205  8 EA  1500.00 12000.00 2500.00 20000.00 1630.19 13041.52SEALING ABANDONED WELLS
0006 0022000000-M 225  898,300 M3  4.00 3593200.00 4.10 3683030.00 3.98 3575234.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 30000.00 20000.00 34069.52REINF BRG APPR **********

(118+17.500 -L-EBL)
0008 0029000000-N SP  Lump Sum 28000.00 25000.00 34497.75REINF BRG APPR **********

(118+17.500 -L-WBL)
0009 0029000000-N SP  Lump Sum 89000.00 60000.00 55053.66REINF BRG APPR **********

(18+40.043 -Y-REV-)
0010 0029000000-N SP  Lump Sum 15000.00 10000.00 12038.51REINF BRG APPR **********

(66+01.153 -L- LT)
0011 0029000000-N SP  Lump Sum 14000.00 10000.00 10753.75REINF BRG APPR **********

(66+01.153 -L- RT)
0012 0029000000-N SP  Lump Sum 17000.00 15000.00 44823.32REINF BRG APPR **********

(66+11.952 -CDR-)
0013 0029000000-N SP  Lump Sum 27000.00 20000.00 27169.93REINF BRG APPR **********

(77+44 -L- LT)
0014 0029000000-N SP  Lump Sum 40000.00 25000.00 35068.75REINF BRG APPR **********

(77+44.010 -L- RT)
0015 0036000000-M 225  30,300 M3  5.50 166650.00 8.40 254520.00 7.64 231492.00UNDERCUT EXCAVATION
0016 0038000000-M SP   600 M3  9.85 5910.00 9.60 5760.00 12.00 7200.00SHALLOW UNDERCUT
0017 0080000000-M SP   1,350 MTN 18.75 25312.50 16.00 21600.00 15.28 20628.00CLASS IV SUBGRD STABILIZATION
0018 0084000000-M SP   179,500 M   1.02 183090.00 1.10 197450.00 1.36 244120.00WICK DRAINS
0019 0106000000-M 230  1,545,200 M3  8.00 12361600.00 8.40 12979680.00 7.91 12222532.00BORROW EXCAVATION
0020 0127000000-N SP   17 EA  1850.00 31450.00 2300.00 39100.00 232.42 3951.14EMBM'T SETTLEMENT GAUGE
0021 0134000000-M 240  17,540 M3  7.19 126112.60 6.50 114010.00 5.89 103310.60DRAINAGE DITCH EXCAVATION
0022 0141000000-M 240  1,500 M   10.79 16185.00 7.00 10500.00 2.89 4335.00BERM DITCH CONSTRUCTION
0023 0156000000-M 250  5,490 M2  2.35 12901.50 3.50 19215.00 5.86 32171.40REMOVAL OF EXT ASPHALT PVMT
0024 0177000000-M 250  5,000 M2  1.10 5500.00 3.20 16000.00 0.54 2700.00BREAKING OF EXT ASPH PVMT
0025 0192000000-N 260  25 HR  300.00 7500.00 132.00 3300.00 128.75 3218.75PROOF ROLLING
0026 0194000000-M SP   26,100 M3  19.90 519390.00 18.00 469800.00 0.11 2871.00SELECT GRANULAR MATL, CLASS III
0027 0195000000-M SP   23,171 M3  13.50 312808.50 14.30 331345.30 8.84 204831.64SELECT GRANULAR MATERIAL
0028 0196000000-M 270  24,600 M2  2.05 50430.00 2.50 61500.00 2.73 67158.00SOIL STABILIZATION FABRIC
0029 0234000000-M SP   34,000 M3  9.39 319260.00 12.50 425000.00 7.64 259760.00GENERIC GRADING ITEM (M3)

BORROW MATERIAL FOR GEOGRID REINFORCEMENT
0030 0241000000-M SP   43,500 M2  2.05 89175.00 3.00 130500.00 2.56 111360.00GENERIC GRADING ITEM (M2)

NONWOVEN FABRIC FOR SOIL SEPA-RATION
0031 0241000000-M SP   17,000 M2  6.40 108800.00 5.00 85000.00 5.29 89930.00GENERIC GRADING ITEM (M2)

PRIMARY GEOGRID REINFORCEMENT
0032 0241000000-M SP   1,450 M2  6.40 9280.00 4.50 6525.00 4.75 6887.50GENERIC GRADING ITEM (M2)

SECONDARY GEOGRID REINFORCEMENT
0033 0257000000-M SP   500 M   53.30 26650.00 40.00 20000.00 22.78 11390.00GENERIC GRADING ITEM (M)

HORIZONTAL INCLINOMETER CASING WITH PULL CABLE
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0034 0257000000-M SP   40 M   151.50 6060.00 64.50 2580.00 49.24 1969.60GENERIC GRADING ITEM (M)
VERTICAL INCLINOMETER CASING

0035 0262000000-N SP   1 EA  10200.00 10200.00 15250.00 15250.00 14660.13 14660.13GENERIC GRADING ITEM (EA)
COMPLETE HORIZONTAL INCLINOME- TER PROBE
SYSTEM

0036 0262000000-N SP   6 EA  690.00 4140.00 950.00 5700.00 889.84 5339.04GENERIC GRADING ITEM (EA)
HIGH PRESSURE CELL

0037 0262000000-N SP   10 EA  3700.00 37000.00 2100.00 21000.00 1520.14 15201.40GENERIC GRADING ITEM (EA)
HORIZONTAL CASING ACCESS BOX

0038 0262000000-N SP   3 EA  660.00 1980.00 950.00 2850.00 889.84 2669.52GENERIC GRADING ITEM (EA)
LOW PRESSURE CELL

0039 0262000000-N SP   8 EA  545.00 4360.00 980.00 7840.00 606.97 4855.76GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0040 0318000000-M SP   3,756 MTN 20.50 76998.00 26.40 99158.40 32.93 123685.08FND CONDIT MATL MINOR STRS
0041 0320000000-M SP   11,010 M2  2.85 31378.50 2.65 29176.50 5.01 55160.10FND CONDIT FABRIC
0042 0350000000-M SP   114 M   616.18 70244.52 933.00 106362.00 1189.37 135588.18***MM RC PIPE CULV, CONTR DESIGN

(1500MM)
0043 0926000000-M 320 142.8 M   1049.00 149797.20 859.00 122665.20 1015.87 145066.24****MM CS STR PLT ***MM

(1800MM, 3.51MM)
0044 0973100000-M SP  123.6 M   2461.00 304179.60 1675.00 207030.00 3349.86 414042.70***MM WLD STL PIPE IN SOIL

(1200MM, 16MM, B)
0045 0987000000-M 310 39.6 M   343.31 13595.08 216.00 8553.60 309.89 12271.64GENERIC PIPE ITEM (M) 310

1000MM CS PIPE CULVERTS, 2.01MM THICK
0046 0987000000-M 310 55.2 M   305.90 16885.68 238.00 13137.60 374.27 20659.70GENERIC PIPE ITEM (M) 310

1050MM RC PIPE CULVERTS, CLASSIV
0047 0987000000-M 310 44.4 M   418.35 18574.74 241.00 10700.40 351.35 15599.94GENERIC PIPE ITEM (M) 310

1200MM RC PIPE CULVERTS, CLASSIII
0048 0987000000-M 310 3.6 M   420.24 1512.86 295.00 1062.00 557.58 2007.29GENERIC PIPE ITEM (M) 310

1350MM RC PIPE CULVERTS, CLASSIII
0049 0987000000-M 310 86.4 M   506.00 43718.40 367.00 31708.80 451.74 39030.34GENERIC PIPE ITEM (M) 310

1350MM RC PIPE CULVERTS, CLASSIV
0050 0987000000-M 310  6 M   600.25 3601.50 435.00 2610.00 585.96 3515.76GENERIC PIPE ITEM (M) 310

1500MM RC PIPE CULVERTS, CLASSIII
0051 0987000000-M 310 100.8 M   772.25 77842.80 592.00 59673.60 707.07 71272.66GENERIC PIPE ITEM (M) 310

1800MM RC PIPE CULVERTS, CLASSIII
0052 0987000000-M 310 159.6 M   80.90 12911.64 76.00 12129.60 84.02 13409.59GENERIC PIPE ITEM (M) 310

375MM SIDE DRAIN PIPE
0053 0987000000-M 310 195.6 M   114.26 22349.26 78.00 15256.80 112.94 22091.06GENERIC PIPE ITEM (M) 310

400MM CS PIPE CULVERTS, 1.63MMTHICK
0054 0987000000-M 310  138 M   125.75 17353.50 88.00 12144.00 120.57 16638.66GENERIC PIPE ITEM (M) 310

450MM CS PIPE CULVERTS, 1.63MMTHICK
0055 0987000000-M 310 43.2 M   93.50 4039.20 88.00 3801.60 78.02 3370.46GENERIC PIPE ITEM (M) 310

450MM SIDE DRAIN PIPE
0056 0987000000-M 310  54 M   150.90 8148.60 108.00 5832.00 177.31 9574.74GENERIC PIPE ITEM (M) 310

600MM CS PIPE CULVERTS, 1.63MMTHICK
0057 0987000000-M 310 26.4 M   134.00 3537.60 117.00 3088.80 181.13 4781.83GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS IV
0058 0987000000-M 310 22.8 M   190.64 4346.59 145.00 3306.00 186.59 4254.25GENERIC PIPE ITEM (M) 310

800MM CS PIPE CULVERTS, 2.01MMTHICK
0059 0987000000-M 310  24 M   236.00 5664.00 165.00 3960.00 223.68 5368.32GENERIC PIPE ITEM (M) 310

900MM CS PIPE CULVERTS, 2.01MMTHICK
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0060 0987000000-M 310 110.4 M   242.50 26772.00 187.00 20644.80 208.96 23069.18GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS IV

0061 0987000000-M 310 127.8 M   281.00 35911.80 200.00 25560.00 232.42 29703.28GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS V

0062 0988000000-M 310  2 EA  971.00 1942.00 609.00 1218.00 1353.02 2706.04GENERIC PIPE ITEM (EA) 310
1000MM CS PIPE ELBOWS, 2.01MM THICK

0063 0988000000-M 310  12 EA  264.70 3176.40 203.00 2436.00 482.30 5787.60GENERIC PIPE ITEM (EA) 310
400MM CS PIPE ELBOWS, 1.63MM  THICK

0064 0988000000-M 310  8 EA  303.00 2424.00 229.00 1832.00 365.54 2924.32GENERIC PIPE ITEM (EA) 310
450MM CS PIPE ELBOWS, 1.63MM  THICK

0065 0988000000-M 310  6 EA  426.00 2556.00 325.00 1950.00 677.60 4065.60GENERIC PIPE ITEM (EA) 310
600MM CS PIPE ELBOWS, 1.63MM  THICK

0066 0988000000-M 310  4 EA  615.00 2460.00 426.00 1704.00 749.63 2998.52GENERIC PIPE ITEM (EA) 310
800MM CS PIPE ELBOWS, 2.01MM  THICK

0067 0988000000-M 310  2 EA  762.00 1524.00 508.00 1016.00 1018.04 2036.08GENERIC PIPE ITEM (EA) 310
900MM CS PIPE ELBOWS, 2.01MM  THICK

0068 0995000000-M 340 548.6 M   38.30 21011.38 33.00 18103.80 28.37 15563.78PIPE REMOVAL
0069 1011000000-N 500 Lump Sum 1000000.00 500000.00 1052968.04FINE GRADING
0070 1077000000-M SP   30 MTN 32.98 989.40 35.50 1065.00 27.01 810.30#57 STONE
0071 1110000000-M 510  11,250 MTN 2.75 30937.50 14.30 160875.00 18.55 208687.50STABILIZER AGGREGATE
0072 1121000000-M 520  27,110 MTN 16.50 447315.00 16.20 439182.00 15.26 413698.60AGGREGATE BASE COURSE
0073 1220000000-M 545  1,000 MTN 20.40 20400.00 22.00 22000.00 32.70 32700.00INCIDENTAL STONE BASE
0074 1275000000-M 600  42,415 L   0.85 36052.75 0.90 38173.50 0.92 39021.80PRIME COAT
0075 1330000000-M 607  220 M2  14.95 3289.00 33.50 7370.00 35.05 7711.00INCIDENTAL MILLING
0076 1489000000-M 610  980 MTN 47.45 46501.00 49.20 48216.00 51.57 50538.60ASP CONC BASE CRS B25.0B
0077 1498000000-M 610  7,270 MTN 35.30 256631.00 36.60 266082.00 38.36 278877.20ASP CONC INTR CRS I19.0B
0078 1519000000-M 610  7,560 MTN 36.85 278586.00 38.20 288792.00 40.05 302778.00ASP CONC SURF CRS S9.5B
0079 1525000000-M 610  4,060 MTN 39.65 160979.00 41.15 167069.00 43.09 174945.40ASP CONC SURF CRS SF9.5A
0080 1560000000-M 620  1,110 MTN 570.00 632700.00 591.00 656010.00 619.47 687611.70ASP FOR PLANT MIX  PG64-22
0081 1693000000-M 654  160 MTN 234.00 37440.00 137.00 21920.00 135.85 21736.00ASPH PLT MIX PVMT REPAIR
0082 2022000000-M SP   1,407 M3  9.00 12663.00 9.30 13085.10 9.78 13760.46SUBDRAIN EXCAVATION
0083 2033000000-M SP   704 M3  45.00 31680.00 46.50 32736.00 48.91 34432.64SUBDRAIN FINE AGGREGATE
0084 2044000000-M SP   1,700 M   7.50 12750.00 7.70 13090.00 8.15 13855.00150MM PERF SUBDR PIPE
0085 2070000000-N SP   13 EA  200.00 2600.00 206.00 2678.00 217.36 2825.68SUBDRN PIPE OUTLETS
0086 2077000000-M SP   26 M   30.00 780.00 31.00 806.00 32.60 847.60150MM OUTLET PIPE (SD)
0087 2209000000-M 838 18.8 M3  805.11 15136.07 1117.00 20999.60 608.86 11446.57ENDWALLS
0088 2220000000-M 838 15.3 M3  1080.00 16524.00 1168.00 17870.40 1276.65 19532.75REINFORCED ENDWALLS
0089 2253000000-M 840 0.4 M3  3400.00 1360.00 1117.00 446.80 2138.58 855.43PIPE COLLARS
0090 2264000000-M 840 0.05 M3  3500.00 175.00 1117.00 55.85 17632.60 881.63PIPE PLUGS
0091 2275000000-M SP   207 M3  275.00 56925.00 332.00 68724.00 241.15 49918.05FLOWABLE FILL
0092 2286000000-N 840  250 EA  1413.00 353250.00 1016.00 254000.00 1189.37 297342.50MASNRY DRAINAGE STRUCT
0093 2297000000-M 840 13.8 M3  917.00 12654.60 1320.00 18216.00 607.78 8387.36MASNRY DRAINAGE STRUCT
0094 2308000000-M 840 89.56 M   819.00 73349.64 999.00 89470.44 1200.28 107497.08MASNRY DRAINAGE STRUCT
0095 2354000000-N 840  1 EA  365.00 365.00 406.00 406.00 248.76 248.76FRAME W/GRATE 840.22 STD
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0096 2364200000-N 840  44 EA  440.00 19360.00 432.00 19008.00 349.18 15363.92FRAME W/2GRTS 840.20 STD
0097 2365000000-N 840  140 EA  365.00 51100.00 432.00 60480.00 331.71 46439.40FRAME W/2GRTS 840.22 STD
0098 2366000000-N 840  4 EA  360.00 1440.00 432.00 1728.00 329.52 1318.08FRAME W/2GRTS 840.24 STD
0099 2367000000-N 840  8 EA  370.00 2960.00 432.00 3456.00 338.26 2706.08FRAME W/2GRTS 840.29 STD
0100 2374000000-N 840  7 EA  500.00 3500.00 457.00 3199.00 414.64 2902.48FRAME-GRT-HD 840.03 **

(E)
0101 2374000000-N 840  14 EA  520.00 7280.00 457.00 6398.00 435.37 6095.18FRAME-GRT-HD 840.03 **

(F)
0102 2374000000-N 840  20 EA  520.00 10400.00 457.00 9140.00 435.37 8707.40FRAME-GRT-HD 840.03 **

(G)
0103 2396000000-N 840  13 EA  340.00 4420.00 380.00 4940.00 271.70 3532.10FRAME W/COVER STD 840.54
0104 2440000000-N 852  12 EA  475.00 5700.00 406.00 4872.00 922.25 11067.00CONC TRANS SECT FOR CATCH BASIN
0105 2451000000-N 852  1 EA  2000.00 2000.00 406.00 406.00 971.65 971.65CONC TRANS SECT FOR DROP INLET
0106 2542000000-M 846  1,170 M   29.25 34222.50 48.00 56160.00 39.12 45770.40450MM CONC CURB & GUTTER
0107 2549000000-M 846  495 M   49.50 24502.50 57.00 28215.00 48.91 24210.45750MM CONC CURB & GUTTER
0108 2556000000-M 846  55 M   49.96 2747.80 57.00 3135.00 48.91 2690.05SHOULDER BERM GUTTER
0109 2580000000-M 846  960 M   33.87 32515.20 57.00 54720.00 48.91 46953.60CONCRETE VALLEY GUTTER
0110 2612000000-M 848  20 M2  68.50 1370.00 77.00 1540.00 68.47 1369.40150MM CONC DRIVEWAY
0111 2619000000-M 850  150 M2  129.00 19350.00 71.00 10650.00 48.91 7336.50100MM CONC PAVED DITCH
0112 2647000000-M 852  590 M2  47.20 27848.00 56.00 33040.00 58.69 34627.10125MM MONOLITHIC CONC ISL (SURF MTD)
0113 2724000000-M 857  100 M   226.11 22611.00 230.00 23000.00 308.15 30815.00PC REINF BARRIER SNGL FC
0114 2800000000-N 858  1 EA  744.60 744.60 508.00 508.00 543.37 543.37ADJ CATCH BASINS
0115 2815000000-N 858  1 EA  744.60 744.60 508.00 508.00 652.03 652.03ADJ DROP INLETS
0116 3030000000-M 862 609.6 M   52.48 31991.81 54.00 32918.40 57.90 35295.84STL BM GUARDRAIL
0117 3045000000-M 862 49.05 M   56.00 2746.80 58.00 2844.90 61.78 3030.31SBGR SHOP CURVED
0118 3105000000-N 862  16 EA  40.00 640.00 41.00 656.00 44.13 706.08SBGR TERM SECT
0119 3150000000-N 862  25 EA  30.00 750.00 31.00 775.00 33.10 827.50ADDIT GUARDRAIL POSTS
0120 3210000000-N 862  8 EA  450.00 3600.00 460.00 3680.00 496.50 3972.00GR ANCHOR TYPE CAT-1
0121 3270000000-N SP   12 EA  1800.00 21600.00 1850.00 22200.00 1986.02 23832.24GR ANCHOR TYPE 350
0122 3317000000-N 862  5 EA  1450.00 7250.00 1595.00 7975.00 1599.84 7999.20GR ANCHOR TYPE B-77
0123 3380000000-M 862 72.39 M   22.96 1662.07 24.00 1737.36 25.33 1833.64TEMP STL BM GUARDRAIL
0124 3389100000-N SP   2 EA  800.00 1600.00 825.00 1650.00 25.32 50.64GDRL ANCH UNITS 350 TEMP
0125 3503000000-M 866  17,520 M   7.54 132100.80 9.00 157680.00 6.69 117208.80WW WIRE FENCE 1200MM FABR
0126 3509000000-M 866  3,710 EA  14.00 51940.00 9.00 33390.00 14.90 55279.00100MM FENCE POSTS 2.30M
0127 3515000000-M 866  760 EA  27.00 20520.00 10.30 7828.00 20.86 15853.60125MM FENCE POSTS 2.50M
0128 3557000000-M 866  30 M   1.50 45.00 2.05 61.50 3.31 99.30ADDITIONAL BARBED WIRE
0129 3565000000-M 866  2 EA  600.00 1200.00 619.00 1238.00 551.66 1103.32DBL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3050MM, 6100MM)
0130 3628000000-M 876  1,665 MTN 42.57 70879.05 37.00 61605.00 34.38 57242.70RIP RAP, CLASS I
0131 3649000000-M 876  1,965 MTN 42.30 83119.50 37.00 72705.00 31.38 61661.70RIP RAP, CLASS B
0132 3656000000-M 876  24,218 M2  2.50 60545.00 2.50 60545.00 2.29 55459.22FILTER FABRIC FOR DRAINGE
0133 3659000000-N SP   4 EA  2785.00 11140.00 1900.00 7600.00 715.80 2863.20PREFORMED SCOUR HOLES
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0134 3691000000-N SP   3 EA  8440.00 25320.00 6300.00 18900.00 6557.85 19673.55GENERIC EROSION CONTROL ITEM (EA)
ENERGY DISSIPATOR BASIN

0135 4072000000-M 903  162 M   13.84 2242.08 14.30 2316.60 15.48 2507.76SUPPORT, 4.5KG STL U-CHAN
0136 4078000000-M 903  24 EA  44.00 1056.00 45.00 1080.00 35.86 860.64SUPPORT, 3-KG STL U-CHAN
0137 4096000000-N 904  2 EA  85.00 170.00 88.00 176.00 53.25 106.50SIGN ERECTION, TYPE D
0138 4102000000-N 904  69 EA  43.00 2967.00 44.00 3036.00 45.64 3149.16SIGN ERECTION, TYPE E
0139 4155000000-N 907  17 EA  5.00 85.00 5.20 88.40 9.28 157.76DISPOSE SIGN SYST U-CHAN
0140 4400000000-M 1110  155 M2  55.75 8641.25 120.00 18600.00 71.36 11060.80WORK ZONE SIGNS (STAT)
0141 4405000000-M 1110  52 M2  375.00 19500.00 125.00 6500.00 69.02 3589.04WORK ZONE SIGNS (PORT)
0142 4410000000-M 1110  40 M2  160.00 6400.00 136.00 5440.00 63.38 2535.20WORK ZONE SIGNS (BARR)
0143 4415000000-N 1115  2 EA  4700.00 9400.00 3056.00 6112.00 3912.46 7824.92FLASHING ARROW PNL TYPE C
0144 4420000000-N 1120  2 EA  14500.00 29000.00 18000.00 36000.00 9998.49 19996.98CHANGEABLE MESSAGE SIGN
0145 4422000000-N 1120  108 DAY 160.00 17280.00 192.00 20736.00 74.46 8041.68CHANGEABLE MESSAGE SIGN (SHORT TERM)
0146 4430000000-N 1130  290 EA  78.00 22620.00 70.00 20300.00 42.17 12229.30DRUMS
0147 4435000000-N 1135  140 EA  35.00 4900.00 40.00 5600.00 16.19 2266.60CONES
0148 4445000000-M 1145  155 M   100.00 15500.00 150.00 23250.00 68.76 10657.80BARRICADES (TYPE III)
0149 4455000000-N 1150  738 MD  195.00 143910.00 200.00 147600.00 193.69 142943.22FLAGGER
0150 4465000000-N 1160  5 EA  6250.00 31250.00 6446.00 32230.00 6768.55 33842.75TEMPORARY CRASH CUSHIONS
0151 4480000000-N 1165  1 EA  2900.00 2900.00 7830.00 7830.00 8629.13 8629.13TMIA
0152 4485000000-M 1170  693 M   90.00 62370.00 93.00 64449.00 99.05 68641.65PORT CONC BARRIER
0153 4490000000-M 1170  73 M   147.00 10731.00 151.00 11023.00 161.78 11809.94PORT CONC BARRIER(ANCHRD)
0154 4510000000-N SP   420 HR  50.00 21000.00 52.00 21840.00 42.38 17799.60LAW ENFORCEMENT
0155 4516000000-N 1180  75 EA  62.00 4650.00 61.00 4575.00 42.17 3162.75SKINNY DRUM
0156 4520000000-N 1266  132 EA  41.50 5478.00 53.00 6996.00 16.19 2137.08TUBULAR MARKERS (FIXED)
0157 4650000000-N 1251  149 EA  5.00 745.00 6.20 923.80 6.59 981.91TEMP RAISED PVMT MRKS
0158 4685000000-M 1205  3,773 M   2.50 9432.50 2.15 8111.95 2.34 8828.82100MM THERMO MKG, 2.3MMTK
0159 4686000000-M 1205  2,876 M   3.10 8915.60 2.50 7190.00 2.70 7765.20100MM THERMO MKG, 3.1MMTK
0160 4688000000-M 1205  136 M   6.50 884.00 6.20 843.20 6.59 896.24150MM THERMO MKG 2.3MM TK
0161 4695000000-M 1205  297 M   6.50 1930.50 4.60 1366.20 4.94 1467.18200MM THERMO MKG 2.3MM TK
0162 4710000000-M 1205  109 M   19.69 2146.21 24.00 2616.00 25.25 2752.25600MM THERMO MKG 3.1MM TK
0163 4721000000-M 1205  16 EA  100.00 1600.00 123.00 1968.00 131.73 2107.68THERMO PVT MKG CHARACTER 3.1
0164 4725000000-M 1205  22 EA  100.00 2200.00 113.00 2486.00 120.75 2656.50THERMO PVT MKG SYMB 2.3MM
0165 4770000000-M 1205  543 M   12.50 6787.50 10.00 5430.00 10.70 5810.10100MM COLD APPL PLSTIC LINES TYPE **

(III)
0166 4770000000-M 1205  384 M   7.00 2688.00 5.60 2150.40 6.04 2319.36100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0167 4810000000-M 1205  36,218 M   0.85 30785.30 0.90 32596.20 0.93 33682.74PAINT PVT MKG LINES 100MM
0168 4835000000-M 1205  92 M   15.00 1380.00 9.30 855.60 9.88 908.96PAINT PVT MKG LINES 600MM
0169 4840000000-N 1205  8 EA  25.00 200.00 62.00 496.00 65.87 526.96PAINT PVT MKG CHARACTER
0170 4845000000-N 1205  14 EA  25.00 350.00 57.00 798.00 60.38 845.32PAINT PVT MKG SYMBOL
0171 4850000000-M 1205  2,503 M   2.50 6257.50 3.50 8760.50 3.62 9060.86REMVL OF 100MM LINES
0172 4875000000-N 1205  12 EA  25.00 300.00 52.00 624.00 54.89 658.68REMOVAL OF SYMBL & CHARAC
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0173 4900000000-N 1251  76 EA  5.00 380.00 8.30 630.80 8.78 667.28PERM RAISED PVMT MARKERS
0174 4905000000-N 1253  199 EA  35.00 6965.00 31.00 6169.00 32.93 6553.07SNOWPLB PVMT MRKER
0175 4955000000-N 1264  6 EA  76.32 457.92 456.00 2736.00 49.98 299.88OBJECT MARKERS (END OF RD
0176 5325200000-M 1510  15 M   62.00 930.00 13.21 198.15 164.77 2471.5550MM WATER LINE
0177 5325600000-M 1510  58 M   157.00 9106.00 67.00 3886.00 119.48 6929.84150MM WATER LINE
0178 5325800000-M 1510  106 M   190.50 20193.00 99.00 10494.00 197.50 20935.00200MM WATER LINE
0179 5326600000-M 1510  1,204 M   206.50 248626.00 199.00 239596.00 206.23 248300.92400MM WATER LINE
0180 5536000000-M 1515  1 EA  551.00 551.00 447.00 447.00 494.29 494.2950MM VALVE
0181 5540000000-M 1515  1 EA  771.50 771.50 863.00 863.00 1276.65 1276.65150MM VALVE
0182 5546000000-M 1515  4 EA  1116.00 4464.00 1168.00 4672.00 1833.14 7332.56200MM VALVE
0183 5558600000-M 1515  4 EA  6007.00 24028.00 5840.00 23360.00 3720.86 14883.44400MM VALVE
0184 5648000000-N 1515  1 EA  1270.00 1270.00 609.00 609.00 1276.65 1276.65RELOCATE WATER METER
0185 5649000000-N 1515  3 EA  1325.00 3975.00 482.00 1446.00 1222.08 3666.24RECONNECT WATER METER
0186 5672000000-N 1515  6 EA  3400.00 20400.00 2996.00 17976.00 2455.10 14730.60RELOCATE FIRE HYDRANT
0187 5691300000-M 1520  176 M   172.60 30377.60 152.00 26752.00 78.02 13731.52200MM SANITARY GRAVITY SEWER
0188 5775000000-M 1525  5 EA  1721.60 8608.00 1168.00 5840.00 6459.66 32298.301200MM DIA UTILITY MANHOLE
0189 5781000000-M 1525 4.85 M   723.00 3506.55 916.00 4442.60 1331.21 6456.37UTILITY MH WALL, 1200MM DIA
0190 5800000000-M 1530  516 M   19.00 9804.00 23.00 11868.00 8.84 4561.44ABANDON 150MM UTILITY PIPE
0191 5801000000-M 1530  818 M   26.25 21472.50 27.00 22086.00 13.64 11157.52ABANDON 200MM UTILITY PIPE
0192 5810000000-M 1530  1,181 M   42.75 50487.75 47.00 55507.00 46.37 54762.97ABANDON 400MM UTILITY PIPE
0193 5816000000-N 1530  9 EA  537.65 4838.85 711.00 6399.00 735.44 6618.96ABANDON UTILITY MANHOLE
0194 6000000000-M 1605  35,100 M   2.19 76869.00 4.90 171990.00 6.13 215163.00TEMPORARY SILT FENCE
0195 6006000000-M 1610  17,305 MTN 4.00 69220.00 35.00 605675.00 30.55 528667.75EROS CONTRL STONE CL A
0196 6009000000-M 1610  19,805 MTN 4.25 84171.25 37.00 732785.00 30.55 605042.75EROS CONTRL STONE CL B
0197 6012000000-M 1610  15,050 MTN 3.80 57190.00 32.00 481600.00 27.01 406500.50SEDIMENT CONTROL STONE
0198 6015000000-M 1615  319 HA  938.00 299222.00 964.00 307516.00 1019.41 325191.79TEMPORARY MULCHING
0199 6018000000-M 1620  5,800 KG  10.99 63742.00 4.50 26100.00 5.38 31204.00SEED FOR TEMP SEEDING
0200 6021000000-M 1620 42.25 MTN 660.00 27885.00 896.00 37856.00 717.28 30305.08FERT FOR TEMP SEEDING
0201 6024000000-M 1622  15,500 M   40.00 620000.00 38.00 589000.00 35.65 552575.00TEMPORARY SLOPE DRAINS
0202 6027000000-N 1622  225 EA  87.50 19687.50 165.00 37125.00 163.02 36679.50INLET PROTCN @ SLOPE DRNS
0203 6029000000-M SP   15,500 M   4.34 67270.00 4.45 68975.00 4.35 67425.00SAFETY FENCE
0204 6030000000-M 1630  57,155 M3  3.80 217189.00 1.00 57155.00 4.37 249767.35SILT EXCAVATION
0205 6036000000-M 1631  279,300 M2  2.70 754110.00 1.15 321195.00 1.30 363090.00MATTING FOR EROS CONTROL
0206 6037000000-M SP   2,800 M2  9.85 27580.00 5.60 15680.00 6.50 18200.00COIR FIBER MAT
0207 6038000000-M SP   13,900 M2  9.00 125100.00 6.70 93130.00 6.48 90072.00PERM SOIL REINF MAT
0208 6042000000-M 1632  3,600 M   11.80 42480.00 11.30 40680.00 7.85 28260.006.4MM HARDWARE CLOTH
0209 6045000000-M SP   25 M   45.00 1125.00 64.00 1600.00 215.19 5379.75***MM TEMPORARY PIPE

(600MM)
0210 6046000000-M SP   90 M   72.41 6516.90 60.00 5400.00 216.05 19444.50TEMP PIPE FOR STREAM CROSS
0211 6069000000-M 1638  880 M3  25.00 22000.00 13.00 11440.00 7.64 6723.20STILLING BASINS
0212 6070000000-N SP   24 EA  500.00 12000.00 265.00 6360.00 545.58 13093.92SPECIAL STILLING BASINS



MAR 01, 2011 10:31 AM

TIP NO X-0002BC, X-0002CA, X-0002CB 2:00 PM 18 /  33 003

CUMBERLAND

35196.3.18,  35196.3.19,  35196.3.20

FED AID NO NHF-0100(18), NHF-0100(19), NHF-0100(20)

GRADING, DRAINAGE, PAVING, SIGNING, WALLS, AND STRUCTURES.

I-295 (FAYETTEVILLE OUTER LOOP) FROM NC-87/210 (MURCHISON RD) TO WEST OF US-401.

S. T. WOOTEN CORPORATION

WILSON,  NC

W. C. ENGLISH, INC. AUSTIN BRIDGE & ROAD, LP

LYNCHBURG,  VA IRVING,  TX

C202684FEB 15 2011
8.359 KM

0213 6071010000-M SP   6,210 M   20.00 124200.00 20.00 124200.00 17.82 110662.20WATTLE
0214 6071020000-M SP   5,780 KG  14.00 80920.00 26.00 150280.00 26.58 153632.40POLYACRYLAMIDE (PAM)
0215 6071030000-M SP   28,000 M   5.50 154000.00 11.10 310800.00 17.82 498960.00COIR FIBER BAFFLES
0216 6071050000-M SP   1 EA  4090.00 4090.00 3600.00 3600.00 2064.90 2064.90***MM SKIMMER

(102MM)
0217 6071050000-M SP   67 EA  2300.00 154100.00 1100.00 73700.00 777.06 52063.02***MM SKIMMER

(38MM)
0218 6071050000-M SP   22 EA  3300.00 72600.00 1550.00 34100.00 923.77 20322.94***MM SKIMMER

(51MM)
0219 6071050000-M SP   3 EA  3470.00 10410.00 2050.00 6150.00 1085.54 3256.62***MM SKIMMER

(64MM)
0220 6071050000-M SP   5 EA  3650.00 18250.00 3100.00 15500.00 1249.49 6247.45***MM SKIMMER

(76MM)
0221 6084000000-M 1660  200 HA  2988.00 597600.00 2685.00 537000.00 3247.34 649468.00SEEDING AND MULCHING
0222 6087000000-M 1660  231 HA  98.00 22638.00 85.00 19635.00 106.51 24603.81MOWING
0223 6090000000-M 1661  5,625 KG  23.05 129656.25 12.50 70312.50 16.30 91687.50SEED FOR REPAIR SEEDING
0224 6093000000-M 1661  19 MTN 880.00 16720.00 1118.00 21242.00 956.38 18171.22FERT FOR REPAIR SEEDING
0225 6096000000-M 1662  4,525 KG  11.07 50091.75 2.85 12896.25 4.30 19457.50SEED FOR SUPP SEEDING
0226 6108000000-M 1665  270 MTN 680.00 183600.00 744.00 200880.00 739.02 199535.40FERTILIZER TOPDRESSING
0227 6111000000-M SP   310 M   60.00 18600.00 64.00 19840.00 65.21 20215.10IMPERVIOUS DIKE
0228 6114500000-N SP   550 MHR 28.00 15400.00 31.50 17325.00 30.43 16736.50SPECIALIZED HAND MOWING
0229 6117000000-N SP   240 EA  1.00 240.00 1.05 252.00 95.64 22953.60RESPONSE FOR EROS CONTROL
0230 6120000000-M SP   700 M3  20.00 14000.00 21.00 14700.00 21.74 15218.00CULVERT DIVERSION CHANNEL
0231 6123000000-M 1670  4 HA  2250.00 9000.00 1632.00 6528.00 2445.28 9781.12REFORESTATION
0232 6138000000-M SP   112,000 M3  0.01 1120.00 0.01 1120.00 1.59 178080.00GENERIC EROSION CONTROL ITEM (M3)

BORROW PIT DEWATERING BASIN
0233 0987000000-M 310 237.6 M   270.00 64152.00 202.00 47995.20 265.16 63002.02GENERIC PIPE ITEM (M) 310

1050MM RC PIPE CULVERTS, CLASSIII
0234 0987000000-M 310 2,831.4 M   80.40 227644.56 66.50 188288.10 81.29 230164.51GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0235 0987000000-M 310 1,402.6 M   91.50 128337.90 75.00 105195.00 79.65 111717.09GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0236 0987000000-M 310 2,572.8 M   112.00 288153.60 95.00 244416.00 134.21 345295.49GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0237 0987000000-M 310 2,212.8 M   144.00 318643.20 119.00 263323.20 148.40 328379.52GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0238 0987000000-M 310 1,147.2 M   188.50 216247.20 152.00 174374.40 182.22 209042.78GENERIC PIPE ITEM (M) 310

900MM RC PIPE CULVERTS, CLASS III
0239 0540000000-M SP  63.6 M   ***MM ALUM CORR STL PIPE CULV **TK

(1000MM, 2.01MM)
0240 0540000000-M SP  952.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(400MM, 1.63MM)
0241 0540000000-M SP  735.6 M   ***MM ALUM CORR STL PIPE CULV **TK

(450MM, 1.63MM)
0242 0540000000-M SP  1,837.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(600MM, 1.63MM)
0243 0540000000-M SP  1,909.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(800MM, 2.01MM)
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0244 0540000000-M SP  919.2 M   ***MM ALUM CORR STL PIPE CULV **TK
(900MM, 2.01MM)

0245 0987000000-M 310  174 M   GENERIC PIPE ITEM (M) 310
1050MM RC PIPE CULVERTS, CLASSIII

0246 0987000000-M 310 1,879.2 M   GENERIC PIPE ITEM (M) 310
375MM RC PIPE CULVERTS, CLASS III

0247 0987000000-M 310  667 M   GENERIC PIPE ITEM (M) 310
450MM RC PIPE CULVERTS, CLASS III

0248 0987000000-M 310 735.6 M   GENERIC PIPE ITEM (M) 310
600MM RC PIPE CULVERTS, CLASS III

0249 0987000000-M 310 303.6 M   GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS III

0250 0987000000-M 310  228 M   GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS III

0251 0536000000-M SP  63.6 M   ****MM HDPE PIPE CULVTS
(1050MM)

0252 0536000000-M SP  952.2 M   ****MM HDPE PIPE CULVTS
(375MM)

0253 0536000000-M SP  735.6 M   ****MM HDPE PIPE CULVTS
(450MM)

0254 0536000000-M SP  1,837.2 M   ****MM HDPE PIPE CULVTS
(600MM)

0255 0536000000-M SP  1,909.2 M   ****MM HDPE PIPE CULVTS
(750MM)

0256 0536000000-M SP  919.2 M   ****MM HDPE PIPE CULVTS
(900MM)

0257 0987000000-M 310  174 M   GENERIC PIPE ITEM (M) 310
1050MM RC PIPE CULVERTS, CLASSIII

0258 0987000000-M 310 1,879.2 M   GENERIC PIPE ITEM (M) 310
375MM RC PIPE CULVERTS, CLASS III

0259 0987000000-M 310  667 M   GENERIC PIPE ITEM (M) 310
450MM RC PIPE CULVERTS, CLASS III

0260 0987000000-M 310 735.6 M   GENERIC PIPE ITEM (M) 310
600MM RC PIPE CULVERTS, CLASS III

0261 0987000000-M 310 303.6 M   GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS III

0262 0987000000-M 310  228 M   GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS III

CULVERT ITEMS

0263 8126000000-N 414 Lump Sum 35300.00 42000.00 42350.40CULV EXCAV @ ************
(105+03.000-L-)

0264 8126000000-N 414 Lump Sum 10000.00 11000.00 12034.80CULV EXCAV @ ************
(130+30.000-L-)

0265 8126000000-N 414 Lump Sum 23200.00 21000.00 27853.20CULV EXCAV @ ************
(14+14.000-L-)

0266 8126000000-N 414 Lump Sum 22900.00 27000.00 27457.20CULV EXCAV @ ************
(2+98.000-Y-RAMP A)

0267 8133000000-M 414  705 MTN 38.25 26966.25 43.00 30315.00 45.92 32373.60FND CONDIT MAT, BOX CULV
0268 8196000000-M 420  1,065 M3  357.00 380205.00 427.00 454755.00 427.96 455777.40CLASS A CONCRETE (CULV)
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0269 8245000000-M 425  78,736 KG  2.00 157472.00 2.38 187391.68 2.44 192115.84REINF STEEL (CULVERT)
0270 8734000000-N SP  Lump Sum 9820.00 8000.00 11784.00ELEC CONDUIT SYS ********

(130+30.000-L-)

WALL ITEMS

0271 8112730000-N SP   4 EA  2000.00 8000.00 2500.00 10000.00 950.95 3803.80PDA TESTING
0272 8112740000-N SP   4 EA  1500.00 6000.00 500.00 2000.00 950.95 3803.80PDA ASSISTANCE
0273 8329000000-M SP   3,744 M   130.00 486720.00 103.00 385632.00 150.43 563209.92305MM PRESTR CONC PILES
0274 8333000000-M SP   5,464 M   179.00 978056.00 141.00 770424.00 185.10 1011386.40406MM PRESTR CONC PILES
0275 8834000000-N SP   468 EA  300.00 140400.00 445.00 208260.00 633.00 296244.00GENERIC RET WALL ITEM (EA)

CAP FOR 305 MM PRESTRESSED CONCRETE PILES
0276 8834000000-N SP   683 EA  310.00 211730.00 520.00 355160.00 669.80 457473.40GENERIC RET WALL ITEM (EA)

CAP FOR 406 MM PRESTRESSED CONCRETE PILES
0277 8846000000-M SP   8,500 MTN 50.60 430100.00 18.00 153000.00 21.39 181815.00GENERIC RET WALL ITEM (MTN)

SELECT MATERIAL,CLASS IV FOR LTP
0278 8848000000-M SP   7,030 M2  5.50 38665.00 5.50 38665.00 34.16 240144.80GENERIC RET WALL ITEM (M2)

GEOGRID FOR LTP
0279 8848000000-M SP   6,855 M2  8.29 56827.95 36.50 250207.50 225.62 1546625.10GENERIC RET WALL ITEM (M2)

HIGH STRENGTH FABRIC FOR LTP
0280 8848000000-M SP   100 M2  665.00 66500.00 689.00 68900.00 1012.51 101251.00GENERIC RET WALL ITEM (M2)

MSE RETAINING WALL @ STA 10+40.000 -Y4-
0281 8848000000-M SP   965 M2  673.00 649445.00 850.00 820250.00 814.38 785876.70GENERIC RET WALL ITEM (M2)

MSE RETAINING WALL @ STA 30+50.000 -Y1-
0282 8848000000-M SP   5,185 M2  544.00 2820640.00 734.00 3805790.00 652.08 3381034.80GENERIC RET WALL ITEM (M2)

MSE RETAINING WALLS @ 146+39.081-L-
0283 8848000000-M SP   5,895 M2  245.00 1444275.00 275.00 1621125.00 283.75 1672706.25GENERIC RET WALL ITEM (M2)

SOUND BARRIER WALL

STRUCTURE ITEMS

0284 8017000000-N SP  Lump Sum 245500.00 500000.00 1516802.80CM&R TEMP ACCESS ***********
(118+17.500-L-WBL)

0285 8017000000-N SP  Lump Sum 409000.00 975000.00 2068694.77CM&R TEMP ACCESS ***********
(77+44.000-L-LT)

0286 8084000000-N 410 Lump Sum 8000.00 6000.00 1252.11FND EXCAV EB** STA*******
(1, 77+44.000-L-LT)

0287 8084000000-N 410 Lump Sum 12000.00 60000.00 3756.32FND EXCAV EB** STA*******
(1, 77+44.000-L-RT)

0288 8091000000-N 410 Lump Sum 8000.00 7000.00 2504.21FND EXCAV B** STA *******
(1, 66+01.153-L-LT)

0289 8091000000-N 410 Lump Sum 12000.00 10000.00 751.27FND EXCAV B** STA *******
(1, 66+01.153-L-RT)

0290 8091000000-N 410 Lump Sum 8000.00 9000.00 500.84FND EXCAV B** STA *******
(1, 66+11.952-CDR-)

0291 8091000000-N 410 Lump Sum 24000.00 25000.00 5008.41FND EXCAV B** STA *******
(102+62.953-L-)

0292 8112730000-N SP   11 EA  2000.00 22000.00 4500.00 49500.00 950.94 10460.34PDA TESTING
0293 8112740000-N SP   11 EA  1500.00 16500.00 600.00 6600.00 950.94 10460.34PDA ASSISTANCE
0294 8147000000-M 420  18,686 M2  246.51 4606285.86 222.76 4162493.36 230.35 4304320.10REINF CONCRETE DECK SLAB
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0295 8161000000-M 420 18,464.9 M2  1.84 33975.42 3.39 62596.01 1.99 36745.15GROOVING BRIDGE FLOORS
0296 8182000000-M 420 2,340.2 M3  628.00 1469645.60 840.00 1965768.00 824.01 1928348.20CLASS A CONCRETE (BRIDGE)
0297 8210000000-N 422 Lump Sum 89000.00 80000.00 90322.85BRG APPR SLAB ***********

(102+62.953-L-)
0298 8210000000-N 422 Lump Sum 44500.00 35000.00 45728.12BRG APPR SLAB ***********

(118+17.500-L-EBL)
0299 8210000000-N 422 Lump Sum 41000.00 40000.00 41722.59BRG APPR SLAB ***********

(118+17.500-L-WBL)
0300 8210000000-N 422 Lump Sum 41000.00 35000.00 41853.83BRG APPR SLAB ***********

(146+39.081-L-EBL)
0301 8210000000-N 422 Lump Sum 41000.00 35000.00 41853.83BRG APPR SLAB ***********

(146+39.081-L-WBL)
0302 8210000000-N 422 Lump Sum 45800.00 40000.00 47632.42BRG APPR SLAB ***********

(66+01.153-L-LT)
0303 8210000000-N 422 Lump Sum 42700.00 40000.00 43327.24BRG APPR SLAB ***********

(66+01.153-L-RT)
0304 8210000000-N 422 Lump Sum 53000.00 55000.00 59695.47BRG APPR SLAB ***********

(66+11.952-CDR-)
0305 8210000000-N 422 Lump Sum 41000.00 35000.00 42343.51BRG APPR SLAB ***********

(77+44.000-L-LT)
0306 8210000000-N 422 Lump Sum 48000.00 45000.00 50626.02BRG APPR SLAB ***********

(77+44.000-L-RT)
0307 8217000000-M 425  201,588 KG  1.94 391080.72 1.96 395112.48 2.25 453573.00REINF STEEL (BRIDGE)
0308 8238000000-M 425  14,448 KG  4.04 58369.92 3.50 50568.00 2.29 33085.92SPIRAL COL REINF STL BRG
0309 8277000000-M 430 3,375.02 M   670.00 2261263.40 707.19 2386780.39 642.80 2169462.861829MM MOD PRESTR CONC GRDR
0310 8280000000-M 440 Lump Sum 6696000.00 8376647.00 7533207.23STRUCTURAL STEEL
0311 8364000000-M SP   10,226 M   128.00 1308928.00 140.00 1431640.00 179.65 1837100.90HP310X79 STL PILE
0312 8365000000-M SP   4,420 M   179.00 791180.00 190.00 839800.00 213.82 945084.40HP310X79 GALV STL PILE
0313 8386000000-M SP   384 M   524.00 201216.00 300.00 115200.00 340.63 130801.92PP457X12.70 STL PILE
0314 8392000000-N SP   24 EA  160.00 3840.00 190.00 4560.00 490.65 11775.60PIPE PILE PLATES
0315 8393000000-N SP   351 EA  75.00 26325.00 250.00 87750.00 477.79 167704.29PILE REDRIVES
0316 8503000000-M 460 2,294.72 M   187.00 429112.64 160.00 367155.20 171.35 393200.27CONCRETE BARRIER RAIL
0317 8524000000-M SP  125.28 M   315.00 39463.20 355.00 44474.40 304.14 38102.66****MM CL FENCE

(1829MM)
0318 8531000000-M 462  3,806 M2  70.00 266420.00 75.00 285450.00 65.77 250320.62100MM SLOPE PROTECTION
0319 8608000000-M 876  5,302 MTN 38.00 201476.00 33.00 174966.00 50.10 265630.20RIP RAP II (600MM)
0320 8622000000-M 876  5,409 M2  2.00 10818.00 3.00 16227.00 3.77 20391.93FILTER FABRIC FOR DRAINAGE
0321 8650000000-N SP  Lump Sum 135000.00 140000.00 147395.27POT BEARINGS
0322 8657000000-N 430 Lump Sum 69000.00 80000.00 321729.69ELASTOMERIC BEARINGS
0323 8692000000-N SP  Lump Sum 270000.00 220000.00 435200.82EVAZOTE JOINT SEALS
0324 8893000000-M SP  207.225 M2  287.00 59473.58 330.00 68384.25 262.88 54475.31GENERIC STRUCTURE ITEM (M2)

VISUAL BARRIER WALL ON STRUCTURE

 

    TOTAL 66321633.90 TOTAL 71106587.35 TOTAL 75881094.18CONTRACT TOTAL
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    SUB-TOTAL 37737538.36 SUB-TOTAL 38472040.08 SUB-TOTAL 39231019.14ROADWAY ITEMS
    SUB-TOTAL 665863.25 SUB-TOTAL 781461.68 SUB-TOTAL 801746.44CULVERT ITEMS
    SUB-TOTAL 7337358.95 SUB-TOTAL 8489413.50 SUB-TOTAL 10245374.97WALL ITEMS
    SUB-TOTAL 20580873.34 SUB-TOTAL 23363672.09 SUB-TOTAL 25602953.63STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2600000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 1000000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 3066800.00CLEARING & GRUBBING
0004 0008000000-M 200 3.6 HA  30000.00 108000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  8 EA  1500.00 12000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  898,300 M3  5.40 4850820.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 15400.00REINF BRG APPR **********

(118+17.500 -L-EBL)
0008 0029000000-N SP  Lump Sum 13500.00REINF BRG APPR **********

(118+17.500 -L-WBL)
0009 0029000000-N SP  Lump Sum 37000.00REINF BRG APPR **********

(18+40.043 -Y-REV-)
0010 0029000000-N SP  Lump Sum 18000.00REINF BRG APPR **********

(66+01.153 -L- LT)
0011 0029000000-N SP  Lump Sum 15000.00REINF BRG APPR **********

(66+01.153 -L- RT)
0012 0029000000-N SP  Lump Sum 22000.00REINF BRG APPR **********

(66+11.952 -CDR-)
0013 0029000000-N SP  Lump Sum 16000.00REINF BRG APPR **********

(77+44 -L- LT)
0014 0029000000-N SP  Lump Sum 20000.00REINF BRG APPR **********

(77+44.010 -L- RT)
0015 0036000000-M 225  30,300 M3  7.00 212100.00UNDERCUT EXCAVATION
0016 0038000000-M SP   600 M3  14.00 8400.00SHALLOW UNDERCUT
0017 0080000000-M SP   1,350 MTN 20.00 27000.00CLASS IV SUBGRD STABILIZATION
0018 0084000000-M SP   179,500 M   1.15 206425.00WICK DRAINS
0019 0106000000-M 230  1,545,200 M3  12.10 18696920.00BORROW EXCAVATION
0020 0127000000-N SP   17 EA  320.00 5440.00EMBM'T SETTLEMENT GAUGE
0021 0134000000-M 240  17,540 M3  6.00 105240.00DRAINAGE DITCH EXCAVATION
0022 0141000000-M 240  1,500 M   15.00 22500.00BERM DITCH CONSTRUCTION
0023 0156000000-M 250  5,490 M2  4.50 24705.00REMOVAL OF EXT ASPHALT PVMT
0024 0177000000-M 250  5,000 M2  3.00 15000.00BREAKING OF EXT ASPH PVMT
0025 0192000000-N 260  25 HR  200.00 5000.00PROOF ROLLING
0026 0194000000-M SP   26,100 M3  15.00 391500.00SELECT GRANULAR MATL, CLASS III
0027 0195000000-M SP   23,171 M3  17.00 393907.00SELECT GRANULAR MATERIAL
0028 0196000000-M 270  24,600 M2  2.20 54120.00SOIL STABILIZATION FABRIC
0029 0234000000-M SP   34,000 M3  17.00 578000.00GENERIC GRADING ITEM (M3)

BORROW MATERIAL FOR GEOGRID REINFORCEMENT
0030 0241000000-M SP   43,500 M2  1.80 78300.00GENERIC GRADING ITEM (M2)

NONWOVEN FABRIC FOR SOIL SEPA-RATION
0031 0241000000-M SP   17,000 M2  4.50 76500.00GENERIC GRADING ITEM (M2)

PRIMARY GEOGRID REINFORCEMENT
0032 0241000000-M SP   1,450 M2  3.30 4785.00GENERIC GRADING ITEM (M2)

SECONDARY GEOGRID REINFORCEMENT
0033 0257000000-M SP   500 M   5.00 2500.00GENERIC GRADING ITEM (M)

HORIZONTAL INCLINOMETER CASING WITH PULL CABLE
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0034 0257000000-M SP   40 M   5.00 200.00GENERIC GRADING ITEM (M)
VERTICAL INCLINOMETER CASING

0035 0262000000-N SP   1 EA  2500.00 2500.00GENERIC GRADING ITEM (EA)
COMPLETE HORIZONTAL INCLINOME- TER PROBE
SYSTEM

0036 0262000000-N SP   6 EA  2500.00 15000.00GENERIC GRADING ITEM (EA)
HIGH PRESSURE CELL

0037 0262000000-N SP   10 EA  500.00 5000.00GENERIC GRADING ITEM (EA)
HORIZONTAL CASING ACCESS BOX

0038 0262000000-N SP   3 EA  500.00 1500.00GENERIC GRADING ITEM (EA)
LOW PRESSURE CELL

0039 0262000000-N SP   8 EA  1000.00 8000.00GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0040 0318000000-M SP   3,756 MTN 30.00 112680.00FND CONDIT MATL MINOR STRS
0041 0320000000-M SP   11,010 M2  3.10 34131.00FND CONDIT FABRIC
0042 0350000000-M SP   114 M   875.00 99750.00***MM RC PIPE CULV, CONTR DESIGN

(1500MM)
0043 0926000000-M 320 142.8 M   1300.00 185640.00****MM CS STR PLT ***MM

(1800MM, 3.51MM)
0044 0973100000-M SP  123.6 M   2650.00 327540.00***MM WLD STL PIPE IN SOIL

(1200MM, 16MM, B)
0045 0987000000-M 310 39.6 M   430.00 17028.00GENERIC PIPE ITEM (M) 310

1000MM CS PIPE CULVERTS, 2.01MM THICK
0046 0987000000-M 310 55.2 M   350.00 19320.00GENERIC PIPE ITEM (M) 310

1050MM RC PIPE CULVERTS, CLASSIV
0047 0987000000-M 310 44.4 M   700.00 31080.00GENERIC PIPE ITEM (M) 310

1200MM RC PIPE CULVERTS, CLASSIII
0048 0987000000-M 310 3.6 M   600.00 2160.00GENERIC PIPE ITEM (M) 310

1350MM RC PIPE CULVERTS, CLASSIII
0049 0987000000-M 310 86.4 M   550.00 47520.00GENERIC PIPE ITEM (M) 310

1350MM RC PIPE CULVERTS, CLASSIV
0050 0987000000-M 310  6 M   750.00 4500.00GENERIC PIPE ITEM (M) 310

1500MM RC PIPE CULVERTS, CLASSIII
0051 0987000000-M 310 100.8 M   1245.00 125496.00GENERIC PIPE ITEM (M) 310

1800MM RC PIPE CULVERTS, CLASSIII
0052 0987000000-M 310 159.6 M   105.00 16758.00GENERIC PIPE ITEM (M) 310

375MM SIDE DRAIN PIPE
0053 0987000000-M 310 195.6 M   110.00 21516.00GENERIC PIPE ITEM (M) 310

400MM CS PIPE CULVERTS, 1.63MMTHICK
0054 0987000000-M 310  138 M   130.00 17940.00GENERIC PIPE ITEM (M) 310

450MM CS PIPE CULVERTS, 1.63MMTHICK
0055 0987000000-M 310 43.2 M   125.00 5400.00GENERIC PIPE ITEM (M) 310

450MM SIDE DRAIN PIPE
0056 0987000000-M 310  54 M   165.00 8910.00GENERIC PIPE ITEM (M) 310

600MM CS PIPE CULVERTS, 1.63MMTHICK
0057 0987000000-M 310 26.4 M   140.00 3696.00GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS IV
0058 0987000000-M 310 22.8 M   245.00 5586.00GENERIC PIPE ITEM (M) 310

800MM CS PIPE CULVERTS, 2.01MMTHICK
0059 0987000000-M 310  24 M   260.00 6240.00GENERIC PIPE ITEM (M) 310

900MM CS PIPE CULVERTS, 2.01MMTHICK
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0060 0987000000-M 310 110.4 M   260.00 28704.00GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS IV

0061 0987000000-M 310 127.8 M   285.00 36423.00GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS V

0062 0988000000-M 310  2 EA  606.00 1212.00GENERIC PIPE ITEM (EA) 310
1000MM CS PIPE ELBOWS, 2.01MM THICK

0063 0988000000-M 310  12 EA  215.00 2580.00GENERIC PIPE ITEM (EA) 310
400MM CS PIPE ELBOWS, 1.63MM  THICK

0064 0988000000-M 310  8 EA  239.00 1912.00GENERIC PIPE ITEM (EA) 310
450MM CS PIPE ELBOWS, 1.63MM  THICK

0065 0988000000-M 310  6 EA  320.00 1920.00GENERIC PIPE ITEM (EA) 310
600MM CS PIPE ELBOWS, 1.63MM  THICK

0066 0988000000-M 310  4 EA  450.00 1800.00GENERIC PIPE ITEM (EA) 310
800MM CS PIPE ELBOWS, 2.01MM  THICK

0067 0988000000-M 310  2 EA  500.00 1000.00GENERIC PIPE ITEM (EA) 310
900MM CS PIPE ELBOWS, 2.01MM  THICK

0068 0995000000-M 340 548.6 M   70.00 38402.00PIPE REMOVAL
0069 1011000000-N 500 Lump Sum 1080000.00FINE GRADING
0070 1077000000-M SP   30 MTN 35.00 1050.00#57 STONE
0071 1110000000-M 510  11,250 MTN 55.00 618750.00STABILIZER AGGREGATE
0072 1121000000-M 520  27,110 MTN 21.00 569310.00AGGREGATE BASE COURSE
0073 1220000000-M 545  1,000 MTN 44.00 44000.00INCIDENTAL STONE BASE
0074 1275000000-M 600  42,415 L   0.80 33932.00PRIME COAT
0075 1330000000-M 607  220 M2  25.00 5500.00INCIDENTAL MILLING
0076 1489000000-M 610  980 MTN 50.00 49000.00ASP CONC BASE CRS B25.0B
0077 1498000000-M 610  7,270 MTN 52.00 378040.00ASP CONC INTR CRS I19.0B
0078 1519000000-M 610  7,560 MTN 40.00 302400.00ASP CONC SURF CRS S9.5B
0079 1525000000-M 610  4,060 MTN 41.00 166460.00ASP CONC SURF CRS SF9.5A
0080 1560000000-M 620  1,110 MTN 320.00 355200.00ASP FOR PLANT MIX  PG64-22
0081 1693000000-M 654  160 MTN 165.00 26400.00ASPH PLT MIX PVMT REPAIR
0082 2022000000-M SP   1,407 M3  18.00 25326.00SUBDRAIN EXCAVATION
0083 2033000000-M SP   704 M3  48.00 33792.00SUBDRAIN FINE AGGREGATE
0084 2044000000-M SP   1,700 M   15.00 25500.00150MM PERF SUBDR PIPE
0085 2070000000-N SP   13 EA  213.00 2769.00SUBDRN PIPE OUTLETS
0086 2077000000-M SP   26 M   32.00 832.00150MM OUTLET PIPE (SD)
0087 2209000000-M 838 18.8 M3  865.00 16262.00ENDWALLS
0088 2220000000-M 838 15.3 M3  1470.00 22491.00REINFORCED ENDWALLS
0089 2253000000-M 840 0.4 M3  2275.00 910.00PIPE COLLARS
0090 2264000000-M 840 0.05 M3  1370.00 68.50PIPE PLUGS
0091 2275000000-M SP   207 M3  450.00 93150.00FLOWABLE FILL
0092 2286000000-N 840  250 EA  1157.00 289250.00MASNRY DRAINAGE STRUCT
0093 2297000000-M 840 13.8 M3  1040.00 14352.00MASNRY DRAINAGE STRUCT
0094 2308000000-M 840 89.56 M   737.00 66005.72MASNRY DRAINAGE STRUCT
0095 2354000000-N 840  1 EA  500.00 500.00FRAME W/GRATE 840.22 STD
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0096 2364200000-N 840  44 EA  560.00 24640.00FRAME W/2GRTS 840.20 STD
0097 2365000000-N 840  140 EA  560.00 78400.00FRAME W/2GRTS 840.22 STD
0098 2366000000-N 840  4 EA  560.00 2240.00FRAME W/2GRTS 840.24 STD
0099 2367000000-N 840  8 EA  480.00 3840.00FRAME W/2GRTS 840.29 STD
0100 2374000000-N 840  7 EA  500.00 3500.00FRAME-GRT-HD 840.03 **

(E)
0101 2374000000-N 840  14 EA  500.00 7000.00FRAME-GRT-HD 840.03 **

(F)
0102 2374000000-N 840  20 EA  500.00 10000.00FRAME-GRT-HD 840.03 **

(G)
0103 2396000000-N 840  13 EA  394.00 5122.00FRAME W/COVER STD 840.54
0104 2440000000-N 852  12 EA  820.00 9840.00CONC TRANS SECT FOR CATCH BASIN
0105 2451000000-N 852  1 EA  630.00 630.00CONC TRANS SECT FOR DROP INLET
0106 2542000000-M 846  1,170 M   35.00 40950.00450MM CONC CURB & GUTTER
0107 2549000000-M 846  495 M   59.00 29205.00750MM CONC CURB & GUTTER
0108 2556000000-M 846  55 M   88.00 4840.00SHOULDER BERM GUTTER
0109 2580000000-M 846  960 M   35.00 33600.00CONCRETE VALLEY GUTTER
0110 2612000000-M 848  20 M2  44.00 880.00150MM CONC DRIVEWAY
0111 2619000000-M 850  150 M2  50.00 7500.00100MM CONC PAVED DITCH
0112 2647000000-M 852  590 M2  70.00 41300.00125MM MONOLITHIC CONC ISL (SURF MTD)
0113 2724000000-M 857  100 M   1000.00 100000.00PC REINF BARRIER SNGL FC
0114 2800000000-N 858  1 EA  630.00 630.00ADJ CATCH BASINS
0115 2815000000-N 858  1 EA  630.00 630.00ADJ DROP INLETS
0116 3030000000-M 862 609.6 M   51.00 31089.60STL BM GUARDRAIL
0117 3045000000-M 862 49.05 M   55.00 2697.75SBGR SHOP CURVED
0118 3105000000-N 862  16 EA  56.00 896.00SBGR TERM SECT
0119 3150000000-N 862  25 EA  10.00 250.00ADDIT GUARDRAIL POSTS
0120 3210000000-N 862  8 EA  840.00 6720.00GR ANCHOR TYPE CAT-1
0121 3270000000-N SP   12 EA  1930.00 23160.00GR ANCHOR TYPE 350
0122 3317000000-N 862  5 EA  1535.00 7675.00GR ANCHOR TYPE B-77
0123 3380000000-M 862 72.39 M   25.00 1809.75TEMP STL BM GUARDRAIL
0124 3389100000-N SP   2 EA  1000.00 2000.00GDRL ANCH UNITS 350 TEMP
0125 3503000000-M 866  17,520 M   6.30 110376.00WW WIRE FENCE 1200MM FABR
0126 3509000000-M 866  3,710 EA  14.00 51940.00100MM FENCE POSTS 2.30M
0127 3515000000-M 866  760 EA  19.50 14820.00125MM FENCE POSTS 2.50M
0128 3557000000-M 866  30 M   2.30 69.00ADDITIONAL BARBED WIRE
0129 3565000000-M 866  2 EA  520.00 1040.00DBL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3050MM, 6100MM)
0130 3628000000-M 876  1,665 MTN 75.00 124875.00RIP RAP, CLASS I
0131 3649000000-M 876  1,965 MTN 75.00 147375.00RIP RAP, CLASS B
0132 3656000000-M 876  24,218 M2  1.50 36327.00FILTER FABRIC FOR DRAINGE
0133 3659000000-N SP   4 EA  860.00 3440.00PREFORMED SCOUR HOLES
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0134 3691000000-N SP   3 EA  8500.00 25500.00GENERIC EROSION CONTROL ITEM (EA)
ENERGY DISSIPATOR BASIN

0135 4072000000-M 903  162 M   15.00 2430.00SUPPORT, 4.5KG STL U-CHAN
0136 4078000000-M 903  24 EA  38.00 912.00SUPPORT, 3-KG STL U-CHAN
0137 4096000000-N 904  2 EA  55.00 110.00SIGN ERECTION, TYPE D
0138 4102000000-N 904  69 EA  43.00 2967.00SIGN ERECTION, TYPE E
0139 4155000000-N 907  17 EA  9.00 153.00DISPOSE SIGN SYST U-CHAN
0140 4400000000-M 1110  155 M2  70.00 10850.00WORK ZONE SIGNS (STAT)
0141 4405000000-M 1110  52 M2  67.00 3484.00WORK ZONE SIGNS (PORT)
0142 4410000000-M 1110  40 M2  62.00 2480.00WORK ZONE SIGNS (BARR)
0143 4415000000-N 1115  2 EA  3800.00 7600.00FLASHING ARROW PNL TYPE C
0144 4420000000-N 1120  2 EA  10000.00 20000.00CHANGEABLE MESSAGE SIGN
0145 4422000000-N 1120  108 DAY 73.00 7884.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0146 4430000000-N 1130  290 EA  41.00 11890.00DRUMS
0147 4435000000-N 1135  140 EA  16.00 2240.00CONES
0148 4445000000-M 1145  155 M   67.00 10385.00BARRICADES (TYPE III)
0149 4455000000-N 1150  738 MD  220.00 162360.00FLAGGER
0150 4465000000-N 1160  5 EA  6250.00 31250.00TEMPORARY CRASH CUSHIONS
0151 4480000000-N 1165  1 EA  2750.00 2750.00TMIA
0152 4485000000-M 1170  693 M   300.00 207900.00PORT CONC BARRIER
0153 4490000000-M 1170  73 M   482.00 35186.00PORT CONC BARRIER(ANCHRD)
0154 4510000000-N SP   420 HR  40.00 16800.00LAW ENFORCEMENT
0155 4516000000-N 1180  75 EA  41.00 3075.00SKINNY DRUM
0156 4520000000-N 1266  132 EA  115.00 15180.00TUBULAR MARKERS (FIXED)
0157 4650000000-N 1251  149 EA  6.00 894.00TEMP RAISED PVMT MRKS
0158 4685000000-M 1205  3,773 M   5.40 20374.20100MM THERMO MKG, 2.3MMTK
0159 4686000000-M 1205  2,876 M   5.40 15530.40100MM THERMO MKG, 3.1MMTK
0160 4688000000-M 1205  136 M   6.90 938.40150MM THERMO MKG 2.3MM TK
0161 4695000000-M 1205  297 M   10.70 3177.90200MM THERMO MKG 2.3MM TK
0162 4710000000-M 1205  109 M   35.00 3815.00600MM THERMO MKG 3.1MM TK
0163 4721000000-M 1205  16 EA  107.00 1712.00THERMO PVT MKG CHARACTER 3.1
0164 4725000000-M 1205  22 EA  107.00 2354.00THERMO PVT MKG SYMB 2.3MM
0165 4770000000-M 1205  543 M   11.70 6353.10100MM COLD APPL PLSTIC LINES TYPE **

(III)
0166 4770000000-M 1205  384 M   12.00 4608.00100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0167 4810000000-M 1205  36,218 M   1.00 36218.00PAINT PVT MKG LINES 100MM
0168 4835000000-M 1205  92 M   15.00 1380.00PAINT PVT MKG LINES 600MM
0169 4840000000-N 1205  8 EA  27.00 216.00PAINT PVT MKG CHARACTER
0170 4845000000-N 1205  14 EA  27.00 378.00PAINT PVT MKG SYMBOL
0171 4850000000-M 1205  2,503 M   3.40 8510.20REMVL OF 100MM LINES
0172 4875000000-N 1205  12 EA  51.00 612.00REMOVAL OF SYMBL & CHARAC
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0173 4900000000-N 1251  76 EA  5.40 410.40PERM RAISED PVMT MARKERS
0174 4905000000-N 1253  199 EA  34.50 6865.50SNOWPLB PVMT MRKER
0175 4955000000-N 1264  6 EA  85.00 510.00OBJECT MARKERS (END OF RD
0176 5325200000-M 1510  15 M   88.00 1320.0050MM WATER LINE
0177 5325600000-M 1510  58 M   172.00 9976.00150MM WATER LINE
0178 5325800000-M 1510  106 M   251.00 26606.00200MM WATER LINE
0179 5326600000-M 1510  1,204 M   409.00 492436.00400MM WATER LINE
0180 5536000000-M 1515  1 EA  390.00 390.0050MM VALVE
0181 5540000000-M 1515  1 EA  885.00 885.00150MM VALVE
0182 5546000000-M 1515  4 EA  1527.00 6108.00200MM VALVE
0183 5558600000-M 1515  4 EA  6200.00 24800.00400MM VALVE
0184 5648000000-N 1515  1 EA  2518.00 2518.00RELOCATE WATER METER
0185 5649000000-N 1515  3 EA  737.00 2211.00RECONNECT WATER METER
0186 5672000000-N 1515  6 EA  3685.00 22110.00RELOCATE FIRE HYDRANT
0187 5691300000-M 1520  176 M   258.00 45408.00200MM SANITARY GRAVITY SEWER
0188 5775000000-M 1525  5 EA  4670.00 23350.001200MM DIA UTILITY MANHOLE
0189 5781000000-M 1525 4.85 M   491.00 2381.35UTILITY MH WALL, 1200MM DIA
0190 5800000000-M 1530  516 M   10.00 5160.00ABANDON 150MM UTILITY PIPE
0191 5801000000-M 1530  818 M   38.00 31084.00ABANDON 200MM UTILITY PIPE
0192 5810000000-M 1530  1,181 M   48.00 56688.00ABANDON 400MM UTILITY PIPE
0193 5816000000-N 1530  9 EA  1475.00 13275.00ABANDON UTILITY MANHOLE
0194 6000000000-M 1605  35,100 M   7.00 245700.00TEMPORARY SILT FENCE
0195 6006000000-M 1610  17,305 MTN 38.00 657590.00EROS CONTRL STONE CL A
0196 6009000000-M 1610  19,805 MTN 40.00 792200.00EROS CONTRL STONE CL B
0197 6012000000-M 1610  15,050 MTN 40.00 602000.00SEDIMENT CONTROL STONE
0198 6015000000-M 1615  319 HA  1003.00 319957.00TEMPORARY MULCHING
0199 6018000000-M 1620  5,800 KG  5.60 32480.00SEED FOR TEMP SEEDING
0200 6021000000-M 1620 42.25 MTN 810.00 34222.50FERT FOR TEMP SEEDING
0201 6024000000-M 1622  15,500 M   51.00 790500.00TEMPORARY SLOPE DRAINS
0202 6027000000-N 1622  225 EA  50.00 11250.00INLET PROTCN @ SLOPE DRNS
0203 6029000000-M SP   15,500 M   4.30 66650.00SAFETY FENCE
0204 6030000000-M 1630  57,155 M3  20.00 1143100.00SILT EXCAVATION
0205 6036000000-M 1631  279,300 M2  1.20 335160.00MATTING FOR EROS CONTROL
0206 6037000000-M SP   2,800 M2  5.00 14000.00COIR FIBER MAT
0207 6038000000-M SP   13,900 M2  5.90 82010.00PERM SOIL REINF MAT
0208 6042000000-M 1632  3,600 M   9.60 34560.006.4MM HARDWARE CLOTH
0209 6045000000-M SP   25 M   160.00 4000.00***MM TEMPORARY PIPE

(600MM)
0210 6046000000-M SP   90 M   160.00 14400.00TEMP PIPE FOR STREAM CROSS
0211 6069000000-M 1638  880 M3  65.00 57200.00STILLING BASINS
0212 6070000000-N SP   24 EA  525.00 12600.00SPECIAL STILLING BASINS
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0213 6071010000-M SP   6,210 M   13.60 84456.00WATTLE
0214 6071020000-M SP   5,780 KG  16.80 97104.00POLYACRYLAMIDE (PAM)
0215 6071030000-M SP   28,000 M   14.00 392000.00COIR FIBER BAFFLES
0216 6071050000-M SP   1 EA  6000.00 6000.00***MM SKIMMER

(102MM)
0217 6071050000-M SP   67 EA  1200.00 80400.00***MM SKIMMER

(38MM)
0218 6071050000-M SP   22 EA  1800.00 39600.00***MM SKIMMER

(51MM)
0219 6071050000-M SP   3 EA  3000.00 9000.00***MM SKIMMER

(64MM)
0220 6071050000-M SP   5 EA  4000.00 20000.00***MM SKIMMER

(76MM)
0221 6084000000-M 1660  200 HA  3135.00 627000.00SEEDING AND MULCHING
0222 6087000000-M 1660  231 HA  100.00 23100.00MOWING
0223 6090000000-M 1661  5,625 KG  5.60 31500.00SEED FOR REPAIR SEEDING
0224 6093000000-M 1661  19 MTN 837.60 15914.40FERT FOR REPAIR SEEDING
0225 6096000000-M 1662  4,525 KG  5.60 25340.00SEED FOR SUPP SEEDING
0226 6108000000-M 1665  270 MTN 782.00 211140.00FERTILIZER TOPDRESSING
0227 6111000000-M SP   310 M   42.00 13020.00IMPERVIOUS DIKE
0228 6114500000-N SP   550 MHR 35.60 19580.00SPECIALIZED HAND MOWING
0229 6117000000-N SP   240 EA  55.00 13200.00RESPONSE FOR EROS CONTROL
0230 6120000000-M SP   700 M3  9.00 6300.00CULVERT DIVERSION CHANNEL
0231 6123000000-M 1670  4 HA  8600.00 34400.00REFORESTATION
0232 6138000000-M SP   112,000 M3  0.38 42560.00GENERIC EROSION CONTROL ITEM (M3)

BORROW PIT DEWATERING BASIN
0233 0987000000-M 310 237.6 M   325.00 77220.00GENERIC PIPE ITEM (M) 310

1050MM RC PIPE CULVERTS, CLASSIII
0234 0987000000-M 310 2,831.4 M   95.00 268983.00GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0235 0987000000-M 310 1,402.6 M   105.00 147273.00GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0236 0987000000-M 310 2,572.8 M   125.00 321600.00GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0237 0987000000-M 310 2,212.8 M   155.00 342984.00GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0238 0987000000-M 310 1,147.2 M   200.00 229440.00GENERIC PIPE ITEM (M) 310

900MM RC PIPE CULVERTS, CLASS III
0239 0540000000-M SP  63.6 M   ***MM ALUM CORR STL PIPE CULV **TK

(1000MM, 2.01MM)
0240 0540000000-M SP  952.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(400MM, 1.63MM)
0241 0540000000-M SP  735.6 M   ***MM ALUM CORR STL PIPE CULV **TK

(450MM, 1.63MM)
0242 0540000000-M SP  1,837.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(600MM, 1.63MM)
0243 0540000000-M SP  1,909.2 M   ***MM ALUM CORR STL PIPE CULV **TK

(800MM, 2.01MM)
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0244 0540000000-M SP  919.2 M   ***MM ALUM CORR STL PIPE CULV **TK
(900MM, 2.01MM)

0245 0987000000-M 310  174 M   GENERIC PIPE ITEM (M) 310
1050MM RC PIPE CULVERTS, CLASSIII

0246 0987000000-M 310 1,879.2 M   GENERIC PIPE ITEM (M) 310
375MM RC PIPE CULVERTS, CLASS III

0247 0987000000-M 310  667 M   GENERIC PIPE ITEM (M) 310
450MM RC PIPE CULVERTS, CLASS III

0248 0987000000-M 310 735.6 M   GENERIC PIPE ITEM (M) 310
600MM RC PIPE CULVERTS, CLASS III

0249 0987000000-M 310 303.6 M   GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS III

0250 0987000000-M 310  228 M   GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS III

0251 0536000000-M SP  63.6 M   ****MM HDPE PIPE CULVTS
(1050MM)

0252 0536000000-M SP  952.2 M   ****MM HDPE PIPE CULVTS
(375MM)

0253 0536000000-M SP  735.6 M   ****MM HDPE PIPE CULVTS
(450MM)

0254 0536000000-M SP  1,837.2 M   ****MM HDPE PIPE CULVTS
(600MM)

0255 0536000000-M SP  1,909.2 M   ****MM HDPE PIPE CULVTS
(750MM)

0256 0536000000-M SP  919.2 M   ****MM HDPE PIPE CULVTS
(900MM)

0257 0987000000-M 310  174 M   GENERIC PIPE ITEM (M) 310
1050MM RC PIPE CULVERTS, CLASSIII

0258 0987000000-M 310 1,879.2 M   GENERIC PIPE ITEM (M) 310
375MM RC PIPE CULVERTS, CLASS III

0259 0987000000-M 310  667 M   GENERIC PIPE ITEM (M) 310
450MM RC PIPE CULVERTS, CLASS III

0260 0987000000-M 310 735.6 M   GENERIC PIPE ITEM (M) 310
600MM RC PIPE CULVERTS, CLASS III

0261 0987000000-M 310 303.6 M   GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS III

0262 0987000000-M 310  228 M   GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS III

CULVERT ITEMS

0263 8126000000-N 414 Lump Sum 6500.00CULV EXCAV @ ************
(105+03.000-L-)

0264 8126000000-N 414 Lump Sum 6500.00CULV EXCAV @ ************
(130+30.000-L-)

0265 8126000000-N 414 Lump Sum 6500.00CULV EXCAV @ ************
(14+14.000-L-)

0266 8126000000-N 414 Lump Sum 6500.00CULV EXCAV @ ************
(2+98.000-Y-RAMP A)

0267 8133000000-M 414  705 MTN 55.00 38775.00FND CONDIT MAT, BOX CULV
0268 8196000000-M 420  1,065 M3  1240.00 1320600.00CLASS A CONCRETE (CULV)
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0269 8245000000-M 425  78,736 KG  1.70 133851.20REINF STEEL (CULVERT)
0270 8734000000-N SP  Lump Sum 5000.00ELEC CONDUIT SYS ********

(130+30.000-L-)

WALL ITEMS

0271 8112730000-N SP   4 EA  2050.00 8200.00PDA TESTING
0272 8112740000-N SP   4 EA  410.00 1640.00PDA ASSISTANCE
0273 8329000000-M SP   3,744 M   150.00 561600.00305MM PRESTR CONC PILES
0274 8333000000-M SP   5,464 M   180.00 983520.00406MM PRESTR CONC PILES
0275 8834000000-N SP   468 EA  215.00 100620.00GENERIC RET WALL ITEM (EA)

CAP FOR 305 MM PRESTRESSED CONCRETE PILES
0276 8834000000-N SP   683 EA  250.00 170750.00GENERIC RET WALL ITEM (EA)

CAP FOR 406 MM PRESTRESSED CONCRETE PILES
0277 8846000000-M SP   8,500 MTN 60.00 510000.00GENERIC RET WALL ITEM (MTN)

SELECT MATERIAL,CLASS IV FOR LTP
0278 8848000000-M SP   7,030 M2  5.20 36556.00GENERIC RET WALL ITEM (M2)

GEOGRID FOR LTP
0279 8848000000-M SP   6,855 M2  21.00 143955.00GENERIC RET WALL ITEM (M2)

HIGH STRENGTH FABRIC FOR LTP
0280 8848000000-M SP   100 M2  735.00 73500.00GENERIC RET WALL ITEM (M2)

MSE RETAINING WALL @ STA 10+40.000 -Y4-
0281 8848000000-M SP   965 M2  435.00 419775.00GENERIC RET WALL ITEM (M2)

MSE RETAINING WALL @ STA 30+50.000 -Y1-
0282 8848000000-M SP   5,185 M2  700.00 3629500.00GENERIC RET WALL ITEM (M2)

MSE RETAINING WALLS @ 146+39.081-L-
0283 8848000000-M SP   5,895 M2  360.00 2122200.00GENERIC RET WALL ITEM (M2)

SOUND BARRIER WALL

STRUCTURE ITEMS

0284 8017000000-N SP  Lump Sum 220000.00CM&R TEMP ACCESS ***********
(118+17.500-L-WBL)

0285 8017000000-N SP  Lump Sum 370000.00CM&R TEMP ACCESS ***********
(77+44.000-L-LT)

0286 8084000000-N 410 Lump Sum 3000.00FND EXCAV EB** STA*******
(1, 77+44.000-L-LT)

0287 8084000000-N 410 Lump Sum 3000.00FND EXCAV EB** STA*******
(1, 77+44.000-L-RT)

0288 8091000000-N 410 Lump Sum 1905.00FND EXCAV B** STA *******
(1, 66+01.153-L-LT)

0289 8091000000-N 410 Lump Sum 1905.00FND EXCAV B** STA *******
(1, 66+01.153-L-RT)

0290 8091000000-N 410 Lump Sum 1905.00FND EXCAV B** STA *******
(1, 66+11.952-CDR-)

0291 8091000000-N 410 Lump Sum 6000.00FND EXCAV B** STA *******
(102+62.953-L-)

0292 8112730000-N SP   11 EA  2050.00 22550.00PDA TESTING
0293 8112740000-N SP   11 EA  410.00 4510.00PDA ASSISTANCE
0294 8147000000-M 420  18,686 M2  235.00 4391210.00REINF CONCRETE DECK SLAB



MAR 01, 2011 10:31 AM

TIP NO X-0002BC, X-0002CA, X-0002CB 2:00 PM 32 /  33 003

CUMBERLAND

35196.3.18,  35196.3.19,  35196.3.20

FED AID NO NHF-0100(18), NHF-0100(19), NHF-0100(20)

GRADING, DRAINAGE, PAVING, SIGNING, WALLS, AND STRUCTURES.

I-295 (FAYETTEVILLE OUTER LOOP) FROM NC-87/210 (MURCHISON RD) TO WEST OF US-401.

PRINCE CONTRACTING, LLC

TAMPA,  FL   

C202684FEB 15 2011
8.359 KM

0295 8161000000-M 420 18,464.9 M2  2.50 46162.25GROOVING BRIDGE FLOORS
0296 8182000000-M 420 2,340.2 M3  1230.00 2878446.00CLASS A CONCRETE (BRIDGE)
0297 8210000000-N 422 Lump Sum 49500.00BRG APPR SLAB ***********

(102+62.953-L-)
0298 8210000000-N 422 Lump Sum 22000.00BRG APPR SLAB ***********

(118+17.500-L-EBL)
0299 8210000000-N 422 Lump Sum 21000.00BRG APPR SLAB ***********

(118+17.500-L-WBL)
0300 8210000000-N 422 Lump Sum 21000.00BRG APPR SLAB ***********

(146+39.081-L-EBL)
0301 8210000000-N 422 Lump Sum 21000.00BRG APPR SLAB ***********

(146+39.081-L-WBL)
0302 8210000000-N 422 Lump Sum 26000.00BRG APPR SLAB ***********

(66+01.153-L-LT)
0303 8210000000-N 422 Lump Sum 22000.00BRG APPR SLAB ***********

(66+01.153-L-RT)
0304 8210000000-N 422 Lump Sum 32000.00BRG APPR SLAB ***********

(66+11.952-CDR-)
0305 8210000000-N 422 Lump Sum 23000.00BRG APPR SLAB ***********

(77+44.000-L-LT)
0306 8210000000-N 422 Lump Sum 29000.00BRG APPR SLAB ***********

(77+44.000-L-RT)
0307 8217000000-M 425  201,588 KG  1.70 342699.60REINF STEEL (BRIDGE)
0308 8238000000-M 425  14,448 KG  1.70 24561.60SPIRAL COL REINF STL BRG
0309 8277000000-M 430 3,375.02 M   712.00 2403014.241829MM MOD PRESTR CONC GRDR
0310 8280000000-M 440 Lump Sum 8000000.00STRUCTURAL STEEL
0311 8364000000-M SP   10,226 M   230.00 2351980.00HP310X79 STL PILE
0312 8365000000-M SP   4,420 M   240.00 1060800.00HP310X79 GALV STL PILE
0313 8386000000-M SP   384 M   570.00 218880.00PP457X12.70 STL PILE
0314 8392000000-N SP   24 EA  275.00 6600.00PIPE PILE PLATES
0315 8393000000-N SP   351 EA  205.00 71955.00PILE REDRIVES
0316 8503000000-M 460 2,294.72 M   175.00 401576.00CONCRETE BARRIER RAIL
0317 8524000000-M SP  125.28 M   115.00 14407.20****MM CL FENCE

(1829MM)
0318 8531000000-M 462  3,806 M2  7.86 29915.16100MM SLOPE PROTECTION
0319 8608000000-M 876  5,302 MTN 59.00 312818.00RIP RAP II (600MM)
0320 8622000000-M 876  5,409 M2  2.20 11899.80FILTER FABRIC FOR DRAINAGE
0321 8650000000-N SP  Lump Sum 160000.00POT BEARINGS
0322 8657000000-N 430 Lump Sum 270000.00ELASTOMERIC BEARINGS
0323 8692000000-N SP  Lump Sum 222000.00EVAZOTE JOINT SEALS
0324 8893000000-M SP  207.225 M2  350.00 72528.75GENERIC STRUCTURE ITEM (M2)

VISUAL BARRIER WALL ON STRUCTURE

 

    TOTAL 83506877.47CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO X-0002BC, X-0002CA, X-0002CB 2:00 PM 33 /  33 003

CUMBERLAND

35196.3.18,  35196.3.19,  35196.3.20

FED AID NO NHF-0100(18), NHF-0100(19), NHF-0100(20)

GRADING, DRAINAGE, PAVING, SIGNING, WALLS, AND STRUCTURES.

I-295 (FAYETTEVILLE OUTER LOOP) FROM NC-87/210 (MURCHISON RD) TO WEST OF US-401.

   

C202684FEB 15 2011
8.359 KM

 

    SUB-TOTAL 49028106.67ROADWAY ITEMS
    SUB-TOTAL 1524226.20CULVERT ITEMS
    SUB-TOTAL 8761816.00WALL ITEMS
    SUB-TOTAL 24192728.60STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  55258773.41BARNHILL CONTRACTING COMPANY
     2  57896341.94R E GOODSON CONSTRUCTION CO INC
     3  64485819.46VECELLIO & GROGAN INC
     4  66321633.90S. T. WOOTEN CORPORATION
     5  71106587.35W. C. ENGLISH, INC.
     6  75881094.18AUSTIN BRIDGE & ROAD, LP
     7  83506877.47PRINCE CONTRACTING, LLC



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  2 004

MARTIN

1CR.10581.20,  1CR.10581.21,  1CR.10581.22,  1CR.20581.29,
1CR.20581.30,  1CR.20581.31,  1CR.20581.32,  1CR.20581.33

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

3 SECTIONS OF NC-125, 1 SECTION OF NC-903, AND 5 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROBERSON CONTRACTING, INC. GREENVILLE PAVING &
CONTRACTING, INC.

WILLIAMSTON,  NC GREENVILLE,  NC

C202694FEB 15 2011
17.110 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78000.00 45000.00 80275.00MOBILIZATION
0002 1297000000-E 607  45,849 SY  1.00 45849.00 1.00 45849.00 1.30 59603.70MILL ASP PVMT *****" DTH

(2")
0003 1519000000-E 610  13,870 TON 25.30 350911.00 29.46 408610.20 32.10 445227.00ASP CONC SURF CRS S9.5B
0004 1525000000-E 610  9,879 TON 24.65 243517.35 28.63 282835.77 32.10 317115.90ASP CONC SURF CRS SF9.5A
0005 1560000000-E 620  1,474 TON 503.00 741422.00 497.25 732946.50 470.00 692780.00ASP FOR PLANT MIX  PG64-22
0006 2549000000-E 846  900 LF  28.00 25200.00 18.00 16200.00 26.00 23400.002'-6"CONC CURB & GUTTER
0007 2605000000-N 848  4 EA  950.00 3800.00 750.00 3000.00 825.00 3300.00CONC WHEELCHAIR RAMP
0008 2830000000-N 858  27 EA  350.00 9450.00 250.00 6750.00 150.00 4050.00ADJ MANHOLES
0009 2845000000-N 858  13 EA  250.00 3250.00 150.00 1950.00 125.00 1625.00ADJ METER OR VALVE BOXES
0010 4589000000-N SP  Lump Sum 1000.00 5000.00 3995.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0011 4710000000-E 1205  90 LF  20.00 1800.00 6.00 540.00 20.00 1800.0024"WIDE THERMO 120 MILS
0012 4725000000-E 1205  21 EA  100.00 2100.00 100.00 2100.00 100.00 2100.00THERMO PVT SYMBOL 90MILS
0013 4810000000-E 1205  645,708 LF  0.08 51656.64 0.12 77484.96 0.08 51656.64PAINT PVMT MARKINGS 4"
0014 4820000000-E 1205  50 LF  1.00 50.00 1.00 50.00 1.00 50.00PAINT PVMT MARKINGS 8"
0015 4900000000-N 1251  870 EA  5.00 4350.00 7.00 6090.00 5.00 4350.00PERM RAISED PVMT MARKERS

 

    TOTAL 1562355.99 TOTAL 1634406.43 TOTAL 1691328.24CONTRACT TOTAL

 

    SUB-TOTAL 1562355.99 SUB-TOTAL 1634406.43 SUB-TOTAL 1691328.24ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  2 004

MARTIN

1CR.10581.20,  1CR.10581.21,  1CR.10581.22,  1CR.20581.29,
1CR.20581.30,  1CR.20581.31,  1CR.20581.32,  1CR.20581.33

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

3 SECTIONS OF NC-125, 1 SECTION OF NC-903, AND 5 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC   

C202694FEB 15 2011
17.110 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89000.00MOBILIZATION
0002 1297000000-E 607  45,849 SY  1.28 58686.72MILL ASP PVMT *****" DTH

(2")
0003 1519000000-E 610  13,870 TON 33.65 466725.50ASP CONC SURF CRS S9.5B
0004 1525000000-E 610  9,879 TON 33.65 332428.35ASP CONC SURF CRS SF9.5A
0005 1560000000-E 620  1,474 TON 508.00 748792.00ASP FOR PLANT MIX  PG64-22
0006 2549000000-E 846  900 LF  48.00 43200.002'-6"CONC CURB & GUTTER
0007 2605000000-N 848  4 EA  1250.00 5000.00CONC WHEELCHAIR RAMP
0008 2830000000-N 858  27 EA  480.00 12960.00ADJ MANHOLES
0009 2845000000-N 858  13 EA  380.00 4940.00ADJ METER OR VALVE BOXES
0010 4589000000-N SP  Lump Sum 15000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0011 4710000000-E 1205  90 LF  15.00 1350.0024"WIDE THERMO 120 MILS
0012 4725000000-E 1205  21 EA  125.00 2625.00THERMO PVT SYMBOL 90MILS
0013 4810000000-E 1205  645,708 LF  0.12 77484.96PAINT PVMT MARKINGS 4"
0014 4820000000-E 1205  50 LF  4.00 200.00PAINT PVMT MARKINGS 8"
0015 4900000000-N 1251  870 EA  8.00 6960.00PERM RAISED PVMT MARKERS

 

    TOTAL 1865352.53CONTRACT TOTAL

 

    SUB-TOTAL 1865352.53ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1562355.99BARNHILL CONTRACTING COMPANY
     2  1634406.43ROBERSON CONTRACTING, INC.
     3  1691328.24GREENVILLE PAVING & CONTRACTING, INC.
     4  1865352.53ROSE BROTHERS PAVING CO., INC.



MAR 01, 2011 10:31 AM

TIP NO W-5147A 2:00 PM 1 /  3 005

ONSLOW

3CR.10671.99,  3CR.200671.99,  45362.3.1

FED AID NO STATE FUNDED, STPNHS-0017(107)

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

INTERSECTION OF NC-53 AND SR-1403, 2 SECTIONS OF NC-53, 1 SECTION OF NC-24/US-258, AND 1 SECTION OF SECONDARY ROAD.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ONSLOW GRADING & PAVING INC.

JACKSONVILLE,  NC  

C202688FEB 15 2011
9.610 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60700.00 340000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 6000.00 2500.00GRADING
0003 0234000000-E SP   4,628 CY  8.10 37486.80 9.00 41652.00GENERIC GRADING ITEM (CY)

BORROW EXCAVATION (STATE FURNISHED SOURCES)
0004 0241000000-E SP   175 SY  37.90 6632.50 45.50 7962.50GENERIC GRADING ITEM (SY)

REMOVE & REPLACE 5' SIDEWALK
0005 0241000000-E SP   250 SY  66.65 16662.50 68.00 17000.00GENERIC GRADING ITEM (SY)

REMOVE & REPLACE DRIVEWAY TURNOUT
0006 0257000000-E SP   660 LF  30.35 20031.00 23.00 15180.00GENERIC GRADING ITEM (LF)

REMOVE AND REPLACE 2'-6" CURB & GUTTER
0007 0257000000-E SP   100 LF  47.90 4790.00 25.00 2500.00GENERIC GRADING ITEM (LF)

REMOVE AND REPLACE CONC VALLEYGUTTER
0008 0264000000-E SP  0.08 SMI 34000.00 2720.00 13500.00 1080.00GENERIC GRADING ITEM (SMI)

GRADING PER SHOULDER MILE
0009 1220000000-E 545  385 TON 39.20 15092.00 35.00 13475.00INCIDENTAL STONE BASE
0010 1245000000-E SP  9.1 SMI 3800.00 34580.00 2150.00 19565.00SHOULDER RECONSTRUCTION
0011 1297000000-E 607  10,360 SY  1.10 11396.00 1.40 14504.00MILL ASP PVMT *****" DTH

(1-1/2")
0012 1297000000-E 607  79,882 SY  1.65 131805.30 2.25 179734.50MILL ASP PVMT *****" DTH

(2-1/2")
0013 1297000000-E 607  40,038 SY  1.05 42039.90 1.75 70066.50MILL ASP PVMT *****" DTH

(3")
0014 1297000000-E 607  10,626 SY  1.65 17532.90 2.65 28158.90MILL ASP PVMT *****" DTH

(4")
0015 1308000000-E 607  32,102 SY  1.65 52968.30 2.50 80255.00MILLN ASPHALT PVMT ***** - *****

(2-1/2" TO 4")
0016 1330000000-E 607  10,344 SY  4.75 49134.00 4.75 49134.00INCIDENTAL MILLING
0017 1491000000-E 610  75 TON 107.00 8025.00 68.00 5100.00ASP CONC BASE CRS B25.0C
0018 1498000000-E 610  19,680 TON 43.10 848208.00 41.50 816720.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  22,149 TON 47.65 1055399.85 38.00 841662.00ASP CONC SURF CRS S9.5B
0020 1523000000-E 610  33,679 TON 40.00 1347160.00 36.00 1212444.00ASP CONC SURF CRS S9.5C
0021 1560000000-E 620  2,258 TON 435.00 982230.00 475.00 1072550.00ASP FOR PLANT MIX  PG64-22
0022 1565000000-E 620  2,021 TON 435.00 879135.00 495.00 1000395.00ASP FOR PLANT MIX PG70-22
0023 1880000000-E SP   145 TON 113.55 16464.75 180.00 26100.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0024 1880000000-E SP   1,650 TON 102.65 169372.50 135.00 222750.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT    (MILL)
0025 1891000000-E SP   800 SY  25.05 20040.00 60.00 48000.00GENERIC PAVING ITEM (SY)

INCIDENTAL CONCRETE
0026 2549000000-E 846  78 LF  23.75 1852.50 22.00 1716.002'-6"CONC CURB & GUTTER
0027 2591000000-E 848  272 SY  33.25 9044.00 37.00 10064.004" CONCRETE SIDEWALK
0028 2600000000-N SP   39 EA  749.60 29234.40 1000.00 39000.00RETROFIT EXT WHEELCHAIR RAMP
0029 2605000000-N 848  33 EA  984.20 32478.60 1100.00 36300.00CONC WHEELCHAIR RAMP
0030 2647000000-E 852  315 SY  53.50 16852.50 55.00 17325.005" MONO CONC ISLANDS (SURF MTD)
0031 2759000000-N SP   4 EA  749.60 2998.40 325.00 1300.00GENERIC PAVING ITEM (EA)

DETECTABLE WARNINGS
0032 2830000000-N 858  32 EA  200.00 6400.00 320.00 10240.00ADJ MANHOLES



MAR 01, 2011 10:31 AM

TIP NO W-5147A 2:00 PM 2 /  3 005

ONSLOW

3CR.10671.99,  3CR.200671.99,  45362.3.1

FED AID NO STATE FUNDED, STPNHS-0017(107)

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

INTERSECTION OF NC-53 AND SR-1403, 2 SECTIONS OF NC-53, 1 SECTION OF NC-24/US-258, AND 1 SECTION OF SECONDARY ROAD.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ONSLOW GRADING & PAVING INC.

JACKSONVILLE,  NC  

C202688FEB 15 2011
9.610 MI

0033 2845000000-N 858  50 EA  200.00 10000.00 215.00 10750.00ADJ METER OR VALVE BOXES
0034 4589000000-N SP  Lump Sum 109718.00 140000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0035 4685000000-E 1205  71,944 LF  0.62 44605.28 0.60 43166.40THERMO PVT MKG LINES 4"90
0036 4686000000-E 1205  165,452 LF  0.68 112507.36 0.65 107543.80THERMO PVT MKG LINES 4"120
0037 4695000000-E 1205  1,493 LF  2.30 3433.90 1.50 2239.50THERMO PVT MKG LINES 8"90 MILS
0038 4710000000-E 1205  4,344 LF  5.40 23457.60 5.00 21720.0024"WIDE THERMO 120 MILS
0039 4721000000-E 1205  32 EA  75.00 2400.00 130.00 4160.00THERMO PVT MKG CHARACTER 120
0040 4725000000-E 1205  588 EA  100.00 58800.00 120.00 70560.00THERMO PVT SYMBOL 90MILS
0041 4810000000-E 1205  275,219 LF  0.14 38530.66 0.18 49539.42PAINT PVMT MARKINGS 4"
0042 4820000000-E 1205  1,493 LF  0.55 821.15 1.00 1493.00PAINT PVMT MARKINGS 8"
0043 4835000000-E 1205  4,544 LF  2.00 9088.00 2.00 9088.00PAINT PVT MKG LINES 24"
0044 4840000000-N 1205  32 EA  30.00 960.00 60.00 1920.00PAINT PVT MKG CHARACTER
0045 4845000000-N 1205  588 EA  35.00 20580.00 60.00 35280.00PAINT PVT MKG SYMBOL
0046 4850000000-E 1205  1,200 LF  0.75 900.00 1.50 1800.00LINE REMOVAL 4" WIDE
0047 4860000000-E 1205  550 LF  1.00 550.00 2.00 1100.00LINE REMOVAL 8" WIDE
0048 4870000000-E 1205  450 LF  2.00 900.00 3.00 1350.00LINE REMOVAL 24" WIDE
0049 4875000000-N 1205  26 EA  50.00 1300.00 50.00 1300.00REMOVAL OF SYMBL & CHARAC
0050 4900000000-N 1251  57 EA  7.00 399.00 22.00 1254.00PERM RAISED PVMT MARKERS
0051 4905000000-N 1253  4,225 EA  19.50 82387.50 16.18 68360.50SNOWPLB PVMT MRKER
0052 5255000000-N 1413 Lump Sum 56379.80 37500.00PORTABLE LIGHTING
0053 6000000000-E 1605  1,224 LF  2.05 2509.20 2.05 2509.20TEMPORARY SILT FENCE
0054 6009000000-E 1610  245 TON 54.50 13352.50 47.00 11515.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  245 TON 46.80 11466.00 41.00 10045.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 9.74 ACR 549.00 5347.26 549.00 5347.26TEMPORARY MULCHING
0057 6036000000-E 1631  90 SY  6.05 544.50 3.00 270.00MATTING FOR EROS CONTROL
0058 6042000000-E 1632  488 LF  3.65 1781.20 3.65 1781.201/4" HARDWARE CLOTH
0059 6071010000-E SP   170 LF  8.00 1360.00 8.00 1360.00WATTLE
0060 6084000000-E 1660 6.88 ACR 1449.00 9969.12 1449.00 9969.12SEEDING AND MULCHING
0061 6090000000-E 1661  488 LB  3.00 1464.00 3.00 1464.00SEED FOR REPAIR SEEDING
0062 6093000000-E 1661 2.45 TON 690.00 1690.50 690.00 1690.50FERT FOR REPAIR SEEDING
0063 7000000000-E 1705  8 EA  900.00 7200.00 840.00 6720.00PEDEST SIG HEAD (**************)

(16", 1 SECTION)
0064 7060000000-E 1705  3,260 LF  2.80 9128.00 2.00 6520.00SIGNAL CABLE
0065 7288000000-E 1715  20 LF  24.00 480.00 20.00 400.00PAVED TRENCH (***********)

(1, 2")
0066 7288000000-E 1715  50 LF  14.00 700.00 21.00 1050.00PAVED TRENCH (***********)

(2, 2")
0067 7300000000-E 1715  455 LF  7.00 3185.00 6.00 2730.00UNPAVED TRENCH (***********)

(1, 2")
0068 7300000000-E 1715  75 LF  7.00 525.00 6.00 450.00UNPAVED TRENCH (***********)

(2, 2")



MAR 01, 2011 10:31 AM

TIP NO W-5147A 2:00 PM 3 /  3 005

ONSLOW

3CR.10671.99,  3CR.200671.99,  45362.3.1

FED AID NO STATE FUNDED, STPNHS-0017(107)

MILLING, RESURFACING, SHOULDER RECONSTRUCTION, AND SIGNALS.

INTERSECTION OF NC-53 AND SR-1403, 2 SECTIONS OF NC-53, 1 SECTION OF NC-24/US-258, AND 1 SECTION OF SECONDARY ROAD.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ONSLOW GRADING & PAVING INC.

JACKSONVILLE,  NC  

C202688FEB 15 2011
9.610 MI

0069 7301000000-E 1715  80 LF  28.00 2240.00 25.00 2000.00DIRECT DRILL (***********)
(1, 2")

0070 7301000000-E 1715  245 LF  28.00 6860.00 27.50 6737.50DIRECT DRILL (***********)
(3, 2")

0071 7324000000-N 1716  43 EA  200.00 8600.00 175.00 7525.00JUNCTION BOX (STANDARD SIZE)
0072 7348000000-N 1716  4 EA  400.00 1600.00 500.00 2000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0073 7420000000-E 1722  6 EA  420.00 2520.00 500.00 3000.002" RISER WITH WEATHERHEAD
0074 7444000000-E 1725  14,750 LF  4.80 70800.00 4.00 59000.00INDUCTIVE LOOP SAWCUT
0075 7456000000-E 1726  10,684 LF  1.00 10684.00 1.40 14957.60LEAD-IN CABLE(********)

(14-2)
0076 7624000000-N 1743  8 EA  800.00 6400.00 1000.00 8000.00SIGNAL PEDESTAL WITH FOUND
0077 7980000000-N SP   2 EA  58.00 116.00 500.00 1000.00GENERIC SIGNAL ITEM (EA)

PUSH BUTTON POST

 

    TOTAL 6692707.23 TOTAL 7022599.40CONTRACT TOTAL

 

    SUB-TOTAL 6692707.23 SUB-TOTAL 7022599.40ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6692707.23BARNHILL CONTRACTING COMPANY
     2  7022599.40ONSLOW GRADING & PAVING INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  2 006

GRANVILLE

39878,  5C.039047,  5CR.10391.10,  5CR.20391.10

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-158 BYPASS, US-15, AND NC-96, AND 6 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

ADAMS CONSTRUCTION COMPANY

CHESHIRE,  CT ROANOKE,  VA

C202703FEB 15 2011
22.750 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 200000.00 55500.00MOBILIZATION
0002 0036000000-E 225  118 CY  20.00 2360.00 210.00 24780.00 32.30 3811.40UNDERCUT EXCAVATION
0003 0106000000-E 230  4,128 CY  20.00 82560.00 35.00 144480.00 20.75 85656.00BORROW EXCAVATION
0004 0255000000-E SP   1,060 TON 32.00 33920.00 25.00 26500.00 55.80 59148.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0005 1121000000-E 520  76 TON 35.00 2660.00 100.00 7600.00 82.85 6296.60AGGREGATE BASE COURSE
0006 1220000000-E 545  1,340 TON 30.00 40200.00 38.00 50920.00 38.75 51925.00INCIDENTAL STONE BASE
0007 1245000000-E SP  41.1 SMI 2000.00 82200.00 3960.00 162756.00 3416.00 140397.60SHOULDER RECONSTRUCTION
0008 1297000000-E 607  1,400 SY  1.00 1400.00 1.25 1750.00 6.65 9310.00MILL ASP PVMT *****" DTH

(1-1/2")
0009 1297000000-E 607  14,925 SY  1.25 18656.25 1.50 22387.50 2.85 42536.25MILL ASP PVMT *****" DTH

(2-1/2")
0010 1297000000-E 607  7,627 SY  3.25 24787.75 5.75 43855.25 7.40 56439.80MILL ASP PVMT *****" DTH

(7")
0011 1308000000-E 607  71,848 SY  0.75 53886.00 1.50 107772.00 1.61 115675.28MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0012 1308000000-E 607  867 SY  3.50 3034.50 5.50 4768.50 6.50 5635.50MILLN ASPHALT PVMT ***** - *****

(0" TO 7")
0013 1330000000-E 607  2,157 SY  5.00 10785.00 5.50 11863.50 12.40 26746.80INCIDENTAL MILLING
0014 1489000000-E 610  3,168 TON 40.00 126720.00 43.00 136224.00 42.00 133056.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  3,761 TON 34.00 127874.00 38.00 142918.00 42.50 159842.50ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  12,470 TON 33.00 411510.00 36.50 455155.00 41.80 521246.00ASP CONC SURF CRS S9.5B
0017 1520000000-E SP   625 TON 45.00 28125.00 42.00 26250.00 57.55 35968.75ASP CONC SURF CRS S9.5B LEVEL
0018 1525000000-E 610  17,180 TON 33.00 566940.00 36.00 618480.00 37.10 637378.00ASP CONC SURF CRS SF9.5A
0019 1525100000-E SP   1,045 TON 45.00 47025.00 42.00 43890.00 57.35 59930.75ASP CONC SURF CRS SF9.5A LEVEL
0020 1560000000-E 620  2,280 TON 425.00 969000.00 516.00 1176480.00 540.55 1232454.00ASP FOR PLANT MIX  PG64-22
0021 1704000000-E SP   3,085 TON 105.00 323925.00 91.00 280735.00 111.35 343514.75PATCHING EXIST PAVEMENT
0022 2830000000-N 858  15 EA  350.00 5250.00 250.00 3750.00 375.00 5625.00ADJ MANHOLES
0023 2845000000-N 858  9 EA  350.00 3150.00 205.00 1845.00 275.00 2475.00ADJ METER OR VALVE BOXES
0024 4685000000-E 1205  226,212 LF  0.40 90484.80 0.38 85960.56 0.38 85960.56THERMO PVT MKG LINES 4"90
0025 4686000000-E 1205  209,757 LF  0.48 100683.36 0.42 88097.94 0.42 88097.94THERMO PVT MKG LINES 4"120
0026 4697000000-E 1205  2,530 LF  2.30 5819.00 2.00 5060.00 2.00 5060.00THERMO PVT MKG LINE 8"120 MILS
0027 4702000000-E 1205  400 LF  3.45 1380.00 2.00 800.00 2.00 800.0012"WIDE THERMO 120 MILS
0028 4705000000-E 1205  350 LF  4.60 1610.00 5.00 1750.00 5.00 1750.00THERMO LINES 16" 120MILS
0029 4710000000-E 1205  1,360 LF  5.00 6800.00 6.00 8160.00 6.00 8160.0024"WIDE THERMO 120 MILS
0030 4721000000-E 1205  44 EA  100.00 4400.00 100.00 4400.00 100.00 4400.00THERMO PVT MKG CHARACTER 120
0031 4725000000-E 1205  149 EA  100.00 14900.00 100.00 14900.00 100.00 14900.00THERMO PVT SYMBOL 90MILS
0032 4810000000-E 1205  69,439 LF  0.10 6943.90 0.14 9721.46 0.14 9721.46PAINT PVMT MARKINGS 4"
0033 4820000000-E 1205  2,530 LF  1.00 2530.00 0.75 1897.50 0.75 1897.50PAINT PVMT MARKINGS 8"
0034 4830000000-E 1205  200 LF  1.50 300.00 3.00 600.00 3.00 600.00PAINT PVT MKGS LINES 16"
0035 4835000000-E 1205  975 LF  2.00 1950.00 3.00 2925.00 3.00 2925.00PAINT PVT MKG LINES 24"
0036 4840000000-N 1205  42 EA  20.00 840.00 50.00 2100.00 50.00 2100.00PAINT PVT MKG CHARACTER
0037 4845000000-N 1205  126 EA  20.00 2520.00 55.00 6930.00 55.00 6930.00PAINT PVT MKG SYMBOL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  2 006

GRANVILLE

39878,  5C.039047,  5CR.10391.10,  5CR.20391.10

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-158 BYPASS, US-15, AND NC-96, AND 6 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

ADAMS CONSTRUCTION COMPANY

CHESHIRE,  CT ROANOKE,  VA

C202703FEB 15 2011
22.750 MI

0038 4900000000-N 1251  380 EA  5.00 1900.00 5.00 1900.00 5.00 1900.00PERM RAISED PVMT MARKERS
0039 4905000000-N 1253  125 EA  30.00 3750.00 30.00 3750.00 30.00 3750.00SNOWPLB PVMT MRKER
0040 6000000000-E 1605  4,000 LF  1.81 7240.00 1.65 6600.00 2.25 9000.00TEMPORARY SILT FENCE
0041 6084000000-E 1660 30.72 ACR 1400.00 43008.00 1400.00 43008.00 1650.00 50688.00SEEDING AND MULCHING
0042 7444000000-E 1725  4,681 LF  4.80 22468.80 4.80 22468.80 4.80 22468.80INDUCTIVE LOOP SAWCUT
0043 7456000000-E 1726  100 LF  2.00 200.00 2.00 200.00 2.00 200.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 3445696.36 TOTAL 4006389.01 TOTAL 4111878.24CONTRACT TOTAL

 

    SUB-TOTAL 3445696.36 SUB-TOTAL 4006389.01 SUB-TOTAL 4111878.24ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3445696.36S. T. WOOTEN CORPORATION
     2  4006389.01REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     3  4111878.24ADAMS CONSTRUCTION COMPANY



MAR 01, 2011 10:31 AM

TIP NO W-5112 2:00 PM 1 /  4 007

FRANKLIN

41876.3.1

FED AID NO STP-0096(12)

GRADING, DRAINAGE, AND PAVING.

NC-96 FROM US-1 TO THE GRANVILLE COUNTY LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

FSC II LLC DBA FRED SMITH
COMPANY

CHESHIRE,  CT RALEIGH,  NC

C202584FEB 15 2011
4.840 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 74000.00 33500.00MOBILIZATION
0002 0036000000-E 225  60 CY  45.00 2700.00 30.00 1800.00 50.00 3000.00UNDERCUT EXCAVATION
0003 0106000000-E 230  350 CY  18.00 6300.00 40.00 14000.00 40.00 14000.00BORROW EXCAVATION
0004 0156000000-E 250  100 SY  10.00 1000.00 40.00 4000.00 16.35 1635.00REMOVAL OF EXT ASPHALT PVMT
0005 0318000000-E SP   10 TON 35.50 355.00 30.00 300.00 38.00 380.00FND CONDIT MATL MINOR STRS
0006 0320000000-E SP   30 SY  3.50 105.00 4.00 120.00 4.85 145.50FND CONDIT FABRIC
0007 0366000000-E SP   50 LF  31.30 1565.00 80.00 4000.00 65.00 3250.0015" RC PIPE CULV III
0008 0372000000-E SP   20 LF  71.95 1439.00 94.00 1880.00 140.00 2800.0018" RC PIPE CULV III
0009 0390000000-E SP   12 LF  310.00 3720.00 136.00 1632.00 240.00 2880.0036" RC PIPE CULV III
0010 0576000000-E SP   70 LF  264.00 18480.00 278.00 19460.00 125.00 8750.00**" CS PIPE CULV *****"

(48", 0.109")
0011 1220000000-E 545  225 TON 30.00 6750.00 35.50 7987.50 50.00 11250.00INCIDENTAL STONE BASE
0012 1245000000-E SP  9.68 SMI 1800.00 17424.00 4200.00 40656.00 2500.00 24200.00SHOULDER RECONSTRUCTION
0013 1297000000-E 607  6,460 SY  1.00 6460.00 2.35 15181.00 3.25 20995.00MILL ASP PVMT *****" DTH

(1-1/2")
0014 1330000000-E 607  740 SY  5.00 3700.00 7.00 5180.00 8.00 5920.00INCIDENTAL MILLING
0015 1489000000-E 610  9,016 TON 37.00 333592.00 46.50 419244.00 46.70 421047.20ASP CONC BASE CRS B25.0B
0016 1519000000-E 610  8,112 TON 34.50 279864.00 28.00 227136.00 35.20 285542.40ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  874 TON 410.00 358340.00 515.50 450547.00 515.00 450110.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  50 TON 120.00 6000.00 165.00 8250.00 115.00 5750.00ASPH PLT MIX PVMT REPAIR
0019 1704000000-E SP   300 TON 120.00 36000.00 102.50 30750.00 115.00 34500.00PATCHING EXIST PAVEMENT
0020 2253000000-E 840  2 CY  1510.00 3020.00 625.00 1250.00 1170.00 2340.00PIPE COLLARS
0021 2612000000-E 848  215 SY  54.60 11739.00 40.50 8707.50 52.00 11180.006" CONCRETE DRIVEWAY
0022 3649000000-E 876  46 TON 60.00 2760.00 65.00 2990.00 70.00 3220.00RIP RAP, CLASS B
0023 3656000000-E 876  112 SY  3.75 420.00 4.00 448.00 2.85 319.20FILTER FABRIC FOR DRAINGE
0024 4400000000-E 1110  107 SF  6.45 690.15 6.45 690.15 5.35 572.45WORK ZONE SIGNS (STAT)
0025 4405000000-E 1110  492 SF  14.00 6888.00 8.65 4255.80 5.00 2460.00WORK ZONE SIGNS (PORT)
0026 4410000000-E 1110  78 SF  6.15 479.70 6.15 479.70 3.00 234.00WORK ZONE SIGNS (BARR)
0027 4435000000-N 1135  130 EA  30.00 3900.00 16.00 2080.00 8.50 1105.00CONES
0028 4445000000-E 1145  104 LF  17.50 1820.00 17.50 1820.00 8.00 832.00BARRICADES (TYPE III)
0029 4450000000-N 1150  1,960 HR  16.00 31360.00 32.00 62720.00 40.00 78400.00FLAGGER
0030 4685000000-E 1205  52,078 LF  0.39 20310.42 0.40 20831.20 0.39 20310.42THERMO PVT MKG LINES 4"90
0031 4686000000-E 1205  51,675 LF  0.44 22737.00 0.45 23253.75 0.44 22737.00THERMO PVT MKG LINES 4"120
0032 4695000000-E 1205  360 LF  3.00 1080.00 3.00 1080.00 3.00 1080.00THERMO PVT MKG LINES 8"90 MILS
0033 4710000000-E 1205  86 LF  4.75 408.50 4.75 408.50 4.75 408.5024"WIDE THERMO 120 MILS
0034 4725000000-E 1205  17 EA  125.00 2125.00 125.00 2125.00 125.00 2125.00THERMO PVT SYMBOL 90MILS
0035 4905000000-N 1253  445 EA  21.25 9456.25 21.25 9456.25 21.25 9456.25SNOWPLB PVMT MRKER
0036 6000000000-E 1605  50 LF  2.04 102.00 2.00 100.00 8.00 400.00TEMPORARY SILT FENCE
0037 6012000000-E 1610  30 TON 51.56 1546.80 30.00 900.00 50.00 1500.00SEDIMENT CONTROL STONE
0038 6029000000-E SP   240 LF  1.89 453.60 1.85 444.00 2.00 480.00SAFETY FENCE
0039 6038000000-E SP   50 SY  10.00 500.00 5.95 297.50 8.00 400.00PERM SOIL REINF MAT



MAR 01, 2011 10:31 AM

TIP NO W-5112 2:00 PM 2 /  4 007

FRANKLIN

41876.3.1

FED AID NO STP-0096(12)

GRADING, DRAINAGE, AND PAVING.

NC-96 FROM US-1 TO THE GRANVILLE COUNTY LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

FSC II LLC DBA FRED SMITH
COMPANY

CHESHIRE,  CT RALEIGH,  NC

C202584FEB 15 2011
4.840 MI

0040 6070000000-N SP   2 EA  1825.57 3651.14 700.00 1400.00 2600.00 5200.00SPECIAL STILLING BASINS
0041 6071010000-E SP   80 LF  11.79 943.20 5.95 476.00 10.00 800.00WATTLE
0042 6084000000-E 1660 6.8 ACR 1400.00 9520.00 1300.00 8840.00 1565.00 10642.00SEEDING AND MULCHING
0043 6111000000-E SP   48 LF  128.61 6173.28 15.00 720.00 55.00 2640.00IMPERVIOUS DIKE
0044 6117000000-N SP   6 EA  280.00 1680.00 150.00 900.00 150.00 900.00RESPONSE FOR EROS CONTROL

 

    TOTAL 1287558.04 TOTAL 1482796.85 TOTAL 1509396.92CONTRACT TOTAL

 

    SUB-TOTAL 1287558.04 SUB-TOTAL 1482796.85 SUB-TOTAL 1509396.92ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO W-5112 2:00 PM 3 /  4 007

FRANKLIN

41876.3.1

FED AID NO STP-0096(12)

GRADING, DRAINAGE, AND PAVING.

NC-96 FROM US-1 TO THE GRANVILLE COUNTY LINE.

ROBERSON CONTRACTING, INC.

WILLIAMSTON,  NC   

C202584FEB 15 2011
4.840 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00MOBILIZATION
0002 0036000000-E 225  60 CY  30.00 1800.00UNDERCUT EXCAVATION
0003 0106000000-E 230  350 CY  30.00 10500.00BORROW EXCAVATION
0004 0156000000-E 250  100 SY  5.00 500.00REMOVAL OF EXT ASPHALT PVMT
0005 0318000000-E SP   10 TON 32.00 320.00FND CONDIT MATL MINOR STRS
0006 0320000000-E SP   30 SY  3.30 99.00FND CONDIT FABRIC
0007 0366000000-E SP   50 LF  60.00 3000.0015" RC PIPE CULV III
0008 0372000000-E SP   20 LF  100.00 2000.0018" RC PIPE CULV III
0009 0390000000-E SP   12 LF  125.00 1500.0036" RC PIPE CULV III
0010 0576000000-E SP   70 LF  140.00 9800.00**" CS PIPE CULV *****"

(48", 0.109")
0011 1220000000-E 545  225 TON 25.00 5625.00INCIDENTAL STONE BASE
0012 1245000000-E SP  9.68 SMI 2200.00 21296.00SHOULDER RECONSTRUCTION
0013 1297000000-E 607  6,460 SY  3.00 19380.00MILL ASP PVMT *****" DTH

(1-1/2")
0014 1330000000-E 607  740 SY  9.50 7030.00INCIDENTAL MILLING
0015 1489000000-E 610  9,016 TON 53.44 481815.04ASP CONC BASE CRS B25.0B
0016 1519000000-E 610  8,112 TON 51.95 421418.40ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  874 TON 585.00 511290.00ASP FOR PLANT MIX  PG64-22
0018 1693000000-E 654  50 TON 150.00 7500.00ASPH PLT MIX PVMT REPAIR
0019 1704000000-E SP   300 TON 150.00 45000.00PATCHING EXIST PAVEMENT
0020 2253000000-E 840  2 CY  500.00 1000.00PIPE COLLARS
0021 2612000000-E 848  215 SY  65.00 13975.006" CONCRETE DRIVEWAY
0022 3649000000-E 876  46 TON 56.00 2576.00RIP RAP, CLASS B
0023 3656000000-E 876  112 SY  3.50 392.00FILTER FABRIC FOR DRAINGE
0024 4400000000-E 1110  107 SF  9.00 963.00WORK ZONE SIGNS (STAT)
0025 4405000000-E 1110  492 SF  9.00 4428.00WORK ZONE SIGNS (PORT)
0026 4410000000-E 1110  78 SF  4.50 351.00WORK ZONE SIGNS (BARR)
0027 4435000000-N 1135  130 EA  25.00 3250.00CONES
0028 4445000000-E 1145  104 LF  12.00 1248.00BARRICADES (TYPE III)
0029 4450000000-N 1150  1,960 HR  20.00 39200.00FLAGGER
0030 4685000000-E 1205  52,078 LF  0.43 22393.54THERMO PVT MKG LINES 4"90
0031 4686000000-E 1205  51,675 LF  0.47 24287.25THERMO PVT MKG LINES 4"120
0032 4695000000-E 1205  360 LF  2.00 720.00THERMO PVT MKG LINES 8"90 MILS
0033 4710000000-E 1205  86 LF  8.00 688.0024"WIDE THERMO 120 MILS
0034 4725000000-E 1205  17 EA  125.00 2125.00THERMO PVT SYMBOL 90MILS
0035 4905000000-N 1253  445 EA  25.50 11347.50SNOWPLB PVMT MRKER
0036 6000000000-E 1605  50 LF  10.00 500.00TEMPORARY SILT FENCE
0037 6012000000-E 1610  30 TON 45.00 1350.00SEDIMENT CONTROL STONE
0038 6029000000-E SP   240 LF  3.00 720.00SAFETY FENCE
0039 6038000000-E SP   50 SY  10.00 500.00PERM SOIL REINF MAT



MAR 01, 2011 10:31 AM

TIP NO W-5112 2:00 PM 4 /  4 007

FRANKLIN

41876.3.1

FED AID NO STP-0096(12)

GRADING, DRAINAGE, AND PAVING.

NC-96 FROM US-1 TO THE GRANVILLE COUNTY LINE.

ROBERSON CONTRACTING, INC.

WILLIAMSTON,  NC   

C202584FEB 15 2011
4.840 MI

0040 6070000000-N SP   2 EA  1000.00 2000.00SPECIAL STILLING BASINS
0041 6071010000-E SP   80 LF  12.00 960.00WATTLE
0042 6084000000-E 1660 6.8 ACR 2000.00 13600.00SEEDING AND MULCHING
0043 6111000000-E SP   48 LF  125.00 6000.00IMPERVIOUS DIKE
0044 6117000000-N SP   6 EA  300.00 1800.00RESPONSE FOR EROS CONTROL

 

    TOTAL 1786247.73CONTRACT TOTAL

 

    SUB-TOTAL 1786247.73ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1287558.04S. T. WOOTEN CORPORATION
     2  1482796.85REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     3  1509396.92FSC II LLC DBA FRED SMITH COMPANY
     4  1786247.73ROBERSON CONTRACTING, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 008

PERSON

5C.073056,  5CR.10731.10,  5CR.20131.10

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158W FROM SR-1157 TO THE CASWELL COUNTY LINE & 3 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

ADAMS CONSTRUCTION COMPANY

GREENSBORO,  NC ROANOKE,  VA

C202666FEB 15 2011
16.300 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 28200.00 18600.00MOBILIZATION
0002 0106000000-E 230  3,111 CY  15.00 46665.00 7.40 23021.40 15.10 46976.10BORROW EXCAVATION
0003 0255000000-E SP   190 TON 41.45 7875.50 37.20 7068.00 57.70 10963.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  715 TON 30.00 21450.00 34.15 24417.25 46.45 33211.75INCIDENTAL STONE BASE
0005 1245000000-E SP  32.6 SMI 2000.00 65200.00 2335.00 76121.00 2750.00 89650.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  495 SY  8.00 3960.00 11.70 5791.50 10.10 4999.50MILL ASP PVMT *****" DTH

(1-1/2")
0007 1330000000-E 607  2,225 SY  8.30 18467.50 7.85 17466.25 4.75 10568.75INCIDENTAL MILLING
0008 1519000000-E 610  8,369 TON 34.00 284546.00 42.20 353171.80 39.19 327981.11ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  9,242 TON 38.25 353506.50 37.80 349347.60 37.95 350733.90ASP CONC SURF CRS SF9.5A
0010 1560000000-E 620  1,102 TON 485.00 534470.00 499.00 549898.00 499.00 549898.00ASP FOR PLANT MIX  PG64-22
0011 1704000000-E SP   2,750 TON 105.00 288750.00 108.50 298375.00 114.00 313500.00PATCHING EXIST PAVEMENT
0012 4685000000-E 1205  175,388 LF  0.39 68401.32 0.40 70155.20 0.38 66647.44THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  111,324 LF  0.47 52322.28 0.48 53435.52 0.42 46756.08THERMO PVT MKG LINES 4"120
0014 4770000000-E 1205  3,400 LF  2.50 8500.00 2.60 8840.00 3.00 10200.004" COLD APPL PLSTIC LINES TYPE **

(III)
0015 4850000000-E 1205  2,765 LF  1.00 2765.00 1.05 2903.25 1.00 2765.00LINE REMOVAL 4" WIDE
0016 4900000000-N 1251  550 EA  5.00 2750.00 5.15 2832.50 4.20 2310.00PERM RAISED PVMT MARKERS
0017 4905000000-N 1253  478 EA  22.00 10516.00 22.65 10826.70 26.00 12428.00SNOWPLB PVMT MRKER
0018 6084000000-E 1660 23.5 ACR 1800.00 42300.00 1430.00 33605.00 1800.00 42300.00SEEDING AND MULCHING

 

    TOTAL 1857445.10 TOTAL 1915475.97 TOTAL 1940488.63CONTRACT TOTAL

 

    SUB-TOTAL 1857445.10 SUB-TOTAL 1915475.97 SUB-TOTAL 1940488.63ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1857445.10S. T. WOOTEN CORPORATION
     2  1915475.97APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     3  1940488.63ADAMS CONSTRUCTION COMPANY



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 009

WAKE

5C.092130

FED AID NO STATE FUNDED

MILLING & RESURFACING.

20 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

FSC II LLC DBA FRED SMITH
COMPANY

CHESHIRE,  CT RALEIGH,  NC

C202696FEB 15 2011
4.975 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 10700.00 43000.00 24000.00MOBILIZATION
0002 0036000000-E 225  391 CY  18.00 7038.00 18.00 7038.00 15.00 5865.00UNDERCUT EXCAVATION
0003 0196000000-E 270 704.5 SY  2.80 1972.60 2.80 1972.60 2.00 1409.00SOIL STABILIZATION FABRIC
0004 1121000000-E 520  436 TON 27.85 12142.60 28.00 12208.00 20.00 8720.00AGGREGATE BASE COURSE
0005 1297000000-E 607  1,962 SY  3.72 7298.64 3.75 7357.50 3.00 5886.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1330000000-E 607  400 SY  3.95 1580.00 4.00 1600.00 7.00 2800.00INCIDENTAL MILLING
0007 1489000000-E 610  401 TON 60.00 24060.00 47.25 18947.25 54.00 21654.00ASP CONC BASE CRS B25.0B
0008 1525000000-E 610  4,709 TON 34.20 161047.80 34.00 160106.00 29.80 140328.20ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  323 TON 400.00 129200.00 515.50 166506.50 530.00 171190.00ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   6,220 TON 88.00 547360.00 78.00 485160.00 84.50 525590.00PATCHING EXIST PAVEMENT
0011 2830000000-N 858  116 EA  190.00 22040.00 190.00 22040.00 185.00 21460.00ADJ MANHOLES
0012 2845000000-N 858  134 EA  190.00 25460.00 190.00 25460.00 185.00 24790.00ADJ METER OR VALVE BOXES
0013 4697000000-E 1205  50 LF  5.00 250.00 5.00 250.00 5.00 250.00THERMO PVT MKG LINE 8"120 MILS
0014 4702000000-E 1205  36 LF  8.00 288.00 8.00 288.00 8.00 288.0012"WIDE THERMO 120 MILS
0015 4710000000-E 1205  127 LF  10.00 1270.00 10.00 1270.00 10.00 1270.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  100.00 1200.00 100.00 1200.00 100.00 1200.00THERMO PVT MKG CHARACTER 120

 

    TOTAL 952907.64 TOTAL 954403.85 TOTAL 956700.20CONTRACT TOTAL

 

    SUB-TOTAL 952907.64 SUB-TOTAL 954403.85 SUB-TOTAL 956700.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  952907.64BARNHILL CONTRACTING COMPANY
     2  954403.85REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     3  956700.20FSC II LLC DBA FRED SMITH COMPANY



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  4 010

WAKE

5C.092131,  5CR.20921.30

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

6 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

GELDER AND ASSOCIATES, INC. BLYTHE CONSTRUCTION, INC.

RALEIGH,  NC CHARLOTTE,  NC

C202707FEB 15 2011
14.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 100000.00 115600.00MOBILIZATION
0002 0106000000-E 230  2,198 CY  25.00 54950.00 16.80 36926.40 9.00 19782.00BORROW EXCAVATION
0003 1220000000-E 545  1,107 TON 35.00 38745.00 32.00 35424.00 14.50 16051.50INCIDENTAL STONE BASE
0004 1245000000-E SP  22.1 SMI 4100.00 90610.00 2750.00 60775.00 2600.00 57460.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  40,797 SY  1.35 55075.95 1.35 55075.95 1.10 44876.70MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  7,324 SY  1.75 12817.00 1.80 13183.20 1.25 9155.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  3,379 SY  3.15 10643.85 3.00 10137.00 2.50 8447.50INCIDENTAL MILLING
0008 1489000000-E 610  825 TON 49.00 40425.00 36.00 29700.00 46.00 37950.00ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  5,254 TON 30.00 157620.00 32.00 168128.00 31.00 162874.00ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  24,596 TON 28.00 688688.00 31.50 774774.00 35.00 860860.00ASP CONC SURF CRS S9.5B
0011 1560000000-E 620  1,765 TON 515.50 909857.50 460.00 811900.00 500.00 882500.00ASP FOR PLANT MIX  PG64-22
0012 1704000000-E SP   9,817 TON 80.00 785360.00 90.00 883530.00 85.00 834445.00PATCHING EXIST PAVEMENT
0013 2473000000-N SP   2 EA  215.00 430.00 325.00 650.00 250.00 500.00GENERIC DRAINAGE ITEM (EA)

ADJUST/REPLACE TOWN SUPPLIED MANHOLES
0014 2473000000-N SP   6 EA  200.00 1200.00 325.00 1950.00 250.00 1500.00GENERIC DRAINAGE ITEM (EA)

ADJUST/REPLACE TOWN SUPPLIED VALVE BOXES
0015 2830000000-N 858  17 EA  215.00 3655.00 245.00 4165.00 200.00 3400.00ADJ MANHOLES
0016 2845000000-N 858  52 EA  200.00 10400.00 245.00 12740.00 200.00 10400.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  134,696 LF  0.40 53878.40 0.45 60613.20 0.39 52531.44THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  163,733 LF  0.50 81866.50 0.49 80229.17 0.49 80229.17THERMO PVT MKG LINES 4"120
0019 4697000000-E 1205  2,007 LF  1.50 3010.50 1.50 3010.50 1.50 3010.50THERMO PVT MKG LINE 8"120 MILS
0020 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00 500.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  1,542 LF  6.00 9252.00 6.00 9252.00 6.00 9252.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  48 EA  55.00 2640.00 55.00 2640.00 55.00 2640.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  181 EA  80.00 14480.00 80.00 14480.00 80.00 14480.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  62,370 LF  0.15 9355.50 0.15 9355.50 0.15 9355.50PAINT PVMT MARKINGS 4"
0025 4830000000-E 1205  50 LF  2.00 100.00 2.00 100.00 2.00 100.00PAINT PVT MKGS LINES 16"
0026 4835000000-E 1205  870 LF  3.00 2610.00 3.00 2610.00 3.00 2610.00PAINT PVT MKG LINES 24"
0027 4840000000-N 1205  16 EA  20.00 320.00 20.00 320.00 20.00 320.00PAINT PVT MKG CHARACTER
0028 4845000000-N 1205  101 EA  20.00 2020.00 20.00 2020.00 20.00 2020.00PAINT PVT MKG SYMBOL
0029 4900000000-N 1251  1,894 EA  3.50 6629.00 3.50 6629.00 3.50 6629.00PERM RAISED PVMT MARKERS
0030 6000000000-E 1605  1,349 LF  1.70 2293.30 2.75 3709.75 1.95 2630.55TEMPORARY SILT FENCE
0031 6071010000-E SP   3,002 LF  3.70 11107.40 7.00 21014.00 5.95 17861.90WATTLE
0032 6071020000-E SP   220 LB  8.90 1958.00 11.00 2420.00 5.00 1100.00POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 16.06 ACR 1400.00 22484.00 1875.00 30112.50 1410.00 22644.60SEEDING AND MULCHING
0034 7444000000-E 1725  4,851 LF  4.30 20859.30 4.52 21926.52 4.29 20810.79INDUCTIVE LOOP SAWCUT
0035 7990000000-E SP   165 LF  9.10 1501.50 9.50 1567.50 9.10 1501.50GENERIC SIGNAL ITEM (LF)

INDUCTIVE LOOP SAWCUT FOR RED LIGHT PHOTO
ENFORCEMENT

0036 1661000000-E 650  88 TON 71.00 6248.00 125.00 11000.00 74.50 6556.00OG ASP FRICT FC-1
0037 4825000000-E 1205  165 LF  5.00 825.00 5.00 825.00 5.00 825.00PAINT PVMT MARKINGS 12"



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  4 010

WAKE

5C.092131,  5CR.20921.30

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

6 SECTIONS OF SECONDARY ROADS.

   

C202707FEB 15 2011
14.150 MI

 

    TOTAL 3239415.70 TOTAL 3283393.19 TOTAL 3323409.65CONTRACT TOTAL

 

    SUB-TOTAL 3239415.70 SUB-TOTAL 3283393.19 SUB-TOTAL 3323409.65ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 3 /  4 010

WAKE

5C.092131,  5CR.20921.30

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

6 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

JOHNSON BROTHERS UTILITY &
PAVING COMPANY, INC.

RALEIGH,  NC LILLINGTON,  NC

C202707FEB 15 2011
14.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 128700.00 38760.00MOBILIZATION
0002 0106000000-E 230  2,198 CY  25.00 54950.00 19.50 42861.00 18.00 39564.00BORROW EXCAVATION
0003 1220000000-E 545  1,107 TON 35.00 38745.00 46.00 50922.00 25.00 27675.00INCIDENTAL STONE BASE
0004 1245000000-E SP  22.1 SMI 2500.00 55250.00 2750.00 60775.00 1800.00 39780.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  40,797 SY  0.85 34677.45 0.70 28557.90 1.50 61195.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  7,324 SY  1.25 9155.00 1.05 7690.20 1.86 13622.64MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  3,379 SY  3.00 10137.00 2.50 8447.50 8.10 27369.90INCIDENTAL MILLING
0008 1489000000-E 610  825 TON 45.00 37125.00 45.50 37537.50 39.35 32463.75ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  5,254 TON 34.00 178636.00 36.15 189932.10 31.76 166867.04ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  24,596 TON 38.00 934648.00 35.35 869468.60 31.90 784612.40ASP CONC SURF CRS S9.5B
0011 1560000000-E 620  1,765 TON 440.00 776600.00 527.00 930155.00 520.19 918135.35ASP FOR PLANT MIX  PG64-22
0012 1704000000-E SP   9,817 TON 90.00 883530.00 87.50 858987.50 120.00 1178040.00PATCHING EXIST PAVEMENT
0013 2473000000-N SP   2 EA  250.00 500.00 265.00 530.00 250.00 500.00GENERIC DRAINAGE ITEM (EA)

ADJUST/REPLACE TOWN SUPPLIED MANHOLES
0014 2473000000-N SP   6 EA  250.00 1500.00 265.00 1590.00 250.00 1500.00GENERIC DRAINAGE ITEM (EA)

ADJUST/REPLACE TOWN SUPPLIED VALVE BOXES
0015 2830000000-N 858  17 EA  200.00 3400.00 215.00 3655.00 200.00 3400.00ADJ MANHOLES
0016 2845000000-N 858  52 EA  200.00 10400.00 215.00 11180.00 200.00 10400.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  134,696 LF  0.39 52531.44 0.39 52531.44 0.39 52531.44THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  163,733 LF  0.49 80229.17 0.49 80229.17 0.49 80229.17THERMO PVT MKG LINES 4"120
0019 4697000000-E 1205  2,007 LF  1.50 3010.50 1.50 3010.50 1.50 3010.50THERMO PVT MKG LINE 8"120 MILS
0020 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00 500.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  1,542 LF  6.00 9252.00 6.00 9252.00 6.00 9252.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  48 EA  55.00 2640.00 55.00 2640.00 55.00 2640.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  181 EA  80.00 14480.00 80.00 14480.00 80.00 14480.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  62,370 LF  0.15 9355.50 0.15 9355.50 0.15 9355.50PAINT PVMT MARKINGS 4"
0025 4830000000-E 1205  50 LF  2.00 100.00 2.00 100.00 2.00 100.00PAINT PVT MKGS LINES 16"
0026 4835000000-E 1205  870 LF  3.00 2610.00 3.00 2610.00 3.00 2610.00PAINT PVT MKG LINES 24"
0027 4840000000-N 1205  16 EA  20.00 320.00 20.00 320.00 20.00 320.00PAINT PVT MKG CHARACTER
0028 4845000000-N 1205  101 EA  20.00 2020.00 20.00 2020.00 20.00 2020.00PAINT PVT MKG SYMBOL
0029 4900000000-N 1251  1,894 EA  3.50 6629.00 3.50 6629.00 3.50 6629.00PERM RAISED PVMT MARKERS
0030 6000000000-E 1605  1,349 LF  1.68 2266.32 1.70 2293.30 1.70 2293.30TEMPORARY SILT FENCE
0031 6071010000-E SP   3,002 LF  3.68 11047.36 6.50 19513.00 7.00 21014.00WATTLE
0032 6071020000-E SP   220 LB  8.82 1940.40 3.65 803.00 4.00 880.00POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 16.06 ACR 1400.00 22484.00 1600.00 25696.00 1650.00 26499.00SEEDING AND MULCHING
0034 7444000000-E 1725  4,851 LF  4.29 20810.79 4.29 20810.79 4.29 20810.79INDUCTIVE LOOP SAWCUT
0035 7990000000-E SP   165 LF  9.10 1501.50 9.10 1501.50 9.10 1501.50GENERIC SIGNAL ITEM (LF)

INDUCTIVE LOOP SAWCUT FOR RED LIGHT PHOTO
ENFORCEMENT

0036 1661000000-E 650  88 TON 120.30 10586.40 123.00 10824.00 100.00 8800.00OG ASP FRICT FC-1
0037 4825000000-E 1205  165 LF  5.00 825.00 5.00 825.00 5.00 825.00PAINT PVMT MARKINGS 12"



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 4 /  4 010

WAKE

5C.092131,  5CR.20921.30

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

6 SECTIONS OF SECONDARY ROADS.

   

C202707FEB 15 2011
14.150 MI

 

    TOTAL 3454392.83 TOTAL 3496933.50 TOTAL 3610186.78CONTRACT TOTAL

 

    SUB-TOTAL 3454392.83 SUB-TOTAL 3496933.50 SUB-TOTAL 3610186.78ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3239415.70REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     2  3283393.19GELDER AND ASSOCIATES, INC.
     3  3323409.65BLYTHE CONSTRUCTION, INC.
     4  3454392.83S. T. WOOTEN CORPORATION
     5  3496933.50FSC II LLC DBA FRED SMITH COMPANY
     6  3610186.78JOHNSON BROTHERS UTILITY & PAVING COMPANY, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  4 011

WAKE

5C.092132,  5CR.20921.29

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

9 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

TRIANGLE GRADING & PAVING, INC

RALEIGH,  NC BURLINGTON,  NC

C202708FEB 15 2011
16.011 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 152000.00 105700.00 103000.00MOBILIZATION
0002 0106000000-E 230  1,673 CY  20.00 33460.00 20.00 33460.00 23.00 38479.00BORROW EXCAVATION
0003 1220000000-E 545  1,568 TON 30.00 47040.00 33.00 51744.00 43.50 68208.00INCIDENTAL STONE BASE
0004 1245000000-E SP  30.42 SMI 2600.00 79092.00 2535.00 77114.70 2400.00 73008.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  2,660 SY  1.50 3990.00 2.80 7448.00 2.50 6650.00MILL ASP PVMT *****" DTH

(1")
0006 1297000000-E 607  26,166 SY  1.00 26166.00 1.55 40557.30 1.60 41865.60MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 607  2,969 SY  1.25 3711.25 2.40 7125.60 2.30 6828.70MILL ASP PVMT *****" DTH

(2")
0008 1297000000-E 607  60,305 SY  1.30 78396.50 1.35 81411.75 2.80 168854.00MILL ASP PVMT *****" DTH

(4")
0009 1330000000-E 607  2,382 SY  4.10 9766.20 6.15 14649.30 5.00 11910.00INCIDENTAL MILLING
0010 1489000000-E 610  567 TON 45.00 25515.00 43.80 24834.60 45.00 25515.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  11,160 TON 33.00 368280.00 30.35 338706.00 33.50 373860.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  19,107 TON 34.00 649638.00 32.10 613334.70 34.50 659191.50ASP CONC SURF CRS S9.5B
0013 1525000000-E 610  149 TON 55.00 8195.00 52.00 7748.00 51.00 7599.00ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  1,705 TON 440.00 750200.00 515.00 878075.00 560.00 954800.00ASP FOR PLANT MIX  PG64-22
0015 1704000000-E SP   7,185 TON 95.00 682575.00 87.35 627609.75 85.00 610725.00PATCHING EXIST PAVEMENT
0016 2830000000-N 858  8 EA  250.00 2000.00 250.00 2000.00 300.00 2400.00ADJ MANHOLES
0017 2845000000-N 858  14 EA  250.00 3500.00 250.00 3500.00 300.00 4200.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  165,818 LF  0.41 67985.38 0.41 67985.38 0.41 67985.38THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  133,507 LF  0.49 65418.43 0.49 65418.43 0.49 65418.43THERMO PVT MKG LINES 4"120
0020 4697000000-E 1205  230 LF  2.00 460.00 2.00 460.00 2.00 460.00THERMO PVT MKG LINE 8"120 MILS
0021 4705000000-E 1205  400 LF  5.00 2000.00 5.00 2000.00 5.00 2000.00THERMO LINES 16" 120MILS
0022 4710000000-E 1205  577 LF  6.00 3462.00 6.00 3462.00 6.00 3462.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  20 EA  100.00 2000.00 100.00 2000.00 100.00 2000.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  33 EA  100.00 3300.00 100.00 3300.00 100.00 3300.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  140,533 LF  0.10 14053.30 0.10 14053.30 0.10 14053.30PAINT PVMT MARKINGS 4"
0026 4830000000-E 1205  400 LF  2.00 800.00 2.00 800.00 2.00 800.00PAINT PVT MKGS LINES 16"
0027 4835000000-E 1205  321 LF  3.00 963.00 3.00 963.00 3.00 963.00PAINT PVT MKG LINES 24"
0028 4845000000-N 1205  20 EA  25.00 500.00 25.00 500.00 25.00 500.00PAINT PVT MKG SYMBOL
0029 4900000000-N 1251  1,205 EA  3.50 4217.50 3.50 4217.50 3.50 4217.50PERM RAISED PVMT MARKERS
0030 6000000000-E 1605  2,532 LF  1.70 4304.40 1.75 4431.00 1.70 4304.40TEMPORARY SILT FENCE
0031 6071010000-E SP   4,979 LF  3.68 18322.72 5.95 29625.05 6.50 32363.50WATTLE
0032 6071020000-E SP   364 LB  8.60 3130.40 4.00 1456.00 3.65 1328.60POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 21.93 ACR 1400.00 30702.00 1410.00 30921.30 1450.00 31798.50SEEDING AND MULCHING
0034 7444000000-E 1725  1,116 LF  4.80 5356.80 4.80 5356.80 5.50 6138.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3150500.88 TOTAL 3151968.46 TOTAL 3398186.41CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  4 011

WAKE

5C.092132,  5CR.20921.29

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

9 SECTIONS OF SECONDARY ROADS.

   

C202708FEB 15 2011
16.011 MI

 

    SUB-TOTAL 3150500.88 SUB-TOTAL 3151968.46 SUB-TOTAL 3398186.41ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 3 /  4 011

WAKE

5C.092132,  5CR.20921.29

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

9 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT   

C202708FEB 15 2011
16.011 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 222500.00MOBILIZATION
0002 0106000000-E 230  1,673 CY  37.50 62737.50BORROW EXCAVATION
0003 1220000000-E 545  1,568 TON 43.50 68208.00INCIDENTAL STONE BASE
0004 1245000000-E SP  30.42 SMI 4300.00 130806.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  2,660 SY  2.10 5586.00MILL ASP PVMT *****" DTH

(1")
0006 1297000000-E 607  26,166 SY  1.45 37940.70MILL ASP PVMT *****" DTH

(1-1/2")
0007 1297000000-E 607  2,969 SY  2.05 6086.45MILL ASP PVMT *****" DTH

(2")
0008 1297000000-E 607  60,305 SY  3.00 180915.00MILL ASP PVMT *****" DTH

(4")
0009 1330000000-E 607  2,382 SY  4.75 11314.50INCIDENTAL MILLING
0010 1489000000-E 610  567 TON 58.00 32886.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  11,160 TON 32.50 362700.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  19,107 TON 30.00 573210.00ASP CONC SURF CRS S9.5B
0013 1525000000-E 610  149 TON 62.50 9312.50ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  1,705 TON 515.50 878927.50ASP FOR PLANT MIX  PG64-22
0015 1704000000-E SP   7,185 TON 82.00 589170.00PATCHING EXIST PAVEMENT
0016 2830000000-N 858  8 EA  605.00 4840.00ADJ MANHOLES
0017 2845000000-N 858  14 EA  400.00 5600.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  165,818 LF  0.42 69643.56THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  133,507 LF  0.50 66753.50THERMO PVT MKG LINES 4"120
0020 4697000000-E 1205  230 LF  2.00 460.00THERMO PVT MKG LINE 8"120 MILS
0021 4705000000-E 1205  400 LF  5.00 2000.00THERMO LINES 16" 120MILS
0022 4710000000-E 1205  577 LF  6.00 3462.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  20 EA  100.00 2000.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  33 EA  100.00 3300.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  140,533 LF  0.10 14053.30PAINT PVMT MARKINGS 4"
0026 4830000000-E 1205  400 LF  2.00 800.00PAINT PVT MKGS LINES 16"
0027 4835000000-E 1205  321 LF  3.00 963.00PAINT PVT MKG LINES 24"
0028 4845000000-N 1205  20 EA  25.00 500.00PAINT PVT MKG SYMBOL
0029 4900000000-N 1251  1,205 EA  3.50 4217.50PERM RAISED PVMT MARKERS
0030 6000000000-E 1605  2,532 LF  1.70 4304.40TEMPORARY SILT FENCE
0031 6071010000-E SP   4,979 LF  3.70 18422.30WATTLE
0032 6071020000-E SP   364 LB  8.60 3130.40POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 21.93 ACR 1400.00 30702.00SEEDING AND MULCHING
0034 7444000000-E 1725  1,116 LF  4.25 4743.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3412195.11CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 4 /  4 011

WAKE

5C.092132,  5CR.20921.29

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

9 SECTIONS OF SECONDARY ROADS.

   

C202708FEB 15 2011
16.011 MI

 

    SUB-TOTAL 3412195.11ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3150500.88S. T. WOOTEN CORPORATION
     2  3151968.46FSC II LLC DBA FRED SMITH COMPANY
     3  3398186.41TRIANGLE GRADING & PAVING, INC
     4  3412195.11REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  2 012

DURHAM

5CR.10321.17,  5CR.20321.17

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-15/501 FROM MT MORIAH RD TO ORANGE CO LINE, NC-157 FROM BEG 2 LANE TO ORANGE CO LINE & 7 SECTIONS OF SECONDARY RDS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202713FEB 15 2011
14.990 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 155000.00 170000.00MOBILIZATION
0002 0106000000-E 230  1,954 CY  23.00 44942.00 12.00 23448.00BORROW EXCAVATION
0003 0255000000-E SP   750 TON 25.00 18750.00 69.00 51750.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  440 TON 42.00 18480.00 69.00 30360.00INCIDENTAL STONE BASE
0005 1245000000-E SP  21.22 SMI 4200.00 89124.00 5000.00 106100.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  13,727 SY  2.00 27454.00 2.65 36376.55MILL ASP PVMT *****" DTH

(1-1/2")
0007 1308000000-E 607  75,664 SY  3.00 226992.00 4.75 359404.00MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3")
0008 1330000000-E 607  1,950 SY  3.50 6825.00 4.15 8092.50INCIDENTAL MILLING
0009 1489000000-E 610  5,274 TON 48.00 253152.00 45.00 237330.00ASP CONC BASE CRS B25.0B
0010 1519000000-E 610  20,582 TON 35.00 720370.00 44.15 908695.30ASP CONC SURF CRS S9.5B
0011 1560000000-E 620  1,461 TON 516.00 753876.00 425.00 620925.00ASP FOR PLANT MIX  PG64-22
0012 1704000000-E SP   7,200 TON 75.00 540000.00 95.00 684000.00PATCHING EXIST PAVEMENT
0013 2830000000-N 858  154 EA  210.00 32340.00 365.00 56210.00ADJ MANHOLES
0014 2845000000-N 858  8 EA  195.00 1560.00 365.00 2920.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  114,163 LF  0.40 45665.20 0.40 45665.20THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  142,607 LF  0.53 75581.71 0.53 75581.71THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  260 LF  1.50 390.00 1.50 390.00THERMO PVT MKG LINES 8"90 MILS
0018 4697000000-E 1205  4,169 LF  1.50 6253.50 1.50 6253.50THERMO PVT MKG LINE 8"120 MILS
0019 4710000000-E 1205  2,628 LF  6.00 15768.00 6.00 15768.0024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  72 EA  75.00 5400.00 75.00 5400.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  210 EA  85.00 17850.00 85.00 17850.00THERMO PVT SYMBOL 90MILS
0022 4770000000-E 1205  800 LF  3.00 2400.00 3.00 2400.004" COLD APPL PLSTIC LINES TYPE **

(III)
0023 4805000000-N 1205  6 EA  250.00 1500.00 250.00 1500.00COLD APPL PLASTIC SYM TYPE **

(III)
0024 4810000000-E 1205  42,350 LF  0.25 10587.50 0.25 10587.50PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  3,849 LF  0.50 1924.50 0.50 1924.50PAINT PVMT MARKINGS 8"
0026 4835000000-E 1205  2,030 LF  3.00 6090.00 3.00 6090.00PAINT PVT MKG LINES 24"
0027 4840000000-N 1205  60 EA  25.00 1500.00 25.00 1500.00PAINT PVT MKG CHARACTER
0028 4845000000-N 1205  162 EA  25.00 4050.00 25.00 4050.00PAINT PVT MKG SYMBOL
0029 4850000000-E 1205  800 LF  1.00 800.00 1.00 800.00LINE REMOVAL 4" WIDE
0030 4900000000-N 1251  931 EA  4.00 3724.00 4.00 3724.00PERM RAISED PVMT MARKERS
0031 4905000000-N 1253  638 EA  25.00 15950.00 25.00 15950.00SNOWPLB PVMT MRKER
0032 6084000000-E 1660 15.41 ACR 1390.00 21419.90 1390.00 21419.90SEEDING AND MULCHING
0033 7444000000-E 1725  5,900 LF  4.60 27140.00 4.60 27140.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3152859.31 TOTAL 3559605.66CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  2 012

DURHAM

5CR.10321.17,  5CR.20321.17

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

US-15/501 FROM MT MORIAH RD TO ORANGE CO LINE, NC-157 FROM BEG 2 LANE TO ORANGE CO LINE & 7 SECTIONS OF SECONDARY RDS.

   

C202713FEB 15 2011
14.990 MI

 

    SUB-TOTAL 3152859.31 SUB-TOTAL 3559605.66ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3152859.31REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     2  3559605.66BARNHILL CONTRACTING COMPANY



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  4 013

DURHAM

5CR.10321.18,  5CR.20321.18

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-751 FROM 3 LANE SECTION TO THE CHATHAM COUNTY LINE & 6 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

BARNHILL CONTRACTING
COMPANY

FSC II LLC DBA FRED SMITH
COMPANY

TARBORO,  NC RALEIGH,  NC

C202712FEB 15 2011
13.040 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 132000.00 32000.00 121500.00MOBILIZATION
0002 0106000000-E 230  1,913 CY  12.00 22956.00 9.60 18364.80 27.00 51651.00BORROW EXCAVATION
0003 0255000000-E SP   1,200 TON 19.00 22800.00 49.50 59400.00 14.50 17400.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  340 TON 37.00 12580.00 49.50 16830.00 50.00 17000.00INCIDENTAL STONE BASE
0005 1245000000-E SP  22.56 SMI 3105.00 70048.80 4380.00 98812.80 3420.00 77155.20SHOULDER RECONSTRUCTION
0006 1297000000-E 607  25,813 SY  1.00 25813.00 1.25 32266.25 0.55 14197.15MILL ASP PVMT *****" DTH

(1-1/2")
0007 1308000000-E 607  4,175 SY  1.75 7306.25 1.95 8141.25 1.30 5427.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  1,900 SY  3.75 7125.00 3.85 7315.00 2.90 5510.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1330000000-E 607  3,870 SY  2.40 9288.00 2.55 9868.50 3.20 12384.00INCIDENTAL MILLING
0010 1489000000-E 610  2,487 TON 39.00 96993.00 42.00 104454.00 40.60 100972.20ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  9,306 TON 29.00 269874.00 36.00 335016.00 32.90 306167.40ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  16,976 TON 25.00 424400.00 38.20 648483.20 34.35 583125.60ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  1,562 TON 516.00 805992.00 405.00 632610.00 530.00 827860.00ASP FOR PLANT MIX  PG64-22
0014 1704000000-E SP   8,250 TON 74.00 610500.00 80.00 660000.00 84.50 697125.00PATCHING EXIST PAVEMENT
0015 4685000000-E 1205  132,703 LF  0.40 53081.20 0.40 53081.20 0.40 53081.20THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  118,993 LF  0.45 53546.85 0.46 54736.78 0.50 59496.50THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  1,188 LF  1.50 1782.00 1.50 1782.00 1.50 1782.00THERMO PVT MKG LINES 8"90 MILS
0018 4697000000-E 1205  717 LF  2.50 1792.50 1.50 1075.50 1.50 1075.50THERMO PVT MKG LINE 8"120 MILS
0019 4710000000-E 1205  370 LF  6.00 2220.00 6.00 2220.00 6.00 2220.0024"WIDE THERMO 120 MILS
0020 4725000000-E 1205  86 EA  100.00 8600.00 90.00 7740.00 90.00 7740.00THERMO PVT SYMBOL 90MILS
0021 4770000000-E 1205  300 LF  3.50 1050.00 4.00 1200.00 4.00 1200.004" COLD APPL PLSTIC LINES TYPE **

(III)
0022 4805000000-N 1205  2 EA  200.00 400.00 250.00 500.00 250.00 500.00COLD APPL PLASTIC SYM TYPE **

(III)
0023 4810000000-E 1205  113,986 LF  0.13 14818.18 0.15 17097.90 0.15 17097.90PAINT PVMT MARKINGS 4"
0024 4835000000-E 1205  150 LF  3.00 450.00 3.00 450.00 3.00 450.00PAINT PVT MKG LINES 24"
0025 4845000000-N 1205  28 EA  60.00 1680.00 35.00 980.00 35.00 980.00PAINT PVT MKG SYMBOL
0026 4850000000-E 1205  300 LF  2.00 600.00 1.00 300.00 1.00 300.00LINE REMOVAL 4" WIDE
0027 4875000000-N 1205  1 EA  100.00 100.00 50.00 50.00 50.00 50.00REMOVAL OF SYMBL & CHARAC
0028 4900000000-N 1251  1,153 EA  1.20 1383.60 4.25 4900.25 4.25 4900.25PERM RAISED PVMT MARKERS
0029 4905000000-N 1253  196 EA  26.00 5096.00 30.00 5880.00 30.00 5880.00SNOWPLB PVMT MRKER
0030 6084000000-E 1660 16.37 ACR 1390.00 22754.30 1300.00 21281.00 1800.00 29466.00SEEDING AND MULCHING
0031 7444000000-E 1725  1,700 LF  4.60 7820.00 4.60 7820.00 4.60 7820.00INDUCTIVE LOOP SAWCUT
0032 2830000000-N 858  22 EA  235.00 5170.00 350.00 7700.00 350.00 7700.00ADJ MANHOLES
0033 2845000000-N 858  4 EA  210.00 840.00 350.00 1400.00 350.00 1400.00ADJ METER OR VALVE BOXES

 

    TOTAL 2700860.68 TOTAL 2853756.43 TOTAL 3040614.40CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  4 013

DURHAM

5CR.10321.18,  5CR.20321.18

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-751 FROM 3 LANE SECTION TO THE CHATHAM COUNTY LINE & 6 SECTIONS OF SECONDARY ROADS.

   

C202712FEB 15 2011
13.040 MI

 

    SUB-TOTAL 2700860.68 SUB-TOTAL 2853756.43 SUB-TOTAL 3040614.40ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 3 /  4 013

DURHAM

5CR.10321.18,  5CR.20321.18

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-751 FROM 3 LANE SECTION TO THE CHATHAM COUNTY LINE & 6 SECTIONS OF SECONDARY ROADS.

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC   

C202712FEB 15 2011
13.040 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 146100.00MOBILIZATION
0002 0106000000-E 230  1,913 CY  19.50 37303.50BORROW EXCAVATION
0003 0255000000-E SP   1,200 TON 35.60 42720.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0004 1220000000-E 545  340 TON 83.00 28220.00INCIDENTAL STONE BASE
0005 1245000000-E SP  22.56 SMI 2300.00 51888.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  25,813 SY  1.45 37428.85MILL ASP PVMT *****" DTH

(1-1/2")
0007 1308000000-E 607  4,175 SY  2.35 9811.25MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  1,900 SY  3.45 6555.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1330000000-E 607  3,870 SY  6.60 25542.00INCIDENTAL MILLING
0010 1489000000-E 610  2,487 TON 45.00 111915.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  9,306 TON 35.00 325710.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  16,976 TON 36.00 611136.00ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  1,562 TON 560.00 874720.00ASP FOR PLANT MIX  PG64-22
0014 1704000000-E SP   8,250 TON 90.00 742500.00PATCHING EXIST PAVEMENT
0015 4685000000-E 1205  132,703 LF  0.40 53081.20THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  118,993 LF  0.45 53546.85THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  1,188 LF  1.50 1782.00THERMO PVT MKG LINES 8"90 MILS
0018 4697000000-E 1205  717 LF  2.50 1792.50THERMO PVT MKG LINE 8"120 MILS
0019 4710000000-E 1205  370 LF  6.00 2220.0024"WIDE THERMO 120 MILS
0020 4725000000-E 1205  86 EA  100.00 8600.00THERMO PVT SYMBOL 90MILS
0021 4770000000-E 1205  300 LF  3.50 1050.004" COLD APPL PLSTIC LINES TYPE **

(III)
0022 4805000000-N 1205  2 EA  200.00 400.00COLD APPL PLASTIC SYM TYPE **

(III)
0023 4810000000-E 1205  113,986 LF  0.13 14818.18PAINT PVMT MARKINGS 4"
0024 4835000000-E 1205  150 LF  3.00 450.00PAINT PVT MKG LINES 24"
0025 4845000000-N 1205  28 EA  60.00 1680.00PAINT PVT MKG SYMBOL
0026 4850000000-E 1205  300 LF  2.00 600.00LINE REMOVAL 4" WIDE
0027 4875000000-N 1205  1 EA  100.00 100.00REMOVAL OF SYMBL & CHARAC
0028 4900000000-N 1251  1,153 EA  1.20 1383.60PERM RAISED PVMT MARKERS
0029 4905000000-N 1253  196 EA  26.00 5096.00SNOWPLB PVMT MRKER
0030 6084000000-E 1660 16.37 ACR 1500.00 24555.00SEEDING AND MULCHING
0031 7444000000-E 1725  1,700 LF  4.75 8075.00INDUCTIVE LOOP SAWCUT
0032 2830000000-N 858  22 EA  350.00 7700.00ADJ MANHOLES
0033 2845000000-N 858  4 EA  350.00 1400.00ADJ METER OR VALVE BOXES

 

    TOTAL 3239879.93CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 4 /  4 013

DURHAM

5CR.10321.18,  5CR.20321.18

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-751 FROM 3 LANE SECTION TO THE CHATHAM COUNTY LINE & 6 SECTIONS OF SECONDARY ROADS.

   

C202712FEB 15 2011
13.040 MI

 

    SUB-TOTAL 3239879.93ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2700860.68REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     2  2853756.43BARNHILL CONTRACTING COMPANY
     3  3040614.40FSC II LLC DBA FRED SMITH COMPANY
     4  3239879.93TRIANGLE GRADING & PAVING, INC



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  4 014

ROBESON

42939.1.1,  6CR.20781.69

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

8 SECTIONS OF SECONDARY ROADS.

BARNES PAVING COMPANY, INC.

LUMBERTON,  NC

HUDSON PAVING, INC. BARNHILL CONTRACTING COMPANY

ROCKINGHAM,  NC TARBORO,  NC

C202698FEB 15 2011
18.050 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31900.00 42000.00 27940.00MOBILIZATION
0002 1220000000-E 545  426 TON 33.00 14058.00 32.00 13632.00 48.35 20597.10INCIDENTAL STONE BASE
0003 1297000000-E 607  9,434 SY  2.00 18868.00 2.11 19905.74 1.45 13679.30MILL ASP PVMT *****" DTH

(1-1/4")
0004 1308000000-E 607  3,496 SY  2.45 8565.20 2.95 10313.20 2.65 9264.40MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0005 1330000000-E 607  800 SY  6.35 5080.00 6.43 5144.00 7.00 5600.00INCIDENTAL MILLING
0006 1498000000-E 610  1,495 TON 34.20 51129.00 65.81 98385.95 44.00 65780.00ASP CONC INTR CRS I19.0B
0007 1525000000-E 610  16,643 TON 29.90 497625.70 64.35 1070977.05 34.60 575847.80ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  1,152 TON 537.00 618624.00 0.01 11.52 500.00 576000.00ASP FOR PLANT MIX  PG64-22
0009 2830000000-N 858  2 EA  600.00 1200.00 400.00 800.00 900.00 1800.00ADJ MANHOLES
0010 2845000000-N 858  4 EA  450.00 1800.00 375.00 1500.00 805.00 3220.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  13,200 LF  0.50 6600.00 0.50 6600.00 0.50 6600.00THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  13,000 LF  0.60 7800.00 0.60 7800.00 0.60 7800.00THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  80 LF  3.00 240.00 3.00 240.00 3.00 240.00THERMO PVT MKG LINE 8"120 MILS
0014 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00 500.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  280 LF  6.00 1680.00 6.00 1680.00 6.00 1680.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  22 EA  70.00 1540.00 70.00 1540.00 70.00 1540.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  12 EA  100.00 1200.00 100.00 1200.00 100.00 1200.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  453,444 LF  0.09 40809.96 0.09 40809.96 0.09 40809.96PAINT PVMT MARKINGS 4"
0019 4820000000-E 1205  280 LF  0.20 56.00 0.20 56.00 0.20 56.00PAINT PVMT MARKINGS 8"
0020 4830000000-E 1205  100 LF  1.50 150.00 1.50 150.00 1.50 150.00PAINT PVT MKGS LINES 16"
0021 4835000000-E 1205  200 LF  2.50 500.00 2.50 500.00 2.50 500.00PAINT PVT MKG LINES 24"
0022 4840000000-N 1205  10 EA  30.00 300.00 30.00 300.00 30.00 300.00PAINT PVT MKG CHARACTER
0023 4900000000-N 1251  1,690 EA  5.00 8450.00 5.00 8450.00 5.00 8450.00PERM RAISED PVMT MARKERS
0024 7288000000-E 1715  10 LF  10.00 100.00 10.00 100.00 10.00 100.00PAVED TRENCH (***********)

(1, 1")
0025 7288000000-E 1715  10 LF  22.00 220.00 22.00 220.00 22.00 220.00PAVED TRENCH (***********)

(1, 2")
0026 7300000000-E 1715  50 LF  4.00 200.00 4.00 200.00 4.00 200.00UNPAVED TRENCH (***********)

(1, 1")
0027 7300000000-E 1715  100 LF  5.75 575.00 5.75 575.00 5.75 575.00UNPAVED TRENCH (***********)

(1, 2")
0028 7324000000-N 1716  1 EA  200.00 200.00 200.00 200.00 200.00 200.00JUNCTION BOX (STANDARD SIZE)
0029 7348000000-N 1716  1 EA  400.00 400.00 400.00 400.00 400.00 400.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0030 7420000000-E 1722  1 EA  410.00 410.00 410.00 410.00 410.00 410.002" RISER WITH WEATHERHEAD
0031 7444000000-E 1725  1,050 LF  4.80 5040.00 4.80 5040.00 4.80 5040.00INDUCTIVE LOOP SAWCUT
0032 7456000000-E 1726  100 LF  2.00 200.00 2.00 200.00 2.00 200.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 1326020.86 TOTAL 1339840.42 TOTAL 1376899.56CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  4 014

ROBESON

42939.1.1,  6CR.20781.69

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

8 SECTIONS OF SECONDARY ROADS.

   

C202698FEB 15 2011
18.050 MI

 

    SUB-TOTAL 1326020.86 SUB-TOTAL 1339840.42 SUB-TOTAL 1376899.56ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 3 /  4 014

ROBESON

42939.1.1,  6CR.20781.69

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

8 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC   

C202698FEB 15 2011
18.050 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 74250.00MOBILIZATION
0002 1220000000-E 545  426 TON 40.00 17040.00INCIDENTAL STONE BASE
0003 1297000000-E 607  9,434 SY  1.00 9434.00MILL ASP PVMT *****" DTH

(1-1/4")
0004 1308000000-E 607  3,496 SY  2.50 8740.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0005 1330000000-E 607  800 SY  6.75 5400.00INCIDENTAL MILLING
0006 1498000000-E 610  1,495 TON 52.00 77740.00ASP CONC INTR CRS I19.0B
0007 1525000000-E 610  16,643 TON 42.00 699006.00ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  1,152 TON 450.00 518400.00ASP FOR PLANT MIX  PG64-22
0009 2830000000-N 858  2 EA  450.00 900.00ADJ MANHOLES
0010 2845000000-N 858  4 EA  450.00 1800.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  13,200 LF  0.50 6600.00THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  13,000 LF  0.60 7800.00THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  80 LF  3.00 240.00THERMO PVT MKG LINE 8"120 MILS
0014 4705000000-E 1205  100 LF  5.00 500.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  280 LF  6.00 1680.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  22 EA  70.00 1540.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  12 EA  100.00 1200.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  453,444 LF  0.09 40809.96PAINT PVMT MARKINGS 4"
0019 4820000000-E 1205  280 LF  0.20 56.00PAINT PVMT MARKINGS 8"
0020 4830000000-E 1205  100 LF  1.50 150.00PAINT PVT MKGS LINES 16"
0021 4835000000-E 1205  200 LF  2.50 500.00PAINT PVT MKG LINES 24"
0022 4840000000-N 1205  10 EA  30.00 300.00PAINT PVT MKG CHARACTER
0023 4900000000-N 1251  1,690 EA  5.00 8450.00PERM RAISED PVMT MARKERS
0024 7288000000-E 1715  10 LF  10.00 100.00PAVED TRENCH (***********)

(1, 1")
0025 7288000000-E 1715  10 LF  22.00 220.00PAVED TRENCH (***********)

(1, 2")
0026 7300000000-E 1715  50 LF  4.00 200.00UNPAVED TRENCH (***********)

(1, 1")
0027 7300000000-E 1715  100 LF  5.75 575.00UNPAVED TRENCH (***********)

(1, 2")
0028 7324000000-N 1716  1 EA  200.00 200.00JUNCTION BOX (STANDARD SIZE)
0029 7348000000-N 1716  1 EA  400.00 400.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0030 7420000000-E 1722  1 EA  410.00 410.002" RISER WITH WEATHERHEAD
0031 7444000000-E 1725  1,050 LF  4.80 5040.00INDUCTIVE LOOP SAWCUT
0032 7456000000-E 1726  100 LF  2.00 200.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 1489880.96CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 4 /  4 014

ROBESON

42939.1.1,  6CR.20781.69

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

8 SECTIONS OF SECONDARY ROADS.

   

C202698FEB 15 2011
18.050 MI

 

    SUB-TOTAL 1489880.96ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1326020.86BARNES PAVING COMPANY, INC.
     2  1339840.42HUDSON PAVING, INC.
     3  1376899.56BARNHILL CONTRACTING COMPANY
     4  1489880.96BOGGS PAVING, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  2 015

BLADEN, COLUMBUS

6CR.10091.67,  6CR.20091.67,  6CR.20241.68

FED AID NO STATE FUNDED

WIDENING, MILLING, AND RESURFACING.

NC-41 FROM N PINE ST TO COURT ST, US-701 FROM KING ST TO N OF NC-41, AND 11 SECTIONS OF SECONDARY ROADS.

BARNES PAVING COMPANY, INC.

LUMBERTON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202701FEB 15 2011
23.770 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48615.00 58000.00MOBILIZATION
0002 1220000000-E 545  558 TON 33.00 18414.00 54.00 30132.00INCIDENTAL STONE BASE
0003 1308000000-E 607  8,657 SY  3.23 27962.11 4.85 41986.45MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0004 1330000000-E 607  2,743 SY  7.82 21450.26 8.80 24138.40INCIDENTAL MILLING
0005 1489000000-E 610  658 TON 46.20 30399.60 73.50 48363.00ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  1,364 TON 33.25 45353.00 49.10 66972.40ASP CONC SURF CRS S9.5B
0007 1525000000-E 610  26,575 TON 32.85 872988.75 39.10 1039082.50ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  1,837 TON 537.00 986469.00 500.56 919528.72ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   966 TON 138.00 133308.00 152.00 146832.00PATCHING EXIST PAVEMENT
0010 2830000000-N 858  30 EA  600.00 18000.00 775.00 23250.00ADJ MANHOLES
0011 2845000000-N 858  31 EA  450.00 13950.00 775.00 24025.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  134,300 LF  0.42 56406.00 0.42 56406.00THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  121,045 LF  0.54 65364.30 0.54 65364.30THERMO PVT MKG LINES 4"120
0014 4697000000-E 1205  1,600 LF  2.50 4000.00 2.50 4000.00THERMO PVT MKG LINE 8"120 MILS
0015 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00THERMO LINES 16" 120MILS
0016 4710000000-E 1205  400 LF  6.00 2400.00 6.00 2400.0024"WIDE THERMO 120 MILS
0017 4715000000-E 1205  300 LF  1.25 375.00 1.25 375.004"THERMO RUMBL STRIP 240M
0018 4721000000-E 1205  12 EA  70.00 840.00 70.00 840.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  40 EA  100.00 4000.00 100.00 4000.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  678,245 LF  0.085 57650.83 0.09 61042.05PAINT PVMT MARKINGS 4"
0021 4820000000-E 1205  1,500 LF  0.20 300.00 0.20 300.00PAINT PVMT MARKINGS 8"
0022 4830000000-E 1205  100 LF  1.50 150.00 1.50 150.00PAINT PVT MKGS LINES 16"
0023 4835000000-E 1205  450 LF  2.50 1125.00 2.50 1125.00PAINT PVT MKG LINES 24"
0024 4840000000-N 1205  4 EA  30.00 120.00 30.00 120.00PAINT PVT MKG CHARACTER
0025 4900000000-N 1251  1,855 EA  5.00 9275.00 5.00 9275.00PERM RAISED PVMT MARKERS
0026 7288000000-E 1715  30 LF  10.00 300.00 10.00 300.00PAVED TRENCH (***********)

(1, 1")
0027 7288000000-E 1715  30 LF  10.00 300.00 10.00 300.00PAVED TRENCH (***********)

(1, 2")
0028 7300000000-E 1715  150 LF  4.00 600.00 4.00 600.00UNPAVED TRENCH (***********)

(1, 1")
0029 7300000000-E 1715  300 LF  5.50 1650.00 5.50 1650.00UNPAVED TRENCH (***********)

(1, 2")
0030 7312000000-N 1716  3 EA  200.00 600.00 200.00 600.00JUNCTION BOX (***************)

(STANDARD)
0031 7348000000-N 1716  3 EA  400.00 1200.00 400.00 1200.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0032 7420000000-E 1722  3 EA  410.00 1230.00 410.00 1230.002" RISER WITH WEATHERHEAD
0033 7444000000-E 1725  1,500 LF  4.80 7200.00 4.80 7200.00INDUCTIVE LOOP SAWCUT
0034 7456000000-E 1726  300 LF  2.00 600.00 2.00 600.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2433095.85 TOTAL 2641887.82CONTRACT TOTAL



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  2 015

BLADEN, COLUMBUS

6CR.10091.67,  6CR.20091.67,  6CR.20241.68

FED AID NO STATE FUNDED

WIDENING, MILLING, AND RESURFACING.

NC-41 FROM N PINE ST TO COURT ST, US-701 FROM KING ST TO N OF NC-41, AND 11 SECTIONS OF SECONDARY ROADS.

   

C202701FEB 15 2011
23.770 MI

 

    SUB-TOTAL 2433095.85 SUB-TOTAL 2641887.82ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2433095.85BARNES PAVING COMPANY, INC.
     2  2641887.82BARNHILL CONTRACTING COMPANY



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 018

COLUMBUS, ROBESON

6CR.10241.68,  6CR.10781.69

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND MILLED RUMBLE STRIPS.

US-74 FROM US-76 TO THE ROBESON COUNTY LINE AND US-74 WBL FROM THE COLUMBUS COUNTY LINE TO NC-41.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

BARNES PAVING COMPANY, INC. BOGGS PAVING, INC.

LUMBERTON,  NC MONROE,  NC

C202717FEB 15 2011
22.490 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 124130.00 106575.00 351400.00MOBILIZATION
0002 1220000000-E 545  261 TON 37.00 9657.00 33.00 8613.00 40.00 10440.00INCIDENTAL STONE BASE
0003 1297000000-E 607  173,806 SY  0.95 165115.70 1.00 173806.00 1.35 234638.10MILL ASP PVMT *****" DTH

(2-1/2")
0004 1308000000-E 607  161,627 SY  0.95 153545.65 1.25 202033.75 1.40 226277.80MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0005 1308000000-E 607  5,069 SY  2.85 14446.65 3.28 16626.32 4.00 20276.00MILLN ASPHALT PVMT ***** - *****

(0" TO 4")
0006 1330000000-E 607  1,700 SY  6.70 11390.00 6.16 10472.00 9.00 15300.00INCIDENTAL MILLING
0007 1503000000-E 610  50,403 TON 31.65 1595254.95 33.10 1668339.30 42.75 2154728.25ASP CONC INTR CRS I19.0C
0008 1523000000-E 610  38,910 TON 32.30 1256793.00 34.50 1342395.00 41.50 1614765.00ASP CONC SURF CRS S9.5C
0009 1526000000-E 610  714 TON 45.00 32130.00 36.80 26275.20 60.00 42840.00ASP CONC SURF CRS S4.75A
0010 1560000000-E 620  2,419 TON 500.56 1210854.64 537.00 1299003.00 435.00 1052265.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  2,335 TON 500.56 1168807.60 553.00 1291255.00 435.00 1015725.00ASP FOR PLANT MIX PG70-22
0012 1704000000-E SP   116 TON 168.00 19488.00 165.00 19140.00 150.00 17400.00PATCHING EXIST PAVEMENT
0013 1840000000-E 665  237,495 LF  0.05 11874.75 0.11 26124.45 0.05 11874.75MILLED RUMBLE STRIPS
0014 4589000000-N SP  Lump Sum 23500.00 45497.00 7000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0015 4688000000-E 1205  247,000 LF  0.60 148200.00 0.75 185250.00 0.60 148200.00THERMO PVT MKG LINES,6"90 MILS
0016 4690000000-E 1205  33,875 LF  0.82 27777.50 0.77 26083.75 0.82 27777.50THERMO PVT MKG LINES 6"120 MILS
0017 4710000000-E 1205  300 LF  6.00 1800.00 9.00 2700.00 6.00 1800.0024"WIDE THERMO 120 MILS
0018 4725000000-E 1205  90 EA  100.00 9000.00 90.00 8100.00 100.00 9000.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  280,875 LF  0.21 58983.75 0.15 42131.25 0.21 58983.75PAINT PVMT MARKINGS 4"
0020 4835000000-E 1205  300 LF  3.00 900.00 3.00 900.00 3.00 900.00PAINT PVT MKG LINES 24"
0021 4900000000-N 1251  1,700 EA  4.25 7225.00 5.00 8500.00 4.25 7225.00PERM RAISED PVMT MARKERS

 

    TOTAL 6050874.19 TOTAL 6509820.02 TOTAL 7028816.15CONTRACT TOTAL

 

    SUB-TOTAL 6050874.19 SUB-TOTAL 6509820.02 SUB-TOTAL 7028816.15ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6050874.19BARNHILL CONTRACTING COMPANY
     2  6509820.02BARNES PAVING COMPANY, INC.
     3  7028816.15BOGGS PAVING, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  2 019

CUMBERLAND, HARNETT

6CR.10261.70,  6CR.10431.70,  6CR.20261.70,  6CR.20431.70

FED AID NO STATE FUNDED

MILLING, AND RESURFACING.

2 SECTIONS OF US-301, 1 SECTION OF NC-59, NC-210, NC-27, AND NC-42, AND 39 SECTIONS OF SECONDARY RDS.

JOHNSON BROTHERS UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC TARBORO,  NC

C202705FEB 15 2011
55.820 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60712.00 85000.00 111500.00MOBILIZATION
0002 1297000000-E 607  2,775 SY  2.00 5550.00 9.40 26085.00 5.45 15123.75MILL ASP PVMT *****" DTH

(1-1/2")
0003 1308000000-E 607  29,357 SY  1.30 38164.10 1.79 52549.03 2.05 60181.85MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0004 1330000000-E 607  6,339 SY  4.95 31378.05 9.40 59586.60 8.15 51662.85INCIDENTAL MILLING
0005 1498000000-E 610  2,975 TON 34.71 103262.25 43.45 129263.75 43.95 130751.25ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  39,002 TON 29.40 1146658.80 33.48 1305786.96 32.85 1281215.70ASP CONC SURF CRS S9.5B
0007 1525000000-E 610  26,692 TON 31.75 847471.00 33.53 894982.76 33.50 894182.00ASP CONC SURF CRS SF9.5A
0008 1526000000-E 610  3,249 TON 53.85 174958.65 39.00 126711.00 48.65 158063.85ASP CONC SURF CRS S4.75A
0009 1560000000-E 620  4,440 TON 520.19 2309643.60 505.00 2242200.00 502.00 2228880.00ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   2,141 TON 125.00 267625.00 150.00 321150.00 155.00 331855.00PATCHING EXIST PAVEMENT
0011 2830000000-N 858  59 EA  350.00 20650.00 400.00 23600.00 605.00 35695.00ADJ MANHOLES
0012 2845000000-N 858  61 EA  350.00 21350.00 367.50 22417.50 455.00 27755.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  322,590 LF  0.40 129036.00 0.42 135487.80 0.40 129036.00THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  303,972 LF  0.50 151986.00 0.53 161105.16 0.50 151986.00THERMO PVT MKG LINES 4"120
0015 4697000000-E 1205  5,464 LF  2.50 13660.00 2.62 14315.68 2.50 13660.00THERMO PVT MKG LINE 8"120 MILS
0016 4705000000-E 1205  400 LF  4.50 1800.00 4.73 1892.00 4.50 1800.00THERMO LINES 16" 120MILS
0017 4710000000-E 1205  1,520 LF  5.50 8360.00 5.78 8785.60 5.50 8360.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  79 EA  65.00 5135.00 68.25 5391.75 65.00 5135.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  157 EA  85.00 13345.00 89.25 14012.25 85.00 13345.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  1,405,342 LF  0.085 119454.07 0.10 140534.20 0.09 126480.78PAINT PVMT MARKINGS 4"
0021 4820000000-E 1205  7,594 LF  0.20 1518.80 0.21 1594.74 0.20 1518.80PAINT PVMT MARKINGS 8"
0022 4830000000-E 1205  250 LF  1.50 375.00 1.58 395.00 1.50 375.00PAINT PVT MKGS LINES 16"
0023 4835000000-E 1205  625 LF  2.50 1562.50 2.63 1643.75 2.50 1562.50PAINT PVT MKG LINES 24"
0024 4840000000-N 1205  34 EA  30.00 1020.00 31.50 1071.00 30.00 1020.00PAINT PVT MKG CHARACTER
0025 4900000000-N 1251  4,383 EA  4.50 19723.50 4.73 20731.59 4.50 19723.50PERM RAISED PVMT MARKERS
0026 7288000000-E 1715  40 LF  10.00 400.00 10.50 420.00 10.00 400.00PAVED TRENCH (***********)

(1, 1")
0027 7288000000-E 1715  40 LF  10.00 400.00 10.50 420.00 10.00 400.00PAVED TRENCH (***********)

(1, 2")
0028 7300000000-E 1715  300 LF  5.50 1650.00 5.78 1734.00 5.50 1650.00UNPAVED TRENCH (***********)

(1, 1")
0029 7300000000-E 1715  400 LF  5.50 2200.00 5.78 2312.00 5.50 2200.00UNPAVED TRENCH (***********)

(1, 2")
0030 7312000000-N 1716  4 EA  260.00 1040.00 273.00 1092.00 260.00 1040.00JUNCTION BOX (***************)

(STANDARD)
0031 7348000000-N 1716  4 EA  500.00 2000.00 525.00 2100.00 500.00 2000.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0032 7420000000-E 1722  4 EA  410.00 1640.00 430.50 1722.00 410.00 1640.002" RISER WITH WEATHERHEAD
0033 7444000000-E 1725  1,800 LF  4.60 8280.00 4.83 8694.00 4.60 8280.00INDUCTIVE LOOP SAWCUT
0034 7456000000-E 1726  400 LF  2.00 800.00 2.10 840.00 2.00 800.00LEAD-IN CABLE(********)

(14-2)



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  2 019

CUMBERLAND, HARNETT

6CR.10261.70,  6CR.10431.70,  6CR.20261.70,  6CR.20431.70

FED AID NO STATE FUNDED

MILLING, AND RESURFACING.

2 SECTIONS OF US-301, 1 SECTION OF NC-59, NC-210, NC-27, AND NC-42, AND 39 SECTIONS OF SECONDARY RDS.

   

C202705FEB 15 2011
55.820 MI

 

    TOTAL 5512809.32 TOTAL 5815627.12 TOTAL 5819278.83CONTRACT TOTAL

 

    SUB-TOTAL 5512809.32 SUB-TOTAL 5815627.12 SUB-TOTAL 5819278.83ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5512809.32JOHNSON BROTHERS UTILITY & PAVING COMPANY, INC.
     2  5815627.12HIGHLAND PAVING CO., LLC
     3  5819278.83BARNHILL CONTRACTING COMPANY



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  4 020

ANSON

10CR.10041.24,  10CR.10041.25,  10CR.10041.26,  10CR.10041.27,
10CR.10041.28,  10CR.10041.29,  10CR.10041.30,  10CR.20041.24,
10CR.20041.25,  10CR.20041.26,  10CR.20041.27,  10CR.20041.28,
10CR.20041.29,  10CR.20041.30,  10CR.20041.31,  10CR.20041.32

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF NC-145, 1 SECTION OF US-74, NC-742, AND 9 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC

BARNHILL CONTRACTING
COMPANY

HUDSON PAVING, INC.

TARBORO,  NC ROCKINGHAM,  NC

C202692FEB 15 2011
24.360 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 273000.00 79000.00 201826.00MOBILIZATION
0002 0106000000-E 230  613 CY  15.00 9195.00 12.00 7356.00 19.50 11953.50BORROW EXCAVATION
0003 1110000000-E 510  1,947 TON 5.00 9735.00 21.80 42444.60 5.00 9735.00STABILIZER AGGREGATE
0004 1220000000-E 545  1,628 TON 29.00 47212.00 25.20 41025.60 23.00 37444.00INCIDENTAL STONE BASE
0005 1243000000-E SP   11 SMI 1500.00 16500.00 3010.00 33110.00 2000.00 22000.00SHOULDER CONSTRUCTION
0006 1245000000-E SP  42.6 SMI 1500.00 63900.00 2050.00 87330.00 1900.00 80940.00SHOULDER RECONSTRUCTION
0007 1264000000-E SP   1,662 LF  1.00 1662.00 6.65 11052.30 1.50 2493.00DITCHING
0008 1297000000-E 607  3,333 SY  2.00 6666.00 2.90 9665.70 2.79 9299.07MILL ASP PVMT *****" DTH

(1-1/2")
0009 1297000000-E 607  51,744 SY  1.60 82790.40 0.95 49156.80 1.33 68819.52MILL ASP PVMT *****" DTH

(2")
0010 1297000000-E 607  85,000 SY  1.85 157250.00 1.00 85000.00 1.35 114750.00MILL ASP PVMT *****" DTH

(2-1/2")
0011 1330000000-E 607  478 SY  5.75 2748.50 19.00 9082.00 10.00 4780.00INCIDENTAL MILLING
0012 1491000000-E 610  5,640 TON 32.50 183300.00 35.00 197400.00 57.98 327007.20ASP CONC BASE CRS B25.0C
0013 1503000000-E 610  20,450 TON 32.00 654400.00 26.70 546015.00 57.90 1184055.00ASP CONC INTR CRS I19.0C
0014 1519000000-E 610  15,935 TON 32.50 517887.50 27.50 438212.50 64.40 1026214.00ASP CONC SURF CRS S9.5B
0015 1520000000-E SP   990 TON 34.00 33660.00 34.00 33660.00 71.71 70992.90ASP CONC SURF CRS S9.5B LEVEL
0016 1523000000-E 610  23,175 TON 32.00 741600.00 27.00 625725.00 64.16 1486908.00ASP CONC SURF CRS S9.5C
0017 1524000000-E SP   840 TON 36.00 30240.00 34.10 28644.00 71.06 59690.40ASP CONC SURF CRS S9.5C LEVEL
0018 1560000000-E 620  2,220 TON 435.00 965700.00 502.00 1114440.00 0.01 22.20ASP FOR PLANT MIX  PG64-22
0019 1565000000-E 620  1,441 TON 435.00 626835.00 502.00 723382.00 0.01 14.41ASP FOR PLANT MIX PG70-22
0020 1704000000-E SP   10,375 TON 65.00 674375.00 109.00 1130875.00 70.02 726457.50PATCHING EXIST PAVEMENT
0021 2612000000-E 848  396 SY  40.00 15840.00 92.00 36432.00 50.00 19800.006" CONCRETE DRIVEWAY
0022 2655000000-E 852  450 SY  40.00 18000.00 51.00 22950.00 50.00 22500.005" MONO CONC ISLDS (KEY IN)
0023 2815000000-N 858  1 EA  1000.00 1000.00 635.00 635.00 1065.00 1065.00ADJ DROP INLETS
0024 2830000000-N 858  9 EA  300.00 2700.00 480.00 4320.00 710.00 6390.00ADJ MANHOLES
0025 2845000000-N 858  3 EA  300.00 900.00 450.00 1350.00 710.00 2130.00ADJ METER OR VALVE BOXES
0026 4589000000-N SP  Lump Sum 5300.00 39000.00 277590.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0027 4685000000-E 1205  215,476 LF  0.55 118511.80 0.55 118511.80 0.55 118511.80THERMO PVT MKG LINES 4"90
0028 4686000000-E 1205  139,635 LF  0.60 83781.00 0.60 83781.00 0.60 83781.00THERMO PVT MKG LINES 4"120
0029 4710000000-E 1205  275 LF  6.00 1650.00 6.00 1650.00 6.00 1650.0024"WIDE THERMO 120 MILS
0030 4721000000-E 1205  35 EA  125.00 4375.00 125.00 4375.00 125.00 4375.00THERMO PVT MKG CHARACTER 120
0031 4725000000-E 1205  44 EA  125.00 5500.00 125.00 5500.00 125.00 5500.00THERMO PVT SYMBOL 90MILS
0032 4810000000-E 1205  184,261 LF  0.12 22111.32 0.12 22111.32 0.12 22111.32PAINT PVMT MARKINGS 4"
0033 4900000000-N 1251  2,221 EA  6.00 13326.00 6.00 13326.00 6.00 13326.00PERM RAISED PVMT MARKERS
0034 6000000000-E 1605  4,855 LF  1.45 7039.75 1.55 7525.25 2.00 9710.00TEMPORARY SILT FENCE
0035 6009000000-E 1610  610 TON 25.00 15250.00 40.00 24400.00 20.00 12200.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  305 TON 25.00 7625.00 34.00 10370.00 20.00 6100.00SEDIMENT CONTROL STONE
0037 6071010000-E SP   4,210 LF  3.00 12630.00 3.90 16419.00 4.95 20839.50WATTLE
0038 6071020000-E SP  14.2 LB  6.00 85.20 26.04 369.77 4.80 68.16POLYACRYLAMIDE (PAM)



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  4 020

ANSON

10CR.10041.24,  10CR.10041.25,  10CR.10041.26,  10CR.10041.27,
10CR.10041.28,  10CR.10041.29,  10CR.10041.30,  10CR.20041.24,
10CR.20041.25,  10CR.20041.26,  10CR.20041.27,  10CR.20041.28,
10CR.20041.29,  10CR.20041.30,  10CR.20041.31,  10CR.20041.32

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF NC-145, 1 SECTION OF US-74, NC-742, AND 9 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC

BARNHILL CONTRACTING
COMPANY

HUDSON PAVING, INC.

TARBORO,  NC ROCKINGHAM,  NC

C202692FEB 15 2011
24.360 MI

0039 6084000000-E 1660 24.5 ACR 1100.00 26950.00 1200.00 29400.00 1100.00 26950.00SEEDING AND MULCHING

 

    TOTAL 5461231.47 TOTAL 5735002.64 TOTAL 6099999.48CONTRACT TOTAL

 

    SUB-TOTAL 5461231.47 SUB-TOTAL 5735002.64 SUB-TOTAL 6099999.48ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 3 /  4 020

ANSON

10CR.10041.24,  10CR.10041.25,  10CR.10041.26,  10CR.10041.27,
10CR.10041.28,  10CR.10041.29,  10CR.10041.30,  10CR.20041.24,
10CR.20041.25,  10CR.20041.26,  10CR.20041.27,  10CR.20041.28,
10CR.20041.29,  10CR.20041.30,  10CR.20041.31,  10CR.20041.32

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF NC-145, 1 SECTION OF US-74, NC-742, AND 9 SECTIONS OF SECONDARY ROADS.

J.T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C202692FEB 15 2011
24.360 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 362500.00 327300.00MOBILIZATION
0002 0106000000-E 230  613 CY  20.00 12260.00 50.00 30650.00BORROW EXCAVATION
0003 1110000000-E 510  1,947 TON 40.00 77880.00 10.00 19470.00STABILIZER AGGREGATE
0004 1220000000-E 545  1,628 TON 40.00 65120.00 23.62 38453.36INCIDENTAL STONE BASE
0005 1243000000-E SP   11 SMI 3000.00 33000.00 3227.53 35502.83SHOULDER CONSTRUCTION
0006 1245000000-E SP  42.6 SMI 2800.00 119280.00 2022.15 86143.59SHOULDER RECONSTRUCTION
0007 1264000000-E SP   1,662 LF  10.00 16620.00 3.46 5750.52DITCHING
0008 1297000000-E 607  3,333 SY  3.17 10565.61 2.16 7199.28MILL ASP PVMT *****" DTH

(1-1/2")
0009 1297000000-E 607  51,744 SY  1.74 90034.56 2.00 103488.00MILL ASP PVMT *****" DTH

(2")
0010 1297000000-E 607  85,000 SY  1.83 155550.00 2.30 195500.00MILL ASP PVMT *****" DTH

(2-1/2")
0011 1330000000-E 607  478 SY  15.00 7170.00 8.35 3991.30INCIDENTAL MILLING
0012 1491000000-E 610  5,640 TON 38.27 215842.80 56.20 316968.00ASP CONC BASE CRS B25.0C
0013 1503000000-E 610  20,450 TON 35.94 734973.00 39.53 808388.50ASP CONC INTR CRS I19.0C
0014 1519000000-E 610  15,935 TON 34.72 553263.20 39.64 631663.40ASP CONC SURF CRS S9.5B
0015 1520000000-E SP   990 TON 39.25 38857.50 48.45 47965.50ASP CONC SURF CRS S9.5B LEVEL
0016 1523000000-E 610  23,175 TON 34.44 798147.00 41.17 954114.75ASP CONC SURF CRS S9.5C
0017 1524000000-E SP   840 TON 36.82 30928.80 43.67 36682.80ASP CONC SURF CRS S9.5C LEVEL
0018 1560000000-E 620  2,220 TON 500.00 1110000.00 495.90 1100898.00ASP FOR PLANT MIX  PG64-22
0019 1565000000-E 620  1,441 TON 500.00 720500.00 495.90 714591.90ASP FOR PLANT MIX PG70-22
0020 1704000000-E SP   10,375 TON 115.00 1193125.00 90.00 933750.00PATCHING EXIST PAVEMENT
0021 2612000000-E 848  396 SY  39.00 15444.00 65.00 25740.006" CONCRETE DRIVEWAY
0022 2655000000-E 852  450 SY  41.00 18450.00 65.00 29250.005" MONO CONC ISLDS (KEY IN)
0023 2815000000-N 858  1 EA  720.00 720.00 850.00 850.00ADJ DROP INLETS
0024 2830000000-N 858  9 EA  680.00 6120.00 750.00 6750.00ADJ MANHOLES
0025 2845000000-N 858  3 EA  520.00 1560.00 650.00 1950.00ADJ METER OR VALVE BOXES
0026 4589000000-N SP  Lump Sum 107000.00 132813.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0027 4685000000-E 1205  215,476 LF  0.55 118511.80 0.55 118511.80THERMO PVT MKG LINES 4"90
0028 4686000000-E 1205  139,635 LF  0.60 83781.00 0.60 83781.00THERMO PVT MKG LINES 4"120
0029 4710000000-E 1205  275 LF  6.00 1650.00 6.00 1650.0024"WIDE THERMO 120 MILS
0030 4721000000-E 1205  35 EA  125.00 4375.00 125.00 4375.00THERMO PVT MKG CHARACTER 120
0031 4725000000-E 1205  44 EA  125.00 5500.00 125.00 5500.00THERMO PVT SYMBOL 90MILS
0032 4810000000-E 1205  184,261 LF  0.12 22111.32 0.12 22111.32PAINT PVMT MARKINGS 4"
0033 4900000000-N 1251  2,221 EA  6.00 13326.00 6.00 13326.00PERM RAISED PVMT MARKERS
0034 6000000000-E 1605  4,855 LF  1.45 7039.75 1.45 7039.75TEMPORARY SILT FENCE
0035 6009000000-E 1610  610 TON 50.00 30500.00 31.94 19483.40EROS CONTRL STONE CL B
0036 6012000000-E 1610  305 TON 40.00 12200.00 31.94 9741.70SEDIMENT CONTROL STONE
0037 6071010000-E SP   4,210 LF  4.95 20839.50 4.93 20755.30WATTLE
0038 6071020000-E SP  14.2 LB  4.80 68.16 4.78 67.88POLYACRYLAMIDE (PAM)



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 4 /  4 020

ANSON

10CR.10041.24,  10CR.10041.25,  10CR.10041.26,  10CR.10041.27,
10CR.10041.28,  10CR.10041.29,  10CR.10041.30,  10CR.20041.24,
10CR.20041.25,  10CR.20041.26,  10CR.20041.27,  10CR.20041.28,
10CR.20041.29,  10CR.20041.30,  10CR.20041.31,  10CR.20041.32

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF NC-145, 1 SECTION OF US-74, NC-742, AND 9 SECTIONS OF SECONDARY ROADS.

J.T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C202692FEB 15 2011
24.360 MI

0039 6084000000-E 1660 24.5 ACR 1100.00 26950.00 1100.00 26950.00SEEDING AND MULCHING

 

    TOTAL 6841764.00 TOTAL 6929117.88CONTRACT TOTAL

 

    SUB-TOTAL 6841764.00 SUB-TOTAL 6929117.88ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5461231.47BOGGS PAVING, INC.
     2  5735002.64BARNHILL CONTRACTING COMPANY
     3  6099999.48HUDSON PAVING, INC.
     4  6841764.00J.T. RUSSELL & SONS, INC.
     5  6929117.88BLYTHE CONSTRUCTION, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  3 021

MECKLENBURG

10CR.20601.86,  10CR.20601.87,  10CR.20601.88,  10CR.20601.89,
10CR.20601.90,  10CR.20601.91,  10CR.20601.92,  10CR.20601.93,
10CR.20601.94,  10CR.20601.95,  10CR.20601.96,  10CR.20601.97,
10CR.20601.98,  10CR.20601.99

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & SHOULDER CONST.

14 SECTIONS OF SECONDARY ROADS.

FEREBEE CORPORATION

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC CHARLOTTE,  NC

C202702FEB 15 2011
16.960 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 140000.00 100000.00MOBILIZATION
0002 0106000000-E 230  50 CY  10.00 500.00 125.00 6250.00 30.00 1500.00BORROW EXCAVATION
0003 1220000000-E 545  185 TON 25.00 4625.00 35.00 6475.00 28.00 5180.00INCIDENTAL STONE BASE
0004 1243000000-E SP  1.8 SMI 3500.00 6300.00 2400.00 4320.00 3800.00 6840.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  21.15 SMI 2800.00 59220.00 2800.00 59220.00 3800.00 80370.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  129,903 SY  1.05 136398.15 0.95 123407.85 1.10 142893.30MILL ASP PVMT *****" DTH

(1-1/2")
0007 1308000000-E 607  10,750 SY  1.05 11287.50 1.40 15050.00 1.65 17737.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  2,025 SY  3.00 6075.00 8.00 16200.00 6.00 12150.00INCIDENTAL MILLING
0009 1491000000-E 610  400 TON 36.00 14400.00 45.00 18000.00 47.00 18800.00ASP CONC BASE CRS B25.0C
0010 1523000000-E 610  31,131 TON 32.95 1025766.45 33.10 1030436.10 36.00 1120716.00ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   2,990 TON 32.95 98520.50 33.10 98969.00 36.00 107640.00ASP CONC SURF CRS S9.5C LEVEL
0012 1560000000-E 620  17 TON 485.00 8245.00 494.00 8398.00 505.00 8585.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  2,062 TON 485.00 1000070.00 494.00 1018628.00 505.00 1041310.00ASP FOR PLANT MIX PG70-22
0014 1704000000-E SP   4,615 TON 70.00 323050.00 75.00 346125.00 75.00 346125.00PATCHING EXIST PAVEMENT
0015 2600000000-N SP   54 EA  520.00 28080.00 750.00 40500.00 500.00 27000.00RETROFIT EXT WHEELCHAIR RAMP
0016 2800000000-N 858  5 EA  625.00 3125.00 750.00 3750.00 750.00 3750.00ADJ CATCH BASINS
0017 2830000000-N 858  28 EA  575.00 16100.00 550.00 15400.00 650.00 18200.00ADJ MANHOLES
0018 2845000000-N 858  51 EA  420.00 21420.00 250.00 12750.00 550.00 28050.00ADJ METER OR VALVE BOXES
0019 4589000000-N SP  Lump Sum 50000.00 95000.00 60000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0020 4685000000-E 1205  116,020 LF  0.44 51048.80 0.44 51048.80 0.44 51048.80THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  130,245 LF  0.47 61215.15 0.47 61215.15 0.47 61215.15THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  6,325 LF  0.90 5692.50 0.90 5692.50 0.90 5692.50THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  14,410 LF  1.75 25217.50 1.75 25217.50 1.75 25217.50THERMO PVT MKG LINE 8"120 MILS
0024 4705000000-E 1205  50 LF  10.00 500.00 10.00 500.00 10.00 500.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  1,367 LF  6.00 8202.00 6.00 8202.00 6.00 8202.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  130 EA  110.00 14300.00 110.00 14300.00 110.00 14300.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  222 EA  50.00 11100.00 50.00 11100.00 50.00 11100.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  29,000 LF  0.10 2900.00 0.10 2900.00 0.10 2900.00PAINT PVMT MARKINGS 4"
0029 4900000000-N 1251  1,457 EA  4.00 5828.00 4.00 5828.00 4.00 5828.00PERM RAISED PVMT MARKERS
0030 4905000000-N 1253  520 EA  27.00 14040.00 24.00 12480.00 27.00 14040.00SNOWPLB PVMT MRKER
0031 5255000000-N 1413 Lump Sum 7500.00 11000.00 20000.00PORTABLE LIGHTING
0032 6000000000-E 1605  200 LF  1.70 340.00 1.55 310.00 3.00 600.00TEMPORARY SILT FENCE
0033 6084000000-E 1660 12.5 ACR 1210.00 15125.00 1100.00 13750.00 1700.00 21250.00SEEDING AND MULCHING

 

    TOTAL 3111191.55 TOTAL 3282422.90 TOTAL 3388740.75CONTRACT TOTAL

 

    SUB-TOTAL 3111191.55 SUB-TOTAL 3282422.90 SUB-TOTAL 3388740.75ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  3 021

MECKLENBURG

10CR.20601.86,  10CR.20601.87,  10CR.20601.88,  10CR.20601.89,
10CR.20601.90,  10CR.20601.91,  10CR.20601.92,  10CR.20601.93,
10CR.20601.94,  10CR.20601.95,  10CR.20601.96,  10CR.20601.97,
10CR.20601.98,  10CR.20601.99

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & SHOULDER CONST.

14 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

BOGGS PAVING, INC.

MONROE,  NC  

C202702FEB 15 2011
16.960 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 177910.00MOBILIZATION
0002 0106000000-E 230  50 CY  25.00 1250.00 25.00 1250.00BORROW EXCAVATION
0003 1220000000-E 545  185 TON 42.00 7770.00 40.00 7400.00INCIDENTAL STONE BASE
0004 1243000000-E SP  1.8 SMI 6000.00 10800.00 2500.00 4500.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  21.15 SMI 4000.00 84600.00 2000.00 42300.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  129,903 SY  1.25 162378.75 1.40 181864.20MILL ASP PVMT *****" DTH

(1-1/2")
0007 1308000000-E 607  10,750 SY  1.40 15050.00 2.90 31175.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  2,025 SY  5.00 10125.00 7.00 14175.00INCIDENTAL MILLING
0009 1491000000-E 610  400 TON 43.00 17200.00 60.00 24000.00ASP CONC BASE CRS B25.0C
0010 1523000000-E 610  31,131 TON 34.00 1058454.00 40.00 1245240.00ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   2,990 TON 36.00 107640.00 43.00 128570.00ASP CONC SURF CRS S9.5C LEVEL
0012 1560000000-E 620  17 TON 510.00 8670.00 450.00 7650.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  2,062 TON 510.00 1051620.00 450.00 927900.00ASP FOR PLANT MIX PG70-22
0014 1704000000-E SP   4,615 TON 85.00 392275.00 100.00 461500.00PATCHING EXIST PAVEMENT
0015 2600000000-N SP   54 EA  750.00 40500.00 520.00 28080.00RETROFIT EXT WHEELCHAIR RAMP
0016 2800000000-N 858  5 EA  750.00 3750.00 625.00 3125.00ADJ CATCH BASINS
0017 2830000000-N 858  28 EA  550.00 15400.00 575.00 16100.00ADJ MANHOLES
0018 2845000000-N 858  51 EA  250.00 12750.00 420.00 21420.00ADJ METER OR VALVE BOXES
0019 4589000000-N SP  Lump Sum 25000.00 7500.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0020 4685000000-E 1205  116,020 LF  0.50 58010.00 0.44 51048.80THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  130,245 LF  0.55 71634.75 0.47 61215.15THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  6,325 LF  1.40 8855.00 0.90 5692.50THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  14,410 LF  1.45 20894.50 1.75 25217.50THERMO PVT MKG LINE 8"120 MILS
0024 4705000000-E 1205  50 LF  15.00 750.00 10.00 500.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  1,367 LF  6.00 8202.00 6.00 8202.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  130 EA  100.00 13000.00 110.00 14300.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  222 EA  120.00 26640.00 50.00 11100.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  29,000 LF  0.15 4350.00 0.10 2900.00PAINT PVMT MARKINGS 4"
0029 4900000000-N 1251  1,457 EA  5.00 7285.00 4.00 5828.00PERM RAISED PVMT MARKERS
0030 4905000000-N 1253  520 EA  30.00 15600.00 27.00 14040.00SNOWPLB PVMT MRKER
0031 5255000000-N 1413 Lump Sum 20000.00 12000.00PORTABLE LIGHTING
0032 6000000000-E 1605  200 LF  1.55 310.00 4.00 800.00TEMPORARY SILT FENCE
0033 6084000000-E 1660 12.5 ACR 1100.00 13750.00 1100.00 13750.00SEEDING AND MULCHING

 

    TOTAL 3464514.00 TOTAL 3558253.15CONTRACT TOTAL

 

    SUB-TOTAL 3464514.00 SUB-TOTAL 3558253.15ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 3 /  3 021

MECKLENBURG

10CR.20601.86,  10CR.20601.87,  10CR.20601.88,  10CR.20601.89,
10CR.20601.90,  10CR.20601.91,  10CR.20601.92,  10CR.20601.93,
10CR.20601.94,  10CR.20601.95,  10CR.20601.96,  10CR.20601.97,
10CR.20601.98,  10CR.20601.99

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & SHOULDER CONST.

14 SECTIONS OF SECONDARY ROADS.

   

C202702FEB 15 2011
16.960 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3111191.55FEREBEE CORPORATION
     2  3282422.90BLYTHE CONSTRUCTION, INC.
     3  3388740.75BLYTHE DEVELOPMENT CO.
     4  3464514.00REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     5  3558253.15BOGGS PAVING, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 022

ALLEGHANY, ASHE

11CR.10031.18,  11CR.10051.18,  11CR.20031.18,  11CR.20051.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-221 BUS, 1 SECTION OF US-221, NC-18, AND NC-194, AND 8 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

CARL ROSE & SONS, INC. ADAMS CONSTRUCTION COMPANY

ELKIN,  NC ROANOKE,  VA

C202704FEB 15 2011
15.070 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56000.00 39000.00 59000.00MOBILIZATION
0002 0106000000-E 230  3,984 CY  11.00 43824.00 10.00 39840.00 10.50 41832.00BORROW EXCAVATION
0003 1220000000-E 545  200 TON 25.00 5000.00 34.00 6800.00 42.00 8400.00INCIDENTAL STONE BASE
0004 1245000000-E SP  26.56 SMI 2142.00 56891.52 3000.00 79680.00 3150.00 83664.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  3,570 SY  2.50 8925.00 2.25 8032.50 3.00 10710.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  12,766 SY  2.50 31915.00 2.25 28723.50 3.60 45957.60MILLN ASPHALT PVMT ***** - *****

(1" TO 4")
0007 1308000000-E 607  5,340 SY  2.50 13350.00 2.25 12015.00 3.00 16020.00MILLN ASPHALT PVMT ***** - *****

(2" TO 3")
0008 1330000000-E 607  50 SY  15.00 750.00 16.95 847.50 17.80 890.00INCIDENTAL MILLING
0009 1519000000-E 610  2,387 TON 37.50 89512.50 43.50 103834.50 49.86 119015.82ASP CONC SURF CRS S9.5B
0010 1525000000-E 610  17,144 TON 37.50 642900.00 43.50 745764.00 48.68 834569.92ASP CONC SURF CRS SF9.5A
0011 1560000000-E 620  1,258 TON 476.00 598808.00 545.00 685610.00 545.00 685610.00ASP FOR PLANT MIX  PG64-22
0012 2800000000-N 858  3 EA  750.00 2250.00 630.00 1890.00 450.00 1350.00ADJ CATCH BASINS
0013 2830000000-N 858  29 EA  550.00 15950.00 630.00 18270.00 450.00 13050.00ADJ MANHOLES
0014 2845000000-N 858  15 EA  400.00 6000.00 600.00 9000.00 400.00 6000.00ADJ METER OR VALVE BOXES
0015 4810000000-E 1205  627,715 LF  0.13 81602.95 0.12 75325.80 0.13 81602.95PAINT PVMT MARKINGS 4"
0016 4820000000-E 1205  285 LF  0.38 108.30 3.00 855.00 3.15 897.75PAINT PVMT MARKINGS 8"
0017 4835000000-E 1205  596 LF  4.25 2533.00 6.00 3576.00 6.30 3754.80PAINT PVT MKG LINES 24"
0018 4840000000-N 1205  28 EA  42.50 1190.00 100.00 2800.00 105.00 2940.00PAINT PVT MKG CHARACTER
0019 4845000000-N 1205  48 EA  85.00 4080.00 100.00 4800.00 105.00 5040.00PAINT PVT MKG SYMBOL
0020 4905000000-N 1253  802 EA  22.00 17644.00 23.95 19207.90 25.00 20050.00SNOWPLB PVMT MRKER
0021 5255000000-N 1413 Lump Sum 5000.00 18000.00 9100.00PORTABLE LIGHTING
0022 6084000000-E 1660 15.46 ACR 0.01 0.15 1150.00 17779.00 1680.00 25972.80SEEDING AND MULCHING
0023 7444000000-E 1725  1,900 LF  7.70 14630.00 4.64 8816.00 4.20 7980.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1698864.42 TOTAL 1930466.70 TOTAL 2083407.64CONTRACT TOTAL

 

    SUB-TOTAL 1698864.42 SUB-TOTAL 1930466.70 SUB-TOTAL 2083407.64ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1698864.42MAYMEAD, INC.
     2  1930466.70CARL ROSE & SONS, INC.
     3  2083407.64ADAMS CONSTRUCTION COMPANY



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 023

CALDWELL, WILKES

11CR.10141.18,  11CR.10971.18,  11CR.20141.18,  11CR.20971.18

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONSTR & MILLED RUMBLE STRIPS.

US-321 SBL FROM SR-1352 TO END OF DIVIDED HIGHWAY, US-421 NBL FROM SR-2325 TO EXIT 282 & 8 SECTIONS OF SECONDARY RDS.

CARL ROSE & SONS, INC.

ELKIN,  NC   

C202714FEB 15 2011
20.548 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00MOBILIZATION
0002 0106000000-E 230  4,413 CY  9.50 41923.50BORROW EXCAVATION
0003 1220000000-E 545  170 TON 45.00 7650.00INCIDENTAL STONE BASE
0004 1245000000-E SP  29.42 SMI 2976.00 87553.92SHOULDER RECONSTRUCTION
0005 1297000000-E 607  64,232 SY  1.88 120756.16MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  200 SY  23.50 4700.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  330 SY  22.50 7425.00INCIDENTAL MILLING
0008 1519000000-E 610  4,119 TON 43.00 177117.00ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  19,320 TON 41.00 792120.00ASP CONC SURF CRS S9.5C
0010 1525000000-E 610  3,175 TON 43.50 138112.50ASP CONC SURF CRS SF9.5A
0011 1560000000-E 620 660.11 TON 538.00 355139.18ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  1,160 TON 538.00 624080.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   450 TON 125.00 56250.00PATCHING EXIST PAVEMENT
0014 1840000000-E 665  62,727 LF  0.20 12545.40MILLED RUMBLE STRIPS
0015 1891000000-E SP   55,698 SY  2.30 128105.40GENERIC PAVING ITEM (SY)

THIN LIFT HOT MIX ASPHALT
0016 2830000000-N 858  3 EA  500.00 1500.00ADJ MANHOLES
0017 4810000000-E 1205  555,506 LF  0.10 55550.60PAINT PVMT MARKINGS 4"
0018 4815000000-E 1205  156,995 LF  0.22 34538.90PAINT PVMT MARKINGS 6"
0019 4825000000-E 1205  5,300 LF  0.60 3180.00PAINT PVMT MARKINGS 12"
0020 4830000000-E 1205  50 LF  4.00 200.00PAINT PVT MKGS LINES 16"
0021 4835000000-E 1205  187 LF  5.00 935.00PAINT PVT MKG LINES 24"
0022 4840000000-N 1205  14 EA  35.00 490.00PAINT PVT MKG CHARACTER
0023 4845000000-N 1205  41 EA  35.00 1435.00PAINT PVT MKG SYMBOL
0024 4905000000-N 1253  825 EA  35.00 28875.00SNOWPLB PVMT MRKER
0025 6084000000-E 1660 14.42 ACR 1500.00 21630.00SEEDING AND MULCHING

 

    TOTAL 2766812.56CONTRACT TOTAL

 

    SUB-TOTAL 2766812.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2766812.56CARL ROSE & SONS, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 024

SURRY, YADKIN

11CR.10861.18,  11CR.10991.18,  11CR.20861.18,  11CR.20991.18

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-52 BUS, 1 SECTION OF NC-89, 1 SECTION OF NC-67 & 9 SECTIONS OF SECONDARY ROADS.

CARL ROSE & SONS, INC.

ELKIN,  NC

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA  

C202711FEB 15 2011
20.910 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54390.00 98000.00MOBILIZATION
0002 0106000000-E 230  6,120 CY  8.00 48960.00 8.24 50428.80BORROW EXCAVATION
0003 1220000000-E 545  1,055 TON 34.00 35870.00 35.00 36925.00INCIDENTAL STONE BASE
0004 1245000000-E SP  40.8 SMI 2500.00 102000.00 2370.00 96696.00SHOULDER RECONSTRUCTION
0005 1308000000-E 607  1,843 SY  3.50 6450.50 6.20 11426.60MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1308000000-E 607  12,000 SY  1.65 19800.00 2.35 28200.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0007 1519000000-E 610  19,565 TON 37.75 738578.75 39.20 766948.00ASP CONC SURF CRS S9.5B
0008 1525000000-E 610  5,430 TON 37.50 203625.00 38.70 210141.00ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  1,527 TON 523.55 799460.85 524.00 800148.00ASP FOR PLANT MIX  PG64-22
0010 2800000000-N 858  4 EA  650.00 2600.00 440.00 1760.00ADJ CATCH BASINS
0011 2830000000-N 858  21 EA  630.00 13230.00 440.00 9240.00ADJ MANHOLES
0012 2845000000-N 858  16 EA  650.00 10400.00 400.00 6400.00ADJ METER OR VALVE BOXES
0013 4810000000-E 1205  889,106 LF  0.08 71128.48 0.08 71128.48PAINT PVMT MARKINGS 4"
0014 4830000000-E 1205  200 LF  3.50 700.00 3.61 722.00PAINT PVT MKGS LINES 16"
0015 4835000000-E 1205  386 LF  4.50 1737.00 4.64 1791.04PAINT PVT MKG LINES 24"
0016 4840000000-N 1205  20 EA  40.00 800.00 41.20 824.00PAINT PVT MKG CHARACTER
0017 4845000000-N 1205  60 EA  40.00 2400.00 41.20 2472.00PAINT PVT MKG SYMBOL
0018 4905000000-N 1253  903 EA  30.00 27090.00 30.90 27902.70SNOWPLB PVMT MRKER
0019 6084000000-E 1660 24.48 ACR 1150.00 28152.00 1340.00 32803.20SEEDING AND MULCHING
0020 7444000000-E 1725  1,025 LF  4.64 4756.00 4.38 4489.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 2172128.58 TOTAL 2258446.32CONTRACT TOTAL

 

    SUB-TOTAL 2172128.58 SUB-TOTAL 2258446.32ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2172128.58CARL ROSE & SONS, INC.
     2  2258446.32ADAMS CONSTRUCTION COMPANY
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LINCOLN

33523.3.1

FED AID NO BRSTP-1008(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER CLARK CREEK AND APPROACHES ON SR-1008 IN LINCOLNTON.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

STATESVILLE,  NC CHARLOTTE,  NC

C202579FEB 15 2011
0.130 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115500.00 115000.00 121500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 21550.00 25000.00 40000.00REINF BRG APPR **********

(20+07.30)
0003 0038000000-E SP   150 CY  4.00 600.00 5.00 750.00 4.00 600.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 159000.00 120000.00 169000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  750 CY  4.00 3000.00 5.00 3750.00 4.00 3000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   300 TON 30.00 9000.00 28.00 8400.00 30.00 9000.00CLASS IV SUBGRD STABILIZATION
0008 0196000000-E 270  1,050 SY  2.00 2100.00 1.50 1575.00 2.50 2625.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   3,350 SF  0.50 1675.00 0.01 33.50 20.00 67000.00TEMPORARY SHORING
0010 0318000000-E SP   60 TON 40.00 2400.00 28.00 1680.00 40.00 2400.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   160 SY  2.50 400.00 1.50 240.00 2.50 400.00FND CONDIT FABRIC
0012 0335200000-E SP   128 LF  28.00 3584.00 21.50 2752.00 28.00 3584.0015" DRAINAGE PIPE
0013 0343000000-E SP   72 LF  22.00 1584.00 20.00 1440.00 22.00 1584.0015" SIDE DRAIN PIPE
0014 0344000000-E SP   36 LF  24.00 864.00 20.00 720.00 24.00 864.0018" SIDE DRAIN PIPE
0015 0448000000-E SP   164 LF  24.00 3936.00 20.00 3280.00 24.00 3936.00***" RCP CULV CLASS IV

(15")
0016 0582000000-E SP   214 LF  21.00 4494.00 21.50 4601.00 21.00 4494.0015" CS PIPE CULV 0.064"
0017 0588000000-E SP   24 LF  23.00 552.00 25.50 612.00 23.00 552.0018" CS PIPE CULV 0.064"
0018 0636000000-E SP   4 EA  300.00 1200.00 427.00 1708.00 300.00 1200.00**" CS ELBOW *****" THICK

(15", 0.064)
0019 0995000000-E 340  374 LF  5.00 1870.00 5.00 1870.00 5.00 1870.00PIPE REMOVAL
0020 1121000000-E 520  1,040 TON 25.00 26000.00 25.00 26000.00 27.00 28080.00AGGREGATE BASE COURSE
0021 1220000000-E 545  150 TON 30.00 4500.00 25.00 3750.00 30.00 4500.00INCIDENTAL STONE BASE
0022 1264000000-E SP   140 LF  4.00 560.00 5.00 700.00 4.00 560.00DITCHING
0023 1275000000-E 600  865 GAL 4.00 3460.00 4.00 3460.00 4.00 3460.00PRIME COAT
0024 1489000000-E 610  510 TON 54.25 27667.50 54.25 27667.50 54.25 27667.50ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  340 TON 54.25 18445.00 54.25 18445.00 54.25 18445.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  1,020 TON 48.75 49725.00 54.25 55335.00 48.75 49725.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  100 TON 500.00 50000.00 500.00 50000.00 500.00 50000.00ASP FOR PLANT MIX  PG64-22
0028 2022000000-E SP   84 CY  8.50 714.00 5.00 420.00 8.50 714.00SUBDRAIN EXCAVATION
0029 2033000000-E SP   42 CY  60.00 2520.00 15.00 630.00 60.00 2520.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E SP   250 LF  6.50 1625.00 5.00 1250.00 6.50 1625.006" PERF SUBDRN PIPE
0031 2070000000-N SP   1 EA  250.00 250.00 50.00 50.00 250.00 250.00SUBDRN PIPE OUTLETS
0032 2077000000-E SP   6 LF  12.00 72.00 10.00 60.00 12.00 72.006" OUTLET PIPE (SUBDRNS)
0033 2286000000-N 840  8 EA  1250.00 10000.00 770.00 6160.00 1250.00 10000.00MASNRY DRAINAGE STRUCT
0034 2366000000-N 840  4 EA  400.00 1600.00 608.00 2432.00 400.00 1600.00FRAME W/2GRTS 840.24 STD
0035 2367000000-N 840  3 EA  400.00 1200.00 560.00 1680.00 400.00 1200.00FRAME W/2GRTS 840.29 STD
0036 2396000000-N 840  1 EA  355.00 355.00 400.00 400.00 355.00 355.00FRAME W/COVER STD 840.54
0037 2556000000-E 846  155 LF  15.00 2325.00 33.00 5115.00 15.00 2325.00SHOULDER BERM GUTTER
0038 2995000000-N SP   1 EA  750.00 750.00 1300.00 1300.00 750.00 750.00GENERIC DRAINAGE ITEM (EA)

CONVERT EXISTING DROP INLET TOTBJB
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33523.3.1

FED AID NO BRSTP-1008(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER CLARK CREEK AND APPROACHES ON SR-1008 IN LINCOLNTON.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

R.E. BURNS & SONS CO., INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

STATESVILLE,  NC CHARLOTTE,  NC

C202579FEB 15 2011
0.130 MI

0039 3030000000-E 862  275 LF  16.00 4400.00 16.00 4400.00 15.25 4193.75STL BM GUARDRAIL
0040 3045000000-E 862 62.5 LF  17.00 1062.50 17.00 1062.50 16.75 1046.88SBGR SHOP CURVED
0041 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 10.00 50.00ADDIT GUARDRAIL POSTS
0042 3165000000-N SP   2 EA  1800.00 3600.00 1800.00 3600.00 1600.00 3200.00GR ANCHOR TYPE **********

(350 TL-2)
0043 3195000000-N 862  2 EA  500.00 1000.00 500.00 1000.00 425.00 850.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  4 EA  1300.00 5200.00 1300.00 5200.00 1300.00 5200.00GR ANCHOR TYPE III
0045 3380000000-E 862  300 LF  4.00 1200.00 4.00 1200.00 6.50 1950.00TEMP STL BM GUARDRAIL
0046 3387000000-N 862  4 EA  600.00 2400.00 800.00 3200.00 1000.00 4000.00GDRL ANCH UNITS ****** TEMP

(III)
0047 3389000000-N SP   4 EA  600.00 2400.00 800.00 3200.00 1000.00 4000.00GDRL ANCH UNITS ****** TEMP

(350 TL-2)
0048 3649000000-E 876  5 TON 31.00 155.00 75.00 375.00 31.00 155.00RIP RAP, CLASS B
0049 3656000000-E 876  1,010 SY  2.50 2525.00 1.50 1515.00 2.50 2525.00FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   1 EA  500.00 500.00 500.00 500.00 500.00 500.00PREFORMED SCOUR HOLES
0051 4072000000-E 903  73 LF  4.25 310.25 4.25 310.25 4.25 310.25SUPPORT, 3-LB STL U-CHAN
0052 4096000000-N 904  1 EA  88.00 88.00 88.00 88.00 88.00 88.00SIGN ERECTION, TYPE D
0053 4102000000-N 904  3 EA  45.00 135.00 45.00 135.00 45.00 135.00SIGN ERECTION, TYPE E
0054 4116100000-N 904  1 EA  88.00 88.00 88.00 88.00 88.00 88.00SIGN ERECT, RELOC ** GRD MTD

(D)
0055 4155000000-N 907  10 EA  1.00 10.00 1.00 10.00 1.00 10.00DISPOSE SIGN SYST U-CHAN
0056 4400000000-E 1110  164 SF  4.25 697.00 10.00 1640.00 4.25 697.00WORK ZONE SIGNS (STAT)
0057 4410000000-E 1110  60 SF  5.75 345.00 5.75 345.00 5.75 345.00WORK ZONE SIGNS (BARR)
0058 4430000000-N 1130  110 EA  50.00 5500.00 65.00 7150.00 46.00 5060.00DRUMS
0059 4445000000-E 1145  120 LF  19.25 2310.00 19.25 2310.00 19.25 2310.00BARRICADES (TYPE III)
0060 4450000000-N 1150  1,280 HR  18.00 23040.00 22.00 28160.00 50.00 64000.00FLAGGER
0061 4465000000-N 1160  2 EA  4900.00 9800.00 5000.00 10000.00 4900.00 9800.00TEMPORARY CRASH CUSHIONS
0062 4485000000-E 1170  380 LF  25.00 9500.00 20.00 7600.00 25.00 9500.00PORT CONC BARRIER
0063 4650000000-N 1251  125 EA  10.00 1250.00 10.00 1250.00 6.00 750.00TEMP RAISED PVMT MRKS
0064 4685000000-E 1205  832 LF  1.50 1248.00 1.50 1248.00 1.50 1248.00THERMO PVT MKG LINES 4"90
0065 4686000000-E 1205  1,028 LF  1.55 1593.40 1.55 1593.40 2.00 2056.00THERMO PVT MKG LINES 4"120
0066 4770000000-E 1205  740 LF  2.50 1850.00 2.50 1850.00 5.50 4070.004" COLD APPL PLSTIC LINES TYPE **

(II)
0067 4810000000-E 1205  22,800 LF  0.30 6840.00 0.30 6840.00 0.27 6156.00PAINT PVMT MARKINGS 4"
0068 4905000000-N 1253  7 EA  220.00 1540.00 220.00 1540.00 300.00 2100.00SNOWPLB PVMT MRKER
0069 6000000000-E 1605  2,100 LF  1.65 3465.00 1.85 3885.00 1.52 3192.00TEMPORARY SILT FENCE
0070 6006000000-E 1610  315 TON 31.00 9765.00 20.00 6300.00 31.00 9765.00EROS CONTRL STONE CL A
0071 6009000000-E 1610  485 TON 31.00 15035.00 20.00 9700.00 31.00 15035.00EROS CONTRL STONE CL B
0072 6012000000-E 1610  465 TON 30.00 13950.00 20.00 9300.00 30.00 13950.00SEDIMENT CONTROL STONE
0073 6015000000-E 1615  12 ACR 550.00 6600.00 315.00 3780.00 625.00 7500.00TEMPORARY MULCHING
0074 6018000000-E 1620  400 LB  2.50 1000.00 6.60 2640.00 1.45 580.00SEED FOR TEMP SEEDING
0075 6021000000-E 1620 2.5 TON 650.00 1625.00 1680.00 4200.00 220.80 552.00FERT FOR TEMP SEEDING
0076 6024000000-E 1622  500 LF  15.00 7500.00 8.00 4000.00 15.00 7500.00TEMPORARY SLOPE DRAINS
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0077 6027000000-N 1622  10 EA  150.00 1500.00 250.00 2500.00 150.00 1500.00INLET PROTCN @ SLOPE DRNS
0078 6029000000-E SP   650 LF  1.25 812.50 1.55 1007.50 1.25 812.50SAFETY FENCE
0079 6030000000-E 1630  1,020 CY  5.00 5100.00 5.00 5100.00 5.00 5100.00SILT EXCAVATION
0080 6036000000-E 1631  10,000 SY  1.35 13500.00 1.60 16000.00 0.92 9200.00MATTING FOR EROS CONTROL
0081 6037000000-E SP   200 SY  3.75 750.00 7.00 1400.00 4.40 880.00COIR FIBER MAT
0082 6038000000-E SP   275 SY  4.25 1168.75 6.00 1650.00 3.95 1086.25PERM SOIL REINF MAT
0083 6042000000-E 1632  275 LF  5.00 1375.00 4.00 1100.00 3.58 984.501/4" HARDWARE CLOTH
0084 6070000000-N SP   8 EA  200.00 1600.00 120.00 960.00 700.00 5600.00SPECIAL STILLING BASINS
0085 6071010000-E SP   650 LF  6.25 4062.50 4.00 2600.00 4.95 3217.50WATTLE
0086 6071020000-E SP   180 LB  12.75 2295.00 14.70 2646.00 4.80 864.00POLYACRYLAMIDE (PAM)
0087 6071030000-E SP   500 LF  4.25 2125.00 4.00 2000.00 3.59 1795.00COIR FIBER BAFFLES
0088 6071050000-E SP   2 EA  850.00 1700.00 500.00 1000.00 850.00 1700.00**" SKIMMER

(1-1/2")
0089 6084000000-E 1660  12 ACR 1210.00 14520.00 1000.00 12000.00 1100.00 13200.00SEEDING AND MULCHING
0090 6087000000-E 1660  5 ACR 40.00 200.00 25.00 125.00 40.25 201.25MOWING
0091 6090000000-E 1661  150 LB  2.75 412.50 6.60 990.00 4.80 720.00SEED FOR REPAIR SEEDING
0092 6093000000-E 1661 0.25 TON 650.00 162.50 2100.00 525.00 662.40 165.60FERT FOR REPAIR SEEDING
0093 6096000000-E 1662  300 LB  2.50 750.00 8.80 2640.00 4.80 1440.00SEED FOR SUPP SEEDING
0094 6108000000-E 1665  9 TON 650.00 5850.00 1000.00 9000.00 471.50 4243.50FERTILIZER TOPDRESSING
0095 6114500000-N SP   40 MHR 15.00 600.00 20.00 800.00 35.00 1400.00SPECIALIZED HAND MOWING
0096 6117000000-N SP   20 EA  225.00 4500.00 1.00 20.00 86.25 1725.00RESPONSE FOR EROS CONTROL
0097 6123000000-E 1670  1 ACR 2500.00 2500.00 3675.00 3675.00 1524.60 1524.60REFORESTATION

STRUCTURE ITEMS

0098 8007000000-N SP  Lump Sum 643300.00 685500.00 450000.00CM&R TEMP STR ***********
(20+07.03-L-)

0099 8017000000-N SP  Lump Sum 11500.00 15000.00 15000.00CM&R TEMP ACCESS ***********
(20+07.03-L-)

0100 8035000000-N 402 Lump Sum 98575.00 95000.00 50000.00REMV EXIST STR **********
(20+07.03-L-)

0101 8105520000-E SP  64.5 LF  459.40 29631.30 500.00 32250.00 900.00 58050.003'-0" DRILLD PIER IN SOIL
0102 8105620000-E SP   71 LF  642.60 45624.60 500.00 35500.00 900.00 63900.003'-0" DRILLD PIER NO SOIL
0103 8111200000-E SP  72.4 LF  25.50 1846.20 20.00 1448.00 200.00 14480.00PERM STL CASING FOR 3' PIER
0104 8113000000-N SP   1 EA  805.00 805.00 500.00 500.00 500.00 500.00SID INSPECTION
0105 8115000000-N SP   1 EA  1900.00 1900.00 1500.00 1500.00 2000.00 2000.00CROSSHOLE SONIC LOGGING
0106 8147000000-E 420  8,323 SF  26.00 216398.00 25.00 208075.00 25.00 208075.00REINF CONCRETE DECK SLAB
0107 8161000000-E 420  6,626 SF  0.39 2584.14 0.32 2120.32 0.50 3313.00GROOVING BRIDGE FLOORS
0108 8182000000-E 420  167 CY  571.05 95365.35 630.00 105210.00 600.00 100200.00CLASS A CONCRETE (BRIDGE)
0109 8210000000-N 422 Lump Sum 39715.00 47000.00 50000.00BRG APPR SLAB ***********

(20+07.03-L-)
0110 8217000000-E 425  33,997 LB  0.98 33317.06 1.20 40796.40 1.00 33997.00REINF STEEL (BRIDGE)
0111 8238000000-E 425  3,879 LB  1.70 6594.30 4.25 16485.75 2.00 7758.00SPIRAL COL REINF STL BRG
0112 8265000000-E 430 894.9 LF  198.85 177950.87 217.60 194730.24 300.00 268470.0054" PRESTR CONCRETE GIRDR
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0113 8364000000-E SP   475 LF  46.47 22073.25 43.00 20425.00 65.00 30875.00HP12X53 PILES
0114 8482000000-E 460 348.614 LF  181.60 63308.30 155.00 54035.17 160.00 55778.24THREE BAR METAL RAIL
0115 8608000000-E 876  1,410 TON 30.00 42300.00 32.00 45120.00 50.00 70500.00RIP RAP II (2'-0")
0116 8622000000-E 876  1,570 SY  2.50 3925.00 1.50 2355.00 3.00 4710.00FILTER FABRIC FOR DRAINAGE
0117 8657000000-N 430 Lump Sum 5300.00 9000.00 7500.00ELASTOMERIC BEARINGS
0118 8692000000-N SP  Lump Sum 20700.00 9000.00 10000.00EVAZOTE JOINT SEALS

 

    TOTAL 2312867.77 TOTAL 2328336.53 TOTAL 2394392.32CONTRACT TOTAL

 

    SUB-TOTAL 750154.40 SUB-TOTAL 707285.65 SUB-TOTAL 889286.08ROADWAY ITEMS
    SUB-TOTAL 1562713.37 SUB-TOTAL 1621050.88 SUB-TOTAL 1505106.24STRUCTURE ITEMS
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TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

DANE CONSTRUCTION, INC. BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC

C202579FEB 15 2011
0.130 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 115000.00 120700.00 130000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 52500.00 40600.00 29000.00REINF BRG APPR **********

(20+07.30)
0003 0038000000-E SP   150 CY  4.00 600.00 5.00 750.00 6.25 937.50SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 165000.00 190000.00 280000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 4000.00 4000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  750 CY  4.00 3000.00 6.50 4875.00 22.00 16500.00UNDERCUT EXCAVATION
0007 0080000000-E SP   300 TON 31.00 9300.00 28.00 8400.00 24.00 7200.00CLASS IV SUBGRD STABILIZATION
0008 0196000000-E 270  1,050 SY  2.60 2730.00 2.00 2100.00 3.50 3675.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   3,350 SF  25.00 83750.00 32.50 108875.00 0.01 33.50TEMPORARY SHORING
0010 0318000000-E SP   60 TON 40.00 2400.00 30.00 1800.00 30.00 1800.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   160 SY  2.60 416.00 2.00 320.00 8.00 1280.00FND CONDIT FABRIC
0012 0335200000-E SP   128 LF  29.00 3712.00 32.00 4096.00 40.00 5120.0015" DRAINAGE PIPE
0013 0343000000-E SP   72 LF  23.00 1656.00 34.75 2502.00 45.00 3240.0015" SIDE DRAIN PIPE
0014 0344000000-E SP   36 LF  25.00 900.00 38.50 1386.00 45.00 1620.0018" SIDE DRAIN PIPE
0015 0448000000-E SP   164 LF  25.00 4100.00 24.50 4018.00 50.00 8200.00***" RCP CULV CLASS IV

(15")
0016 0582000000-E SP   214 LF  22.00 4708.00 27.50 5885.00 35.00 7490.0015" CS PIPE CULV 0.064"
0017 0588000000-E SP   24 LF  24.00 576.00 30.00 720.00 40.00 960.0018" CS PIPE CULV 0.064"
0018 0636000000-E SP   4 EA  300.00 1200.00 200.00 800.00 300.00 1200.00**" CS ELBOW *****" THICK

(15", 0.064)
0019 0995000000-E 340  374 LF  6.00 2244.00 10.00 3740.00 16.00 5984.00PIPE REMOVAL
0020 1121000000-E 520  1,040 TON 31.00 32240.00 25.00 26000.00 30.00 31200.00AGGREGATE BASE COURSE
0021 1220000000-E 545  150 TON 31.00 4650.00 25.50 3825.00 25.00 3750.00INCIDENTAL STONE BASE
0022 1264000000-E SP   140 LF  4.00 560.00 5.00 700.00 5.00 700.00DITCHING
0023 1275000000-E 600  865 GAL 3.10 2681.50 4.00 3460.00 3.00 2595.00PRIME COAT
0024 1489000000-E 610  510 TON 51.00 26010.00 54.25 27667.50 49.00 24990.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  340 TON 52.00 17680.00 54.25 18445.00 50.00 17000.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  1,020 TON 53.00 54060.00 48.75 49725.00 51.00 52020.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  100 TON 515.00 51500.00 500.00 50000.00 495.00 49500.00ASP FOR PLANT MIX  PG64-22
0028 2022000000-E SP   84 CY  8.00 672.00 7.00 588.00 7.50 630.00SUBDRAIN EXCAVATION
0029 2033000000-E SP   42 CY  60.00 2520.00 28.00 1176.00 55.00 2310.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E SP   250 LF  6.50 1625.00 7.25 1812.50 5.00 1250.006" PERF SUBDRN PIPE
0031 2070000000-N SP   1 EA  250.00 250.00 350.00 350.00 225.00 225.00SUBDRN PIPE OUTLETS
0032 2077000000-E SP   6 LF  12.00 72.00 5.30 31.80 7.00 42.006" OUTLET PIPE (SUBDRNS)
0033 2286000000-N 840  8 EA  1300.00 10400.00 1200.00 9600.00 1250.00 10000.00MASNRY DRAINAGE STRUCT
0034 2366000000-N 840  4 EA  415.00 1660.00 550.00 2200.00 450.00 1800.00FRAME W/2GRTS 840.24 STD
0035 2367000000-N 840  3 EA  415.00 1245.00 550.00 1650.00 450.00 1350.00FRAME W/2GRTS 840.29 STD
0036 2396000000-N 840  1 EA  370.00 370.00 525.00 525.00 425.00 425.00FRAME W/COVER STD 840.54
0037 2556000000-E 846  155 LF  24.00 3720.00 19.90 3084.50 20.00 3100.00SHOULDER BERM GUTTER
0038 2995000000-N SP   1 EA  780.00 780.00 1200.00 1200.00 1150.00 1150.00GENERIC DRAINAGE ITEM (EA)

CONVERT EXISTING DROP INLET TOTBJB



MAR 01, 2011 10:31 AM

TIP NO B-4176 2:00 PM 6 /  8 025

LINCOLN

33523.3.1

FED AID NO BRSTP-1008(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER CLARK CREEK AND APPROACHES ON SR-1008 IN LINCOLNTON.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

DANE CONSTRUCTION, INC. BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC

C202579FEB 15 2011
0.130 MI

0039 3030000000-E 862  275 LF  16.50 4537.50 16.00 4400.00 16.25 4468.75STL BM GUARDRAIL
0040 3045000000-E 862 62.5 LF  17.50 1093.75 17.00 1062.50 18.00 1125.00SBGR SHOP CURVED
0041 3150000000-N 862  5 EA  13.50 67.50 13.00 65.00 25.00 125.00ADDIT GUARDRAIL POSTS
0042 3165000000-N SP   2 EA  1875.00 3750.00 1800.00 3600.00 1650.00 3300.00GR ANCHOR TYPE **********

(350 TL-2)
0043 3195000000-N 862  2 EA  520.00 1040.00 500.00 1000.00 500.00 1000.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  4 EA  1350.00 5400.00 1300.00 5200.00 1400.00 5600.00GR ANCHOR TYPE III
0045 3380000000-E 862  300 LF  4.00 1200.00 4.00 1200.00 9.00 2700.00TEMP STL BM GUARDRAIL
0046 3387000000-N 862  4 EA  625.00 2500.00 600.00 2400.00 900.00 3600.00GDRL ANCH UNITS ****** TEMP

(III)
0047 3389000000-N SP   4 EA  625.00 2500.00 600.00 2400.00 750.00 3000.00GDRL ANCH UNITS ****** TEMP

(350 TL-2)
0048 3649000000-E 876  5 TON 32.00 160.00 32.00 160.00 55.00 275.00RIP RAP, CLASS B
0049 3656000000-E 876  1,010 SY  2.50 2525.00 4.00 4040.00 6.00 6060.00FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   1 EA  525.00 525.00 975.00 975.00 200.00 200.00PREFORMED SCOUR HOLES
0051 4072000000-E 903  73 LF  5.30 386.90 5.15 375.95 4.25 310.25SUPPORT, 3-LB STL U-CHAN
0052 4096000000-N 904  1 EA  130.00 130.00 125.00 125.00 88.00 88.00SIGN ERECTION, TYPE D
0053 4102000000-N 904  3 EA  78.00 234.00 75.00 225.00 45.00 135.00SIGN ERECTION, TYPE E
0054 4116100000-N 904  1 EA  300.00 300.00 285.00 285.00 88.00 88.00SIGN ERECT, RELOC ** GRD MTD

(D)
0055 4155000000-N 907  10 EA  5.00 50.00 5.00 50.00 1.00 10.00DISPOSE SIGN SYST U-CHAN
0056 4400000000-E 1110  164 SF  7.00 1148.00 8.00 1312.00 15.00 2460.00WORK ZONE SIGNS (STAT)
0057 4410000000-E 1110  60 SF  8.00 480.00 8.00 480.00 11.00 660.00WORK ZONE SIGNS (BARR)
0058 4430000000-N 1130  110 EA  48.00 5280.00 45.00 4950.00 55.00 6050.00DRUMS
0059 4445000000-E 1145  120 LF  18.00 2160.00 17.50 2100.00 25.00 3000.00BARRICADES (TYPE III)
0060 4450000000-N 1150  1,280 HR  25.00 32000.00 13.50 17280.00 19.00 24320.00FLAGGER
0061 4465000000-N 1160  2 EA  5700.00 11400.00 4345.00 8690.00 7500.00 15000.00TEMPORARY CRASH CUSHIONS
0062 4485000000-E 1170  380 LF  30.00 11400.00 29.00 11020.00 30.00 11400.00PORT CONC BARRIER
0063 4650000000-N 1251  125 EA  15.60 1950.00 10.00 1250.00 10.00 1250.00TEMP RAISED PVMT MRKS
0064 4685000000-E 1205  832 LF  1.00 832.00 1.50 1248.00 1.50 1248.00THERMO PVT MKG LINES 4"90
0065 4686000000-E 1205  1,028 LF  1.00 1028.00 1.55 1593.40 1.55 1593.40THERMO PVT MKG LINES 4"120
0066 4770000000-E 1205  740 LF  3.30 2442.00 2.50 1850.00 2.50 1850.004" COLD APPL PLSTIC LINES TYPE **

(II)
0067 4810000000-E 1205  22,800 LF  0.15 3420.00 0.30 6840.00 0.30 6840.00PAINT PVMT MARKINGS 4"
0068 4905000000-N 1253  7 EA  312.00 2184.00 220.00 1540.00 220.00 1540.00SNOWPLB PVMT MRKER
0069 6000000000-E 1605  2,100 LF  2.00 4200.00 1.80 3780.00 4.00 8400.00TEMPORARY SILT FENCE
0070 6006000000-E 1610  315 TON 32.50 10237.50 32.00 10080.00 60.00 18900.00EROS CONTRL STONE CL A
0071 6009000000-E 1610  485 TON 32.50 15762.50 32.00 15520.00 60.00 29100.00EROS CONTRL STONE CL B
0072 6012000000-E 1610  465 TON 31.50 14647.50 30.00 13950.00 50.00 23250.00SEDIMENT CONTROL STONE
0073 6015000000-E 1615  12 ACR 650.00 7800.00 425.00 5100.00 550.00 6600.00TEMPORARY MULCHING
0074 6018000000-E 1620  400 LB  1.50 600.00 3.50 1400.00 2.50 1000.00SEED FOR TEMP SEEDING
0075 6021000000-E 1620 2.5 TON 200.00 500.00 700.00 1750.00 650.00 1625.00FERT FOR TEMP SEEDING
0076 6024000000-E 1622  500 LF  15.50 7750.00 10.85 5425.00 20.00 10000.00TEMPORARY SLOPE DRAINS



MAR 01, 2011 10:31 AM

TIP NO B-4176 2:00 PM 7 /  8 025

LINCOLN

33523.3.1

FED AID NO BRSTP-1008(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER CLARK CREEK AND APPROACHES ON SR-1008 IN LINCOLNTON.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

DANE CONSTRUCTION, INC. BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC

C202579FEB 15 2011
0.130 MI

0077 6027000000-N 1622  10 EA  155.00 1550.00 100.00 1000.00 225.00 2250.00INLET PROTCN @ SLOPE DRNS
0078 6029000000-E SP   650 LF  1.30 845.00 1.59 1033.50 2.50 1625.00SAFETY FENCE
0079 6030000000-E 1630  1,020 CY  5.20 5304.00 5.00 5100.00 10.00 10200.00SILT EXCAVATION
0080 6036000000-E 1631  10,000 SY  1.00 10000.00 1.30 13000.00 1.35 13500.00MATTING FOR EROS CONTROL
0081 6037000000-E SP   200 SY  5.00 1000.00 3.75 750.00 5.00 1000.00COIR FIBER MAT
0082 6038000000-E SP   275 SY  4.00 1100.00 4.75 1306.25 4.25 1168.75PERM SOIL REINF MAT
0083 6042000000-E 1632  275 LF  4.00 1100.00 3.84 1056.00 4.00 1100.001/4" HARDWARE CLOTH
0084 6070000000-N SP   8 EA  725.00 5800.00 450.00 3600.00 400.00 3200.00SPECIAL STILLING BASINS
0085 6071010000-E SP   650 LF  5.00 3250.00 8.00 5200.00 8.00 5200.00WATTLE
0086 6071020000-E SP   180 LB  5.00 900.00 12.00 2160.00 15.50 2790.00POLYACRYLAMIDE (PAM)
0087 6071030000-E SP   500 LF  3.75 1875.00 6.00 3000.00 6.00 3000.00COIR FIBER BAFFLES
0088 6071050000-E SP   2 EA  880.00 1760.00 1250.00 2500.00 1000.00 2000.00**" SKIMMER

(1-1/2")
0089 6084000000-E 1660  12 ACR 1150.00 13800.00 1530.00 18360.00 1210.00 14520.00SEEDING AND MULCHING
0090 6087000000-E 1660  5 ACR 42.00 210.00 70.00 350.00 40.00 200.00MOWING
0091 6090000000-E 1661  150 LB  5.00 750.00 5.25 787.50 2.75 412.50SEED FOR REPAIR SEEDING
0092 6093000000-E 1661 0.25 TON 660.00 165.00 700.00 175.00 650.00 162.50FERT FOR REPAIR SEEDING
0093 6096000000-E 1662  300 LB  5.00 1500.00 4.95 1485.00 2.50 750.00SEED FOR SUPP SEEDING
0094 6108000000-E 1665  9 TON 500.00 4500.00 650.00 5850.00 650.00 5850.00FERTILIZER TOPDRESSING
0095 6114500000-N SP   40 MHR 36.00 1440.00 45.00 1800.00 15.00 600.00SPECIALIZED HAND MOWING
0096 6117000000-N SP   20 EA  100.00 2000.00 375.00 7500.00 225.00 4500.00RESPONSE FOR EROS CONTROL
0097 6123000000-E 1670  1 ACR 1600.00 1600.00 1050.00 1050.00 2500.00 2500.00REFORESTATION

STRUCTURE ITEMS

0098 8007000000-N SP  Lump Sum 545000.00 550000.00 625000.00CM&R TEMP STR ***********
(20+07.03-L-)

0099 8017000000-N SP  Lump Sum 15000.00 35000.00 40000.00CM&R TEMP ACCESS ***********
(20+07.03-L-)

0100 8035000000-N 402 Lump Sum 50000.00 64390.00 80000.00REMV EXIST STR **********
(20+07.03-L-)

0101 8105520000-E SP  64.5 LF  700.00 45150.00 880.00 56760.00 1000.00 64500.003'-0" DRILLD PIER IN SOIL
0102 8105620000-E SP   71 LF  700.00 49700.00 880.00 62480.00 1000.00 71000.003'-0" DRILLD PIER NO SOIL
0103 8111200000-E SP  72.4 LF  20.00 1448.00 160.00 11584.00 200.00 14480.00PERM STL CASING FOR 3' PIER
0104 8113000000-N SP   1 EA  500.00 500.00 500.00 500.00 500.00 500.00SID INSPECTION
0105 8115000000-N SP   1 EA  1500.00 1500.00 2000.00 2000.00 2500.00 2500.00CROSSHOLE SONIC LOGGING
0106 8147000000-E 420  8,323 SF  28.00 233044.00 27.25 226801.75 25.00 208075.00REINF CONCRETE DECK SLAB
0107 8161000000-E 420  6,626 SF  1.65 10932.90 0.40 2650.40 0.35 2319.10GROOVING BRIDGE FLOORS
0108 8182000000-E 420  167 CY  525.00 87675.00 670.00 111890.00 565.00 94355.00CLASS A CONCRETE (BRIDGE)
0109 8210000000-N 422 Lump Sum 49000.00 34875.00 43000.00BRG APPR SLAB ***********

(20+07.03-L-)
0110 8217000000-E 425  33,997 LB  1.00 33997.00 0.90 30597.30 1.00 33997.00REINF STEEL (BRIDGE)
0111 8238000000-E 425  3,879 LB  2.00 7758.00 1.25 4848.75 1.50 5818.50SPIRAL COL REINF STL BRG
0112 8265000000-E 430 894.9 LF  220.00 196878.00 160.00 143184.00 240.00 214776.0054" PRESTR CONCRETE GIRDR



MAR 01, 2011 10:31 AM

TIP NO B-4176 2:00 PM 8 /  8 025

LINCOLN

33523.3.1

FED AID NO BRSTP-1008(12)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER CLARK CREEK AND APPROACHES ON SR-1008 IN LINCOLNTON.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC

DANE CONSTRUCTION, INC. BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC

C202579FEB 15 2011
0.130 MI

0113 8364000000-E SP   475 LF  50.00 23750.00 44.15 20971.25 52.00 24700.00HP12X53 PILES
0114 8482000000-E 460 348.614 LF  185.00 64493.59 150.50 52466.41 140.00 48805.96THREE BAR METAL RAIL
0115 8608000000-E 876  1,410 TON 33.00 46530.00 38.05 53650.50 40.00 56400.00RIP RAP II (2'-0")
0116 8622000000-E 876  1,570 SY  2.75 4317.50 2.55 4003.50 1.61 2527.70FILTER FABRIC FOR DRAINAGE
0117 8657000000-N 430 Lump Sum 9500.00 7500.00 25000.00ELASTOMERIC BEARINGS
0118 8692000000-N SP  Lump Sum 30000.00 13175.00 13000.00EVAZOTE JOINT SEALS

 

    TOTAL 2396831.64 TOTAL 2414721.26 TOTAL 2667731.41CONTRACT TOTAL

 

    SUB-TOTAL 890657.65 SUB-TOTAL 925393.40 SUB-TOTAL 996977.15ROADWAY ITEMS
    SUB-TOTAL 1506173.99 SUB-TOTAL 1489327.86 SUB-TOTAL 1670754.26STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2312867.77SMITH-ROWE, LLC
     2  2328336.53R.E. BURNS & SONS CO., INC.
     3  2394392.32LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     4  2396831.64TAYLOR & MURPHY CONSTRUCTION CO, INC
     5  2414721.26DANE CONSTRUCTION, INC.
     6  2667731.41BLYTHE CONSTRUCTION, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  3 026

CATAWBA

12C.018093,  12CR.10181.10,  12CR.20181.12

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-321, 1 SECTION OF NC-10, 2 SECTIONS OF NC-16 AND 17 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

MIDSTATE CONTRACTORS, INC. J.T. RUSSELL & SONS, INC.

HICKORY,  NC ALBEMARLE,  NC

C202690FEB 15 2011
37.970 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 50000.00 184600.00MOBILIZATION
0002 0255000000-E SP   2,263 TON 15.00 33945.00 5.00 11315.00 20.75 46957.25GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1220000000-E 545  1,580 TON 15.00 23700.00 33.50 52930.00 30.00 47400.00INCIDENTAL STONE BASE
0004 1245000000-E SP  59.43 SMI 935.00 55567.05 2700.00 160461.00 1618.00 96157.74SHOULDER RECONSTRUCTION
0005 1297000000-E 607  38,250 SY  1.18 45135.00 1.10 42075.00 1.74 66555.00MILL ASP PVMT *****" DTH

(3")
0006 1330000000-E 607  4,150 SY  3.50 14525.00 3.50 14525.00 6.00 24900.00INCIDENTAL MILLING
0007 1489000000-E 610  1,475 TON 30.35 44766.25 35.05 51698.75 36.60 53985.00ASP CONC BASE CRS B25.0B
0008 1519000000-E 610  43,075 TON 30.35 1307326.25 30.80 1326710.00 28.21 1215145.75ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   4,645 TON 30.35 140975.75 30.80 143066.00 33.21 154260.45ASP CONC SURF CRS S9.5B LEVEL
0010 1523000000-E 610  10,855 TON 30.35 329449.25 30.80 334334.00 27.86 302420.30ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   1,100 TON 30.35 33385.00 31.30 34430.00 28.56 31416.00ASP CONC SURF CRS S9.5C LEVEL
0012 1560000000-E 620  2,948 TON 477.00 1406196.00 503.95 1485644.60 500.00 1474000.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  723 TON 477.00 344871.00 503.95 364355.85 500.00 361500.00ASP FOR PLANT MIX PG70-22
0014 1704000000-E SP   10,615 TON 82.00 870430.00 82.00 870430.00 96.50 1024347.50PATCHING EXIST PAVEMENT
0015 2800000000-N 858  1 EA  1000.00 1000.00 900.00 900.00 850.00 850.00ADJ CATCH BASINS
0016 2815000000-N 858  1 EA  1000.00 1000.00 900.00 900.00 850.00 850.00ADJ DROP INLETS
0017 2830000000-N 858  52 EA  500.00 26000.00 865.00 44980.00 650.00 33800.00ADJ MANHOLES
0018 2845000000-N 858  36 EA  450.00 16200.00 650.00 23400.00 550.00 19800.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  66,250 LF  0.49 32462.50 0.45 29812.50 0.45 29812.50THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  87,600 LF  0.53 46428.00 0.53 46428.00 0.53 46428.00THERMO PVT MKG LINES 4"120
0021 4688000000-E 1205  63,500 LF  0.70 44450.00 0.58 36830.00 0.58 36830.00THERMO PVT MKG LINES,6"90 MILS
0022 4690000000-E 1205  7,250 LF  0.78 5655.00 0.80 5800.00 0.80 5800.00THERMO PVT MKG LINES 6"120 MILS
0023 4700000000-E 1205  3,850 LF  2.25 8662.50 1.35 5197.50 1.35 5197.5012"WIDE THERMO 90 MILS
0024 4705000000-E 1205  100 LF  5.25 525.00 5.00 500.00 5.00 500.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  947 LF  9.75 9233.25 5.50 5208.50 5.50 5208.5024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  60 EA  45.00 2700.00 100.00 6000.00 100.00 6000.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  128 EA  135.00 17280.00 100.00 12800.00 100.00 12800.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  1,055,350 LF  0.13 137195.50 0.11 116088.50 0.11 116088.50PAINT PVMT MARKINGS 4"
0029 4905000000-N 1253  2,050 EA  18.75 38437.50 18.25 37412.50 25.00 51250.00SNOWPLB PVMT MRKER
0030 5255000000-N 1413 Lump Sum 5000.00 5000.00 15000.00PORTABLE LIGHTING
0031 1840000000-E 665  51,300 LF  0.21 10773.00 0.20 10260.00 0.12 6156.00MILLED RUMBLE STRIPS

 

    TOTAL 5113273.80 TOTAL 5329492.70 TOTAL 5476015.99CONTRACT TOTAL

 

    SUB-TOTAL 5113273.80 SUB-TOTAL 5329492.70 SUB-TOTAL 5476015.99ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 2 /  3 026

CATAWBA

12C.018093,  12CR.10181.10,  12CR.20181.12

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-321, 1 SECTION OF NC-10, 2 SECTIONS OF NC-16 AND 17 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT   

C202690FEB 15 2011
37.970 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00MOBILIZATION
0002 0255000000-E SP   2,263 TON 25.00 56575.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1220000000-E 545  1,580 TON 30.00 47400.00INCIDENTAL STONE BASE
0004 1245000000-E SP  59.43 SMI 3000.00 178290.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  38,250 SY  2.25 86062.50MILL ASP PVMT *****" DTH

(3")
0006 1330000000-E 607  4,150 SY  4.25 17637.50INCIDENTAL MILLING
0007 1489000000-E 610  1,475 TON 36.50 53837.50ASP CONC BASE CRS B25.0B
0008 1519000000-E 610  43,075 TON 33.50 1443012.50ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   4,645 TON 36.50 169542.50ASP CONC SURF CRS S9.5B LEVEL
0010 1523000000-E 610  10,855 TON 34.50 374497.50ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   1,100 TON 40.00 44000.00ASP CONC SURF CRS S9.5C LEVEL
0012 1560000000-E 620  2,948 TON 505.00 1488740.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  723 TON 505.00 365115.00ASP FOR PLANT MIX PG70-22
0014 1704000000-E SP   10,615 TON 75.00 796125.00PATCHING EXIST PAVEMENT
0015 2800000000-N 858  1 EA  560.00 560.00ADJ CATCH BASINS
0016 2815000000-N 858  1 EA  560.00 560.00ADJ DROP INLETS
0017 2830000000-N 858  52 EA  650.00 33800.00ADJ MANHOLES
0018 2845000000-N 858  36 EA  650.00 23400.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  66,250 LF  0.45 29812.50THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  87,600 LF  0.53 46428.00THERMO PVT MKG LINES 4"120
0021 4688000000-E 1205  63,500 LF  0.58 36830.00THERMO PVT MKG LINES,6"90 MILS
0022 4690000000-E 1205  7,250 LF  0.80 5800.00THERMO PVT MKG LINES 6"120 MILS
0023 4700000000-E 1205  3,850 LF  1.35 5197.5012"WIDE THERMO 90 MILS
0024 4705000000-E 1205  100 LF  5.00 500.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  947 LF  5.50 5208.5024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  60 EA  100.00 6000.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  128 EA  100.00 12800.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  1,055,350 LF  0.11 116088.50PAINT PVMT MARKINGS 4"
0029 4905000000-N 1253  2,050 EA  25.00 51250.00SNOWPLB PVMT MRKER
0030 5255000000-N 1413 Lump Sum 20000.00PORTABLE LIGHTING
0031 1840000000-E 665  51,300 LF  0.15 7695.00MILLED RUMBLE STRIPS

 

    TOTAL 5772765.00CONTRACT TOTAL

 

    SUB-TOTAL 5772765.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5113273.80MAYMEAD, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 3 /  3 026

CATAWBA

12C.018093,  12CR.10181.10,  12CR.20181.12

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-321, 1 SECTION OF NC-10, 2 SECTIONS OF NC-16 AND 17 SECTIONS OF SECONDARY ROADS.

   

C202690FEB 15 2011
37.970 MI

     2  5329492.70MIDSTATE CONTRACTORS, INC.
     3  5476015.99J.T. RUSSELL & SONS, INC.
     4  5772765.00REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 027

LINCOLN

12C.055065,  12CR.10551.8,  12CR.20551.11

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-16 FROM THE GASTON COUNTY LINE TO THE CATAWBA COUNTY LINE AND 7 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

BLYTHE CONSTRUCTION, INC. MIDSTATE CONTRACTORS, INC.

CHARLOTTE,  NC HICKORY,  NC

C202689FEB 15 2011
16.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 83000.00 35000.00MOBILIZATION
0002 0255000000-E SP   1,101 TON 25.00 27525.00 25.00 27525.00 14.00 15414.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1220000000-E 545  540 TON 30.00 16200.00 35.00 18900.00 35.00 18900.00INCIDENTAL STONE BASE
0004 1245000000-E SP  28.9 SMI 3000.00 86700.00 2200.00 63580.00 3125.00 90312.50SHOULDER RECONSTRUCTION
0005 1330000000-E 607  700 SY  4.00 2800.00 10.00 7000.00 10.00 7000.00INCIDENTAL MILLING
0006 1489000000-E 610  7,650 TON 38.50 294525.00 38.00 290700.00 39.85 304852.50ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  21,078 TON 29.00 611262.00 35.00 737730.00 34.45 726137.10ASP CONC SURF CRS S9.5B
0008 1520000000-E SP   2,155 TON 40.00 86200.00 35.00 75425.00 35.45 76394.75ASP CONC SURF CRS S9.5B LEVEL
0009 1560000000-E 620  1,736 TON 505.00 876680.00 494.00 857584.00 510.70 886575.20ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   2,910 TON 85.00 247350.00 70.00 203700.00 85.00 247350.00PATCHING EXIST PAVEMENT
0011 2815000000-N 858  3 EA  550.00 1650.00 800.00 2400.00 850.00 2550.00ADJ DROP INLETS
0012 2830000000-N 858  17 EA  550.00 9350.00 650.00 11050.00 750.00 12750.00ADJ MANHOLES
0013 2845000000-N 858  13 EA  525.00 6825.00 625.00 8125.00 525.00 6825.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  54,750 LF  0.45 24637.50 0.45 24637.50 0.45 24637.50THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  58,775 LF  0.55 32326.25 0.55 32326.25 0.55 32326.25THERMO PVT MKG LINES 4"120
0016 4705000000-E 1205  100 LF  7.00 700.00 7.00 700.00 7.00 700.00THERMO LINES 16" 120MILS
0017 4710000000-E 1205  480 LF  9.00 4320.00 9.00 4320.00 9.00 4320.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  22 EA  100.00 2200.00 100.00 2200.00 100.00 2200.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  72 EA  100.00 7200.00 100.00 7200.00 100.00 7200.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  468,750 LF  0.11 51562.50 0.11 51562.50 0.11 51562.50PAINT PVMT MARKINGS 4"
0021 4905000000-N 1253  495 EA  33.50 16582.50 28.00 13860.00 33.50 16582.50SNOWPLB PVMT MRKER
0022 5255000000-N 1413 Lump Sum 10000.00 25000.00 8000.00PORTABLE LIGHTING

 

    TOTAL 2536595.75 TOTAL 2548525.25 TOTAL 2577589.80CONTRACT TOTAL

 

    SUB-TOTAL 2536595.75 SUB-TOTAL 2548525.25 SUB-TOTAL 2577589.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2536595.75REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     2  2548525.25BLYTHE CONSTRUCTION, INC.
     3  2577589.80MIDSTATE CONTRACTORS, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 028

BURKE

13C.012119,  13C.012137,  13CR.10121.8,  13CR.20121.8,
13SP.20124.72,  13SP.20124.73,  13SP.20124.74,  13SP.20124.75,
13SP.20124.76,  13SP.20124.77,  13SP.20124.78,  13SP.20124.79,
13SP.20124.80,  13SP.20124.81,  13SP.20124.82,  13SP.20124.83,
13SP.20124.84

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-64, 1 SECTION OF US-64 BUS, 1 SECTION OF NC-183 AND 27 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J.T. RUSSELL & SONS, INC. MIDSTATE CONTRACTORS, INC.

ALBEMARLE,  NC HICKORY,  NC

C202691FEB 15 2011
24.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64000.00 110000.00 95000.00MOBILIZATION
0002 1220000000-E 545 993.5 TON 25.00 24837.50 30.00 29805.00 45.00 44707.50INCIDENTAL STONE BASE
0003 1245000000-E SP  39.74 SMI 3000.00 119220.00 5000.00 198700.00 5200.00 206648.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  3,625 SY  2.75 9968.75 4.38 15877.50 10.00 36250.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1489000000-E 610  2,000 TON 35.90 71800.00 38.65 77300.00 52.00 104000.00ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  4,020 TON 35.90 144318.00 32.17 129323.40 46.70 187734.00ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  15,589 TON 35.90 559645.10 33.76 526284.64 46.25 720991.25ASP CONC SURF CRS S9.5B
0008 1525000000-E 610  10,705 TON 35.90 384309.50 33.96 363541.80 48.25 516516.25ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  1,905 TON 473.00 901065.00 500.00 952500.00 546.00 1040130.00ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   4,820 TON 88.00 424160.00 99.00 477180.00 125.00 602500.00PATCHING EXIST PAVEMENT
0011 2600000000-N SP   5 EA  500.00 2500.00 580.00 2900.00 800.00 4000.00RETROFIT EXT WHEELCHAIR RAMP
0012 2815000000-N 858  8 EA  550.00 4400.00 625.00 5000.00 1200.00 9600.00ADJ DROP INLETS
0013 2830000000-N 858  16 EA  500.00 8000.00 575.00 9200.00 950.00 15200.00ADJ MANHOLES
0014 2845000000-N 858  17 EA  450.00 7650.00 420.00 7140.00 800.00 13600.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  59,875 LF  0.52 31135.00 0.40 23950.00 0.60 35925.00THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  60,139 LF  0.56 33677.84 0.46 27663.94 0.65 39090.35THERMO PVT MKG LINES 4"120
0017 4697000000-E 1205  580 LF  1.50 870.00 2.00 1160.00 3.00 1740.00THERMO PVT MKG LINE 8"120 MILS
0018 4710000000-E 1205  164 LF  10.50 1722.00 6.00 984.00 7.00 1148.0024"WIDE THERMO 120 MILS
0019 4721000000-E 1205  1 EA  50.00 50.00 150.00 150.00 125.00 125.00THERMO PVT MKG CHARACTER 120
0020 4725000000-E 1205  12 EA  125.00 1500.00 100.00 1200.00 175.00 2100.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  587,558 LF  0.13 76382.54 0.11 64631.38 0.12 70506.96PAINT PVMT MARKINGS 4"
0022 4835000000-E 1205  75 LF  3.75 281.25 3.00 225.00 6.00 450.00PAINT PVT MKG LINES 24"
0023 4845000000-N 1205  2 EA  65.00 130.00 65.00 130.00 125.00 250.00PAINT PVT MKG SYMBOL

 

    TOTAL 2871622.48 TOTAL 3024846.66 TOTAL 3748212.31CONTRACT TOTAL

 

    SUB-TOTAL 2871622.48 SUB-TOTAL 3024846.66 SUB-TOTAL 3748212.31ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2871622.48MAYMEAD, INC.
     2  3024846.66J.T. RUSSELL & SONS, INC.
     3  3748212.31MIDSTATE CONTRACTORS, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 029

MCDOWELL

13C.059062,  13CR.10591.9,  13CR.20591.8,  13SP.20594.41,
13SP.20594.42,  13SP.20594.43,  13SP.20594.44,  13SP.20594.45,
13SP.20594.46,  13SP.20594.47,  13SP.20594.48,  13SP.20594.49,
13SP.20594.50,  13SP.20594.51,  13SP.20594.52,  13SP.20594.53,
13SP.20594.54,  13SP.20594.55

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-221 BUS/NC-266 FROM MORGAN ST TO US-221 BUS, US-70 FROM SR-1720 TO W COURT ST & 23 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C202686FEB 15 2011
18.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00MOBILIZATION
0002 1220000000-E 545 750.5 TON 25.00 18762.50INCIDENTAL STONE BASE
0003 1245000000-E SP  23.96 SMI 3450.00 82662.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  58,459 SY  1.53 89442.27MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  25,553 SY  1.19 30408.07MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1489000000-E 610  800 TON 47.41 37928.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  3,000 TON 47.41 142230.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  13,869 TON 44.56 618002.64ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  11,682 TON 44.56 520549.92ASP CONC SURF CRS SF9.5A
0010 1560000000-E 620  1,765 TON 473.00 834845.00ASP FOR PLANT MIX  PG64-22
0011 1704000000-E SP   2,000 TON 89.50 179000.00PATCHING EXIST PAVEMENT
0012 2600000000-N SP   48 EA  470.00 22560.00RETROFIT EXT WHEELCHAIR RAMP
0013 2815000000-N 858  1 EA  500.00 500.00ADJ DROP INLETS
0014 2830000000-N 858  52 EA  700.00 36400.00ADJ MANHOLES
0015 2845000000-N 858  35 EA  450.00 15750.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  30,772 LF  0.42 12924.24THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  65,278 LF  0.48 31333.44THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  2,700 LF  6.00 16200.00THERMO PVT MKG LINE 8"120 MILS
0019 4710000000-E 1205  1,153 LF  10.00 11530.0024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  4 EA  110.00 440.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  139 EA  115.00 15985.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  470,974 LF  0.13 61226.62PAINT PVMT MARKINGS 4"
0023 4830000000-E 1205  132 LF  4.00 528.00PAINT PVT MKGS LINES 16"
0024 4835000000-E 1205  206 LF  5.00 1030.00PAINT PVT MKG LINES 24"
0025 4840000000-N 1205  30 EA  85.00 2550.00PAINT PVT MKG CHARACTER
0026 4845000000-N 1205  2 EA  75.00 150.00PAINT PVT MKG SYMBOL
0027 5255000000-N 1413 Lump Sum 5000.00PORTABLE LIGHTING
0028 6000000000-E 1605  500 LF  1.75 875.00TEMPORARY SILT FENCE
0029 6071010000-E SP   40 LF  5.75 230.00WATTLE

 

    TOTAL 2847042.70CONTRACT TOTAL

 

    SUB-TOTAL 2847042.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2847042.70MAYMEAD, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 030

BUNCOMBE

13CR.10111.10,  13CR.20111.8

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF NC-9, 1 SECTION OF US-74A, AND US-19/23, AND 10 SECTIONS OF SECONDARY ROADS.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ASHEVILLE,  NC

MOORE & SON SITE
CONTRACTORS INC

MILLS RIVER,  NC  

C202682FEB 15 2011
15.630 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 124500.00MOBILIZATION
0002 1220000000-E 545 644.5 TON 28.00 18046.00 35.00 22557.50INCIDENTAL STONE BASE
0003 1245000000-E SP  2.4 SMI 4700.00 11280.00 4900.00 11760.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  300 SY  2.70 810.00 5.25 1575.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  55,365 SY  1.00 55365.00 1.75 96888.75MILL ASP PVMT *****" DTH

(2")
0006 1308000000-E 607  17,858 SY  1.40 25001.20 1.55 27679.90MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1519000000-E 610  22,146 TON 43.50 963351.00 60.00 1328760.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,328 TON 585.00 776880.00 568.25 754636.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   6,113 TON 105.00 641865.00 120.00 733560.00PATCHING EXIST PAVEMENT
0010 2600000000-N SP   6 EA  900.00 5400.00 725.00 4350.00RETROFIT EXT WHEELCHAIR RAMP
0011 2605000000-N 848  31 EA  900.00 27900.00 1425.00 44175.00CONC WHEELCHAIR RAMP
0012 2830000000-N 858  25 EA  950.00 23750.00 750.00 18750.00ADJ MANHOLES
0013 2845000000-N 858  11 EA  725.00 7975.00 375.00 4125.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  21,965 LF  0.50 10982.50 0.55 12080.75THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  56,783 LF  0.50 28391.50 0.55 31230.65THERMO PVT MKG LINES 4"120
0016 4705000000-E 1205  100 LF  3.50 350.00 4.00 400.00THERMO LINES 16" 120MILS
0017 4710000000-E 1205  476 LF  7.00 3332.00 6.75 3213.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  18 EA  50.00 900.00 60.00 1080.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  93 EA  80.00 7440.00 90.00 8370.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  489,562 LF  0.11 53851.82 0.11 53851.82PAINT PVMT MARKINGS 4"

 

    TOTAL 2727871.02 TOTAL 3283543.37CONTRACT TOTAL

 

    SUB-TOTAL 2727871.02 SUB-TOTAL 3283543.37ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2727871.02APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     2  3283543.37MOORE & SON SITE CONTRACTORS INC



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 031

MADISON

13CR.10571.8,  13CR.20571.8

FED AID NO STATE FUNDED

MILLING, AND RESURFACING.

2 SECTIONS OF US-25/70, 1 SECTION OF US-25/70 BUS, NC-212, AND NC-209, NC-213 AND 2 SECTIONS OF SECONDARY ROADS.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ASHEVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

C202687FEB 15 2011
11.020 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 75000.00MOBILIZATION
0002 1297000000-E 607  15,950 SY  2.00 31900.00 2.10 33495.00MILL ASP PVMT *****" DTH

(1-1/2")
0003 1519000000-E 610  9,608 TON 47.00 451576.00 64.50 619716.00ASP CONC SURF CRS S9.5B
0004 1525000000-E 610  2,991 TON 47.00 140577.00 64.75 193667.25ASP CONC SURF CRS SF9.5A
0005 1560000000-E 620  772 TON 585.00 451620.00 560.00 432320.00ASP FOR PLANT MIX  PG64-22
0006 1704000000-E SP   987 TON 118.00 116466.00 130.00 128310.00PATCHING EXIST PAVEMENT
0007 2600000000-N SP   2 EA  1100.00 2200.00 475.00 950.00RETROFIT EXT WHEELCHAIR RAMP
0008 2605000000-N 848  44 EA  1100.00 48400.00 1000.00 44000.00CONC WHEELCHAIR RAMP
0009 2815000000-N 858  19 EA  700.00 13300.00 1200.00 22800.00ADJ DROP INLETS
0010 2830000000-N 858  17 EA  920.00 15640.00 1050.00 17850.00ADJ MANHOLES
0011 2845000000-N 858  9 EA  690.00 6210.00 895.00 8055.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  83,635 LF  0.40 33454.00 0.42 35126.70THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  83,635 LF  0.45 37635.75 0.47 39308.45THERMO PVT MKG LINES 4"120
0014 4705000000-E 1205  100 LF  5.00 500.00 5.25 525.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  92 LF  8.00 736.00 8.40 772.8024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  100.00 1200.00 105.00 1260.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  11 EA  100.00 1100.00 105.00 1155.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  130,944 LF  0.15 19641.60 0.17 22260.48PAINT PVMT MARKINGS 4"

 

    TOTAL 1422156.35 TOTAL 1676571.68CONTRACT TOTAL

 

    SUB-TOTAL 1422156.35 SUB-TOTAL 1676571.68ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1422156.35APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     2  1676571.68YOUNG & MCQUEEN GRADING CO INC



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 032

MITCHELL

13CR.10611.9,  13CR.20611.8

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-226A, 2 SECTIONS OF NC-226 AND 5 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

C202683FEB 15 2011
7.600 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 59500.00MOBILIZATION
0002 1220000000-E 545  377 TON 25.00 9425.00 34.00 12818.00INCIDENTAL STONE BASE
0003 1245000000-E SP  14.87 SMI 3250.00 48327.50 4410.00 65576.70SHOULDER RECONSTRUCTION
0004 1297000000-E 607  350 SY  19.50 6825.00 7.10 2485.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  5,654 SY  3.49 19732.46 7.00 39578.00MILL ASP PVMT *****" DTH

(4")
0006 1519000000-E 610  4,362 TON 44.95 196071.90 46.50 202833.00ASP CONC SURF CRS S9.5B
0007 1525000000-E 610  3,843 TON 44.95 172742.85 46.50 178699.50ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  512 TON 473.00 242176.00 560.00 286720.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   860 TON 113.00 97180.00 130.00 111800.00PATCHING EXIST PAVEMENT
0010 2605000000-N 848  9 EA  1500.00 13500.00 1250.00 11250.00CONC WHEELCHAIR RAMP
0011 2815000000-N 858  3 EA  750.00 2250.00 1760.00 5280.00ADJ DROP INLETS
0012 2830000000-N 858  4 EA  500.00 2000.00 1320.00 5280.00ADJ MANHOLES
0013 2845000000-N 858  1 EA  450.00 450.00 1100.00 1100.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  40,968 LF  0.49 20074.32 0.46 18845.28THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  41,502 LF  0.51 21166.02 0.50 20751.00THERMO PVT MKG LINES 4"120
0016 4697000000-E 1205  150 LF  1.50 225.00 3.15 472.50THERMO PVT MKG LINE 8"120 MILS
0017 4710000000-E 1205  50 LF  10.25 512.50 10.50 525.0024"WIDE THERMO 120 MILS
0018 4810000000-E 1205  155,024 LF  0.12 18602.88 0.16 24803.84PAINT PVMT MARKINGS 4"
0019 4835000000-E 1205  84 LF  3.50 294.00 4.20 352.80PAINT PVT MKG LINES 24"
0020 4845000000-N 1205  2 EA  75.00 150.00 68.25 136.50PAINT PVT MKG SYMBOL

 

    TOTAL 899705.43 TOTAL 1048807.12CONTRACT TOTAL

 

    SUB-TOTAL 899705.43 SUB-TOTAL 1048807.12ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  899705.43MAYMEAD, INC.
     2  1048807.12YOUNG & MCQUEEN GRADING CO INC



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 033

RUTHERFORD

13CR.10811.8,  13CR.20811.8,  13SP.20814.66,  13SP.20814.67,
13SP.20814.68,  13SP.20814.69,  13SP.20814.70,  13SP.20814.71,
13SP.20814.72,  13SP.20814.73,  13SP.20814.74,  13SP.20814.75,
13SP.20814.76,  13SP.20814.77,  13SP.20814.78,  13SP.20814.79,
13SP.20814.80,  13SP.20814.81,  13SP.20814.82,  13SP.20814.83,
13SP.20814.84,  13SP.20814.85,  13SP.20814.86,  13SP.20814.87,
13SP.20814.88,  13SP.20814.89

FED AID NO STATE FUNDED

RESURFACING, MILLING AND SHOULDER RECONSTRUCTION.

US-221 FROM N OF SR-1191 TO TIP PROJ AT US-74, US-221A FROM SC STATE LINE TO SR-1002 & 37 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

SLOAN CONSTRUCTION COMPANY,
INC.

ASHEVILLE,  NC DUNCAN,  SC

C202693FEB 15 2011
28.150 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72000.00 80000.00 209000.00MOBILIZATION
0002 1220000000-E 545  1,038 TON 25.00 25950.00 22.00 22836.00 43.00 44634.00INCIDENTAL STONE BASE
0003 1245000000-E SP  41.52 SMI 3560.00 147811.20 4450.00 184764.00 5000.00 207600.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  201 SY  25.00 5025.00 28.00 5628.00 33.00 6633.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  6,211 TON 43.72 271544.92 41.00 254651.00 51.00 316761.00ASP CONC SURF CRS S9.5B
0006 1525000000-E 610  21,145 TON 43.72 924459.40 41.00 866945.00 52.00 1099540.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,748 TON 473.00 826804.00 545.00 952660.00 512.00 894976.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   9,185 TON 83.00 762355.00 92.50 849612.50 85.00 780725.00PATCHING EXIST PAVEMENT
0009 2830000000-N 858  11 EA  700.00 7700.00 915.00 10065.00 913.50 10048.50ADJ MANHOLES
0010 2845000000-N 858  14 EA  450.00 6300.00 760.00 10640.00 651.00 9114.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  53,539 LF  0.45 24092.55 0.50 26769.50 0.47 25163.33THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  53,539 LF  0.50 26769.50 0.50 26769.50 0.53 28375.67THERMO PVT MKG LINES 4"120
0013 4705000000-E 1205  100 LF  3.50 350.00 3.50 350.00 3.68 368.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  170 LF  5.00 850.00 7.00 1190.00 5.25 892.5024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  4 EA  75.00 300.00 50.00 200.00 78.75 315.00THERMO PVT MKG CHARACTER 120
0016 4810000000-E 1205  751,634 LF  0.12 90196.08 0.10 75163.40 0.13 97712.42PAINT PVMT MARKINGS 4"
0017 4830000000-E 1205  250 LF  3.00 750.00 0.50 125.00 3.15 787.50PAINT PVT MKGS LINES 16"
0018 4835000000-E 1205  423 LF  3.50 1480.50 3.00 1269.00 3.68 1556.64PAINT PVT MKG LINES 24"
0019 4840000000-N 1205  48 EA  50.00 2400.00 45.00 2160.00 52.50 2520.00PAINT PVT MKG CHARACTER
0020 4845000000-N 1205  4 EA  5.00 20.00 45.00 180.00 52.50 210.00PAINT PVT MKG SYMBOL

 

    TOTAL 3197158.15 TOTAL 3371977.90 TOTAL 3736932.56CONTRACT TOTAL

 

    SUB-TOTAL 3197158.15 SUB-TOTAL 3371977.90 SUB-TOTAL 3736932.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3197158.15MAYMEAD, INC.
     2  3371977.90APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     3  3736932.56SLOAN CONSTRUCTION COMPANY, INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 034

YANCEY

13CR.11001.9,  13CR.21001.8

FED AID NO STATE FUNDED

RESURFACING.

NC-197 FROM SR-1179 TO US-19E, AND 1 SECTION OF SECONDARY ROAD.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

YOUNG & MCQUEEN GRADING CO
INC

ASHEVILLE,  NC BURNSVILLE,  NC

C202685FEB 15 2011
8.330 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24000.00 21000.00 48500.00MOBILIZATION
0002 1220000000-E 545 416.5 TON 35.00 14577.50 37.00 15410.50 37.80 15743.70INCIDENTAL STONE BASE
0003 1519000000-E 610  6,109 TON 44.75 273377.75 42.50 259632.50 46.25 282541.25ASP CONC SURF CRS S9.5B
0004 1525000000-E 610  2,634 TON 44.75 117871.50 42.50 111945.00 46.25 121822.50ASP CONC SURF CRS SF9.5A
0005 1560000000-E 620  538 TON 473.00 254474.00 592.00 318496.00 560.00 301280.00ASP FOR PLANT MIX  PG64-22
0006 1704000000-E SP   1,125 TON 111.00 124875.00 112.00 126000.00 130.00 146250.00PATCHING EXIST PAVEMENT
0007 4685000000-E 1205  59,136 LF  0.49 28976.64 0.43 25428.48 0.45 26611.20THERMO PVT MKG LINES 4"90
0008 4686000000-E 1205  59,136 LF  0.52 30750.72 0.47 27793.92 0.50 29568.00THERMO PVT MKG LINES 4"120
0009 4710000000-E 1205  30 LF  11.75 352.50 13.00 390.00 13.00 390.0024"WIDE THERMO 120 MILS
0010 4725000000-E 1205  2 EA  145.00 290.00 200.00 400.00 225.00 450.00THERMO PVT SYMBOL 90MILS
0011 4810000000-E 1205  115,316 LF  0.12 13837.92 0.15 17297.40 0.17 19603.72PAINT PVMT MARKINGS 4"

 

    TOTAL 883383.53 TOTAL 923793.80 TOTAL 992760.37CONTRACT TOTAL

 

    SUB-TOTAL 883383.53 SUB-TOTAL 923793.80 SUB-TOTAL 992760.37ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  883383.53MAYMEAD, INC.
     2  923793.80APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     3  992760.37YOUNG & MCQUEEN GRADING CO INC



MAR 01, 2011 10:31 AM

TIP NO R-3622AB 2:00 PM 1 /  13 035

CHEROKEE

38068.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

CHARLESTON,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC, INC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

ALCOA,  TN ASHEVILLE,  NC

C202173FEB 15 2011
1.575 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 312213.76 351338.95 250000.00MOBILIZATION
0004 0022000000-E 225  217,500 CY  3.50 761250.00 8.00 1740000.00 7.70 1674750.00UNCLASSIFIED EXCAVATION
0005 0050000000-E 226  1 ACR 6300.00 6300.00 5496.69 5496.69 1050.40 1050.40SUPP CLEARING & GRUBBING
0006 0057000000-E 226  3,400 CY  4.94 16796.00 10.91 37094.00 4.90 16660.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 544783.44 425000.00 885000.00GRADING
0008 0134000000-E 240  440 CY  7.44 3273.60 7.59 3339.60 3.21 1412.40DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  2,180 LF  6.63 14453.40 2.50 5450.00 2.29 4992.20BERM DITCH CONSTRUCTION
0010 0195000000-E SP   800 CY  38.05 30440.00 53.03 42424.00 38.48 30784.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,300 SY  2.00 2600.00 2.76 3588.00 3.98 5174.00SOIL STABILIZATION FABRIC
0012 0318000000-E SP   130 TON 36.82 4786.60 26.63 3461.90 30.35 3945.50FND CONDIT MATL MINOR STRS
0013 0320000000-E SP   400 SY  2.00 800.00 2.76 1104.00 6.81 2724.00FND CONDIT FABRIC
0014 0987000000-E 310  8 LF  59.82 478.56 70.49 563.92 29.47 235.76GENERIC PIPE ITEM (LF) 310

15" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0015 0987000000-E 310  72 LF  29.78 2144.16 43.62 3140.64 28.59 2058.48GENERIC PIPE ITEM (LF) 310

15" SIDE DRAIN PIPE
0016 0987000000-E 310  12 LF  57.80 693.60 79.45 953.40 31.96 383.52GENERIC PIPE ITEM (LF) 310

18" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0017 0987000000-E 310  374 LF  41.03 15345.22 79.94 29897.56 39.85 14903.90GENERIC PIPE ITEM (LF) 310

18" RC PIPE CULVERTS,         CLASS III
0018 0987000000-E 310  48 LF  44.00 2112.00 38.93 1868.64 30.98 1487.04GENERIC PIPE ITEM (LF) 310

18" SIDE DRAIN PIPE
0019 0987000000-E 310  72 LF  60.67 4368.24 79.10 5695.20 38.15 2746.80GENERIC PIPE ITEM (LF) 310

24" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0020 0987000000-E 310  292 LF  43.48 12696.16 104.79 30598.68 37.00 10804.00GENERIC PIPE ITEM (LF) 310

24" RC PIPE CULVERTS,         CLASS III
0021 0987000000-E 310  128 LF  98.01 12545.28 87.34 11179.52 50.41 6452.48GENERIC PIPE ITEM (LF) 310

30" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK
0022 0987000000-E 310  128 LF  55.77 7138.56 133.73 17117.44 55.16 7060.48GENERIC PIPE ITEM (LF) 310

30" RC PIPE CULVERTS,         CLASS III
0023 0987000000-E 310  36 LF  85.84 3090.24 69.46 2500.56 56.43 2031.48GENERIC PIPE ITEM (LF) 310

36" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK
0024 0987000000-E 310  20 LF  119.75 2395.00 102.04 2040.80 80.24 1604.80GENERIC PIPE ITEM (LF) 310

42" BIT COAT CS PIPE CULVERTS, TYPE B 0.109" THICK
0025 0987000000-E 310  64 LF  97.64 6248.96 166.98 10686.72 102.82 6580.48GENERIC PIPE ITEM (LF) 310

48" RC PIPE CULVERTS,         CLASS III
0026 0987000000-E 310  64 LF  184.27 11793.28 216.90 13881.60 124.73 7982.72GENERIC PIPE ITEM (LF) 310

54" RC PIPE CULVERTS,         CLASS III
0027 0988000000-E 310  4 EA  849.77 3399.08 352.82 1411.28 353.87 1415.48GENERIC PIPE ITEM (EA) 310

15" PIPE END SECTIONS
0028 0988000000-E 310  2 EA  201.84 403.68 247.90 495.80 475.23 950.46GENERIC PIPE ITEM (EA) 310

18" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK
0029 0988000000-E 310  5 EA  968.60 4843.00 423.56 2117.80 387.53 1937.65GENERIC PIPE ITEM (EA) 310

18" PIPE END SECTIONS
0030 0988000000-E 310  4 EA  236.42 945.68 339.85 1359.40 568.89 2275.56GENERIC PIPE ITEM (EA) 310

24" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK
0031 0988000000-E 310  2 EA  548.50 1097.00 414.14 828.28 759.89 1519.78GENERIC PIPE ITEM (EA) 310

30" BIT COAT CS PIPE ELBOWS, TYPE B 0.079" THICK
0032 0995000000-E 340  902 LF  25.99 23442.98 14.34 12934.68 7.95 7170.90PIPE REMOVAL



MAR 01, 2011 10:31 AM

TIP NO R-3622AB 2:00 PM 2 /  13 035

CHEROKEE

38068.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

CHARLESTON,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC, INC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

ALCOA,  TN ASHEVILLE,  NC

C202173FEB 15 2011
1.575 MI

0033 1022000000-E SP   500 LB  5.25 2625.00 6.60 3300.00 5.25 2625.00SEALING PVMT CRACKS
0034 1121000000-E 520  6,300 TON 22.00 138600.00 20.00 126000.00 19.98 125874.00AGGREGATE BASE COURSE
0035 1220000000-E 545  500 TON 46.16 23080.00 21.25 10625.00 22.11 11055.00INCIDENTAL STONE BASE
0036 1330000000-E 607  1,000 SY  4.46 4460.00 4.67 4670.00 12.60 12600.00INCIDENTAL MILLING
0037 1489000000-E 610  680 TON 85.00 57800.00 60.00 40800.00 71.37 48531.60ASP CONC BASE CRS B25.0B
0038 1498000000-E 610  3,520 TON 75.00 264000.00 57.00 200640.00 63.29 222780.80ASP CONC INTR CRS I19.0B
0039 1519000000-E 610  3,620 TON 75.00 271500.00 61.00 220820.00 64.39 233091.80ASP CONC SURF CRS S9.5B
0040 1560000000-E 620  415 TON 514.50 213517.50 600.00 249000.00 514.70 213600.50ASP FOR PLANT MIX  PG64-22
0041 1693000000-E 654  200 TON 147.00 29400.00 98.43 19686.00 196.10 39220.00ASPH PLT MIX PVMT REPAIR
0042 1704000000-E SP   100 TON 147.00 14700.00 98.43 9843.00 185.50 18550.00PATCHING EXIST PAVEMENT
0043 2209000000-E 838  6 CY  1260.00 7560.00 850.81 5104.86 1272.00 7632.00ENDWALLS
0044 2220000000-E 838  5 CY  1449.00 7245.00 1015.36 5076.80 1462.80 7314.00REINFORCED ENDWALLS
0045 2286000000-N 840  9 EA  1260.00 11340.00 968.57 8717.13 1272.00 11448.00MASNRY DRAINAGE STRUCT
0046 2366000000-N 840  6 EA  500.00 3000.00 422.07 2532.42 551.20 3307.20FRAME W/2GRTS 840.24 STD
0047 2619000000-E 850  140 SY  147.00 20580.00 50.97 7135.80 54.62 7646.804" CONCRETE PAVED DITCH
0048 3030000000-E 862  2,500 LF  17.06 42650.00 16.76 41900.00 16.02 40050.00STL BM GUARDRAIL
0049 3045000000-E 862 37.5 LF  18.90 708.75 19.79 742.13 18.91 709.13SBGR SHOP CURVED
0050 3150000000-N 862  10 EA  26.25 262.50 23.09 230.90 22.06 220.60ADDIT GUARDRAIL POSTS
0051 3195000000-N 862  3 EA  551.25 1653.75 549.67 1649.01 525.20 1575.60GR ANCHOR TYPE AT-1
0052 3270000000-N SP   11 EA  2047.50 22522.50 1978.81 21766.91 1890.72 20797.92GR ANCHOR TYPE 350
0053 3569000000-E 867  2,375 LF  4.20 9975.00 4.74 11257.50 4.46 10592.50BARBED WIRE FENCE RESET
0054 3628000000-E 876  95 TON 32.53 3090.35 44.00 4180.00 31.51 2993.45RIP RAP, CLASS I
0055 3642000000-E 876  1,500 TON 31.58 47370.00 44.00 66000.00 29.92 44880.00RIP RAP, CLASS A
0056 3649000000-E 876  692 TON 30.93 21403.56 44.00 30448.00 37.73 26109.16RIP RAP, CLASS B
0057 3656000000-E 876  3,457 SY  2.34 8089.38 2.07 7155.99 3.51 12134.07FILTER FABRIC FOR DRAINGE
0058 4400000000-E 1110  240 SF  3.41 818.40 7.70 1848.00 3.41 818.40WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  248 SF  9.19 2279.12 7.70 1909.60 22.48 5575.04WORK ZONE SIGNS (PORT)
0060 4430000000-N 1130  150 EA  48.30 7245.00 43.97 6595.50 94.57 14185.50DRUMS
0061 4445000000-E 1145  200 LF  20.21 4042.00 19.79 3958.00 56.53 11306.00BARRICADES (TYPE III)
0062 4450000000-N 1150  4,560 HR  25.41 115869.60 27.49 125354.40 18.58 84724.80FLAGGER
0063 4686000000-E 1205  18,044 LF  0.55 9924.20 0.60 10826.40 0.55 9924.20THERMO PVT MKG LINES 4"120
0064 4810000000-E 1205  54,132 LF  0.23 12450.36 0.13 7037.16 0.23 12450.36PAINT PVMT MARKINGS 4"
0065 4905000000-N 1253  150 EA  29.93 4489.50 43.97 6595.50 29.94 4491.00SNOWPLB PVMT MRKER
0066 6000000000-E 1605  22,300 LF  1.75 39025.00 1.98 44154.00 1.96 43708.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  1,150 TON 26.55 30532.50 25.20 28980.00 26.21 30141.50EROS CONTRL STONE CL A
0068 6009000000-E 1610  4,000 TON 26.55 106200.00 25.20 100800.00 37.73 150920.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  2,100 TON 26.55 55755.00 25.60 53760.00 28.14 59094.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 27.5 ACR 535.50 14726.25 578.00 15895.00 577.72 15887.30TEMPORARY MULCHING
0071 6018000000-E 1620  650 LB  3.15 2047.50 2.06 1339.00 3.68 2392.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 2.75 TON 930.22 2558.11 312.80 860.20 840.32 2310.88FERT FOR TEMP SEEDING
0073 6024000000-E 1622  6,250 LF  1.00 6250.00 14.97 93562.50 7.91 49437.50TEMPORARY SLOPE DRAINS



MAR 01, 2011 10:31 AM

TIP NO R-3622AB 2:00 PM 3 /  13 035

CHEROKEE

38068.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

CHARLESTON,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC, INC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

ALCOA,  TN ASHEVILLE,  NC

C202173FEB 15 2011
1.575 MI

0074 6027000000-N 1622  126 EA  100.94 12718.44 486.90 61349.40 167.87 21151.62INLET PROTCN @ SLOPE DRNS
0075 6029000000-E SP   500 LF  2.00 1000.00 1.89 945.00 1.72 860.00SAFETY FENCE
0076 6030000000-E 1630  5,000 CY  4.71 23550.00 4.14 20700.00 6.64 33200.00SILT EXCAVATION
0077 6036000000-E 1631  78,100 SY  1.03 80443.00 1.11 86691.00 1.16 90596.00MATTING FOR EROS CONTROL
0078 6038000000-E SP   1,900 SY  4.90 9310.00 5.61 10659.00 3.94 7486.00PERM SOIL REINF MAT
0079 6042000000-E 1632  1,450 LF  1.50 2175.00 5.83 8453.50 2.92 4234.001/4" HARDWARE CLOTH
0080 6070000000-N SP   8 EA  476.35 3810.80 1501.19 12009.52 265.00 2120.00SPECIAL STILLING BASINS
0081 6071010000-E SP   2,100 LF  25.24 53004.00 4.30 9030.00 4.77 10017.00WATTLE
0082 6071020000-E SP   500 LB  13.13 6565.00 6.80 3400.00 13.93 6965.00POLYACRYLAMIDE (PAM)
0083 6071030000-E SP   5,550 LF  4.99 27694.50 5.09 28249.50 3.17 17593.50COIR FIBER BAFFLES
0084 6084000000-E 1660  33 ACR 1155.00 38115.00 1558.34 51425.22 1549.34 51128.22SEEDING AND MULCHING
0085 6087000000-E 1660  21 ACR 52.50 1102.50 57.52 1207.92 52.52 1102.92MOWING
0086 6090000000-E 1661  250 LB  6.30 1575.00 6.80 1700.00 3.15 787.50SEED FOR REPAIR SEEDING
0087 6093000000-E 1661  1 TON 1080.45 1080.45 938.41 938.41 840.32 840.32FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  775 LB  5.28 4092.00 6.80 5270.00 5.25 4068.75SEED FOR SUPP SEEDING
0089 6108000000-E 1665  23 TON 922.97 21228.31 667.97 15363.31 945.36 21743.28FERTILIZER TOPDRESSING
0090 6114500000-N SP   10 MHR 49.58 495.80 47.27 472.70SPECIALIZED HAND MOWING
0091 6117000000-N SP   12 EA  122.20 1466.40 262.60 3151.20RESPONSE FOR EROS CONTROL
0092 6123000000-E 1670  1 ACR 1973.90 1973.90 2159.86 2159.86 1260.48 1260.48REFORESTATION
0093 8802015100-N SP   1 EA  997.50 997.50 862.98 862.98 824.56 824.56SOIL NAIL VERIFICATION TESTS
0094 8802015110-N SP   4 EA  787.50 3150.00 412.25 1649.00 393.90 1575.60SOIL NAIL PROOF TESTS
0095 8834000000-N SP   10 EA  1102.50 11025.00 258.34 2583.40 246.84 2468.40GENERIC RET WALL ITEM (EA)

SUPPLEMENTAL SOIL NAILS
0096 8848000000-E SP   500 SY  225.07 112535.00 206.13 103065.00 196.95 98475.00GENERIC RET WALL ITEM (SY)

SOIL NAIL SLOPE STABILIZATION

 

    TOTAL 3871368.71 TOTAL 4799999.99 TOTAL 4960921.93CONTRACT TOTAL

 

    SUB-TOTAL 3871368.71 SUB-TOTAL 4799999.99 SUB-TOTAL 4960921.93ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO R-3622AB 2:00 PM 4 /  13 035

CHEROKEE

38068.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

PHILLIPS & JORDAN, INC.

KNOXVILLE,  TN

ADAMS CONTRACTING BLYTHE DEVELOPMENT CO.

ROBBINSVILLE,  NC CHARLOTTE,  NC

C202173FEB 15 2011
1.575 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 809710.00 265000.00 275000.00MOBILIZATION
0004 0022000000-E 225  217,500 CY  8.93 1942275.00 12.05 2620875.00 11.90 2588250.00UNCLASSIFIED EXCAVATION
0005 0050000000-E 226  1 ACR 1984.00 1984.00 1.00 1.00 5900.00 5900.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  3,400 CY  9.99 33966.00 7.00 23800.00 6.50 22100.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 106662.00 270000.00 473000.00GRADING
0008 0134000000-E 240  440 CY  14.00 6160.00 7.00 3080.00 7.00 3080.00DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  2,180 LF  4.02 8763.60 3.25 7085.00 2.35 5123.00BERM DITCH CONSTRUCTION
0010 0195000000-E SP   800 CY  48.05 38440.00 50.00 40000.00 8.00 6400.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,300 SY  1.62 2106.00 2.75 3575.00 1.40 1820.00SOIL STABILIZATION FABRIC
0012 0318000000-E SP   130 TON 24.80 3224.00 35.00 4550.00 30.00 3900.00FND CONDIT MATL MINOR STRS
0013 0320000000-E SP   400 SY  1.81 724.00 2.50 1000.00 2.00 800.00FND CONDIT FABRIC
0014 0987000000-E 310  8 LF  46.60 372.80 40.00 320.00 37.00 296.00GENERIC PIPE ITEM (LF) 310

15" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0015 0987000000-E 310  72 LF  37.40 2692.80 25.00 1800.00 23.00 1656.00GENERIC PIPE ITEM (LF) 310

15" SIDE DRAIN PIPE
0016 0987000000-E 310  12 LF  59.25 711.00 45.00 540.00 47.00 564.00GENERIC PIPE ITEM (LF) 310

18" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0017 0987000000-E 310  374 LF  42.70 15969.80 33.50 12529.00 28.00 10472.00GENERIC PIPE ITEM (LF) 310

18" RC PIPE CULVERTS,         CLASS III
0018 0987000000-E 310  48 LF  33.90 1627.20 25.00 1200.00 28.00 1344.00GENERIC PIPE ITEM (LF) 310

18" SIDE DRAIN PIPE
0019 0987000000-E 310  72 LF  54.80 3945.60 45.00 3240.00 46.00 3312.00GENERIC PIPE ITEM (LF) 310

24" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0020 0987000000-E 310  292 LF  47.40 13840.80 41.00 11972.00 35.00 10220.00GENERIC PIPE ITEM (LF) 310

24" RC PIPE CULVERTS,         CLASS III
0021 0987000000-E 310  128 LF  80.90 10355.20 60.00 7680.00 58.00 7424.00GENERIC PIPE ITEM (LF) 310

30" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK
0022 0987000000-E 310  128 LF  67.00 8576.00 50.00 6400.00 43.00 5504.00GENERIC PIPE ITEM (LF) 310

30" RC PIPE CULVERTS,         CLASS III
0023 0987000000-E 310  36 LF  89.80 3232.80 68.00 2448.00 67.00 2412.00GENERIC PIPE ITEM (LF) 310

36" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK
0024 0987000000-E 310  20 LF  140.50 2810.00 105.00 2100.00 100.00 2000.00GENERIC PIPE ITEM (LF) 310

42" BIT COAT CS PIPE CULVERTS, TYPE B 0.109" THICK
0025 0987000000-E 310  64 LF  134.50 8608.00 108.00 6912.00 85.00 5440.00GENERIC PIPE ITEM (LF) 310

48" RC PIPE CULVERTS,         CLASS III
0026 0987000000-E 310  64 LF  169.50 10848.00 130.00 8320.00 100.00 6400.00GENERIC PIPE ITEM (LF) 310

54" RC PIPE CULVERTS,         CLASS III
0027 0988000000-E 310  4 EA  394.50 1578.00 300.00 1200.00 725.00 2900.00GENERIC PIPE ITEM (EA) 310

15" PIPE END SECTIONS
0028 0988000000-E 310  2 EA  509.50 1019.00 420.00 840.00 350.00 700.00GENERIC PIPE ITEM (EA) 310

18" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK
0029 0988000000-E 310  5 EA  426.50 2132.50 350.00 1750.00 775.00 3875.00GENERIC PIPE ITEM (EA) 310

18" PIPE END SECTIONS
0030 0988000000-E 310  4 EA  598.50 2394.00 500.00 2000.00 450.00 1800.00GENERIC PIPE ITEM (EA) 310

24" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK
0031 0988000000-E 310  2 EA  780.00 1560.00 900.00 1800.00 550.00 1100.00GENERIC PIPE ITEM (EA) 310

30" BIT COAT CS PIPE ELBOWS, TYPE B 0.079" THICK
0032 0995000000-E 340  902 LF  15.20 13710.40 9.00 8118.00 10.00 9020.00PIPE REMOVAL



MAR 01, 2011 10:31 AM

TIP NO R-3622AB 2:00 PM 5 /  13 035

CHEROKEE

38068.3.2

FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

PHILLIPS & JORDAN, INC.

KNOXVILLE,  TN

ADAMS CONTRACTING BLYTHE DEVELOPMENT CO.

ROBBINSVILLE,  NC CHARLOTTE,  NC

C202173FEB 15 2011
1.575 MI

0033 1022000000-E SP   500 LB  14.05 7025.00 25.00 12500.00 9.00 4500.00SEALING PVMT CRACKS
0034 1121000000-E 520  6,300 TON 20.50 129150.00 18.50 116550.00 24.00 151200.00AGGREGATE BASE COURSE
0035 1220000000-E 545  500 TON 18.50 9250.00 16.50 8250.00 24.00 12000.00INCIDENTAL STONE BASE
0036 1330000000-E 607  1,000 SY  9.73 9730.00 5.00 5000.00 5.00 5000.00INCIDENTAL MILLING
0037 1489000000-E 610  680 TON 60.55 41174.00 61.88 42078.40 63.00 42840.00ASP CONC BASE CRS B25.0B
0038 1498000000-E 610  3,520 TON 53.00 186560.00 54.15 190608.00 55.00 193600.00ASP CONC INTR CRS I19.0B
0039 1519000000-E 610  3,620 TON 57.30 207426.00 58.57 212023.40 60.00 217200.00ASP CONC SURF CRS S9.5B
0040 1560000000-E 620  415 TON 568.00 235720.00 580.13 240753.95 585.00 242775.00ASP FOR PLANT MIX  PG64-22
0041 1693000000-E 654  200 TON 151.50 30300.00 145.60 29120.00 125.00 25000.00ASPH PLT MIX PVMT REPAIR
0042 1704000000-E SP   100 TON 151.50 15150.00 145.60 14560.00 100.00 10000.00PATCHING EXIST PAVEMENT
0043 2209000000-E 838  6 CY  1054.00 6324.00 1260.00 7560.00 700.00 4200.00ENDWALLS
0044 2220000000-E 838  5 CY  1271.00 6355.00 1449.00 7245.00 975.00 4875.00REINFORCED ENDWALLS
0045 2286000000-N 840  9 EA  1353.00 12177.00 1260.00 11340.00 875.00 7875.00MASNRY DRAINAGE STRUCT
0046 2366000000-N 840  6 EA  525.50 3153.00 546.00 3276.00 375.00 2250.00FRAME W/2GRTS 840.24 STD
0047 2619000000-E 850  140 SY  46.25 6475.00 54.60 7644.00 48.00 6720.004" CONCRETE PAVED DITCH
0048 3030000000-E 862  2,500 LF  16.50 41250.00 15.86 39650.00 17.00 42500.00STL BM GUARDRAIL
0049 3045000000-E 862 37.5 LF  19.45 729.38 18.72 702.00 20.00 750.00SBGR SHOP CURVED
0050 3150000000-N 862  10 EA  22.70 227.00 21.84 218.40 23.00 230.00ADDIT GUARDRAIL POSTS
0051 3195000000-N 862  3 EA  541.00 1623.00 520.00 1560.00 550.00 1650.00GR ANCHOR TYPE AT-1
0052 3270000000-N SP   11 EA  1947.00 21417.00 1872.00 20592.00 1870.00 20570.00GR ANCHOR TYPE 350
0053 3569000000-E 867  2,375 LF  4.60 10925.00 4.42 10497.50 4.80 11400.00BARBED WIRE FENCE RESET
0054 3628000000-E 876  95 TON 43.45 4127.75 45.00 4275.00 38.00 3610.00RIP RAP, CLASS I
0055 3642000000-E 876  1,500 TON 44.15 66225.00 40.00 60000.00 38.00 57000.00RIP RAP, CLASS A
0056 3649000000-E 876  692 TON 41.75 28891.00 40.00 27680.00 38.00 26296.00RIP RAP, CLASS B
0057 3656000000-E 876  3,457 SY  1.55 5358.35 2.33 8054.81 2.00 6914.00FILTER FABRIC FOR DRAINGE
0058 4400000000-E 1110  240 SF  6.65 1596.00 3.58 859.20 3.50 840.00WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  248 SF  9.36 2321.28 9.63 2388.24 10.00 2480.00WORK ZONE SIGNS (PORT)
0060 4430000000-N 1130  150 EA  49.75 7462.50 50.60 7590.00 53.00 7950.00DRUMS
0061 4445000000-E 1145  200 LF  18.95 3790.00 21.18 4236.00 21.00 4200.00BARRICADES (TYPE III)
0062 4450000000-N 1150  4,560 HR  19.00 86640.00 11.00 50160.00 17.00 77520.00FLAGGER
0063 4686000000-E 1205  18,044 LF  0.60 10826.40 0.54 9743.76 0.75 13533.00THERMO PVT MKG LINES 4"120
0064 4810000000-E 1205  54,132 LF  0.13 7037.16 0.23 12450.36 0.25 13533.00PAINT PVMT MARKINGS 4"
0065 4905000000-N 1253  150 EA  43.25 6487.50 29.64 4446.00 32.00 4800.00SNOWPLB PVMT MRKER
0066 6000000000-E 1605  22,300 LF  1.81 40363.00 2.08 46384.00 1.80 40140.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  1,150 TON 42.55 48932.50 40.00 46000.00 39.00 44850.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  4,000 TON 43.10 172400.00 40.00 160000.00 39.00 156000.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  2,100 TON 53.25 111825.00 40.00 84000.00 36.00 75600.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 27.5 ACR 551.50 15166.25 520.00 14300.00 600.00 16500.00TEMPORARY MULCHING
0071 6018000000-E 1620  650 LB  3.24 2106.00 1.56 1014.00 3.50 2275.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 2.75 TON 972.50 2674.38 624.00 1716.00 1100.00 3025.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  6,250 LF  10.75 67187.50 8.00 50000.00 9.50 59375.00TEMPORARY SLOPE DRAINS
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CHEROKEE
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

PHILLIPS & JORDAN, INC.

KNOXVILLE,  TN

ADAMS CONTRACTING BLYTHE DEVELOPMENT CO.

ROBBINSVILLE,  NC CHARLOTTE,  NC

C202173FEB 15 2011
1.575 MI

0074 6027000000-N 1622  126 EA  300.50 37863.00 150.00 18900.00 80.00 10080.00INLET PROTCN @ SLOPE DRNS
0075 6029000000-E SP   500 LF  1.78 890.00 1.79 895.00 1.90 950.00SAFETY FENCE
0076 6030000000-E 1630  5,000 CY  9.49 47450.00 5.00 25000.00 3.75 18750.00SILT EXCAVATION
0077 6036000000-E 1631  78,100 SY  1.06 82786.00 1.14 89034.00 1.20 93720.00MATTING FOR EROS CONTROL
0078 6038000000-E SP   1,900 SY  5.05 9595.00 5.50 10450.00 5.50 10450.00PERM SOIL REINF MAT
0079 6042000000-E 1632  1,450 LF  4.10 5945.00 4.94 7163.00 4.50 6525.001/4" HARDWARE CLOTH
0080 6070000000-N SP   8 EA  235.00 1880.00 900.00 7200.00 390.50 3124.00SPECIAL STILLING BASINS
0081 6071010000-E SP   2,100 LF  5.26 11046.00 6.44 13524.00 5.50 11550.00WATTLE
0082 6071020000-E SP   500 LB  13.50 6750.00 12.50 6250.00 14.25 7125.00POLYACRYLAMIDE (PAM)
0083 6071030000-E SP   5,550 LF  8.65 48007.50 6.50 36075.00 4.50 24975.00COIR FIBER BAFFLES
0084 6084000000-E 1660  33 ACR 1190.00 39270.00 1222.00 40326.00 1250.00 41250.00SEEDING AND MULCHING
0085 6087000000-E 1660  21 ACR 216.50 4546.50 55.00 1155.00 85.00 1785.00MOWING
0086 6090000000-E 1661  250 LB  6.49 1622.50 2.60 650.00 7.00 1750.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661  1 TON 1136.00 1136.00 624.00 624.00 1148.00 1148.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  775 LB  5.44 4216.00 1.56 1209.00 6.00 4650.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665  23 TON 966.00 22218.00 702.00 16146.00 1000.00 23000.00FERTILIZER TOPDRESSING
0090 6114500000-N SP   10 MHR 27.05 270.50 1.00 10.00 51.00 510.00SPECIALIZED HAND MOWING
0091 6117000000-N SP   12 EA  216.50 2598.00 500.00 6000.00 325.00 3900.00RESPONSE FOR EROS CONTROL
0092 6123000000-E 1670  1 ACR 2055.00 2055.00 1500.00 1500.00 2100.00 2100.00REFORESTATION
0093 8802015100-N SP   1 EA  849.00 849.00 863.50 863.50 1100.00 1100.00SOIL NAIL VERIFICATION TESTS
0094 8802015110-N SP   4 EA  405.50 1622.00 412.50 1650.00 850.00 3400.00SOIL NAIL PROOF TESTS
0095 8834000000-N SP   10 EA  254.00 2540.00 1127.50 11275.00 1175.00 11750.00GENERIC RET WALL ITEM (EA)

SUPPLEMENTAL SOIL NAILS
0096 8848000000-E SP   500 SY  203.00 101500.00 206.25 103125.00 240.00 120000.00GENERIC RET WALL ITEM (SY)

SOIL NAIL SLOPE STABILIZATION

 

    TOTAL 5170212.45 TOTAL 5296185.52 TOTAL 5488980.00CONTRACT TOTAL

 

    SUB-TOTAL 5170212.45 SUB-TOTAL 5296185.52 SUB-TOTAL 5488980.00ROADWAY ITEMS
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GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

CHEROKEE ENTERPRISES, INC. BUCHANAN AND SONS INC

CHEROKEE,  NC WHITTIER,  NC

C202173FEB 15 2011
1.575 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 284042.00 321274.60MOBILIZATION
0004 0022000000-E 225  217,500 CY  13.00 2827500.00 13.50 2936250.00 14.20 3088500.00UNCLASSIFIED EXCAVATION
0005 0050000000-E 226  1 ACR 3500.00 3500.00 1.00 1.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  3,400 CY  8.00 27200.00 22.62 76908.00 10.50 35700.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 600000.00 245000.00 80000.00GRADING
0008 0134000000-E 240  440 CY  6.00 2640.00 12.00 5280.00 10.00 4400.00DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  2,180 LF  5.00 10900.00 4.00 8720.00 5.00 10900.00BERM DITCH CONSTRUCTION
0010 0195000000-E SP   800 CY  36.00 28800.00 36.25 29000.00 32.00 25600.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,300 SY  1.50 1950.00 2.35 3055.00 1.20 1560.00SOIL STABILIZATION FABRIC
0012 0318000000-E SP   130 TON 30.00 3900.00 37.25 4842.50 22.00 2860.00FND CONDIT MATL MINOR STRS
0013 0320000000-E SP   400 SY  1.50 600.00 2.25 900.00 3.00 1200.00FND CONDIT FABRIC
0014 0987000000-E 310  8 LF  40.00 320.00 49.00 392.00 45.00 360.00GENERIC PIPE ITEM (LF) 310

15" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0015 0987000000-E 310  72 LF  40.00 2880.00 35.00 2520.00 25.00 1800.00GENERIC PIPE ITEM (LF) 310

15" SIDE DRAIN PIPE
0016 0987000000-E 310  12 LF  50.00 600.00 42.00 504.00 55.00 660.00GENERIC PIPE ITEM (LF) 310

18" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0017 0987000000-E 310  374 LF  37.00 13838.00 32.00 11968.00 26.00 9724.00GENERIC PIPE ITEM (LF) 310

18" RC PIPE CULVERTS,         CLASS III
0018 0987000000-E 310  48 LF  40.00 1920.00 31.00 1488.00 26.00 1248.00GENERIC PIPE ITEM (LF) 310

18" SIDE DRAIN PIPE
0019 0987000000-E 310  72 LF  60.00 4320.00 45.00 3240.00 28.00 2016.00GENERIC PIPE ITEM (LF) 310

24" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0020 0987000000-E 310  292 LF  55.00 16060.00 48.00 14016.00 40.00 11680.00GENERIC PIPE ITEM (LF) 310

24" RC PIPE CULVERTS,         CLASS III
0021 0987000000-E 310  128 LF  85.00 10880.00 76.00 9728.00 36.00 4608.00GENERIC PIPE ITEM (LF) 310

30" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK
0022 0987000000-E 310  128 LF  65.00 8320.00 80.00 10240.00 47.00 6016.00GENERIC PIPE ITEM (LF) 310

30" RC PIPE CULVERTS,         CLASS III
0023 0987000000-E 310  36 LF  100.00 3600.00 95.00 3420.00 65.00 2340.00GENERIC PIPE ITEM (LF) 310

36" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK
0024 0987000000-E 310  20 LF  125.00 2500.00 101.00 2020.00 75.00 1500.00GENERIC PIPE ITEM (LF) 310

42" BIT COAT CS PIPE CULVERTS, TYPE B 0.109" THICK
0025 0987000000-E 310  64 LF  150.00 9600.00 160.00 10240.00 100.00 6400.00GENERIC PIPE ITEM (LF) 310

48" RC PIPE CULVERTS,         CLASS III
0026 0987000000-E 310  64 LF  225.00 14400.00 210.00 13440.00 120.00 7680.00GENERIC PIPE ITEM (LF) 310

54" RC PIPE CULVERTS,         CLASS III
0027 0988000000-E 310  4 EA  650.00 2600.00 260.00 1040.00 250.00 1000.00GENERIC PIPE ITEM (EA) 310

15" PIPE END SECTIONS
0028 0988000000-E 310  2 EA  500.00 1000.00 315.00 630.00 300.00 600.00GENERIC PIPE ITEM (EA) 310

18" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK
0029 0988000000-E 310  5 EA  650.00 3250.00 263.00 1315.00 250.00 1250.00GENERIC PIPE ITEM (EA) 310

18" PIPE END SECTIONS
0030 0988000000-E 310  4 EA  400.00 1600.00 420.00 1680.00 350.00 1400.00GENERIC PIPE ITEM (EA) 310

24" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK
0031 0988000000-E 310  2 EA  450.00 900.00 630.50 1261.00 450.00 900.00GENERIC PIPE ITEM (EA) 310

30" BIT COAT CS PIPE ELBOWS, TYPE B 0.079" THICK
0032 0995000000-E 340  902 LF  5.00 4510.00 12.25 11049.50 3.00 2706.00PIPE REMOVAL
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GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).
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CANDLER,  NC

CHEROKEE ENTERPRISES, INC. BUCHANAN AND SONS INC

CHEROKEE,  NC WHITTIER,  NC

C202173FEB 15 2011
1.575 MI

0033 1022000000-E SP   500 LB  5.25 2625.00 5.25 2625.00 12.00 6000.00SEALING PVMT CRACKS
0034 1121000000-E 520  6,300 TON 20.00 126000.00 22.50 141750.00 23.00 144900.00AGGREGATE BASE COURSE
0035 1220000000-E 545  500 TON 25.00 12500.00 26.00 13000.00 22.00 11000.00INCIDENTAL STONE BASE
0036 1330000000-E 607  1,000 SY  12.60 12600.00 16.75 16750.00 5.10 5100.00INCIDENTAL MILLING
0037 1489000000-E 610  680 TON 60.00 40800.00 61.75 41990.00 81.00 55080.00ASP CONC BASE CRS B25.0B
0038 1498000000-E 610  3,520 TON 58.00 204160.00 55.50 195360.00 68.00 239360.00ASP CONC INTR CRS I19.0B
0039 1519000000-E 610  3,620 TON 60.00 217200.00 61.00 220820.00 71.00 257020.00ASP CONC SURF CRS S9.5B
0040 1560000000-E 620  415 TON 525.00 217875.00 550.00 228250.00 750.00 311250.00ASP FOR PLANT MIX  PG64-22
0041 1693000000-E 654  200 TON 185.00 37000.00 194.00 38800.00 225.00 45000.00ASPH PLT MIX PVMT REPAIR
0042 1704000000-E SP   100 TON 185.00 18500.00 140.00 14000.00 185.00 18500.00PATCHING EXIST PAVEMENT
0043 2209000000-E 838  6 CY  1000.00 6000.00 945.75 5674.50 1000.00 6000.00ENDWALLS
0044 2220000000-E 838  5 CY  1300.00 6500.00 1471.00 7355.00 1200.00 6000.00REINFORCED ENDWALLS
0045 2286000000-N 840  9 EA  1500.00 13500.00 2101.50 18913.50 1380.00 12420.00MASNRY DRAINAGE STRUCT
0046 2366000000-N 840  6 EA  500.00 3000.00 788.00 4728.00 300.00 1800.00FRAME W/2GRTS 840.24 STD
0047 2619000000-E 850  140 SY  60.00 8400.00 64.75 9065.00 65.00 9100.004" CONCRETE PAVED DITCH
0048 3030000000-E 862  2,500 LF  16.00 40000.00 16.00 40000.00 18.80 47000.00STL BM GUARDRAIL
0049 3045000000-E 862 37.5 LF  18.90 708.75 19.00 712.50 22.20 832.50SBGR SHOP CURVED
0050 3150000000-N 862  10 EA  22.00 220.00 22.00 220.00 26.00 260.00ADDIT GUARDRAIL POSTS
0051 3195000000-N 862  3 EA  525.00 1575.00 525.50 1576.50 615.00 1845.00GR ANCHOR TYPE AT-1
0052 3270000000-N SP   11 EA  1890.00 20790.00 1891.00 20801.00 2215.00 24365.00GR ANCHOR TYPE 350
0053 3569000000-E 867  2,375 LF  4.50 10687.50 4.50 10687.50 5.10 12112.50BARBED WIRE FENCE RESET
0054 3628000000-E 876  95 TON 40.00 3800.00 41.25 3918.75 27.00 2565.00RIP RAP, CLASS I
0055 3642000000-E 876  1,500 TON 30.00 45000.00 29.00 43500.00 27.00 40500.00RIP RAP, CLASS A
0056 3649000000-E 876  692 TON 35.00 24220.00 29.25 20241.00 29.00 20068.00RIP RAP, CLASS B
0057 3656000000-E 876  3,457 SY  1.50 5185.50 2.00 6914.00 2.50 8642.50FILTER FABRIC FOR DRAINGE
0058 4400000000-E 1110  240 SF  8.40 2016.00 6.50 1560.00 9.00 2160.00WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  248 SF  8.40 2083.20 9.25 2294.00 9.50 2356.00WORK ZONE SIGNS (PORT)
0060 4430000000-N 1130  150 EA  65.00 9750.00 48.25 7237.50 60.00 9000.00DRUMS
0061 4445000000-E 1145  200 LF  40.00 8000.00 18.50 3700.00 50.00 10000.00BARRICADES (TYPE III)
0062 4450000000-N 1150  4,560 HR  14.00 63840.00 17.00 77520.00 15.50 70680.00FLAGGER
0063 4686000000-E 1205  18,044 LF  0.58 10465.52 0.67 12089.48 0.65 11728.60THERMO PVT MKG LINES 4"120
0064 4810000000-E 1205  54,132 LF  0.13 7037.16 0.15 8119.80 0.15 8119.80PAINT PVMT MARKINGS 4"
0065 4905000000-N 1253  150 EA  42.00 6300.00 49.00 7350.00 50.00 7500.00SNOWPLB PVMT MRKER
0066 6000000000-E 1605  22,300 LF  2.00 44600.00 2.25 50175.00 2.50 55750.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  1,150 TON 25.00 28750.00 35.75 41112.50 32.00 36800.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  4,000 TON 25.00 100000.00 41.00 164000.00 32.00 128000.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  2,100 TON 25.00 52500.00 34.00 71400.00 32.00 67200.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 27.5 ACR 750.00 20625.00 983.00 27032.50 960.00 26400.00TEMPORARY MULCHING
0071 6018000000-E 1620  650 LB  3.50 2275.00 8.50 5525.00 2.50 1625.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 2.75 TON 800.00 2200.00 520.00 1430.00 960.00 2640.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  6,250 LF  10.00 62500.00 11.75 73437.50 10.50 65625.00TEMPORARY SLOPE DRAINS
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0074 6027000000-N 1622  126 EA  50.00 6300.00 125.00 15750.00 240.00 30240.00INLET PROTCN @ SLOPE DRNS
0075 6029000000-E SP   500 LF  2.00 1000.00 3.00 1500.00 2.50 1250.00SAFETY FENCE
0076 6030000000-E 1630  5,000 CY  3.00 15000.00 9.25 46250.00 2.00 10000.00SILT EXCAVATION
0077 6036000000-E 1631  78,100 SY  1.10 85910.00 2.00 156200.00 1.40 109340.00MATTING FOR EROS CONTROL
0078 6038000000-E SP   1,900 SY  8.00 15200.00 5.25 9975.00 6.00 11400.00PERM SOIL REINF MAT
0079 6042000000-E 1632  1,450 LF  3.00 4350.00 5.75 8337.50 4.65 6742.501/4" HARDWARE CLOTH
0080 6070000000-N SP   8 EA  500.00 4000.00 841.00 6728.00 985.00 7880.00SPECIAL STILLING BASINS
0081 6071010000-E SP   2,100 LF  8.00 16800.00 7.50 15750.00 7.50 15750.00WATTLE
0082 6071020000-E SP   500 LB  16.00 8000.00 8.75 4375.00 7.20 3600.00POLYACRYLAMIDE (PAM)
0083 6071030000-E SP   5,550 LF  7.00 38850.00 6.50 36075.00 5.00 27750.00COIR FIBER BAFFLES
0084 6084000000-E 1660  33 ACR 1700.00 56100.00 1550.00 51150.00 1650.00 54450.00SEEDING AND MULCHING
0085 6087000000-E 1660  21 ACR 500.00 10500.00 118.00 2478.00 125.00 2625.00MOWING
0086 6090000000-E 1661  250 LB  3.00 750.00 8.50 2125.00 8.50 2125.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661  1 TON 800.00 800.00 1238.00 1238.00 1200.00 1200.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  775 LB  5.00 3875.00 7.50 5812.50 8.40 6510.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665  23 TON 900.00 20700.00 835.00 19205.00 1150.00 26450.00FERTILIZER TOPDRESSING
0090 6114500000-N SP   10 MHR 45.00 450.00 60.00 600.00 15.00 150.00SPECIALIZED HAND MOWING
0091 6117000000-N SP   12 EA  300.00 3600.00 222.75 2673.00 275.00 3300.00RESPONSE FOR EROS CONTROL
0092 6123000000-E 1670  1 ACR 1500.00 1500.00 2051.00 2051.00 1450.00 1450.00REFORESTATION
0093 8802015100-N SP   1 EA  1575.00 1575.00 825.00 825.00 950.00 950.00SOIL NAIL VERIFICATION TESTS
0094 8802015110-N SP   4 EA  525.00 2100.00 567.00 2268.00 450.00 1800.00SOIL NAIL PROOF TESTS
0095 8834000000-N SP   10 EA  525.00 5250.00 535.00 5350.00 285.00 2850.00GENERIC RET WALL ITEM (EA)

SUPPLEMENTAL SOIL NAILS
0096 8848000000-E SP   500 SY  200.00 100000.00 189.25 94625.00 225.00 112500.00GENERIC RET WALL ITEM (SY)

SOIL NAIL SLOPE STABILIZATION

 

    TOTAL 5814486.63 TOTAL 5847166.53 TOTAL 5869500.00CONTRACT TOTAL

 

    SUB-TOTAL 5814486.63 SUB-TOTAL 5847166.53 SUB-TOTAL 5869500.00ROADWAY ITEMS
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

C. W. MATTHEWS CONTRACTING
CO., INC

MARIETTA,  GA

MORGAN CORPORATION COLDITZ TRUCKING INC.

CHARLOTTE,  NC BLAIRSVILLE,  GA

C202173FEB 15 2011
1.575 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 295000.00 290000.00 168089.90MOBILIZATION
0004 0022000000-E 225  217,500 CY  7.67 1668225.00 14.89 3238575.00 15.50 3371250.00UNCLASSIFIED EXCAVATION
0005 0050000000-E 226  1 ACR 5000.00 5000.00 3200.00 3200.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  3,400 CY  24.90 84660.00 8.25 28050.00 24.50 83300.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 1873054.58 185000.00 419000.00GRADING
0008 0134000000-E 240  440 CY  11.38 5007.20 40.00 17600.00 6.75 2970.00DRAINAGE DITCH EXCAVATION
0009 0141000000-E 240  2,180 LF  5.74 12513.20 3.00 6540.00 3.00 6540.00BERM DITCH CONSTRUCTION
0010 0195000000-E SP   800 CY  39.85 31880.00 50.00 40000.00 35.00 28000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,300 SY  3.02 3926.00 2.25 2925.00 5.50 7150.00SOIL STABILIZATION FABRIC
0012 0318000000-E SP   130 TON 38.66 5025.80 40.00 5200.00 31.00 4030.00FND CONDIT MATL MINOR STRS
0013 0320000000-E SP   400 SY  2.84 1136.00 2.25 900.00 6.50 2600.00FND CONDIT FABRIC
0014 0987000000-E 310  8 LF  101.52 812.16 50.00 400.00 26.32 210.56GENERIC PIPE ITEM (LF) 310

15" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0015 0987000000-E 310  72 LF  65.05 4683.60 50.00 3600.00 13.22 951.84GENERIC PIPE ITEM (LF) 310

15" SIDE DRAIN PIPE
0016 0987000000-E 310  12 LF  78.91 946.92 60.00 720.00 31.24 374.88GENERIC PIPE ITEM (LF) 310

18" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0017 0987000000-E 310  374 LF  45.83 17140.42 60.00 22440.00 23.56 8811.44GENERIC PIPE ITEM (LF) 310

18" RC PIPE CULVERTS,         CLASS III
0018 0987000000-E 310  48 LF  67.58 3243.84 60.00 2880.00 17.42 836.16GENERIC PIPE ITEM (LF) 310

18" SIDE DRAIN PIPE
0019 0987000000-E 310  72 LF  62.66 4511.52 95.00 6840.00 40.78 2936.16GENERIC PIPE ITEM (LF) 310

24" BIT COAT CS PIPE CULVERTS, TYPE B 0.064" THICK
0020 0987000000-E 310  292 LF  55.64 16246.88 95.00 27740.00 32.34 9443.28GENERIC PIPE ITEM (LF) 310

24" RC PIPE CULVERTS,         CLASS III
0021 0987000000-E 310  128 LF  73.70 9433.60 110.00 14080.00 61.62 7887.36GENERIC PIPE ITEM (LF) 310

30" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK
0022 0987000000-E 310  128 LF  91.50 11712.00 110.00 14080.00 44.80 5734.40GENERIC PIPE ITEM (LF) 310

30" RC PIPE CULVERTS,         CLASS III
0023 0987000000-E 310  36 LF  77.10 2775.60 135.00 4860.00 73.44 2643.84GENERIC PIPE ITEM (LF) 310

36" BIT COAT CS PIPE CULVERTS, TYPE B 0.079" THICK
0024 0987000000-E 310  20 LF  118.71 2374.20 145.00 2900.00 117.12 2342.40GENERIC PIPE ITEM (LF) 310

42" BIT COAT CS PIPE CULVERTS, TYPE B 0.109" THICK
0025 0987000000-E 310  64 LF  144.35 9238.40 160.00 10240.00 109.24 6991.36GENERIC PIPE ITEM (LF) 310

48" RC PIPE CULVERTS,         CLASS III
0026 0987000000-E 310  64 LF  181.80 11635.20 250.00 16000.00 133.50 8544.00GENERIC PIPE ITEM (LF) 310

54" RC PIPE CULVERTS,         CLASS III
0027 0988000000-E 310  4 EA  577.76 2311.04 385.00 1540.00 223.08 892.32GENERIC PIPE ITEM (EA) 310

15" PIPE END SECTIONS
0028 0988000000-E 310  2 EA  336.27 672.54 350.00 700.00 461.08 922.16GENERIC PIPE ITEM (EA) 310

18" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK
0029 0988000000-E 310  5 EA  674.78 3373.90 425.00 2125.00 289.10 1445.50GENERIC PIPE ITEM (EA) 310

18" PIPE END SECTIONS
0030 0988000000-E 310  4 EA  420.34 1681.36 450.00 1800.00 644.74 2578.96GENERIC PIPE ITEM (EA) 310

24" BIT COAT CS PIPE ELBOWS, TYPE B 0.064" THICK
0031 0988000000-E 310  2 EA  591.78 1183.56 550.00 1100.00 1019.28 2038.56GENERIC PIPE ITEM (EA) 310

30" BIT COAT CS PIPE ELBOWS, TYPE B 0.079" THICK
0032 0995000000-E 340  902 LF  16.66 15027.32 14.50 13079.00 25.00 22550.00PIPE REMOVAL
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GRADING, DRAINAGE, AND PAVING.

NC-294 FROM SR-1130 (SUNNY POINT RD) TO SR-1308 (SANDY GAP RD).

C. W. MATTHEWS CONTRACTING
CO., INC

MARIETTA,  GA

MORGAN CORPORATION COLDITZ TRUCKING INC.

CHARLOTTE,  NC BLAIRSVILLE,  GA

C202173FEB 15 2011
1.575 MI

0033 1022000000-E SP   500 LB  5.00 2500.00 10.00 5000.00 20.50 10250.00SEALING PVMT CRACKS
0034 1121000000-E 520  6,300 TON 22.13 139419.00 18.95 119385.00 22.18 139734.00AGGREGATE BASE COURSE
0035 1220000000-E 545  500 TON 19.15 9575.00 40.00 20000.00 29.50 14750.00INCIDENTAL STONE BASE
0036 1330000000-E 607  1,000 SY  6.46 6460.00 5.50 5500.00 7.00 7000.00INCIDENTAL MILLING
0037 1489000000-E 610  680 TON 55.78 37930.40 56.00 38080.00 53.77 36563.60ASP CONC BASE CRS B25.0B
0038 1498000000-E 610  3,520 TON 44.14 155372.80 49.00 172480.00 52.48 184729.60ASP CONC INTR CRS I19.0B
0039 1519000000-E 610  3,620 TON 42.39 153451.80 53.00 191860.00 52.35 189507.00ASP CONC SURF CRS S9.5B
0040 1560000000-E 620  415 TON 485.48 201474.20 525.00 217875.00 524.30 217584.50ASP FOR PLANT MIX  PG64-22
0041 1693000000-E 654  200 TON 109.55 21910.00 95.00 19000.00 113.00 22600.00ASPH PLT MIX PVMT REPAIR
0042 1704000000-E SP   100 TON 155.02 15502.00 250.00 25000.00 113.00 11300.00PATCHING EXIST PAVEMENT
0043 2209000000-E 838  6 CY  1200.00 7200.00 355.00 2130.00 785.00 4710.00ENDWALLS
0044 2220000000-E 838  5 CY  1380.00 6900.00 585.00 2925.00 1500.00 7500.00REINFORCED ENDWALLS
0045 2286000000-N 840  9 EA  1200.00 10800.00 2000.00 18000.00 1500.00 13500.00MASNRY DRAINAGE STRUCT
0046 2366000000-N 840  6 EA  520.00 3120.00 585.00 3510.00 600.00 3600.00FRAME W/2GRTS 840.24 STD
0047 2619000000-E 850  140 SY  44.14 6179.60 55.00 7700.00 65.00 9100.004" CONCRETE PAVED DITCH
0048 3030000000-E 862  2,500 LF  15.25 38125.00 16.25 40625.00 16.25 40625.00STL BM GUARDRAIL
0049 3045000000-E 862 37.5 LF  18.00 675.00 18.00 675.00 18.00 675.00SBGR SHOP CURVED
0050 3150000000-N 862  10 EA  21.00 210.00 25.00 250.00 25.00 250.00ADDIT GUARDRAIL POSTS
0051 3195000000-N 862  3 EA  500.00 1500.00 525.00 1575.00 525.00 1575.00GR ANCHOR TYPE AT-1
0052 3270000000-N SP   11 EA  1800.00 19800.00 1950.00 21450.00 1950.00 21450.00GR ANCHOR TYPE 350
0053 3569000000-E 867  2,375 LF  4.25 10093.75 4.00 9500.00 4.00 9500.00BARBED WIRE FENCE RESET
0054 3628000000-E 876  95 TON 52.14 4953.30 40.00 3800.00 42.00 3990.00RIP RAP, CLASS I
0055 3642000000-E 876  1,500 TON 35.80 53700.00 40.00 60000.00 32.50 48750.00RIP RAP, CLASS A
0056 3649000000-E 876  692 TON 36.64 25354.88 40.00 27680.00 36.50 25258.00RIP RAP, CLASS B
0057 3656000000-E 876  3,457 SY  4.39 15176.23 2.25 7778.25 2.75 9506.75FILTER FABRIC FOR DRAINGE
0058 4400000000-E 1110  240 SF  14.21 3410.40 7.25 1740.00 6.15 1476.00WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  248 SF  15.11 3747.28 7.50 1860.00 8.65 2145.20WORK ZONE SIGNS (PORT)
0060 4430000000-N 1130  150 EA  84.44 12666.00 26.00 3900.00 46.00 6900.00DRUMS
0061 4445000000-E 1145  200 LF  27.15 5430.00 12.50 2500.00 17.50 3500.00BARRICADES (TYPE III)
0062 4450000000-N 1150  4,560 HR  22.89 104378.40 22.00 100320.00 15.00 68400.00FLAGGER
0063 4686000000-E 1205  18,044 LF  0.55 9924.20 0.52 9382.88 0.75 13533.00THERMO PVT MKG LINES 4"120
0064 4810000000-E 1205  54,132 LF  0.12 6495.84 0.22 11909.04 0.25 13533.00PAINT PVMT MARKINGS 4"
0065 4905000000-N 1253  150 EA  40.00 6000.00 28.50 4275.00 32.00 4800.00SNOWPLB PVMT MRKER
0066 6000000000-E 1605  22,300 LF  3.99 88977.00 1.67 37241.00 1.82 40586.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  1,150 TON 24.29 27933.50 40.00 46000.00 31.00 35650.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  4,000 TON 29.64 118560.00 40.00 160000.00 32.75 131000.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  2,100 TON 23.92 50232.00 40.00 84000.00 34.50 72450.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 27.5 ACR 510.00 14025.00 781.25 21484.38 781.25 21484.38TEMPORARY MULCHING
0071 6018000000-E 1620  650 LB  3.00 1950.00 1.82 1183.00 1.82 1183.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 2.75 TON 899.00 2472.25 276.00 759.00 276.00 759.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  6,250 LF  10.14 63375.00 20.15 125937.50 15.75 98437.50TEMPORARY SLOPE DRAINS
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CHARLOTTE,  NC BLAIRSVILLE,  GA
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0074 6027000000-N 1622  126 EA  218.51 27532.26 105.00 13230.00 285.00 35910.00INLET PROTCN @ SLOPE DRNS
0075 6029000000-E SP   500 LF  4.54 2270.00 1.65 825.00 1.72 860.00SAFETY FENCE
0076 6030000000-E 1630  5,000 CY  7.54 37700.00 7.25 36250.00 5.00 25000.00SILT EXCAVATION
0077 6036000000-E 1631  78,100 SY  0.98 76538.00 1.15 89815.00 1.15 89815.00MATTING FOR EROS CONTROL
0078 6038000000-E SP   1,900 SY  4.67 8873.00 4.95 9405.00 4.95 9405.00PERM SOIL REINF MAT
0079 6042000000-E 1632  1,450 LF  3.52 5104.00 5.00 7250.00 5.14 7453.001/4" HARDWARE CLOTH
0080 6070000000-N SP   8 EA  320.26 2562.08 425.00 3400.00 450.00 3600.00SPECIAL STILLING BASINS
0081 6071010000-E SP   2,100 LF  12.22 25662.00 4.60 9660.00 6.19 12999.00WATTLE
0082 6071020000-E SP   500 LB  12.50 6250.00 10.00 5000.00 6.00 3000.00POLYACRYLAMIDE (PAM)
0083 6071030000-E SP   5,550 LF  7.85 43567.50 4.76 26418.00 4.49 24919.50COIR FIBER BAFFLES
0084 6084000000-E 1660  33 ACR 1100.00 36300.00 1375.00 45375.00 1375.00 45375.00SEEDING AND MULCHING
0085 6087000000-E 1660  21 ACR 250.00 5250.00 50.75 1065.75 50.75 1065.75MOWING
0086 6090000000-E 1661  250 LB  6.00 1500.00 6.00 1500.00 6.00 1500.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661  1 TON 1050.00 1050.00 828.00 828.00 828.00 828.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  775 LB  5.03 3898.25 6.00 4650.00 6.00 4650.00SEED FOR SUPP SEEDING
0089 6108000000-E 1665  23 TON 893.00 20539.00 589.38 13555.74 589.38 13555.74FERTILIZER TOPDRESSING
0090 6114500000-N SP   10 MHR 40.00 400.00 43.75 437.50 43.75 437.50SPECIALIZED HAND MOWING
0091 6117000000-N SP   12 EA  541.92 6503.04 100.00 1200.00 107.82 1293.84RESPONSE FOR EROS CONTROL
0092 6123000000-E 1670  1 ACR 1879.90 1879.90 1905.75 1905.75 1905.75 1905.75REFORESTATION
0093 8802015100-N SP   1 EA  785.00 785.00 1500.00 1500.00 785.00 785.00SOIL NAIL VERIFICATION TESTS
0094 8802015110-N SP   4 EA  375.00 1500.00 500.00 2000.00 375.00 1500.00SOIL NAIL PROOF TESTS
0095 8834000000-N SP   10 EA  235.00 2350.00 500.00 5000.00 235.00 2350.00GENERIC RET WALL ITEM (EA)

SUPPLEMENTAL SOIL NAILS
0096 8848000000-E SP   500 SY  187.50 93750.00 212.59 106295.00 187.50 93750.00GENERIC RET WALL ITEM (SY)

SOIL NAIL SLOPE STABILIZATION

 

    TOTAL 5983155.70 TOTAL 5985949.79 TOTAL 6120368.69CONTRACT TOTAL

 

    SUB-TOTAL 5983155.70 SUB-TOTAL 5985949.79 SUB-TOTAL 6120368.69ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3871368.71WRIGHT BROTHERS CONSTRUCTION CO. INC.
     2  4799999.99HARRISON CONSTRUCTION COMPANY DIVISION OF

APAC-ATLANTIC, INC
     3  4960921.93TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  5170212.45PHILLIPS & JORDAN, INC.
     5  5296185.52ADAMS CONTRACTING
     6  5488980.00BLYTHE DEVELOPMENT CO.
     7  5814486.63TENNOCA CONSTRUCTION CO., INC.
     8  5847166.53CHEROKEE ENTERPRISES, INC.
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     9  5869500.00BUCHANAN AND SONS INC
     10  5983155.70C. W. MATTHEWS CONTRACTING CO., INC
     11  5985949.79MORGAN CORPORATION
     12  6120368.69COLDITZ TRUCKING INC.
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GRADING, DRAINAGE & PAVING.

SR-1323 (SLOPE ST) FROM SR-1321 TO SR-1328 IN BRYSON CITY.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

W. N. C. PAVING , INC. BUCHANAN AND SONS INC

WAYNESVILLE,  NC WHITTIER,  NC

C202259FEB 15 2011
0.670 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 30000.00 125000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 19000.00 75000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 172416.00 81065.00 125309.60GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 2000.00 2000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  12.00 1200.00 10.00 1000.00 18.00 1800.00UNDERCUT EXCAVATION
0006 0134000000-E 240  4 CY  6.00 24.00 100.00 400.00 50.00 200.00DRAINAGE DITCH EXCAVATION
0007 0318000000-E SP   220 TON 29.00 6380.00 24.00 5280.00 30.00 6600.00FND CONDIT MATL MINOR STRS
0008 0320000000-E SP   690 SY  3.00 2070.00 5.00 3450.00 2.00 1380.00FND CONDIT FABRIC
0009 0335100000-E SP   8 LF  30.00 240.00 26.00 208.00 80.00 640.0012" DRAINAGE PIPE
0010 0335200000-E SP   972 LF  35.00 34020.00 27.35 26584.20 35.00 34020.0015" DRAINAGE PIPE
0011 0335300000-E SP   1,024 LF  40.00 40960.00 29.21 29911.04 40.00 40960.0018" DRAINAGE PIPE
0012 0335500000-E SP   48 LF  70.00 3360.00 40.72 1954.56 55.00 2640.0030" DRAINAGE PIPE
0013 0938000000-E 320  40 LF  400.00 16000.00 169.50 6780.00 350.00 14000.00**X**"CS STR PL ARCH ** G

(60" X 46", 10)
0014 0995000000-E 340  403 LF  5.00 2015.00 10.00 4030.00 12.00 4836.00PIPE REMOVAL
0015 1220000000-E 545  54 TON 30.00 1620.00 22.00 1188.00 30.00 1620.00INCIDENTAL STONE BASE
0016 1489000000-E 610  3,760 TON 62.32 234323.20 98.00 368480.00 60.00 225600.00ASP CONC BASE CRS B25.0B
0017 1519000000-E 610  1,170 TON 62.82 73499.40 81.75 95647.50 60.00 70200.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  235 TON 590.00 138650.00 467.00 109745.00 400.00 94000.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  460 TON 170.00 78200.00 147.00 67620.00 120.00 55200.00ASPH PLT MIX PVMT REPAIR
0020 2022000000-E SP   100 CY  1.00 100.00 10.00 1000.00 12.00 1200.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   50 CY  50.00 2500.00 40.50 2025.00 45.00 2250.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   300 LF  10.00 3000.00 12.50 3750.00 10.00 3000.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  250.00 250.00 300.00 300.00 50.00 50.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  10.00 60.00 16.80 100.80 50.00 300.006" OUTLET PIPE (SUBDRNS)
0025 2190000000-N 828  9 EA  280.00 2520.00 740.00 6660.00 500.00 4500.00TEMP STL PLT COVER FOR MDS
0026 2220000000-E 838  14 CY  1200.00 16800.00 935.00 13090.00 1200.00 16800.00REINFORCED ENDWALLS
0027 2253000000-E 840 2.2 CY  950.00 2090.00 1210.00 2662.00 150.00 330.00PIPE COLLARS
0028 2264000000-E 840  1 CY  950.00 950.00 920.00 920.00 250.00 250.00PIPE PLUGS
0029 2286000000-N 840  44 EA  1150.00 50600.00 1400.00 61600.00 1500.00 66000.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 3.46 LF  85.00 294.10 275.00 951.50 220.00 761.20MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  5 EA  360.00 1800.00 573.25 2866.25 500.00 2500.00FRAME W/2GRTS 840.16 STD
0032 2374000000-N 840  5 EA  380.00 1900.00 604.50 3022.50 500.00 2500.00FRAME-GRT-HD 840.03 **

(E)
0033 2374000000-N 840  19 EA  400.00 7600.00 624.00 11856.00 500.00 9500.00FRAME-GRT-HD 840.03 **

(F)
0034 2374000000-N 840  13 EA  400.00 5200.00 624.00 8112.00 500.00 6500.00FRAME-GRT-HD 840.03 **

(G)
0035 2549000000-E 846  6,340 LF  18.00 114120.00 20.00 126800.00 16.00 101440.002'-6"CONC CURB & GUTTER
0036 2605000000-N 848  5 EA  750.00 3750.00 750.00 3750.00 1000.00 5000.00CONC WHEELCHAIR RAMP
0037 2612000000-E 848  330 SY  65.00 21450.00 48.50 16005.00 65.00 21450.006" CONCRETE DRIVEWAY
0038 3566000000-E 867  155 LF  10.00 1550.00 5.00 775.00 5.00 775.00WOVEN WIRE FENCE RESET
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0039 3628000000-E 876  7 TON 36.00 252.00 100.00 700.00 85.00 595.00RIP RAP, CLASS I
0040 3649000000-E 876  10 TON 36.00 360.00 100.00 1000.00 85.00 850.00RIP RAP, CLASS B
0041 3656000000-E 876  1,125 SY  3.00 3375.00 3.00 3375.00 2.00 2250.00FILTER FABRIC FOR DRAINGE
0042 4400000000-E 1110  126 SF  11.00 1386.00 9.25 1165.50 8.00 1008.00WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  240 SF  22.00 5280.00 9.25 2220.00 8.00 1920.00WORK ZONE SIGNS (PORT)
0044 4430000000-N 1130  64 EA  50.00 3200.00 30.00 1920.00 50.00 3200.00DRUMS
0045 4450000000-N 1150  1,000 HR  14.00 14000.00 22.50 22500.00 20.00 20000.00FLAGGER
0046 4465000000-N 1160  2 EA  1400.00 2800.00 6040.00 12080.00 3000.00 6000.00TEMPORARY CRASH CUSHIONS
0047 4485000000-E 1170  70 LF  25.00 1750.00 71.00 4970.00 50.00 3500.00PORT CONC BARRIER
0048 4770000000-E 1205  7,100 LF  1.63 11573.00 1.58 11218.00 2.75 19525.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0049 4810000000-E 1205  16,011 LF  0.11 1761.21 0.17 2721.87 0.20 3202.20PAINT PVMT MARKINGS 4"
0050 4820000000-E 1205  80 LF  0.53 42.40 1.60 128.00 5.00 400.00PAINT PVMT MARKINGS 8"
0051 4835000000-E 1205  144 LF  5.25 756.00 3.15 453.60 10.00 1440.00PAINT PVT MKG LINES 24"
0052 5325600000-E 1510  46 LF  50.00 2300.00 30.75 1414.50 50.00 2300.006" WATER LINE
0053 5325800000-E 1510  2,270 LF  32.00 72640.00 41.50 94205.00 40.00 90800.008" WATER LINE
0054 5540000000-E 1515  7 EA  900.00 6300.00 600.00 4200.00 1250.00 8750.006" VALVE
0055 5546000000-E 1515  8 EA  1100.00 8800.00 938.00 7504.00 1500.00 12000.008" VALVE
0056 5666000000-E 1515  2 EA  2500.00 5000.00 2700.00 5400.00 3200.00 6400.00FIRE HYDRANT
0057 5691100000-E 1520  300 LF  30.00 9000.00 20.00 6000.00 32.00 9600.004" SANITARY GRAVITY SEWER
0058 5691300000-E 1520  1,538 LF  38.00 58444.00 41.15 63288.70 45.00 69210.008" SANITARY GRAVITY SEWER
0059 5775000000-E 1525  9 EA  1500.00 13500.00 1825.00 16425.00 2200.00 19800.004' DIA UTILITY MANHOLE
0060 5780000000-E 1525  16 LF  100.00 1600.00 100.00 1600.00 300.00 4800.00UTILITY MANHOLE WALL, **' DIA

(4')
0061 5801000000-E 1530  1,551 LF  6.00 9306.00 3.23 5009.73 8.00 12408.00ABANDON 8" UTILITY PIPE
0062 5816000000-N 1530  5 EA  500.00 2500.00 400.00 2000.00 800.00 4000.00ABANDON UTILITY MANHOLE
0063 5828000000-N 1530  1 EA  700.00 700.00 300.00 300.00 1200.00 1200.00REMOVE UTILITY MANHOLE
0064 6000000000-E 1605  4,030 LF  2.20 8866.00 4.50 18135.00 2.50 10075.00TEMPORARY SILT FENCE
0065 6006000000-E 1610  720 TON 24.00 17280.00 24.00 17280.00 40.00 28800.00EROS CONTRL STONE CL A
0066 6009000000-E 1610  95 TON 24.00 2280.00 28.00 2660.00 40.00 3800.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  420 TON 24.00 10080.00 24.00 10080.00 25.00 10500.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615  2 ACR 800.00 1600.00 900.00 1800.00 900.00 1800.00TEMPORARY MULCHING
0069 6018000000-E 1620  100 LB  4.00 400.00 7.00 700.00 5.00 500.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620 0.25 TON 1200.00 300.00 1200.00 300.00 1300.00 325.00FERT FOR TEMP SEEDING
0071 6024000000-E 1622  200 LF  11.00 2200.00 14.50 2900.00 12.00 2400.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  4 EA  120.00 480.00 300.00 1200.00 100.00 400.00INLET PROTCN @ SLOPE DRNS
0073 6029000000-E SP   750 LF  1.50 1125.00 4.50 3375.00 2.00 1500.00SAFETY FENCE
0074 6030000000-E 1630  245 CY  6.00 1470.00 4.00 980.00 2.00 490.00SILT EXCAVATION
0075 6036000000-E 1631  5,000 SY  1.20 6000.00 2.00 10000.00 2.00 10000.00MATTING FOR EROS CONTROL
0076 6042000000-E 1632  1,740 LF  3.00 5220.00 5.00 8700.00 1.00 1740.001/4" HARDWARE CLOTH
0077 6045000000-E SP   30 LF  30.00 900.00 46.00 1380.00 40.00 1200.00**" TEMPORARY PIPE

(24")



MAR 01, 2011 10:31 AM

TIP NO R-5118 2:00 PM 3 /  9 036

SWAIN

42550.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (SLOPE ST) FROM SR-1321 TO SR-1328 IN BRYSON CITY.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

W. N. C. PAVING , INC. BUCHANAN AND SONS INC

WAYNESVILLE,  NC WHITTIER,  NC

C202259FEB 15 2011
0.670 MI

0078 6069000000-E 1638  60 CY  10.00 600.00 30.00 1800.00 15.00 900.00STILLING BASINS
0079 6071030000-E SP   175 LF  3.00 525.00 7.00 1225.00 9.00 1575.00COIR FIBER BAFFLES
0080 6084000000-E 1660  3 ACR 3000.00 9000.00 1400.00 4200.00 2500.00 7500.00SEEDING AND MULCHING
0081 6087000000-E 1660  3 ACR 75.00 225.00 200.00 600.00 100.00 300.00MOWING
0082 6090000000-E 1661  50 LB  6.00 300.00 7.00 350.00 7.00 350.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1200.00 300.00 600.00 150.00 1300.00 325.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  50 LB  6.00 300.00 7.00 350.00 7.00 350.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 1.5 TON 1000.00 1500.00 1000.00 1500.00 1100.00 1650.00FERTILIZER TOPDRESSING
0086 6111000000-E SP   50 LF  18.00 900.00 85.00 4250.00 15.00 750.00IMPERVIOUS DIKE
0087 6114500000-N SP   10 MHR 50.00 500.00 50.00 500.00 55.00 550.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   18 EA  250.00 4500.00 500.00 9000.00 275.00 4950.00RESPONSE FOR EROS CONTROL

 

    TOTAL 1434989.31 TOTAL 1494803.25 TOTAL 1524000.00CONTRACT TOTAL

 

    SUB-TOTAL 1434989.31 SUB-TOTAL 1494803.25 SUB-TOTAL 1524000.00ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO R-5118 2:00 PM 4 /  9 036

SWAIN

42550.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (SLOPE ST) FROM SR-1321 TO SR-1328 IN BRYSON CITY.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

PHILLIPS & JORDAN, INC. CHEROKEE ENTERPRISES, INC.

KNOXVILLE,  TN CHEROKEE,  NC

C202259FEB 15 2011
0.670 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79500.00 117000.00 52997.50MOBILIZATION
0002 0000400000-N 801 Lump Sum 8500.00 11550.00 20000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 175000.00 64540.00 155429.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1155.00 1155.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  20.00 2000.00 12.90 1290.00 26.00 2600.00UNDERCUT EXCAVATION
0006 0134000000-E 240  4 CY  5.00 20.00 12.70 50.80 19.00 76.00DRAINAGE DITCH EXCAVATION
0007 0318000000-E SP   220 TON 24.00 5280.00 30.90 6798.00 34.00 7480.00FND CONDIT MATL MINOR STRS
0008 0320000000-E SP   690 SY  3.00 2070.00 2.90 2001.00 2.35 1621.50FND CONDIT FABRIC
0009 0335100000-E SP   8 LF  35.00 280.00 40.30 322.40 46.75 374.0012" DRAINAGE PIPE
0010 0335200000-E SP   972 LF  40.00 38880.00 44.40 43156.80 29.00 28188.0015" DRAINAGE PIPE
0011 0335300000-E SP   1,024 LF  45.00 46080.00 47.00 48128.00 36.75 37632.0018" DRAINAGE PIPE
0012 0335500000-E SP   48 LF  80.00 3840.00 75.50 3624.00 60.75 2916.0030" DRAINAGE PIPE
0013 0938000000-E 320  40 LF  270.00 10800.00 665.50 26620.00 395.75 15830.00**X**"CS STR PL ARCH ** G

(60" X 46", 10)
0014 0995000000-E 340  403 LF  4.00 1612.00 9.05 3647.15 15.00 6045.00PIPE REMOVAL
0015 1220000000-E 545  54 TON 35.00 1890.00 25.20 1360.80 25.00 1350.00INCIDENTAL STONE BASE
0016 1489000000-E 610  3,760 TON 65.00 244400.00 70.50 265080.00 105.00 394800.00ASP CONC BASE CRS B25.0B
0017 1519000000-E 610  1,170 TON 60.00 70200.00 53.40 62478.00 87.50 102375.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  235 TON 590.00 138650.00 681.50 160152.50 470.00 110450.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  460 TON 175.00 80500.00 208.00 95680.00 158.75 73025.00ASPH PLT MIX PVMT REPAIR
0020 2022000000-E SP   100 CY  3.00 300.00 12.50 1250.00 11.00 1100.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   50 CY  35.00 1750.00 47.00 2350.00 56.00 2800.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   300 LF  3.00 900.00 10.40 3120.00 8.20 2460.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  200.00 200.00 277.50 277.50 365.00 365.00SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  7.00 42.00 9.20 55.20 8.75 52.506" OUTLET PIPE (SUBDRNS)
0025 2190000000-N 828  9 EA  600.00 5400.00 486.50 4378.50 236.25 2126.25TEMP STL PLT COVER FOR MDS
0026 2220000000-E 838  14 CY  750.00 10500.00 1328.00 18592.00 1149.25 16089.50REINFORCED ENDWALLS
0027 2253000000-E 840 2.2 CY  1500.00 3300.00 1386.00 3049.20 695.50 1530.10PIPE COLLARS
0028 2264000000-E 840  1 CY  150.00 150.00 1386.00 1386.00 460.00 460.00PIPE PLUGS
0029 2286000000-N 840  44 EA  1370.00 60280.00 1906.00 83864.00 1487.25 65439.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 3.46 LF  225.00 778.50 433.25 1499.05 219.75 760.34MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  5 EA  290.00 1450.00 664.25 3321.25 460.00 2300.00FRAME W/2GRTS 840.16 STD
0032 2374000000-N 840  5 EA  330.00 1650.00 722.00 3610.00 500.00 2500.00FRAME-GRT-HD 840.03 **

(E)
0033 2374000000-N 840  19 EA  330.00 6270.00 750.75 14264.25 524.25 9960.75FRAME-GRT-HD 840.03 **

(F)
0034 2374000000-N 840  13 EA  330.00 4290.00 750.75 9759.75 527.50 6857.50FRAME-GRT-HD 840.03 **

(G)
0035 2549000000-E 846  6,340 LF  17.00 107780.00 17.50 110950.00 18.00 114120.002'-6"CONC CURB & GUTTER
0036 2605000000-N 848  5 EA  650.00 3250.00 677.50 3387.50 775.00 3875.00CONC WHEELCHAIR RAMP
0037 2612000000-E 848  330 SY  50.00 16500.00 53.00 17490.00 49.50 16335.006" CONCRETE DRIVEWAY
0038 3566000000-E 867  155 LF  4.00 620.00 6.00 930.00 11.75 1821.25WOVEN WIRE FENCE RESET



MAR 01, 2011 10:31 AM

TIP NO R-5118 2:00 PM 5 /  9 036

SWAIN

42550.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (SLOPE ST) FROM SR-1321 TO SR-1328 IN BRYSON CITY.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

PHILLIPS & JORDAN, INC. CHEROKEE ENTERPRISES, INC.

KNOXVILLE,  TN CHEROKEE,  NC

C202259FEB 15 2011
0.670 MI

0039 3628000000-E 876  7 TON 30.00 210.00 39.80 278.60 39.00 273.00RIP RAP, CLASS I
0040 3649000000-E 876  10 TON 30.00 300.00 39.90 399.00 38.00 380.00RIP RAP, CLASS B
0041 3656000000-E 876  1,125 SY  1.00 1125.00 2.15 2418.75 2.25 2531.25FILTER FABRIC FOR DRAINGE
0042 4400000000-E 1110  126 SF  4.25 535.50 4.90 617.40 7.25 913.50WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  240 SF  10.00 2400.00 10.10 2424.00 9.50 2280.00WORK ZONE SIGNS (PORT)
0044 4430000000-N 1130  64 EA  50.00 3200.00 53.10 3398.40 51.50 3296.00DRUMS
0045 4450000000-N 1150  1,000 HR  30.00 30000.00 20.10 20100.00 19.00 19000.00FLAGGER
0046 4465000000-N 1160  2 EA  4900.00 9800.00 5660.00 11320.00 6680.00 13360.00TEMPORARY CRASH CUSHIONS
0047 4485000000-E 1170  70 LF  25.00 1750.00 36.40 2548.00 85.75 6002.50PORT CONC BARRIER
0048 4770000000-E 1205  7,100 LF  1.50 10650.00 1.80 12780.00 3.00 21300.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0049 4810000000-E 1205  16,011 LF  0.11 1761.21 0.12 1921.32 0.25 4002.75PAINT PVMT MARKINGS 4"
0050 4820000000-E 1205  80 LF  1.50 120.00 0.58 46.40 2.25 180.00PAINT PVMT MARKINGS 8"
0051 4835000000-E 1205  144 LF  3.00 432.00 5.80 835.20 4.25 612.00PAINT PVT MKG LINES 24"
0052 5325600000-E 1510  46 LF  55.00 2530.00 59.10 2718.60 27.75 1276.506" WATER LINE
0053 5325800000-E 1510  2,270 LF  72.50 164575.00 48.10 109187.00 38.50 87395.008" WATER LINE
0054 5540000000-E 1515  7 EA  800.00 5600.00 930.75 6515.25 721.75 5052.256" VALVE
0055 5546000000-E 1515  8 EA  1200.00 9600.00 1296.00 10368.00 1600.00 12800.008" VALVE
0056 5666000000-E 1515  2 EA  2850.00 5700.00 3352.00 6704.00 2335.00 4670.00FIRE HYDRANT
0057 5691100000-E 1520  300 LF  35.00 10500.00 39.30 11790.00 74.00 22200.004" SANITARY GRAVITY SEWER
0058 5691300000-E 1520  1,538 LF  65.00 99970.00 67.80 104276.40 52.00 79976.008" SANITARY GRAVITY SEWER
0059 5775000000-E 1525  9 EA  2000.00 18000.00 2212.00 19908.00 2000.00 18000.004' DIA UTILITY MANHOLE
0060 5780000000-E 1525  16 LF  128.00 2048.00 149.50 2392.00 212.50 3400.00UTILITY MANHOLE WALL, **' DIA

(4')
0061 5801000000-E 1530  1,551 LF  3.00 4653.00 3.30 5118.30 10.50 16285.50ABANDON 8" UTILITY PIPE
0062 5816000000-N 1530  5 EA  800.00 4000.00 901.25 4506.25 535.00 2675.00ABANDON UTILITY MANHOLE
0063 5828000000-N 1530  1 EA  925.00 925.00 1090.00 1090.00 705.00 705.00REMOVE UTILITY MANHOLE
0064 6000000000-E 1605  4,030 LF  2.50 10075.00 2.30 9269.00 3.10 12493.00TEMPORARY SILT FENCE
0065 6006000000-E 1610  720 TON 22.50 16200.00 39.80 28656.00 31.00 22320.00EROS CONTRL STONE CL A
0066 6009000000-E 1610  95 TON 23.00 2185.00 42.30 4018.50 41.00 3895.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  420 TON 22.00 9240.00 39.80 16716.00 35.00 14700.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615  2 ACR 800.00 1600.00 924.00 1848.00 1625.00 3250.00TEMPORARY MULCHING
0069 6018000000-E 1620  100 LB  4.00 400.00 4.60 460.00 8.75 875.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620 0.25 TON 1200.00 300.00 1386.00 346.50 2300.00 575.00FERT FOR TEMP SEEDING
0071 6024000000-E 1622  200 LF  7.00 1400.00 13.00 2600.00 12.50 2500.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  4 EA  160.00 640.00 184.75 739.00 163.00 652.00INLET PROTCN @ SLOPE DRNS
0073 6029000000-E SP   750 LF  1.50 1125.00 1.15 862.50 2.10 1575.00SAFETY FENCE
0074 6030000000-E 1630  245 CY  8.00 1960.00 5.25 1286.25 11.00 2695.00SILT EXCAVATION
0075 6036000000-E 1631  5,000 SY  1.25 6250.00 1.15 5750.00 2.25 11250.00MATTING FOR EROS CONTROL
0076 6042000000-E 1632  1,740 LF  3.75 6525.00 4.95 8613.00 4.00 6960.001/4" HARDWARE CLOTH
0077 6045000000-E SP   30 LF  10.00 300.00 30.70 921.00 26.75 802.50**" TEMPORARY PIPE

(24")



MAR 01, 2011 10:31 AM

TIP NO R-5118 2:00 PM 6 /  9 036

SWAIN

42550.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (SLOPE ST) FROM SR-1321 TO SR-1328 IN BRYSON CITY.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

PHILLIPS & JORDAN, INC. CHEROKEE ENTERPRISES, INC.

KNOXVILLE,  TN CHEROKEE,  NC

C202259FEB 15 2011
0.670 MI

0078 6069000000-E 1638  60 CY  3.00 180.00 3.55 213.00 15.00 900.00STILLING BASINS
0079 6071030000-E SP   175 LF  8.00 1400.00 9.25 1618.75 12.25 2143.75COIR FIBER BAFFLES
0080 6084000000-E 1660  3 ACR 2300.00 6900.00 2657.00 7971.00 2150.00 6450.00SEEDING AND MULCHING
0081 6087000000-E 1660  3 ACR 75.00 225.00 86.60 259.80 245.00 735.00MOWING
0082 6090000000-E 1661  50 LB  6.00 300.00 6.95 347.50 13.75 687.50SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1000.00 250.00 1386.00 346.50 4300.00 1075.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  50 LB  6.00 300.00 6.95 347.50 6.80 340.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 1.5 TON 1000.00 1500.00 1155.00 1732.50 1615.00 2422.50FERTILIZER TOPDRESSING
0086 6111000000-E SP   50 LF  37.50 1875.00 34.30 1715.00 36.00 1800.00IMPERVIOUS DIKE
0087 6114500000-N SP   10 MHR 50.00 500.00 57.80 578.00 70.00 700.00SPECIALIZED HAND MOWING
0088 6117000000-N SP   18 EA  50.00 900.00 288.75 5197.50 260.00 4680.00RESPONSE FOR EROS CONTROL

 

    TOTAL 1597828.21 TOTAL 1644242.32 TOTAL 1699184.69CONTRACT TOTAL

 

    SUB-TOTAL 1597828.21 SUB-TOTAL 1644242.32 SUB-TOTAL 1699184.69ROADWAY ITEMS



MAR 01, 2011 10:31 AM

TIP NO R-5118 2:00 PM 7 /  9 036

SWAIN

42550.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (SLOPE ST) FROM SR-1321 TO SR-1328 IN BRYSON CITY.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC   

C202259FEB 15 2011
0.670 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 21200.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 477100.00GRADING
0004 0050000000-E 226  1 ACR 1050.40 1050.40SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  9.79 979.00UNDERCUT EXCAVATION
0006 0134000000-E 240  4 CY  26.50 106.00DRAINAGE DITCH EXCAVATION
0007 0318000000-E SP   220 TON 30.35 6677.00FND CONDIT MATL MINOR STRS
0008 0320000000-E SP   690 SY  6.81 4698.90FND CONDIT FABRIC
0009 0335100000-E SP   8 LF  24.08 192.6412" DRAINAGE PIPE
0010 0335200000-E SP   972 LF  32.20 31298.4015" DRAINAGE PIPE
0011 0335300000-E SP   1,024 LF  48.29 49448.9618" DRAINAGE PIPE
0012 0335500000-E SP   48 LF  53.04 2545.9230" DRAINAGE PIPE
0013 0938000000-E 320  40 LF  714.78 28591.20**X**"CS STR PL ARCH ** G

(60" X 46", 10)
0014 0995000000-E 340  403 LF  8.48 3417.44PIPE REMOVAL
0015 1220000000-E 545  54 TON 36.42 1966.68INCIDENTAL STONE BASE
0016 1489000000-E 610  3,760 TON 57.25 215260.00ASP CONC BASE CRS B25.0B
0017 1519000000-E 610  1,170 TON 48.53 56780.10ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  235 TON 619.74 145638.90ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  460 TON 194.32 89387.20ASPH PLT MIX PVMT REPAIR
0020 2022000000-E SP   100 CY  1.06 106.00SUBDRAIN EXCAVATION
0021 2033000000-E SP   50 CY  49.04 2452.00SUBDRAIN FINE AGGREGATE
0022 2044000000-E SP   300 LF  9.11 2733.006" PERF SUBDRN PIPE
0023 2070000000-N SP   1 EA  238.68 238.68SUBDRN PIPE OUTLETS
0024 2077000000-E SP   6 LF  28.42 170.526" OUTLET PIPE (SUBDRNS)
0025 2190000000-N 828  9 EA  1113.00 10017.00TEMP STL PLT COVER FOR MDS
0026 2220000000-E 838  14 CY  1462.80 20479.20REINFORCED ENDWALLS
0027 2253000000-E 840 2.2 CY  795.00 1749.00PIPE COLLARS
0028 2264000000-E 840  1 CY  848.00 848.00PIPE PLUGS
0029 2286000000-N 840  44 EA  1272.00 55968.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 3.46 LF  275.60 953.58MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  5 EA  368.40 1842.00FRAME W/2GRTS 840.16 STD
0032 2374000000-N 840  5 EA  393.78 1968.90FRAME-GRT-HD 840.03 **

(E)
0033 2374000000-N 840  19 EA  428.05 8132.95FRAME-GRT-HD 840.03 **

(F)
0034 2374000000-N 840  13 EA  428.05 5564.65FRAME-GRT-HD 840.03 **

(G)
0035 2549000000-E 846  6,340 LF  17.80 112852.002'-6"CONC CURB & GUTTER
0036 2605000000-N 848  5 EA  814.06 4070.30CONC WHEELCHAIR RAMP
0037 2612000000-E 848  330 SY  49.89 16463.706" CONCRETE DRIVEWAY
0038 3566000000-E 867  155 LF  10.50 1627.50WOVEN WIRE FENCE RESET



MAR 01, 2011 10:31 AM

TIP NO R-5118 2:00 PM 8 /  9 036

SWAIN

42550.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (SLOPE ST) FROM SR-1321 TO SR-1328 IN BRYSON CITY.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC   

C202259FEB 15 2011
0.670 MI

0039 3628000000-E 876  7 TON 34.69 242.83RIP RAP, CLASS I
0040 3649000000-E 876  10 TON 40.38 403.80RIP RAP, CLASS B
0041 3656000000-E 876  1,125 SY  3.51 3948.75FILTER FABRIC FOR DRAINGE
0042 4400000000-E 1110  126 SF  4.46 561.96WORK ZONE SIGNS (STAT)
0043 4405000000-E 1110  240 SF  22.61 5426.40WORK ZONE SIGNS (PORT)
0044 4430000000-N 1130  64 EA  57.79 3698.56DRUMS
0045 4450000000-N 1150  1,000 HR  18.58 18580.00FLAGGER
0046 4465000000-N 1160  2 EA  5194.00 10388.00TEMPORARY CRASH CUSHIONS
0047 4485000000-E 1170  70 LF  26.50 1855.00PORT CONC BARRIER
0048 4770000000-E 1205  7,100 LF  1.63 11573.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0049 4810000000-E 1205  16,011 LF  0.11 1761.21PAINT PVMT MARKINGS 4"
0050 4820000000-E 1205  80 LF  0.53 42.40PAINT PVMT MARKINGS 8"
0051 4835000000-E 1205  144 LF  5.25 756.00PAINT PVT MKG LINES 24"
0052 5325600000-E 1510  46 LF  19.96 918.166" WATER LINE
0053 5325800000-E 1510  2,270 LF  38.86 88212.208" WATER LINE
0054 5540000000-E 1515  7 EA  693.26 4852.826" VALVE
0055 5546000000-E 1515  8 EA  1470.56 11764.488" VALVE
0056 5666000000-E 1515  2 EA  2247.86 4495.72FIRE HYDRANT
0057 5691100000-E 1520  300 LF  73.53 22059.004" SANITARY GRAVITY SEWER
0058 5691300000-E 1520  1,538 LF  48.32 74316.168" SANITARY GRAVITY SEWER
0059 5775000000-E 1525  9 EA  1785.68 16071.124' DIA UTILITY MANHOLE
0060 5780000000-E 1525  16 LF  210.08 3361.28UTILITY MANHOLE WALL, **' DIA

(4')
0061 5801000000-E 1530  1,551 LF  7.35 11399.85ABANDON 8" UTILITY PIPE
0062 5816000000-N 1530  5 EA  420.16 2100.80ABANDON UTILITY MANHOLE
0063 5828000000-N 1530  1 EA  525.20 525.20REMOVE UTILITY MANHOLE
0064 6000000000-E 1605  4,030 LF  1.80 7254.00TEMPORARY SILT FENCE
0065 6006000000-E 1610  720 TON 32.57 23450.40EROS CONTRL STONE CL A
0066 6009000000-E 1610  95 TON 40.38 3836.10EROS CONTRL STONE CL B
0067 6012000000-E 1610  420 TON 29.73 12486.60SEDIMENT CONTROL STONE
0068 6015000000-E 1615  2 ACR 840.32 1680.64TEMPORARY MULCHING
0069 6018000000-E 1620  100 LB  4.20 420.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620 0.25 TON 1260.48 315.12FERT FOR TEMP SEEDING
0071 6024000000-E 1622  200 LF  7.84 1568.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  4 EA  159.39 637.56INLET PROTCN @ SLOPE DRNS
0073 6029000000-E SP   750 LF  1.72 1290.00SAFETY FENCE
0074 6030000000-E 1630  245 CY  6.64 1626.80SILT EXCAVATION
0075 6036000000-E 1631  5,000 SY  1.05 5250.00MATTING FOR EROS CONTROL
0076 6042000000-E 1632  1,740 LF  2.88 5011.201/4" HARDWARE CLOTH
0077 6045000000-E SP   30 LF  58.89 1766.70**" TEMPORARY PIPE

(24")



MAR 01, 2011 10:31 AM

TIP NO R-5118 2:00 PM 9 /  9 036

SWAIN

42550.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (SLOPE ST) FROM SR-1321 TO SR-1328 IN BRYSON CITY.

TAYLOR & MURPHY
CONSTRUCTION CO, INC

ASHEVILLE,  NC   

C202259FEB 15 2011
0.670 MI

0078 6069000000-E 1638  60 CY  7.78 466.80STILLING BASINS
0079 6071030000-E SP   175 LF  3.17 554.75COIR FIBER BAFFLES
0080 6084000000-E 1660  3 ACR 2310.88 6932.64SEEDING AND MULCHING
0081 6087000000-E 1660  3 ACR 78.78 236.34MOWING
0082 6090000000-E 1661  50 LB  6.30 315.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1260.48 315.12FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  50 LB  6.30 315.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 1.5 TON 1050.40 1575.60FERTILIZER TOPDRESSING
0086 6111000000-E SP   50 LF  47.27 2363.50IMPERVIOUS DIKE
0087 6114500000-N SP   10 MHR 52.52 525.20SPECIALIZED HAND MOWING
0088 6117000000-N SP   18 EA  315.12 5672.16RESPONSE FOR EROS CONTROL

 

    TOTAL 1859755.65CONTRACT TOTAL

 

    SUB-TOTAL 1859755.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1434989.31TENNOCA CONSTRUCTION CO., INC.
     2  1494803.25W. N. C. PAVING , INC.
     3  1524000.00BUCHANAN AND SONS INC
     4  1597828.21WATSON CONTRACTING, INC.
     5  1644242.32PHILLIPS & JORDAN, INC.
     6  1699184.69CHEROKEE ENTERPRISES, INC.
     7  1859755.65TAYLOR & MURPHY CONSTRUCTION CO, INC



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 037

HAYWOOD, TRANSYLVANIA

14CR.10441.5,  14CR.20441.7,  14CR.20881.9

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-74 FROM NC-209 TO EAST OF BRIDGE #114 AND 4 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC, INC
ALCOA,  TN

W. N. C. PAVING , INC.

WAYNESVILLE,  NC  

C202710FEB 15 2011
7.450 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 100000.00MOBILIZATION
0002 1220000000-E 545  30 TON 35.30 1059.00 50.00 1500.00INCIDENTAL STONE BASE
0003 1245000000-E SP  9.84 SMI 4826.26 47490.40 4750.00 46740.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  36,021 SY  0.95 34219.95 1.25 45026.25MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  15,244 SY  3.14 47866.16 3.65 55640.60MILL ASP PVMT *****" DTH

(3")
0006 1297000000-E 607  55,850 SY  1.77 98854.50 2.49 139066.50MILL ASP PVMT *****" DTH

(4-1/2")
0007 1297000000-E 607  8,095 SY  2.99 24204.05 3.25 26308.75MILL ASP PVMT *****" DTH

(6")
0008 1498000000-E 610  2,571 TON 77.50 199252.50 88.40 227276.40ASP CONC INTR CRS I19.0B
0009 1503000000-E 610  13,046 TON 54.00 704484.00 67.90 885823.40ASP CONC INTR CRS I19.0C
0010 1519000000-E 610  7,417 TON 56.50 419060.50 68.38 507174.46ASP CONC SURF CRS S9.5B
0011 1523000000-E 610  10,594 TON 59.00 625046.00 74.11 785121.34ASP CONC SURF CRS S9.5C
0012 1560000000-E 620  1,180 TON 545.00 643100.00 470.00 554600.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  636 TON 550.00 349800.00 470.00 298920.00ASP FOR PLANT MIX PG70-22
0014 2815000000-N 858  7 EA  750.14 5250.98 600.00 4200.00ADJ DROP INLETS
0015 2830000000-N 858  10 EA  689.47 6894.70 600.00 6000.00ADJ MANHOLES
0016 2845000000-N 858  7 EA  512.96 3590.72 250.00 1750.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  84,008 LF  0.56 47044.48 0.53 44524.24THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  7,628 LF  0.56 4271.68 0.53 4042.84THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  8,476 LF  1.68 14239.68 1.58 13392.08THERMO PVT MKG LINES 8"90 MILS
0020 4725000000-E 1205  18 EA  89.78 1616.04 84.00 1512.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  118,048 LF  0.11 12985.28 0.11 12985.28PAINT PVMT MARKINGS 4"
0022 4905000000-N 1253  814 EA  19.97 16255.58 19.00 15466.00SNOWPLB PVMT MRKER

 

    TOTAL 3476586.20 TOTAL 3777070.14CONTRACT TOTAL

 

    SUB-TOTAL 3476586.20 SUB-TOTAL 3777070.14ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3476586.20HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC, INC

     2  3777070.14W. N. C. PAVING , INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 038

JACKSON, SWAIN

14CR.10501.6,  14CR.20501.8,  14CR.20871.7

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-74 FROM SR-1514 TO SR-1513, AND 2 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC, INC
ALCOA,  TN

W. N. C. PAVING , INC.

WAYNESVILLE,  NC  

C202706FEB 15 2011
9.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 153000.00 100000.00MOBILIZATION
0002 1220000000-E 545  30 TON 36.07 1082.10 50.00 1500.00INCIDENTAL STONE BASE
0003 1245000000-E SP  16.51 SMI 4931.77 81423.52 4560.00 75285.60SHOULDER RECONSTRUCTION
0004 1297000000-E 607  23,490 SY  0.93 21845.70 1.25 29362.50MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  8,131 SY  1.30 10570.30 1.65 13416.15MILL ASP PVMT *****" DTH

(2-1/2")
0006 1297000000-E 607  48,572 SY  1.77 85972.44 2.00 97144.00MILL ASP PVMT *****" DTH

(3")
0007 1297000000-E 607  17,388 SY  2.76 47990.88 3.25 56511.00MILL ASP PVMT *****" DTH

(6")
0008 1498000000-E 610  5,475 TON 72.40 396390.00 72.31 395897.25ASP CONC INTR CRS I19.0B
0009 1503000000-E 610  12,660 TON 52.00 658320.00 69.30 877338.00ASP CONC INTR CRS I19.0C
0010 1519000000-E 610  5,321 TON 54.50 289994.50 69.30 368745.30ASP CONC SURF CRS S9.5B
0011 1520000000-E SP   728 TON 54.50 39676.00 74.00 53872.00ASP CONC SURF CRS S9.5B LEVEL
0012 1523000000-E 610  8,620 TON 56.00 482720.00 73.17 630725.40ASP CONC SURF CRS S9.5C
0013 1560000000-E 620  1,218 TON 545.00 663810.00 470.00 572460.00ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  517 TON 550.00 284350.00 470.00 242990.00ASP FOR PLANT MIX PG70-22
0015 1840000000-E 665  54,768 LF  0.15 8215.20 0.30 16430.40MILLED RUMBLE STRIPS
0016 4685000000-E 1205  110,140 LF  0.56 61678.40 0.53 58374.20THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  7,740 LF  0.56 4334.40 0.53 4102.20THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  4,550 LF  1.69 7689.50 1.58 7189.00THERMO PVT MKG LINES 8"90 MILS
0019 4725000000-E 1205  12 EA  90.18 1082.16 86.40 1036.80THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  134,529 LF  0.11 14798.19 0.11 14798.19PAINT PVMT MARKINGS 4"
0021 4905000000-N 1253  620 EA  19.75 12245.00 42.00 26040.00SNOWPLB PVMT MRKER

 

    TOTAL 3327188.29 TOTAL 3643217.99CONTRACT TOTAL

 

    SUB-TOTAL 3327188.29 SUB-TOTAL 3643217.99ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3327188.29HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC, INC

     2  3643217.99W. N. C. PAVING , INC.



MAR 01, 2011 10:31 AM

TIP NO 2:00 PM 1 /  1 039

HENDERSON, POLK

14CR.20451.10,  14CR.20751.9

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

11 SECTIONS OF SECONDARY ROADS.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ASHEVILLE,  NC

MOORE & SON SITE
CONTRACTORS INC

SLOAN CONSTRUCTION COMPANY,
INC.

MILLS RIVER,  NC DUNCAN,  SC

C202709FEB 15 2011
11.520 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 56500.00 150000.00MOBILIZATION
0002 1220000000-E 545  30 TON 31.00 930.00 32.55 976.50 44.00 1320.00INCIDENTAL STONE BASE
0003 1245000000-E SP  22.79 SMI 4300.00 97997.00 4386.00 99956.94 4935.00 112468.65SHOULDER RECONSTRUCTION
0004 1297000000-E 607  3,707 SY  2.17 8044.19 10.28 38107.96 1.75 6487.25MILL ASP PVMT *****" DTH

(3")
0005 1297000000-E 607  704 SY  5.50 3872.00 17.85 12566.40 11.00 7744.00MILL ASP PVMT *****" DTH

(8")
0006 1489000000-E 610  321 TON 68.00 21828.00 52.90 16980.90 48.00 15408.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  633 TON 43.00 27219.00 57.12 36156.96 52.00 32916.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  11,157 TON 42.00 468594.00 45.56 508312.92 54.00 602478.00ASP CONC SURF CRS S9.5B
0009 1560000000-E 620  830 TON 475.00 394250.00 550.00 456500.00 560.00 464800.00ASP FOR PLANT MIX  PG64-22
0010 2830000000-N 858  8 EA  1000.00 8000.00 735.00 5880.00 829.50 6636.00ADJ MANHOLES
0011 2845000000-N 858  6 EA  800.00 4800.00 485.00 2910.00 724.50 4347.00ADJ METER OR VALVE BOXES
0012 4810000000-E 1205  373,035 LF  0.09 33573.15 0.10 37303.50 0.11 41033.85PAINT PVMT MARKINGS 4"
0013 4830000000-E 1205  100 LF  1.00 100.00 1.02 102.00 3.15 315.00PAINT PVT MKGS LINES 16"
0014 4835000000-E 1205  1,350 LF  3.00 4050.00 3.06 4131.00 3.68 4968.00PAINT PVT MKG LINES 24"
0015 4840000000-N 1205  16 EA  35.00 560.00 36.00 576.00 42.00 672.00PAINT PVT MKG CHARACTER
0016 4845000000-N 1205  19 EA  35.00 665.00 36.00 684.00 105.00 1995.00PAINT PVT MKG SYMBOL

 

    TOTAL 1109482.34 TOTAL 1277645.08 TOTAL 1453588.75CONTRACT TOTAL

 

    SUB-TOTAL 1109482.34 SUB-TOTAL 1277645.08 SUB-TOTAL 1453588.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1109482.34APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     2  1277645.08MOORE & SON SITE CONTRACTORS INC
     3  1453588.75SLOAN CONSTRUCTION COMPANY, INC.


