
MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 1 /  1 002

CHOWAN, TYRRELL, WASHINGTON

1C.021026,  1C.089026,  1C.089027,  1C.089031,  1C.094033,
1C.094034,  1C.094036

FED AID NO STATE FUNDED

WIDENING & RESURFACING.

7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

RPC CONTRACTING INC ROSE BROTHERS PAVING CO., INC.

KITTY HAWK,  NC AHOSKIE,  NC

C202755APR 19 2011
15.760 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78500.00 34500.00 78900.00MOBILIZATION
0002 1489000000-E 610  5,863 TON 35.00 205205.00 41.15 241262.45 36.50 213999.50ASP CONC BASE CRS B25.0B
0003 1525000000-E 610  16,044 TON 33.00 529452.00 35.65 571968.60 35.50 569562.00ASP CONC SURF CRS SF9.5A
0004 1560000000-E 620  1,296 TON 547.00 708912.00 525.00 680400.00 559.00 724464.00ASP FOR PLANT MIX  PG64-22
0005 4589000000-N SP  Lump Sum 2200.00 4800.00 5000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0006 4810000000-E 1205  547,187 LF  0.10 54718.70 0.10 54718.70 0.12 65662.44PAINT PVMT MARKINGS 4"

 

    TOTAL 1578987.70 TOTAL 1587649.75 TOTAL 1657587.94CONTRACT TOTAL

 

    SUB-TOTAL 1578987.70 SUB-TOTAL 1587649.75 SUB-TOTAL 1657587.94ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1578987.70BARNHILL CONTRACTING COMPANY
     2  1587649.75RPC CONTRACTING INC
     3  1657587.94ROSE BROTHERS PAVING CO., INC.



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 1 /  1 003

MARTIN

1C.058029,  1C.058038,  1C.058039,  1C.058044,  1C.058045,
1C.058046,  1C.058053

FED AID NO STATE FUNDED

RESURFACING.

7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C202754APR 19 2011
13.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 67750.00MOBILIZATION
0002 1489000000-E 610  5,216 TON 30.00 156480.00 33.50 174736.00ASP CONC BASE CRS B25.0B
0003 1525000000-E 610  14,529 TON 28.00 406812.00 33.00 479457.00ASP CONC SURF CRS SF9.5A
0004 1560000000-E 620  1,169 TON 547.00 639443.00 559.00 653471.00ASP FOR PLANT MIX  PG64-22
0005 4589000000-N SP  Lump Sum 1000.00 5000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0006 4810000000-E 1205  468,720 LF  0.09 42184.80 0.09 42184.80PAINT PVMT MARKINGS 4"

 

    TOTAL 1310919.80 TOTAL 1422598.80CONTRACT TOTAL

 

    SUB-TOTAL 1310919.80 SUB-TOTAL 1422598.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1310919.80BARNHILL CONTRACTING COMPANY
     2  1422598.80ROSE BROTHERS PAVING CO., INC.



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 1 /  1 004

BEAUFORT

2CR.10071.2

FED AID NO STATE FUNDED

WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-264 FROM SR-1714 TO CEMETERY ROAD.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

GREENVILLE PAVING &
CONTRACTING, INC.

AHOSKIE,  NC GREENVILLE,  NC

C202758APR 19 2011
7.900 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 136000.00 144000.00MOBILIZATION
0002 0106000000-E 230  1,188 CY  10.00 11880.00 10.00 11880.00 21.64 25708.32BORROW EXCAVATION
0003 1220000000-E 545  485 TON 28.00 13580.00 30.00 14550.00 38.50 18672.50INCIDENTAL STONE BASE
0004 1245000000-E SP  19.8 SMI 1000.00 19800.00 2000.00 39600.00 2310.00 45738.00SHOULDER RECONSTRUCTION
0005 1489000000-E 610  6,418 TON 38.00 243884.00 37.00 237466.00 44.11 283097.98ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  20,493 TON 37.00 758241.00 36.00 737748.00 42.90 879149.70ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  12,044 TON 32.00 385408.00 36.00 433584.00 42.90 516687.60ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,961 TON 547.00 1072667.00 559.00 1096199.00 515.00 1009915.00ASP FOR PLANT MIX  PG64-22
0009 4589000000-N SP  Lump Sum 5000.00 10000.00 2970.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0010 4685000000-E 1205  85,004 LF  0.44 37401.76 0.52 44202.08 0.57 48452.28THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  52,140 LF  0.52 27112.80 0.55 28677.00 0.65 33891.00THERMO PVT MKG LINES 4"120
0012 4810000000-E 1205  79,856 LF  0.14 11179.84 0.09 7187.04 0.10 7985.60PAINT PVMT MARKINGS 4"
0013 4905000000-N 1253  654 EA  27.00 17658.00 30.00 19620.00 33.00 21582.00SNOWPLB PVMT MRKER
0014 6000000000-E 1605  1,300 LF  2.00 2600.00 4.00 5200.00 4.40 5720.00TEMPORARY SILT FENCE
0015 6012000000-E 1610  20 TON 50.00 1000.00 30.00 600.00 44.00 880.00SEDIMENT CONTROL STONE
0016 6042000000-E 1632  1,000 LF  3.15 3150.00 5.00 5000.00 8.80 8800.001/4" HARDWARE CLOTH
0017 6071010000-E SP   200 LF  6.00 1200.00 15.00 3000.00 14.30 2860.00WATTLE
0018 6084000000-E 1660  19 ACR 1565.00 29735.00 1500.00 28500.00 1732.50 32917.50SEEDING AND MULCHING

 

    TOTAL 2741497.40 TOTAL 2859013.12 TOTAL 3089027.48CONTRACT TOTAL

 

    SUB-TOTAL 2741497.40 SUB-TOTAL 2859013.12 SUB-TOTAL 3089027.48ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2741497.40BARNHILL CONTRACTING COMPANY
     2  2859013.12ROSE BROTHERS PAVING CO., INC.
     3  3089027.48GREENVILLE PAVING & CONTRACTING, INC.



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 1 /  1 005

JONES

2CR.10521.3

FED AID NO STATE FUNDED

WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-58 FROM 0.9 MI SOUTH OF LENOIR/JONES COUNTY LINE TO NC-41.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C202759APR 19 2011
9.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 4820.00 155000.00MOBILIZATION
0002 0106000000-E 230  1,080 CY  26.00 28080.00 23.25 25110.00 10.00 10800.00BORROW EXCAVATION
0003 1220000000-E 545  10 TON 80.00 800.00 66.35 663.50 30.00 300.00INCIDENTAL STONE BASE
0004 1245000000-E SP   18 SMI 2100.00 37800.00 1750.00 31500.00 2000.00 36000.00SHOULDER RECONSTRUCTION
0005 1489000000-E 610  7,311 TON 43.00 314373.00 41.40 302675.40 39.50 288784.50ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  23,346 TON 38.50 898821.00 40.60 947847.60 38.50 898821.00ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  13,721 TON 37.75 517967.75 42.20 579026.20 38.50 528258.50ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  2,235 TON 450.00 1005750.00 490.00 1095150.00 559.00 1249365.00ASP FOR PLANT MIX  PG64-22
0009 4685000000-E 1205  96,840 LF  0.47 45514.80 0.48 46483.20 0.48 46483.20THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  59,400 LF  0.53 31482.00 0.55 32670.00 0.55 32670.00THERMO PVT MKG LINES 4"120
0011 4905000000-N 1253  66 EA  35.00 2310.00 45.00 2970.00 100.00 6600.00SNOWPLB PVMT MRKER
0012 6000000000-E 1605  500 LF  1.99 995.00 2.75 1375.00 4.00 2000.00TEMPORARY SILT FENCE
0013 6012000000-E 1610  2 TON 60.00 120.00 160.00 320.00 30.00 60.00SEDIMENT CONTROL STONE
0014 6071010000-E SP   100 LF  5.37 537.00 8.50 850.00 18.00 1800.00WATTLE
0015 6084000000-E 1660  3 ACR 1920.00 5760.00 3215.00 9645.00 1920.00 5760.00SEEDING AND MULCHING

 

    TOTAL 3040310.55 TOTAL 3081105.90 TOTAL 3262702.20CONTRACT TOTAL

 

    SUB-TOTAL 3040310.55 SUB-TOTAL 3081105.90 SUB-TOTAL 3262702.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3040310.55S. T. WOOTEN CORPORATION
     2  3081105.90BARNHILL CONTRACTING COMPANY
     3  3262702.20ROSE BROTHERS PAVING CO., INC.



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 1 /  1 006

PITT

2CR.10741.9

FED AID NO STATE FUNDED

WIDENING,  RESURFACING AND SHOULDER RECONSTRUCTION.

NC-102 FROM BRIDGE #53 TO THE INTERSECTION WITH NC-43.

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

TARBORO,  NC AHOSKIE,  NC

C202757APR 19 2011
9.800 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 87700.00 179500.00MOBILIZATION
0002 0106000000-E 230  4,000 CY  17.00 68000.00 13.85 55400.00 9.50 38000.00BORROW EXCAVATION
0003 1220000000-E 545  980 TON 28.55 27979.00 27.75 27195.00 25.00 24500.00INCIDENTAL STONE BASE
0004 1245000000-E SP  19.6 SMI 2142.00 41983.20 2570.00 50372.00 2000.00 39200.00SHOULDER RECONSTRUCTION
0005 1489000000-E 610  14,295 TON 34.00 486030.00 32.75 468161.25 33.00 471735.00ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  23,619 TON 31.00 732189.00 35.50 838474.50 33.00 779427.00ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  13,879 TON 31.00 430249.00 38.40 532953.60 33.00 458007.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  2,558 TON 515.00 1317370.00 490.00 1253420.00 560.00 1432480.00ASP FOR PLANT MIX  PG64-22
0009 4685000000-E 1205  105,448 LF  0.47 49560.56 0.47 49560.56 0.47 49560.56THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  64,680 LF  0.51 32986.80 0.51 32986.80 0.51 32986.80THERMO PVT MKG LINES 4"120
0011 4710000000-E 1205  120 LF  15.00 1800.00 15.00 1800.00 15.00 1800.0024"WIDE THERMO 120 MILS
0012 4810000000-E 1205  170,128 LF  0.10 17012.80 0.10 17012.80 0.10 17012.80PAINT PVMT MARKINGS 4"
0013 4905000000-N 1253  634 EA  22.00 13948.00 22.00 13948.00 22.00 13948.00SNOWPLB PVMT MRKER
0014 6000000000-E 1605  2,500 LF  1.79 4475.00 2.00 5000.00 4.00 10000.00TEMPORARY SILT FENCE
0015 6012000000-E 1610  5 TON 48.50 242.50 71.00 355.00 30.00 150.00SEDIMENT CONTROL STONE
0016 6071010000-E SP   100 LF  5.37 537.00 6.50 650.00 16.00 1600.00WATTLE
0017 6084000000-E 1660  24 ACR 1575.00 37800.00 1175.00 28200.00 1580.00 37920.00SEEDING AND MULCHING
0018 2655000000-E 852  60 SY  93.80 5628.00 96.50 5790.00 75.00 4500.005" MONO CONC ISLDS (KEY IN)

 

    TOTAL 3437790.86 TOTAL 3468979.51 TOTAL 3592327.16CONTRACT TOTAL

 

    SUB-TOTAL 3437790.86 SUB-TOTAL 3468979.51 SUB-TOTAL 3592327.16ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3437790.86GREENVILLE PAVING & CONTRACTING, INC.
     2  3468979.51BARNHILL CONTRACTING COMPANY
     3  3592327.16ROSE BROTHERS PAVING CO., INC.



MAY 03, 2011 08:15 AM

TIP NO R-2814B 2:00 PM 1 /  21 007

WAKE

34506.3.GV2

FED AID NO STP-0401(214)

GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND CULVERTS.

US-401 (ROLESVILLE BYPASS) FROM SR-2225 TO NC-96.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

PLT CONSTRUCTION CO., INC. W. C. ENGLISH, INC.

WILSON,  NC LYNCHBURG,  VA

C202583APR 19 2011
5.825 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1240000.00 1301755.00 1310000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 150000.00 162739.75 143135.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 1250000.00 1605830.15 694983.00CLEARING & GRUBBING
0004 0008000000-E 200  5 ACR 4500.00 22500.00 9500.00 47500.00 8259.00 41295.00SUPP CLEARING & GRUBBING
0005 0036000000-E 225  17,700 CY  4.75 84075.00 4.00 70800.00 5.50 97350.00UNDERCUT EXCAVATION
0006 0134000000-E 240  29,090 CY  4.15 120723.50 4.00 116360.00 5.90 171631.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  6,530 LF  1.90 12407.00 1.25 8162.50 2.00 13060.00BERM DITCH CONSTRUCTION
0008 0156000000-E 250  6,730 SY  2.46 16555.80 1.35 9085.50 3.60 24228.00REMOVAL OF EXT ASPHALT PVMT
0009 0177000000-E 250  200 SY  5.99 1198.00 1.25 250.00 2.00 400.00BREAKING OF EXT ASPH PVMT
0010 0192000000-N 260  60 HR  190.00 11400.00 58.75 3525.00 200.00 12000.00PROOF ROLLING
0011 0195000000-E SP   11,000 CY  9.35 102850.00 9.25 101750.00 18.00 198000.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  16,900 SY  1.40 23660.00 3.00 50700.00 2.20 37180.00SOIL STABILIZATION FABRIC
0013 0318000000-E SP   2,925 TON 18.70 54697.50 16.25 47531.25 22.30 65227.50FND CONDIT MATL MINOR STRS
0014 0320000000-E SP   9,355 SY  1.50 14032.50 1.45 13564.75 2.30 21516.50FND CONDIT FABRIC
0015 0342000000-E SP   264 LF  39.89 10530.96 39.50 10428.00 51.00 13464.00**" SIDE DRAIN PIPE

(30")
0016 0343000000-E SP   6,432 LF  19.50 125424.00 19.50 125424.00 26.00 167232.0015" SIDE DRAIN PIPE
0017 0344000000-E SP   2,208 LF  20.70 45705.60 22.50 49680.00 31.00 68448.0018" SIDE DRAIN PIPE
0018 0345000000-E SP   2,760 LF  24.80 68448.00 29.00 80040.00 38.00 104880.0024" SIDE DRAIN PIPE
0019 0366000000-E SP   7,832 LF  21.00 164472.00 20.00 156640.00 26.00 203632.0015" RC PIPE CULV III
0020 0372000000-E SP   1,328 LF  23.00 30544.00 23.50 31208.00 31.00 41168.0018" RC PIPE CULV III
0021 0378000000-E SP   1,988 LF  26.70 53079.60 30.00 59640.00 38.00 75544.0024" RC PIPE CULV III
0022 0384000000-E SP   1,348 LF  37.25 50213.00 41.00 55268.00 51.00 68748.0030" RC PIPE CULV III
0023 0390000000-E SP   1,296 LF  53.24 68999.04 55.00 71280.00 65.00 84240.0036" RC PIPE CULV III
0024 0396000000-E SP   224 LF  75.30 16867.20 71.00 15904.00 87.00 19488.0042" RC PIPE CULV III
0025 0402000000-E SP   176 LF  86.70 15259.20 90.00 15840.00 104.00 18304.0048" RC PIPE CULV III
0026 0414000000-E SP   200 LF  126.00 25200.00 185.00 37000.00 162.00 32400.0060" RC PIPE CULV III
0027 0426000000-E SP   380 LF  211.50 80370.00 270.00 102600.00 238.00 90440.0072" RC PIPE CULV III
0028 0432000000-E SP   204 LF  310.00 63240.00 385.00 78540.00 306.00 62424.0078" RC PIPE CULV III
0029 0448400000-E SP   64 LF  35.34 2261.76 36.00 2304.00 44.00 2816.0024" RCP CULV CLASS IV
0030 0448700000-E SP   108 LF  85.00 9180.00 80.00 8640.00 92.00 9936.0042" RCP CULV CLASS IV
0031 0576000000-E SP   80 LF  25.20 2016.00 20.00 1600.00 21.00 1680.00**" CS PIPE CULV *****"

(8", 0.064")
0032 0582000000-E SP   436 LF  26.61 11601.96 23.00 10028.00 31.00 13516.0015" CS PIPE CULV 0.064"
0033 0588000000-E SP   100 LF  33.60 3360.00 26.00 2600.00 35.00 3500.0018" CS PIPE CULV 0.064"
0034 0594000000-E SP   24 LF  36.00 864.00 34.00 816.00 44.00 1056.0024" CS PIPE CULV 0.064"
0035 0636000000-E SP   16 EA  310.00 4960.00 175.00 2800.00 380.00 6080.00**" CS ELBOW *****" THICK

(15", 0.064")
0036 0636000000-E SP   1 EA  370.00 370.00 220.00 220.00 416.00 416.00**" CS ELBOW *****" THICK

(18", 0.064")
0037 0636000000-E SP   2 EA  400.00 800.00 300.00 600.00 505.00 1010.00**" CS ELBOW *****" THICK

(24", 0.064")



MAY 03, 2011 08:15 AM

TIP NO R-2814B 2:00 PM 2 /  21 007

WAKE

34506.3.GV2

FED AID NO STP-0401(214)

GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND CULVERTS.

US-401 (ROLESVILLE BYPASS) FROM SR-2225 TO NC-96.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

PLT CONSTRUCTION CO., INC. W. C. ENGLISH, INC.

WILSON,  NC LYNCHBURG,  VA

C202583APR 19 2011
5.825 MI

0038 0973100000-E SP   160 LF  375.00 60000.00 370.00 59200.00 486.00 77760.00**"WLD STL PIPE GRAD IN SOIL
(36", 0.625", B)

0039 0995000000-E 340  1,432 LF  10.00 14320.00 9.00 12888.00 12.00 17184.00PIPE REMOVAL
0040 1011000000-N 500 Lump Sum 350000.00 1751553.30 400000.00FINE GRADING
0041 1044000000-E 501  102,680 SY  1.86 190984.80 1.80 184824.00 2.20 225896.00LIME TRTD SOIL (SLURRY)
0042 1066000000-E 501  1,030 TON 186.04 191621.20 180.00 185400.00 178.00 183340.00LIME FOR LIME TREATED SOIL
0043 1077000000-E SP   75 TON 25.50 1912.50 35.25 2643.75 28.00 2100.00#57 STONE
0044 1110000000-E 510  500 TON 16.80 8400.00 19.75 9875.00 16.00 8000.00STABILIZER AGGREGATE
0045 1176000000-E 542  154,020 SY  1.73 266454.60 1.67 257213.40 2.10 323442.00SOIL CEMENT BASE
0046 1187000000-E 542  4,236 TON 118.86 503490.96 115.00 487140.00 120.00 508320.00PC FOR SOIL CEMENT BASE
0047 1209000000-E 543  38,510 GAL 4.65 179071.50 4.50 173295.00 2.35 90498.50ASPHALT CURING SEAL
0048 1220000000-E 545  2,000 TON 20.00 40000.00 13.50 27000.00 19.00 38000.00INCIDENTAL STONE BASE
0049 1275000000-E 600  339 GAL 6.15 2084.85 5.00 1695.00 7.30 2474.70PRIME COAT
0050 1330000000-E 607  10 SY  100.00 1000.00 95.00 950.00 97.00 970.00INCIDENTAL MILLING
0051 1519000000-E 610  2,550 TON 50.25 128137.50 44.90 114495.00 40.00 102000.00ASP CONC SURF CRS S9.5B
0052 1693000000-E 654  100 TON 150.00 15000.00 135.00 13500.00 164.00 16400.00ASPH PLT MIX PVMT REPAIR
0053 2000000000-N 806  234 EA  150.00 35100.00 120.00 28080.00 174.00 40716.00RIGHT OF WAY MARKERS
0054 2022000000-E SP   1,412 CY  7.20 10166.40 27.50 38830.00 6.70 9460.40SUBDRAIN EXCAVATION
0055 2033000000-E SP   706 CY  40.00 28240.00 40.00 28240.00 41.00 28946.00SUBDRAIN FINE AGGREGATE
0056 2044000000-E SP   4,200 LF  4.10 17220.00 3.00 12600.00 3.10 13020.006" PERF SUBDRN PIPE
0057 2077000000-E SP   54 LF  15.40 831.60 3.00 162.00 3.10 167.406" OUTLET PIPE (SUBDRNS)
0058 2132000000-N 816  9 EA  155.00 1395.00 200.00 1800.00 206.00 1854.00CONC PAD SHLDR DRN OUTLET
0059 2143000000-E 818  20 TON 30.00 600.00 25.00 500.00 80.00 1600.00BLOTTING SAND
0060 2253000000-E 840 3.87 CY  715.00 2767.05 900.00 3483.00 951.00 3680.37PIPE COLLARS
0061 2264000000-E 840 0.62 CY  1510.00 936.20 900.00 558.00 1290.00 799.80PIPE PLUGS
0062 2275000000-E SP   51 CY  135.00 6885.00 185.00 9435.00 342.00 17442.00FLOWABLE FILL
0063 2286000000-N 840  224 EA  1100.00 246400.00 1150.00 257600.00 918.00 205632.00MASNRY DRAINAGE STRUCT
0064 2308000000-E 840  67 LF  165.00 11055.00 215.00 14405.00 279.00 18693.00MASNRY DRAINAGE STRUCT
0065 2352000000-N 840  25 EA  460.00 11500.00 465.00 11625.00 493.00 12325.00FRAME W/GRATE 840.***** STD

(840.16)
0066 2364200000-N 840  40 EA  440.00 17600.00 430.00 17200.00 792.00 31680.00FRAME W/2GRTS 840.20 STD
0067 2365000000-N 840  133 EA  425.00 56525.00 430.00 57190.00 909.00 120897.00FRAME W/2GRTS 840.22 STD
0068 2366000000-N 840  11 EA  425.00 4675.00 425.00 4675.00 921.00 10131.00FRAME W/2GRTS 840.24 STD
0069 2374000000-N 840  2 EA  510.00 1020.00 515.00 1030.00 535.00 1070.00FRAME-GRT-HD 840.03 **

(E)
0070 2374000000-N 840  5 EA  510.00 2550.00 531.00 2655.00 565.00 2825.00FRAME-GRT-HD 840.03 **

(F)
0071 2374000000-N 840  1 EA  510.00 510.00 531.00 531.00 565.00 565.00FRAME-GRT-HD 840.03 **

(G)
0072 2396000000-N 840  5 EA  340.00 1700.00 335.00 1675.00 392.00 1960.00FRAME W/COVER STD 840.54
0073 2451000000-N 852  23 EA  405.00 9315.00 450.00 10350.00 1030.00 23690.00CONC TRANS SECT FOR DROP INLET
0074 2535000000-E 846  30 LF  35.00 1050.00 9.05 271.50 20.00 600.00**"X**" CONCRETE CURB

(8" X 12")



MAY 03, 2011 08:15 AM

TIP NO R-2814B 2:00 PM 3 /  21 007

WAKE

34506.3.GV2

FED AID NO STP-0401(214)

GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND CULVERTS.

US-401 (ROLESVILLE BYPASS) FROM SR-2225 TO NC-96.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

PLT CONSTRUCTION CO., INC. W. C. ENGLISH, INC.
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0075 2535000000-E 846  260 LF  35.00 9100.00 9.05 2353.00 19.00 4940.00**"X**" CONCRETE CURB
(9" X 12")

0076 2549000000-E 846  830 LF  25.00 20750.00 12.25 10167.50 19.00 15770.002'-6"CONC CURB & GUTTER
0077 2556000000-E 846  7,319 LF  12.40 90755.60 10.13 74141.47 17.00 124423.00SHOULDER BERM GUTTER
0078 2612000000-E 848  105 SY  95.00 9975.00 34.50 3622.50 64.00 6720.006" CONCRETE DRIVEWAY
0079 2647000000-E 852  4,710 SY  34.98 164755.80 34.50 162495.00 50.00 235500.005" MONO CONC ISLANDS (SURF MTD)
0080 2938000000-N SP   1 EA  750.00 750.00 850.00 850.00 903.00 903.00CONVERT DI TO JB W/MH CVR
0081 3030000000-E 862  9,850 LF  14.50 142825.00 14.50 142825.00 15.00 147750.00STL BM GUARDRAIL
0082 3045000000-E 862  125 LF  14.50 1812.50 14.50 1812.50 15.00 1875.00SBGR SHOP CURVED
0083 3150000000-N 862  25 EA  10.00 250.00 10.00 250.00 10.30 257.50ADDIT GUARDRAIL POSTS
0084 3195000000-N 862  4 EA  300.00 1200.00 300.00 1200.00 309.00 1236.00GR ANCHOR TYPE AT-1
0085 3210000000-N 862  17 EA  475.00 8075.00 475.00 8075.00 489.00 8313.00GR ANCHOR TYPE CAT-1
0086 3270000000-N SP   17 EA  1600.00 27200.00 1600.00 27200.00 1646.00 27982.00GR ANCHOR TYPE 350
0087 3503000000-E 866  55,130 LF  1.97 108606.10 1.75 96477.50 1.80 99234.00WOVEN WIRE FENCE 47" FAB
0088 3509000000-E 866  3,400 EA  14.80 50320.00 13.15 44710.00 13.50 45900.004" TIMBER POSTS 7'-6"LONG
0089 3515000000-E 866  1,010 EA  19.87 20068.70 17.65 17826.50 18.00 18180.005" TIMBER POSTS 8'-0"LONG
0090 3628000000-E 876  1,035 TON 35.00 36225.00 34.50 35707.50 34.00 35190.00RIP RAP, CLASS I
0091 3642000000-E 876  10 TON 62.00 620.00 32.00 320.00 37.00 370.00RIP RAP, CLASS A
0092 3649000000-E 876  2,210 TON 32.50 71825.00 32.00 70720.00 31.00 68510.00RIP RAP, CLASS B
0093 3651000000-E SP   40 TON 100.00 4000.00 63.25 2530.00 108.00 4320.00BOULDERS
0094 3656000000-E 876  20,585 SY  1.60 32936.00 3.75 77193.75 2.75 56608.75FILTER FABRIC FOR DRAINGE
0095 3659000000-N SP   5 EA  1200.00 6000.00 1032.50 5162.50 2140.00 10700.00PREFORMED SCOUR HOLES
0096 4072000000-E 903  3,714 LF  2.20 8170.80 4.48 16638.72 4.10 15227.40SUPPORT, 3-LB STL U-CHAN
0097 4078000000-E 903  8 EA  25.00 200.00 32.00 256.00 46.00 368.00SUPPORT, 2-LB STL U-CHAN
0098 4096000000-N 904  13 EA  85.00 1105.00 165.00 2145.00 91.00 1183.00SIGN ERECTION, TYPE D
0099 4102000000-N 904  100 EA  43.50 4350.00 48.00 4800.00 41.00 4100.00SIGN ERECTION, TYPE E
0100 4108000000-N 904  48 EA  43.50 2088.00 68.00 3264.00 91.00 4368.00SIGN ERECTION, TYPE F
0101 4116100000-N 904  1 EA  150.00 150.00 285.00 285.00 52.00 52.00SIGN ERECT, RELOC ** GRD MTD

(E)
0102 4155000000-N 907  30 EA  5.00 150.00 5.00 150.00 2.10 63.00DISPOSE SIGN SYST U-CHAN
0103 4192000000-N 907  1 EA  5.00 5.00 5.00 5.00 2.10 2.10DISPOSE SUPPORT, U-CHAN
0104 4400000000-E 1110  2,668 SF  3.84 10245.12 3.74 9978.32 9.30 24812.40WORK ZONE SIGNS (STAT)
0105 4405000000-E 1110  976 SF  12.00 11712.00 34.75 33916.00 12.30 12004.80WORK ZONE SIGNS (PORT)
0106 4410000000-E 1110  512 SF  6.25 3200.00 11.75 6016.00 11.00 5632.00WORK ZONE SIGNS (BARR)
0107 4415000000-N 1115  2 EA  3800.00 7600.00 5325.75 10651.50 2833.00 5666.00FLASHING ARROW PNL TYPE C
0108 4420000000-N 1120  2 EA  14800.00 29600.00 11918.75 23837.50 9330.51 18661.02CHANGEABLE MESSAGE SIGN
0109 4422000000-N 1120  146 DAY 100.00 14600.00 38.79 5663.34 110.00 16060.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0110 4430000000-N 1130  450 EA  55.00 24750.00 61.00 27450.00 66.00 29700.00DRUMS
0111 4435000000-N 1135  200 EA  18.00 3600.00 33.75 6750.00 22.00 4400.00CONES
0112 4445000000-E 1145  2,560 LF  18.00 46080.00 24.25 62080.00 62.00 158720.00BARRICADES (TYPE III)
0113 4450000000-N 1150  2,400 HR  18.50 44400.00 47.25 113400.00 21.00 50400.00FLAGGER
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0114 4480000000-N 1165  4 EA  10500.00 42000.00 5705.25 22821.00 7633.00 30532.00TMIA
0115 4510000000-N SP   120 HR  45.00 5400.00 37.00 4440.00 55.00 6600.00LAW ENFORCEMENT
0116 4520000000-N 1266  26 EA  45.00 1170.00 35.00 910.00 109.00 2834.00TUBULAR MARKERS (FIXED)
0117 4650000000-N 1251  250 EA  5.00 1250.00 5.00 1250.00 5.15 1287.50TEMP RAISED PVMT MRKS
0118 4685000000-E 1205  151,162 LF  0.60 90697.20 0.60 90697.20 0.65 98255.30THERMO PVT MKG LINES 4"90
0119 4686000000-E 1205  39,005 LF  0.65 25353.25 0.65 25353.25 0.70 27303.50THERMO PVT MKG LINES 4"120
0120 4695000000-E 1205  16,719 LF  1.00 16719.00 1.00 16719.00 1.05 17554.95THERMO PVT MKG LINES 8"90 MILS
0121 4710000000-E 1205  713 LF  6.00 4278.00 6.00 4278.00 6.20 4420.6024"WIDE THERMO 120 MILS
0122 4721000000-E 1205  68 EA  50.00 3400.00 50.00 3400.00 51.40 3495.20THERMO PVT MKG CHARACTER 120
0123 4725000000-E 1205  153 EA  85.00 13005.00 85.00 13005.00 87.00 13311.00THERMO PVT SYMBOL 90MILS
0124 4810000000-E 1205  281,187 LF  0.20 56237.40 0.20 56237.40 0.25 70296.75PAINT PVMT MARKINGS 4"
0125 4815000000-E 1205  800 LF  1.00 800.00 1.00 800.00 1.05 840.00PAINT PVMT MARKINGS 6"
0126 4820000000-E 1205  700 LF  1.00 700.00 1.00 700.00 1.05 735.00PAINT PVMT MARKINGS 8"
0127 4835000000-E 1205  430 LF  3.00 1290.00 3.00 1290.00 3.10 1333.00PAINT PVT MKG LINES 24"
0128 4840000000-N 1205  24 EA  25.00 600.00 25.00 600.00 26.00 624.00PAINT PVT MKG CHARACTER
0129 4845000000-N 1205  52 EA  35.00 1820.00 35.00 1820.00 36.00 1872.00PAINT PVT MKG SYMBOL
0130 4850000000-E 1205  1,450 LF  1.00 1450.00 1.00 1450.00 1.05 1522.50LINE REMOVAL 4" WIDE
0131 4900000000-N 1251  1,757 EA  5.00 8785.00 5.00 8785.00 5.15 9048.55PERM RAISED PVMT MARKERS
0132 5255000000-N 1413 Lump Sum 90000.00 10000.00 40350.00PORTABLE LIGHTING
0133 5691500000-E 1520  405 LF  110.00 44550.00 125.00 50625.00 120.00 48600.0012" SANITARY GRAVITY SEWER
0134 5691600000-E 1520  625 LF  180.00 112500.00 155.00 96875.00 145.00 90625.0016" SANITARY GRAVITY SEWER
0135 5775000000-E 1525  2 EA  1500.00 3000.00 1800.00 3600.00 1450.00 2900.004' DIA UTILITY MANHOLE
0136 5776000000-E 1525  3 EA  2600.00 7800.00 2250.00 6750.00 2288.00 6864.005' DIA UTILITY MANHOLE
0137 5781000000-E 1525 2.6 LF  140.00 364.00 200.00 520.00 288.00 748.80UTILITY MANHOLE WALL, 4' DIA
0138 5782000000-E 1525  10 LF  225.00 2250.00 250.00 2500.00 354.00 3540.00UTILITY MANHOLE WALL, 5' DIA
0139 5798000000-E 1530  725 LF  13.00 9425.00 14.00 10150.00 20.00 14500.00ABANDON **" UTILITY PIPE

(15")
0140 5804000000-E 1530  407 LF  12.00 4884.00 12.00 4884.00 15.00 6105.00ABANDON 12" UTILITY PIPE
0141 6000000000-E 1605  52,000 LF  1.55 80600.00 1.71 88920.00 1.75 91000.00TEMPORARY SILT FENCE
0142 6006000000-E 1610  9,800 TON 28.00 274400.00 37.25 365050.00 31.00 303800.00EROS CONTRL STONE CL A
0143 6009000000-E 1610  32,750 TON 32.50 1064375.00 37.25 1219937.50 31.00 1015250.00EROS CONTRL STONE CL B
0144 6012000000-E 1610  17,915 TON 29.40 526701.00 30.00 537450.00 28.00 501620.00SEDIMENT CONTROL STONE
0145 6015000000-E 1615  200 ACR 400.00 80000.00 400.00 80000.00 458.00 91600.00TEMPORARY MULCHING
0146 6018000000-E 1620  7,700 LB  1.79 13783.00 1.75 13475.00 2.30 17710.00SEED FOR TEMP SEEDING
0147 6021000000-E 1620  32 TON 565.00 18080.00 650.00 20800.00 710.00 22720.00FERT FOR TEMP SEEDING
0148 6024000000-E 1622  12,000 LF  13.40 160800.00 17.25 207000.00 11.00 132000.00TEMPORARY SLOPE DRAINS
0149 6027000000-N 1622  150 EA  150.00 22500.00 224.50 33675.00 218.00 32700.00INLET PROTCN @ SLOPE DRNS
0150 6029000000-E SP   10,000 LF  1.00 10000.00 1.38 13800.00 1.50 15000.00SAFETY FENCE
0151 6030000000-E 1630  60,580 CY  5.00 302900.00 2.75 166595.00 1.00 60580.00SILT EXCAVATION
0152 6036000000-E 1631  200,000 SY  1.05 210000.00 1.05 210000.00 1.10 220000.00MATTING FOR EROS CONTROL
0153 6037000000-E SP   4,900 SY  3.80 18620.00 3.80 18620.00 5.15 25235.00COIR FIBER MAT
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0154 6038000000-E SP   17,850 SY  3.25 58012.50 3.25 58012.50 4.90 87465.00PERM SOIL REINF MAT
0155 6042000000-E 1632  12,500 LF  3.80 47500.00 3.56 44500.00 3.50 43750.001/4" HARDWARE CLOTH
0156 6046000000-E SP   200 LF  180.00 36000.00 30.00 6000.00 51.00 10200.00TEMP PIPE FOR STREAM CROSS
0157 6048000000-E SP   350 SY  42.59 14906.50 12.75 4462.50 25.00 8750.00FLOAT TURBIDITY CURTAIN
0158 6069000000-E 1638  1,325 CY  35.90 47567.50 35.00 46375.00 37.00 49025.00STILLING BASINS
0159 6070000000-N SP   16 EA  515.00 8240.00 500.00 8000.00 525.00 8400.00SPECIAL STILLING BASINS
0160 6071012000-E SP   750 LF  8.00 6000.00 8.00 6000.00 8.80 6600.00COIR FIBER WATTLE
0161 6071020000-E SP   4,405 LB  5.50 24227.50 5.50 24227.50 6.70 29513.50POLYACRYLAMIDE (PAM)
0162 6071030000-E SP   10,000 LF  3.77 37700.00 3.35 33500.00 8.90 89000.00COIR FIBER BAFFLES
0163 6071050000-E SP   83 EA  750.00 62250.00 827.00 68641.00 795.00 65985.00**" SKIMMER

(1-1/2")
0164 6084000000-E 1660  200 ACR 1248.00 249600.00 1831.50 366300.00 1325.00 265000.00SEEDING AND MULCHING
0165 6087000000-E 1660  150 ACR 30.00 4500.00 30.00 4500.00 31.00 4650.00MOWING
0166 6090000000-E 1661  3,100 LB  7.00 21700.00 20.00 62000.00 8.25 25575.00SEED FOR REPAIR SEEDING
0167 6093000000-E 1661 10.5 TON 680.00 7140.00 2035.75 21375.38 802.00 8421.00FERT FOR REPAIR SEEDING
0168 6096000000-E 1662  5,225 LB  1.75 9143.75 1.75 9143.75 2.30 12017.50SEED FOR SUPP SEEDING
0169 6108000000-E 1665 156.75 TON 528.00 82764.00 628.00 98439.00 700.00 109725.00FERTILIZER TOPDRESSING
0170 6111000000-E SP   450 LF  50.00 22500.00 50.00 22500.00 52.00 23400.00IMPERVIOUS DIKE
0171 6114500000-N SP   300 MHR 28.00 8400.00 28.00 8400.00 29.00 8700.00SPECIALIZED HAND MOWING
0172 6117000000-N SP   100 EA  150.00 15000.00 0.01 1.00 91.00 9100.00RESPONSE FOR EROS CONTROL
0173 6120000000-E SP   1,800 CY  50.00 90000.00 50.00 90000.00 52.00 93600.00CULVERT DIVERSION CHANNEL
0174 6123000000-E 1670  9 ACR 900.00 8100.00 900.00 8100.00 925.00 8325.00REFORESTATION
0175 6126000000-E SP  0.84 ACR 4800.00 4032.00 4800.00 4032.00 5966.00 5011.44STREAMBANK REFORESTATION
0176 7060000000-E 1705  6,425 LF  1.35 8673.75 2.70 17347.50 2.75 17668.75SIGNAL CABLE
0177 7120000000-E 1705  45 EA  844.32 37994.40 790.00 35550.00 813.00 36585.00VEHICLE SIGNAL HD (12", 3 SECT)
0178 7132000000-E 1705  5 EA  870.22 4351.10 940.00 4700.00 966.00 4830.00VEHICLE SIGNAL HD (12", 4 SECT)
0179 7144000000-E 1705  1 EA  1139.57 1139.57 1210.00 1210.00 1244.00 1244.00VEHICLE SIGNAL HD (12", 5 SECT)
0180 7264000000-E 1710  1,650 LF  2.07 3415.50 3.00 4950.00 3.10 5115.00MESSENGER CABLE (3/8")
0181 7288000000-E 1715  210 LF  20.20 4242.00 17.00 3570.00 17.50 3675.00PAVED TRENCH (***********)

(1, 2")
0182 7300000000-E 1715  5,850 LF  3.73 21820.50 6.20 36270.00 6.30 36855.00UNPAVED TRENCH (***********)

(1, 2")
0183 7301000000-E 1715  875 LF  18.65 16318.75 22.00 19250.00 22.60 19775.00DIRECT DRILL (***********)

(2, 2")
0184 7324000000-N 1716  47 EA  243.45 11442.15 205.00 9635.00 210.00 9870.00JUNCTION BOX (STANDARD SIZE)
0185 7348000000-N 1716  6 EA  455.83 2734.98 520.00 3120.00 534.00 3204.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0186 7360000000-N 1720  4 EA  1010.07 4040.28 840.00 3360.00 864.00 3456.00WOOD POLE
0187 7372000000-N 1721  8 EA  331.51 2652.08 300.00 2400.00 308.00 2464.00GUY ASSEMBLY
0188 7408000000-E 1722  1 EA  336.69 336.69 400.00 400.00 411.00 411.001" RISER WITH WEATHERHEAD
0189 7420000000-E 1722  4 EA  466.19 1864.76 390.00 1560.00 401.00 1604.002" RISER WITH WEATHERHEAD
0190 7432000000-E 1722  2 EA  492.09 984.18 480.00 960.00 493.00 986.002" RISER WITH TUBING
0191 7444000000-E 1725  6,525 LF  6.73 43913.25 4.40 28710.00 4.50 29362.50INDUCTIVE LOOP SAWCUT
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0192 7456000000-E 1726  17,175 LF  1.04 17862.00 1.18 20266.50 1.20 20610.00LEAD-IN CABLE(********)
(14-2)

0193 7575142000-N SP   2 EA  7355.41 14710.82 3825.00 7650.00 3930.00 7860.00900MHZ WIRELESS RADIO SYSTEM
0194 7576000000-N SP   4 EA  7666.20 30664.80 6403.50 25614.00 6587.00 26348.00METAL STRAIN SIGNAL POLE
0195 7588000000-N SP   3 EA  8677.30 26031.90 7552.90 22658.70 7769.00 23307.00SGNL MAST ARM WITH METAL POLE
0196 7590000000-N SP   3 EA  12949.65 38848.95 14032.00 42096.00 14435.00 43305.00DBL MAST ARM WITH METAL POLE
0197 7613000000-N SP   10 EA  1139.57 11395.70 825.00 8250.00 848.00 8480.00SOIL TEST
0198 7614100000-E SP   81 CY  673.38 54543.78 740.00 59940.00 761.00 61641.00DRILLED PIER FOUND
0199 7624000000-N 1743  10 EA  958.27 9582.70 950.00 9500.00 977.00 9770.00SIGNAL PEDESTAL WITH FOUND
0200 7631000000-N SP   6 EA  207.19 1243.14 200.00 1200.00 205.00 1230.00MAST ARM W/ MTL POLE DES
0201 7636000000-N 1745  14 EA  258.99 3625.86 200.00 2800.00 206.00 2884.00SIGN FOR SIGNALS
0202 7684000000-N 1750  7 EA  1346.76 9427.32 650.00 4550.00 668.00 4676.00SIGNAL CABINET FOUNDATION
0203 7688000000-N 1753  7 EA  414.39 2900.73 200.00 1400.00 206.00 1442.00CABINET BASE ADAPTER
0204 7756000000-N 1751  7 EA  14400.01 100800.07 11800.00 82600.00 12138.00 84966.00CONTLR WITH CBNT, 2070L BASE MTD
0205 7780000000-N 1751  27 EA  129.50 3496.50 125.00 3375.00 128.00 3456.00DETECTOR CARD (TYPE 2070L)
0206 7980000000-N SP   1 EA  310.79 310.79 250.00 250.00 257.00 257.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS LIGHTNING ARRESTORS
0207 7980000000-N SP   1 EA  1968.35 1968.35 1625.00 1625.00 1670.00 1670.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEM
0208 0022000000-E 225  931,600 CY  UNCLASSIFIED EXCAVATION
0209 1121000000-E 520  1,034 TON AGGREGATE BASE COURSE
0210 1231000000-E 560  36,700 CY  SHOULDER BORROW
0211 1489000000-E 610  3,010 TON ASP CONC BASE CRS B25.0B
0212 1491000000-E 610  56,670 TON ASP CONC BASE CRS B25.0C
0213 1498000000-E 610  1,330 TON ASP CONC INTR CRS I19.0B
0214 1503000000-E 610  42,730 TON ASP CONC INTR CRS I19.0C
0215 1523000000-E 610  40,090 TON ASP CONC SURF CRS S9.5C
0216 1560000000-E 620  4,795 TON ASP FOR PLANT MIX  PG64-22
0217 1565000000-E 620  2,410 TON ASP FOR PLANT MIX PG70-22
0218 0022000000-E 225  942,500 CY  4.45 4194125.00 3.50 3298750.00 5.10 4806750.00UNCLASSIFIED EXCAVATION
0219 1121000000-E 520  118,200 TON 13.00 1536600.00 16.50 1950300.00 13.00 1536600.00AGGREGATE BASE COURSE
0220 1231000000-E 560  64,500 CY  2.00 129000.00 3.25 209625.00 6.50 419250.00SHOULDER BORROW
0221 1489000000-E 610  2,190 TON 43.48 95221.20 38.70 84753.00 39.10 85629.00ASP CONC BASE CRS B25.0B
0222 1491000000-E 610  960 TON 52.61 50505.60 47.20 45312.00 43.00 41280.00ASP CONC BASE CRS B25.0C
0223 1498000000-E 610  1,600 TON 61.12 97792.00 45.20 72320.00 41.00 65600.00ASP CONC INTR CRS I19.0B
0224 1503000000-E 610  49,530 TON 25.43 1259547.90 22.50 1114425.00 35.00 1733550.00ASP CONC INTR CRS I19.0C
0225 1523000000-E 610  40,350 TON 30.15 1216552.50 26.70 1077345.00 41.00 1654350.00ASP CONC SURF CRS S9.5C
0226 1560000000-E 620  2,695 TON 564.07 1520168.65 550.00 1482250.00 459.00 1237005.00ASP FOR PLANT MIX  PG64-22
0227 1565000000-E 620  2,425 TON 564.07 1367869.75 550.00 1333750.00 469.00 1137325.00ASP FOR PLANT MIX PG70-22
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CULVERT ITEMS

0228 8126000000-N 414 Lump Sum 10000.00 7600.00 8000.00CULV EXCAV @ ************
(114+70.00-L-)

0229 8126000000-N 414 Lump Sum 20000.00 15661.00 16500.00CULV EXCAV @ ************
(115+74.00-L-)

0230 8126000000-N 414 Lump Sum 8000.00 3475.00 3600.00CULV EXCAV @ ************
(199+15.00-L-)

0231 8126000000-N 414 Lump Sum 20000.00 14050.00 14800.00CULV EXCAV @ ************
(200+04.00-L-)

0232 8126000000-N 414 Lump Sum 10000.00 5700.00 6000.00CULV EXCAV @ ************
(274+65.00-L-)

0233 8126000000-N 414 Lump Sum 45000.00 35560.00 37300.00CULV EXCAV @ ************
(275+39.00-L-)

0234 8126000000-N 414 Lump Sum 35000.00 25500.00 26800.00CULV EXCAV @ ************
(76+96.00-L-)

0235 8126000000-N 414 Lump Sum 20000.00 13450.00 14100.00CULV EXCAV @ ************
(77+89.00-L-)

0236 8133000000-E 414  1,748 TON 36.00 62928.00 35.00 61180.00 37.00 64676.00FND CONDIT MAT, BOX CULV
0237 8196000000-E 420  3,324 CY  220.00 731280.00 215.00 714660.00 226.00 751224.00CLASS A CONCRETE (CULV)
0238 8245000000-E 425  544,524 LB  0.78 424728.72 0.76 413838.24 0.80 435619.20REINF STEEL (CULVERT)
0239 8594000000-E 876  313 TON 40.00 12520.00 37.00 11581.00 39.00 12207.00RIP RAP B

 

    TOTAL 24956387.67 TOTAL 26224292.87 TOTAL 26325368.68CONTRACT TOTAL

 

    SUB-TOTAL 23556930.95 SUB-TOTAL 24902037.63 SUB-TOTAL 24934542.48ROADWAY ITEMS
    SUB-TOTAL 1399456.72 SUB-TOTAL 1322255.24 SUB-TOTAL 1390826.20CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1340000.00 1300000.00 1343000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 233000.00 350000.00 250000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 484500.00 500000.00 1025000.00CLEARING & GRUBBING
0004 0008000000-E 200  5 ACR 4000.00 20000.00 4500.00 22500.00 4500.00 22500.00SUPP CLEARING & GRUBBING
0005 0036000000-E 225  17,700 CY  5.00 88500.00 6.00 106200.00 6.00 106200.00UNDERCUT EXCAVATION
0006 0134000000-E 240  29,090 CY  6.00 174540.00 6.50 189085.00 8.50 247265.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  6,530 LF  1.80 11754.00 5.00 32650.00 2.75 17957.50BERM DITCH CONSTRUCTION
0008 0156000000-E 250  6,730 SY  2.50 16825.00 2.65 17834.50 3.00 20190.00REMOVAL OF EXT ASPHALT PVMT
0009 0177000000-E 250  200 SY  2.75 550.00 1.00 200.00 2.00 400.00BREAKING OF EXT ASPH PVMT
0010 0192000000-N 260  60 HR  130.00 7800.00 125.00 7500.00 235.00 14100.00PROOF ROLLING
0011 0195000000-E SP   11,000 CY  10.00 110000.00 13.00 143000.00 23.25 255750.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  16,900 SY  1.75 29575.00 1.40 23660.00 1.95 32955.00SOIL STABILIZATION FABRIC
0013 0318000000-E SP   2,925 TON 22.00 64350.00 32.00 93600.00 21.00 61425.00FND CONDIT MATL MINOR STRS
0014 0320000000-E SP   9,355 SY  1.90 17774.50 1.80 16839.00 2.30 21516.50FND CONDIT FABRIC
0015 0342000000-E SP   264 LF  43.00 11352.00 35.00 9240.00 42.00 11088.00**" SIDE DRAIN PIPE

(30")
0016 0343000000-E SP   6,432 LF  22.00 141504.00 19.00 122208.00 30.00 192960.0015" SIDE DRAIN PIPE
0017 0344000000-E SP   2,208 LF  24.00 52992.00 21.00 46368.00 51.00 112608.0018" SIDE DRAIN PIPE
0018 0345000000-E SP   2,760 LF  28.00 77280.00 28.00 77280.00 40.75 112470.0024" SIDE DRAIN PIPE
0019 0366000000-E SP   7,832 LF  21.00 164472.00 23.00 180136.00 31.75 248666.0015" RC PIPE CULV III
0020 0372000000-E SP   1,328 LF  23.00 30544.00 25.00 33200.00 30.50 40504.0018" RC PIPE CULV III
0021 0378000000-E SP   1,988 LF  28.00 55664.00 30.00 59640.00 42.25 83993.0024" RC PIPE CULV III
0022 0384000000-E SP   1,348 LF  38.00 51224.00 41.00 55268.00 48.50 65378.0030" RC PIPE CULV III
0023 0390000000-E SP   1,296 LF  53.00 68688.00 54.00 69984.00 64.00 82944.0036" RC PIPE CULV III
0024 0396000000-E SP   224 LF  70.00 15680.00 68.00 15232.00 83.00 18592.0042" RC PIPE CULV III
0025 0402000000-E SP   176 LF  83.00 14608.00 80.00 14080.00 102.50 18040.0048" RC PIPE CULV III
0026 0414000000-E SP   200 LF  125.00 25000.00 120.00 24000.00 181.00 36200.0060" RC PIPE CULV III
0027 0426000000-E SP   380 LF  200.00 76000.00 175.00 66500.00 280.00 106400.0072" RC PIPE CULV III
0028 0432000000-E SP   204 LF  325.00 66300.00 285.00 58140.00 403.50 82314.0078" RC PIPE CULV III
0029 0448400000-E SP   64 LF  35.00 2240.00 36.00 2304.00 41.50 2656.0024" RCP CULV CLASS IV
0030 0448700000-E SP   108 LF  77.00 8316.00 83.00 8964.00 105.50 11394.0042" RCP CULV CLASS IV
0031 0576000000-E SP   80 LF  19.00 1520.00 25.00 2000.00 27.50 2200.00**" CS PIPE CULV *****"

(8", 0.064")
0032 0582000000-E SP   436 LF  26.00 11336.00 35.65 15543.40 36.00 15696.0015" CS PIPE CULV 0.064"
0033 0588000000-E SP   100 LF  30.00 3000.00 38.75 3875.00 39.00 3900.0018" CS PIPE CULV 0.064"
0034 0594000000-E SP   24 LF  36.00 864.00 41.75 1002.00 68.75 1650.0024" CS PIPE CULV 0.064"
0035 0636000000-E SP   16 EA  400.00 6400.00 300.00 4800.00 345.00 5520.00**" CS ELBOW *****" THICK

(15", 0.064")
0036 0636000000-E SP   1 EA  425.00 425.00 300.00 300.00 425.00 425.00**" CS ELBOW *****" THICK

(18", 0.064")
0037 0636000000-E SP   2 EA  500.00 1000.00 365.00 730.00 555.00 1110.00**" CS ELBOW *****" THICK

(24", 0.064")
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0038 0973100000-E SP   160 LF  375.00 60000.00 345.00 55200.00 350.00 56000.00**"WLD STL PIPE GRAD IN SOIL
(36", 0.625", B)

0039 0995000000-E 340  1,432 LF  12.00 17184.00 16.00 22912.00 11.50 16468.00PIPE REMOVAL
0040 1011000000-N 500 Lump Sum 674000.00 1400000.00 500000.00FINE GRADING
0041 1044000000-E 501  102,680 SY  2.00 205360.00 2.10 215628.00 1.80 184824.00LIME TRTD SOIL (SLURRY)
0042 1066000000-E 501  1,030 TON 200.00 206000.00 174.00 179220.00 180.00 185400.00LIME FOR LIME TREATED SOIL
0043 1077000000-E SP   75 TON 36.00 2700.00 23.75 1781.25 45.00 3375.00#57 STONE
0044 1110000000-E 510  500 TON 15.00 7500.00 15.50 7750.00 42.00 21000.00STABILIZER AGGREGATE
0045 1176000000-E 542  154,020 SY  1.80 277236.00 1.95 300339.00 1.67 257213.40SOIL CEMENT BASE
0046 1187000000-E 542  4,236 TON 130.00 550680.00 118.00 499848.00 115.00 487140.00PC FOR SOIL CEMENT BASE
0047 1209000000-E 543  38,510 GAL 5.00 192550.00 2.65 102051.50 4.50 173295.00ASPHALT CURING SEAL
0048 1220000000-E 545  2,000 TON 11.00 22000.00 39.00 78000.00 16.50 33000.00INCIDENTAL STONE BASE
0049 1275000000-E 600  339 GAL 7.00 2373.00 2.50 847.50 6.70 2271.30PRIME COAT
0050 1330000000-E 607  10 SY  50.00 500.00 165.00 1650.00 25.00 250.00INCIDENTAL MILLING
0051 1519000000-E 610  2,550 TON 50.00 127500.00 44.90 114495.00 36.65 93457.50ASP CONC SURF CRS S9.5B
0052 1693000000-E 654  100 TON 175.00 17500.00 120.00 12000.00 200.00 20000.00ASPH PLT MIX PVMT REPAIR
0053 2000000000-N 806  234 EA  150.00 35100.00 168.00 39312.00 120.00 28080.00RIGHT OF WAY MARKERS
0054 2022000000-E SP   1,412 CY  7.25 10237.00 6.50 9178.00 6.50 9178.00SUBDRAIN EXCAVATION
0055 2033000000-E SP   706 CY  45.00 31770.00 40.00 28240.00 40.00 28240.00SUBDRAIN FINE AGGREGATE
0056 2044000000-E SP   4,200 LF  3.50 14700.00 3.00 12600.00 3.00 12600.006" PERF SUBDRN PIPE
0057 2077000000-E SP   54 LF  3.50 189.00 3.00 162.00 3.00 162.006" OUTLET PIPE (SUBDRNS)
0058 2132000000-N 816  9 EA  230.00 2070.00 200.00 1800.00 200.00 1800.00CONC PAD SHLDR DRN OUTLET
0059 2143000000-E 818  20 TON 50.00 1000.00 27.00 540.00 60.00 1200.00BLOTTING SAND
0060 2253000000-E 840 3.87 CY  700.00 2709.00 600.00 2322.00 1115.00 4315.05PIPE COLLARS
0061 2264000000-E 840 0.62 CY  400.00 248.00 600.00 372.00 1400.00 868.00PIPE PLUGS
0062 2275000000-E SP   51 CY  125.00 6375.00 195.00 9945.00 280.00 14280.00FLOWABLE FILL
0063 2286000000-N 840  224 EA  1050.00 235200.00 1475.00 330400.00 1386.54 310584.96MASNRY DRAINAGE STRUCT
0064 2308000000-E 840  67 LF  170.00 11390.00 450.00 30150.00 265.00 17755.00MASNRY DRAINAGE STRUCT
0065 2352000000-N 840  25 EA  425.00 10625.00 495.00 12375.00 447.00 11175.00FRAME W/GRATE 840.***** STD

(840.16)
0066 2364200000-N 840  40 EA  400.00 16000.00 475.00 19000.00 360.00 14400.00FRAME W/2GRTS 840.20 STD
0067 2365000000-N 840  133 EA  400.00 53200.00 585.00 77805.00 404.00 53732.00FRAME W/2GRTS 840.22 STD
0068 2366000000-N 840  11 EA  400.00 4400.00 585.00 6435.00 400.00 4400.00FRAME W/2GRTS 840.24 STD
0069 2374000000-N 840  2 EA  450.00 900.00 535.00 1070.00 528.00 1056.00FRAME-GRT-HD 840.03 **

(E)
0070 2374000000-N 840  5 EA  475.00 2375.00 545.00 2725.00 545.00 2725.00FRAME-GRT-HD 840.03 **

(F)
0071 2374000000-N 840  1 EA  475.00 475.00 545.00 545.00 545.00 545.00FRAME-GRT-HD 840.03 **

(G)
0072 2396000000-N 840  5 EA  300.00 1500.00 400.00 2000.00 350.00 1750.00FRAME W/COVER STD 840.54
0073 2451000000-N 852  23 EA  300.00 6900.00 375.00 8625.00 1235.00 28405.00CONC TRANS SECT FOR DROP INLET
0074 2535000000-E 846  30 LF  14.50 435.00 14.50 435.00 33.85 1015.50**"X**" CONCRETE CURB

(8" X 12")
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0075 2535000000-E 846  260 LF  13.75 3575.00 15.00 3900.00 21.75 5655.00**"X**" CONCRETE CURB
(9" X 12")

0076 2549000000-E 846  830 LF  15.00 12450.00 15.00 12450.00 16.75 13902.502'-6"CONC CURB & GUTTER
0077 2556000000-E 846  7,319 LF  8.50 62211.50 14.00 102466.00 11.65 85266.35SHOULDER BERM GUTTER
0078 2612000000-E 848  105 SY  39.00 4095.00 50.00 5250.00 53.50 5617.506" CONCRETE DRIVEWAY
0079 2647000000-E 852  4,710 SY  32.00 150720.00 49.00 230790.00 41.50 195465.005" MONO CONC ISLANDS (SURF MTD)
0080 2938000000-N SP   1 EA  600.00 600.00 750.00 750.00 730.00 730.00CONVERT DI TO JB W/MH CVR
0081 3030000000-E 862  9,850 LF  17.00 167450.00 14.50 142825.00 14.50 142825.00STL BM GUARDRAIL
0082 3045000000-E 862  125 LF  21.00 2625.00 14.50 1812.50 14.50 1812.50SBGR SHOP CURVED
0083 3150000000-N 862  25 EA  50.00 1250.00 10.00 250.00 10.00 250.00ADDIT GUARDRAIL POSTS
0084 3195000000-N 862  4 EA  650.00 2600.00 300.00 1200.00 300.00 1200.00GR ANCHOR TYPE AT-1
0085 3210000000-N 862  17 EA  555.00 9435.00 475.00 8075.00 475.00 8075.00GR ANCHOR TYPE CAT-1
0086 3270000000-N SP   17 EA  2100.00 35700.00 1600.00 27200.00 1600.00 27200.00GR ANCHOR TYPE 350
0087 3503000000-E 866  55,130 LF  2.40 132312.00 1.75 96477.50 1.75 96477.50WOVEN WIRE FENCE 47" FAB
0088 3509000000-E 866  3,400 EA  15.00 51000.00 13.15 44710.00 13.15 44710.004" TIMBER POSTS 7'-6"LONG
0089 3515000000-E 866  1,010 EA  28.00 28280.00 17.65 17826.50 17.65 17826.505" TIMBER POSTS 8'-0"LONG
0090 3628000000-E 876  1,035 TON 32.00 33120.00 51.00 52785.00 45.00 46575.00RIP RAP, CLASS I
0091 3642000000-E 876  10 TON 42.00 420.00 65.00 650.00 55.00 550.00RIP RAP, CLASS A
0092 3649000000-E 876  2,210 TON 29.00 64090.00 50.00 110500.00 35.00 77350.00RIP RAP, CLASS B
0093 3651000000-E SP   40 TON 75.00 3000.00 76.00 3040.00 250.00 10000.00BOULDERS
0094 3656000000-E 876  20,585 SY  1.70 34994.50 2.10 43228.50 2.89 59490.65FILTER FABRIC FOR DRAINGE
0095 3659000000-N SP   5 EA  500.00 2500.00 2800.00 14000.00 2285.00 11425.00PREFORMED SCOUR HOLES
0096 4072000000-E 903  3,714 LF  6.00 22284.00 4.48 16638.72 4.48 16638.72SUPPORT, 3-LB STL U-CHAN
0097 4078000000-E 903  8 EA  38.00 304.00 32.00 256.00 32.00 256.00SUPPORT, 2-LB STL U-CHAN
0098 4096000000-N 904  13 EA  83.00 1079.00 165.00 2145.00 165.00 2145.00SIGN ERECTION, TYPE D
0099 4102000000-N 904  100 EA  47.00 4700.00 48.00 4800.00 48.00 4800.00SIGN ERECTION, TYPE E
0100 4108000000-N 904  48 EA  72.00 3456.00 68.00 3264.00 68.00 3264.00SIGN ERECTION, TYPE F
0101 4116100000-N 904  1 EA  100.00 100.00 285.00 285.00 285.00 285.00SIGN ERECT, RELOC ** GRD MTD

(E)
0102 4155000000-N 907  30 EA  3.00 90.00 5.00 150.00 5.00 150.00DISPOSE SIGN SYST U-CHAN
0103 4192000000-N 907  1 EA  2.80 2.80 5.00 5.00 5.00 5.00DISPOSE SUPPORT, U-CHAN
0104 4400000000-E 1110  2,668 SF  10.00 26680.00 3.74 9978.32 3.74 9978.32WORK ZONE SIGNS (STAT)
0105 4405000000-E 1110  976 SF  8.75 8540.00 8.45 8247.20 33.50 32696.00WORK ZONE SIGNS (PORT)
0106 4410000000-E 1110  512 SF  13.50 6912.00 6.05 3097.60 19.00 9728.00WORK ZONE SIGNS (BARR)
0107 4415000000-N 1115  2 EA  4250.00 8500.00 4300.00 8600.00 2410.00 4820.00FLASHING ARROW PNL TYPE C
0108 4420000000-N 1120  2 EA  12000.00 24000.00 33000.00 66000.00 4820.00 9640.00CHANGEABLE MESSAGE SIGN
0109 4422000000-N 1120  146 DAY 60.00 8760.00 45.00 6570.00 120.00 17520.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0110 4430000000-N 1130  450 EA  39.00 17550.00 24.25 10912.50 24.00 10800.00DRUMS
0111 4435000000-N 1135  200 EA  19.00 3800.00 9.00 1800.00 31.50 6300.00CONES
0112 4445000000-E 1145  2,560 LF  12.50 32000.00 17.50 44800.00 27.50 70400.00BARRICADES (TYPE III)
0113 4450000000-N 1150  2,400 HR  20.00 48000.00 35.00 84000.00 18.00 43200.00FLAGGER
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0114 4480000000-N 1165  4 EA  27000.00 108000.00 6000.00 24000.00 1810.00 7240.00TMIA
0115 4510000000-N SP   120 HR  45.00 5400.00 52.00 6240.00 40.00 4800.00LAW ENFORCEMENT
0116 4520000000-N 1266  26 EA  40.00 1040.00 39.84 1035.84 35.00 910.00TUBULAR MARKERS (FIXED)
0117 4650000000-N 1251  250 EA  5.50 1375.00 5.00 1250.00 5.00 1250.00TEMP RAISED PVMT MRKS
0118 4685000000-E 1205  151,162 LF  0.75 113371.50 0.60 90697.20 0.60 90697.20THERMO PVT MKG LINES 4"90
0119 4686000000-E 1205  39,005 LF  0.70 27303.50 0.65 25353.25 0.65 25353.25THERMO PVT MKG LINES 4"120
0120 4695000000-E 1205  16,719 LF  1.10 18390.90 1.00 16719.00 1.00 16719.00THERMO PVT MKG LINES 8"90 MILS
0121 4710000000-E 1205  713 LF  6.75 4812.75 6.00 4278.00 6.00 4278.0024"WIDE THERMO 120 MILS
0122 4721000000-E 1205  68 EA  55.00 3740.00 50.00 3400.00 50.00 3400.00THERMO PVT MKG CHARACTER 120
0123 4725000000-E 1205  153 EA  94.00 14382.00 85.00 13005.00 85.00 13005.00THERMO PVT SYMBOL 90MILS
0124 4810000000-E 1205  281,187 LF  0.20 56237.40 0.20 56237.40 0.20 56237.40PAINT PVMT MARKINGS 4"
0125 4815000000-E 1205  800 LF  1.10 880.00 1.00 800.00 1.00 800.00PAINT PVMT MARKINGS 6"
0126 4820000000-E 1205  700 LF  1.10 770.00 1.00 700.00 1.00 700.00PAINT PVMT MARKINGS 8"
0127 4835000000-E 1205  430 LF  3.25 1397.50 3.00 1290.00 3.00 1290.00PAINT PVT MKG LINES 24"
0128 4840000000-N 1205  24 EA  28.00 672.00 25.00 600.00 25.00 600.00PAINT PVT MKG CHARACTER
0129 4845000000-N 1205  52 EA  40.00 2080.00 35.00 1820.00 35.00 1820.00PAINT PVT MKG SYMBOL
0130 4850000000-E 1205  1,450 LF  1.20 1740.00 1.00 1450.00 1.00 1450.00LINE REMOVAL 4" WIDE
0131 4900000000-N 1251  1,757 EA  5.50 9663.50 5.00 8785.00 5.00 8785.00PERM RAISED PVMT MARKERS
0132 5255000000-N 1413 Lump Sum 70000.00 20000.00 33150.00PORTABLE LIGHTING
0133 5691500000-E 1520  405 LF  55.00 22275.00 114.00 46170.00 122.00 49410.0012" SANITARY GRAVITY SEWER
0134 5691600000-E 1520  625 LF  80.00 50000.00 143.00 89375.00 174.00 108750.0016" SANITARY GRAVITY SEWER
0135 5775000000-E 1525  2 EA  1000.00 2000.00 4850.00 9700.00 3060.00 6120.004' DIA UTILITY MANHOLE
0136 5776000000-E 1525  3 EA  1500.00 4500.00 5800.00 17400.00 4048.00 12144.005' DIA UTILITY MANHOLE
0137 5781000000-E 1525 2.6 LF  170.00 442.00 250.00 650.00 396.00 1029.60UTILITY MANHOLE WALL, 4' DIA
0138 5782000000-E 1525  10 LF  180.00 1800.00 500.00 5000.00 504.00 5040.00UTILITY MANHOLE WALL, 5' DIA
0139 5798000000-E 1530  725 LF  8.00 5800.00 1.00 725.00 12.00 8700.00ABANDON **" UTILITY PIPE

(15")
0140 5804000000-E 1530  407 LF  4.00 1628.00 1.00 407.00 8.85 3601.95ABANDON 12" UTILITY PIPE
0141 6000000000-E 1605  52,000 LF  1.75 91000.00 1.95 101400.00 0.18 9360.00TEMPORARY SILT FENCE
0142 6006000000-E 1610  9,800 TON 37.00 362600.00 28.20 276360.00 3.50 34300.00EROS CONTRL STONE CL A
0143 6009000000-E 1610  32,750 TON 37.00 1211750.00 30.00 982500.00 3.60 117900.00EROS CONTRL STONE CL B
0144 6012000000-E 1610  17,915 TON 35.00 627025.00 31.00 555365.00 3.30 59119.50SEDIMENT CONTROL STONE
0145 6015000000-E 1615  200 ACR 625.00 125000.00 515.00 103000.00 400.00 80000.00TEMPORARY MULCHING
0146 6018000000-E 1620  7,700 LB  2.25 17325.00 2.50 19250.00 1.75 13475.00SEED FOR TEMP SEEDING
0147 6021000000-E 1620  32 TON 800.00 25600.00 1000.00 32000.00 3.80 121.60FERT FOR TEMP SEEDING
0148 6024000000-E 1622  12,000 LF  9.25 111000.00 12.00 144000.00 1.70 20400.00TEMPORARY SLOPE DRAINS
0149 6027000000-N 1622  150 EA  80.00 12000.00 275.00 41250.00 14.15 2122.50INLET PROTCN @ SLOPE DRNS
0150 6029000000-E SP   10,000 LF  1.00 10000.00 1.30 13000.00 1.45 14500.00SAFETY FENCE
0151 6030000000-E 1630  60,580 CY  5.50 333190.00 5.00 302900.00 2.00 121160.00SILT EXCAVATION
0152 6036000000-E 1631  200,000 SY  1.20 240000.00 1.10 220000.00 1.05 210000.00MATTING FOR EROS CONTROL
0153 6037000000-E SP   4,900 SY  5.00 24500.00 2.95 14455.00 7.75 37975.00COIR FIBER MAT
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0154 6038000000-E SP   17,850 SY  4.50 80325.00 4.25 75862.50 3.25 58012.50PERM SOIL REINF MAT
0155 6042000000-E 1632  12,500 LF  3.50 43750.00 3.40 42500.00 3.15 39375.001/4" HARDWARE CLOTH
0156 6046000000-E SP   200 LF  65.00 13000.00 82.00 16400.00 116.75 23350.00TEMP PIPE FOR STREAM CROSS
0157 6048000000-E SP   350 SY  12.00 4200.00 79.20 27720.00 22.50 7875.00FLOAT TURBIDITY CURTAIN
0158 6069000000-E 1638  1,325 CY  40.00 53000.00 35.00 46375.00 35.00 46375.00STILLING BASINS
0159 6070000000-N SP   16 EA  550.00 8800.00 500.00 8000.00 500.00 8000.00SPECIAL STILLING BASINS
0160 6071012000-E SP   750 LF  6.00 4500.00 7.40 5550.00 20.00 15000.00COIR FIBER WATTLE
0161 6071020000-E SP   4,405 LB  10.00 44050.00 9.35 41186.75 15.00 66075.00POLYACRYLAMIDE (PAM)
0162 6071030000-E SP   10,000 LF  4.50 45000.00 3.75 37500.00 4.10 41000.00COIR FIBER BAFFLES
0163 6071050000-E SP   83 EA  675.00 56025.00 600.00 49800.00 2355.00 195465.00**" SKIMMER

(1-1/2")
0164 6084000000-E 1660  200 ACR 1350.00 270000.00 1200.00 240000.00 1248.00 249600.00SEEDING AND MULCHING
0165 6087000000-E 1660  150 ACR 50.00 7500.00 65.00 9750.00 30.00 4500.00MOWING
0166 6090000000-E 1661  3,100 LB  2.25 6975.00 3.00 9300.00 10.50 32550.00SEED FOR REPAIR SEEDING
0167 6093000000-E 1661 10.5 TON 1000.00 10500.00 1000.00 10500.00 680.00 7140.00FERT FOR REPAIR SEEDING
0168 6096000000-E 1662  5,225 LB  2.30 12017.50 3.80 19855.00 1.75 9143.75SEED FOR SUPP SEEDING
0169 6108000000-E 1665 156.75 TON 900.00 141075.00 625.00 97968.75 628.00 98439.00FERTILIZER TOPDRESSING
0170 6111000000-E SP   450 LF  37.00 16650.00 50.00 22500.00 50.00 22500.00IMPERVIOUS DIKE
0171 6114500000-N SP   300 MHR 44.00 13200.00 35.00 10500.00 28.00 8400.00SPECIALIZED HAND MOWING
0172 6117000000-N SP   100 EA  300.00 30000.00 1.00 100.00 0.51 51.00RESPONSE FOR EROS CONTROL
0173 6120000000-E SP   1,800 CY  20.00 36000.00 50.00 90000.00 63.50 114300.00CULVERT DIVERSION CHANNEL
0174 6123000000-E 1670  9 ACR 4200.00 37800.00 2000.00 18000.00 900.00 8100.00REFORESTATION
0175 6126000000-E SP  0.84 ACR 1550.00 1302.00 7500.00 6300.00 4800.00 4032.00STREAMBANK REFORESTATION
0176 7060000000-E 1705  6,425 LF  3.00 19275.00 2.70 17347.50 2.70 17347.50SIGNAL CABLE
0177 7120000000-E 1705  45 EA  875.00 39375.00 790.00 35550.00 790.00 35550.00VEHICLE SIGNAL HD (12", 3 SECT)
0178 7132000000-E 1705  5 EA  1025.00 5125.00 940.00 4700.00 940.00 4700.00VEHICLE SIGNAL HD (12", 4 SECT)
0179 7144000000-E 1705  1 EA  1325.00 1325.00 1210.00 1210.00 1210.00 1210.00VEHICLE SIGNAL HD (12", 5 SECT)
0180 7264000000-E 1710  1,650 LF  3.25 5362.50 3.00 4950.00 3.00 4950.00MESSENGER CABLE (3/8")
0181 7288000000-E 1715  210 LF  18.50 3885.00 17.00 3570.00 17.00 3570.00PAVED TRENCH (***********)

(1, 2")
0182 7300000000-E 1715  5,850 LF  6.50 38025.00 6.20 36270.00 6.20 36270.00UNPAVED TRENCH (***********)

(1, 2")
0183 7301000000-E 1715  875 LF  24.25 21218.75 22.00 19250.00 22.00 19250.00DIRECT DRILL (***********)

(2, 2")
0184 7324000000-N 1716  47 EA  225.00 10575.00 205.00 9635.00 205.00 9635.00JUNCTION BOX (STANDARD SIZE)
0185 7348000000-N 1716  6 EA  575.00 3450.00 520.00 3120.00 520.00 3120.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0186 7360000000-N 1720  4 EA  925.00 3700.00 840.00 3360.00 840.00 3360.00WOOD POLE
0187 7372000000-N 1721  8 EA  325.00 2600.00 300.00 2400.00 300.00 2400.00GUY ASSEMBLY
0188 7408000000-E 1722  1 EA  450.00 450.00 400.00 400.00 400.00 400.001" RISER WITH WEATHERHEAD
0189 7420000000-E 1722  4 EA  425.00 1700.00 390.00 1560.00 390.00 1560.002" RISER WITH WEATHERHEAD
0190 7432000000-E 1722  2 EA  525.00 1050.00 480.00 960.00 480.00 960.002" RISER WITH TUBING
0191 7444000000-E 1725  6,525 LF  5.00 32625.00 4.40 28710.00 4.40 28710.00INDUCTIVE LOOP SAWCUT
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0192 7456000000-E 1726  17,175 LF  1.30 22327.50 1.18 20266.50 1.18 20266.50LEAD-IN CABLE(********)
(14-2)

0193 7575142000-N SP   2 EA  4250.00 8500.00 3825.00 7650.00 3825.00 7650.00900MHZ WIRELESS RADIO SYSTEM
0194 7576000000-N SP   4 EA  7100.00 28400.00 6403.50 25614.00 6403.50 25614.00METAL STRAIN SIGNAL POLE
0195 7588000000-N SP   3 EA  8400.00 25200.00 7552.90 22658.70 7552.90 22658.70SGNL MAST ARM WITH METAL POLE
0196 7590000000-N SP   3 EA  15500.00 46500.00 14032.00 42096.00 14032.00 42096.00DBL MAST ARM WITH METAL POLE
0197 7613000000-N SP   10 EA  900.00 9000.00 825.00 8250.00 825.00 8250.00SOIL TEST
0198 7614100000-E SP   81 CY  800.00 64800.00 740.00 59940.00 740.00 59940.00DRILLED PIER FOUND
0199 7624000000-N 1743  10 EA  1025.00 10250.00 950.00 9500.00 950.00 9500.00SIGNAL PEDESTAL WITH FOUND
0200 7631000000-N SP   6 EA  220.00 1320.00 200.00 1200.00 200.00 1200.00MAST ARM W/ MTL POLE DES
0201 7636000000-N 1745  14 EA  220.00 3080.00 200.00 2800.00 200.00 2800.00SIGN FOR SIGNALS
0202 7684000000-N 1750  7 EA  720.00 5040.00 650.00 4550.00 650.00 4550.00SIGNAL CABINET FOUNDATION
0203 7688000000-N 1753  7 EA  222.00 1554.00 200.00 1400.00 200.00 1400.00CABINET BASE ADAPTER
0204 7756000000-N 1751  7 EA  13000.00 91000.00 11800.00 82600.00 11800.00 82600.00CONTLR WITH CBNT, 2070L BASE MTD
0205 7780000000-N 1751  27 EA  135.00 3645.00 125.00 3375.00 125.00 3375.00DETECTOR CARD (TYPE 2070L)
0206 7980000000-N SP   1 EA  275.00 275.00 250.00 250.00 250.00 250.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS LIGHTNING ARRESTORS
0207 7980000000-N SP   1 EA  1800.00 1800.00 1625.00 1625.00 1625.00 1625.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEM
0208 0022000000-E 225  931,600 CY  UNCLASSIFIED EXCAVATION
0209 1121000000-E 520  1,034 TON AGGREGATE BASE COURSE
0210 1231000000-E 560  36,700 CY  SHOULDER BORROW
0211 1489000000-E 610  3,010 TON ASP CONC BASE CRS B25.0B
0212 1491000000-E 610  56,670 TON ASP CONC BASE CRS B25.0C
0213 1498000000-E 610  1,330 TON ASP CONC INTR CRS I19.0B
0214 1503000000-E 610  42,730 TON ASP CONC INTR CRS I19.0C
0215 1523000000-E 610  40,090 TON ASP CONC SURF CRS S9.5C
0216 1560000000-E 620  4,795 TON ASP FOR PLANT MIX  PG64-22
0217 1565000000-E 620  2,410 TON ASP FOR PLANT MIX PG70-22
0218 0022000000-E 225  942,500 CY  5.00 4712500.00 5.75 5419375.00 6.44 6069700.00UNCLASSIFIED EXCAVATION
0219 1121000000-E 520  118,200 TON 20.00 2364000.00 11.65 1377030.00 18.00 2127600.00AGGREGATE BASE COURSE
0220 1231000000-E 560  64,500 CY  6.00 387000.00 6.65 428925.00 8.75 564375.00SHOULDER BORROW
0221 1489000000-E 610  2,190 TON 42.00 91980.00 38.70 84753.00 38.00 83220.00ASP CONC BASE CRS B25.0B
0222 1491000000-E 610  960 TON 50.00 48000.00 47.20 45312.00 41.40 39744.00ASP CONC BASE CRS B25.0C
0223 1498000000-E 610  1,600 TON 50.00 80000.00 45.20 72320.00 38.95 62320.00ASP CONC INTR CRS I19.0B
0224 1503000000-E 610  49,530 TON 24.00 1188720.00 22.50 1114425.00 33.85 1676590.50ASP CONC INTR CRS I19.0C
0225 1523000000-E 610  40,350 TON 29.00 1170150.00 26.70 1077345.00 39.75 1603912.50ASP CONC SURF CRS S9.5C
0226 1560000000-E 620  2,695 TON 565.00 1522675.00 550.00 1482250.00 445.00 1199275.00ASP FOR PLANT MIX  PG64-22
0227 1565000000-E 620  2,425 TON 565.00 1370125.00 550.00 1333750.00 455.00 1103375.00ASP FOR PLANT MIX PG70-22
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CULVERT ITEMS

0228 8126000000-N 414 Lump Sum 5400.00 7600.00 10824.44CULV EXCAV @ ************
(114+70.00-L-)

0229 8126000000-N 414 Lump Sum 16650.00 15661.00 18885.44CULV EXCAV @ ************
(115+74.00-L-)

0230 8126000000-N 414 Lump Sum 3000.00 3475.00 6699.44CULV EXCAV @ ************
(199+15.00-L-)

0231 8126000000-N 414 Lump Sum 12250.00 14050.00 17274.44CULV EXCAV @ ************
(200+04.00-L-)

0232 8126000000-N 414 Lump Sum 2500.00 5700.00 8924.44CULV EXCAV @ ************
(274+65.00-L-)

0233 8126000000-N 414 Lump Sum 10750.00 35560.00 38784.44CULV EXCAV @ ************
(275+39.00-L-)

0234 8126000000-N 414 Lump Sum 19000.00 25500.00 28724.44CULV EXCAV @ ************
(76+96.00-L-)

0235 8126000000-N 414 Lump Sum 11000.00 13450.00 16674.44CULV EXCAV @ ************
(77+89.00-L-)

0236 8133000000-E 414  1,748 TON 38.00 66424.00 35.00 61180.00 35.00 61180.00FND CONDIT MAT, BOX CULV
0237 8196000000-E 420  3,324 CY  225.00 747900.00 215.00 714660.00 215.00 714660.00CLASS A CONCRETE (CULV)
0238 8245000000-E 425  544,524 LB  0.85 462845.40 0.76 413838.24 0.76 413838.24REINF STEEL (CULVERT)
0239 8594000000-E 876  313 TON 37.00 11581.00 37.00 11581.00 37.00 11581.00RIP RAP B

 

    TOTAL 26788888.00 TOTAL 26816100.12 TOTAL 26943884.96CONTRACT TOTAL

 

    SUB-TOTAL 25419587.60 SUB-TOTAL 25493844.88 SUB-TOTAL 25595834.20ROADWAY ITEMS
    SUB-TOTAL 1369300.40 SUB-TOTAL 1322255.24 SUB-TOTAL 1348050.76CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1400000.00 1495000.00 1580000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 150000.00 360000.00 350000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 2780000.00 972000.00 1852000.00CLEARING & GRUBBING
0004 0008000000-E 200  5 ACR 100.00 500.00 5000.00 25000.00 4500.00 22500.00SUPP CLEARING & GRUBBING
0005 0036000000-E 225  17,700 CY  10.00 177000.00 4.25 75225.00 8.50 150450.00UNDERCUT EXCAVATION
0006 0134000000-E 240  29,090 CY  6.00 174540.00 4.50 130905.00 4.50 130905.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  6,530 LF  1.50 9795.00 1.70 11101.00 1.25 8162.50BERM DITCH CONSTRUCTION
0008 0156000000-E 250  6,730 SY  4.00 26920.00 4.80 32304.00 3.00 20190.00REMOVAL OF EXT ASPHALT PVMT
0009 0177000000-E 250  200 SY  4.00 800.00 2.20 440.00 0.40 80.00BREAKING OF EXT ASPH PVMT
0010 0192000000-N 260  60 HR  200.00 12000.00 110.00 6600.00 225.00 13500.00PROOF ROLLING
0011 0195000000-E SP   11,000 CY  18.00 198000.00 9.00 99000.00 18.00 198000.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  16,900 SY  2.00 33800.00 1.40 23660.00 1.00 16900.00SOIL STABILIZATION FABRIC
0013 0318000000-E SP   2,925 TON 22.45 65666.25 24.00 70200.00 46.00 134550.00FND CONDIT MATL MINOR STRS
0014 0320000000-E SP   9,355 SY  2.00 18710.00 2.00 18710.00 1.35 12629.25FND CONDIT FABRIC
0015 0342000000-E SP   264 LF  45.00 11880.00 67.00 17688.00 45.00 11880.00**" SIDE DRAIN PIPE

(30")
0016 0343000000-E SP   6,432 LF  20.00 128640.00 47.00 302304.00 30.00 192960.0015" SIDE DRAIN PIPE
0017 0344000000-E SP   2,208 LF  22.00 48576.00 76.00 167808.00 65.00 143520.0018" SIDE DRAIN PIPE
0018 0345000000-E SP   2,760 LF  30.00 82800.00 66.00 182160.00 45.00 124200.0024" SIDE DRAIN PIPE
0019 0366000000-E SP   7,832 LF  30.00 234960.00 49.00 383768.00 33.00 258456.0015" RC PIPE CULV III
0020 0372000000-E SP   1,328 LF  32.00 42496.00 64.00 84992.00 36.00 47808.0018" RC PIPE CULV III
0021 0378000000-E SP   1,988 LF  35.00 69580.00 65.00 129220.00 45.00 89460.0024" RC PIPE CULV III
0022 0384000000-E SP   1,348 LF  45.00 60660.00 72.00 97056.00 55.00 74140.0030" RC PIPE CULV III
0023 0390000000-E SP   1,296 LF  58.00 75168.00 80.00 103680.00 72.00 93312.0036" RC PIPE CULV III
0024 0396000000-E SP   224 LF  80.00 17920.00 110.00 24640.00 76.00 17024.0042" RC PIPE CULV III
0025 0402000000-E SP   176 LF  100.00 17600.00 130.00 22880.00 97.00 17072.0048" RC PIPE CULV III
0026 0414000000-E SP   200 LF  130.00 26000.00 190.00 38000.00 165.00 33000.0060" RC PIPE CULV III
0027 0426000000-E SP   380 LF  180.00 68400.00 270.00 102600.00 225.00 85500.0072" RC PIPE CULV III
0028 0432000000-E SP   204 LF  280.00 57120.00 380.00 77520.00 345.00 70380.0078" RC PIPE CULV III
0029 0448400000-E SP   64 LF  60.00 3840.00 65.00 4160.00 46.00 2944.0024" RCP CULV CLASS IV
0030 0448700000-E SP   108 LF  100.00 10800.00 120.00 12960.00 86.00 9288.0042" RCP CULV CLASS IV
0031 0576000000-E SP   80 LF  20.00 1600.00 62.00 4960.00 31.00 2480.00**" CS PIPE CULV *****"

(8", 0.064")
0032 0582000000-E SP   436 LF  32.00 13952.00 65.00 28340.00 36.00 15696.0015" CS PIPE CULV 0.064"
0033 0588000000-E SP   100 LF  35.00 3500.00 65.00 6500.00 42.00 4200.0018" CS PIPE CULV 0.064"
0034 0594000000-E SP   24 LF  38.00 912.00 120.00 2880.00 56.00 1344.0024" CS PIPE CULV 0.064"
0035 0636000000-E SP   16 EA  500.00 8000.00 225.00 3600.00 300.00 4800.00**" CS ELBOW *****" THICK

(15", 0.064")
0036 0636000000-E SP   1 EA  500.00 500.00 280.00 280.00 400.00 400.00**" CS ELBOW *****" THICK

(18", 0.064")
0037 0636000000-E SP   2 EA  500.00 1000.00 380.00 760.00 465.00 930.00**" CS ELBOW *****" THICK

(24", 0.064")
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0038 0973100000-E SP   160 LF  350.00 56000.00 400.00 64000.00 340.00 54400.00**"WLD STL PIPE GRAD IN SOIL
(36", 0.625", B)

0039 0995000000-E 340  1,432 LF  8.50 12172.00 8.50 12172.00 15.00 21480.00PIPE REMOVAL
0040 1011000000-N 500 Lump Sum 600000.00 600000.00 1000000.00FINE GRADING
0041 1044000000-E 501  102,680 SY  2.10 215628.00 2.00 205360.00 1.80 184824.00LIME TRTD SOIL (SLURRY)
0042 1066000000-E 501  1,030 TON 173.00 178190.00 200.00 206000.00 180.00 185400.00LIME FOR LIME TREATED SOIL
0043 1077000000-E SP   75 TON 22.80 1710.00 20.00 1500.00 24.00 1800.00#57 STONE
0044 1110000000-E 510  500 TON 18.00 9000.00 20.00 10000.00 19.00 9500.00STABILIZER AGGREGATE
0045 1176000000-E 542  154,020 SY  1.93 297258.60 1.90 292638.00 1.67 257213.40SOIL CEMENT BASE
0046 1187000000-E 542  4,236 TON 116.75 494553.00 130.00 550680.00 115.00 487140.00PC FOR SOIL CEMENT BASE
0047 1209000000-E 543  38,510 GAL 2.30 88573.00 5.00 192550.00 4.50 173295.00ASPHALT CURING SEAL
0048 1220000000-E 545  2,000 TON 22.00 44000.00 17.50 35000.00 20.00 40000.00INCIDENTAL STONE BASE
0049 1275000000-E 600  339 GAL 2.50 847.50 7.50 2542.50 6.70 2271.30PRIME COAT
0050 1330000000-E 607  10 SY  50.00 500.00 105.00 1050.00 100.00 1000.00INCIDENTAL MILLING
0051 1519000000-E 610  2,550 TON 50.00 127500.00 49.00 124950.00 44.90 114495.00ASP CONC SURF CRS S9.5B
0052 1693000000-E 654  100 TON 140.00 14000.00 220.00 22000.00 210.00 21000.00ASPH PLT MIX PVMT REPAIR
0053 2000000000-N 806  234 EA  120.00 28080.00 152.00 35568.00 90.00 21060.00RIGHT OF WAY MARKERS
0054 2022000000-E SP   1,412 CY  6.50 9178.00 10.00 14120.00 6.50 9178.00SUBDRAIN EXCAVATION
0055 2033000000-E SP   706 CY  40.00 28240.00 33.00 23298.00 40.00 28240.00SUBDRAIN FINE AGGREGATE
0056 2044000000-E SP   4,200 LF  3.00 12600.00 3.00 12600.00 3.00 12600.006" PERF SUBDRN PIPE
0057 2077000000-E SP   54 LF  3.00 162.00 16.00 864.00 3.00 162.006" OUTLET PIPE (SUBDRNS)
0058 2132000000-N 816  9 EA  200.00 1800.00 200.00 1800.00 200.00 1800.00CONC PAD SHLDR DRN OUTLET
0059 2143000000-E 818  20 TON 40.00 800.00 75.00 1500.00 62.77 1255.40BLOTTING SAND
0060 2253000000-E 840 3.87 CY  1000.00 3870.00 275.00 1064.25 900.00 3483.00PIPE COLLARS
0061 2264000000-E 840 0.62 CY  1500.00 930.00 325.00 201.50 1000.00 620.00PIPE PLUGS
0062 2275000000-E SP   51 CY  200.00 10200.00 250.00 12750.00 195.00 9945.00FLOWABLE FILL
0063 2286000000-N 840  224 EA  1100.00 246400.00 1600.00 358400.00 2400.00 537600.00MASNRY DRAINAGE STRUCT
0064 2308000000-E 840  67 LF  175.00 11725.00 480.00 32160.00 125.00 8375.00MASNRY DRAINAGE STRUCT
0065 2352000000-N 840  25 EA  450.00 11250.00 355.00 8875.00 600.00 15000.00FRAME W/GRATE 840.***** STD

(840.16)
0066 2364200000-N 840  40 EA  425.00 17000.00 410.00 16400.00 600.00 24000.00FRAME W/2GRTS 840.20 STD
0067 2365000000-N 840  133 EA  425.00 56525.00 410.00 54530.00 550.00 73150.00FRAME W/2GRTS 840.22 STD
0068 2366000000-N 840  11 EA  550.00 6050.00 465.00 5115.00 550.00 6050.00FRAME W/2GRTS 840.24 STD
0069 2374000000-N 840  2 EA  525.00 1050.00 520.00 1040.00 650.00 1300.00FRAME-GRT-HD 840.03 **

(E)
0070 2374000000-N 840  5 EA  525.00 2625.00 520.00 2600.00 650.00 3250.00FRAME-GRT-HD 840.03 **

(F)
0071 2374000000-N 840  1 EA  525.00 525.00 520.00 520.00 650.00 650.00FRAME-GRT-HD 840.03 **

(G)
0072 2396000000-N 840  5 EA  350.00 1750.00 410.00 2050.00 750.00 3750.00FRAME W/COVER STD 840.54
0073 2451000000-N 852  23 EA  350.00 8050.00 430.00 9890.00 400.00 9200.00CONC TRANS SECT FOR DROP INLET
0074 2535000000-E 846  30 LF  16.25 487.50 38.00 1140.00 11.00 330.00**"X**" CONCRETE CURB

(8" X 12")
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0075 2535000000-E 846  260 LF  12.75 3315.00 38.00 9880.00 11.00 2860.00**"X**" CONCRETE CURB
(9" X 12")

0076 2549000000-E 846  830 LF  11.50 9545.00 27.00 22410.00 12.75 10582.502'-6"CONC CURB & GUTTER
0077 2556000000-E 846  7,319 LF  12.75 93317.25 13.50 98806.50 13.20 96610.80SHOULDER BERM GUTTER
0078 2612000000-E 848  105 SY  35.00 3675.00 105.00 11025.00 39.00 4095.006" CONCRETE DRIVEWAY
0079 2647000000-E 852  4,710 SY  32.00 150720.00 38.00 178980.00 41.00 193110.005" MONO CONC ISLANDS (SURF MTD)
0080 2938000000-N SP   1 EA  1500.00 1500.00 520.00 520.00 2400.00 2400.00CONVERT DI TO JB W/MH CVR
0081 3030000000-E 862  9,850 LF  14.50 142825.00 15.50 152675.00 14.50 142825.00STL BM GUARDRAIL
0082 3045000000-E 862  125 LF  14.50 1812.50 15.50 1937.50 14.50 1812.50SBGR SHOP CURVED
0083 3150000000-N 862  25 EA  10.00 250.00 11.00 275.00 10.00 250.00ADDIT GUARDRAIL POSTS
0084 3195000000-N 862  4 EA  300.00 1200.00 330.00 1320.00 300.00 1200.00GR ANCHOR TYPE AT-1
0085 3210000000-N 862  17 EA  475.00 8075.00 520.00 8840.00 475.00 8075.00GR ANCHOR TYPE CAT-1
0086 3270000000-N SP   17 EA  1600.00 27200.00 1750.00 29750.00 1600.00 27200.00GR ANCHOR TYPE 350
0087 3503000000-E 866  55,130 LF  2.20 121286.00 2.15 118529.50 1.75 96477.50WOVEN WIRE FENCE 47" FAB
0088 3509000000-E 866  3,400 EA  14.00 47600.00 13.50 45900.00 13.15 44710.004" TIMBER POSTS 7'-6"LONG
0089 3515000000-E 866  1,010 EA  26.00 26260.00 24.00 24240.00 17.65 17826.505" TIMBER POSTS 8'-0"LONG
0090 3628000000-E 876  1,035 TON 30.00 31050.00 29.50 30532.50 36.00 37260.00RIP RAP, CLASS I
0091 3642000000-E 876  10 TON 30.00 300.00 34.00 340.00 34.00 340.00RIP RAP, CLASS A
0092 3649000000-E 876  2,210 TON 30.00 66300.00 31.00 68510.00 35.00 77350.00RIP RAP, CLASS B
0093 3651000000-E SP   40 TON 100.00 4000.00 120.00 4800.00 275.00 11000.00BOULDERS
0094 3656000000-E 876  20,585 SY  2.50 51462.50 2.50 51462.50 5.00 102925.00FILTER FABRIC FOR DRAINGE
0095 3659000000-N SP   5 EA  1000.00 5000.00 1100.00 5500.00 1200.00 6000.00PREFORMED SCOUR HOLES
0096 4072000000-E 903  3,714 LF  4.48 16638.72 4.90 18198.60 4.48 16638.72SUPPORT, 3-LB STL U-CHAN
0097 4078000000-E 903  8 EA  32.00 256.00 35.00 280.00 32.00 256.00SUPPORT, 2-LB STL U-CHAN
0098 4096000000-N 904  13 EA  165.00 2145.00 180.00 2340.00 165.00 2145.00SIGN ERECTION, TYPE D
0099 4102000000-N 904  100 EA  48.00 4800.00 53.00 5300.00 48.00 4800.00SIGN ERECTION, TYPE E
0100 4108000000-N 904  48 EA  68.00 3264.00 75.00 3600.00 68.00 3264.00SIGN ERECTION, TYPE F
0101 4116100000-N 904  1 EA  285.00 285.00 310.00 310.00 285.00 285.00SIGN ERECT, RELOC ** GRD MTD

(E)
0102 4155000000-N 907  30 EA  5.00 150.00 6.00 180.00 5.00 150.00DISPOSE SIGN SYST U-CHAN
0103 4192000000-N 907  1 EA  5.00 5.00 6.00 6.00 5.00 5.00DISPOSE SUPPORT, U-CHAN
0104 4400000000-E 1110  2,668 SF  3.74 9978.32 4.00 10672.00 3.74 9978.32WORK ZONE SIGNS (STAT)
0105 4405000000-E 1110  976 SF  8.45 8247.20 10.00 9760.00 11.00 10736.00WORK ZONE SIGNS (PORT)
0106 4410000000-E 1110  512 SF  6.05 3097.60 7.00 3584.00 6.05 3097.60WORK ZONE SIGNS (BARR)
0107 4415000000-N 1115  2 EA  6000.00 12000.00 4500.00 9000.00 4000.00 8000.00FLASHING ARROW PNL TYPE C
0108 4420000000-N 1120  2 EA  24000.00 48000.00 17500.00 35000.00 17000.00 34000.00CHANGEABLE MESSAGE SIGN
0109 4422000000-N 1120  146 DAY 36.00 5256.00 40.00 5840.00 36.00 5256.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0110 4430000000-N 1130  450 EA  60.00 27000.00 60.00 27000.00 55.00 24750.00DRUMS
0111 4435000000-N 1135  200 EA  20.00 4000.00 23.00 4600.00 20.00 4000.00CONES
0112 4445000000-E 1145  2,560 LF  17.50 44800.00 20.00 51200.00 22.00 56320.00BARRICADES (TYPE III)
0113 4450000000-N 1150  2,400 HR  18.00 43200.00 21.00 50400.00 30.00 72000.00FLAGGER
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0114 4480000000-N 1165  4 EA  10000.00 40000.00 12000.00 48000.00 13000.00 52000.00TMIA
0115 4510000000-N SP   120 HR  40.00 4800.00 56.00 6720.00 55.00 6600.00LAW ENFORCEMENT
0116 4520000000-N 1266  26 EA  35.00 910.00 38.00 988.00 35.00 910.00TUBULAR MARKERS (FIXED)
0117 4650000000-N 1251  250 EA  5.00 1250.00 5.50 1375.00 5.00 1250.00TEMP RAISED PVMT MRKS
0118 4685000000-E 1205  151,162 LF  0.60 90697.20 0.65 98255.30 0.60 90697.20THERMO PVT MKG LINES 4"90
0119 4686000000-E 1205  39,005 LF  0.65 25353.25 0.70 27303.50 0.65 25353.25THERMO PVT MKG LINES 4"120
0120 4695000000-E 1205  16,719 LF  1.00 16719.00 1.10 18390.90 1.00 16719.00THERMO PVT MKG LINES 8"90 MILS
0121 4710000000-E 1205  713 LF  6.00 4278.00 6.55 4670.15 6.00 4278.0024"WIDE THERMO 120 MILS
0122 4721000000-E 1205  68 EA  50.00 3400.00 54.50 3706.00 50.00 3400.00THERMO PVT MKG CHARACTER 120
0123 4725000000-E 1205  153 EA  85.00 13005.00 92.50 14152.50 85.00 13005.00THERMO PVT SYMBOL 90MILS
0124 4810000000-E 1205  281,187 LF  0.20 56237.40 0.22 61861.14 0.20 56237.40PAINT PVMT MARKINGS 4"
0125 4815000000-E 1205  800 LF  1.00 800.00 1.10 880.00 1.00 800.00PAINT PVMT MARKINGS 6"
0126 4820000000-E 1205  700 LF  1.00 700.00 1.10 770.00 1.00 700.00PAINT PVMT MARKINGS 8"
0127 4835000000-E 1205  430 LF  3.00 1290.00 3.25 1397.50 3.00 1290.00PAINT PVT MKG LINES 24"
0128 4840000000-N 1205  24 EA  25.00 600.00 27.25 654.00 25.00 600.00PAINT PVT MKG CHARACTER
0129 4845000000-N 1205  52 EA  35.00 1820.00 38.00 1976.00 35.00 1820.00PAINT PVT MKG SYMBOL
0130 4850000000-E 1205  1,450 LF  1.00 1450.00 1.10 1595.00 1.00 1450.00LINE REMOVAL 4" WIDE
0131 4900000000-N 1251  1,757 EA  5.00 8785.00 5.50 9663.50 5.00 8785.00PERM RAISED PVMT MARKERS
0132 5255000000-N 1413 Lump Sum 10000.00 3600.00 27000.00PORTABLE LIGHTING
0133 5691500000-E 1520  405 LF  125.00 50625.00 130.00 52650.00 100.00 40500.0012" SANITARY GRAVITY SEWER
0134 5691600000-E 1520  625 LF  150.00 93750.00 160.00 100000.00 165.00 103125.0016" SANITARY GRAVITY SEWER
0135 5775000000-E 1525  2 EA  2000.00 4000.00 1600.00 3200.00 4500.00 9000.004' DIA UTILITY MANHOLE
0136 5776000000-E 1525  3 EA  250.00 750.00 2500.00 7500.00 3700.00 11100.005' DIA UTILITY MANHOLE
0137 5781000000-E 1525 2.6 LF  150.00 390.00 310.00 806.00 265.00 689.00UTILITY MANHOLE WALL, 4' DIA
0138 5782000000-E 1525  10 LF  200.00 2000.00 380.00 3800.00 300.00 3000.00UTILITY MANHOLE WALL, 5' DIA
0139 5798000000-E 1530  725 LF  20.00 14500.00 22.00 15950.00 18.00 13050.00ABANDON **" UTILITY PIPE

(15")
0140 5804000000-E 1530  407 LF  15.00 6105.00 16.00 6512.00 18.00 7326.00ABANDON 12" UTILITY PIPE
0141 6000000000-E 1605  52,000 LF  1.72 89440.00 2.50 130000.00 1.59 82680.00TEMPORARY SILT FENCE
0142 6006000000-E 1610  9,800 TON 22.00 215600.00 25.00 245000.00 34.00 333200.00EROS CONTRL STONE CL A
0143 6009000000-E 1610  32,750 TON 22.00 720500.00 30.00 982500.00 34.00 1113500.00EROS CONTRL STONE CL B
0144 6012000000-E 1610  17,915 TON 22.00 394130.00 28.00 501620.00 32.00 573280.00SEDIMENT CONTROL STONE
0145 6015000000-E 1615  200 ACR 400.00 80000.00 440.00 88000.00 400.00 80000.00TEMPORARY MULCHING
0146 6018000000-E 1620  7,700 LB  1.75 13475.00 2.00 15400.00 1.75 13475.00SEED FOR TEMP SEEDING
0147 6021000000-E 1620  32 TON 650.00 20800.00 710.00 22720.00 650.00 20800.00FERT FOR TEMP SEEDING
0148 6024000000-E 1622  12,000 LF  10.00 120000.00 8.00 96000.00 24.00 288000.00TEMPORARY SLOPE DRAINS
0149 6027000000-N 1622  150 EA  150.00 22500.00 120.00 18000.00 200.00 30000.00INLET PROTCN @ SLOPE DRNS
0150 6029000000-E SP   10,000 LF  1.45 14500.00 1.50 15000.00 1.19 11900.00SAFETY FENCE
0151 6030000000-E 1630  60,580 CY  1.00 60580.00 5.50 333190.00 0.01 605.80SILT EXCAVATION
0152 6036000000-E 1631  200,000 SY  1.05 210000.00 1.15 230000.00 1.05 210000.00MATTING FOR EROS CONTROL
0153 6037000000-E SP   4,900 SY  3.80 18620.00 3.70 18130.00 3.80 18620.00COIR FIBER MAT
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0154 6038000000-E SP   17,850 SY  3.25 58012.50 3.55 63367.50 3.25 58012.50PERM SOIL REINF MAT
0155 6042000000-E 1632  12,500 LF  3.15 39375.00 4.40 55000.00 3.17 39625.001/4" HARDWARE CLOTH
0156 6046000000-E SP   200 LF  56.45 11290.00 40.00 8000.00 50.00 10000.00TEMP PIPE FOR STREAM CROSS
0157 6048000000-E SP   350 SY  15.00 5250.00 18.00 6300.00 60.00 21000.00FLOAT TURBIDITY CURTAIN
0158 6069000000-E 1638  1,325 CY  35.00 46375.00 38.00 50350.00 15.00 19875.00STILLING BASINS
0159 6070000000-N SP   16 EA  300.00 4800.00 545.00 8720.00 850.00 13600.00SPECIAL STILLING BASINS
0160 6071012000-E SP   750 LF  7.10 5325.00 7.75 5812.50 8.00 6000.00COIR FIBER WATTLE
0161 6071020000-E SP   4,405 LB  12.00 52860.00 9.65 42508.25 5.50 24227.50POLYACRYLAMIDE (PAM)
0162 6071030000-E SP   10,000 LF  4.10 41000.00 3.70 37000.00 3.75 37500.00COIR FIBER BAFFLES
0163 6071050000-E SP   83 EA  750.00 62250.00 785.00 65155.00 1300.00 107900.00**" SKIMMER

(1-1/2")
0164 6084000000-E 1660  200 ACR 1248.00 249600.00 1360.00 272000.00 1248.00 249600.00SEEDING AND MULCHING
0165 6087000000-E 1660  150 ACR 30.00 4500.00 32.00 4800.00 30.00 4500.00MOWING
0166 6090000000-E 1661  3,100 LB  7.00 21700.00 7.60 23560.00 7.00 21700.00SEED FOR REPAIR SEEDING
0167 6093000000-E 1661 10.5 TON 680.00 7140.00 740.00 7770.00 680.00 7140.00FERT FOR REPAIR SEEDING
0168 6096000000-E 1662  5,225 LB  1.75 9143.75 1.90 9927.50 1.75 9143.75SEED FOR SUPP SEEDING
0169 6108000000-E 1665 156.75 TON 628.00 98439.00 685.00 107373.75 628.00 98439.00FERTILIZER TOPDRESSING
0170 6111000000-E SP   450 LF  50.00 22500.00 55.00 24750.00 50.00 22500.00IMPERVIOUS DIKE
0171 6114500000-N SP   300 MHR 28.00 8400.00 30.00 9000.00 28.00 8400.00SPECIALIZED HAND MOWING
0172 6117000000-N SP   100 EA  1.00 100.00 0.01 1.00 0.01 1.00RESPONSE FOR EROS CONTROL
0173 6120000000-E SP   1,800 CY  60.00 108000.00 55.00 99000.00 12.00 21600.00CULVERT DIVERSION CHANNEL
0174 6123000000-E 1670  9 ACR 900.00 8100.00 980.00 8820.00 900.00 8100.00REFORESTATION
0175 6126000000-E SP  0.84 ACR 4800.00 4032.00 5230.00 4393.20 4800.00 4032.00STREAMBANK REFORESTATION
0176 7060000000-E 1705  6,425 LF  2.70 17347.50 2.95 18953.75 2.70 17347.50SIGNAL CABLE
0177 7120000000-E 1705  45 EA  790.00 35550.00 860.00 38700.00 790.00 35550.00VEHICLE SIGNAL HD (12", 3 SECT)
0178 7132000000-E 1705  5 EA  940.00 4700.00 1025.00 5125.00 940.00 4700.00VEHICLE SIGNAL HD (12", 4 SECT)
0179 7144000000-E 1705  1 EA  1210.00 1210.00 1320.00 1320.00 1210.00 1210.00VEHICLE SIGNAL HD (12", 5 SECT)
0180 7264000000-E 1710  1,650 LF  3.00 4950.00 3.25 5362.50 3.00 4950.00MESSENGER CABLE (3/8")
0181 7288000000-E 1715  210 LF  17.00 3570.00 18.50 3885.00 17.00 3570.00PAVED TRENCH (***********)

(1, 2")
0182 7300000000-E 1715  5,850 LF  6.20 36270.00 6.75 39487.50 6.20 36270.00UNPAVED TRENCH (***********)

(1, 2")
0183 7301000000-E 1715  875 LF  22.00 19250.00 24.00 21000.00 22.00 19250.00DIRECT DRILL (***********)

(2, 2")
0184 7324000000-N 1716  47 EA  205.00 9635.00 225.00 10575.00 205.00 9635.00JUNCTION BOX (STANDARD SIZE)
0185 7348000000-N 1716  6 EA  520.00 3120.00 567.00 3402.00 520.00 3120.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0186 7360000000-N 1720  4 EA  840.00 3360.00 915.00 3660.00 840.00 3360.00WOOD POLE
0187 7372000000-N 1721  8 EA  300.00 2400.00 327.00 2616.00 300.00 2400.00GUY ASSEMBLY
0188 7408000000-E 1722  1 EA  400.00 400.00 436.00 436.00 400.00 400.001" RISER WITH WEATHERHEAD
0189 7420000000-E 1722  4 EA  390.00 1560.00 425.00 1700.00 390.00 1560.002" RISER WITH WEATHERHEAD
0190 7432000000-E 1722  2 EA  480.00 960.00 525.00 1050.00 480.00 960.002" RISER WITH TUBING
0191 7444000000-E 1725  6,525 LF  4.40 28710.00 4.80 31320.00 4.40 28710.00INDUCTIVE LOOP SAWCUT
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0192 7456000000-E 1726  17,175 LF  1.18 20266.50 1.30 22327.50 1.18 20266.50LEAD-IN CABLE(********)
(14-2)

0193 7575142000-N SP   2 EA  3825.00 7650.00 4166.00 8332.00 3825.00 7650.00900MHZ WIRELESS RADIO SYSTEM
0194 7576000000-N SP   4 EA  6403.50 25614.00 7000.00 28000.00 6403.50 25614.00METAL STRAIN SIGNAL POLE
0195 7588000000-N SP   3 EA  7552.90 22658.70 8230.00 24690.00 7552.90 22658.70SGNL MAST ARM WITH METAL POLE
0196 7590000000-N SP   3 EA  14032.00 42096.00 15300.00 45900.00 14032.00 42096.00DBL MAST ARM WITH METAL POLE
0197 7613000000-N SP   10 EA  825.00 8250.00 900.00 9000.00 825.00 8250.00SOIL TEST
0198 7614100000-E SP   81 CY  740.00 59940.00 805.00 65205.00 740.00 59940.00DRILLED PIER FOUND
0199 7624000000-N 1743  10 EA  950.00 9500.00 1035.00 10350.00 950.00 9500.00SIGNAL PEDESTAL WITH FOUND
0200 7631000000-N SP   6 EA  200.00 1200.00 218.00 1308.00 200.00 1200.00MAST ARM W/ MTL POLE DES
0201 7636000000-N 1745  14 EA  200.00 2800.00 218.00 3052.00 200.00 2800.00SIGN FOR SIGNALS
0202 7684000000-N 1750  7 EA  650.00 4550.00 708.00 4956.00 650.00 4550.00SIGNAL CABINET FOUNDATION
0203 7688000000-N 1753  7 EA  200.00 1400.00 218.00 1526.00 200.00 1400.00CABINET BASE ADAPTER
0204 7756000000-N 1751  7 EA  11800.00 82600.00 12850.00 89950.00 11800.00 82600.00CONTLR WITH CBNT, 2070L BASE MTD
0205 7780000000-N 1751  27 EA  125.00 3375.00 17210.00 464670.00 125.00 3375.00DETECTOR CARD (TYPE 2070L)
0206 7980000000-N SP   1 EA  250.00 250.00 275.00 275.00 250.00 250.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS LIGHTNING ARRESTORS
0207 7980000000-N SP   1 EA  1625.00 1625.00 1770.00 1770.00 1625.00 1625.00GENERIC SIGNAL ITEM (EA)

FURNISH WIRELESS RADIO MODEM
0208 0022000000-E 225  931,600 CY  UNCLASSIFIED EXCAVATION
0209 1121000000-E 520  1,034 TON AGGREGATE BASE COURSE
0210 1231000000-E 560  36,700 CY  SHOULDER BORROW
0211 1489000000-E 610  3,010 TON ASP CONC BASE CRS B25.0B
0212 1491000000-E 610  56,670 TON ASP CONC BASE CRS B25.0C
0213 1498000000-E 610  1,330 TON ASP CONC INTR CRS I19.0B
0214 1503000000-E 610  42,730 TON ASP CONC INTR CRS I19.0C
0215 1523000000-E 610  40,090 TON ASP CONC SURF CRS S9.5C
0216 1560000000-E 620  4,795 TON ASP FOR PLANT MIX  PG64-22
0217 1565000000-E 620  2,410 TON ASP FOR PLANT MIX PG70-22
0218 0022000000-E 225  942,500 CY  6.75 6361875.00 6.95 6550375.00 8.45 7964125.00UNCLASSIFIED EXCAVATION
0219 1121000000-E 520  118,200 TON 12.50 1477500.00 13.00 1536600.00 14.65 1731630.00AGGREGATE BASE COURSE
0220 1231000000-E 560  64,500 CY  7.00 451500.00 6.50 419250.00 5.00 322500.00SHOULDER BORROW
0221 1489000000-E 610  2,190 TON 52.00 113880.00 42.20 92418.00 38.70 84753.00ASP CONC BASE CRS B25.0B
0222 1491000000-E 610  960 TON 52.00 49920.00 51.50 49440.00 47.20 45312.00ASP CONC BASE CRS B25.0C
0223 1498000000-E 610  1,600 TON 45.00 72000.00 49.25 78800.00 45.20 72320.00ASP CONC INTR CRS I19.0B
0224 1503000000-E 610  49,530 TON 30.00 1485900.00 24.50 1213485.00 22.50 1114425.00ASP CONC INTR CRS I19.0C
0225 1523000000-E 610  40,350 TON 28.00 1129800.00 29.00 1170150.00 26.70 1077345.00ASP CONC SURF CRS S9.5C
0226 1560000000-E 620  2,695 TON 575.00 1549625.00 600.00 1617000.00 550.00 1482250.00ASP FOR PLANT MIX  PG64-22
0227 1565000000-E 620  2,425 TON 590.00 1430750.00 600.00 1455000.00 550.00 1333750.00ASP FOR PLANT MIX PG70-22
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CULVERT ITEMS

0228 8126000000-N 414 Lump Sum 7600.00 27000.00 45000.00CULV EXCAV @ ************
(114+70.00-L-)

0229 8126000000-N 414 Lump Sum 15661.00 36000.00 50000.00CULV EXCAV @ ************
(115+74.00-L-)

0230 8126000000-N 414 Lump Sum 3475.00 16000.00 50000.00CULV EXCAV @ ************
(199+15.00-L-)

0231 8126000000-N 414 Lump Sum 14050.00 28000.00 55000.00CULV EXCAV @ ************
(200+04.00-L-)

0232 8126000000-N 414 Lump Sum 5700.00 17000.00 34000.00CULV EXCAV @ ************
(274+65.00-L-)

0233 8126000000-N 414 Lump Sum 35680.00 57000.00 95000.00CULV EXCAV @ ************
(275+39.00-L-)

0234 8126000000-N 414 Lump Sum 25500.00 47000.00 55000.00CULV EXCAV @ ************
(76+96.00-L-)

0235 8126000000-N 414 Lump Sum 13450.00 35000.00 50000.00CULV EXCAV @ ************
(77+89.00-L-)

0236 8133000000-E 414  1,748 TON 35.00 61180.00 38.00 66424.00 35.00 61180.00FND CONDIT MAT, BOX CULV
0237 8196000000-E 420  3,324 CY  215.00 714660.00 235.00 781140.00 215.00 714660.00CLASS A CONCRETE (CULV)
0238 8245000000-E 425  544,524 LB  0.76 413838.24 0.85 462845.40 0.76 413838.24REINF STEEL (CULVERT)
0239 8594000000-E 876  313 TON 32.00 10016.00 54.50 17058.50 37.00 11581.00RIP RAP B

 

    TOTAL 28875560.98 TOTAL 29987768.69 TOTAL 31656147.63CONTRACT TOTAL

 

    SUB-TOTAL 27554750.74 SUB-TOTAL 28397300.79 SUB-TOTAL 30020888.39ROADWAY ITEMS
    SUB-TOTAL 1320810.24 SUB-TOTAL 1590467.90 SUB-TOTAL 1635259.24CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  24956387.67DEVERE CONSTRUCTION COMPANY, INC
     2  26224292.87PLT CONSTRUCTION CO., INC.
     3  26325368.68W. C. ENGLISH, INC.
     4  26788888.00BLYTHE DEVELOPMENT CO.
     5  26816100.12FSC II LLC DBA FRED SMITH COMPANY
     6  26943884.96S. T. WOOTEN CORPORATION
     7  28875560.98TRIANGLE GRADING & PAVING, INC
     8  29987768.69VECELLIO & GROGAN INC
     9  31656147.63D.H. GRIFFIN INFRASTRUCTURE, LLC



MAY 03, 2011 08:15 AM

TIP NO I-5145 2:00 PM 1 /  3 008

GRANVILLE, DURHAM

47023.3.1

FED AID NO IMS-085-4(118)178

PAVEMENT REHABILITATION AND BRIDGE REPAIR OVERLAYS.

I-85 FROM NORTH OF US-70 IN DURHAM COUNTY TO NORTH OF NC-56 IN GRANVILLE COUNTY.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

TRIANGLE GRADING & PAVING, INC REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
BURLINGTON,  NC CHESHIRE,  CT

C202620APR 19 2011
12.600 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 403000.00 410000.00 485000.00MOBILIZATION
0002 0106000000-E 230  1,964 CY  17.00 33388.00 25.00 49100.00 35.00 68740.00BORROW EXCAVATION
0003 1121000000-E 520  6,711 TON 21.00 140931.00 25.00 167775.00 40.00 268440.00AGGREGATE BASE COURSE
0004 1245000000-E SP  11.17 SMI 3600.00 40212.00 3000.00 33510.00 5475.00 61155.75SHOULDER RECONSTRUCTION
0005 1297000000-E 607  58,130 SY  1.07 62199.10 1.35 78475.50 1.50 87195.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  227,216 SY  1.07 243121.12 1.15 261298.40 1.50 340824.00MILL ASP PVMT *****" DTH

(2")
0007 1297000000-E 607  111,334 SY  1.65 183701.10 2.00 222668.00 2.75 306168.50MILL ASP PVMT *****" DTH

(4")
0008 1297000000-E 607  1,440 SY  5.45 7848.00 15.00 21600.00 6.50 9360.00MILL ASP PVMT *****" DTH

(6")
0009 1491000000-E 610  2,872 TON 56.00 160832.00 46.00 132112.00 64.00 183808.00ASP CONC BASE CRS B25.0C
0010 1503000000-E 610  16,475 TON 28.00 461300.00 34.00 560150.00 42.00 691950.00ASP CONC INTR CRS I19.0C
0011 1523000000-E 610  44,745 TON 33.00 1476585.00 28.00 1252860.00 38.00 1700310.00ASP CONC SURF CRS S9.5C
0012 1560000000-E 620  895 TON 560.00 501200.00 585.00 523575.00 565.00 505675.00ASP FOR PLANT MIX  PG64-22
0013 1565000000-E 620  2,682 TON 560.00 1501920.00 605.00 1622610.00 581.00 1558242.00ASP FOR PLANT MIX PG70-22
0014 1567000000-E SP   111 TON 780.00 86580.00 775.00 86025.00 780.00 86580.00ASP FOR PLANT MIX PG70-28
0015 1704000000-E SP   40 TON 128.00 5120.00 200.00 8000.00 250.00 10000.00PATCHING EXIST PAVEMENT
0016 1737000000-E SP   132 SF  220.00 29040.00 210.00 27720.00 210.00 27720.00PATCHING CONC PVMT SPALLS
0017 1839110000-E 661  2,151 TON 18.00 38718.00 45.00 96795.00 30.00 64530.00ULTRATHIN HOT MIX ASPH, B
0018 1839200000-E 661  61,452 SY  1.93 118602.36 1.92 117987.84 3.00 184356.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0019 1840000000-E 665  111,936 LF  0.13 14551.68 0.10 11193.60 0.25 27984.00MILLED RUMBLE STRIPS
0020 1881000000-E SP   12,334 LF  3.00 37002.00 4.00 49336.00 3.35 41318.90GENERIC PAVING ITEM (LF)

JOINT CONSTRUCTION REPAIR &   SEALING
0021 1881000000-E SP   31,944 LF  1.00 31944.00 1.00 31944.00 0.85 27152.40GENERIC PAVING ITEM (LF)

SEALING EXISTING PAVEMENT     CRACKS
0022 2535000000-E 846  615 LF  31.00 19065.00 35.00 21525.00 15.00 9225.00**"X**" CONCRETE CURB

(9" X 12")
0023 2738000000-E SP   992 SY  52.00 51584.00 50.00 49600.00 75.00 74400.00GENERIC PAVING ITEM (SY)

REMOVE & REPLACE 5" MONOLITHIC CONCRETE ISLAND
0024 2752000000-E SP   30 LF  160.00 4800.00 125.00 3750.00 30.00 900.00GENERIC PAVING ITEM (LF)

REMOVE & REPLACE 9" X 12" CONCCURB
0025 2762000000-E SP   1,880 LB  7.50 14100.00 2.80 5264.00 2.80 5264.00GENERIC PAVING ITEM (LB)

SEALING EXISTING PAVEMENT CRACKS POLYMER
PATCH

0026 3030000000-E 862  500 LF  17.00 8500.00 14.75 7375.00 16.00 8000.00STL BM GUARDRAIL
0027 3210000000-N 862  1 EA  600.00 600.00 700.00 700.00 550.00 550.00GR ANCHOR TYPE CAT-1
0028 3270000000-N SP   1 EA  2100.00 2100.00 2200.00 2200.00 1400.00 1400.00GR ANCHOR TYPE 350
0029 3360000000-E 863  545 LF  1.00 545.00 0.01 5.45 1.00 545.00REMOVE EXISTING GUARDRAIL
0030 4360000000-N SP   7 EA  150.00 1050.00 304.82 2133.74 300.00 2100.00GENERIC SIGNING ITEM (EA)

REMOVE & RESET EXISTING SIGN
0031 4510000000-N SP   1,000 HR  45.00 45000.00 40.00 40000.00 60.00 60000.00LAW ENFORCEMENT
0032 4589000000-N SP  Lump Sum 370000.00 375000.00 550000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0033 4685000000-E 1205  31,445 LF  0.56 17609.20 0.45 14150.25 0.45 14150.25THERMO PVT MKG LINES 4"90



MAY 03, 2011 08:15 AM

TIP NO I-5145 2:00 PM 2 /  3 008

GRANVILLE, DURHAM

47023.3.1

FED AID NO IMS-085-4(118)178

PAVEMENT REHABILITATION AND BRIDGE REPAIR OVERLAYS.

I-85 FROM NORTH OF US-70 IN DURHAM COUNTY TO NORTH OF NC-56 IN GRANVILLE COUNTY.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

TRIANGLE GRADING & PAVING, INC REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
BURLINGTON,  NC CHESHIRE,  CT

C202620APR 19 2011
12.600 MI

0034 4686000000-E 1205  414 LF  0.62 256.68 1.00 414.00 1.00 414.00THERMO PVT MKG LINES 4"120
0035 4688000000-E 1205  271,152 LF  0.85 230479.20 0.80 216921.60 0.80 216921.60THERMO PVT MKG LINES,6"90 MILS
0036 4690000000-E 1205  35,962 LF  0.95 34163.90 0.90 32365.80 0.90 32365.80THERMO PVT MKG LINES 6"120 MILS
0037 4695000000-E 1205  220 LF  2.00 440.00 2.00 440.00 2.00 440.00THERMO PVT MKG LINES 8"90 MILS
0038 4700000000-E 1205  13,930 LF  2.50 34825.00 1.45 20198.50 1.45 20198.5012"WIDE THERMO 90 MILS
0039 4710000000-E 1205  212 LF  10.00 2120.00 7.00 1484.00 7.00 1484.0024"WIDE THERMO 120 MILS
0040 4725000000-E 1205  55 EA  125.00 6875.00 135.00 7425.00 135.00 7425.00THERMO PVT SYMBOL 90MILS
0041 4795000000-E 1205  60 LF  14.00 840.00 20.00 1200.00 20.00 1200.0024" COLD APPL PLSTIC LINE TYPE **

(II)
0042 4805000000-N 1205  11 EA  200.00 2200.00 200.00 2200.00 200.00 2200.00COLD APPL PLASTIC SYM TYPE **

(II)
0043 4810000000-E 1205  115,752 LF  0.38 43985.76 0.25 28938.00 0.25 28938.00PAINT PVMT MARKINGS 4"
0044 4815000000-E 1205  1,125 LF  0.60 675.00 0.30 337.50 0.30 337.50PAINT PVMT MARKINGS 6"
0045 4847000000-E 1205  14,880 LF  1.00 14880.00 1.00 14880.00 1.00 14880.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0046 4847100000-E 1205  4,778 LF  1.40 6689.20 1.80 8600.40 1.80 8600.40POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0047 4850000000-E 1205  17,250 LF  0.55 9487.50 0.50 8625.00 0.50 8625.00LINE REMOVAL 4" WIDE
0048 4855000000-E 1205  4,778 LF  0.70 3344.60 0.65 3105.70 0.65 3105.70LINE REMOVAL 6" WIDE
0049 4870000000-E 1205  60 LF  8.00 480.00 4.00 240.00 4.00 240.00LINE REMOVAL 24" WIDE
0050 4875000000-N 1205  11 EA  50.00 550.00 60.00 660.00 60.00 660.00REMOVAL OF SYMBL & CHARAC
0051 4900000000-N 1251  38 EA  10.00 380.00 30.00 1140.00 30.00 1140.00PERM RAISED PVMT MARKERS
0052 4905000000-N 1253  2,881 EA  22.05 63526.05 26.50 76346.50 27.00 77787.00SNOWPLB PVMT MRKER
0053 6000000000-E 1605  292 LF  1.80 525.60 1.80 525.60 3.00 876.00TEMPORARY SILT FENCE
0054 6071010000-E SP   750 LF  5.00 3750.00 4.94 3705.00 11.00 8250.00WATTLE
0055 6084000000-E 1660 4.65 ACR 2250.00 10462.50 2200.00 10230.00 2250.00 10462.50SEEDING AND MULCHING
0056 7444000000-E 1725  1,168 LF  6.00 7008.00 5.80 6774.40 6.00 7008.00INDUCTIVE LOOP SAWCUT
0057 8161000000-E 420  46,514 SF  0.40 18605.60 0.50 23257.00 1.00 46514.00GROOVING BRIDGE FLOORS
0058 8692000000-N SP  Lump Sum 175000.00 175000.00 335000.00EVAZOTE JOINT SEALS
0059 8881000000-E SP   369 CY  950.00 350550.00 950.00 350550.00 1200.00 442800.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0060 8892000000-E SP   355 SF  50.00 17750.00 50.00 17750.00 60.00 21300.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONC DECK REPAIR FOR EPOXY/ASPHALT
OVERLAY

0061 8892000000-E SP   34,960 SF  5.00 174800.00 6.50 227240.00 10.00 349600.00GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0062 8893000000-E SP   5,169 SY  88.00 454872.00 88.00 454872.00 65.00 335985.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0063 8893000000-E SP   5,114 SY  35.50 181547.00 35.50 181547.00 30.00 153420.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0064 8893000000-E SP   5,169 SY  26.00 134394.00 26.00 134394.00 20.00 103380.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



MAY 03, 2011 08:15 AM

TIP NO I-5145 2:00 PM 3 /  3 008

GRANVILLE, DURHAM

47023.3.1

FED AID NO IMS-085-4(118)178

PAVEMENT REHABILITATION AND BRIDGE REPAIR OVERLAYS.

I-85 FROM NORTH OF US-70 IN DURHAM COUNTY TO NORTH OF NC-56 IN GRANVILLE COUNTY.

   

C202620APR 19 2011
12.600 MI

 

    TOTAL 8098211.15 TOTAL 8297805.78 TOTAL 9704601.80CONTRACT TOTAL

 

    SUB-TOTAL 8098211.15 SUB-TOTAL 8297805.78 SUB-TOTAL 9704601.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8098211.15FSC II LLC DBA FRED SMITH COMPANY
     2  8297805.78TRIANGLE GRADING & PAVING, INC
     3  9704601.80REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 1 /  4 009

WAKE

5CR.10921.31

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-1 (CAPITAL BLVD) FROM HODGES ST TO NORTH OF SUMNER BLVD IN RALEIGH.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

FSC II LLC DBA FRED SMITH
COMPANY

TRIANGLE GRADING & PAVING, INC

RALEIGH,  NC BURLINGTON,  NC

C202763APR 19 2011
4.710 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 237000.00 138000.00 212000.00MOBILIZATION
0002 0106000000-E 230  492 CY  75.00 36900.00 15.00 7380.00 28.50 14022.00BORROW EXCAVATION
0003 0241000000-E SP   30 SY  80.25 2407.50 60.00 1800.00 150.00 4500.00GENERIC GRADING ITEM (SY)

REMOVAL OF CONCRETE ISLAND
0004 1220000000-E 545  221 TON 75.00 16575.00 60.00 13260.00 35.00 7735.00INCIDENTAL STONE BASE
0005 1245000000-E SP  5.04 SMI 6000.00 30240.00 3620.00 18244.80 3500.00 17640.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  313,572 SY  1.05 329250.60 0.60 188143.20 1.20 376286.40MILL ASP PVMT *****" DTH

(2")
0007 1523000000-E 610  35,226 TON 26.00 915876.00 36.00 1268136.00 37.00 1303362.00ASP CONC SURF CRS S9.5C
0008 1565000000-E 620  2,114 TON 565.00 1194410.00 555.00 1173270.00 575.00 1215550.00ASP FOR PLANT MIX PG70-22
0009 1704000000-E SP   2,824 TON 79.00 223096.00 103.00 290872.00 95.00 268280.00PATCHING EXIST PAVEMENT
0010 2655000000-E 852  135 SY  49.50 6682.50 90.00 12150.00 75.00 10125.005" MONO CONC ISLDS (KEY IN)
0011 2738000000-E SP   184 SY  24.00 4416.00 40.00 7360.00 60.00 11040.00GENERIC PAVING ITEM (SY)

4" CONCRETE SIDEWALK
0012 2752000000-E SP   1,238 LF  35.00 43330.00 65.00 80470.00 40.00 49520.00GENERIC PAVING ITEM (LF)

REMOVE & REPLACE 2'-6" CURB & GUTTER
0013 2759000000-N SP   37 EA  800.00 29600.00 1500.00 55500.00 1500.00 55500.00GENERIC PAVING ITEM (EA)

CONCRETE WHEELCHAIR RAMP
0014 4360000000-N SP   3 EA  125.00 375.00 200.00 600.00 3000.00 9000.00GENERIC SIGNING ITEM (EA)

REMOVE AND RESET EXISTING SIGN
0015 4510000000-N SP   100 HR  75.00 7500.00 50.00 5000.00 40.00 4000.00LAW ENFORCEMENT
0016 4589000000-N SP  Lump Sum 200000.00 17000.00 175000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0017 4685000000-E 1205  61,680 LF  0.75 46260.00 0.75 46260.00 0.75 46260.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  44,697 LF  0.80 35757.60 0.80 35757.60 0.80 35757.60THERMO PVT MKG LINES 4"120
0019 4697000000-E 1205  10,058 LF  2.00 20116.00 2.00 20116.00 2.00 20116.00THERMO PVT MKG LINE 8"120 MILS
0020 4710000000-E 1205  2,882 LF  6.00 17292.00 6.00 17292.00 6.00 17292.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  12 EA  85.00 1020.00 85.00 1020.00 85.00 1020.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  460 EA  85.00 39100.00 85.00 39100.00 85.00 39100.00THERMO PVT SYMBOL 90MILS
0023 4770000000-E 1205  538 LF  3.00 1614.00 3.00 1614.00 3.00 1614.004" COLD APPL PLSTIC LINES TYPE **

(III)
0024 4850000000-E 1205  538 LF  1.00 538.00 1.00 538.00 1.00 538.00LINE REMOVAL 4" WIDE
0025 4900000000-N 1251  10 EA  20.00 200.00 20.00 200.00 20.00 200.00PERM RAISED PVMT MARKERS
0026 4905000000-N 1253  2,732 EA  26.00 71032.00 41.15 112421.80 26.00 71032.00SNOWPLB PVMT MRKER
0027 5255000000-N 1413 Lump Sum 11050.00 79500.00 50000.00PORTABLE LIGHTING
0028 6000000000-E 1605  363 LF  2.00 726.00 1.80 653.40 2.50 907.50TEMPORARY SILT FENCE
0029 6071010000-E SP   910 LF  5.00 4550.00 5.00 4550.00 5.00 4550.00WATTLE
0030 6084000000-E 1660 3.63 ACR 2750.00 9982.50 2850.00 10345.50 1600.00 5808.00SEEDING AND MULCHING
0031 7444000000-E 1725  27,174 LF  5.25 142663.50 4.40 119565.60 7.00 190218.00INDUCTIVE LOOP SAWCUT
0032 7456000000-E 1726  5,000 LF  1.40 7000.00 1.55 7750.00 2.00 10000.00LEAD-IN CABLE(********)

(14-2)
0033 2830000000-N 858  21 EA  285.00 5985.00 950.00 19950.00 450.00 9450.00ADJ MANHOLES
0034 2845000000-N 858  26 EA  285.00 7410.00 950.00 24700.00 400.00 10400.00ADJ METER OR VALVE BOXES



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 2 /  4 009

WAKE

5CR.10921.31

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-1 (CAPITAL BLVD) FROM HODGES ST TO NORTH OF SUMNER BLVD IN RALEIGH.

   

C202763APR 19 2011
4.710 MI

 

    TOTAL 3699955.20 TOTAL 3818519.90 TOTAL 4247823.50CONTRACT TOTAL

 

    SUB-TOTAL 3699955.20 SUB-TOTAL 3818519.90 SUB-TOTAL 4247823.50ROADWAY ITEMS



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 3 /  4 009

WAKE

5CR.10921.31

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-1 (CAPITAL BLVD) FROM HODGES ST TO NORTH OF SUMNER BLVD IN RALEIGH.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C202763APR 19 2011
4.710 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00MOBILIZATION
0002 0106000000-E 230  492 CY  35.00 17220.00BORROW EXCAVATION
0003 0241000000-E SP   30 SY  70.00 2100.00GENERIC GRADING ITEM (SY)

REMOVAL OF CONCRETE ISLAND
0004 1220000000-E 545  221 TON 85.00 18785.00INCIDENTAL STONE BASE
0005 1245000000-E SP  5.04 SMI 4500.00 22680.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  313,572 SY  1.20 376286.40MILL ASP PVMT *****" DTH

(2")
0007 1523000000-E 610  35,226 TON 46.00 1620396.00ASP CONC SURF CRS S9.5C
0008 1565000000-E 620  2,114 TON 495.00 1046430.00ASP FOR PLANT MIX PG70-22
0009 1704000000-E SP   2,824 TON 120.00 338880.00PATCHING EXIST PAVEMENT
0010 2655000000-E 852  135 SY  71.25 9618.755" MONO CONC ISLDS (KEY IN)
0011 2738000000-E SP   184 SY  78.00 14352.00GENERIC PAVING ITEM (SY)

4" CONCRETE SIDEWALK
0012 2752000000-E SP   1,238 LF  61.30 75889.40GENERIC PAVING ITEM (LF)

REMOVE & REPLACE 2'-6" CURB & GUTTER
0013 2759000000-N SP   37 EA  3805.00 140785.00GENERIC PAVING ITEM (EA)

CONCRETE WHEELCHAIR RAMP
0014 4360000000-N SP   3 EA  1000.00 3000.00GENERIC SIGNING ITEM (EA)

REMOVE AND RESET EXISTING SIGN
0015 4510000000-N SP   100 HR  50.00 5000.00LAW ENFORCEMENT
0016 4589000000-N SP  Lump Sum 260000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0017 4685000000-E 1205  61,680 LF  0.75 46260.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  44,697 LF  0.80 35757.60THERMO PVT MKG LINES 4"120
0019 4697000000-E 1205  10,058 LF  2.00 20116.00THERMO PVT MKG LINE 8"120 MILS
0020 4710000000-E 1205  2,882 LF  6.00 17292.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  12 EA  85.00 1020.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  460 EA  85.00 39100.00THERMO PVT SYMBOL 90MILS
0023 4770000000-E 1205  538 LF  3.00 1614.004" COLD APPL PLSTIC LINES TYPE **

(III)
0024 4850000000-E 1205  538 LF  1.00 538.00LINE REMOVAL 4" WIDE
0025 4900000000-N 1251  10 EA  20.00 200.00PERM RAISED PVMT MARKERS
0026 4905000000-N 1253  2,732 EA  26.00 71032.00SNOWPLB PVMT MRKER
0027 5255000000-N 1413 Lump Sum 240000.00PORTABLE LIGHTING
0028 6000000000-E 1605  363 LF  1.74 631.62TEMPORARY SILT FENCE
0029 6071010000-E SP   910 LF  4.88 4440.80WATTLE
0030 6084000000-E 1660 3.63 ACR 2750.00 9982.50SEEDING AND MULCHING
0031 7444000000-E 1725  27,174 LF  5.22 141848.28INDUCTIVE LOOP SAWCUT
0032 7456000000-E 1726  5,000 LF  1.39 6950.00LEAD-IN CABLE(********)

(14-2)
0033 2830000000-N 858  21 EA  800.00 16800.00ADJ MANHOLES
0034 2845000000-N 858  26 EA  750.00 19500.00ADJ METER OR VALVE BOXES



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 4 /  4 009

WAKE

5CR.10921.31

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-1 (CAPITAL BLVD) FROM HODGES ST TO NORTH OF SUMNER BLVD IN RALEIGH.

   

C202763APR 19 2011
4.710 MI

 

    TOTAL 4864505.35CONTRACT TOTAL

 

    SUB-TOTAL 4864505.35ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3699955.20REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     2  3818519.90FSC II LLC DBA FRED SMITH COMPANY
     3  4247823.50TRIANGLE GRADING & PAVING, INC
     4  4864505.35S. T. WOOTEN CORPORATION



MAY 03, 2011 08:15 AM

TIP NO U-2826B 2:00 PM 1 /  9 010

FORSYTH

34871.3.3

FED AID NO NHS-0052(32)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & RETAIN WALLS.

US-52 FROM GREYHOUND CT TO SR-2264 (AKRON DR) INCLUDING MARTIN LUTHER KING JR DRIVE IN WINSTON-SALEM.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC CHARLOTTE,  NC

C202598APR 19 2011
0.480 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 650000.00 660000.00 724000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 200000.00 145000.00 85000.00CONSTRUCTION SURVEYING
0003 0038000000-E SP   3,000 CY  14.00 42000.00 13.00 39000.00 10.00 30000.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 1882000.00 1581000.00 1750000.00GRADING
0005 0050000000-E 226  2 ACR 500.00 1000.00 100.00 200.00 875.00 1750.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  14.00 7000.00 21.00 10500.00 15.00 7500.00UNDERCUT EXCAVATION
0007 0080000000-E SP   7,800 TON 27.00 210600.00 23.00 179400.00 23.00 179400.00CLASS IV SUBGRD STABILIZATION
0008 0195000000-E SP   500 CY  40.00 20000.00 30.00 15000.00 35.00 17500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  13,300 SY  2.00 26600.00 3.25 43225.00 1.00 13300.00SOIL STABILIZATION FABRIC
0010 0255000000-E SP   700 TON 27.00 18900.00 15.00 10500.00 25.00 17500.00GENERIC GRADING ITEM (TON)

EXCAVATION AND STOCKPILING CONTAMINATED SOIL
0011 0318000000-E SP   290 TON 23.00 6670.00 32.00 9280.00 30.00 8700.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   890 SY  2.55 2269.50 5.75 5117.50 1.00 890.00FND CONDIT FABRIC
0013 0366000000-E SP   1,366 LF  28.00 38248.00 60.00 81960.00 32.00 43712.0015" RC PIPE CULV III
0014 0372000000-E SP   356 LF  33.50 11926.00 75.00 26700.00 35.00 12460.0018" RC PIPE CULV III
0015 0378000000-E SP   188 LF  41.00 7708.00 100.00 18800.00 41.00 7708.0024" RC PIPE CULV III
0016 0390000000-E SP   732 LF  69.00 50508.00 175.00 128100.00 81.00 59292.0036" RC PIPE CULV III
0017 0995000000-E 340  1,276 LF  14.00 17864.00 20.00 25520.00 30.00 38280.00PIPE REMOVAL
0018 0996000000-N 350  2 EA  1618.00 3236.00 1250.00 2500.00 1650.00 3300.00PIPE CLEAN-OUT
0019 1110000000-E 510  500 TON 29.00 14500.00 23.00 11500.00 24.00 12000.00STABILIZER AGGREGATE
0020 1220000000-E 545  500 TON 37.00 18500.00 30.00 15000.00 28.00 14000.00INCIDENTAL STONE BASE
0021 1308000000-E 607  12,880 SY  2.10 27048.00 3.58 46110.40 9.00 115920.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0022 1489000000-E 610  3,370 TON 48.50 163445.00 61.31 206614.70 55.00 185350.00ASP CONC BASE CRS B25.0B
0023 1491000000-E 610  7,370 TON 49.40 364078.00 63.64 469026.80 56.00 412720.00ASP CONC BASE CRS B25.0C
0024 1498000000-E 610  2,010 TON 53.00 106530.00 56.14 112841.40 60.00 120600.00ASP CONC INTR CRS I19.0B
0025 1503000000-E 610  2,730 TON 54.50 148785.00 62.53 170706.90 62.00 169260.00ASP CONC INTR CRS I19.0C
0026 1519000000-E 610  4,560 TON 48.00 218880.00 57.36 261561.60 54.00 246240.00ASP CONC SURF CRS S9.5B
0027 1523000000-E 610  9,930 TON 45.00 446850.00 53.53 531552.90 51.00 506430.00ASP CONC SURF CRS S9.5C
0028 1560000000-E 620  960 TON 591.00 567360.00 560.88 538444.80 675.00 648000.00ASP FOR PLANT MIX  PG64-22
0029 1565000000-E 620  600 TON 615.00 369000.00 560.88 336528.00 703.00 421800.00ASP FOR PLANT MIX PG70-22
0030 1693000000-E 654  180 TON 160.00 28800.00 95.00 17100.00 200.00 36000.00ASPH PLT MIX PVMT REPAIR
0031 2022000000-E SP   230 CY  10.00 2300.00 7.50 1725.00 11.65 2679.50SUBDRAIN EXCAVATION
0032 2033000000-E SP   170 CY  70.00 11900.00 50.00 8500.00 82.00 13940.00SUBDRAIN FINE AGGREGATE
0033 2044000000-E SP   1,000 LF  5.00 5000.00 4.50 4500.00 5.85 5850.006" PERF SUBDRN PIPE
0034 2070000000-N SP   2 EA  250.00 500.00 225.00 450.00 300.00 600.00SUBDRN PIPE OUTLETS
0035 2077000000-E SP   12 LF  7.00 84.00 7.50 90.00 8.00 96.006" OUTLET PIPE (SUBDRNS)
0036 2190000000-N 828  10 EA  1910.00 19100.00 650.00 6500.00 765.00 7650.00TEMP STL PLT COVER FOR MDS
0037 2253000000-E 840  4 CY  950.00 3800.00 750.00 3000.00 275.00 1100.00PIPE COLLARS
0038 2264000000-E 840  1 CY  1254.00 1254.00 1000.00 1000.00 265.00 265.00PIPE PLUGS
0039 2275000000-E SP   62 CY  370.00 22940.00 140.00 8680.00 18.00 1116.00FLOWABLE FILL
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0040 2286000000-N 840  71 EA  983.00 69793.00 1500.00 106500.00 1080.00 76680.00MASNRY DRAINAGE STRUCT
0041 2308000000-E 840 59.3 LF  283.00 16781.90 225.00 13342.50 210.00 12453.00MASNRY DRAINAGE STRUCT
0042 2364000000-N 840  6 EA  900.00 5400.00 480.00 2880.00 615.00 3690.00FRAME W/2GRTS 840.16 STD
0043 2364200000-N 840  23 EA  900.00 20700.00 480.00 11040.00 575.00 13225.00FRAME W/2GRTS 840.20 STD
0044 2365000000-N 840  2 EA  900.00 1800.00 585.00 1170.00 585.00 1170.00FRAME W/2GRTS 840.22 STD
0045 2366000000-N 840  1 EA  900.00 900.00 600.00 600.00 570.00 570.00FRAME W/2GRTS 840.24 STD
0046 2367000000-N 840  1 EA  900.00 900.00 500.00 500.00 585.00 585.00FRAME W/2GRTS 840.29 STD
0047 2374000000-N 840  4 EA  520.00 2080.00 550.00 2200.00 655.00 2620.00FRAME-GRT-HD 840.03 **

(E)
0048 2374000000-N 840  14 EA  550.00 7700.00 550.00 7700.00 665.00 9310.00FRAME-GRT-HD 840.03 **

(F)
0049 2374000000-N 840  20 EA  550.00 11000.00 550.00 11000.00 665.00 13300.00FRAME-GRT-HD 840.03 **

(G)
0050 2396000000-N 840  26 EA  382.00 9932.00 400.00 10400.00 500.00 13000.00FRAME W/COVER STD 840.54
0051 2451000000-N 852  3 EA  350.00 1050.00 350.00 1050.00 470.00 1410.00CONC TRANS SECT FOR DROP INLET
0052 2549000000-E 846  10,750 LF  12.25 131687.50 12.25 131687.50 20.00 215000.002'-6"CONC CURB & GUTTER
0053 2556000000-E 846  480 LF  12.60 6048.00 12.60 6048.00 18.00 8640.00SHOULDER BERM GUTTER
0054 2577000000-E 846  6,120 LF  16.00 97920.00 16.00 97920.00 22.00 134640.00CONC EXPRESSWAY GUTTER
0055 2591000000-E 848  2,460 SY  22.00 54120.00 22.00 54120.00 32.00 78720.004" CONCRETE SIDEWALK
0056 2605000000-N 848  42 EA  750.00 31500.00 750.00 31500.00 585.00 24570.00CONC WHEELCHAIR RAMP
0057 2612000000-E 848  90 SY  39.00 3510.00 39.00 3510.00 60.00 5400.006" CONCRETE DRIVEWAY
0058 2627000000-E 852  200 SY  23.00 4600.00 23.00 4600.00 34.00 6800.004" CONC ISLAND COVERS
0059 2647000000-E 852  90 SY  39.00 3510.00 39.00 3510.00 68.00 6120.005" MONO CONC ISLANDS (SURF MTD)
0060 2655000000-E 852  1,120 SY  41.00 45920.00 41.00 45920.00 56.00 62720.005" MONO CONC ISLDS (KEY IN)
0061 2703000000-E 854  860 LF  135.00 116100.00 135.00 116100.00 110.00 94600.00CONC BARRIER TYPE ******

(III)
0062 2703000000-E 854  85 LF  117.00 9945.00 125.00 10625.00 100.00 8500.00CONC BARRIER TYPE ******

(SINGLE FACED)
0063 2703000000-E 854  70 LF  352.00 24640.00 375.00 26250.00 290.00 20300.00CONC BARRIER TYPE ******

(T-2)
0064 2710000000-N 854  11 EA  12500.00 137500.00 3000.00 33000.00 14500.00 159500.00CONC BARRIER TRANS SECTN
0065 2724000000-E 857  700 LF  85.00 59500.00 70.00 49000.00 100.00 70000.00PC REINF BARRIER SNGL FC
0066 2752000000-E SP   580 LF  170.00 98600.00 200.00 116000.00 210.00 121800.00GENERIC PAVING ITEM (LF)

CONCRETE BARRIER, TYPE II WITH 18" GLARE SCREEN
0067 2759000000-N SP   1 EA  2000.00 2000.00 1500.00 1500.00 2780.00 2780.00GENERIC PAVING ITEM (EA)

EMERGENCY VEHICLE ACCESS
0068 2759000000-N SP   2 EA  8750.00 17500.00 15000.00 30000.00 10730.00 21460.00GENERIC PAVING ITEM (EA)

TRANS SECTION FROM CONC BAR- RIER TO MONO CONC
ISLAND

0069 2800000000-N 858  12 EA  519.00 6228.00 850.00 10200.00 475.00 5700.00ADJ CATCH BASINS
0070 2815000000-N 858  2 EA  519.00 1038.00 850.00 1700.00 622.00 1244.00ADJ DROP INLETS
0071 2830000000-N 858  30 EA  489.00 14670.00 775.00 23250.00 470.00 14100.00ADJ MANHOLES
0072 2845000000-N 858  71 EA  479.00 34009.00 350.00 24850.00 400.00 28400.00ADJ METER OR VALVE BOXES
0073 2860000000-N 859  11 EA  1300.00 14300.00 1250.00 13750.00 1200.00 13200.00CONVERT CB TO JB



MAY 03, 2011 08:15 AM

TIP NO U-2826B 2:00 PM 3 /  9 010

FORSYTH

34871.3.3

FED AID NO NHS-0052(32)

GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & RETAIN WALLS.

US-52 FROM GREYHOUND CT TO SR-2264 (AKRON DR) INCLUDING MARTIN LUTHER KING JR DRIVE IN WINSTON-SALEM.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC CHARLOTTE,  NC

C202598APR 19 2011
0.480 MI

0074 2995000000-N SP   7 EA  1590.00 11130.00 1500.00 10500.00 1475.00 10325.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING CATCH BASIN TO TRAFF BEARING
JTN BOX W/ MH COVER

0075 2995000000-N SP   3 EA  1590.00 4770.00 1650.00 4950.00 1475.00 4425.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DROP INLET TO TRAFF BEARING JTN
BOX W/ MH COVER

0076 2995000000-N SP   3 EA  1650.00 4950.00 1575.00 4725.00 2085.00 6255.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DROP INLET TO TRAFFIC BEARING
DROP INLET

0077 2995000000-N SP   1 EA  1300.00 1300.00 2000.00 2000.00 1220.00 1220.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING JUNCTION BOX TO CATCH BASIN

0078 2995000000-N SP   1 EA  1590.00 1590.00 2000.00 2000.00 1475.00 1475.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING JUNCTION BOX TO TRAFF BEARING
JTN BOX W/ MH COVER

0079 2995000000-N SP   1 EA  2430.00 2430.00 2250.00 2250.00 1220.00 1220.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXT OPEN THROAT CATCH BASIN TO TRAFFIC
BEARING DROP INLET

0080 3030000000-E 862  5,750 LF  14.50 83375.00 14.50 83375.00 16.00 92000.00STL BM GUARDRAIL
0081 3045000000-E 862  150 LF  14.50 2175.00 14.50 2175.00 16.00 2400.00SBGR SHOP CURVED
0082 3105000000-N 862  8 EA  10.00 80.00 10.00 80.00 12.00 96.00SBGR TERM SECT
0083 3150000000-N 862  10 EA  1.00 10.00 1.00 10.00 1.00 10.00ADDIT GUARDRAIL POSTS
0084 3195000000-N 862  2 EA  275.00 550.00 275.00 550.00 320.00 640.00GR ANCHOR TYPE AT-1
0085 3210000000-N 862  21 EA  425.00 8925.00 425.00 8925.00 495.00 10395.00GR ANCHOR TYPE CAT-1
0086 3270000000-N SP   24 EA  1600.00 38400.00 1600.00 38400.00 1865.00 44760.00GR ANCHOR TYPE 350
0087 3317000000-N 862  13 EA  1400.00 18200.00 1400.00 18200.00 1630.00 21190.00GR ANCHOR TYPE B-77
0088 3319000000-N 862  1 EA  1550.00 1550.00 1550.00 1550.00 1800.00 1800.00GR ANCHOR TYPE B-83
0089 3360000000-E 863  2,720 LF  0.01 27.20 0.01 27.20 5.00 13600.00REMOVE EXISTING GUARDRAIL
0090 3533000000-E 866  605 LF  7.00 4235.00 8.00 4840.00 8.00 4840.00CHN LK FENCE **" FABRIC

(60")
0091 3533000000-E 866  2,170 LF  7.50 16275.00 9.00 19530.00 8.70 18879.00CHN LK FENCE **" FABRIC

(72")
0092 3536000000-E 866  210 LF  6.50 1365.00 6.00 1260.00 7.50 1575.00CHN LK FENCE 48" FABRIC
0093 3539000000-E 866  55 EA  25.00 1375.00 35.00 1925.00 30.00 1650.00MET LINE PST **" CL FEN

(60")
0094 3539000000-E 866  190 EA  27.00 5130.00 40.00 7600.00 31.50 5985.00MET LINE PST **" CL FEN

(72")
0095 3542000000-E 866  20 EA  23.00 460.00 32.00 640.00 26.80 536.00MET LINE PST 48" CL FEN
0096 3545000000-E 866  20 EA  80.00 1600.00 95.00 1900.00 93.25 1865.00MET TERM PST **" CL FEN

(60")
0097 3545000000-E 866  25 EA  85.00 2125.00 105.00 2625.00 100.00 2500.00MET TERM PST **" CL FEN

(72")
0098 3548000000-E 866  5 EA  75.00 375.00 90.00 450.00 87.00 435.00MET TERM PST 48" CL FEN
0099 3656000000-E 876  2,000 SY  3.84 7680.00 2.90 5800.00 1.30 2600.00FILTER FABRIC FOR DRAINGE
0100 4048000000-E 902  10 CY  500.00 5000.00 1325.00 13250.00 1455.00 14550.00REINF CONC FOUNDTN
0101 4057000000-E SP   120 CY  975.00 117000.00 850.00 102000.00 870.00 104400.00OVERHEAD FOOTING
0102 4060000000-E 903  4,771 LB  4.00 19084.00 3.50 16698.50 3.75 17891.25SUPPORT, BREAKAWAY STL BM
0103 4066000000-E 903  2,652 LB  3.00 7956.00 2.50 6630.00 2.20 5834.40SIMPLE STL BM SUPPORTS
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0104 4072000000-E 903  2,942 LF  5.00 14710.00 8.25 24271.50 8.15 23977.30SUPPORT, 3-LB STL U-CHAN
0105 4082100000-N SP  Lump Sum 27000.00 25150.00 27735.00SUPPORT, OVRHD SIGN STR ****

(123+00 SBL)
0106 4082100000-N SP  Lump Sum 27000.00 23850.00 28900.00SUPPORT, OVRHD SIGN STR ****

(132+00 SBL)
0107 4082100000-N SP  Lump Sum 21000.00 41875.00 26105.00SUPPORT, OVRHD SIGN STR ****

(68+41NBL)
0108 4082100000-N SP  Lump Sum 20000.00 33050.00 24125.00SUPPORT, OVRHD SIGN STR ****

(82+00 NBL)
0109 4082100000-N SP  Lump Sum 33000.00 31250.00 41835.00SUPPORT, OVRHD SIGN STR ****

(86+00 SBL)
0110 4082100000-N SP  Lump Sum 30000.00 30075.00 33270.00SUPPORT, OVRHD SIGN STR ****

(94+00 NBL)
0111 4096000000-N 904  7 EA  100.00 700.00 110.00 770.00 116.00 812.00SIGN ERECTION, TYPE D
0112 4102000000-N 904  98 EA  100.00 9800.00 88.00 8624.00 115.00 11270.00SIGN ERECTION, TYPE E
0113 4108000000-N 904  26 EA  250.00 6500.00 210.00 5460.00 260.00 6760.00SIGN ERECTION, TYPE F
0114 4109000000-N 904  4 EA  3200.00 12800.00 700.00 2800.00 790.00 3160.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0115 4110000000-N 904  10 EA  400.00 4000.00 550.00 5500.00 490.00 4900.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0116 4116100000-N 904  2 EA  300.00 600.00 285.00 570.00 490.00 980.00SIGN ERECT, RELOC ** GRD MTD

(B)
0117 4116100000-N 904  4 EA  50.00 200.00 110.00 440.00 250.00 1000.00SIGN ERECT, RELOC ** GRD MTD

(D)
0118 4138000000-N 907  2 EA  25.00 50.00 30.00 60.00 465.00 930.00DISPOSE SUPPORT, STL BM
0119 4152000000-N 907  18 EA  100.00 1800.00 200.00 3600.00 465.00 8370.00DISPOSE SIGN SYST STL BM
0120 4155000000-N 907  139 EA  1.00 139.00 5.00 695.00 38.00 5282.00DISPOSE SIGN SYST U-CHAN
0121 4192000000-N 907  5 EA  1.00 5.00 3.00 15.00 38.00 190.00DISPOSE SUPPORT, U-CHAN
0122 4234000000-N 907  6 EA  1.00 6.00 285.00 1710.00 308.00 1848.00DISPOSE SIGN, A OR B (OVRHD)
0123 4400000000-E 1110  2,040 SF  3.00 6120.00 15.00 30600.00 3.85 7854.00WORK ZONE SIGNS (STAT)
0124 4405000000-E 1110  1,528 SF  8.10 12376.80 9.00 13752.00 9.45 14439.60WORK ZONE SIGNS (PORT)
0125 4410000000-E 1110  420 SF  6.00 2520.00 11.00 4620.00 7.00 2940.00WORK ZONE SIGNS (BARR)
0126 4415000000-N 1115  11 EA  3000.00 33000.00 6500.00 71500.00 4430.00 48730.00FLASHING ARROW PNL TYPE C
0127 4420000000-N 1120  19 EA  5000.00 95000.00 16000.00 304000.00 17500.00 332500.00CHANGEABLE MESSAGE SIGN
0128 4430000000-N 1130  611 EA  50.00 30550.00 55.00 33605.00 50.00 30550.00DRUMS
0129 4445000000-E 1145  392 LF  16.00 6272.00 27.00 10584.00 18.00 7056.00BARRICADES (TYPE III)
0130 4450000000-N 1150  1,290 HR  23.00 29670.00 18.75 24187.50 23.50 30315.00FLAGGER
0131 4465000000-N 1160  4 EA  5500.00 22000.00 5500.00 22000.00 5420.00 21680.00TEMPORARY CRASH CUSHIONS
0132 4470000000-N 1160  3 EA  2000.00 6000.00 2000.00 6000.00 2680.00 8040.00RESET CRASH CUSHION
0133 4480000000-N 1165  2 EA  5000.00 10000.00 17000.00 34000.00 12650.00 25300.00TMIA
0134 4485000000-E 1170  5,230 LF  18.50 96755.00 25.00 130750.00 22.00 115060.00PORT CONC BARRIER
0135 4490000000-E 1170  1,033 LF  24.50 25308.50 40.00 41320.00 28.00 28924.00PORT CONC BARRIER(ANCHRD)
0136 4500000000-E 1170  5,600 LF  4.25 23800.00 5.75 32200.00 5.00 28000.00RESET PORT CONC BARRIER
0137 4507000000-E SP   200 LF  50.00 10000.00 45.00 9000.00 58.00 11600.00WATER FILLED BARRIER
0138 4508000000-E SP   180 LF  12.00 2160.00 15.00 2700.00 14.00 2520.00RESET WATER FILLED BARRIER
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0139 4510000000-N SP   357 HR  30.00 10710.00 35.00 12495.00 45.00 16065.00LAW ENFORCEMENT
0140 4516000000-N 1180  180 EA  56.00 10080.00 42.00 7560.00 32.00 5760.00SKINNY DRUM
0141 4590000000-E SP   1,160 LF  4.00 4640.00 2.25 2610.00 1.50 1740.00GENERIC TRAFFIC CONTROL ITEM (LF)

SAFETY FENCE
0142 4650000000-N 1251  317 EA  6.00 1902.00 6.00 1902.00 7.00 2219.00TEMP RAISED PVMT MRKS
0143 4695000000-E 1205  295 LF  3.00 885.00 3.00 885.00 3.50 1032.50THERMO PVT MKG LINES 8"90 MILS
0144 4710000000-E 1205  4,964 LF  6.50 32266.00 6.50 32266.00 7.55 37478.2024"WIDE THERMO 120 MILS
0145 4725000000-E 1205  140 EA  125.00 17500.00 125.00 17500.00 145.00 20300.00THERMO PVT SYMBOL 90MILS
0146 4810000000-E 1205  59,614 LF  0.25 14903.50 0.25 14903.50 0.30 17884.20PAINT PVMT MARKINGS 4"
0147 4820000000-E 1205  1,095 LF  1.00 1095.00 1.00 1095.00 1.15 1259.25PAINT PVMT MARKINGS 8"
0148 4835000000-E 1205  390 LF  2.50 975.00 2.50 975.00 2.90 1131.00PAINT PVT MKG LINES 24"
0149 4845000000-N 1205  38 EA  55.00 2090.00 55.00 2090.00 64.00 2432.00PAINT PVT MKG SYMBOL
0150 4847000000-E 1205  24,318 LF  0.95 23102.10 0.95 23102.10 1.10 26749.80POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0151 4847100000-E 1205  8,355 LF  1.20 10026.00 1.20 10026.00 1.40 11697.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0152 4847120000-E 1205  1,265 LF  2.00 2530.00 2.00 2530.00 2.30 2909.50POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0153 4850000000-E 1205  19,506 LF  0.65 12678.90 0.65 12678.90 0.75 14629.50LINE REMOVAL 4" WIDE
0154 4860000000-E 1205  150 LF  1.00 150.00 1.00 150.00 1.15 172.50LINE REMOVAL 8" WIDE
0155 4875000000-N 1205  34 EA  50.00 1700.00 50.00 1700.00 58.00 1972.00REMOVAL OF SYMBL & CHARAC
0156 4905000000-N 1253  119 EA  28.50 3391.50 28.50 3391.50 33.00 3927.00SNOWPLB PVMT MRKER
0157 4945000000-N 1267  5 EA  50.00 250.00 50.00 250.00 435.00 2175.00FLEX DELINATR (CRY & RED)
0158 5020000000-N 1401  1 EA  3960.00 3960.00 3960.00 3960.00 4615.00 4615.00PORTABLE DRIVE UNIT
0159 5025000000-E 1402  51 CY  625.00 31875.00 625.00 31875.00 725.00 36975.00HIGH MOUNT FOUNDATIONS
0160 5030000000-N 1403  60 EA  680.00 40800.00 680.00 40800.00 795.00 47700.00HM LUMINAIRE ************

(400W HPS)
0161 5030000000-N 1403  18 EA  755.00 13590.00 755.00 13590.00 880.00 15840.00HM LUMINAIRE ************

(750W HPS)
0162 5050000000-N 1404  4 EA  2370.00 9480.00 2370.00 9480.00 2760.00 11040.00LIT STD MTLT ************

(45' HIEGHT, "SA" 15' ARM)
0163 5080000000-N 1406  4 EA  425.00 1700.00 425.00 1700.00 495.00 1980.00LITE STD LUM ************

(250W HPS)
0164 5120000000-N 1407  2 EA  775.00 1550.00 775.00 1550.00 900.00 1800.00SERVICE POLE ************

(30' CLASS 4)
0165 5125000000-E 1407  200 LF  30.00 6000.00 30.00 6000.00 35.00 7000.00SERVICE LATERAL *********

(3,31/0 USE)
0166 5155000000-E 1409  340 LF  4.00 1360.00 4.00 1360.00 5.00 1700.00ELECT DUCT BD, SIZE *****

(2")
0167 5155000000-E 1409  80 LF  5.00 400.00 5.00 400.00 5.85 468.00ELECT DUCT BD, SIZE *****

(3")
0168 5160000000-E 1409  640 LF  15.45 9888.00 15.45 9888.00 18.00 11520.00ELECT DUCT JA, SIZE *****

(3")
0169 5160000000-E 1409  265 LF  15.75 4173.75 15.75 4173.75 18.35 4862.75ELECT DUCT JA, SIZE *****

(4")
0170 5160000000-E 1409  35 LF  21.75 761.25 21.75 761.25 25.35 887.25ELECT DUCT JA, SIZE *****

(6")
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0171 5175000000-E 1410  430 LF  4.15 1784.50 4.15 1784.50 4.85 2085.50**-#6 W/G FEEDER CIRCUIT
(2)

0172 5180000000-E 1410  870 LF  5.50 4785.00 5.50 4785.00 6.40 5568.00**-#4 W/G FEEDER CIRCUIT
(2)

0173 5205000000-E 1410  1,600 LF  6.65 10640.00 6.65 10640.00 7.75 12400.00**-#8 W/G FEEDR N *****"
(CONDUIT 2, 1 1/2)

0174 5210000000-E 1410  3,900 LF  7.15 27885.00 7.15 27885.00 8.35 32565.00**-#6 W/G FEEDR N *****"
(CONDUIT 2, 1 1/2)

0175 5215000000-E 1410  3,000 LF  8.70 26100.00 8.70 26100.00 10.15 30450.00**-#4 W/G FEEDER N *****"
(CONDUIT 2, 1 1/2)

0176 5220000000-E 1410  150 LF  10.05 1507.50 10.05 1507.50 11.70 1755.00**-#2 W/G FEEDER N *****"
(CONDUIT 2, 1 1/2)

0177 5240000000-N 1411  34 EA  330.00 11220.00 330.00 11220.00 385.00 13090.00ELEC JB ************
(PC18)

0178 5240000000-N 1411  3 EA  960.00 2880.00 960.00 2880.00 1120.00 3360.00ELEC JB ************
(PC36)

0179 5255000000-N 1413 Lump Sum 150000.00 150000.00 175000.00PORTABLE LIGHTING
0180 5270000000-N SP   3 EA  18170.00 54510.00 18170.00 54510.00 21175.00 63525.00GENERIC LIGHTING ITEM (EA)

100' HIGH MOUNT STANDARD
0181 5270000000-N SP   1 EA  13630.00 13630.00 13630.00 13630.00 15885.00 15885.00GENERIC LIGHTING ITEM (EA)

60' HIGH MOUNT STANDARD
0182 5270000000-N SP   7 EA  14115.00 98805.00 14115.00 98805.00 16450.00 115150.00GENERIC LIGHTING ITEM (EA)

80' HIGH MOUNT STANDARD
0183 5270000000-N SP   2 EA  9530.00 19060.00 9530.00 19060.00 11105.00 22210.00GENERIC LIGHTING ITEM (EA)

LIGHT CONTROL EQUIPMENT, RW,  240/480V
0184 5270000000-N SP   26 EA  255.00 6630.00 255.00 6630.00 300.00 7800.00GENERIC LIGHTING ITEM (EA)

REMOVE LIGHT STANDARD
0185 6000000000-E 1605  9,000 LF  1.45 13050.00 2.50 22500.00 1.85 16650.00TEMPORARY SILT FENCE
0186 6006000000-E 1610  1,765 TON 48.00 84720.00 50.00 88250.00 42.00 74130.00EROS CONTRL STONE CL A
0187 6009000000-E 1610  575 TON 48.00 27600.00 50.00 28750.00 45.60 26220.00EROS CONTRL STONE CL B
0188 6012000000-E 1610  2,500 TON 46.00 115000.00 45.00 112500.00 34.50 86250.00SEDIMENT CONTROL STONE
0189 6015000000-E 1615  20 ACR 575.00 11500.00 490.00 9800.00 700.00 14000.00TEMPORARY MULCHING
0190 6018000000-E 1620  600 LB  2.25 1350.00 1.95 1170.00 2.90 1740.00SEED FOR TEMP SEEDING
0191 6021000000-E 1620 2.5 TON 875.00 2187.50 1100.00 2750.00 815.00 2037.50FERT FOR TEMP SEEDING
0192 6024000000-E 1622  500 LF  16.00 8000.00 20.00 10000.00 12.00 6000.00TEMPORARY SLOPE DRAINS
0193 6027000000-N 1622  10 EA  200.00 2000.00 225.00 2250.00 215.00 2150.00INLET PROTCN @ SLOPE DRNS
0194 6030000000-E 1630  1,080 CY  15.00 16200.00 8.25 8910.00 6.30 6804.00SILT EXCAVATION
0195 6036000000-E 1631  15,000 SY  1.25 18750.00 1.15 17250.00 1.70 25500.00MATTING FOR EROS CONTROL
0196 6042000000-E 1632  9,225 LF  3.24 29889.00 4.00 36900.00 5.25 48431.251/4" HARDWARE CLOTH
0197 6071010000-E SP   450 LF  5.58 2511.00 7.50 3375.00 7.00 3150.00WATTLE
0198 6071020000-E SP   160 LB  10.25 1640.00 9.00 1440.00 15.15 2424.00POLYACRYLAMIDE (PAM)
0199 6071030000-E SP   100 LF  4.45 445.00 5.00 500.00 5.00 500.00COIR FIBER BAFFLES
0200 6084000000-E 1660  31 ACR 1075.00 33325.00 1340.00 41540.00 1515.00 46965.00SEEDING AND MULCHING
0201 6087000000-E 1660  15 ACR 42.00 630.00 50.00 750.00 70.00 1050.00MOWING
0202 6090000000-E 1661  250 LB  3.75 937.50 5.90 1475.00 3.20 800.00SEED FOR REPAIR SEEDING
0203 6093000000-E 1661 0.75 TON 875.00 656.25 600.00 450.00 935.00 701.25FERT FOR REPAIR SEEDING
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0204 6096000000-E 1662  475 LB  1.85 878.75 3.00 1425.00 3.00 1425.00SEED FOR SUPP SEEDING
0205 6108000000-E 1665 13.75 TON 875.00 12031.25 800.00 11000.00 815.00 11206.25FERTILIZER TOPDRESSING
0206 6114500000-N SP   20 MHR 25.00 500.00 39.00 780.00 47.00 940.00SPECIALIZED HAND MOWING
0207 6117000000-N SP   25 EA  265.00 6625.00 150.00 3750.00 360.00 9000.00RESPONSE FOR EROS CONTROL
0208 7000000000-E 1705  62 EA  820.00 50840.00 820.00 50840.00 955.00 59210.00PEDEST SIG HEAD (**************)

(16', 1 SECTION WITH COUNTDOWN)
0209 7060000000-E 1705  15,275 LF  2.05 31313.75 2.05 31313.75 2.35 35896.25SIGNAL CABLE
0210 7120000000-E 1705  51 EA  700.00 35700.00 700.00 35700.00 820.00 41820.00VEHICLE SIGNAL HD (12", 3 SECT)
0211 7144000000-E 1705  10 EA  1115.00 11150.00 1115.00 11150.00 1300.00 13000.00VEHICLE SIGNAL HD (12", 5 SECT)
0212 7216000000-N SP   7 EA  125.00 875.00 125.00 875.00 145.00 1015.00MODIFY EXT VEHIC SIGNL HD
0213 7252000000-E 1710  18,805 LF  1.00 18805.00 1.00 18805.00 1.10 20685.50MESSENGER CABLE (1/4")
0214 7264000000-E 1710  1,900 LF  2.65 5035.00 2.65 5035.00 3.10 5890.00MESSENGER CABLE (3/8")
0215 7279000000-E 1715  47,700 LF  0.40 19080.00 0.40 19080.00 0.50 23850.00TRACER WIRE
0216 7288000000-E 1715  80 LF  11.50 920.00 11.50 920.00 13.40 1072.00PAVED TRENCH (***********)

(1, 2")
0217 7300000000-E 1715  1,700 LF  5.50 9350.00 5.50 9350.00 6.40 10880.00UNPAVED TRENCH (***********)

(1, 2")
0218 7300000000-E 1715  36,300 LF  5.75 208725.00 5.75 208725.00 6.70 243210.00UNPAVED TRENCH (***********)

(2, 2")
0219 7301000000-E 1715  17,195 LF  13.00 223535.00 13.00 223535.00 15.00 257925.00DIRECT DRILL (***********)

(2, 2")
0220 7324000000-N 1716  40 EA  275.00 11000.00 275.00 11000.00 320.00 12800.00JUNCTION BOX (STANDARD SIZE)
0221 7348000000-N 1716  157 EA  465.00 73005.00 465.00 73005.00 540.00 84780.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0222 7360000000-N 1720  23 EA  640.00 14720.00 640.00 14720.00 745.00 17135.00WOOD POLE
0223 7372000000-N 1721  98 EA  240.00 23520.00 240.00 23520.00 280.00 27440.00GUY ASSEMBLY
0224 7396000000-E 1722  30 EA  145.00 4350.00 145.00 4350.00 170.00 5100.001/2" RISER WITH WEATHERHEAD
0225 7408000000-E 1722  8 EA  455.00 3640.00 455.00 3640.00 530.00 4240.001" RISER WITH WEATHERHEAD
0226 7420000000-E 1722  36 EA  420.00 15120.00 420.00 15120.00 500.00 18000.002" RISER WITH WEATHERHEAD
0227 7432000000-E 1722  47 EA  425.00 19975.00 425.00 19975.00 495.00 23265.002" RISER WITH TUBING
0228 7444000000-E 1725  11,900 LF  4.00 47600.00 4.00 47600.00 4.65 55335.00INDUCTIVE LOOP SAWCUT
0229 7456000000-E 1726  26,000 LF  0.95 24700.00 0.95 24700.00 1.10 28600.00LEAD-IN CABLE(********)

(14-2)
0230 7484000000-N SP   77 EA  5350.00 411950.00 5350.00 411950.00 6235.00 480095.00MICROWAVE VEHICLE DETECTOR
0231 7504000000-E SP   2,680 LF  2.90 7772.00 2.90 7772.00 3.40 9112.00COMMUN CABLE ** TWST PR

(25)
0232 7516000000-E 1730  100 LF  1.45 145.00 1.45 145.00 1.70 170.00COMMUNICATIONS CABLE (** FIBER)

(12)
0233 7516000000-E 1730  28,900 LF  2.35 67915.00 2.35 67915.00 2.75 79475.00COMMUNICATIONS CABLE (** FIBER)

(144)
0234 7516000000-E 1730  60,400 LF  1.70 102680.00 1.70 102680.00 2.00 120800.00COMMUNICATIONS CABLE (** FIBER)

(72)
0235 7528000000-E 1730  12,900 LF  1.30 16770.00 1.30 16770.00 1.50 19350.00DROP CABLE
0236 7540000000-N 1731  56 EA  1130.00 63280.00 1130.00 63280.00 1315.00 73640.00SPLICE ENCLOSURE
0237 7552000000-N 1731  55 EA  1345.00 73975.00 1345.00 73975.00 1570.00 86350.00INTERCONNECT CENTER
0238 7566000000-N 1733  50 EA  60.00 3000.00 60.00 3000.00 70.00 3500.00DELINEATOR MARKER
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0239 7575142000-N SP   16 EA  3870.00 61920.00 3870.00 61920.00 4510.00 72160.00900MHZ WIRELESS RADIO SYSTEM
0240 7575142100-N SP   2 EA  7375.00 14750.00 7375.00 14750.00 8595.00 17190.00900MHZ WIRELESS REPEAT SYSTM
0241 7575142200-N SP   71 EA  700.00 49700.00 700.00 49700.00 815.00 57865.00NEW ELECTRICAL SERVICE
0242 7575160000-E 1734  1,380 LF  1.05 1449.00 1.05 1449.00 1.25 1725.00REM EXT COMM CABLE
0243 7575180000-N 1735  10 EA  90.00 900.00 90.00 900.00 105.00 1050.00CABLE TRANSFER
0244 7624000000-N 1743  9 EA  1035.00 9315.00 1035.00 9315.00 1205.00 10845.00SIGNAL PEDESTAL WITH FOUND
0245 7636000000-N 1745  14 EA  235.00 3290.00 235.00 3290.00 275.00 3850.00SIGN FOR SIGNALS
0246 7648000000-N SP   12 EA  100.00 1200.00 100.00 1200.00 117.00 1404.00RELOCATE EXISTING SIGN
0247 7684000000-N 1750  3 EA  975.00 2925.00 975.00 2925.00 1140.00 3420.00SIGNAL CABINET FOUNDATION
0248 7828000000-N 1751  5 EA  17000.00 85000.00 17000.00 85000.00 20000.00 100000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0249 7840000000-N 1751  1 EA  17285.00 17285.00 17285.00 17285.00 20145.00 20145.00CONTRLR W/ CBNT, NEMA TS-2 POLE MTD
0250 7852000000-N 1751  25 EA  200.00 5000.00 200.00 5000.00 235.00 5875.00DETECTOR CARD (NEMA TS-2)
0251 7948000000-N SP   7 EA  1205.00 8435.00 1205.00 8435.00 1405.00 9835.00TRAFFIC SIGNAL REMOVAL
0252 7980000000-N SP   2 EA  3505.00 7010.00 3505.00 7010.00 6295.00 12590.00GENERIC SIGNAL ITEM (EA)

2.4/5.8 GHZ WIRELESS RADIO    SYSTEM
0253 7980000000-N SP   3 EA  8690.00 26070.00 8690.00 26070.00 9614.00 28842.00GENERIC SIGNAL ITEM (EA)

2.4/5.8 GHZ WIRELESS REPEATER STANDALONE RADIO
SYSTEM

0254 7980000000-N SP   18 EA  4885.00 87930.00 4885.00 87930.00 7165.00 128970.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0255 7980000000-N SP   4 EA  370.00 1480.00 370.00 1480.00 465.00 1860.00GENERIC SIGNAL ITEM (EA)
CONDUIT ENTRANCE INTO EXISTING FOUNDATION

0256 7980000000-N SP   4 EA  5000.00 20000.00 5000.00 20000.00 6175.00 24700.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0257 7980000000-N SP   1 EA  720.00 720.00 720.00 720.00 390.00 390.00GENERIC SIGNAL ITEM (EA)
ELECTRICAL SERVICE DIS-   CONNECT

0258 7980000000-N SP   1 EA  82025.00 82025.00 82025.00 82025.00 99500.00 99500.00GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH

0259 7980000000-N SP   1 EA  25500.00 25500.00 25500.00 25500.00 31950.00 31950.00GENERIC SIGNAL ITEM (EA)
ETHERNET ROUTING SWITCH

0260 7980000000-N SP   71 EA  4210.00 298910.00 4210.00 298910.00 5185.00 368135.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0261 7980000000-N SP   58 EA  2175.00 126150.00 2175.00 126150.00 2330.00 135140.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0262 7980000000-N SP   20 EA  2680.00 53600.00 2680.00 53600.00 3785.00 75700.00GENERIC SIGNAL ITEM (EA)
FIELD VIDEO CODEC UNIT

0263 7980000000-N SP   6 EA  60000.00 360000.00 60000.00 360000.00 57400.00 344400.00GENERIC SIGNAL ITEM (EA)
FRONT ACCESS ENCLOSURE DMS

0264 7980000000-N SP   2 EA  50000.00 100000.00 50000.00 100000.00 66500.00 133000.00GENERIC SIGNAL ITEM (EA)
FULL SPAN OVERHEAD STRUCTURE FOR WALK-IN DMS

0265 7980000000-N SP   5 EA  1010.00 5050.00 1010.00 5050.00 725.00 3625.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE ENCLO- SURE

0266 7980000000-N SP   6 EA  22000.00 132000.00 22000.00 132000.00 21385.00 128310.00GENERIC SIGNAL ITEM (EA)
PEDESTAL TYPE STRUCTURE FOR FRONT ACCESS DMS

0267 7980000000-N SP   2 EA  29000.00 58000.00 29000.00 58000.00 34260.00 68520.00GENERIC SIGNAL ITEM (EA)
PEDESTAL TYPE STRUCTURE FOR WALK-IN DMS

0268 7980000000-N SP   5 EA  50000.00 250000.00 50000.00 250000.00 71670.00 358350.00GENERIC SIGNAL ITEM (EA)
WALK-IN ENCLOSURE DMS
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0269 7980000000-N SP   16 EA  2035.00 32560.00 2035.00 32560.00 1280.00 20480.00GENERIC SIGNAL ITEM (EA)
WOOD POLE (CCTV)

0270 7980000000-N SP   58 EA  735.00 42630.00 735.00 42630.00 990.00 57420.00GENERIC SIGNAL ITEM (EA)
WOOD POLE (MVD)

0271 7985000000-N SP  Lump Sum 6375.00 6375.00 7460.00GENERIC SIGNAL ITEM (LS)
DIVISION 9 HARDWARE & SOFTWARE CONFIGURATION

0272 7985000000-N SP  Lump Sum 29325.00 29325.00 34380.00GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0273 7985000000-N SP  Lump Sum 5550.00 5550.00 13350.00GENERIC SIGNAL ITEM (LS)
TRAINING

0274 7985000000-N SP  Lump Sum 12750.00 12750.00 16000.00GENERIC SIGNAL ITEM (LS)
TRTMC HARDWARE & SOFTWARE CONFIGURATION

0275 7985000000-N SP  Lump Sum 20325.00 20325.00 48945.00GENERIC SIGNAL ITEM (LS)
TRUCK ROLLOVER SYSTEM

0276 7990000000-E SP   1,100 LF  2.55 2805.00 2.55 2805.00 2.00 2200.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE (OUTDOOR RATED)

0277 7992000000-E SP   80 CY  1300.00 104000.00 1300.00 104000.00 1030.00 82400.00GENERIC SIGNAL ITEM (CY)
FOOTINGS FOR DMS STRUCTURE

0278 8035000000-N 402 Lump Sum 200000.00 200000.00 88570.00REMV EXIST STR **********
(69+00.00-L-)

0280 8839000000-E SP   242 LF  300.00 72600.00 200.00 48400.00 295.00 71390.00GENERIC RET WALL ITEM (LF)
CONCRETE BARRIER RAIL WITH MOMENT SLAB

0281 8847000000-E SP   1,779 SF  100.00 177900.00 75.00 133425.00 90.00 160110.00GENERIC RET WALL ITEM (SF)
CIP GRAVITY RETAINING WALLS

0282 8839000000-E SP   216 LF  150.00 32400.00 105.00 22680.00 160.00 34560.00GENERIC RET WALL ITEM (LF)
STEEL PIPE HANDRAIL

 

    TOTAL 13121586.40 TOTAL 13379592.45 TOTAL 14493516.00CONTRACT TOTAL

 

    SUB-TOTAL 13121586.40 SUB-TOTAL 13379592.45 SUB-TOTAL 14493516.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13121586.40APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  13379592.45BLYTHE CONSTRUCTION, INC.
     3  14493516.00BLYTHE DEVELOPMENT CO.
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CABARRUS

10CR.10131.17,  10CR.10131.18,  10CR.10131.19,  10CR.10131.20,
10CR.10131.21,  10CR.20131.51,  10CR.20131.52,  10CR.20131.53,
10CR.20131.54,  10CR.20131.55,  10CR.20131.56,  10CR.20131.57,
10CR.20131.58,  10CR.20131.59,  10CR.20131.60,  10CR.20131.61,
10CR.20131.62,  10CR.20131.63,  10CR.20131.64,  10CR.20131.65

FED AID NO STATE FUNDED

WIDENING, RESURFACING, SHLDR RECONSTRUCTION/CONSTRUCTION.

3 SECTIONS OF NC-3, 1 SECTION OF US-601, AND NC-24/27, AND 15 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC CHARLOTTE,  NC

C202762APR 19 2011
30.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00 65000.00 165000.00MOBILIZATION
0002 0106000000-E 230  1,108 CY  20.00 22160.00 22.00 24376.00 15.00 16620.00BORROW EXCAVATION
0003 1220000000-E 545  1,268 TON 40.00 50720.00 40.00 50720.00 25.00 31700.00INCIDENTAL STONE BASE
0004 1243000000-E SP  9.74 SMI 2800.00 27272.00 3700.00 36038.00 4900.00 47726.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  35.09 SMI 2800.00 98252.00 2000.00 70180.00 3800.00 133342.00SHOULDER RECONSTRUCTION
0006 1264000000-E SP   348 LF  3.00 1044.00 4.00 1392.00 7.50 2610.00DITCHING
0007 1297000000-E 607  146,422 SY  1.08 158135.76 1.23 180099.06 1.50 219633.00MILL ASP PVMT *****" DTH

(1-1/2")
0008 1297000000-E 607  2,555 SY  2.85 7281.75 2.75 7026.25 3.80 9709.00MILL ASP PVMT *****" DTH

(4")
0009 1308000000-E 607  3,171 SY  2.55 8086.05 3.35 10622.85 2.50 7927.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0010 1330000000-E 607  2,410 SY  6.85 16508.50 12.00 28920.00 5.75 13857.50INCIDENTAL MILLING
0011 1489000000-E 610  5,303 TON 35.13 186294.39 45.00 238635.00 50.00 265150.00ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  5,863 TON 33.87 198579.81 36.00 211068.00 34.00 199342.00ASP CONC INTR CRS I19.0B
0013 1503000000-E 610  6,896 TON 36.04 248531.84 36.00 248256.00 34.00 234464.00ASP CONC INTR CRS I19.0C
0014 1519000000-E 610  27,639 TON 33.28 919825.92 36.00 995004.00 33.00 912087.00ASP CONC SURF CRS S9.5B
0015 1520000000-E SP   5,008 TON 37.08 185696.64 36.00 180288.00 33.00 165264.00ASP CONC SURF CRS S9.5B LEVEL
0016 1523000000-E 610  16,851 TON 33.95 572091.45 36.00 606636.00 33.00 556083.00ASP CONC SURF CRS S9.5C
0017 1524000000-E SP   290 TON 38.50 11165.00 36.00 10440.00 33.00 9570.00ASP CONC SURF CRS S9.5C LEVEL
0018 1560000000-E 620  2,795 TON 522.00 1458990.00 545.00 1523275.00 550.00 1537250.00ASP FOR PLANT MIX  PG64-22
0019 1565000000-E 620  1,029 TON 522.00 537138.00 545.00 560805.00 550.00 565950.00ASP FOR PLANT MIX PG70-22
0020 1704000000-E SP   9,571 TON 85.00 813535.00 75.00 717825.00 85.00 813535.00PATCHING EXIST PAVEMENT
0021 2600000000-N SP   27 EA  490.00 13230.00 550.00 14850.00 550.00 14850.00RETROFIT EXT WHEELCHAIR RAMP
0022 2605000000-N 848  5 EA  735.00 3675.00 1300.00 6500.00 1300.00 6500.00CONC WHEELCHAIR RAMP
0023 2612000000-E 848  395 SY  37.05 14634.75 85.00 33575.00 85.00 33575.006" CONCRETE DRIVEWAY
0024 2830000000-N 858  45 EA  525.00 23625.00 270.00 12150.00 337.00 15165.00ADJ MANHOLES
0025 2845000000-N 858  24 EA  330.00 7920.00 150.00 3600.00 150.00 3600.00ADJ METER OR VALVE BOXES
0026 4420000000-N 1120  3 EA  3500.00 10500.00 3000.00 9000.00 2000.00 6000.00CHANGEABLE MESSAGE SIGN
0027 4685000000-E 1205  300,110 LF  0.70 210077.00 0.49 147053.90 0.70 210077.00THERMO PVT MKG LINES 4"90
0028 4686000000-E 1205  256,890 LF  0.75 192667.50 0.59 151565.10 0.75 192667.50THERMO PVT MKG LINES 4"120
0029 4695000000-E 1205  4,440 LF  1.50 6660.00 2.50 11100.00 1.50 6660.00THERMO PVT MKG LINES 8"90 MILS
0030 4702000000-E 1205  1,552 LF  2.75 4268.00 3.50 5432.00 3.00 4656.0012"WIDE THERMO 120 MILS
0031 4705000000-E 1205  350 LF  3.00 1050.00 4.25 1487.50 3.25 1137.50THERMO LINES 16" 120MILS
0032 4710000000-E 1205  1,494 LF  6.00 8964.00 5.50 8217.00 6.00 8964.0024"WIDE THERMO 120 MILS
0033 4721000000-E 1205  65 EA  80.00 5200.00 125.00 8125.00 85.00 5525.00THERMO PVT MKG CHARACTER 120
0034 4725000000-E 1205  136 EA  70.00 9520.00 125.00 17000.00 75.00 10200.00THERMO PVT SYMBOL 90MILS
0035 4810000000-E 1205  116,484 LF  0.07 8153.88 0.38 44263.92 0.10 11648.40PAINT PVMT MARKINGS 4"
0036 4900000000-N 1251  3,465 EA  3.50 12127.50 5.00 17325.00 5.00 17325.00PERM RAISED PVMT MARKERS
0037 5255000000-N 1413 Lump Sum 10000.00 14000.00 5500.00PORTABLE LIGHTING
0038 6000000000-E 1605  4,900 LF  1.50 7350.00 1.50 7350.00 1.50 7350.00TEMPORARY SILT FENCE
0039 6036000000-E 1631  7,414 SY  1.15 8526.10 1.15 8526.10 1.15 8526.10MATTING FOR EROS CONTROL



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 2 /  4 011

CABARRUS

10CR.10131.17,  10CR.10131.18,  10CR.10131.19,  10CR.10131.20,
10CR.10131.21,  10CR.20131.51,  10CR.20131.52,  10CR.20131.53,
10CR.20131.54,  10CR.20131.55,  10CR.20131.56,  10CR.20131.57,
10CR.20131.58,  10CR.20131.59,  10CR.20131.60,  10CR.20131.61,
10CR.20131.62,  10CR.20131.63,  10CR.20131.64,  10CR.20131.65

FED AID NO STATE FUNDED

WIDENING, RESURFACING, SHLDR RECONSTRUCTION/CONSTRUCTION.

3 SECTIONS OF NC-3, 1 SECTION OF US-601, AND NC-24/27, AND 15 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC CHARLOTTE,  NC

C202762APR 19 2011
30.260 MI

0040 6071010000-E SP   4,640 LF  3.50 16240.00 3.50 16240.00 3.50 16240.00WATTLE
0041 6084000000-E 1660 11.6 ACR 1225.00 14210.00 1225.00 14210.00 1225.00 14210.00SEEDING AND MULCHING

 

    TOTAL 6304906.84 TOTAL 6318176.68 TOTAL 6507196.50CONTRACT TOTAL

 

    SUB-TOTAL 6304906.84 SUB-TOTAL 6318176.68 SUB-TOTAL 6507196.50ROADWAY ITEMS



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 3 /  4 011

CABARRUS

10CR.10131.17,  10CR.10131.18,  10CR.10131.19,  10CR.10131.20,
10CR.10131.21,  10CR.20131.51,  10CR.20131.52,  10CR.20131.53,
10CR.20131.54,  10CR.20131.55,  10CR.20131.56,  10CR.20131.57,
10CR.20131.58,  10CR.20131.59,  10CR.20131.60,  10CR.20131.61,
10CR.20131.62,  10CR.20131.63,  10CR.20131.64,  10CR.20131.65

FED AID NO STATE FUNDED

WIDENING, RESURFACING, SHLDR RECONSTRUCTION/CONSTRUCTION.

3 SECTIONS OF NC-3, 1 SECTION OF US-601, AND NC-24/27, AND 15 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT   

C202762APR 19 2011
30.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 296700.00MOBILIZATION
0002 0106000000-E 230  1,108 CY  15.00 16620.00BORROW EXCAVATION
0003 1220000000-E 545  1,268 TON 45.00 57060.00INCIDENTAL STONE BASE
0004 1243000000-E SP  9.74 SMI 4000.00 38960.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  35.09 SMI 4400.00 154396.00SHOULDER RECONSTRUCTION
0006 1264000000-E SP   348 LF  7.50 2610.00DITCHING
0007 1297000000-E 607  146,422 SY  1.25 183027.50MILL ASP PVMT *****" DTH

(1-1/2")
0008 1297000000-E 607  2,555 SY  4.50 11497.50MILL ASP PVMT *****" DTH

(4")
0009 1308000000-E 607  3,171 SY  2.50 7927.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0010 1330000000-E 607  2,410 SY  3.50 8435.00INCIDENTAL MILLING
0011 1489000000-E 610  5,303 TON 48.00 254544.00ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  5,863 TON 32.50 190547.50ASP CONC INTR CRS I19.0B
0013 1503000000-E 610  6,896 TON 33.50 231016.00ASP CONC INTR CRS I19.0C
0014 1519000000-E 610  27,639 TON 30.00 829170.00ASP CONC SURF CRS S9.5B
0015 1520000000-E SP   5,008 TON 37.50 187800.00ASP CONC SURF CRS S9.5B LEVEL
0016 1523000000-E 610  16,851 TON 30.00 505530.00ASP CONC SURF CRS S9.5C
0017 1524000000-E SP   290 TON 43.00 12470.00ASP CONC SURF CRS S9.5C LEVEL
0018 1560000000-E 620  2,795 TON 553.00 1545635.00ASP FOR PLANT MIX  PG64-22
0019 1565000000-E 620  1,029 TON 553.00 569037.00ASP FOR PLANT MIX PG70-22
0020 1704000000-E SP   9,571 TON 100.00 957100.00PATCHING EXIST PAVEMENT
0021 2600000000-N SP   27 EA  550.00 14850.00RETROFIT EXT WHEELCHAIR RAMP
0022 2605000000-N 848  5 EA  1300.00 6500.00CONC WHEELCHAIR RAMP
0023 2612000000-E 848  395 SY  85.00 33575.006" CONCRETE DRIVEWAY
0024 2830000000-N 858  45 EA  270.00 12150.00ADJ MANHOLES
0025 2845000000-N 858  24 EA  150.00 3600.00ADJ METER OR VALVE BOXES
0026 4420000000-N 1120  3 EA  10000.00 30000.00CHANGEABLE MESSAGE SIGN
0027 4685000000-E 1205  300,110 LF  0.50 150055.00THERMO PVT MKG LINES 4"90
0028 4686000000-E 1205  256,890 LF  0.60 154134.00THERMO PVT MKG LINES 4"120
0029 4695000000-E 1205  4,440 LF  2.50 11100.00THERMO PVT MKG LINES 8"90 MILS
0030 4702000000-E 1205  1,552 LF  3.50 5432.0012"WIDE THERMO 120 MILS
0031 4705000000-E 1205  350 LF  4.25 1487.50THERMO LINES 16" 120MILS
0032 4710000000-E 1205  1,494 LF  5.50 8217.0024"WIDE THERMO 120 MILS
0033 4721000000-E 1205  65 EA  125.00 8125.00THERMO PVT MKG CHARACTER 120
0034 4725000000-E 1205  136 EA  125.00 17000.00THERMO PVT SYMBOL 90MILS
0035 4810000000-E 1205  116,484 LF  0.40 46593.60PAINT PVMT MARKINGS 4"
0036 4900000000-N 1251  3,465 EA  5.00 17325.00PERM RAISED PVMT MARKERS
0037 5255000000-N 1413 Lump Sum 8700.00PORTABLE LIGHTING
0038 6000000000-E 1605  4,900 LF  2.00 9800.00TEMPORARY SILT FENCE
0039 6036000000-E 1631  7,414 SY  2.00 14828.00MATTING FOR EROS CONTROL



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 4 /  4 011

CABARRUS

10CR.10131.17,  10CR.10131.18,  10CR.10131.19,  10CR.10131.20,
10CR.10131.21,  10CR.20131.51,  10CR.20131.52,  10CR.20131.53,
10CR.20131.54,  10CR.20131.55,  10CR.20131.56,  10CR.20131.57,
10CR.20131.58,  10CR.20131.59,  10CR.20131.60,  10CR.20131.61,
10CR.20131.62,  10CR.20131.63,  10CR.20131.64,  10CR.20131.65

FED AID NO STATE FUNDED

WIDENING, RESURFACING, SHLDR RECONSTRUCTION/CONSTRUCTION.

3 SECTIONS OF NC-3, 1 SECTION OF US-601, AND NC-24/27, AND 15 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT   

C202762APR 19 2011
30.260 MI

0040 6071010000-E SP   4,640 LF  3.65 16936.00WATTLE
0041 6084000000-E 1660 11.6 ACR 1500.00 17400.00SEEDING AND MULCHING

 

    TOTAL 6647891.10CONTRACT TOTAL

 

    SUB-TOTAL 6647891.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6304906.84J. T. RUSSELL & SONS, INC.
     2  6318176.68BLYTHE CONSTRUCTION, INC.
     3  6507196.50BLYTHE DEVELOPMENT CO.
     4  6647891.10REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 1 /  4 012

MECKLENBURG

10CR.10601.32,  10CR.20601.100,  10CR.20601.101,
10CR.20601.102,  10CR.20601.103,  10CR.20601.104,
10CR.20601.105,  10CR.20601.106,  10CR.20601.107,
10CR.20601.108,  10CR.20601.109,  10CR.20601.110,
10CR.20601.111,  10CR.20601.112,  10CR.20601.113

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-160 FROM SR-1255 TO SR-5469 & 14 SECTIONS OF SECONDARY ROADS.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

FEREBEE CORPORATION BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C202756APR 19 2011
14.010 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72000.00 120000.00 220000.00MOBILIZATION
0002 0106000000-E 230  530 CY  15.00 7950.00 15.00 7950.00 30.00 15900.00BORROW EXCAVATION
0003 1220000000-E 545  105 TON 25.00 2625.00 25.00 2625.00 30.00 3150.00INCIDENTAL STONE BASE
0004 1245000000-E SP  17.99 SMI 4400.00 79156.00 3500.00 62965.00 3200.00 57568.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  183,839 SY  1.10 202222.90 1.00 183839.00 0.67 123172.13MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  15,798 SY  2.60 41074.80 1.50 23697.00 0.62 9794.76MILL ASP PVMT *****" DTH

(4")
0007 1297000000-E 607  8,600 SY  5.00 43000.00 4.85 41710.00 1.46 12556.00MILL ASP PVMT *****" DTH

(8")
0008 1308000000-E 607  16,465 SY  1.75 28813.75 1.00 16465.00 1.63 26837.95MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1330000000-E 607  5,590 SY  2.25 12577.50 5.50 30745.00 4.36 24372.40INCIDENTAL MILLING
0010 1491000000-E 610  2,150 TON 44.00 94600.00 42.00 90300.00 38.00 81700.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  3,841 TON 30.00 115230.00 34.75 133474.75 33.00 126753.00ASP CONC INTR CRS I19.0C
0012 1520000000-E SP   200 TON 33.00 6600.00 34.00 6800.00 34.00 6800.00ASP CONC SURF CRS S9.5B LEVEL
0013 1523000000-E 610  34,034 TON 30.50 1038037.00 34.00 1157156.00 32.00 1089088.00ASP CONC SURF CRS S9.5C
0014 1524000000-E SP   1,910 TON 30.50 58255.00 34.00 64940.00 34.00 64940.00ASP CONC SURF CRS S9.5C LEVEL
0015 1560000000-E 620  285 TON 550.00 156750.00 550.00 156750.00 556.50 158602.50ASP FOR PLANT MIX  PG64-22
0016 1565000000-E 620  2,156 TON 550.00 1185800.00 550.00 1185800.00 556.50 1199814.00ASP FOR PLANT MIX PG70-22
0017 1704000000-E SP   7,475 TON 80.00 598000.00 80.00 598000.00 75.00 560625.00PATCHING EXIST PAVEMENT
0018 2600000000-N SP   16 EA  550.00 8800.00 450.00 7200.00 410.00 6560.00RETROFIT EXT WHEELCHAIR RAMP
0019 2830000000-N 858  29 EA  375.00 10875.00 570.00 16530.00 270.00 7830.00ADJ MANHOLES
0020 2845000000-N 858  32 EA  150.00 4800.00 450.00 14400.00 150.00 4800.00ADJ METER OR VALVE BOXES
0021 4510000000-N SP   32 HR  85.00 2720.00 45.00 1440.00 60.00 1920.00LAW ENFORCEMENT
0022 4589000000-N SP  Lump Sum 37000.00 85000.00 265000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0023 4685000000-E 1205  46,081 LF  0.85 39168.85 0.90 41472.90 0.85 39168.85THERMO PVT MKG LINES 4"90
0024 4686000000-E 1205  60,281 LF  0.90 54252.90 0.95 57266.95 0.90 54252.90THERMO PVT MKG LINES 4"120
0025 4695000000-E 1205  2,857 LF  2.50 7142.50 2.60 7428.20 2.50 7142.50THERMO PVT MKG LINES 8"90 MILS
0026 4705000000-E 1205  200 LF  8.00 1600.00 8.40 1680.00 8.00 1600.00THERMO LINES 16" 120MILS
0027 4710000000-E 1205  1,852 LF  8.25 15279.00 8.65 16019.80 8.25 15279.0024"WIDE THERMO 120 MILS
0028 4721000000-E 1205  43 EA  185.00 7955.00 195.00 8385.00 185.00 7955.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  135 EA  165.00 22275.00 170.00 22950.00 165.00 22275.00THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  45,054 LF  0.22 9911.88 0.23 10362.42 0.22 9911.88PAINT PVMT MARKINGS 4"
0031 4820000000-E 1205  30 LF  10.00 300.00 10.50 315.00 10.00 300.00PAINT PVMT MARKINGS 8"
0032 4835000000-E 1205  464 LF  6.00 2784.00 6.25 2900.00 6.00 2784.00PAINT PVT MKG LINES 24"
0033 4845000000-N 1205  27 EA  70.00 1890.00 73.50 1984.50 70.00 1890.00PAINT PVT MKG SYMBOL
0034 4847000000-E 1205  96,100 LF  1.05 100905.00 1.10 105710.00 1.05 100905.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0035 4900000000-N 1251  2,405 EA  5.75 13828.75 6.00 14430.00 5.75 13828.75PERM RAISED PVMT MARKERS
0036 5255000000-N 1413 Lump Sum 4960.00 10000.00 60000.00PORTABLE LIGHTING
0037 6000000000-E 1605  2,100 LF  1.55 3255.00 1.70 3570.00 1.65 3465.00TEMPORARY SILT FENCE



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 2 /  4 012

MECKLENBURG

10CR.10601.32,  10CR.20601.100,  10CR.20601.101,
10CR.20601.102,  10CR.20601.103,  10CR.20601.104,
10CR.20601.105,  10CR.20601.106,  10CR.20601.107,
10CR.20601.108,  10CR.20601.109,  10CR.20601.110,
10CR.20601.111,  10CR.20601.112,  10CR.20601.113

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-160 FROM SR-1255 TO SR-5469 & 14 SECTIONS OF SECONDARY ROADS.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

FEREBEE CORPORATION BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C202756APR 19 2011
14.010 MI

0038 6036000000-E 1631  1,050 SY  1.40 1470.00 1.60 1680.00 1.05 1102.50MATTING FOR EROS CONTROL
0039 6071010000-E SP   1,300 LF  3.60 4680.00 3.85 5005.00 3.75 4875.00WATTLE

 

    TOTAL 4098544.83 TOTAL 4318946.52 TOTAL 4414519.12CONTRACT TOTAL

 

    SUB-TOTAL 4098544.83 SUB-TOTAL 4318946.52 SUB-TOTAL 4414519.12ROADWAY ITEMS



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 3 /  4 012

MECKLENBURG

10CR.10601.32,  10CR.20601.100,  10CR.20601.101,
10CR.20601.102,  10CR.20601.103,  10CR.20601.104,
10CR.20601.105,  10CR.20601.106,  10CR.20601.107,
10CR.20601.108,  10CR.20601.109,  10CR.20601.110,
10CR.20601.111,  10CR.20601.112,  10CR.20601.113

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-160 FROM SR-1255 TO SR-5469 & 14 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT   

C202756APR 19 2011
14.010 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00MOBILIZATION
0002 0106000000-E 230  530 CY  35.00 18550.00BORROW EXCAVATION
0003 1220000000-E 545  105 TON 50.00 5250.00INCIDENTAL STONE BASE
0004 1245000000-E SP  17.99 SMI 2500.00 44975.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  183,839 SY  1.25 229798.75MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  15,798 SY  2.60 41074.80MILL ASP PVMT *****" DTH

(4")
0007 1297000000-E 607  8,600 SY  4.85 41710.00MILL ASP PVMT *****" DTH

(8")
0008 1308000000-E 607  16,465 SY  2.50 41162.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1330000000-E 607  5,590 SY  2.50 13975.00INCIDENTAL MILLING
0010 1491000000-E 610  2,150 TON 35.00 75250.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  3,841 TON 33.00 126753.00ASP CONC INTR CRS I19.0C
0012 1520000000-E SP   200 TON 55.00 11000.00ASP CONC SURF CRS S9.5B LEVEL
0013 1523000000-E 610  34,034 TON 32.50 1106105.00ASP CONC SURF CRS S9.5C
0014 1524000000-E SP   1,910 TON 40.50 77355.00ASP CONC SURF CRS S9.5C LEVEL
0015 1560000000-E 620  285 TON 555.00 158175.00ASP FOR PLANT MIX  PG64-22
0016 1565000000-E 620  2,156 TON 555.00 1196580.00ASP FOR PLANT MIX PG70-22
0017 1704000000-E SP   7,475 TON 100.00 747500.00PATCHING EXIST PAVEMENT
0018 2600000000-N SP   16 EA  705.00 11280.00RETROFIT EXT WHEELCHAIR RAMP
0019 2830000000-N 858  29 EA  350.00 10150.00ADJ MANHOLES
0020 2845000000-N 858  32 EA  200.00 6400.00ADJ METER OR VALVE BOXES
0021 4510000000-N SP   32 HR  60.00 1920.00LAW ENFORCEMENT
0022 4589000000-N SP  Lump Sum 13000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0023 4685000000-E 1205  46,081 LF  0.85 39168.85THERMO PVT MKG LINES 4"90
0024 4686000000-E 1205  60,281 LF  0.90 54252.90THERMO PVT MKG LINES 4"120
0025 4695000000-E 1205  2,857 LF  2.50 7142.50THERMO PVT MKG LINES 8"90 MILS
0026 4705000000-E 1205  200 LF  8.00 1600.00THERMO LINES 16" 120MILS
0027 4710000000-E 1205  1,852 LF  8.25 15279.0024"WIDE THERMO 120 MILS
0028 4721000000-E 1205  43 EA  185.00 7955.00THERMO PVT MKG CHARACTER 120
0029 4725000000-E 1205  135 EA  165.00 22275.00THERMO PVT SYMBOL 90MILS
0030 4810000000-E 1205  45,054 LF  0.25 11263.50PAINT PVMT MARKINGS 4"
0031 4820000000-E 1205  30 LF  10.00 300.00PAINT PVMT MARKINGS 8"
0032 4835000000-E 1205  464 LF  6.00 2784.00PAINT PVT MKG LINES 24"
0033 4845000000-N 1205  27 EA  70.00 1890.00PAINT PVT MKG SYMBOL
0034 4847000000-E 1205  96,100 LF  1.05 100905.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0035 4900000000-N 1251  2,405 EA  5.75 13828.75PERM RAISED PVMT MARKERS
0036 5255000000-N 1413 Lump Sum 25000.00PORTABLE LIGHTING
0037 6000000000-E 1605  2,100 LF  1.60 3360.00TEMPORARY SILT FENCE



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 4 /  4 012

MECKLENBURG

10CR.10601.32,  10CR.20601.100,  10CR.20601.101,
10CR.20601.102,  10CR.20601.103,  10CR.20601.104,
10CR.20601.105,  10CR.20601.106,  10CR.20601.107,
10CR.20601.108,  10CR.20601.109,  10CR.20601.110,
10CR.20601.111,  10CR.20601.112,  10CR.20601.113

FED AID NO STATE FUNDED

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-160 FROM SR-1255 TO SR-5469 & 14 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT   

C202756APR 19 2011
14.010 MI

0038 6036000000-E 1631  1,050 SY  1.50 1575.00MATTING FOR EROS CONTROL
0039 6071010000-E SP   1,300 LF  3.50 4550.00WATTLE

 

    TOTAL 4516093.55CONTRACT TOTAL

 

    SUB-TOTAL 4516093.55ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4098544.83BLYTHE DEVELOPMENT CO.
     2  4318946.52FEREBEE CORPORATION
     3  4414519.12BLYTHE CONSTRUCTION, INC.
     4  4516093.55REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 1 /  3 013

MECKLENBURG

10CR.10601.33,  10CR.10601.34,  10CR.10601.35,  10CR.10601.36,
10CR.10601.37,  10CR.10601.38,  10CR.10601.39,  10CR.10601.40,
10CR.10601.41,  10CR.10601.42,  10CR.10601.43

FED AID NO STATE FUNDED

RESURFACING, MILLING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF US-21, US-29, US-74, NC-24, NC-27, NC-24/27, NC-49 AND NC-115.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT

BLYTHE CONSTRUCTION, INC.

CHESHIRE,  CT CHARLOTTE,  NC

C202761APR 19 2011
20.220 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00 318000.00 330000.00MOBILIZATION
0002 0106000000-E 230  2,675 CY  15.00 40125.00 35.00 93625.00 32.00 85600.00BORROW EXCAVATION
0003 1220000000-E 545  500 TON 27.50 13750.00 38.00 19000.00 30.00 15000.00INCIDENTAL STONE BASE
0004 1245000000-E SP  45.3 SMI 3800.00 172140.00 2700.00 122310.00 2900.00 131370.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  71,999 SY  1.35 97198.65 1.35 97198.65 0.68 48959.32MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  13,750 SY  1.50 20625.00 1.55 21312.50 0.87 11962.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  13,203 SY  2.75 36308.25 2.50 33007.50 3.45 45550.35INCIDENTAL MILLING
0008 1503000000-E 610  8,743 TON 34.00 297262.00 36.00 314748.00 33.50 292890.50ASP CONC INTR CRS I19.0C
0009 1523000000-E 610  54,911 TON 34.00 1866974.00 33.00 1812063.00 33.60 1845009.60ASP CONC SURF CRS S9.5C
0010 1524000000-E SP   3,165 TON 34.00 107610.00 45.00 142425.00 34.00 107610.00ASP CONC SURF CRS S9.5C LEVEL
0011 1560000000-E 620  411 TON 550.00 226050.00 553.00 227283.00 556.30 228639.30ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  3,501 TON 550.00 1925550.00 553.00 1936053.00 556.30 1947606.30ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   7,060 TON 85.00 600100.00 100.00 706000.00 75.00 529500.00PATCHING EXIST PAVEMENT
0014 2600000000-N SP   22 EA  550.00 12100.00 700.00 15400.00 550.00 12100.00RETROFIT EXT WHEELCHAIR RAMP
0015 2605000000-N 848  5 EA  1300.00 6500.00 1700.00 8500.00 1300.00 6500.00CONC WHEELCHAIR RAMP
0016 2830000000-N 858  15 EA  370.00 5550.00 350.00 5250.00 270.00 4050.00ADJ MANHOLES
0017 2845000000-N 858  4 EA  150.00 600.00 200.00 800.00 150.00 600.00ADJ METER OR VALVE BOXES
0018 4589000000-N SP  Lump Sum 63000.00 470.00 220000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0019 4695000000-E 1205  650 LF  3.00 1950.00 3.00 1950.00 3.00 1950.00THERMO PVT MKG LINES 8"90 MILS
0020 4705000000-E 1205  300 LF  6.00 1800.00 6.00 1800.00 6.00 1800.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  1,837 LF  8.00 14696.00 8.00 14696.00 8.00 14696.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  84 EA  175.00 14700.00 175.00 14700.00 175.00 14700.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  416 EA  165.00 68640.00 165.00 68640.00 165.00 68640.00THERMO PVT SYMBOL 90MILS
0024 4847000000-E 1205  355,246 LF  1.05 373008.30 1.05 373008.30 1.05 373008.30POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0025 4900000000-N 1251  1,197 EA  5.00 5985.00 5.00 5985.00 5.00 5985.00PERM RAISED PVMT MARKERS
0026 5255000000-N 1413 Lump Sum 22000.00 60000.00 80000.00PORTABLE LIGHTING
0027 6000000000-E 1605  4,400 LF  1.60 7040.00 2.00 8800.00 1.65 7260.00TEMPORARY SILT FENCE
0028 6036000000-E 1631  4,390 SY  1.40 6146.00 1.50 6585.00 1.05 4609.50MATTING FOR EROS CONTROL
0029 6071010000-E SP   10,170 LF  3.25 33052.50 4.00 40680.00 3.75 38137.50WATTLE

 

    TOTAL 6145460.70 TOTAL 6470289.95 TOTAL 6473734.17CONTRACT TOTAL

 

    SUB-TOTAL 6145460.70 SUB-TOTAL 6470289.95 SUB-TOTAL 6473734.17ROADWAY ITEMS



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 2 /  3 013

MECKLENBURG

10CR.10601.33,  10CR.10601.34,  10CR.10601.35,  10CR.10601.36,
10CR.10601.37,  10CR.10601.38,  10CR.10601.39,  10CR.10601.40,
10CR.10601.41,  10CR.10601.42,  10CR.10601.43

FED AID NO STATE FUNDED

RESURFACING, MILLING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF US-21, US-29, US-74, NC-24, NC-27, NC-24/27, NC-49 AND NC-115.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C202761APR 19 2011
20.220 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00MOBILIZATION
0002 0106000000-E 230  2,675 CY  20.00 53500.00BORROW EXCAVATION
0003 1220000000-E 545  500 TON 40.00 20000.00INCIDENTAL STONE BASE
0004 1245000000-E SP  45.3 SMI 4450.00 201585.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  71,999 SY  1.15 82798.85MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  13,750 SY  1.85 25437.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  13,203 SY  4.75 62714.25INCIDENTAL MILLING
0008 1503000000-E 610  8,743 TON 41.25 360648.75ASP CONC INTR CRS I19.0C
0009 1523000000-E 610  54,911 TON 37.25 2045434.75ASP CONC SURF CRS S9.5C
0010 1524000000-E SP   3,165 TON 44.00 139260.00ASP CONC SURF CRS S9.5C LEVEL
0011 1560000000-E 620  411 TON 525.00 215775.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  3,501 TON 525.00 1838025.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   7,060 TON 90.00 635400.00PATCHING EXIST PAVEMENT
0014 2600000000-N SP   22 EA  250.00 5500.00RETROFIT EXT WHEELCHAIR RAMP
0015 2605000000-N 848  5 EA  558.00 2790.00CONC WHEELCHAIR RAMP
0016 2830000000-N 858  15 EA  360.00 5400.00ADJ MANHOLES
0017 2845000000-N 858  4 EA  260.00 1040.00ADJ METER OR VALVE BOXES
0018 4589000000-N SP  Lump Sum 165000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0019 4695000000-E 1205  650 LF  3.00 1950.00THERMO PVT MKG LINES 8"90 MILS
0020 4705000000-E 1205  300 LF  6.00 1800.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  1,837 LF  8.00 14696.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  84 EA  175.00 14700.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  416 EA  165.00 68640.00THERMO PVT SYMBOL 90MILS
0024 4847000000-E 1205  355,246 LF  1.05 373008.30POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0025 4900000000-N 1251  1,197 EA  5.00 5985.00PERM RAISED PVMT MARKERS
0026 5255000000-N 1413 Lump Sum 20000.00PORTABLE LIGHTING
0027 6000000000-E 1605  4,400 LF  1.55 6820.00TEMPORARY SILT FENCE
0028 6036000000-E 1631  4,390 SY  1.35 5926.50MATTING FOR EROS CONTROL
0029 6071010000-E SP   10,170 LF  3.25 33052.50WATTLE

 

    TOTAL 6596887.40CONTRACT TOTAL

 

    SUB-TOTAL 6596887.40ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6145460.70BLYTHE DEVELOPMENT CO.



MAY 03, 2011 08:15 AM

TIP NO 2:00 PM 3 /  3 013

MECKLENBURG

10CR.10601.33,  10CR.10601.34,  10CR.10601.35,  10CR.10601.36,
10CR.10601.37,  10CR.10601.38,  10CR.10601.39,  10CR.10601.40,
10CR.10601.41,  10CR.10601.42,  10CR.10601.43

FED AID NO STATE FUNDED

RESURFACING, MILLING & SHOULDER RECONSTRUCTION.

VARIOUS SECTIONS OF US-21, US-29, US-74, NC-24, NC-27, NC-24/27, NC-49 AND NC-115.

   

C202761APR 19 2011
20.220 MI

     2  6470289.95REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     3  6473734.17BLYTHE CONSTRUCTION, INC.
     4  6596887.40J. T. RUSSELL & SONS, INC.



MAY 03, 2011 08:15 AM

TIP NO B-4467 2:00 PM 1 /  6 015

CLAY

33716.3.1

FED AID NO BRZ-1111(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRASSTOWN CREEK AND APPROACHES ON SR-1111.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

MOORESVILLE,  NC ASHEVILLE,  NC

C202430APR 19 2011
0.071 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 29725.00 31000.00MOBILIZATION
0002 0030000000-N SP  Lump Sum 6000.00 2500.00 7200.00BRG APP SUB REG TIER**

(19+09.50 -L-)
0003 0038000000-E SP   35 CY  5.00 175.00 9.75 341.25 20.00 700.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 37000.00 43300.00 18500.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  100 CY  4.00 400.00 10.60 1060.00 17.00 1700.00UNDERCUT EXCAVATION
0007 0080000000-E SP   65 TON 20.00 1300.00 28.00 1820.00 40.00 2600.00CLASS IV SUBGRD STABILIZATION
0008 0195000000-E SP   100 CY  20.00 2000.00 35.00 3500.00 48.00 4800.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  1.50 300.00 2.75 550.00 5.00 1000.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP  7.5 TON 25.00 187.50 30.00 225.00 65.00 487.50FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   35 SY  3.00 105.00 3.25 113.75 4.00 140.00FND CONDIT FABRIC
0012 0335200000-E SP   24 LF  56.00 1344.00 30.54 732.96 50.00 1200.0015" DRAINAGE PIPE
0013 0335300000-E SP   32 LF  60.00 1920.00 32.27 1032.64 60.00 1920.0018" DRAINAGE PIPE
0014 0448200000-E SP   12 LF  100.00 1200.00 23.80 285.60 70.00 840.0015" RCP CULV CLASS IV
0015 0995000000-E 340  14 LF  11.00 154.00 10.00 140.00 15.00 210.00PIPE REMOVAL
0016 1121000000-E 520  60 TON 35.00 2100.00 18.22 1093.20 38.00 2280.00AGGREGATE BASE COURSE
0017 1220000000-E 545  50 TON 30.00 1500.00 21.68 1084.00 20.00 1000.00INCIDENTAL STONE BASE
0018 1489000000-E 610  192 TON 115.00 22080.00 115.00 22080.00 105.00 20160.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  200 TON 126.00 25200.00 126.00 25200.00 105.00 21000.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  22 TON 550.00 12100.00 550.00 12100.00 780.00 17160.00ASP FOR PLANT MIX  PG64-22
0021 2022000000-E SP   23 CY  5.00 115.00 4.44 102.12 18.00 414.00SUBDRAIN EXCAVATION
0022 2033000000-E SP   17 CY  10.00 170.00 36.53 621.01 80.00 1360.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E SP   100 LF  3.00 300.00 4.92 492.00 15.00 1500.006" PERF SUBDRN PIPE
0024 2070000000-N SP   1 EA  50.00 50.00 7.06 7.06 250.00 250.00SUBDRN PIPE OUTLETS
0025 2077000000-E SP   6 LF  10.00 60.00 25.00 150.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  3 EA  1500.00 4500.00 1025.00 3075.00 2000.00 6000.00MASNRY DRAINAGE STRUCT
0027 2364200000-N 840  3 EA  750.00 2250.00 400.00 1200.00 750.00 2250.00FRAME W/2GRTS 840.20 STD
0028 2556000000-E 846  162 LF  40.00 6480.00 28.00 4536.00 60.00 9720.00SHOULDER BERM GUTTER
0029 3030000000-E 862  150 LF  17.00 2550.00 17.00 2550.00 17.00 2550.00STL BM GUARDRAIL
0030 3045000000-E 862 12.5 LF  18.00 225.00 18.00 225.00 18.00 225.00SBGR SHOP CURVED
0031 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00 65.00ADDIT GUARDRAIL POSTS
0032 3165000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00 5400.00GR ANCHOR TYPE **********

(350, TL-2)
0033 3195000000-N 862  1 EA  600.00 600.00 600.00 600.00 600.00 600.00GR ANCHOR TYPE AT-1
0034 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0035 3559000000-E 866  90 LF  6.00 540.00 5.55 499.50 6.00 540.00** STRAND BW FENCE W/ POSTS

(1)
0036 3559000000-E 866  90 LF  6.00 540.00 5.25 472.50 6.00 540.00** STRAND BW FENCE W/ POSTS

(4)
0037 3564000000-E 866  2 EA  400.00 800.00 500.00 1000.00 400.00 800.00SGL GATE **HIGH, **WIDE, **OPEN

(48", 10', 10' )
0038 3569000000-E 867  640 LF  4.00 2560.00 5.00 3200.00 4.00 2560.00BARBED WIRE FENCE RESET



MAY 03, 2011 08:15 AM

TIP NO B-4467 2:00 PM 2 /  6 015

CLAY

33716.3.1

FED AID NO BRZ-1111(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRASSTOWN CREEK AND APPROACHES ON SR-1111.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

MOORESVILLE,  NC ASHEVILLE,  NC

C202430APR 19 2011
0.071 MI

0039 3580000000-E 866  206 LF  4.00 824.00 2.00 412.00 4.00 824.00GENERIC FENCING ITEM 866  (LF)
TEMPORARY 1 STRAND BARDED WIRE FENCE

0040 3580000000-E 866  210 LF  6.00 1260.00 4.00 840.00 6.00 1260.00GENERIC FENCING ITEM 866  (LF)
TEMPORARY 3 STRAND BARDED WIRE FENCE

0041 3580000000-E 866  140 LF  6.00 840.00 5.00 700.00 6.00 840.00GENERIC FENCING ITEM 866  (LF)
TEMPORARY 4 STRAND BARDED WIRE FENCE

0042 3656000000-E 876  475 SY  1.90 902.50 2.33 1106.75 3.75 1781.25FILTER FABRIC FOR DRAINGE
0043 3659000000-N SP   2 EA  865.00 1730.00 975.00 1950.00 750.00 1500.00PREFORMED SCOUR HOLES
0044 4400000000-E 1110  448 SF  3.88 1738.24 5.00 2240.00 5.00 2240.00WORK ZONE SIGNS (STAT)
0045 4410000000-E 1110  116 SF  5.75 667.00 6.00 696.00 7.00 812.00WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  20 EA  40.00 800.00 45.00 900.00 50.00 1000.00DRUMS
0047 4445000000-E 1145  128 LF  19.25 2464.00 25.00 3200.00 20.00 2560.00BARRICADES (TYPE III)
0048 4810000000-E 1205  3,012 LF  0.85 2560.20 0.85 2560.20 0.90 2710.80PAINT PVMT MARKINGS 4"
0049 6000000000-E 1605  435 LF  3.00 1305.00 2.75 1196.25 3.75 1631.25TEMPORARY SILT FENCE
0050 6006000000-E 1610  225 TON 20.00 4500.00 32.80 7380.00 41.00 9225.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  65 TON 36.00 2340.00 38.73 2517.45 48.00 3120.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  50 TON 36.00 1800.00 28.84 1442.00 48.00 2400.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 0.5 ACR 2000.00 1000.00 606.76 303.38 1500.00 750.00TEMPORARY MULCHING
0054 6018000000-E 1620  50 LB  4.00 200.00 3.23 161.50 4.50 225.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 1.25 TON 1500.00 1875.00 967.93 1209.91 1400.00 1750.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  200 LF  4.00 800.00 14.01 2802.00 14.00 2800.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  4 EA  100.00 400.00 148.61 594.44 200.00 800.00INLET PROTCN @ SLOPE DRNS
0058 6029000000-E SP   240 LF  3.00 720.00 2.75 660.00 2.25 540.00SAFETY FENCE
0059 6030000000-E 1630  100 CY  3.00 300.00 4.73 473.00 15.00 1500.00SILT EXCAVATION
0060 6036000000-E 1631  2,500 SY  2.00 5000.00 1.31 3275.00 2.00 5000.00MATTING FOR EROS CONTROL
0061 6037000000-E SP   10 SY  10.00 100.00 5.46 54.60 18.50 185.00COIR FIBER MAT
0062 6038000000-E SP   27 SY  8.00 216.00 4.91 132.57 16.50 445.50PERM SOIL REINF MAT
0063 6042000000-E 1632  175 LF  4.00 700.00 4.06 710.50 7.50 1312.501/4" HARDWARE CLOTH
0064 6071010000-E SP   25 LF  8.40 210.00 9.34 233.50 9.00 225.00WATTLE
0065 6071020000-E SP   25 LB  17.00 425.00 12.81 320.25 28.00 700.00POLYACRYLAMIDE (PAM)
0066 6071030000-E SP   55 LF  6.00 330.00 8.58 471.90 13.50 742.50COIR FIBER BAFFLES
0067 6071050000-E SP   1 EA  1000.00 1000.00 861.05 861.05 1050.00 1050.00**" SKIMMER

(1-1/2")
0068 6084000000-E 1660 0.5 ACR 2500.00 1250.00 1550.06 775.03 1800.00 900.00SEEDING AND MULCHING
0069 6087000000-E 1660 0.5 ACR 10.00 5.00 70.80 35.40 530.00 265.00MOWING
0070 6090000000-E 1661  50 LB  5.00 250.00 7.35 367.50 11.00 550.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1500.00 375.00 1168.20 292.05 1300.00 325.00FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  5.00 250.00 4.14 207.00 11.00 550.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665 0.25 TON 2000.00 500.00 840.72 210.18 1400.00 350.00FERTILIZER TOPDRESSING
0074 6114500000-N SP   10 MHR 20.00 200.00 33.04 330.40 75.00 750.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   18 EA  1.00 18.00 125.00 2250.00 100.00 1800.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.25 ACR 3000.00 750.00 1358.32 339.58 2650.00 662.50REFORESTATION



MAY 03, 2011 08:15 AM

TIP NO B-4467 2:00 PM 3 /  6 015

CLAY

33716.3.1

FED AID NO BRZ-1111(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRASSTOWN CREEK AND APPROACHES ON SR-1111.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION, INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

MOORESVILLE,  NC ASHEVILLE,  NC

C202430APR 19 2011
0.071 MI

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 1.00 14980.00 1000.00CM&R TEMP ACCESS ***********
(19+09.50-L-)

0078 8035000000-N 402 Lump Sum 15000.00 20000.00 75000.00REMV EXIST STR **********
(19+09.50-L-)

0079 8121000000-N 412 Lump Sum 2000.00 7500.00 2000.00UNCL STR EXCAV STA *****
(19+09.50-L-)

0080 8182000000-E 420 50.2 CY  850.00 42670.00 835.00 41917.00 976.00 48995.20CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 16500.00 15250.00 20000.00BRG APPR SLAB ***********

(19+09.50-L-)
0082 8217000000-E 425  7,494 LB  1.25 9367.50 1.20 8992.80 0.95 7119.30REINF STEEL (BRIDGE)
0083 8364000000-E SP   500 LF  31.00 15500.00 46.00 23000.00 44.00 22000.00HP12X53 PILES
0084 8384200000-E SP   765 LF  48.00 36720.00 68.00 52020.00 70.00 53550.00HP14X73 GALV PILES
0085 8505000000-E SP  265.5 LF  63.00 16726.50 58.00 15399.00 71.00 18850.50VERT CONC BARRIER RAIL
0086 8608000000-E 876  161 TON 40.00 6440.00 0.50 80.50 40.00 6440.00RIP RAP II (2'-0")
0087 8622000000-E 876  179 SY  2.00 358.00 2.85 510.15 5.00 895.00FILTER FABRIC FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 6000.00 6500.00 6000.00ELASTOMERIC BEARINGS
0089 8762000000-E 430 1,457.5 LF  139.00 202592.50 115.00 167612.50 120.00 174900.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 587351.94 TOTAL 594751.93 TOTAL 667323.80CONTRACT TOTAL

 

    SUB-TOTAL 217476.44 SUB-TOTAL 220989.98 SUB-TOTAL 230573.80ROADWAY ITEMS
    SUB-TOTAL 369875.50 SUB-TOTAL 373761.95 SUB-TOTAL 436750.00STRUCTURE ITEMS



MAY 03, 2011 08:15 AM

TIP NO B-4467 2:00 PM 4 /  6 015

CLAY

33716.3.1

FED AID NO BRZ-1111(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRASSTOWN CREEK AND APPROACHES ON SR-1111.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

COLWELL CONSTRUCTION CO.

CHARLESTON,  TN BLAIRSVILLE,  GA

C202430APR 19 2011
0.071 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31900.00 33000.00 46678.50MOBILIZATION
0002 0030000000-N SP  Lump Sum 5934.00 5649.65 16500.00BRG APP SUB REG TIER**

(19+09.50 -L-)
0003 0038000000-E SP   35 CY  15.00 525.00 5.16 180.60 12.24 428.40SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 14000.00 30000.00 35400.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 214.00 214.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  100 CY  9.00 900.00 5.16 516.00 7.85 785.00UNDERCUT EXCAVATION
0007 0080000000-E SP   65 TON 16.00 1040.00 34.90 2268.50 32.50 2112.50CLASS IV SUBGRD STABILIZATION
0008 0195000000-E SP   100 CY  36.00 3600.00 34.90 3490.00 38.50 3850.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  3.00 600.00 0.63 126.00 3.95 790.00SOIL STABILIZATION FABRIC
0010 0318000000-E SP  7.5 TON 40.00 300.00 45.70 342.75 55.00 412.50FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   35 SY  6.00 210.00 0.57 19.95 2.50 87.50FND CONDIT FABRIC
0012 0335200000-E SP   24 LF  26.25 630.00 57.49 1379.76 45.50 1092.0015" DRAINAGE PIPE
0013 0335300000-E SP   32 LF  31.50 1008.00 65.33 2090.56 48.60 1555.2018" DRAINAGE PIPE
0014 0448200000-E SP   12 LF  42.00 504.00 57.50 690.00 65.00 780.0015" RCP CULV CLASS IV
0015 0995000000-E 340  14 LF  9.50 133.00 27.12 379.68 6.00 84.00PIPE REMOVAL
0016 1121000000-E 520  60 TON 35.00 2100.00 44.52 2671.20 28.90 1734.00AGGREGATE BASE COURSE
0017 1220000000-E 545  50 TON 35.00 1750.00 44.52 2226.00 16.00 800.00INCIDENTAL STONE BASE
0018 1489000000-E 610  192 TON 120.75 23184.00 124.29 23863.68 81.50 15648.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  200 TON 132.30 26460.00 136.18 27236.00 87.50 17500.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  22 TON 577.50 12705.00 594.44 13077.68 689.50 15169.00ASP FOR PLANT MIX  PG64-22
0021 2022000000-E SP   23 CY  10.00 230.00 21.40 492.20 28.50 655.50SUBDRAIN EXCAVATION
0022 2033000000-E SP   17 CY  60.00 1020.00 53.50 909.50 32.90 559.30SUBDRAIN FINE AGGREGATE
0023 2044000000-E SP   100 LF  8.50 850.00 10.70 1070.00 15.00 1500.006" PERF SUBDRN PIPE
0024 2070000000-N SP   1 EA  200.00 200.00 267.50 267.50 265.00 265.00SUBDRN PIPE OUTLETS
0025 2077000000-E SP   6 LF  8.00 48.00 10.70 64.20 25.00 150.006" OUTLET PIPE (SUBDRNS)
0026 2286000000-N 840  3 EA  2835.00 8505.00 1284.00 3852.00 1985.50 5956.50MASNRY DRAINAGE STRUCT
0027 2364200000-N 840  3 EA  500.00 1500.00 401.82 1205.46 500.00 1500.00FRAME W/2GRTS 840.20 STD
0028 2556000000-E 846  162 LF  42.50 6885.00 74.90 12133.80 24.60 3985.20SHOULDER BERM GUTTER
0029 3030000000-E 862  150 LF  18.90 2835.00 18.37 2755.50 17.85 2677.50STL BM GUARDRAIL
0030 3045000000-E 862 12.5 LF  19.45 243.13 20.00 250.00 18.90 236.25SBGR SHOP CURVED
0031 3150000000-N 862  5 EA  13.65 68.25 32.43 162.15 13.65 68.25ADDIT GUARDRAIL POSTS
0032 3165000000-N SP   3 EA  1890.00 5670.00 1945.46 5836.38 1890.00 5670.00GR ANCHOR TYPE **********

(350, TL-2)
0033 3195000000-N 862  1 EA  630.00 630.00 567.42 567.42 630.00 630.00GR ANCHOR TYPE AT-1
0034 3215000000-N 862  4 EA  1470.00 5880.00 1567.17 6268.68 1470.00 5880.00GR ANCHOR TYPE III
0035 3559000000-E 866  90 LF  6.30 567.00 7.03 632.70 540.00 48600.00** STRAND BW FENCE W/ POSTS

(1)
0036 3559000000-E 866  90 LF  6.30 567.00 9.19 827.10 540.00 48600.00** STRAND BW FENCE W/ POSTS

(4)
0037 3564000000-E 866  2 EA  420.00 840.00 648.49 1296.98 440.00 880.00SGL GATE **HIGH, **WIDE, **OPEN

(48", 10', 10' )
0038 3569000000-E 867  640 LF  4.20 2688.00 4.32 2764.80 4.40 2816.00BARBED WIRE FENCE RESET



MAY 03, 2011 08:15 AM

TIP NO B-4467 2:00 PM 5 /  6 015

CLAY

33716.3.1

FED AID NO BRZ-1111(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRASSTOWN CREEK AND APPROACHES ON SR-1111.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

COLWELL CONSTRUCTION CO.

CHARLESTON,  TN BLAIRSVILLE,  GA

C202430APR 19 2011
0.071 MI

0039 3580000000-E 866  206 LF  4.20 865.20 5.94 1223.64 4.40 906.40GENERIC FENCING ITEM 866  (LF)
TEMPORARY 1 STRAND BARDED WIRE FENCE

0040 3580000000-E 866  210 LF  6.30 1323.00 7.03 1476.30 6.60 1386.00GENERIC FENCING ITEM 866  (LF)
TEMPORARY 3 STRAND BARDED WIRE FENCE

0041 3580000000-E 866  140 LF  6.30 882.00 5.94 831.60 6.60 924.00GENERIC FENCING ITEM 866  (LF)
TEMPORARY 4 STRAND BARDED WIRE FENCE

0042 3656000000-E 876  475 SY  4.20 1995.00 2.90 1377.50 2.75 1306.25FILTER FABRIC FOR DRAINGE
0043 3659000000-N SP   2 EA  900.00 1800.00 128.85 257.70 525.50 1051.00PREFORMED SCOUR HOLES
0044 4400000000-E 1110  448 SF  6.00 2688.00 4.86 2177.28 8.85 3964.80WORK ZONE SIGNS (STAT)
0045 4410000000-E 1110  116 SF  8.00 928.00 6.81 789.96 12.50 1450.00WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  20 EA  60.00 1200.00 49.72 994.40 55.00 1100.00DRUMS
0047 4445000000-E 1145  128 LF  19.00 2432.00 18.37 2351.36 25.75 3296.00BARRICADES (TYPE III)
0048 4810000000-E 1205  3,012 LF  0.89 2680.68 0.92 2771.04 1.10 3313.20PAINT PVMT MARKINGS 4"
0049 6000000000-E 1605  435 LF  4.00 1740.00 3.80 1653.00 3.76 1635.60TEMPORARY SILT FENCE
0050 6006000000-E 1610  225 TON 38.00 8550.00 34.42 7744.50 34.50 7762.50EROS CONTRL STONE CL A
0051 6009000000-E 1610  65 TON 38.00 2470.00 34.43 2237.95 34.60 2249.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  50 TON 46.00 2300.00 34.44 1722.00 31.50 1575.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615 0.5 ACR 1522.50 761.25 1551.50 775.75 1537.00 768.50TEMPORARY MULCHING
0054 6018000000-E 1620  50 LB  4.85 242.50 4.92 246.00 4.88 244.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 1.25 TON 1554.00 1942.50 1583.60 1979.50 1568.80 1961.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  200 LF  14.00 2800.00 15.91 3182.00 14.84 2968.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  4 EA  189.00 756.00 192.60 770.40 190.80 763.20INLET PROTCN @ SLOPE DRNS
0058 6029000000-E SP   240 LF  2.15 516.00 2.19 525.60 2.17 520.80SAFETY FENCE
0059 6030000000-E 1630  100 CY  10.50 1050.00 2.52 252.00 8.48 848.00SILT EXCAVATION
0060 6036000000-E 1631  2,500 SY  2.05 5125.00 2.09 5225.00 2.08 5200.00MATTING FOR EROS CONTROL
0061 6037000000-E SP   10 SY  18.40 184.00 18.73 187.30 18.55 185.50COIR FIBER MAT
0062 6038000000-E SP   27 SY  16.30 440.10 16.59 447.93 16.43 443.61PERM SOIL REINF MAT
0063 6042000000-E 1632  175 LF  7.25 1268.75 7.38 1291.50 7.31 1279.251/4" HARDWARE CLOTH
0064 6071010000-E SP   25 LF  8.85 221.25 8.99 224.75 8.90 222.50WATTLE
0065 6071020000-E SP   25 LB  27.10 677.50 27.61 690.25 27.35 683.75POLYACRYLAMIDE (PAM)
0066 6071030000-E SP   55 LF  13.15 723.25 13.38 735.90 13.25 728.75COIR FIBER BAFFLES
0067 6071050000-E SP   1 EA  1029.00 1029.00 1048.60 1048.60 1038.80 1038.80**" SKIMMER

(1-1/2")
0068 6084000000-E 1660 0.5 ACR 1732.50 866.25 1765.50 882.75 1749.00 874.50SEEDING AND MULCHING
0069 6087000000-E 1660 0.5 ACR 525.00 262.50 535.00 267.50 530.00 265.00MOWING
0070 6090000000-E 1661  50 LB  11.55 577.50 11.77 588.50 11.66 583.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1365.00 341.25 1391.00 347.75 1378.00 344.50FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  11.55 577.50 11.77 588.50 11.66 583.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665 0.25 TON 1417.50 354.38 1444.52 361.13 1431.00 357.75FERTILIZER TOPDRESSING
0074 6114500000-N SP   10 MHR 78.75 787.50 80.25 802.50 75.00 750.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   18 EA  262.50 4725.00 1.07 19.26 125.00 2250.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.25 ACR 2625.00 656.25 2675.00 668.75 2650.00 662.50REFORESTATION



MAY 03, 2011 08:15 AM

TIP NO B-4467 2:00 PM 6 /  6 015

CLAY

33716.3.1

FED AID NO BRZ-1111(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRASSTOWN CREEK AND APPROACHES ON SR-1111.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

WRIGHT BROTHERS
CONSTRUCTION CO. INC.

COLWELL CONSTRUCTION CO.

CHARLESTON,  TN BLAIRSVILLE,  GA

C202430APR 19 2011
0.071 MI

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 1.00 2966.30 45000.00CM&R TEMP ACCESS ***********
(19+09.50-L-)

0078 8035000000-N 402 Lump Sum 44000.00 9801.36 38000.00REMV EXIST STR **********
(19+09.50-L-)

0079 8121000000-N 412 Lump Sum 3500.00 3267.12 22500.00UNCL STR EXCAV STA *****
(19+09.50-L-)

0080 8182000000-E 420 50.2 CY  976.00 48995.20 1084.42 54437.88 850.00 42670.00CLASS A CONCRETE (BRIDGE)
0081 8210000000-N 422 Lump Sum 24300.00 18999.16 45000.00BRG APPR SLAB ***********

(19+09.50-L-)
0082 8217000000-E 425  7,494 LB  0.85 6369.90 1.04 7793.76 1.33 9967.02REINF STEEL (BRIDGE)
0083 8364000000-E SP   500 LF  52.50 26250.00 64.09 32045.00 55.60 27800.00HP12X53 PILES
0084 8384200000-E SP   765 LF  82.00 62730.00 113.02 86460.30 78.67 60182.55HP14X73 GALV PILES
0085 8505000000-E SP  265.5 LF  62.00 16461.00 75.46 20034.63 95.58 25376.49VERT CONC BARRIER RAIL
0086 8608000000-E 876  161 TON 36.50 5876.50 50.49 8128.89 65.90 10609.90RIP RAP II (2'-0")
0087 8622000000-E 876  179 SY  4.00 716.00 2.90 519.10 4.77 853.83FILTER FABRIC FOR DRAINAGE
0088 8657000000-N 430 Lump Sum 6000.00 7785.88 6198.00ELASTOMERIC BEARINGS
0089 8762000000-E 430 1,457.5 LF  135.25 197126.88 133.57 194678.28 128.79 187711.433'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 667775.97 TOTAL 687413.39 TOTAL 870351.98CONTRACT TOTAL

 

    SUB-TOTAL 225449.49 SUB-TOTAL 240495.73 SUB-TOTAL 348482.76ROADWAY ITEMS
    SUB-TOTAL 442326.48 SUB-TOTAL 446917.66 SUB-TOTAL 521869.22STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  587351.94R.E. BURNS & SONS CO., INC.
     2  594751.93DANE CONSTRUCTION, INC.
     3  667323.80TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  667775.97SIMPSON CONSTRUCTION CO., INC.
     5  687413.39WRIGHT BROTHERS CONSTRUCTION CO. INC.
     6  870351.98COLWELL CONSTRUCTION CO.



MAY 03, 2011 08:15 AM

TIP NO BD-5101E 2:00 PM 1 /  1 016

BERTIE, MARTIN, CHOWAN

45347.3.6

FED AID NO BRZ-1500(8)

DESIGN BUILD.

REPLACEMENT OF BRIDGES #46, 66, 74, 83, & 145 IN BERTIE COUNTY, #19 IN CHOWAN COUNTY AND # 156 IN MARTIN COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

SANFORD CONTRACTORS, INC. D. W. LYLE CORPORATION

SANFORD,  NC CLARKSVILLE,  VA

C202646APR 19 2011
0.376 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 233000.00 237300.00 280000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 800000.00 852519.94 1008084.88GENERIC MISCELLANEOUS ITEM (LS)

REPLACE STRUCTURE #070046 OVER ROQUIST CREEK
ON SR-1500

0003 0000900000-N SP  Lump Sum 565000.00 552481.28 669938.16GENERIC MISCELLANEOUS ITEM (LS)
REPLACE STRUCTURE #070066 OVER BRANCH OF
ROQUIST CREEK ON    SR-1500

0004 0000900000-N SP  Lump Sum 628000.00 685638.56 864316.92GENERIC MISCELLANEOUS ITEM (LS)
REPLACE STRUCTURE #070074 OVER ROANOKE RIVER
TRIBUTARY 1 ON  SR-1518

0005 0000900000-N SP  Lump Sum 659000.00 600632.48 713463.96GENERIC MISCELLANEOUS ITEM (LS)
REPLACE STRUCTURE #070083 OVER BRANCH OF WHITE
OAK SWAMP ON  SR-1349

0006 0000900000-N SP  Lump Sum 560000.00 539297.42 634103.57GENERIC MISCELLANEOUS ITEM (LS)
REPLACE STRUCTURE #070145 OVER BRANCH OF WHITE
OAK SWAMP ON  SR-1343

0007 0000900000-N SP  Lump Sum 600000.00 573926.15 704957.80GENERIC MISCELLANEOUS ITEM (LS)
REPLACE STRUCTURE #200019 OVER PEMBROKE CREEK
TRIBUTARY 5 ON SR-1316

0008 0000900000-N SP  Lump Sum 622000.00 704392.49 797443.40GENERIC MISCELLANEOUS ITEM (LS)
REPLACE STRUCTURE #570156 OVER READY BRANCH
ON SR-1117

 

    TOTAL 4667000.00 TOTAL 4746188.32 TOTAL 5672308.69CONTRACT TOTAL

 

    SUB-TOTAL 4667000.00 SUB-TOTAL 4746188.32 SUB-TOTAL 5672308.69ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4667000.00S. T. WOOTEN CORPORATION
     2  4746188.32SANFORD CONTRACTORS, INC.
     3  5672308.69D. W. LYLE CORPORATION


