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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3120000.00 3250000.00 3353377.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 2056800.00 1683000.00 3996313.62CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  12350.00 14820.00 12000.00 14400.00 17000.00 20400.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  9 EA  2500.00 22500.00 1000.00 9000.00 1340.50 12064.50SEALING ABANDONED WELLS
0005 0030000000-N SP  Lump Sum 20000.00 25000.00 25000.00BRG APP SUB REG TIER**

(10+03.224 -L2RPDB-)
0006 0030000000-N SP  Lump Sum 10750.00 19000.00 19000.00BRG APP SUB REG TIER**

(13+87.934 -Y-)
0007 0030000000-N SP  Lump Sum 28000.00 32000.00 32000.00BRG APP SUB REG TIER**

(16+08.093 -Y10-)
0008 0030000000-N SP  Lump Sum 19400.00 24000.00 24000.00BRG APP SUB REG TIER**

(17+20.212 -FLY-)
0009 0030000000-N SP  Lump Sum 15400.00 19000.00 19000.00BRG APP SUB REG TIER**

(70+24 -L- LT)
0010 0030000000-N SP  Lump Sum 15400.00 19000.00 19000.00BRG APP SUB REG TIER**

(70+24 -L- RT)
0011 0036000000-M 225  64,300 M3  4.00 257200.00 4.00 257200.00 2.75 176825.00UNDERCUT EXCAVATION
0012 0038000000-M SP   1,000 M3  14.00 14000.00 6.00 6000.00 7.25 7250.00SHALLOW UNDERCUT
0013 0080000000-M SP   2,250 MTN 22.05 49612.50 15.75 35437.50 18.50 41625.00CLASS IV SUBGRD STABILIZATION
0014 0127000000-N SP   10 EA  1720.00 17200.00 700.00 7000.00 1898.75 18987.50EMBM'T SETTLEMENT GAUGE
0015 0134000000-M 240  20,100 M3  6.90 138690.00 1.00 20100.00 3.25 65325.00DRAINAGE DITCH EXCAVATION
0016 0141000000-M 240  400 M   4.50 1800.00 1.00 400.00 0.75 300.00BERM DITCH CONSTRUCTION
0017 0156000000-M 250  35,000 M2  3.25 113750.00 3.25 113750.00 2.25 78750.00REMOVAL OF EXT ASPHALT PVMT
0018 0177000000-M 250  16,200 M2  3.25 52650.00 1.50 24300.00 0.50 8100.00BREAKING OF EXT ASPH PVMT
0019 0192000000-N 260  80 HR  300.00 24000.00 200.00 16000.00 63.50 5080.00PROOF ROLLING
0020 0195000000-M SP   67,900 M3  4.00 271600.00 3.00 203700.00 35.00 2376500.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  65,300 M2  2.05 133865.00 1.25 81625.00 3.50 228550.00SOIL STABILIZATION FABRIC
0022 0199000000-M SP   160 M2  380.00 60800.00 70.00 11200.00 358.00 57280.00TEMPORARY SHORING
0023 0241000000-M SP   6,540 M2  23.00 150420.00 18.25 119355.00 27.75 181485.00GENERIC GRADING ITEM (M2)

FABRIC FOR EMBANKMENT STABILI-ZATION
0024 0241000000-M SP   49,000 M2  4.25 208250.00 2.50 122500.00 5.30 259700.00GENERIC GRADING ITEM (M2)

GEOTEXTILE FOR PAVEMENT STAB- ILIZATION
0025 0241000000-M SP   1,500 M2  50.00 75000.00 45.00 67500.00 84.75 127125.00GENERIC GRADING ITEM (M2)

REINFORCED SOIL SLOPES
0026 0241000000-M SP   930 M2  6.00 5580.00 2.19 2036.70 4.50 4185.00GENERIC GRADING ITEM (M2)

TYPE 2 ENGINEERING FABRIC
0027 0257000000-M SP   60 M   275.00 16500.00 35.00 2100.00 29.63 1777.80GENERIC GRADING ITEM (M)

VERTICLE INCLINOMETER CASINGS
0028 0262000000-N SP   12 EA  1860.00 22320.00 700.00 8400.00 497.50 5970.00GENERIC GRADING ITEM (EA)

VW PIEZOMETER
0029 0318000000-M SP   1,700 MTN 24.00 40800.00 21.19 36023.00 21.18 36006.00FND CONDIT MATL MINOR STRS
0030 0320000000-M SP   5,100 M2  4.15 21165.00 2.40 12240.00 2.40 12240.00FND CONDIT FABRIC
0031 0342000000-M SP  538.8 M   76.00 40948.80 61.50 33136.20 61.50 33136.20****MM SIDE DRAIN PIPE

(375MM)
0032 0342000000-M SP   204 M   92.00 18768.00 73.00 14892.00 73.00 14892.00****MM SIDE DRAIN PIPE

(450MM)
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0033 0342000000-M SP  230.4 M   110.00 25344.00 93.00 21427.20 93.00 21427.20****MM SIDE DRAIN PIPE
(600MM)

0034 0342000000-M SP  326.4 M   147.00 47980.80 130.50 42595.20 130.50 42595.20****MM SIDE DRAIN PIPE
(750MM)

0035 0342000000-M SP   246 M   188.75 46432.50 168.00 41328.00 168.00 41328.00****MM SIDE DRAIN PIPE
(900MM)

0036 0366000000-M SP  873.6 M   80.65 70455.84 61.50 53726.40 61.50 53726.40375MM RC PIPE CULV III
0037 0372000000-M SP  502.8 M   91.38 45945.86 73.00 36704.40 73.00 36704.40450MM RC PIPE CULV III
0038 0378000000-M SP   636 M   115.00 73140.00 93.00 59148.00 93.00 59148.00600MM RC PIPE CULV III
0039 0384000000-M SP  722.4 M   159.00 114861.60 130.50 94273.20 130.50 94273.20750MM RC PIPE CULV III
0040 0390000000-M SP  355.2 M   206.00 73171.20 168.00 59673.60 168.00 59673.60900MM RC PIPE CULV III
0041 0396000000-M SP  175.2 M   285.00 49932.00 219.00 38368.80 219.00 38368.801050MM RC PIPE CULV III
0042 0408000000-M SP  81.6 M   440.00 35904.00 390.00 31824.00 390.00 31824.001350MM RC PIPE CULV III
0043 0576000000-M SP  64.8 M   2.25 145.80 185.00 11988.00 185.00 11988.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0044 0582000000-M SP   314 M   104.00 32656.00 79.00 24806.00 79.00 24806.00400MM CS PIPE CULV 1.63MM
0045 0594000000-M SP  40.8 M   1.40 57.12 109.00 4447.20 109.00 4447.20600MM CS PIPE CULV 1.63MM
0046 0636000000-M SP   20 EA  298.00 5960.00 195.00 3900.00 195.00 3900.00***MM CS ELBOW ****MM THICK

(400MM, 1.63MM)
0047 0973100000-M SP   42 M   630.00 26460.00 668.00 28056.00 668.00 28056.00***MM WLD STL PIPE IN SOIL

(600MM, 12.5MM, B)
0048 0973300000-M SP   5 M   1.00 5.00 668.00 3340.00 668.00 3340.00***MM WLD STL PIPE GRAD NOT IN SOIL

(600MM, 12.5MM, B)
0049 0995000000-M 340 839.9 M   40.00 33596.00 33.00 27716.70 30.00 25197.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 1000000.00 2500000.00 1862266.00FINE GRADING
0051 1077000000-M SP   70 MTN 65.00 4550.00 37.00 2590.00 41.00 2870.00#57 STONE
0052 1110000000-M 510  5,000 MTN 3.85 19250.00 0.01 50.00 23.50 117500.00STABILIZER AGGREGATE
0053 1220000000-M 545  5,000 MTN 3.00 15000.00 15.50 77500.00 22.50 112500.00INCIDENTAL STONE BASE
0054 1275000000-M 600  72,206 L   1.25 90257.50 1.22 88091.32 1.22 88091.32PRIME COAT
0055 1297000000-M 607  12,970 M2  1.55 20103.50 1.45 18806.50 1.45 18806.50MILL ASP PVMT ****MM DTH

(80MM)
0056 1498000000-M 610  7,200 MTN 53.40 384480.00 50.50 363600.00 50.50 363600.00ASP CONC INTR CRS I19.0B
0057 1503000000-M 610  43,000 MTN 47.75 2053250.00 45.50 1956500.00 45.50 1956500.00ASP CONC INTR CRS I19.0C
0058 1519000000-M 610  20,600 MTN 54.50 1122700.00 49.00 1009400.00 49.00 1009400.00ASP CONC SURF CRS S9.5B
0059 1523000000-M 610  44,300 MTN 50.75 2248225.00 48.75 2159625.00 48.75 2159625.00ASP CONC SURF CRS S9.5C
0060 1693000000-M 654  200 MTN 190.00 38000.00 180.00 36000.00 160.00 32000.00ASPH PLT MIX PVMT REPAIR
0061 1840000000-M 665  31,110 M   0.43 13377.30 0.24 7466.40 0.23 7155.30MILLED RUMBLE STRIPS
0062 2022000000-M SP   3,064 M3  29.25 89622.00 29.25 89622.00 29.25 89622.00SUBDRAIN EXCAVATION
0063 2033000000-M SP   1,532 M3  60.00 91920.00 60.00 91920.00 60.00 91920.00SUBDRAIN FINE AGGREGATE
0064 2044000000-M SP   3,700 M   10.00 37000.00 10.00 37000.00 10.00 37000.00150MM PERF SUBDR PIPE
0065 2070000000-N SP   25 EA  300.00 7500.00 300.00 7500.00 300.00 7500.00SUBDRN PIPE OUTLETS
0066 2077000000-M SP   50 M   35.00 1750.00 35.00 1750.00 35.00 1750.00150MM OUTLET PIPE (SD)
0067 2209000000-M 838 29.8 M3  1045.00 31141.00 850.00 25330.00 915.00 27267.00ENDWALLS
0068 2220000000-M 838 3.8 M3  975.00 3705.00 900.00 3420.00 930.00 3534.00REINFORCED ENDWALLS



JUL 06, 2012 02:24 PM

TIP NO R-2554A 2:00 PM 3 /  24 001

WAYNE

34461.3.4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

US-70 FROM WEST OF NC-581 TO SR-1300 (SALEM CHURCH RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

PLT CONSTRUCTION CO., INC.

TARBORO,  NC WILSON,  NC

C202837JUN 19 2012
9.490 KM

0069 2253000000-M 840 0.33 M3  2350.00 775.50 900.00 297.00 1000.00 330.00PIPE COLLARS
0070 2264000000-M 840 0.44 M3  2000.00 880.00 900.00 396.00 1000.00 440.00PIPE PLUGS
0071 2275000000-M SP   60 M3  260.00 15600.00 260.00 15600.00 260.00 15600.00FLOWABLE FILL
0072 2286000000-N 840  103 EA  1385.00 142655.00 875.00 90125.00 1140.00 117420.00MASNRY DRAINAGE STRUCT
0073 2308000000-M 840 8.823 M   735.00 6484.91 200.00 1764.60 575.00 5073.23MASNRY DRAINAGE STRUCT
0074 2354000000-N 840  6 EA  210.00 1260.00 500.00 3000.00 275.00 1650.00FRAME W/GRATE 840.22 STD
0075 2364200000-N 840  23 EA  430.00 9890.00 500.00 11500.00 425.00 9775.00FRAME W/2GRTS 840.20 STD
0076 2365000000-N 840  73 EA  345.00 25185.00 500.00 36500.00 410.00 29930.00FRAME W/2GRTS 840.22 STD
0077 2374000000-N 840  1 EA  545.00 545.00 500.00 500.00 510.00 510.00FRAME-GRT-HD 840.03 **

(E)
0078 2374000000-N 840  2 EA  570.00 1140.00 500.00 1000.00 510.00 1020.00FRAME-GRT-HD 840.03 **

(F)
0079 2396000000-N 840  2 EA  365.00 730.00 500.00 1000.00 360.00 720.00FRAME W/COVER STD 840.54
0080 2549000000-M 846  460 M   42.50 19550.00 40.60 18676.00 40.60 18676.00750MM CONC CURB & GUTTER
0081 2556000000-M 846  850 M   43.60 37060.00 33.82 28747.00 33.82 28747.00SHOULDER BERM GUTTER
0082 2612000000-M 848  20 M2  73.65 1473.00 48.50 970.00 48.50 970.00150MM CONC DRIVEWAY
0083 2619000000-M 850  280 M2  85.60 23968.00 85.00 23800.00 85.00 23800.00100MM CONC PAVED DITCH
0084 2655000000-M 852  750 M2  55.00 41250.00 41.45 31087.50 41.45 31087.50125MM MONOLITHIC CONC ISL (KEY IN)
0085 2724000000-M 857  310 M   280.00 86800.00 345.50 107105.00 345.50 107105.00PC REINF BARRIER SNGL FC
0086 2815000000-N 858  1 EA  790.00 790.00 500.00 500.00 500.00 500.00ADJ DROP INLETS
0087 2905000000-N 859  1 EA  950.00 950.00 800.00 800.00 800.00 800.00CONVERT DI TO JB
0088 3000000000-N SP   7 EA  5100.00 35700.00 5300.00 37100.00 5300.00 37100.00IMPACT ATTEN TYPE 350
0089 3030000000-M 862 6,507.48 M   48.87 318020.55 49.03 319061.74 49.03 319061.74STL BM GUARDRAIL
0090 3045000000-M 862 91.44 M   55.76 5098.69 52.48 4798.77 52.48 4798.77SBGR SHOP CURVED
0091 3105000000-N 862  2 EA  100.00 200.00 95.00 190.00 95.00 190.00SBGR TERM SECT
0092 3150000000-N 862  10 EA  45.00 450.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0093 3210000000-N 862  24 EA  350.00 8400.00 510.00 12240.00 510.00 12240.00GR ANCHOR TYPE CAT-1
0094 3270000000-N SP   33 EA  1800.00 59400.00 1800.00 59400.00 1800.00 59400.00GR ANCHOR TYPE 350
0095 3285000000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00 1500.00 3000.00GR ANCHOR TYPE M-350
0096 3317000000-N 862  34 EA  1350.00 45900.00 1475.00 50150.00 1475.00 50150.00GR ANCHOR TYPE B-77
0097 3389400000-M 865  7,100 M   23.78 168838.00 20.50 145550.00 20.50 145550.00DBL FACED CABLE GUIDERAIL
0098 3389500000-N SP   10 EA  100.00 1000.00 35.00 350.00 35.00 350.00ADDITIONAL GUIDERAIL POSTS
0099 3389600000-N 865  37 EA  1400.00 51800.00 1525.00 56425.00 1525.00 56425.00CBL GUIDERAIL ANCH UNIT
0100 3503000000-M 866  18,650 M   8.20 152930.00 7.60 141740.00 7.60 141740.00WW WIRE FENCE 1200MM FABR
0101 3509000000-M 866  3,920 EA  15.00 58800.00 14.00 54880.00 14.00 54880.00100MM FENCE POSTS 2.30M
0102 3515000000-M 866  830 EA  30.00 24900.00 18.00 14940.00 18.00 14940.00125MM FENCE POSTS 2.50M
0103 3628000000-M 876  48 MTN 75.00 3600.00 50.85 2440.80 49.50 2376.00RIP RAP, CLASS I
0104 3635000000-M 876  200 MTN 65.00 13000.00 52.50 10500.00 50.75 10150.00RIP RAP, CLASS II
0105 3642000000-M 876  10 MTN 100.00 1000.00 41.72 417.20 46.50 465.00RIP RAP, CLASS A
0106 3649000000-M 876  905 MTN 60.00 54300.00 41.44 37503.20 47.00 42535.00RIP RAP, CLASS B
0107 3651000000-M SP   95 MTN 133.32 12665.40 133.32 12665.40 152.35 14473.25BOULDERS
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0108 3656000000-M 876  8,690 M2  3.60 31284.00 1.65 14338.50 4.50 39105.00FILTER FABRIC FOR DRAINGE
0109 3659000000-N SP   3 EA  2200.00 6600.00 3000.00 9000.00 1487.00 4461.00PREFORMED SCOUR HOLES
0110 4048000000-M 902  19 M3  1050.00 19950.00 1050.00 19950.00 800.00 15200.00REINF CONC FOUNDTN
0111 4057000000-M SP   23 M3  1080.00 24840.00 1080.00 24840.00 1400.00 32200.00OVERHEAD FOOTING
0112 4060000000-M 903  4,866 KG  6.30 30655.80 6.30 30655.80 6.00 29196.00SUPPORT, BREAKAWAY STL BM
0113 4066000000-M 903  3,061 KG  4.35 13315.35 4.35 13315.35 5.00 15305.00SIMPLE STL BM SUPPORTS
0114 4072000000-M 903  840 M   22.00 18480.00 22.00 18480.00 13.77 11566.80SUPPORT, 4.5KG STL U-CHAN
0115 4078000000-M 903  22 EA  33.00 726.00 33.00 726.00 34.22 752.84SUPPORT, 3-KG STL U-CHAN
0116 4082100000-N SP  Lump Sum 54900.00 50525.00 58000.00SUPPORT, OVRHD SIGN STR ****

(13+87 -L-)
0117 4082100000-N SP  Lump Sum 54900.00 50525.00 58000.00SUPPORT, OVRHD SIGN STR ****

(6+00 -L-)
0118 4102000000-N 904  97 EA  75.00 7275.00 75.00 7275.00 50.00 4850.00SIGN ERECTION, TYPE E
0119 4108000000-N 904  26 EA  45.00 1170.00 45.00 1170.00 95.00 2470.00SIGN ERECTION, TYPE F
0120 4110000000-N 904  18 EA  240.00 4320.00 240.00 4320.00 350.00 6300.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0121 4110000000-N 904  2 EA  120.00 240.00 120.00 240.00 250.00 500.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0122 4114000000-N 904  22 EA  13.75 302.50 13.75 302.50 50.00 1100.00SIGN ERECTION, MILEMARKERS
0123 4400000000-M 1110  55 M2  75.00 4125.00 72.48 3986.40 48.25 2653.75WORK ZONE SIGNS (STAT)
0124 4405000000-M 1110  66 M2  210.00 13860.00 137.00 9042.00 490.00 32340.00WORK ZONE SIGNS (PORT)
0125 4410000000-M 1110  42 M2  135.00 5670.00 80.00 3360.00 55.00 2310.00WORK ZONE SIGNS (BARR)
0126 4415000000-N 1115  2 EA  4500.00 9000.00 1500.00 3000.00 5618.25 11236.50FLASHING ARROW PNL TYPE C
0127 4420000000-N 1120  3 EA  10500.00 31500.00 5000.00 15000.00 14937.75 44813.25CHANGEABLE MESSAGE SIGN
0128 4430000000-N 1130  300 EA  50.00 15000.00 50.00 15000.00 71.25 21375.00DRUMS
0129 4435000000-N 1135  150 EA  17.00 2550.00 18.00 2700.00 41.25 6187.50CONES
0130 4445000000-M 1145  195 M   70.00 13650.00 60.00 11700.00 70.00 13650.00BARRICADES (TYPE III)
0131 4455000000-N 1150  1,080 MD  19.50 21060.00 0.01 10.80 541.50 584820.00FLAGGER
0132 4465000000-N 1160  6 EA  6000.00 36000.00 6000.00 36000.00 6000.00 36000.00TEMPORARY CRASH CUSHIONS
0133 4470000000-N 1160  2 EA  2500.00 5000.00 2500.00 5000.00 2500.00 5000.00RESET CRASH CUSHION
0134 4480000000-N 1165  4 EA  8600.00 34400.00 7000.00 28000.00 11100.00 44400.00TMIA
0135 4485000000-M 1170  420 M   80.25 33705.00 80.25 33705.00 80.25 33705.00PORT CONC BARRIER
0136 4495000000-M 1170  70 M   80.25 5617.50 80.25 5617.50 80.25 5617.50PORT CONC BARRIER(DRAINGE
0137 4500000000-M 1170  200 M   15.90 3180.00 15.90 3180.00 15.90 3180.00RESET PORT CONC BARRIER
0138 4650000000-N 1251  766 EA  3.50 2681.00 3.50 2681.00 3.50 2681.00TEMP RAISED PVMT MRKS
0139 4685000000-M 1205  16,312 M   1.80 29361.60 1.80 29361.60 1.80 29361.60100MM THERMO MKG, 2.3MMTK
0140 4686000000-M 1205  17,089 M   2.13 36399.57 2.13 36399.57 2.13 36399.57100MM THERMO MKG, 3.1MMTK
0141 4688000000-M 1205  41,906 M   2.62 109793.72 2.62 109793.72 2.62 109793.72150MM THERMO MKG 2.3MM TK
0142 4690000000-M 1205  5,773 M   3.12 18011.76 3.12 18011.76 3.12 18011.76150MM THERMO MKG 3.1MM TK
0143 4695000000-M 1205  775 M   4.10 3177.50 4.10 3177.50 4.10 3177.50200MM THERMO MKG 2.3MM TK
0144 4700000000-M 1205  2,538 M   4.92 12486.96 4.92 12486.96 4.92 12486.96300MM THERMO MKG 2.3MM TK
0145 4710000000-M 1205  41 M   39.37 1614.17 39.37 1614.17 39.37 1614.17600MM THERMO MKG 3.1MM TK
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0146 4721000000-M 1205  32 EA  85.00 2720.00 85.00 2720.00 85.00 2720.00THERMO PVT MKG CHARACTER 3.1
0147 4725000000-M 1205  67 EA  100.00 6700.00 100.00 6700.00 100.00 6700.00THERMO PVT MKG SYMB 2.3MM
0148 4770000000-M 1205  1,210 M   5.74 6945.40 5.74 6945.40 5.74 6945.40100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0149 4810000000-M 1205  109,921 M   0.45 49464.45 0.45 49464.45 0.45 49464.45PAINT PVT MKG LINES 100MM
0150 4820000000-M 1205  300 M   3.28 984.00 3.28 984.00 3.28 984.00PAINT PVT MKG LINES 200MM
0151 4835000000-M 1205  208 M   13.12 2728.96 13.12 2728.96 13.12 2728.96PAINT PVT MKG LINES 600MM
0152 4845000000-N 1205  52 EA  45.00 2340.00 45.00 2340.00 45.00 2340.00PAINT PVT MKG SYMBOL
0153 4847000000-M 1205  989 M   4.26 4213.14 4.26 4213.14 4.26 4213.14POLYUREA LINES (100MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0154 4847100000-M 1205  4,120 M   6.39 26326.80 6.39 26326.80 6.39 26326.80POLYUREA LINES (150MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0155 4900000000-N 1251  2,165 EA  3.50 7577.50 3.50 7577.50 3.50 7577.50PERM RAISED PVMT MARKERS
0156 4905000000-N 1253  104 EA  26.00 2704.00 26.00 2704.00 26.00 2704.00SNOWPLB PVMT MRKER
0157 6000000000-M 1605  25,000 M   0.55 13750.00 5.05 126250.00 5.52 138000.00TEMPORARY SILT FENCE
0158 6006000000-M 1610  9,750 MTN 4.50 43875.00 15.00 146250.00 52.50 511875.00EROS CONTRL STONE CL A
0159 6009000000-M 1610  6,200 MTN 46.00 285200.00 40.44 250728.00 52.75 327050.00EROS CONTRL STONE CL B
0160 6012000000-M 1610  8,300 MTN 4.40 36520.00 15.00 124500.00 46.75 388025.00SEDIMENT CONTROL STONE
0161 6015000000-M 1615  200 HA  988.00 197600.00 988.00 197600.00 988.00 197600.00TEMPORARY MULCHING
0162 6018000000-M 1620  4,250 KG  6.18 26265.00 6.18 26265.00 6.18 26265.00SEED FOR TEMP SEEDING
0163 6021000000-M 1620  36 MTN 1323.00 47628.00 1323.00 47628.00 1323.00 47628.00FERT FOR TEMP SEEDING
0164 6024000000-M 1622  2,500 M   48.00 120000.00 20.00 50000.00 49.00 122500.00TEMPORARY SLOPE DRAINS
0165 6027000000-N 1622  100 EA  100.00 10000.00 30.00 3000.00 264.25 26425.00INLET PROTCN @ SLOPE DRNS
0166 6029000000-M SP   5,650 M   0.45 2542.50 3.65 20622.50 4.59 25933.50SAFETY FENCE
0167 6030000000-M 1630  80,000 M3  1.00 80000.00 0.01 800.00 4.25 340000.00SILT EXCAVATION
0168 6036000000-M 1631  158,000 M2  1.26 199080.00 1.26 199080.00 1.26 199080.00MATTING FOR EROS CONTROL
0169 6037000000-M SP   17,000 M2  0.55 9350.00 5.27 89590.00 5.27 89590.00COIR FIBER MAT
0170 6038000000-M SP   8,200 M2  6.70 54940.00 6.70 54940.00 6.70 54940.00PERM SOIL REINF MAT
0171 6042000000-M 1632  2,635 M   1.60 4216.00 11.50 30302.50 10.60 27931.006.4MM HARDWARE CLOTH
0172 6046000000-M SP   30 M   250.00 7500.00 100.00 3000.00 100.00 3000.00TEMP PIPE FOR STREAM CROSS
0173 6069000000-M 1638  160 M3  65.00 10400.00 65.00 10400.00 65.00 10400.00STILLING BASINS
0174 6070000000-N SP   5 EA  500.00 2500.00 165.00 825.00 500.00 2500.00SPECIAL STILLING BASINS
0175 6071012000-M SP   300 M   29.21 8763.00 20.00 6000.00 29.21 8763.00COIR FIBER WATTLE
0176 6071020000-M SP   575 KG  27.79 15979.25 17.00 9775.00 27.79 15979.25POLYACRYLAMIDE (PAM)
0177 6071030000-M SP   5,000 M   13.97 69850.00 13.95 69750.00 13.97 69850.00COIR FIBER BAFFLE
0178 6071050000-M SP   19 EA  2500.00 47500.00 500.00 9500.00 879.25 16705.75***MM SKIMMER

(38MM)
0179 6071050000-M SP   8 EA  3550.00 28400.00 620.00 4960.00 1004.50 8036.00***MM SKIMMER

(51MM)
0180 6071050000-M SP   2 EA  3700.00 7400.00 700.00 1400.00 1171.25 2342.50***MM SKIMMER

(64MM)
0181 6071050000-M SP   2 EA  3900.00 7800.00 750.00 1500.00 1338.25 2676.50***MM SKIMMER

(76MM)
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0182 6084000000-M 1660  198 HA  3941.00 780318.00 3941.00 780318.00 843.00 166914.00SEEDING AND MULCHING
0183 6087000000-M 1660  75 HA  104.00 7800.00 104.00 7800.00 104.00 7800.00MOWING
0184 6090000000-M 1661  4,400 KG  19.85 87340.00 19.85 87340.00 33.50 147400.00SEED FOR REPAIR SEEDING
0185 6093000000-M 1661 14.75 MTN 1323.00 19514.25 1323.00 19514.25 2032.25 29975.69FERT FOR REPAIR SEEDING
0186 6096000000-M 1662  3,650 KG  3.05 11132.50 3.05 11132.50 3.05 11132.50SEED FOR SUPP SEEDING
0187 6108000000-M 1665  218 MTN 794.00 173092.00 794.00 173092.00 794.00 173092.00FERTILIZER TOPDRESSING
0188 6111000000-M SP   50 M   165.00 8250.00 165.00 8250.00 165.00 8250.00IMPERVIOUS DIKE
0189 6114500000-N SP   350 MHR 38.00 13300.00 38.00 13300.00 38.00 13300.00SPECIALIZED HAND MOWING
0190 6117000000-N SP   150 EA  100.00 15000.00 100.00 15000.00 100.00 15000.00RESPONSE FOR EROS CONTROL
0191 6120000000-M SP   225 M3  65.00 14625.00 65.00 14625.00 65.00 14625.00CULVERT DIVERSION CHANNEL
0192 6123000000-M 1670  9 HA  1568.00 14112.00 1568.00 14112.00 1568.00 14112.00REFORESTATION
0193 6126000000-M SP  0.6 HA  6600.00 3960.00 6600.00 3960.00 13883.33 8330.00STREAMBANK REFORESTATION
0194 6133000000-N SP  Lump Sum 1730.86 1730.00 2500.00GENERIC EROSION CONTROL ITEM (LS)

CONSTRUCTION SURVEYING FOR    MITIGATION
0195 6133000000-N SP  Lump Sum 65000.00 40280.61 56280.00GENERIC EROSION CONTROL ITEM (LS)

GRADING FOR MITIGATION
0196 6138000000-M SP   20 M3  38.50 770.00 25.00 500.00 15.00 300.00GENERIC EROSION CONTROL ITEM (M3)

IMPERVIOUS SELECT MATERIAL
0197 0022000000-M 225  425,100 M3  3.00 1275300.00 12.00 5101200.00 2.75 1169025.00UNCLASSIFIED EXCAVATION
0198 0106000000-M 230  1,239,100 M3  4.00 4956400.00 3.00 3717300.00 2.75 3407525.00BORROW EXCAVATION
0199 1121000000-M 520  112,100 MTN 20.00 2242000.00 17.30 1939330.00 18.50 2073850.00AGGREGATE BASE COURSE
0200 1489000000-M 610  7,600 MTN 52.65 400140.00 50.50 383800.00 50.50 383800.00ASP CONC BASE CRS B25.0B
0201 1491000000-M 610  76,000 MTN 45.70 3473200.00 44.50 3382000.00 44.50 3382000.00ASP CONC BASE CRS B25.0C
0202 1575000000-M SP   9,940 MTN 600.00 5964000.00 700.00 6958000.00 700.00 6958000.00ASP FOR PLANT MIX
0203 0022000000-M 225  387,000 M3  UNCLASSIFIED EXCAVATION
0204 0106000000-M 230  1,338,700 M3  BORROW EXCAVATION
0205 1121000000-M 520  26,000 MTN AGGREGATE BASE COURSE
0206 1489000000-M 610  11,000 MTN ASP CONC BASE CRS B25.0B
0207 1491000000-M 610  100,100 MTN ASP CONC BASE CRS B25.0C
0208 1575000000-M SP   11,150 MTN ASP FOR PLANT MIX

CULVERT ITEMS

0209 8126000000-N 414 Lump Sum 23000.00 16000.00 16000.00CULV EXCAV @ ************
(39+85.600-L-)

0210 8133000000-M 414  263 MTN 55.00 14465.00 55.00 14465.00 55.00 14465.00FND CONDIT MAT, BOX CULV
0211 8196000000-M 420 269.6 M3  445.00 119972.00 445.00 119972.00 445.00 119972.00CLASS A CONCRETE (CULV)
0212 8245000000-M 425  23,097 KG  2.25 51968.25 2.25 51968.25 2.25 51968.25REINF STEEL (CULVERT)

WALL ITEMS

0213 8801000000-M SP   1,565 M2  530.00 829450.00 996.29 1559193.85 676.04 1058002.60MSE RETAIN WALLS
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STRUCTURE ITEMS

0214 8017000000-N SP  Lump Sum 345600.00 400000.00 400000.00CM&R TEMP ACCESS ***********
(70+24.00-L- LT LN)

0215 8091000000-N 410 Lump Sum 8000.00 2000.00 2000.00FND EXCAV B** STA *******
(1, 10+03.224-L2RPDB-)

0216 8091000000-N 410 Lump Sum 8600.00 5500.00 5500.00FND EXCAV B** STA *******
(1, 13+87.934-Y-)

0217 8091000000-N 410 Lump Sum 9300.00 4500.00 4500.00FND EXCAV B** STA *******
(1, 19+40.684-L-)

0218 8091000000-N 410 Lump Sum 6000.00 5500.00 5500.00FND EXCAV B** STA *******
(1, 31+55.609-L-)

0219 8091000000-N 410 Lump Sum 8000.00 4000.00 4000.00FND EXCAV B** STA *******
(2, 10+03.224-L2RPDB-)

0220 8091000000-N 410 Lump Sum 9750.00 5500.00 5500.00FND EXCAV B** STA *******
(2, 13+87.934-Y-)

0221 8091000000-N 410 Lump Sum 8000.00 4500.00 4500.00FND EXCAV B** STA *******
(3, 10+03.224-L2RPDB-)

0222 8112730000-N SP   10 EA  2041.50 20415.00 1750.00 17500.00 1750.00 17500.00PDA TESTING
0223 8112740000-N SP   10 EA  1350.00 13500.00 500.00 5000.00 500.00 5000.00PDA ASSISTANCE
0224 8147000000-M 420 25,479.8 M2  233.25 5943163.35 210.00 5350758.00 210.00 5350758.00REINF CONCRETE DECK SLAB
0225 8161000000-M 420 22,550.7 M2  3.85 86820.20 4.20 94712.94 4.20 94712.94GROOVING BRIDGE FLOORS
0226 8182000000-M 420 1,789.1 M3  817.48 1462553.47 700.00 1252370.00 700.00 1252370.00CLASS A CONCRETE (BRIDGE)
0227 8210000000-N 422 Lump Sum 37800.00 30000.00 30000.00BRG APPR SLAB ***********

(10+03.224-L2RPDB-)
0228 8210000000-N 422 Lump Sum 29650.00 40000.00 40000.00BRG APPR SLAB ***********

(13+87.934-Y-)
0229 8210000000-N 422 Lump Sum 34750.00 45000.00 45000.00BRG APPR SLAB ***********

(19+40.684-L-)
0230 8210000000-N 422 Lump Sum 50000.00 73000.00 73000.00BRG APPR SLAB ***********

(31+55.609-L-)
0231 8210000000-N 422 Lump Sum 35060.00 45000.00 45000.00BRG APPR SLAB ***********

(70+24.00-L- LT LN)
0232 8210000000-N 422 Lump Sum 35060.00 45000.00 45000.00BRG APPR SLAB ***********

(70+24.00-L- RT LN)
0233 8217000000-M 425  173,570 KG  2.02 350611.40 1.70 295069.00 1.70 295069.00REINF STEEL (BRIDGE)
0234 8238000000-M 425  5,442 KG  4.20 22856.40 3.55 19319.10 3.55 19319.10SPIRAL COL REINF STL BRG
0235 8277000000-M 430 8,207.564 M   571.25 4688570.94 575.00 4719349.30 575.00 4719349.301829MM MOD PRESTR CONC GRDR
0236 8280000000-M 440 Lump Sum 4237000.00 4160000.00 4240000.00STRUCTURAL STEEL
0237 8364000000-M SP  8,582.7 M   111.20 954396.24 108.00 926931.60 108.00 926931.60HP310X79 STL PILE
0238 8385200000-M SP  2,139.9 M   423.95 907210.61 425.00 909457.50 425.00 909457.50PP**X**** GALV STL PILE

(610 X 12.70)
0239 8385200000-M SP  2,175.6 M   497.60 1082578.56 505.00 1098678.00 505.00 1098678.00PP**X**** GALV STL PILE

(762 X 12.70)
0240 8387000000-M SP  876.8 M   362.60 317927.68 320.00 280576.00 320.00 280576.00PP457X12.70 GALV STL PILE
0241 8392000000-N SP   106 EA  271.70 28800.20 375.00 39750.00 375.00 39750.00PIPE PILE PLATES
0242 8393000000-N SP   297 EA  65.50 19453.50 75.00 22275.00 75.00 22275.00PILE REDRIVES
0243 8503000000-M 460 4,122.554 M   160.65 662288.30 160.00 659608.64 160.00 659608.64CONCRETE BARRIER RAIL
0244 8531000000-M 462  3,624 M2  78.50 284484.00 70.00 253680.00 70.00 253680.00100MM SLOPE PROTECTION
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0245 8608000000-M 876  1,011 MTN 45.75 46253.25 44.00 44484.00 44.00 44484.00RIP RAP II (600MM)
0246 8622000000-M 876  1,031 M2  3.30 3402.30 2.00 2062.00 2.00 2062.00FILTER FABRIC FOR DRAINAGE
0247 8657000000-N 430 Lump Sum 135500.00 400000.00 400000.00ELASTOMERIC BEARINGS
0248 8706000000-N SP  Lump Sum 944100.00 690000.00 690000.00EXPANSION JOINT SEALS
0249 8860000000-N SP  Lump Sum 166425.00 170000.00 170000.00GENERIC STRUCTURE ITEM (LS)

DISC BEARINGS
0250 8893000000-M SP   720 M2  354.65 255348.00 350.00 252000.00 350.00 252000.00GENERIC STRUCTURE ITEM (M2)

FRICTION REDUCING COATING

 

    TOTAL 62439491.06 TOTAL 65724935.45 TOTAL 67067554.52CONTRACT TOTAL

 

    SUB-TOTAL 38141407.41 SUB-TOTAL 41590255.27 SUB-TOTAL 43354065.59ROADWAY ITEMS
    SUB-TOTAL 209405.25 SUB-TOTAL 202405.25 SUB-TOTAL 202405.25CULVERT ITEMS
    SUB-TOTAL 829450.00 SUB-TOTAL 1559193.85 SUB-TOTAL 1058002.60WALL ITEMS
    SUB-TOTAL 23259228.40 SUB-TOTAL 22373081.08 SUB-TOTAL 22453081.08STRUCTURE ITEMS



JUL 06, 2012 02:24 PM

TIP NO R-2554A 2:00 PM 9 /  24 001

WAYNE

34461.3.4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

US-70 FROM WEST OF NC-581 TO SR-1300 (SALEM CHURCH RD).

E. V. WILLIAMS, INC.

VIRGINIA BEACH,  VA

A. O. HARDEE & SON, INC. ZACHRY CONSTRUCTION
CORPORATION

LITTLE RIVER,  SC SAN ANTONIO,  TX

C202837JUN 19 2012
9.490 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3350000.00 3745000.00 3700000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 1135000.00 2345352.81 205692.22CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  13345.67 16014.80 12045.58 14454.70 14571.874 17486.25SUPP CLEARING & GRUBBING
0004 0015000000-N 205  9 EA  1056.40 9507.60 1963.17 17668.53 1821.484 16393.36SEALING ABANDONED WELLS
0005 0030000000-N SP  Lump Sum 20034.36 27266.35 32517.19BRG APP SUB REG TIER**

(10+03.224 -L2RPDB-)
0006 0030000000-N SP  Lump Sum 10768.47 20722.42 25612.53BRG APP SUB REG TIER**

(13+87.934 -Y-)
0007 0030000000-N SP  Lump Sum 28048.11 34900.92 35302.45BRG APP SUB REG TIER**

(16+08.093 -Y10-)
0008 0030000000-N SP  Lump Sum 13287.79 26175.69 25286.02BRG APP SUB REG TIER**

(17+20.212 -FLY-)
0009 0030000000-N SP  Lump Sum 14875.52 20722.42 25428.98BRG APP SUB REG TIER**

(70+24 -L- LT)
0010 0030000000-N SP  Lump Sum 14875.52 20722.42 26247.74BRG APP SUB REG TIER**

(70+24 -L- RT)
0011 0036000000-M 225  64,300 M3  6.34 407662.00 4.74 304782.00 6.085 391265.50UNDERCUT EXCAVATION
0012 0038000000-M SP   1,000 M3  12.29 12290.00 9.00 9000.00 18.215 18215.00SHALLOW UNDERCUT
0013 0080000000-M SP   2,250 MTN 17.37 39082.50 23.42 52695.00 26.062 58639.50CLASS IV SUBGRD STABILIZATION
0014 0127000000-N SP   10 EA  2152.87 21528.70 639.79 6397.90 971.458 9714.58EMBM'T SETTLEMENT GAUGE
0015 0134000000-M 240  20,100 M3  8.91 179091.00 2.88 57888.00 3.919 78771.90DRAINAGE DITCH EXCAVATION
0016 0141000000-M 240  400 M   2.85 1140.00 10.85 4340.00 14.96 5984.00BERM DITCH CONSTRUCTION
0017 0156000000-M 250  35,000 M2  3.58 125300.00 5.50 192500.00 6.417 224595.00REMOVAL OF EXT ASPHALT PVMT
0018 0177000000-M 250  16,200 M2  1.49 24138.00 3.54 57348.00 1.957 31703.40BREAKING OF EXT ASPH PVMT
0019 0192000000-N 260  80 HR  134.99 10799.20 197.10 15768.00 220.005 17600.40PROOF ROLLING
0020 0195000000-M SP   67,900 M3  8.24 559496.00 8.80 597520.00 9.221 626105.90SELECT GRANULAR MATERIAL
0021 0196000000-M 270  65,300 M2  2.00 130600.00 1.55 101215.00 1.299 84824.70SOIL STABILIZATION FABRIC
0022 0199000000-M SP   160 M2  182.37 29179.20 357.88 57260.80 261.419 41827.04TEMPORARY SHORING
0023 0241000000-M SP   6,540 M2  4.12 26944.80 19.50 127530.00 4.649 30404.46GENERIC GRADING ITEM (M2)

FABRIC FOR EMBANKMENT STABILI-ZATION
0024 0241000000-M SP   49,000 M2  4.12 201880.00 3.84 188160.00 3.387 165963.00GENERIC GRADING ITEM (M2)

GEOTEXTILE FOR PAVEMENT STAB- ILIZATION
0025 0241000000-M SP   1,500 M2  8.79 13185.00 48.57 72855.00 224.955 337432.50GENERIC GRADING ITEM (M2)

REINFORCED SOIL SLOPES
0026 0241000000-M SP   930 M2  2.50 2325.00 2.90 2697.00 7.855 7305.15GENERIC GRADING ITEM (M2)

TYPE 2 ENGINEERING FABRIC
0027 0257000000-M SP   60 M   435.83 26149.80 280.82 16849.20 29.265 1755.90GENERIC GRADING ITEM (M)

VERTICLE INCLINOMETER CASINGS
0028 0262000000-N SP   12 EA  739.02 8868.24 486.39 5836.68 542.499 6509.99GENERIC GRADING ITEM (EA)

VW PIEZOMETER
0029 0318000000-M SP   1,700 MTN 34.87 59279.00 30.14 51238.00 35.215 59865.50FND CONDIT MATL MINOR STRS
0030 0320000000-M SP   5,100 M2  2.32 11832.00 2.90 14790.00 2.732 13933.20FND CONDIT FABRIC
0031 0342000000-M SP  538.8 M   86.35 46525.38 58.31 31417.43 408.739 220228.57****MM SIDE DRAIN PIPE

(375MM)
0032 0342000000-M SP   204 M   100.74 20550.96 65.44 13349.76 133.202 27173.21****MM SIDE DRAIN PIPE

(450MM)
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0033 0342000000-M SP  230.4 M   122.88 28311.55 86.21 19862.78 161.41 37188.86****MM SIDE DRAIN PIPE
(600MM)

0034 0342000000-M SP  326.4 M   169.38 55285.63 129.41 42239.42 223.454 72935.39****MM SIDE DRAIN PIPE
(750MM)

0035 0342000000-M SP   246 M   214.77 52833.42 145.70 35842.20 288.119 70877.27****MM SIDE DRAIN PIPE
(900MM)

0036 0366000000-M SP  873.6 M   85.24 74465.66 67.56 59020.42 113.81 99424.42375MM RC PIPE CULV III
0037 0372000000-M SP  502.8 M   97.42 48982.78 73.87 37141.84 133.185 66965.42450MM RC PIPE CULV III
0038 0378000000-M SP   636 M   119.56 76040.16 98.34 62544.24 161.211 102530.20600MM RC PIPE CULV III
0039 0384000000-M SP  722.4 M   167.16 120756.38 137.29 99178.30 223.481 161442.67750MM RC PIPE CULV III
0040 0390000000-M SP  355.2 M   212.55 75497.76 175.70 62408.64 279.084 99130.64900MM RC PIPE CULV III
0041 0396000000-M SP  175.2 M   276.76 48488.35 254.96 44668.99 359.22 62935.341050MM RC PIPE CULV III
0042 0408000000-M SP  81.6 M   452.78 36946.85 421.23 34372.37 556.031 45372.131350MM RC PIPE CULV III
0043 0576000000-M SP  64.8 M   247.98 16069.10 158.50 10270.80 272.268 17642.97***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0044 0582000000-M SP   314 M   152.77 47969.78 87.46 27462.44 127.287 39968.12400MM CS PIPE CULV 1.63MM
0045 0594000000-M SP  40.8 M   179.34 7317.07 108.02 4407.22 169.395 6911.32600MM CS PIPE CULV 1.63MM
0046 0636000000-M SP   20 EA  587.84 11756.80 439.86 8797.20 242.865 4857.30***MM CS ELBOW ****MM THICK

(400MM, 1.63MM)
0047 0973100000-M SP   42 M   49.82 2092.44 672.84 28259.28 1278.955 53716.11***MM WLD STL PIPE IN SOIL

(600MM, 12.5MM, B)
0048 0973300000-M SP   5 M   13.84 69.20 807.40 4037.00 1772.506 8862.53***MM WLD STL PIPE GRAD NOT IN SOIL

(600MM, 12.5MM, B)
0049 0995000000-M 340 839.9 M   49.82 41843.82 38.89 32663.71 12.143 10198.91PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 283372.74 1314879.18 379452.91FINE GRADING
0051 1077000000-M SP   70 MTN 30.46 2132.20 54.06 3784.20 42.493 2974.51#57 STONE
0052 1110000000-M 510  5,000 MTN 22.77 113850.00 25.95 129750.00 29.373 146865.00STABILIZER AGGREGATE
0053 1220000000-M 545  5,000 MTN 20.92 104600.00 25.95 129750.00 27.559 137795.00INCIDENTAL STONE BASE
0054 1275000000-M 600  72,206 L   1.36 98200.16 1.33 96033.98 1.14 82314.84PRIME COAT
0055 1297000000-M 607  12,970 M2  2.15 27885.50 5.50 71335.00 2.216 28741.52MILL ASP PVMT ****MM DTH

(80MM)
0056 1498000000-M 610  7,200 MTN 58.02 417744.00 55.08 396576.00 50.10 360720.00ASP CONC INTR CRS I19.0B
0057 1503000000-M 610  43,000 MTN 51.88 2230840.00 49.63 2134090.00 44.50 1913500.00ASP CONC INTR CRS I19.0C
0058 1519000000-M 610  20,600 MTN 59.22 1219932.00 53.45 1101070.00 49.30 1015580.00ASP CONC SURF CRS S9.5B
0059 1523000000-M 610  44,300 MTN 55.14 2442702.00 53.17 2355431.00 48.90 2166270.00ASP CONC SURF CRS S9.5C
0060 1693000000-M 654  200 MTN 57.21 11442.00 272.66 54532.00 179.262 35852.40ASPH PLT MIX PVMT REPAIR
0061 1840000000-M 665  31,110 M   0.48 14932.80 0.63 19599.30 0.523 16270.53MILLED RUMBLE STRIPS
0062 2022000000-M SP   3,064 M3  13.21 40475.44 31.96 97925.44 5.11 15657.04SUBDRAIN EXCAVATION
0063 2033000000-M SP   1,532 M3  47.54 72831.28 65.56 100437.92 60.779 93113.43SUBDRAIN FINE AGGREGATE
0064 2044000000-M SP   3,700 M   19.54 72298.00 10.96 40552.00 23.236 85973.20150MM PERF SUBDR PIPE
0065 2070000000-N SP   25 EA  169.02 4225.50 334.61 8365.25 241.57 6039.25SUBDRN PIPE OUTLETS
0066 2077000000-M SP   50 M   26.41 1320.50 41.88 2094.00 51.672 2583.60150MM OUTLET PIPE (SD)
0067 2209000000-M 838 29.8 M3  1018.48 30350.70 1312.01 39097.90 1016.399 30288.69ENDWALLS
0068 2220000000-M 838 3.8 M3  813.67 3091.95 1647.29 6259.70 1016.399 3862.32REINFORCED ENDWALLS
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0069 2253000000-M 840 0.33 M3  2767.61 913.31 1056.73 348.72 1045.438 344.99PIPE COLLARS
0070 2264000000-M 840 0.44 M3  2048.05 901.14 1056.73 464.96 1045.438 459.99PIPE PLUGS
0071 2275000000-M SP   60 M3  293.37 17602.20 734.29 44057.40 319.439 19166.34FLOWABLE FILL
0072 2286000000-N 840  103 EA  1118.11 115165.33 1915.91 197338.73 1219.678 125626.83MASNRY DRAINAGE STRUCT
0073 2308000000-M 840 8.823 M   562.19 4960.20 785.16 6927.47 1057.054 9326.39MASNRY DRAINAGE STRUCT
0074 2354000000-N 840  6 EA  229.16 1374.96 164.91 989.46 522.72 3136.32FRAME W/GRATE 840.22 STD
0075 2364200000-N 840  23 EA  381.93 8784.39 294.47 6772.81 522.72 12022.56FRAME W/2GRTS 840.20 STD
0076 2365000000-N 840  73 EA  365.32 26668.36 265.02 19346.46 522.72 38158.56FRAME W/2GRTS 840.22 STD
0077 2374000000-N 840  1 EA  453.89 453.89 376.93 376.93 522.72 522.72FRAME-GRT-HD 840.03 **

(E)
0078 2374000000-N 840  2 EA  452.87 905.74 376.93 753.86 522.72 1045.44FRAME-GRT-HD 840.03 **

(F)
0079 2396000000-N 840  2 EA  304.43 608.86 376.93 753.86 406.56 813.12FRAME W/COVER STD 840.54
0080 2549000000-M 846  460 M   67.69 31137.40 90.38 41574.80 64.817 29815.82750MM CONC CURB & GUTTER
0081 2556000000-M 846  850 M   61.16 51986.00 75.13 63860.50 58.196 49466.60SHOULDER BERM GUTTER
0082 2612000000-M 848  20 M2  135.00 2700.00 436.26 8725.20 129.46 2589.20150MM CONC DRIVEWAY
0083 2619000000-M 850  280 M2  55.44 15523.20 88.18 24690.40 50.471 14131.88100MM CONC PAVED DITCH
0084 2655000000-M 852  750 M2  68.79 51592.50 85.80 64350.00 65.165 48873.75125MM MONOLITHIC CONC ISL (KEY IN)
0085 2724000000-M 857  310 M   178.83 55437.30 238.73 74006.30 401.332 124412.92PC REINF BARRIER SNGL FC
0086 2815000000-N 858  1 EA  1107.04 1107.04 1000.48 1000.48 670.714 670.71ADJ DROP INLETS
0087 2905000000-N 859  1 EA  1107.04 1107.04 1029.93 1029.93 2232.00 2232.00CONVERT DI TO JB
0088 3000000000-N SP   7 EA  5598.92 39192.44 5562.34 38936.38 15100.779 105705.45IMPACT ATTEN TYPE 350
0089 3030000000-M 862 6,507.48 M   51.80 337087.46 53.30 346848.68 54.13 352249.89STL BM GUARDRAIL
0090 3045000000-M 862 91.44 M   55.44 5069.43 60.82 5561.38 57.173 5227.90SBGR SHOP CURVED
0091 3105000000-N 862  2 EA  100.36 200.72 109.06 218.12 40.656 81.31SBGR TERM SECT
0092 3150000000-N 862  10 EA  31.69 316.90 49.08 490.80 46.464 464.64ADDIT GUARDRAIL POSTS
0093 3210000000-N 862  24 EA  538.76 12930.24 381.73 9161.52 551.759 13242.22GR ANCHOR TYPE CAT-1
0094 3270000000-N SP   33 EA  1901.52 62750.16 1963.17 64784.61 1858.557 61332.38GR ANCHOR TYPE 350
0095 3285000000-N SP   2 EA  1584.60 3169.20 1635.98 3271.96 1742.397 3484.79GR ANCHOR TYPE M-350
0096 3317000000-N 862  34 EA  1558.19 52978.46 1472.38 50060.92 1713.357 58254.14GR ANCHOR TYPE B-77
0097 3389400000-M 865  7,100 M   21.66 153786.00 25.94 184174.00 23.813 169072.30DBL FACED CABLE GUIDERAIL
0098 3389500000-N SP   10 EA  36.98 369.80 109.06 1090.60 46.464 464.64ADDITIONAL GUIDERAIL POSTS
0099 3389600000-N 865  37 EA  1611.01 59607.37 1526.92 56496.04 1626.237 60170.77CBL GUIDERAIL ANCH UNIT
0100 3503000000-M 866  18,650 M   8.24 153676.00 8.94 166731.00 8.828 164642.20WW WIRE FENCE 1200MM FABR
0101 3509000000-M 866  3,920 EA  15.17 59466.40 16.36 64131.20 16.263 63750.96100MM FENCE POSTS 2.30M
0102 3515000000-M 866  830 EA  19.51 16193.30 32.72 27157.60 20.909 17354.47125MM FENCE POSTS 2.50M
0103 3628000000-M 876  48 MTN 42.12 2021.76 62.88 3018.24 47.615 2285.52RIP RAP, CLASS I
0104 3635000000-M 876  200 MTN 74.29 14858.00 48.39 9678.00 40.649 8129.80RIP RAP, CLASS II
0105 3642000000-M 876  10 MTN 56.34 563.40 48.90 489.00 42.717 427.17RIP RAP, CLASS A
0106 3649000000-M 876  905 MTN 41.46 37521.30 45.96 41593.80 43.708 39555.74RIP RAP, CLASS B
0107 3651000000-M SP   95 MTN 85.77 8148.15 145.40 13813.00 83.626 7944.47BOULDERS
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0108 3656000000-M 876  8,690 M2  3.31 28763.90 3.35 29111.50 3.83 33282.70FILTER FABRIC FOR DRAINGE
0109 3659000000-N SP   3 EA  1321.11 3963.33 1324.35 3973.05 2403.312 7209.94PREFORMED SCOUR HOLES
0110 4048000000-M 902  19 M3  845.12 16057.28 872.53 16578.07 929.278 17656.28REINF CONC FOUNDTN
0111 4057000000-M SP   23 M3  1478.96 34016.08 1526.92 35119.16 1626.237 37403.45OVERHEAD FOOTING
0112 4060000000-M 903  4,866 KG  6.34 30850.44 6.54 31823.64 6.97 33916.02SUPPORT, BREAKAWAY STL BM
0113 4066000000-M 903  3,061 KG  5.28 16162.08 5.45 16682.45 5.808 17778.29SIMPLE STL BM SUPPORTS
0114 4072000000-M 903  840 M   14.55 12222.00 15.02 12616.80 15.995 13435.80SUPPORT, 4.5KG STL U-CHAN
0115 4078000000-M 903  22 EA  36.15 795.30 37.32 821.04 39.75 874.50SUPPORT, 3-KG STL U-CHAN
0116 4082100000-N SP  Lump Sum 61271.20 63257.91 67372.71SUPPORT, OVRHD SIGN STR ****

(13+87 -L-)
0117 4082100000-N SP  Lump Sum 61271.20 63257.91 67372.71SUPPORT, OVRHD SIGN STR ****

(6+00 -L-)
0118 4102000000-N 904  97 EA  52.82 5123.54 54.54 5290.38 58.079 5633.66SIGN ERECTION, TYPE E
0119 4108000000-N 904  26 EA  100.36 2609.36 103.61 2693.86 110.352 2869.15SIGN ERECTION, TYPE F
0120 4110000000-N 904  18 EA  369.74 6655.32 381.73 6871.14 406.56 7318.08SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0121 4110000000-N 904  2 EA  264.10 528.20 272.66 545.32 290.399 580.80SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0122 4114000000-N 904  22 EA  52.82 1162.04 54.54 1199.88 58.079 1277.74SIGN ERECTION, MILEMARKERS
0123 4400000000-M 1110  55 M2  50.97 2803.35 52.63 2894.65 56.047 3082.59WORK ZONE SIGNS (STAT)
0124 4405000000-M 1110  66 M2  87.15 5751.90 89.97 5938.02 95.832 6324.91WORK ZONE SIGNS (PORT)
0125 4410000000-M 1110  42 M2  58.10 2440.20 59.99 2519.58 63.887 2683.25WORK ZONE SIGNS (BARR)
0126 4415000000-N 1115  2 EA  3961.50 7923.00 4417.15 8834.30 4355.994 8711.99FLASHING ARROW PNL TYPE C
0127 4420000000-N 1120  3 EA  15212.16 45636.48 17668.59 53005.77 16727.017 50181.05CHANGEABLE MESSAGE SIGN
0128 4430000000-N 1130  300 EA  43.31 12993.00 73.45 22035.00 47.626 14287.80DRUMS
0129 4435000000-N 1135  150 EA  16.74 2511.00 43.82 6573.00 18.412 2761.80CONES
0130 4445000000-M 1145  195 M   73.95 14420.25 76.35 14888.25 81.312 15855.84BARRICADES (TYPE III)
0131 4455000000-N 1150  1,080 MD  204.58 220946.40 213.47 230547.60 24.731 26709.48FLAGGER
0132 4465000000-N 1160  6 EA  5123.54 30741.24 5289.67 31738.02 6969.59 41817.54TEMPORARY CRASH CUSHIONS
0133 4470000000-N 1160  2 EA  1848.70 3697.40 1908.65 3817.30 2903.996 5807.99RESET CRASH CUSHION
0134 4480000000-N 1165  4 EA  13570.92 54283.68 14959.40 59837.60 10453.453 41813.81TMIA
0135 4485000000-M 1170  420 M   93.82 39404.40 81.80 34356.00 93.218 39151.56PORT CONC BARRIER
0136 4495000000-M 1170  70 M   93.82 6567.40 81.80 5726.00 93.218 6525.26PORT CONC BARRIER(DRAINGE
0137 4500000000-M 1170  200 M   27.02 5404.00 19.09 3818.00 18.47 3694.00RESET PORT CONC BARRIER
0138 4650000000-N 1251  766 EA  5.28 4044.48 4.88 3738.08 5.808 4448.93TEMP RAISED PVMT MRKS
0139 4685000000-M 1205  16,312 M   2.69 43879.28 2.01 32787.12 2.962 48316.14100MM THERMO MKG, 2.3MMTK
0140 4686000000-M 1205  17,089 M   2.85 48703.65 2.37 40500.93 3.136 53591.10100MM THERMO MKG, 3.1MMTK
0141 4688000000-M 1205  41,906 M   3.70 155052.20 2.88 120689.28 4.066 170389.80150MM THERMO MKG 2.3MM TK
0142 4690000000-M 1205  5,773 M   3.91 22572.43 3.54 20436.42 4.298 24812.35150MM THERMO MKG 3.1MM TK
0143 4695000000-M 1205  775 M   5.55 4301.25 5.52 4278.00 6.098 4725.95200MM THERMO MKG 2.3MM TK
0144 4700000000-M 1205  2,538 M   7.39 18755.82 5.69 14441.22 8.131 20636.48300MM THERMO MKG 2.3MM TK
0145 4710000000-M 1205  41 M   26.41 1082.81 62.80 2574.80 29.04 1190.64600MM THERMO MKG 3.1MM TK
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0146 4721000000-M 1205  32 EA  195.43 6253.76 118.14 3780.48 214.896 6876.67THERMO PVT MKG CHARACTER 3.1
0147 4725000000-M 1205  67 EA  206.00 13802.00 121.21 8121.07 226.512 15176.30THERMO PVT MKG SYMB 2.3MM
0148 4770000000-M 1205  1,210 M   6.34 7671.40 6.93 8385.30 6.97 8433.70100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0149 4810000000-M 1205  109,921 M   0.63 69250.23 0.50 54960.50 0.697 76614.94PAINT PVT MKG LINES 100MM
0150 4820000000-M 1205  300 M   3.17 951.00 6.29 1887.00 3.485 1045.50PAINT PVT MKG LINES 200MM
0151 4835000000-M 1205  208 M   8.45 1757.60 18.22 3789.76 9.293 1932.94PAINT PVT MKG LINES 600MM
0152 4845000000-N 1205  52 EA  105.64 5493.28 64.74 3366.48 116.16 6040.32PAINT PVT MKG SYMBOL
0153 4847000000-M 1205  989 M   3.96 3916.44 5.47 5409.83 4.356 4308.08POLYUREA LINES (100MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0154 4847100000-M 1205  4,120 M   4.75 19570.00 7.17 29540.40 5.227 21535.24POLYUREA LINES (150MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0155 4900000000-N 1251  2,165 EA  6.87 14873.55 4.19 9071.35 7.55 16345.75PERM RAISED PVMT MARKERS
0156 4905000000-N 1253  104 EA  36.97 3844.88 36.19 3763.76 40.656 4228.22SNOWPLB PVMT MRKER
0157 6000000000-M 1605  25,000 M   7.55 188750.00 8.00 200000.00 6.563 164075.00TEMPORARY SILT FENCE
0158 6006000000-M 1610  9,750 MTN 30.28 295230.00 45.64 444990.00 53.384 520494.00EROS CONTRL STONE CL A
0159 6009000000-M 1610  6,200 MTN 30.01 186062.00 45.94 284828.00 50.403 312498.60EROS CONTRL STONE CL B
0160 6012000000-M 1610  8,300 MTN 34.11 283113.00 30.05 249415.00 44.591 370105.30SEDIMENT CONTROL STONE
0161 6015000000-M 1615  200 HA  1043.72 208744.00 1077.57 215514.00 1147.659 229531.80TEMPORARY MULCHING
0162 6018000000-M 1620  4,250 KG  4.43 18827.50 6.74 28645.00 7.179 30510.75SEED FOR TEMP SEEDING
0163 6021000000-M 1620  36 MTN 1173.79 42256.44 1442.93 51945.48 1536.795 55324.62FERT FOR TEMP SEEDING
0164 6024000000-M 1622  2,500 M   96.62 241550.00 39.01 97525.00 34.714 86785.00TEMPORARY SLOPE DRAINS
0165 6027000000-N 1622  100 EA  300.08 30008.00 168.10 16810.00 746.585 74658.50INLET PROTCN @ SLOPE DRNS
0166 6029000000-M SP   5,650 M   5.82 32883.00 6.02 34013.00 10.317 58291.05SAFETY FENCE
0167 6030000000-M 1630  80,000 M3  4.13 330400.00 8.86 708800.00 6.042 483360.00SILT EXCAVATION
0168 6036000000-M 1631  158,000 M2  1.70 268600.00 1.37 216460.00 1.464 231312.00MATTING FOR EROS CONTROL
0169 6037000000-M SP   17,000 M2  7.58 128860.00 5.79 98430.00 6.122 104074.00COIR FIBER MAT
0170 6038000000-M SP   8,200 M2  5.68 46576.00 7.31 59942.00 7.783 63820.60PERM SOIL REINF MAT
0171 6042000000-M 1632  2,635 M   15.59 41079.65 12.46 32832.10 13.266 34955.916.4MM HARDWARE CLOTH
0172 6046000000-M SP   30 M   114.48 3434.40 91.77 2753.10 1051.916 31557.48TEMP PIPE FOR STREAM CROSS
0173 6069000000-M 1638  160 M3  11.18 1788.80 70.90 11344.00 52.416 8386.56STILLING BASINS
0174 6070000000-N SP   5 EA  465.04 2325.20 1349.08 6745.40 464.64 2323.20SPECIAL STILLING BASINS
0175 6071012000-M SP   300 M   17.32 5196.00 31.86 9558.00 33.931 10179.30COIR FIBER WATTLE
0176 6071020000-M SP   575 KG  13.98 8038.50 30.31 17428.25 32.281 18561.58POLYACRYLAMIDE (PAM)
0177 6071030000-M SP   5,000 M   19.92 99600.00 13.34 66700.00 16.228 81140.00COIR FIBER BAFFLE
0178 6071050000-M SP   19 EA  772.50 14677.50 1194.28 22691.32 813.119 15449.26***MM SKIMMER

(38MM)
0179 6071050000-M SP   8 EA  906.19 7249.52 1365.07 10920.56 813.119 6504.95***MM SKIMMER

(51MM)
0180 6071050000-M SP   2 EA  1082.42 2164.84 1824.46 3648.92 1006.723 2013.45***MM SKIMMER

(64MM)
0181 6071050000-M SP   2 EA  1258.64 2517.28 1983.47 3966.94 995.652 1991.30***MM SKIMMER

(76MM)
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0182 6084000000-M 1660  198 HA  4043.93 800698.14 4303.97 852186.06 4577.86 906416.28SEEDING AND MULCHING
0183 6087000000-M 1660  75 HA  156.35 11726.25 113.42 8506.50 120.806 9060.45MOWING
0184 6090000000-M 1661  4,400 KG  6.98 30712.00 21.65 95260.00 23.058 101455.20SEED FOR REPAIR SEEDING
0185 6093000000-M 1661 14.75 MTN 1145.93 16902.47 1442.93 21283.22 1536.795 22667.73FERT FOR REPAIR SEEDING
0186 6096000000-M 1662  3,650 KG  7.57 27630.50 3.33 12154.50 3.543 12931.95SEED FOR SUPP SEEDING
0187 6108000000-M 1665  218 MTN 1163.01 253536.18 865.98 188783.64 922.309 201063.36FERTILIZER TOPDRESSING
0188 6111000000-M SP   50 M   174.31 8715.50 179.96 8998.00 91.746 4587.30IMPERVIOUS DIKE
0189 6114500000-N SP   350 MHR 47.54 16639.00 41.45 14507.50 44.141 15449.35SPECIALIZED HAND MOWING
0190 6117000000-N SP   150 EA  211.28 31692.00 109.06 16359.00 116.16 17424.00RESPONSE FOR EROS CONTROL
0191 6120000000-M SP   225 M3  68.67 15450.75 70.90 15952.50 21.629 4866.53CULVERT DIVERSION CHANNEL
0192 6123000000-M 1670  9 HA  4777.27 42995.43 1710.15 15391.35 1821.386 16392.47REFORESTATION
0193 6126000000-M SP  0.6 HA  4777.30 2866.38 7198.32 4318.99 7666.549 4599.93STREAMBANK REFORESTATION
0194 6133000000-N SP  Lump Sum 4225.60 1887.77 23820.27GENERIC EROSION CONTROL ITEM (LS)

CONSTRUCTION SURVEYING FOR    MITIGATION
0195 6133000000-N SP  Lump Sum 96739.85 6849.97 40429.21GENERIC EROSION CONTROL ITEM (LS)

GRADING FOR MITIGATION
0196 6138000000-M SP   20 M3  79.23 1584.60 19.84 396.80 426.603 8532.06GENERIC EROSION CONTROL ITEM (M3)

IMPERVIOUS SELECT MATERIAL
0197 0022000000-M 225  425,100 M3  4.54 1929954.00 5.456 2319345.60UNCLASSIFIED EXCAVATION
0198 0106000000-M 230  1,239,100 M3  6.65 8240015.00 9.217 11420784.70BORROW EXCAVATION
0199 1121000000-M 520  112,100 MTN 24.81 2781201.00 20.081 2251080.10AGGREGATE BASE COURSE
0200 1489000000-M 610  7,600 MTN 55.08 418608.00 50.00 380000.00ASP CONC BASE CRS B25.0B
0201 1491000000-M 610  76,000 MTN 48.54 3689040.00 44.00 3344000.00ASP CONC BASE CRS B25.0C
0202 1575000000-M SP   9,940 MTN 763.45 7588693.00 700.00 6958000.00ASP FOR PLANT MIX
0203 0022000000-M 225  387,000 M3  7.32 2832840.00UNCLASSIFIED EXCAVATION
0204 0106000000-M 230  1,338,700 M3  5.32 7121884.00BORROW EXCAVATION
0205 1121000000-M 520  26,000 MTN 18.02 468520.00AGGREGATE BASE COURSE
0206 1489000000-M 610  11,000 MTN 57.21 629310.00ASP CONC BASE CRS B25.0B
0207 1491000000-M 610  100,100 MTN 49.65 4969965.00ASP CONC BASE CRS B25.0C
0208 1575000000-M SP   11,150 MTN 651.92 7268908.00ASP FOR PLANT MIX

CULVERT ITEMS

0209 8126000000-N 414 Lump Sum 18063.04 17450.46 21351.60CULV EXCAV @ ************
(39+85.600-L-)

0210 8133000000-M 414  263 MTN 101.08 26584.04 59.99 15777.37 52.754 13874.30FND CONDIT MAT, BOX CULV
0211 8196000000-M 420 269.6 M3  502.38 135441.65 485.34 130847.66 614.781 165744.96CLASS A CONCRETE (CULV)
0212 8245000000-M 425  23,097 KG  2.54 58666.38 2.45 56587.65 1.669 38548.89REINF STEEL (CULVERT)

WALL ITEMS

0213 8801000000-M SP   1,565 M2  1003.27 1570117.55 1043.18 1632576.70 823.028 1288038.82MSE RETAIN WALLS



JUL 06, 2012 02:24 PM

TIP NO R-2554A 2:00 PM 15 /  24 001

WAYNE

34461.3.4

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, CURB & GUTTER, AND STRUCTURE.

US-70 FROM WEST OF NC-581 TO SR-1300 (SALEM CHURCH RD).

E. V. WILLIAMS, INC.

VIRGINIA BEACH,  VA

A. O. HARDEE & SON, INC. ZACHRY CONSTRUCTION
CORPORATION

LITTLE RIVER,  SC SAN ANTONIO,  TX

C202837JUN 19 2012
9.490 KM

STRUCTURE ITEMS

0214 8017000000-N SP  Lump Sum 425584.99 436261.42 789121.51CM&R TEMP ACCESS ***********
(70+24.00-L- LT LN)

0215 8091000000-N 410 Lump Sum 8013.75 2181.31 10265.21FND EXCAV B** STA *******
(1, 10+03.224-L2RPDB-)

0216 8091000000-N 410 Lump Sum 8614.78 5998.59 35721.36FND EXCAV B** STA *******
(1, 13+87.934-Y-)

0217 8091000000-N 410 Lump Sum 15571.71 4907.95 5958.62FND EXCAV B** STA *******
(1, 19+40.684-L-)

0218 8091000000-N 410 Lump Sum 6010.31 5998.59 13286.29FND EXCAV B** STA *******
(1, 31+55.609-L-)

0219 8091000000-N 410 Lump Sum 8013.75 4362.62 11804.58FND EXCAV B** STA *******
(2, 10+03.224-L2RPDB-)

0220 8091000000-N 410 Lump Sum 9766.75 5998.59 43833.17FND EXCAV B** STA *******
(2, 13+87.934-Y-)

0221 8091000000-N 410 Lump Sum 8013.75 4907.95 27553.01FND EXCAV B** STA *******
(3, 10+03.224-L2RPDB-)

0222 8112730000-N SP   10 EA  2684.61 26846.10 1908.65 19086.50 1742.397 17423.97PDA TESTING
0223 8112740000-N SP   10 EA  973.82 9738.20 545.33 5453.30 1477.535 14775.35PDA ASSISTANCE
0224 8147000000-M 420 25,479.8 M2  207.03 5275082.99 229.04 5835893.39 211.392 5386225.88REINF CONCRETE DECK SLAB
0225 8161000000-M 420 22,550.7 M2  3.24 73064.27 4.58 103282.21 2.496 56286.55GROOVING BRIDGE FLOORS
0226 8182000000-M 420 1,789.1 M3  775.13 1386785.08 763.45 1365888.40 697.898 1248609.31CLASS A CONCRETE (BRIDGE)
0227 8210000000-N 422 Lump Sum 37798.47 32719.61 23880.92BRG APPR SLAB ***********

(10+03.224-L2RPDB-)
0228 8210000000-N 422 Lump Sum 29700.94 43626.14 31595.18BRG APPR SLAB ***********

(13+87.934-Y-)
0229 8210000000-N 422 Lump Sum 34258.76 49079.41 37087.31BRG APPR SLAB ***********

(19+40.684-L-)
0230 8210000000-N 422 Lump Sum 58099.66 79617.71 62228.45BRG APPR SLAB ***********

(31+55.609-L-)
0231 8210000000-N 422 Lump Sum 35060.14 49079.41 36765.25BRG APPR SLAB ***********

(70+24.00-L- LT LN)
0232 8210000000-N 422 Lump Sum 35060.14 49079.41 36441.19BRG APPR SLAB ***********

(70+24.00-L- RT LN)
0233 8217000000-M 425  173,570 KG  2.23 387061.10 1.85 321104.50 1.822 316244.54REINF STEEL (BRIDGE)
0234 8238000000-M 425  5,442 KG  4.21 22910.82 3.87 21060.54 1.822 9915.32SPIRAL COL REINF STL BRG
0235 8277000000-M 430 8,207.564 M   597.81 4906563.83 627.12 5147127.54 679.879 5580150.401829MM MOD PRESTR CONC GRDR
0236 8280000000-M 440 Lump Sum 4074278.44 4624371.00 5060431.15STRUCTURAL STEEL
0237 8364000000-M SP  8,582.7 M   114.12 979457.72 117.79 1010956.23 172.067 1476799.44HP310X79 STL PILE
0238 8385200000-M SP  2,139.9 M   455.03 973718.70 463.53 991907.85 569.146 1217915.53PP**X**** GALV STL PILE

(610 X 12.70)
0239 8385200000-M SP  2,175.6 M   564.27 1227625.81 550.78 1198276.97 572.659 1245876.92PP**X**** GALV STL PILE

(762 X 12.70)
0240 8387000000-M SP  876.8 M   415.01 363880.77 349.01 306011.97 438.32 384318.98PP457X12.70 GALV STL PILE
0241 8392000000-N SP   106 EA  253.23 26842.38 409.00 43354.00 79.676 8445.66PIPE PILE PLATES
0242 8393000000-N SP   297 EA  36.39 10807.83 81.80 24294.60 341.164 101325.71PILE REDRIVES
0243 8503000000-M 460 4,122.554 M   184.10 758962.19 174.51 719426.90 113.137 466413.39CONCRETE BARRIER RAIL
0244 8531000000-M 462  3,624 M2  81.33 294739.92 76.35 276692.40 87.047 315458.33100MM SLOPE PROTECTION
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0245 8608000000-M 876  1,011 MTN 46.30 46809.30 47.99 48517.89 53.225 53810.48RIP RAP II (600MM)
0246 8622000000-M 876  1,031 M2  3.09 3185.79 2.18 2247.58 3.835 3953.89FILTER FABRIC FOR DRAINAGE
0247 8657000000-N 430 Lump Sum 156253.01 436261.42 562887.52ELASTOMERIC BEARINGS
0248 8706000000-N SP  Lump Sum 1121817.19 752550.95 928410.40EXPANSION JOINT SEALS
0249 8860000000-N SP  Lump Sum 166067.85 185411.10 200251.74GENERIC STRUCTURE ITEM (LS)

DISC BEARINGS
0250 8893000000-M SP   720 M2  355.25 255780.00 381.73 274845.60 36.429 26228.88GENERIC STRUCTURE ITEM (M2)

FRICTION REDUCING COATING

 

    TOTAL 69318991.98 TOTAL 74909466.11 TOTAL 75181366.29CONTRACT TOTAL

 

    SUB-TOTAL 44242272.13 SUB-TOTAL 48568384.72 SUB-TOTAL 47806106.33ROADWAY ITEMS
    SUB-TOTAL 238755.11 SUB-TOTAL 220663.14 SUB-TOTAL 239519.75CULVERT ITEMS
    SUB-TOTAL 1570117.55 SUB-TOTAL 1632576.70 SUB-TOTAL 1288038.82WALL ITEMS
    SUB-TOTAL 23267847.19 SUB-TOTAL 24487841.55 SUB-TOTAL 25847701.39STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3570000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 429000.00CLEARING & GRUBBING
0003 0008000000-M 200 1.2 HA  18000.00 21600.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  9 EA  2000.00 18000.00SEALING ABANDONED WELLS
0005 0030000000-N SP  Lump Sum 35000.00BRG APP SUB REG TIER**

(10+03.224 -L2RPDB-)
0006 0030000000-N SP  Lump Sum 35000.00BRG APP SUB REG TIER**

(13+87.934 -Y-)
0007 0030000000-N SP  Lump Sum 35000.00BRG APP SUB REG TIER**

(16+08.093 -Y10-)
0008 0030000000-N SP  Lump Sum 35000.00BRG APP SUB REG TIER**

(17+20.212 -FLY-)
0009 0030000000-N SP  Lump Sum 35000.00BRG APP SUB REG TIER**

(70+24 -L- LT)
0010 0030000000-N SP  Lump Sum 35000.00BRG APP SUB REG TIER**

(70+24 -L- RT)
0011 0036000000-M 225  64,300 M3  20.00 1286000.00UNDERCUT EXCAVATION
0012 0038000000-M SP   1,000 M3  13.00 13000.00SHALLOW UNDERCUT
0013 0080000000-M SP   2,250 MTN 20.00 45000.00CLASS IV SUBGRD STABILIZATION
0014 0127000000-N SP   10 EA  1500.00 15000.00EMBM'T SETTLEMENT GAUGE
0015 0134000000-M 240  20,100 M3  10.00 201000.00DRAINAGE DITCH EXCAVATION
0016 0141000000-M 240  400 M   20.00 8000.00BERM DITCH CONSTRUCTION
0017 0156000000-M 250  35,000 M2  4.50 157500.00REMOVAL OF EXT ASPHALT PVMT
0018 0177000000-M 250  16,200 M2  3.75 60750.00BREAKING OF EXT ASPH PVMT
0019 0192000000-N 260  80 HR  120.00 9600.00PROOF ROLLING
0020 0195000000-M SP   67,900 M3  0.10 6790.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  65,300 M2  1.10 71830.00SOIL STABILIZATION FABRIC
0022 0199000000-M SP   160 M2  210.00 33600.00TEMPORARY SHORING
0023 0241000000-M SP   6,540 M2  15.00 98100.00GENERIC GRADING ITEM (M2)

FABRIC FOR EMBANKMENT STABILI-ZATION
0024 0241000000-M SP   49,000 M2  2.00 98000.00GENERIC GRADING ITEM (M2)

GEOTEXTILE FOR PAVEMENT STAB- ILIZATION
0025 0241000000-M SP   1,500 M2  70.00 105000.00GENERIC GRADING ITEM (M2)

REINFORCED SOIL SLOPES
0026 0241000000-M SP   930 M2  3.00 2790.00GENERIC GRADING ITEM (M2)

TYPE 2 ENGINEERING FABRIC
0027 0257000000-M SP   60 M   35.00 2100.00GENERIC GRADING ITEM (M)

VERTICLE INCLINOMETER CASINGS
0028 0262000000-N SP   12 EA  630.00 7560.00GENERIC GRADING ITEM (EA)

VW PIEZOMETER
0029 0318000000-M SP   1,700 MTN 40.00 68000.00FND CONDIT MATL MINOR STRS
0030 0320000000-M SP   5,100 M2  1.50 7650.00FND CONDIT FABRIC
0031 0342000000-M SP  538.8 M   110.00 59268.00****MM SIDE DRAIN PIPE

(375MM)
0032 0342000000-M SP   204 M   110.00 22440.00****MM SIDE DRAIN PIPE

(450MM)
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0033 0342000000-M SP  230.4 M   110.00 25344.00****MM SIDE DRAIN PIPE
(600MM)

0034 0342000000-M SP  326.4 M   150.00 48960.00****MM SIDE DRAIN PIPE
(750MM)

0035 0342000000-M SP   246 M   170.00 41820.00****MM SIDE DRAIN PIPE
(900MM)

0036 0366000000-M SP  873.6 M   65.00 56784.00375MM RC PIPE CULV III
0037 0372000000-M SP  502.8 M   130.00 65364.00450MM RC PIPE CULV III
0038 0378000000-M SP   636 M   140.00 89040.00600MM RC PIPE CULV III
0039 0384000000-M SP  722.4 M   125.00 90300.00750MM RC PIPE CULV III
0040 0390000000-M SP  355.2 M   205.00 72816.00900MM RC PIPE CULV III
0041 0396000000-M SP  175.2 M   300.00 52560.001050MM RC PIPE CULV III
0042 0408000000-M SP  81.6 M   430.00 35088.001350MM RC PIPE CULV III
0043 0576000000-M SP  64.8 M   550.00 35640.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0044 0582000000-M SP   314 M   130.00 40820.00400MM CS PIPE CULV 1.63MM
0045 0594000000-M SP  40.8 M   180.00 7344.00600MM CS PIPE CULV 1.63MM
0046 0636000000-M SP   20 EA  400.00 8000.00***MM CS ELBOW ****MM THICK

(400MM, 1.63MM)
0047 0973100000-M SP   42 M   2500.00 105000.00***MM WLD STL PIPE IN SOIL

(600MM, 12.5MM, B)
0048 0973300000-M SP   5 M   1957.43 9787.15***MM WLD STL PIPE GRAD NOT IN SOIL

(600MM, 12.5MM, B)
0049 0995000000-M 340 839.9 M   40.00 33596.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 500000.00FINE GRADING
0051 1077000000-M SP   70 MTN 50.00 3500.00#57 STONE
0052 1110000000-M 510  5,000 MTN 25.00 125000.00STABILIZER AGGREGATE
0053 1220000000-M 545  5,000 MTN 30.00 150000.00INCIDENTAL STONE BASE
0054 1275000000-M 600  72,206 L   1.30 93867.80PRIME COAT
0055 1297000000-M 607  12,970 M2  2.48 32165.60MILL ASP PVMT ****MM DTH

(80MM)
0056 1498000000-M 610  7,200 MTN 54.00 388800.00ASP CONC INTR CRS I19.0B
0057 1503000000-M 610  43,000 MTN 50.00 2150000.00ASP CONC INTR CRS I19.0C
0058 1519000000-M 610  20,600 MTN 53.00 1091800.00ASP CONC SURF CRS S9.5B
0059 1523000000-M 610  44,300 MTN 53.00 2347900.00ASP CONC SURF CRS S9.5C
0060 1693000000-M 654  200 MTN 160.00 32000.00ASPH PLT MIX PVMT REPAIR
0061 1840000000-M 665  31,110 M   0.46 14310.60MILLED RUMBLE STRIPS
0062 2022000000-M SP   3,064 M3  20.00 61280.00SUBDRAIN EXCAVATION
0063 2033000000-M SP   1,532 M3  100.00 153200.00SUBDRAIN FINE AGGREGATE
0064 2044000000-M SP   3,700 M   20.00 74000.00150MM PERF SUBDR PIPE
0065 2070000000-N SP   25 EA  500.00 12500.00SUBDRN PIPE OUTLETS
0066 2077000000-M SP   50 M   60.00 3000.00150MM OUTLET PIPE (SD)
0067 2209000000-M 838 29.8 M3  1300.00 38740.00ENDWALLS
0068 2220000000-M 838 3.8 M3  1500.00 5700.00REINFORCED ENDWALLS
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0069 2253000000-M 840 0.33 M3  1200.00 396.00PIPE COLLARS
0070 2264000000-M 840 0.44 M3  1200.00 528.00PIPE PLUGS
0071 2275000000-M SP   60 M3  640.00 38400.00FLOWABLE FILL
0072 2286000000-N 840  103 EA  1500.00 154500.00MASNRY DRAINAGE STRUCT
0073 2308000000-M 840 8.823 M   250.00 2205.75MASNRY DRAINAGE STRUCT
0074 2354000000-N 840  6 EA  600.00 3600.00FRAME W/GRATE 840.22 STD
0075 2364200000-N 840  23 EA  600.00 13800.00FRAME W/2GRTS 840.20 STD
0076 2365000000-N 840  73 EA  600.00 43800.00FRAME W/2GRTS 840.22 STD
0077 2374000000-N 840  1 EA  600.00 600.00FRAME-GRT-HD 840.03 **

(E)
0078 2374000000-N 840  2 EA  600.00 1200.00FRAME-GRT-HD 840.03 **

(F)
0079 2396000000-N 840  2 EA  600.00 1200.00FRAME W/COVER STD 840.54
0080 2549000000-M 846  460 M   72.00 33120.00750MM CONC CURB & GUTTER
0081 2556000000-M 846  850 M   65.00 55250.00SHOULDER BERM GUTTER
0082 2612000000-M 848  20 M2  129.00 2580.00150MM CONC DRIVEWAY
0083 2619000000-M 850  280 M2  52.00 14560.00100MM CONC PAVED DITCH
0084 2655000000-M 852  750 M2  66.00 49500.00125MM MONOLITHIC CONC ISL (KEY IN)
0085 2724000000-M 857  310 M   250.00 77500.00PC REINF BARRIER SNGL FC
0086 2815000000-N 858  1 EA  535.00 535.00ADJ DROP INLETS
0087 2905000000-N 859  1 EA  800.00 800.00CONVERT DI TO JB
0088 3000000000-N SP   7 EA  6000.00 42000.00IMPACT ATTEN TYPE 350
0089 3030000000-M 862 6,507.48 M   53.00 344896.44STL BM GUARDRAIL
0090 3045000000-M 862 91.44 M   56.00 5120.64SBGR SHOP CURVED
0091 3105000000-N 862  2 EA  200.00 400.00SBGR TERM SECT
0092 3150000000-N 862  10 EA  32.00 320.00ADDIT GUARDRAIL POSTS
0093 3210000000-N 862  24 EA  555.00 13320.00GR ANCHOR TYPE CAT-1
0094 3270000000-N SP   33 EA  1950.00 64350.00GR ANCHOR TYPE 350
0095 3285000000-N SP   2 EA  1650.00 3300.00GR ANCHOR TYPE M-350
0096 3317000000-N 862  34 EA  1600.00 54400.00GR ANCHOR TYPE B-77
0097 3389400000-M 865  7,100 M   22.00 156200.00DBL FACED CABLE GUIDERAIL
0098 3389500000-N SP   10 EA  38.00 380.00ADDITIONAL GUIDERAIL POSTS
0099 3389600000-N 865  37 EA  1650.00 61050.00CBL GUIDERAIL ANCH UNIT
0100 3503000000-M 866  18,650 M   10.65 198622.50WW WIRE FENCE 1200MM FABR
0101 3509000000-M 866  3,920 EA  17.00 66640.00100MM FENCE POSTS 2.30M
0102 3515000000-M 866  830 EA  32.00 26560.00125MM FENCE POSTS 2.50M
0103 3628000000-M 876  48 MTN 42.00 2016.00RIP RAP, CLASS I
0104 3635000000-M 876  200 MTN 42.00 8400.00RIP RAP, CLASS II
0105 3642000000-M 876  10 MTN 50.00 500.00RIP RAP, CLASS A
0106 3649000000-M 876  905 MTN 41.00 37105.00RIP RAP, CLASS B
0107 3651000000-M SP   95 MTN 60.00 5700.00BOULDERS
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0108 3656000000-M 876  8,690 M2  4.00 34760.00FILTER FABRIC FOR DRAINGE
0109 3659000000-N SP   3 EA  3200.00 9600.00PREFORMED SCOUR HOLES
0110 4048000000-M 902  19 M3  1100.00 20900.00REINF CONC FOUNDTN
0111 4057000000-M SP   23 M3  1700.00 39100.00OVERHEAD FOOTING
0112 4060000000-M 903  4,866 KG  7.00 34062.00SUPPORT, BREAKAWAY STL BM
0113 4066000000-M 903  3,061 KG  7.00 21427.00SIMPLE STL BM SUPPORTS
0114 4072000000-M 903  840 M   16.25 13650.00SUPPORT, 4.5KG STL U-CHAN
0115 4078000000-M 903  22 EA  48.00 1056.00SUPPORT, 3-KG STL U-CHAN
0116 4082100000-N SP  Lump Sum 70000.00SUPPORT, OVRHD SIGN STR ****

(13+87 -L-)
0117 4082100000-N SP  Lump Sum 70000.00SUPPORT, OVRHD SIGN STR ****

(6+00 -L-)
0118 4102000000-N 904  97 EA  60.00 5820.00SIGN ERECTION, TYPE E
0119 4108000000-N 904  26 EA  111.00 2886.00SIGN ERECTION, TYPE F
0120 4110000000-N 904  18 EA  410.00 7380.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0121 4110000000-N 904  2 EA  295.00 590.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0122 4114000000-N 904  22 EA  60.00 1320.00SIGN ERECTION, MILEMARKERS
0123 4400000000-M 1110  55 M2  54.00 2970.00WORK ZONE SIGNS (STAT)
0124 4405000000-M 1110  66 M2  100.00 6600.00WORK ZONE SIGNS (PORT)
0125 4410000000-M 1110  42 M2  65.00 2730.00WORK ZONE SIGNS (BARR)
0126 4415000000-N 1115  2 EA  4400.00 8800.00FLASHING ARROW PNL TYPE C
0127 4420000000-N 1120  3 EA  17000.00 51000.00CHANGEABLE MESSAGE SIGN
0128 4430000000-N 1130  300 EA  48.00 14400.00DRUMS
0129 4435000000-N 1135  150 EA  20.00 3000.00CONES
0130 4445000000-M 1145  195 M   85.00 16575.00BARRICADES (TYPE III)
0131 4455000000-N 1150  1,080 MD  165.00 178200.00FLAGGER
0132 4465000000-N 1160  6 EA  10000.00 60000.00TEMPORARY CRASH CUSHIONS
0133 4470000000-N 1160  2 EA  3000.00 6000.00RESET CRASH CUSHION
0134 4480000000-N 1165  4 EA  40000.00 160000.00TMIA
0135 4485000000-M 1170  420 M   91.00 38220.00PORT CONC BARRIER
0136 4495000000-M 1170  70 M   91.00 6370.00PORT CONC BARRIER(DRAINGE
0137 4500000000-M 1170  200 M   18.00 3600.00RESET PORT CONC BARRIER
0138 4650000000-N 1251  766 EA  5.50 4213.00TEMP RAISED PVMT MRKS
0139 4685000000-M 1205  16,312 M   2.80 45673.60100MM THERMO MKG, 2.3MMTK
0140 4686000000-M 1205  17,089 M   2.90 49558.10100MM THERMO MKG, 3.1MMTK
0141 4688000000-M 1205  41,906 M   3.80 159242.80150MM THERMO MKG 2.3MM TK
0142 4690000000-M 1205  5,773 M   4.00 23092.00150MM THERMO MKG 3.1MM TK
0143 4695000000-M 1205  775 M   5.70 4417.50200MM THERMO MKG 2.3MM TK
0144 4700000000-M 1205  2,538 M   7.60 19288.80300MM THERMO MKG 2.3MM TK
0145 4710000000-M 1205  41 M   28.00 1148.00600MM THERMO MKG 3.1MM TK
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0146 4721000000-M 1205  32 EA  200.00 6400.00THERMO PVT MKG CHARACTER 3.1
0147 4725000000-M 1205  67 EA  215.00 14405.00THERMO PVT MKG SYMB 2.3MM
0148 4770000000-M 1205  1,210 M   6.50 7865.00100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0149 4810000000-M 1205  109,921 M   0.65 71448.65PAINT PVT MKG LINES 100MM
0150 4820000000-M 1205  300 M   3.25 975.00PAINT PVT MKG LINES 200MM
0151 4835000000-M 1205  208 M   9.00 1872.00PAINT PVT MKG LINES 600MM
0152 4845000000-N 1205  52 EA  110.00 5720.00PAINT PVT MKG SYMBOL
0153 4847000000-M 1205  989 M   4.05 4005.45POLYUREA LINES (100MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0154 4847100000-M 1205  4,120 M   4.90 20188.00POLYUREA LINES (150MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0155 4900000000-N 1251  2,165 EA  7.00 15155.00PERM RAISED PVMT MARKERS
0156 4905000000-N 1253  104 EA  38.00 3952.00SNOWPLB PVMT MRKER
0157 6000000000-M 1605  25,000 M   6.20 155000.00TEMPORARY SILT FENCE
0158 6006000000-M 1610  9,750 MTN 22.00 214500.00EROS CONTRL STONE CL A
0159 6009000000-M 1610  6,200 MTN 31.00 192200.00EROS CONTRL STONE CL B
0160 6012000000-M 1610  8,300 MTN 30.00 249000.00SEDIMENT CONTROL STONE
0161 6015000000-M 1615  200 HA  1100.00 220000.00TEMPORARY MULCHING
0162 6018000000-M 1620  4,250 KG  7.00 29750.00SEED FOR TEMP SEEDING
0163 6021000000-M 1620  36 MTN 1500.00 54000.00FERT FOR TEMP SEEDING
0164 6024000000-M 1622  2,500 M   30.00 75000.00TEMPORARY SLOPE DRAINS
0165 6027000000-N 1622  100 EA  220.00 22000.00INLET PROTCN @ SLOPE DRNS
0166 6029000000-M SP   5,650 M   6.10 34465.00SAFETY FENCE
0167 6030000000-M 1630  80,000 M3  2.50 200000.00SILT EXCAVATION
0168 6036000000-M 1631  158,000 M2  1.65 260700.00MATTING FOR EROS CONTROL
0169 6037000000-M SP   17,000 M2  6.00 102000.00COIR FIBER MAT
0170 6038000000-M SP   8,200 M2  7.60 62320.00PERM SOIL REINF MAT
0171 6042000000-M 1632  2,635 M   13.00 34255.006.4MM HARDWARE CLOTH
0172 6046000000-M SP   30 M   320.00 9600.00TEMP PIPE FOR STREAM CROSS
0173 6069000000-M 1638  160 M3  750.00 120000.00STILLING BASINS
0174 6070000000-N SP   5 EA  1200.00 6000.00SPECIAL STILLING BASINS
0175 6071012000-M SP   300 M   33.00 9900.00COIR FIBER WATTLE
0176 6071020000-M SP   575 KG  32.00 18400.00POLYACRYLAMIDE (PAM)
0177 6071030000-M SP   5,000 M   8.00 40000.00COIR FIBER BAFFLE
0178 6071050000-M SP   19 EA  850.00 16150.00***MM SKIMMER

(38MM)
0179 6071050000-M SP   8 EA  950.00 7600.00***MM SKIMMER

(51MM)
0180 6071050000-M SP   2 EA  1000.00 2000.00***MM SKIMMER

(64MM)
0181 6071050000-M SP   2 EA  1100.00 2200.00***MM SKIMMER

(76MM)
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0182 6084000000-M 1660  198 HA  4200.00 831600.00SEEDING AND MULCHING
0183 6087000000-M 1660  75 HA  112.00 8400.00MOWING
0184 6090000000-M 1661  4,400 KG  21.50 94600.00SEED FOR REPAIR SEEDING
0185 6093000000-M 1661 14.75 MTN 1450.00 21387.50FERT FOR REPAIR SEEDING
0186 6096000000-M 1662  3,650 KG  3.30 12045.00SEED FOR SUPP SEEDING
0187 6108000000-M 1665  218 MTN 860.00 187480.00FERTILIZER TOPDRESSING
0188 6111000000-M SP   50 M   180.00 9000.00IMPERVIOUS DIKE
0189 6114500000-N SP   350 MHR 45.00 15750.00SPECIALIZED HAND MOWING
0190 6117000000-N SP   150 EA  110.00 16500.00RESPONSE FOR EROS CONTROL
0191 6120000000-M SP   225 M3  74.00 16650.00CULVERT DIVERSION CHANNEL
0192 6123000000-M 1670  9 HA  1700.00 15300.00REFORESTATION
0193 6126000000-M SP  0.6 HA  6500.00 3900.00STREAMBANK REFORESTATION
0194 6133000000-N SP  Lump Sum 100.00GENERIC EROSION CONTROL ITEM (LS)

CONSTRUCTION SURVEYING FOR    MITIGATION
0195 6133000000-N SP  Lump Sum 100.00GENERIC EROSION CONTROL ITEM (LS)

GRADING FOR MITIGATION
0196 6138000000-M SP   20 M3  100.00 2000.00GENERIC EROSION CONTROL ITEM (M3)

IMPERVIOUS SELECT MATERIAL
0197 0022000000-M 225  425,100 M3  5.10 2168010.00UNCLASSIFIED EXCAVATION
0198 0106000000-M 230  1,239,100 M3  3.00 3717300.00BORROW EXCAVATION
0199 1121000000-M 520  112,100 MTN 19.00 2129900.00AGGREGATE BASE COURSE
0200 1489000000-M 610  7,600 MTN 56.00 425600.00ASP CONC BASE CRS B25.0B
0201 1491000000-M 610  76,000 MTN 50.00 3800000.00ASP CONC BASE CRS B25.0C
0202 1575000000-M SP   9,940 MTN 705.00 7007700.00ASP FOR PLANT MIX
0203 0022000000-M 225  387,000 M3  UNCLASSIFIED EXCAVATION
0204 0106000000-M 230  1,338,700 M3  BORROW EXCAVATION
0205 1121000000-M 520  26,000 MTN AGGREGATE BASE COURSE
0206 1489000000-M 610  11,000 MTN ASP CONC BASE CRS B25.0B
0207 1491000000-M 610  100,100 MTN ASP CONC BASE CRS B25.0C
0208 1575000000-M SP   11,150 MTN ASP FOR PLANT MIX

CULVERT ITEMS

0209 8126000000-N 414 Lump Sum 200000.00CULV EXCAV @ ************
(39+85.600-L-)

0210 8133000000-M 414  263 MTN 40.00 10520.00FND CONDIT MAT, BOX CULV
0211 8196000000-M 420 269.6 M3  600.00 161760.00CLASS A CONCRETE (CULV)
0212 8245000000-M 425  23,097 KG  2.00 46194.00REINF STEEL (CULVERT)

WALL ITEMS

0213 8801000000-M SP   1,565 M2  800.00 1252000.00MSE RETAIN WALLS
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STRUCTURE ITEMS

0214 8017000000-N SP  Lump Sum 2500000.00CM&R TEMP ACCESS ***********
(70+24.00-L- LT LN)

0215 8091000000-N 410 Lump Sum 100000.00FND EXCAV B** STA *******
(1, 10+03.224-L2RPDB-)

0216 8091000000-N 410 Lump Sum 50000.00FND EXCAV B** STA *******
(1, 13+87.934-Y-)

0217 8091000000-N 410 Lump Sum 20000.00FND EXCAV B** STA *******
(1, 19+40.684-L-)

0218 8091000000-N 410 Lump Sum 20000.00FND EXCAV B** STA *******
(1, 31+55.609-L-)

0219 8091000000-N 410 Lump Sum 20000.00FND EXCAV B** STA *******
(2, 10+03.224-L2RPDB-)

0220 8091000000-N 410 Lump Sum 20000.00FND EXCAV B** STA *******
(2, 13+87.934-Y-)

0221 8091000000-N 410 Lump Sum 20000.00FND EXCAV B** STA *******
(3, 10+03.224-L2RPDB-)

0222 8112730000-N SP   10 EA  2000.00 20000.00PDA TESTING
0223 8112740000-N SP   10 EA  600.00 6000.00PDA ASSISTANCE
0224 8147000000-M 420 25,479.8 M2  268.00 6828586.40REINF CONCRETE DECK SLAB
0225 8161000000-M 420 22,550.7 M2  2.50 56376.75GROOVING BRIDGE FLOORS
0226 8182000000-M 420 1,789.1 M3  875.00 1565462.50CLASS A CONCRETE (BRIDGE)
0227 8210000000-N 422 Lump Sum 75000.00BRG APPR SLAB ***********

(10+03.224-L2RPDB-)
0228 8210000000-N 422 Lump Sum 75000.00BRG APPR SLAB ***********

(13+87.934-Y-)
0229 8210000000-N 422 Lump Sum 75000.00BRG APPR SLAB ***********

(19+40.684-L-)
0230 8210000000-N 422 Lump Sum 80000.00BRG APPR SLAB ***********

(31+55.609-L-)
0231 8210000000-N 422 Lump Sum 75000.00BRG APPR SLAB ***********

(70+24.00-L- LT LN)
0232 8210000000-N 422 Lump Sum 75000.00BRG APPR SLAB ***********

(70+24.00-L- RT LN)
0233 8217000000-M 425  173,570 KG  2.50 433925.00REINF STEEL (BRIDGE)
0234 8238000000-M 425  5,442 KG  10.00 54420.00SPIRAL COL REINF STL BRG
0235 8277000000-M 430 8,207.564 M   975.00 8002374.901829MM MOD PRESTR CONC GRDR
0236 8280000000-M 440 Lump Sum 7010000.00STRUCTURAL STEEL
0237 8364000000-M SP  8,582.7 M   155.00 1330318.50HP310X79 STL PILE
0238 8385200000-M SP  2,139.9 M   494.00 1057110.60PP**X**** GALV STL PILE

(610 X 12.70)
0239 8385200000-M SP  2,175.6 M   600.00 1305360.00PP**X**** GALV STL PILE

(762 X 12.70)
0240 8387000000-M SP  876.8 M   420.00 368256.00PP457X12.70 GALV STL PILE
0241 8392000000-N SP   106 EA  600.00 63600.00PIPE PILE PLATES
0242 8393000000-N SP   297 EA  400.00 118800.00PILE REDRIVES
0243 8503000000-M 460 4,122.554 M   170.00 700834.18CONCRETE BARRIER RAIL
0244 8531000000-M 462  3,624 M2  90.00 326160.00100MM SLOPE PROTECTION
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0245 8608000000-M 876  1,011 MTN 45.00 45495.00RIP RAP II (600MM)
0246 8622000000-M 876  1,031 M2  1.54 1587.74FILTER FABRIC FOR DRAINAGE
0247 8657000000-N 430 Lump Sum 450000.00ELASTOMERIC BEARINGS
0248 8706000000-N SP  Lump Sum 1000000.00EXPANSION JOINT SEALS
0249 8860000000-N SP  Lump Sum 200000.00GENERIC STRUCTURE ITEM (LS)

DISC BEARINGS
0250 8893000000-M SP   720 M2  425.00 306000.00GENERIC STRUCTURE ITEM (M2)

FRICTION REDUCING COATING

 

    TOTAL 76405100.45CONTRACT TOTAL

 

    SUB-TOTAL 40278958.88ROADWAY ITEMS
    SUB-TOTAL 418474.00CULVERT ITEMS
    SUB-TOTAL 1252000.00WALL ITEMS
    SUB-TOTAL 34455667.57STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  62439491.06S. T. WOOTEN CORPORATION
     2  65724935.45BARNHILL CONTRACTING COMPANY
     3  67067554.52PLT CONSTRUCTION CO., INC.
     4  69318991.98E. V. WILLIAMS, INC.
     5  74909466.11A. O. HARDEE & SON, INC.
     6  75181366.29ZACHRY CONSTRUCTION CORPORATION
     7  76405100.45TETRA TECH CONSTRUCTION INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3431740.00 4450000.00 4500000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 1150000.00 1200000.00 500000.00CONSTRUCTION SURVEYING
0003 0000720000-N SP   49 MO  14285.714 699999.99 2500.00 122500.00 5505.85 269786.65FIELD OFFICE
0004 0001000000-E 200 Lump Sum 394634.91 2080000.00 2260000.00CLEARING & GRUBBING
0005 0008000000-E 200  3 ACR 3936.878 11810.63 7000.00 21000.00 1000.00 3000.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  806,500 CY  7.046 5682599.00 7.45 6008425.00 7.52 6064880.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 34766.97 44000.00 41683.50REINF BRG APPR **********

(139+86.00 -L- EB)
0008 0029000000-N SP  Lump Sum 34766.97 44000.00 41683.50REINF BRG APPR **********

(139+86.00 -L- WB)
0009 0029000000-N SP  Lump Sum 34614.90 55000.00 39612.37REINF BRG APPR **********

(15+90.00 -Y8-)
0010 0029000000-N SP  Lump Sum 67687.27 95000.00 164794.62REINF BRG APPR **********

(150+45.40 -Y-)
0011 0029000000-N SP  Lump Sum 26421.41 35000.00 28927.43REINF BRG APPR **********

(16+62.00 -YRPD-)
0012 0029000000-N SP  Lump Sum 21730.21 24000.00 38191.77REINF BRG APPR **********

(17+48.00 -Y4RPD-)
0013 0029000000-N SP  Lump Sum 27535.95 31000.00 38191.77REINF BRG APPR **********

(19+31.50 -Y4RPA-)
0014 0029000000-N SP  Lump Sum 29414.76 33000.00 51988.97REINF BRG APPR **********

(20+40.37 -Y1-)
0015 0029000000-N SP  Lump Sum 170669.16 260000.00 126365.00REINF BRG APPR **********

(92+00.00 -L-)
0016 0036000000-E 225  4,800 CY  4.317 20721.60 6.00 28800.00 8.65 41520.00UNDERCUT EXCAVATION
0017 0134000000-E 240  9,840 CY  2.78 27355.20 5.00 49200.00 2.00 19680.00DRAINAGE DITCH EXCAVATION
0018 0141000000-E 240  3,530 LF  4.224 14910.72 1.50 5295.00 1.77 6248.10BERM DITCH CONSTRUCTION
0019 0156000000-E 250  115,380 SY  2.439 281411.82 3.00 346140.00 3.03 349601.40REMOVAL OF EXT ASPHALT PVMT
0020 0163000000-E 250  101,650 SY  2.727 277199.55 3.00 304950.00 3.63 368989.50REMOVAL OF EXT CONC PVMT
0021 0177000000-E 250  3,200 SY  1.001 3203.20 2.00 6400.00 1.68 5376.00BREAKING OF EXT ASPH PVMT
0022 0192000000-N 260  60 HR  142.436 8546.16 135.00 8100.00 136.32 8179.20PROOF ROLLING
0023 0195000000-E 265  4,800 CY  44.421 213220.80 40.00 192000.00 33.88 162624.00SELECT GRANULAR MATERIAL
0024 0196000000-E 270  196,500 SY  1.021 200626.50 0.01 1965.00 1.19 233835.00GEOTEXTILE SOIL STABILIZATION
0025 0199000000-E SP   49,055 SF  40.00 1962200.00 17.00 833935.00 34.04 1669832.20TEMPORARY SHORING
0026 0241000000-E SP   2,300 SY  12.816 29476.80 5.00 11500.00 5.12 11776.00GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILI-ZATION
0027 0318000000-E 300  3,960 TON 38.266 151533.36 35.00 138600.00 31.27 123829.20FND CONDIT MATL MINOR STRS
0028 0320000000-E 300  10,920 SY  2.475 27027.00 2.00 21840.00 0.70 7644.00FND CONDIT GEOTEXTILE
0029 0342000000-E 310  760 LF  79.646 60530.96 55.00 41800.00 55.53 42202.80**" SIDE DRAIN PIPE

(30")
0030 0342000000-E 310  896 LF  92.157 82572.67 65.00 58240.00 63.96 57308.16**" SIDE DRAIN PIPE

(36")
0031 0342000000-E 310  684 LF  116.734 79846.06 90.00 61560.00 76.29 52182.36**" SIDE DRAIN PIPE

(42")
0032 0342000000-E 310  104 LF  138.325 14385.80 100.00 10400.00 88.92 9247.68**" SIDE DRAIN PIPE

(48")
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0033 0343000000-E 310  8,128 LF  49.249 400295.87 30.00 243840.00 29.70 241401.6015" SIDE DRAIN PIPE
0034 0344000000-E 310  1,594 LF  53.731 85647.21 32.00 51008.00 32.73 52171.6218" SIDE DRAIN PIPE
0035 0345000000-E 310  1,580 LF  64.374 101710.92 40.00 63200.00 41.54 65633.2024" SIDE DRAIN PIPE
0036 0348000000-E 310  43 EA  662.914 28505.30 350.00 15050.00 379.09 16300.87**" SIDE DRAIN PIPE ELBOW

(15")
0037 0348000000-E 310  5 EA  856.946 4284.73 300.00 1500.00 426.48 2132.40**" SIDE DRAIN PIPE ELBOW

(18")
0038 0348000000-E 310  6 EA  1013.24 6079.44 450.00 2700.00 523.81 3142.86**" SIDE DRAIN PIPE ELBOW

(24")
0039 0348000000-E 310  2 EA  1201.861 2403.72 550.00 1100.00 646.51 1293.02**" SIDE DRAIN PIPE ELBOW

(30")
0040 0366000000-E 310  3,348 LF  49.551 165896.75 35.00 117180.00 25.52 85440.9615" RC PIPE CULV III
0041 0372000000-E 310  1,416 LF  53.808 76192.13 38.00 53808.00 31.15 44108.4018" RC PIPE CULV III
0042 0378000000-E 310  1,604 LF  64.542 103525.37 45.00 72180.00 38.54 61818.1624" RC PIPE CULV III
0043 0384000000-E 310  732 LF  79.886 58476.55 60.00 43920.00 52.67 38554.4430" RC PIPE CULV III
0044 0390000000-E 310  1,392 LF  91.755 127722.96 70.00 97440.00 64.15 89296.8036" RC PIPE CULV III
0045 0396000000-E 310  148 LF  119.952 17752.90 90.00 13320.00 76.66 11345.6842" RC PIPE CULV III
0046 0402000000-E 310  236 LF  143.698 33912.73 100.00 23600.00 93.75 22125.0048" RC PIPE CULV III
0047 0408000000-E 310  60 LF  182.00 10920.00 120.00 7200.00 118.66 7119.6054" RC PIPE CULV III
0048 0420000000-E 310  112 LF  258.061 28902.83 200.00 22400.00 170.57 19103.8466" RC PIPE CULV III
0049 0426000000-E 310  148 LF  283.141 41904.87 200.00 29600.00 221.69 32810.1272" RC PIPE CULV III
0050 0448000000-E 310  164 LF  147.427 24178.03 120.00 19680.00 109.37 17936.68***" RCP CULV CLASS IV

(48")
0051 0448200000-E 310  3,420 LF  50.964 174296.88 35.00 119700.00 26.78 91587.6015" RCP CULV CLASS IV
0052 0448300000-E 310  1,020 LF  55.563 56674.26 40.00 40800.00 30.41 31018.2018" RCP CULV CLASS IV
0053 0448400000-E 310  1,068 LF  67.265 71839.02 45.00 48060.00 41.00 43788.0024" RCP CULV CLASS IV
0054 0448500000-E 310  500 LF  83.56 41780.00 65.00 32500.00 52.16 26080.0030" RCP CULV CLASS IV
0055 0448600000-E 310  24 LF  98.795 2371.08 75.00 1800.00 78.14 1875.3636" RCP CULV CLASS IV
0056 0576000000-E 310  120 LF  59.466 7135.92 35.00 4200.00 35.42 4250.40**" CS PIPE CULV *****"

(12", 0.064")
0057 0576000000-E 310  8 LF  93.779 750.23 70.00 560.00 100.99 807.92**" CS PIPE CULV *****"

(36", 0.079")
0058 0582000000-E 310  3,728 LF  52.912 197255.94 30.00 111840.00 37.77 140806.5615" CS PIPE CULV 0.064"
0059 0588000000-E 310  32 LF  57.253 1832.10 40.00 1280.00 45.45 1454.4018" CS PIPE CULV 0.064"
0060 0594000000-E 310  264 LF  66.498 17555.47 45.00 11880.00 53.03 13999.9224" CS PIPE CULV 0.064"
0061 0973100000-E 330  396 LF  266.245 105433.02 240.00 95040.00 165.00 65340.00**"WLD STL PIPE GRAD B IN SOIL

(15", 0.5")
0062 0973100000-E 330  204 LF  459.197 93676.19 240.00 48960.00 275.00 56100.00**"WLD STL PIPE GRAD B IN SOIL

(30", 0.5")
0063 0973100000-E 330  260 LF  1453.068 377797.68 1200.00 312000.00 1540.00 400400.00**"WLD STL PIPE GRAD B IN SOIL

(72", 1.0")
0064 0995000000-E 340  14,390 LF  14.443 207834.77 0.01 143.90 14.33 206208.70PIPE REMOVAL
0065 1011000000-N 500 Lump Sum 512294.05 1600000.00 775529.35FINE GRADING
0066 1044000000-E 501  124,820 SY  2.60 324532.00 3.00 374460.00 2.23 278348.60LIME TRTD SOIL (SLURRY)
0067 1066000000-E 501  1,250 TON 150.093 187616.25 250.00 312500.00 216.97 271212.50LIME FOR LIME TREATED SOIL
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0068 1099500000-E 505  56,000 CY  4.519 253064.00 0.01 560.00 7.57 423920.00SHALLOW UNDERCUT
0069 1099700000-E 505  112,000 TON 27.678 3099936.00 0.01 1120.00 22.46 2515520.00CLASS IV SUBGRD STABILIZATION
0070 1110000000-E 510  2,500 TON 38.064 95160.00 22.00 55000.00 22.46 56150.00STABILIZER AGGREGATE
0071 1121000000-E 520  40,600 TON 28.731 1166478.60 35.00 1421000.00 28.95 1175370.00AGGREGATE BASE COURSE
0072 1176000000-E 542  83,220 SY  2.153 179172.66 3.00 249660.00 2.28 189741.60SOIL CEMENT BASE
0073 1187000000-E 542  2,289 TON 134.964 308932.60 200.00 457800.00 148.45 339802.05PC FOR SOIL CEMENT BASE
0074 1209000000-E 543  30,950 GAL 4.499 139244.05 4.00 123800.00 4.38 135561.00ASPHALT CURING SEAL
0075 1220000000-E 545  2,000 TON 34.164 68328.00 35.00 70000.00 34.15 68300.00INCIDENTAL STONE BASE
0076 1231000000-E 560  31,000 CY  3.339 103509.00 6.00 186000.00 8.53 264430.00SHOULDER BORROW
0077 1275000000-E 600  3,670 GAL 4.499 16511.33 5.00 18350.00 3.24 11890.80PRIME COAT
0078 1297000000-E 607  2,610 SY  1.242 3241.62 7.00 18270.00 3.13 8169.30MILL ASP PVMT *****" DTH

(3")
0079 1330000000-E 607  6,860 SY  1.472 10097.92 10.00 68600.00 5.60 38416.00INCIDENTAL MILLING
0080 1489000000-E 610  31,430 TON 42.00 1320060.00 50.00 1571500.00 48.50 1524355.00ASP CONC BASE CRS B25.0B
0081 1491000000-E 610  60,050 TON 41.00 2462050.00 50.00 3002500.00 48.50 2912425.00ASP CONC BASE CRS B25.0C
0082 1498000000-E 610  7,590 TON 42.00 318780.00 50.00 379500.00 48.50 368115.00ASP CONC INTR CRS I19.0B
0083 1503000000-E 610  25,150 TON 41.00 1031150.00 50.00 1257500.00 48.50 1219775.00ASP CONC INTR CRS I19.0C
0084 1508000000-E 610  8,750 TON 43.00 376250.00 50.00 437500.00 48.50 424375.00ASP CONC INTR CRS I19.0D
0085 1519000000-E 610  16,920 TON 42.00 710640.00 50.00 846000.00 48.00 812160.00ASP CONC SURF CRS S9.5B
0086 1523000000-E 610  20,890 TON 43.00 898270.00 50.00 1044500.00 48.00 1002720.00ASP CONC SURF CRS S9.5C
0087 1524200000-E 610  10,470 TON 42.00 439740.00 50.00 523500.00 48.00 502560.00ASP CONC SURF CRS S9.5D
0088 1525000000-E 610  7,650 TON 40.00 306000.00 50.00 382500.00 47.00 359550.00ASP CONC SURF CRS SF9.5A
0089 1575000000-E 620  8,755 TON 630.00 5515650.00 680.00 5953400.00 660.00 5778300.00ASP FOR PLANT MIX
0090 1577000000-E 620  600 TON 800.00 480000.00 900.00 540000.00 800.00 480000.00POLYM MOD ASP BNDR FOR PLT MIX
0091 1693000000-E 654  600 TON 77.613 46567.80 80.00 48000.00 200.00 120000.00ASPH PLT MIX PVMT REPAIR
0092 1840000000-E 665  60,300 LF  0.416 25084.80 0.50 30150.00 0.09 5427.00MILLED RUMBLE STRIPS
0093 1847000000-E 710  44,692 SY  54.914 2454216.49 50.00 2234600.00 69.25 3094921.00******"PCC PVMT THRU LNS

(14")
0094 1858000000-E 710  4,820 SY  49.311 237679.02 45.00 216900.00 66.67 321349.40******"PCC PVMT RAMPS

(11-1/2")
0095 1858000000-E 710  40,273 SY  53.456 2152833.49 47.00 1892831.00 65.17 2624591.41******"PCC PVMT RAMPS

(13")
0096 1869000000-E 710  129 SY  47.243 6094.35 50.00 6450.00 60.66 7825.14******"PCC PVMT MISC

(13")
0097 1902000000-N 710 Lump Sum 21287.58 10000.00 22000.00SURF TEST CONC PAVEMENT
0098 1913000000-E 720  1,830 SY  46.767 85583.61 39.00 71370.00 59.18 108299.40CONC SHLD ADJ ******"PVMT

(11-1/2")
0099 1913000000-E 720  18,920 SY  45.857 867614.44 47.00 889240.00 63.95 1209934.00CONC SHLD ADJ ******"PVMT

(13")
0100 1913000000-E 720  13,100 SY  46.715 611966.50 40.00 524000.00 67.38 882678.00CONC SHLD ADJ ******"PVMT

(14")
0101 1924000000-N 725 Lump Sum 28120.56 100000.00 97636.21FIELD LAB RENTAL, PCCP
0102 2022000000-E 815  672 CY  7.318 4917.70 12.00 8064.00 12.10 8131.20SUBDRAIN EXCAVATION
0103 2033000000-E 815  336 CY  52.18 17532.48 75.00 25200.00 71.50 24024.00SUBDRAIN FINE AGGREGATE
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0104 2044000000-E 815  2,000 LF  2.448 4896.00 10.00 20000.00 11.00 22000.006" PERF SUBDRN PIPE
0105 2070000000-N 815  4 EA  274.383 1097.53 300.00 1200.00 330.00 1320.00SUBDRN PIPE OUTLET
0106 2077000000-E 815  24 LF  18.10 434.40 15.00 360.00 22.00 528.006" OUTLET PIPE
0107 2099000000-E 816  14,750 LF  4.434 65401.50 6.00 88500.00 4.68 69030.00SHOULDER DRAIN
0108 2110000000-E 816  14,750 LF  2.285 33703.75 2.00 29500.00 1.38 20355.004" SHOULDER DRAIN PIPE
0109 2121000000-E 816  530 LF  18.172 9631.16 14.00 7420.00 11.00 5830.004" OUTLET PIPE FOR SHDR DRN
0110 2132000000-N 816  4 EA  274.383 1097.53 400.00 1600.00 330.00 1320.00CONC PAD SHLDR DRN OUTLET
0111 2143000000-E 818  35 TON 22.496 787.36 50.00 1750.00 63.80 2233.00BLOTTING SAND
0112 2209000000-E 838 9.4 CY  846.136 7953.68 500.00 4700.00 880.00 8272.00ENDWALLS
0113 2220000000-E 838 11.3 CY  970.092 10962.04 900.00 10170.00 1210.00 13673.00REINFORCED ENDWALLS
0114 2253000000-E 840  22 CY  925.819 20368.02 450.00 9900.00 742.50 16335.00PIPE COLLARS
0115 2264000000-E 840  3 CY  1103.653 3310.96 1500.00 4500.00 858.00 2574.00PIPE PLUGS
0116 2275000000-E SP   250 CY  325.242 81310.50 150.00 37500.00 330.00 82500.00FLOWABLE FILL
0117 2286000000-N 840  454 EA  1181.063 536202.60 2600.00 1180400.00 1039.35 471864.90MASNRY DRAINAGE STRUCT
0118 2297000000-E 840 32.3 CY  965.829 31196.28 800.00 25840.00 715.00 23094.50MASNRY DRAINAGE STRUCT
0119 2308000000-E 840  1,280 LF  284.558 364234.24 260.00 332800.00 175.08 224102.40MASNRY DRAINAGE STRUCT
0120 2364000000-N 840  5 EA  998.156 4990.78 700.00 3500.00 572.82 2864.10FRAME W/2GRTS 840.16 STD
0121 2364200000-N 840  98 EA  965.817 94650.07 700.00 68600.00 511.19 50096.62FRAME W/2GRTS 840.20 STD
0122 2365000000-N 840  145 EA  952.882 138167.89 625.00 90625.00 495.60 71862.00FRAME W/2GRTS 840.22 STD
0123 2366000000-N 840  7 EA  939.947 6579.63 650.00 4550.00 499.22 3494.54FRAME W/2GRTS 840.24 STD
0124 2367000000-N 840  6 EA  952.882 5717.29 650.00 3900.00 612.84 3677.04FRAME W/2GRTS 840.29 STD
0125 2374000000-N 840  25 EA  584.221 14605.53 700.00 17500.00 602.89 15072.25FRAME-GRT-HD 840.03 **

(E)
0126 2374000000-N 840  44 EA  610.092 26844.05 700.00 30800.00 602.90 26527.60FRAME-GRT-HD 840.03 **

(F)
0127 2374000000-N 840  32 EA  610.092 19522.94 700.00 22400.00 602.90 19292.80FRAME-GRT-HD 840.03 **

(G)
0128 2396000000-N 840  38 EA  422.528 16056.06 550.00 20900.00 431.45 16395.10FRAME W/COVER STD 840.54
0129 2407000000-N 840  76 EA  1977.989 150327.16 1400.00 106400.00 1144.09 86950.84STL FRAM W/ 2 GTR, STD 840.37
0130 2451000000-N 852  3 EA  1352.262 4056.79 450.00 1350.00 407.74 1223.22CONC TRANS SECT FOR DROP INLET
0131 2474000000-N SP  Lump Sum 4209.40 8000.00 4287.57GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 123+00 RT
0132 2474000000-N SP  Lump Sum 7601.50 12000.00 6085.75GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 144+00 RT
0133 2474000000-N SP  Lump Sum 17275.02 50000.00 37962.93GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 73+00 LT
0134 2474000000-N SP  Lump Sum 74075.65 140000.00 82720.91GENERIC DRAINAGE ITEM (LS)

WET DETENTION BASIN STA -L- 91+00 RT
0135 2474000000-N SP  Lump Sum 49287.63 90000.00 56748.56GENERIC DRAINAGE ITEM (LS)

WET DETENTION BASIN STA -L- 95+50 RT
0136 2535000000-E 846  3,990 LF  10.675 42593.25 15.00 59850.00 14.49 57815.10**"X**" CONCRETE CURB

(8" X 18")
0137 2542000000-E 846  370 LF  14.42 5335.40 18.00 6660.00 16.47 6093.901'-6" CONC CURB & GUTTER
0138 2549000000-E 846  12,740 LF  16.085 204922.90 19.00 242060.00 13.77 175429.802'-6" CONC CURB & GUTTER
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0139 2556000000-E 846  6,550 LF  14.713 96370.15 19.00 124450.00 13.77 90193.50SHOULDER BERM GUTTER
0140 2577000000-E 846  1,190 LF  23.273 27694.87 27.00 32130.00 19.68 23419.20CONC EXPRESSWAY GUTTER
0141 2591000000-E 848  2,570 SY  31.27 80363.90 35.00 89950.00 28.49 73219.304" CONCRETE SIDEWALK
0142 2605000000-N 848  42 EA  782.876 32880.79 1200.00 50400.00 552.49 23204.58CONCRETE CURB RAMP
0143 2612000000-E 848  1,805 SY  41.45 74817.25 45.00 81225.00 42.85 77344.256" CONCRETE DRIVEWAY
0144 2619000000-E 850  190 SY  41.832 7948.08 48.00 9120.00 54.34 10324.604" CONCRETE PAVED DITCH
0145 2655000000-E 852  4,330 SY  40.707 176261.31 50.00 216500.00 43.46 188181.805" MONO CONC ISLDS (KEY IN)
0146 2703000000-E 854  600 LF  152.287 91372.20 300.00 180000.00 321.61 192966.00CONC BARRIER TYPE ******

(DDI)
0147 2703000000-E 854  355 LF  68.03 24150.65 85.00 30175.00 79.56 28243.80CONC BARRIER TYPE ******

(I)
0148 2703000000-E 854  6,825 LF  94.719 646457.18 100.00 682500.00 102.67 700722.75CONC BARRIER TYPE ******

(III)
0149 2710000000-N 854  2 EA  17600.55 35201.10 25000.00 50000.00 13333.33 26666.66CONC BARRIER TRANS SECTN
0150 2717000000-E 854  705 LF  280.777 197947.79 270.00 190350.00 297.78 209934.90VAR HT CONC BARRIER *******

(T2)
0151 2724000000-E 857  5,080 LF  98.984 502838.72 60.00 304800.00 96.80 491744.00PC REINF BARRIER SNGL FC
0152 2800000000-N 858  3 EA  820.209 2460.63 400.00 1200.00 454.86 1364.58ADJ CATCH BASINS
0153 2815000000-N 858  5 EA  820.209 4101.05 400.00 2000.00 449.25 2246.25ADJ DROP INLETS
0154 2830000000-N 858  6 EA  820.209 4921.25 500.00 3000.00 449.25 2695.50ADJ MANHOLES
0155 2860000000-N 859  2 EA  1277.213 2554.43 1600.00 3200.00 1125.50 2251.00CONVERT CB TO JB
0156 2893000000-N 859  1 EA  1277.213 1277.21 1400.00 1400.00 1368.19 1368.19CONVERT CB TO JB W/MH
0157 2950000000-N 859  5 EA  1309.552 6547.76 1400.00 7000.00 2337.02 11685.10CONVERT JB TO DI
0158 2995000000-N SP   3 EA  1277.213 3831.64 1400.00 4200.00 1368.19 4104.57GENERIC DRAINAGE ITEM (EA)

CONVERT DROP INLET TO TEMP JUNCTION BOX
0159 2995000000-N SP   10 EA  1428.108 14281.08 1400.00 14000.00 1334.74 13347.40GENERIC DRAINAGE ITEM (EA)

CONVERT DROP INLET TO TWO GRATE INLET
0160 3000000000-N SP   6 EA  13197.54 79185.24 8000.00 48000.00 7258.88 43553.28IMPACT ATTEN TYPE 350
0161 3030000000-E 862  28,800 LF  16.76 482688.00 18.00 518400.00 16.75 482400.00STL BM GUARDRAIL
0162 3045000000-E 862  75 LF  17.997 1349.78 20.00 1500.00 20.10 1507.50SBGR SHOP CURVED
0163 3105000000-N 862  9 EA  84.362 759.26 120.00 1080.00 111.68 1005.12SBGR TERM SECT
0164 3150000000-N 862  20 EA  20.247 404.94 70.00 1400.00 67.01 1340.20ADDIT GUARDRAIL POSTS
0165 3180000000-N 862  2 EA  3149.502 6299.00 3500.00 7000.00 3350.26 6700.52GR ANCHOR TYPE **********

(NJ-25)
0166 3210000000-N 862  17 EA  534.291 9082.95 450.00 7650.00 390.86 6644.62GR ANCHOR TYPE CAT-1
0167 3215000000-N 862  4 EA  1434.148 5736.59 1600.00 6400.00 1563.45 6253.80GR ANCHOR TYPE III
0168 3270000000-N SP   40 EA  1940.318 77612.72 2000.00 80000.00 1954.31 78172.40GR ANCHOR TYPE 350
0169 3285000000-N SP   9 EA  1687.233 15185.10 1800.00 16200.00 1675.13 15076.17GR ANCHOR TYPE M-350
0170 3317000000-N 862  36 EA  1681.609 60537.92 1800.00 64800.00 1563.45 56284.20GR ANCHOR TYPE B-77
0171 3360000000-E 863  19,815 LF  1.125 22291.88 2.00 39630.00 1.12 22192.80REMOVE EXISTING GUARDRAIL
0172 3365000000-E 863  12,060 LF  1.125 13567.50 2.00 24120.00 1.12 13507.20REMOVE EXISTING GUIDERAIL
0173 3380000000-E 862 8,187.5 LF  8.999 73679.31 6.00 49125.00 5.58 45686.25TEMP STL BM GUARDRAIL
0174 3387000000-N 862  6 EA  1012.34 6074.04 700.00 4200.00 670.05 4020.30TEMP GDRL ANCH UNITS ******

(B-77)
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0175 3387000000-N 862  5 EA  281.206 1406.03 120.00 600.00 111.67 558.35TEMP GDRL ANCH UNITS ******
(CAT-1)

0176 3389000000-N SP   1 EA  731.134 731.13 1000.00 1000.00 893.40 893.40TEMP GDRL ANCH UNITS ******
(M-350)

0177 3389100000-N SP   3 EA  1012.34 3037.02 1100.00 3300.00 1005.08 3015.24TEMP GDRL ANCH UNITS 350
0178 3389400000-E 865  10,650 LF  7.03 74869.50 9.00 95850.00 8.38 89247.00DBL FACED CABLE GUIDERAIL
0179 3389500000-N 865  10 EA  16.872 168.72 180.00 1800.00 167.51 1675.10ADDITIONAL GUIDERAIL POSTS
0180 3389600000-N 865  16 EA  1743.475 27895.60 1700.00 27200.00 1675.13 26802.08CBL GUIDERAIL ANCH UNIT
0181 3436000000-N 862  10 EA  5.624 56.24 28.00 280.00 27.92 279.20GENERIC GUARDRAIL ITEM (EA) 862

ADDITIONAL GUARDRAIL POSTS (TEMPORARY)
0182 3536000000-E 866  30,720 LF  6.749 207329.28 4.00 122880.00 5.58 171417.60CHN LK FENCE 48" FABRIC
0183 3542000000-E 866  2,580 EA  28.121 72552.18 28.00 72240.00 42.44 109495.20MET LINE PST 48" CL FEN
0184 3548000000-E 866  210 EA  129.355 27164.55 150.00 31500.00 106.09 22278.90MET TERM PST 48" CL FEN
0185 3551000000-E 866  6 EA  224.964 1349.78 150.00 900.00 234.52 1407.12MET GATE PST **" CL FEN S

(48")
0186 3557000000-E 866  500 LF  0.562 281.00 2.00 1000.00 0.28 140.00ADDITIONAL BARBED WIRE
0187 3559000000-E 866  7,460 LF  6.749 50347.54 3.00 22380.00 6.03 44983.80** STRAND BW FENCE W/ POSTS

(5)
0188 3564000000-E 866  3 EA  1237.305 3711.92 2000.00 6000.00 1005.08 3015.24SGL GATE **HIGH, **WIDE, **OPEN

(48", 20', 20')
0189 3628000000-E 876  785 TON 49.388 38769.58 35.00 27475.00 45.10 35403.50RIP RAP, CLASS I
0190 3635000000-E 876  2,600 TON 51.795 134667.00 30.00 78000.00 48.79 126854.00RIP RAP, CLASS II
0191 3649000000-E 876  2,275 TON 45.795 104183.63 40.00 91000.00 42.05 95663.75RIP RAP, CLASS B
0192 3656000000-E 876  21,205 SY  3.232 68534.56 1.00 21205.00 1.47 31171.35GEOTEXTILE FOR DRAINGE
0193 3659000000-N SP   2 EA  3789.727 7579.45 2000.00 4000.00 561.62 1123.24PREFORMED SCOUR HOLES
0194 4048000000-E 902  54 CY  956.099 51629.35 1000.00 54000.00 944.44 50999.76REINF CONC FOUNDTN
0195 4054000000-E 902  4 CY  112.482 449.93 120.00 480.00 111.11 444.44PLN CONC FOUNDTN
0196 4057000000-E SP   270 CY  1124.822 303701.94 1300.00 351000.00 1111.11 299999.70OVERHEAD FOOTING
0197 4060000000-E 903  29,952 LB  3.318 99380.74 3.50 104832.00 3.28 98242.56SUPPORT, BREAKAWAY STL BM
0198 4066000000-E 903  8,820 LB  2.868 25295.76 3.00 26460.00 2.83 24960.60SUPPORTS, SIMPLE STL BM
0199 4072000000-E 903  3,602 LF  6.187 22285.57 7.00 25214.00 6.11 22008.22SUPPORT, 3-LB STL U-CHAN
0200 4078000000-E 903  6 EA  44.993 269.96 50.00 300.00 44.44 266.64SUPPORT, 2-LB STL U-CHAN
0201 4082000000-E 903  320 LF  8.436 2699.52 9.00 2880.00 8.33 2665.60SUPPORT, WOOD
0202 4082100000-N SP  Lump Sum 44992.89 32000.00 44444.44SUPPORT, OVRHD SIGN STR ****

(10+00-YRPA-)
0203 4082100000-N SP  Lump Sum 37119.14 32000.00 36666.66SUPPORT, OVRHD SIGN STR ****

(105+90-L- EB)
0204 4082100000-N SP  Lump Sum 26995.74 32000.00 26666.66SUPPORT, OVRHD SIGN STR ****

(115+72.5-L- EB)
0205 4082100000-N SP  Lump Sum 38243.96 32000.00 37777.77SUPPORT, OVRHD SIGN STR ****

(129+50-L- EB)
0206 4082100000-N SP  Lump Sum 38243.96 32000.00 37777.77SUPPORT, OVRHD SIGN STR ****

(153+75-L- WB)
0207 4082100000-N SP  Lump Sum 38243.96 32000.00 37777.77SUPPORT, OVRHD SIGN STR ****

(162+57-Y- SB)
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0208 4082100000-N SP  Lump Sum 31495.03 32000.00 31111.11SUPPORT, OVRHD SIGN STR ****
(20+00-YRPBD-)

0209 4082100000-N SP  Lump Sum 37119.14 32000.00 36666.66SUPPORT, OVRHD SIGN STR ****
(22+28-Y4-RPA-)

0210 4082100000-N SP  Lump Sum 35431.90 32000.00 35000.00SUPPORT, OVRHD SIGN STR ****
(22+50-Y4-RPC-)

0211 4082100000-N SP  Lump Sum 33744.67 32000.00 33333.33SUPPORT, OVRHD SIGN STR ****
(23+00-L- EB)

0212 4082100000-N SP  Lump Sum 19121.98 32000.00 18888.89SUPPORT, OVRHD SIGN STR ****
(235+58-L- WB)

0213 4082100000-N SP  Lump Sum 15747.51 32000.00 15555.55SUPPORT, OVRHD SIGN STR ****
(24+05-Y4- NB)

0214 4082100000-N SP  Lump Sum 17997.16 32000.00 17777.78SUPPORT, OVRHD SIGN STR ****
(29+75-Y4- SB)

0215 4082100000-N SP  Lump Sum 17997.16 32000.00 17777.78SUPPORT, OVRHD SIGN STR ****
(50+25-YRPBD-)

0216 4082100000-N SP  Lump Sum 29245.38 32000.00 28888.89SUPPORT, OVRHD SIGN STR ****
(56+66-LCDWB-)

0217 4082100000-N SP  Lump Sum 33744.67 32000.00 33333.33SUPPORT, OVRHD SIGN STR ****
(60+87-Y- NB)

0218 4082100000-N SP  Lump Sum 29245.38 32000.00 28888.89SUPPORT, OVRHD SIGN STR ****
(66+40-L- EB)

0219 4082100000-N SP  Lump Sum 29245.38 32000.00 28888.89SUPPORT, OVRHD SIGN STR ****
(72+00-LCDWB-)

0220 4096000000-N 904  4 EA  106.858 427.43 120.00 480.00 105.56 422.24SIGN ERECTION, TYPE D
0221 4102000000-N 904  130 EA  56.241 7311.33 60.00 7800.00 55.56 7222.80SIGN ERECTION, TYPE E
0222 4108000000-N 904  16 EA  106.858 1709.73 120.00 1920.00 105.56 1688.96SIGN ERECTION, TYPE F
0223 4109000000-N 904  1 EA  421.808 421.81 500.00 500.00 416.67 416.67SIGN ERECTION, TYPE *** (OVRHD)

(A)
0224 4109000000-N 904  1 EA  309.326 309.33 350.00 350.00 305.56 305.56SIGN ERECTION, TYPE *** (OVRHD)

(B)
0225 4110000000-N 904  37 EA  421.808 15606.90 450.00 16650.00 416.67 15416.79SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0226 4110000000-N 904  14 EA  281.206 3936.88 350.00 4900.00 277.78 3888.92SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0227 4114000000-N 904  6 EA  56.241 337.45 60.00 360.00 55.56 333.36SIGN ERECTION, MILEMARKERS
0228 4116100000-N 904  16 EA  393.688 6299.01 450.00 7200.00 388.89 6222.24SIGN ERECT, RELOC ** GRD MTD

(A)
0229 4116100000-N 904  2 EA  281.206 562.41 350.00 700.00 277.78 555.56SIGN ERECT, RELOC ** GRD MTD

(B)
0230 4116100000-N 904  5 EA  112.482 562.41 140.00 700.00 111.11 555.55SIGN ERECT, RELOC ** GRD MTD

(D)
0231 4138000000-N 907  12 EA  112.482 1349.78 130.00 1560.00 111.11 1333.32DISPOSE SUPPORT, STL BM
0232 4149000000-N 907  8 EA  2249.645 17997.16 2500.00 20000.00 2222.22 17777.76DISPOSE SIGN SYST OVRHD
0233 4151000000-N 907  2 EA  1.125 2.25 2.00 4.00 1.11 2.22STOCKPILE SIGN SYST STL BM
0234 4152000000-N 907  31 EA  1.125 34.88 2.00 62.00 1.11 34.41DISPOSE SIGN SYST STL BM
0235 4155000000-N 907  109 EA  1.125 122.63 2.00 218.00 1.11 120.99DISPOSE SIGN SYST U-CHAN
0236 4157000000-N 907  5 EA  1.125 5.63 2.00 10.00 1.11 5.55STOCKPILE SIGN SYST WOOD
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0237 4158000000-N 907  8 EA  1.125 9.00 2.00 16.00 1.11 8.88DISPOSE SIGN SYST WOOD
0238 4192000000-N 907  5 EA  1.125 5.63 2.00 10.00 1.11 5.55DISPOSE SUPPORT, U-CHAN
0239 4234000000-N 907  2 EA  1.125 2.25 2.00 4.00 1.11 2.22DISPOSE SIGN, A OR B (OVRHD)
0240 4251000000-N 907  1 EA  1.125 1.13 2.00 2.00 1.11 1.11DISPOSE LIGHT SYSTEM
0241 4263000000-N 907  1 EA  1.125 1.13 2.00 2.00 1.11 1.11DISPOSE WALKWAY
0242 4400000000-E 1110  3,122 SF  8.999 28094.88 5.00 15610.00 4.35 13580.70WORK ZONE SIGNS (STAT)
0243 4405000000-E 1110  1,552 SF  8.999 13966.45 15.00 23280.00 8.78 13626.56WORK ZONE SIGNS (PORT)
0244 4410000000-E 1110  179 SF  8.999 1610.82 6.50 1163.50 6.33 1133.07WORK ZONE SIGNS (BARR)
0245 4415000000-N 1115  5 EA  4780.495 23902.48 4000.00 20000.00 4317.50 21587.50FLASHING ARROW BOARD
0246 4420000000-N 1120  11 EA  16872.335 185595.69 15000.00 165000.00 15895.00 174845.00PORTABLE CHANGE MSG SIGN
0247 4430000000-N 1130  1,050 EA  84.362 88580.10 45.00 47250.00 46.15 48457.50DRUMS
0248 4435000000-N 1135  120 EA  22.496 2699.52 25.00 3000.00 16.78 2013.60CONES
0249 4445000000-E 1145  384 LF  22.496 8638.46 8.00 3072.00 32.95 12652.80BARRICADES (TYPE III)
0250 4450000000-N 1150  5,400 HR  16.827 90865.80 15.00 81000.00 19.16 103464.00FLAGGER
0251 4465000000-N 1160  18 EA  7311.345 131604.21 8000.00 144000.00 7150.00 128700.00TEMPORARY CRASH CUSHIONS
0252 4470000000-N 1160  44 EA  2812.056 123730.46 5000.00 220000.00 2750.00 121000.00RESET CRASH CUSHION
0253 4480000000-N 1165  5 EA  14285.243 71426.22 20000.00 100000.00 15290.00 76450.00TMA
0254 4485000000-E 1170  27,000 LF  30.00 810000.00 30.00 810000.00 23.87 644490.00PORT CONC BARRIER
0255 4490000000-E 1170  500 LF  37.963 18981.50 30.00 15000.00 37.13 18565.00PORT CONC BARRIER(ANCHRD)
0256 4500000000-E 1170  46,000 LF  6.00 276000.00 7.00 322000.00 3.91 179860.00RESET PORT CONC BARRIER
0257 4507000000-E 1170  4,300 LF  65.24 280532.00 70.00 301000.00 63.80 274340.00WATER FILLED BARRIER
0258 4510000000-N SP   7,920 HR  31.495 249440.40 30.00 237600.00 27.50 217800.00LAW ENFORCEMENT
0259 4516000000-N 1180  500 EA  33.745 16872.50 35.00 17500.00 32.95 16475.00SKINNY DRUM
0260 4650000000-N 1251  3,728 EA  6.749 25160.27 10.00 37280.00 5.56 20727.68TEMP RAISED PVMT MRKS
0261 4695000000-E 1205  320 LF  2.25 720.00 2.50 800.00 2.78 889.60THERMO PVT MKG LINES 8"90 MILS
0262 4697000000-E 1205  1,000 LF  3.374 3374.00 3.00 3000.00 2.89 2890.00THERMO PVT MKG LINE 8"120 MILS
0263 4710000000-E 1205  2,200 LF  8.999 19797.80 14.00 30800.00 9.44 20768.0024"WIDE THERMO 120 MILS
0264 4721000000-E 1205  26 EA  140.603 3655.68 100.00 2600.00 205.56 5344.56THERMO PVT MKG CHARACTER 120
0265 4725000000-E 1205  153 EA  140.603 21512.26 150.00 22950.00 194.44 29749.32THERMO PVT SYMBOL 90MILS
0266 4770000000-E 1205  7,369 LF  2.25 16580.25 2.00 14738.00 2.50 18422.504" COLD APPL PLSTIC LINES TYPE **

(IV)
0267 4780000000-E 1205  135 LF  4.499 607.37 3.00 405.00 5.56 750.608" COLD APPL PLSTIC LINES TYPE **

(IV)
0268 4805000000-N 1205  2 EA  281.206 562.41 180.00 360.00 277.78 555.56COLD APPL PLASTIC SYM TYPE **

(IV)
0269 4810000000-E 1205  796,206 LF  0.326 259563.16 0.30 238861.80 0.20 159241.20PAINT PVMT MARKINGS 4"
0270 4820000000-E 1205  68,850 LF  0.652 44890.20 0.50 34425.00 0.50 34425.00PAINT PVMT MARKINGS 8"
0271 4835000000-E 1205  794 LF  3.374 2678.96 6.00 4764.00 2.22 1762.68PAINT PVT MKG LINES 24"
0272 4840000000-N 1205  8 EA  67.489 539.91 75.00 600.00 77.78 622.24PAINT PVT MKG CHARACTER
0273 4845000000-N 1205  192 EA  61.865 11878.08 70.00 13440.00 83.33 15999.36PAINT PVT MKG SYMBOL
0274 4847000000-E 1205  63,012 LF  0.787 49590.44 1.50 94518.00 0.89 56080.68POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
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0275 4847100000-E 1205  125,948 LF  0.956 120406.29 2.00 251896.00 1.28 161213.44POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0276 4847120000-E 1205  10,145 LF  1.80 18261.00 5.00 50725.00 3.33 33782.85POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0277 4850000000-E 1205  137,797 LF  0.619 85296.34 0.60 82678.20 0.83 114371.51LINE REMOVAL 4" WIDE
0278 4860000000-E 1205  13,362 LF  1.125 15032.25 1.00 13362.00 1.83 24452.46LINE REMOVAL 8" WIDE
0279 4870000000-E 1205  98 LF  5.624 551.15 5.00 490.00 6.67 653.66LINE REMOVAL 24" WIDE
0280 4875000000-N 1205  9 EA  73.113 658.02 65.00 585.00 66.67 600.03REMOVAL OF SYMBL & CHARAC
0281 4880000000-E 1205  177,900 LF  0.45 80055.00 0.40 71160.00 0.67 119193.00CURING COMP REMOVAL LINES
0282 4885000000-N 1205  60 EA  56.241 3374.46 45.00 2700.00 50.00 3000.00CURING COMPD REMOVAL SYMB
0283 4900000000-N 1251  48 EA  22.496 1079.81 18.00 864.00 16.67 800.16PERM RAISED PVMT MARKERS
0284 4905000000-N 1253  1,518 EA  35.994 54638.89 38.00 57684.00 31.11 47224.98SNOWPLB PVMT MRKER
0285 4915000000-E 1264  3 EA  112.482 337.45 25.00 75.00 41.80 125.407' U-CHANNEL POSTS
0286 4935000000-N 1267  200 EA  73.113 14622.60 37.00 7400.00 41.80 8360.00FLEX DELINATR (CRYSTAL)
0287 4940000000-N 1267  100 EA  73.113 7311.30 37.00 3700.00 41.80 4180.00FLEX DELINATR (YELLOW)
0288 4955000000-N 1264  3 EA  112.482 337.45 77.00 231.00 93.50 280.50OBJECT MARKERS (END OF RD)
0289 5000000000-E 1401  4 EA  16006.221 64024.88 17000.00 68000.00 17500.00 70000.00***' HIGH MOUNT STANDARD

(60')
0290 5005000000-E 1401  3 EA  17659.71 52979.13 20000.00 60000.00 18333.33 54999.9980' HIGH MOUNT STANDARD
0291 5010000000-E 1401  1 EA  22031.894 22031.89 22000.00 22000.00 19166.66 19166.66100' HIGH MOUNT STANDARD
0292 5020000000-N 1401  1 EA  4510.537 4510.54 5000.00 5000.00 4111.11 4111.11PORTABLE DRIVE UNIT
0293 5030000000-N 1403  40 EA  922.354 36894.16 900.00 36000.00 611.11 24444.40HM LUMINAIRE ************

(400W HPS)
0294 5030000000-N 1403  6 EA  941.476 5648.86 1000.00 6000.00 805.56 4833.36HM LUMINAIRE ************

(750W HPS)
0295 5050000000-N 1404  2 EA  3323.287 6646.57 3700.00 7400.00 2888.89 5777.78LIT STD MTLT ************

(MTLT 45' (SA) 15')
0296 5070000000-N 1405  2 EA  956.099 1912.20 1000.00 2000.00 1111.11 2222.22STD FOUNDAT ***********

(R1)
0297 5080000000-N 1406  2 EA  483.955 967.91 500.00 1000.00 361.12 722.24LITE STD LUM ************

(RDW 250W HPS)
0298 5120000000-N 1407  1 EA  815.496 815.50 900.00 900.00 933.33 933.33SERVICE POLE ************

(30" CLASS 4)
0299 5125000000-E 1407  200 LF  28.121 5624.20 28.00 5600.00 33.33 6666.00SERVICE LATERAL *********

(3,3 1/0 USE)
0300 5130000000-N 1408  1 EA  11012.01 11012.01 12000.00 12000.00 10222.22 10222.22LITE CONTROL ************

(RW 240/480V)
0301 5155000000-E 1409  585 LF  5.23 3059.55 6.00 3510.00 8.17 4779.45ELECT DUCT BD, SIZE *****

(2")
0302 5155000000-E 1409  80 LF  5.68 454.40 6.00 480.00 9.94 795.20ELECT DUCT BD, SIZE *****

(3")
0303 5160000000-E 1409  265 LF  19.516 5171.74 20.00 5300.00 19.83 5254.95ELECT DUCT JA, SIZE *****

(3")
0304 5160000000-E 1409  545 LF  19.684 10727.78 20.00 10900.00 19.83 10807.35ELECT DUCT JA, SIZE *****

(4")
0305 5160000000-E 1409  60 LF  25.871 1552.26 26.00 1560.00 33.33 1999.80ELECT DUCT JA, SIZE *****

(6")
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0306 5170000000-E 1410  180 LF  3.374 607.32 4.00 720.00 5.83 1049.40**-#8 W/G FEEDER CIRCUIT
(2)

0307 5175000000-E 1410  1,440 LF  3.993 5749.92 4.00 5760.00 6.94 9993.60**-#6 W/G FEEDER CIRCUIT
(2)

0308 5180000000-E 1410  820 LF  5.399 4427.18 6.00 4920.00 7.61 6240.20**-#4 W/G FEEDER CIRCUIT
(2)

0309 5205000000-E 1410  1,130 LF  5.905 6672.65 7.00 7910.00 11.67 13187.10**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0310 5210000000-E 1410  1,800 LF  6.974 12553.20 7.00 12600.00 12.78 23004.00**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0311 5215000000-E 1410  2,880 LF  8.324 23973.12 9.00 25920.00 13.44 38707.20**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0312 5240000000-N 1411  16 EA  444.867 7117.87 500.00 8000.00 350.00 5600.00ELEC JB ************
(PC18)

0313 5240000000-N 1411  6 EA  631.588 3789.53 650.00 3900.00 666.67 4000.02ELEC JB ************
(PC30)

0314 5240000000-N 1411  1 EA  1091.078 1091.08 1200.00 1200.00 888.89 888.89ELEC JB ************
(PC36)

0315 5252000000-N 1412  12 EA  548.913 6586.96 600.00 7200.00 611.11 7333.32UNDERPASS LUMINARIES *****
(100W HPS,PM)

0316 5253000000-N 1412 Lump Sum 6748.93 7000.00 27500.00UNDERPASS CIRCUITRY *************
(US21/I-77, UPL-1)

0317 5255000000-N 1413 Lump Sum 22496.45 5000.00 172849.64PORTABLE LIGHTING
0318 5262000000-E SP   35 CY  753.631 26377.09 800.00 28000.00 933.33 32666.55GENERIC LIGHTING ITEM (CY)

HIGH MOUNT FOUNDATIONS
0319 5270000000-N SP   1 EA  173.223 173.22 200.00 200.00 777.78 777.78GENERIC LIGHTING ITEM (EA)

REMOVE CONTROL SYSTEM
0320 5270000000-N SP   2 EA  1968.439 3936.88 2000.00 4000.00 1666.67 3333.34GENERIC LIGHTING ITEM (EA)

REMOVE HIGH MAST
0321 5325200000-E 1510  56 LF  141.075 7900.20 75.00 4200.00 10.70 599.202" WATER LINE
0322 5325600000-E 1510  1,080 LF  159.801 172585.08 40.00 43200.00 34.55 37314.006" WATER LINE
0323 5325800000-E 1510  3,142 LF  131.157 412095.29 42.00 131964.00 42.13 132372.468" WATER LINE
0324 5326200000-E 1510  80 LF  457.331 36586.48 180.00 14400.00 194.34 15547.2012" WATER LINE
0325 5327000000-E 1510  157 LF  617.562 96957.23 330.00 51810.00 302.78 47536.4620" WATER LINE
0326 5327400000-E 1510  4,465 LF  262.461 1171888.37 150.00 669750.00 117.57 524950.0524" WATER LINE
0327 5328000000-E 1510  285 LF  583.119 166188.92 300.00 85500.00 300.78 85722.3030" WATER LINE
0328 5540000000-E 1515  1 EA  1794.631 1794.63 1200.00 1200.00 902.65 902.656" VALVE
0329 5546000000-E 1515  2 EA  2289.396 4578.79 2000.00 4000.00 1223.01 2446.028" VALVE
0330 5559000000-E 1515  4 EA  12460.916 49843.66 6500.00 26000.00 6151.54 24606.1620" VALVE
0331 5559400000-E 1515  4 EA  8547.885 34191.54 8000.00 32000.00 6925.36 27701.4424" VALVE
0332 5606000000-E 1515  1 EA  3954.594 3954.59 1500.00 1500.00 1228.97 1228.972" BLOW OFF
0333 5648000000-N 1515  37 EA  3103.992 114847.70 1300.00 48100.00 869.04 32154.48RELOCATE WATER METER
0334 5649000000-N 1515  2 EA  2602.839 5205.68 700.00 1400.00 490.03 980.06RECONNECT WATER METER
0335 5672000000-N 1515  15 EA  5025.042 75375.63 3500.00 52500.00 3202.84 48042.60RELOCATE FIRE HYDRANT
0336 5691100000-E 1520 55.52 LF  89.163 4950.33 50.00 2776.00 18.03 1001.034" SANITARY GRAVITY SEWER
0337 5691200000-E 1520  42 LF  112.843 4739.41 53.00 2226.00 27.78 1166.766" SANITARY GRAVITY SEWER
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0338 5691300000-E 1520 714.81 LF  127.855 91392.03 80.00 57184.80 32.51 23238.478" SANITARY GRAVITY SEWER
0339 5691400000-E 1520 477.07 LF  131.434 62703.22 75.00 35780.25 34.35 16387.3510" SANITARY GRAVITY SEWER
0340 5692000000-E 1520 310.64 LF  403.494 125341.38 400.00 124256.00 191.75 59565.2230" SANITARY GRAVITY SEWER
0341 5768000000-N 1520  3 EA  1799.907 5399.72 1000.00 3000.00 310.96 932.88SANITARY SEWER CLEAN-OUT
0342 5775000000-E 1525  8 EA  2789.537 22316.30 2500.00 20000.00 1224.47 9795.764' DIA UTILITY MANHOLE
0343 5776000000-E 1525  1 EA  3556.924 3556.92 4000.00 4000.00 1666.13 1666.135' DIA UTILITY MANHOLE
0344 5777000000-E 1525  2 EA  5561.864 11123.73 3500.00 7000.00 2561.21 5122.426' DIA UTILITY MANHOLE
0345 5781000000-E 1525 17.11 LF  362.137 6196.16 300.00 5133.00 135.93 2325.76UTILITY MANHOLE WALL, 4' DIA
0346 5782000000-E 1525 15.09 LF  462.381 6977.33 400.00 6036.00 175.28 2644.98UTILITY MANHOLE WALL, 5' DIA
0347 5783000000-E 1525 23.66 LF  559.385 13235.05 530.00 12539.80 233.44 5523.19UTILITY MANHOLE WALL, 6' DIA
0348 5801000000-E 1530  4,670 LF  9.696 45280.32 4.00 18680.00 1.55 7238.50ABANDON 8" UTILITY PIPE
0349 5804000000-E 1530  70 LF  15.624 1093.68 25.00 1750.00 2.67 186.90ABANDON 12" UTILITY PIPE
0350 5813000000-E 1530  5,084 LF  34.386 174818.42 17.00 86428.00 9.96 50636.64ABANDON 24" UTILITY PIPE
0351 5814000000-E 1530  784 LF  50.662 39719.01 25.00 19600.00 15.36 12042.24ABANDON 30" UTILITY PIPE
0352 5815000000-N 1530  1 EA  1013.105 1013.11 280.00 280.00 286.90 286.90REMOVE WATER METER
0353 5815500000-N 1530  1 EA  1418.378 1418.38 700.00 700.00 539.58 539.58REMOVE FIRE HYDRANT
0354 5816000000-N 1530  5 EA  1595.20 7976.00 3000.00 15000.00 720.81 3604.05ABANDON UTILITY MANHOLE
0355 5828000000-N 1530  8 EA  1929.261 15434.09 2300.00 18400.00 622.01 4976.08REMOVE UTILITY MANHOLE
0356 5835000000-E 1540  210 LF  673.712 141479.52 200.00 42000.00 251.90 52899.00**" ENCASEMENT PIPE

(42")
0357 5871500000-E 1550  63 LF  333.071 20983.47 200.00 12600.00 209.00 13167.008" TRENCHLESS INSTALL (IN SOIL)
0358 5871510000-E 1550  62 LF  624.119 38695.38 220.00 13640.00 209.00 12958.008" TRENCHLESS INSTALL (NOT IN SOIL)
0359 5872300000-E 1550  105 LF  507.70 53308.50 350.00 36750.00 231.00 24255.0030" TRENCHLESS INSTALL (IN SOIL)
0360 5872310000-E 1550  105 LF  915.167 96092.54 370.00 38850.00 231.00 24255.0030" TRENCHLESS INSTALL (NOT IN SOIL)
0361 5882000000-N SP   2 EA  1864.584 3729.17 700.00 1400.00 455.37 910.74GENERIC UTILITY ITEM (EA)

CONCRETE PIPELINE SUPPORT
0362 6000000000-E 1605  98,200 LF  2.25 220950.00 2.00 196400.00 1.46 143372.00TEMPORARY SILT FENCE
0363 6006000000-E 1610  17,125 TON 39.369 674194.13 35.00 599375.00 37.37 639961.25EROS CONTRL STONE CL A
0364 6009000000-E 1610  15,535 TON 39.369 611597.42 35.00 543725.00 40.00 621400.00EROS CONTRL STONE CL B
0365 6012000000-E 1610  18,190 TON 30.37 552430.30 30.00 545700.00 38.87 707045.30SEDIMENT CONTROL STONE
0366 6015000000-E 1615  238 ACR 449.929 107083.10 700.00 166600.00 601.93 143259.34TEMPORARY MULCHING
0367 6018000000-E 1620  5,150 LB  2.531 13034.65 3.50 18025.00 3.07 15810.50SEED FOR TEMP SEEDING
0368 6021000000-E 1620 23.5 TON 956.099 22468.33 950.00 22325.00 892.28 20968.58FERT FOR TEMP SEEDING
0369 6024000000-E 1622  7,500 LF  10.495 78712.50 20.00 150000.00 10.78 80850.00TEMPORARY SLOPE DRAINS
0370 6029000000-E SP   8,100 LF  1.237 10019.70 2.00 16200.00 1.44 11664.00SAFETY FENCE
0371 6030000000-E 1630  90,000 CY  5.152 463680.00 0.01 900.00 4.49 404100.00SILT EXCAVATION
0372 6036000000-E 1631  121,000 SY  1.406 170126.00 1.50 181500.00 1.52 183920.00MATTING FOR EROS CONTROL
0373 6037000000-E SP   2,090 SY  6.468 13518.12 3.00 6270.00 5.34 11160.60COIR FIBER MAT
0374 6038000000-E SP   8,000 SY  5.962 47696.00 5.00 40000.00 5.68 45440.00PERM SOIL REINF MAT
0375 6042000000-E 1632  34,200 LF  2.306 78865.20 3.00 102600.00 3.71 126882.001/4" HARDWARE CLOTH
0376 6069000000-E 1638  150 CY  38.806 5820.90 14.00 2100.00 4.50 675.00STILLING BASINS
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0377 6070000000-N 1639  32 EA  449.929 14397.73 500.00 16000.00 268.69 8598.08SPECIAL STILLING BASINS
0378 6071010000-E SP   33,060 LF  8.099 267752.94 4.50 148770.00 6.98 230758.80WATTLE
0379 6071020000-E SP   27,510 LB  7.874 216613.74 10.00 275100.00 12.10 332871.00POLYACRYLAMIDE (PAM)
0380 6071030000-E 1640  11,000 LF  3.296 36256.00 4.50 49500.00 6.09 66990.00COIR FIBER BAFFLE
0381 6071050000-E SP   46 EA  843.617 38806.38 1000.00 46000.00 659.30 30327.80**" SKIMMER

(1-1/2")
0382 6071050000-E SP   3 EA  899.858 2699.57 1500.00 4500.00 791.19 2373.57**" SKIMMER

(2")
0383 6071050000-E SP   2 EA  899.858 1799.72 1700.00 3400.00 965.03 1930.06**" SKIMMER

(2-1/2")
0384 6071050000-E SP   2 EA  927.978 1855.96 1800.00 3600.00 1033.38 2066.76**" SKIMMER

(3")
0385 6071050000-E SP   1 EA  1124.822 1124.82 2500.00 2500.00 1334.38 1334.38**" SKIMMER

(4")
0386 6084000000-E 1660  155 ACR 1462.269 226651.70 1700.00 263500.00 1472.99 228313.45SEEDING AND MULCHING
0387 6087000000-E 1660  75 ACR 89.986 6748.95 80.00 6000.00 70.36 5277.00MOWING
0388 6090000000-E 1661  2,400 LB  5.568 13363.20 3.00 7200.00 2.45 5880.00SEED FOR REPAIR SEEDING
0389 6093000000-E 1661  7 TON 956.099 6692.69 950.00 6650.00 898.98 6292.86FERT FOR REPAIR SEEDING
0390 6096000000-E 1662  3,400 LB  3.543 12046.20 2.50 8500.00 2.24 7616.00SEED FOR SUPP SEEDING
0391 6108000000-E 1665  102 TON 956.099 97522.10 1000.00 102000.00 921.32 93974.64FERTILIZER TOPDRESSING
0392 6111000000-E SP   75 LF  34.869 2615.18 45.00 3375.00 44.38 3328.50IMPERVIOUS DIKE
0393 6114500000-N 1667  200 MHR 50.617 10123.40 25.00 5000.00 24.57 4914.00SPECIALIZED HAND MOWING
0394 6117000000-N SP   200 EA  0.562 112.40 100.00 20000.00 110.56 22112.00RESPONSE FOR EROS CONTROL
0395 6120000000-E SP   225 CY  46.343 10427.18 7.00 1575.00 33.68 7578.00CULVERT DIVERSION CHANNEL
0396 6123000000-E 1670  5 ACR 2080.921 10404.61 2600.00 13000.00 1460.80 7304.00REFORESTATION
0397 6126000000-E SP  11.47 ACR 3936.878 45155.99 4000.00 45880.00 2338.60 26823.74STREAMBANK REFORESTATION
0398 7000000000-E 1705  22 EA  1057.333 23261.33 1200.00 26400.00 1022.22 22488.84PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0399 7060000000-E 1705  13,595 LF  2.475 33647.63 3.00 40785.00 2.67 36298.65SIGNAL CABLE
0400 7108000000-E 1705  8 EA  506.17 4049.36 600.00 4800.00 444.44 3555.52VEHICLE SIGNAL HD (12", 1 SECT)
0401 7120000000-E 1705  71 EA  781.752 55504.39 850.00 60350.00 905.56 64294.76VEHICLE SIGNAL HD (12", 3 SECT)
0402 7132000000-E 1705  9 EA  995.468 8959.21 1100.00 9900.00 1050.00 9450.00VEHICLE SIGNAL HD (12", 4 SECT)
0403 7144000000-E 1705  5 EA  1389.156 6945.78 1500.00 7500.00 1344.44 6722.20VEHICLE SIGNAL HD (12", 5 SECT)
0404 7264000000-E 1710  2,950 LF  3.037 8959.15 3.50 10325.00 2.44 7198.00MESSENGER CABLE (3/8")
0405 7300000000-E 1715  625 LF  8.605 5378.13 9.00 5625.00 7.06 4412.50UNPAVED TRENCH (***********)

(1, 2")
0406 7300000000-E 1715  663 LF  9.505 6301.82 11.00 7293.00 8.17 5416.71UNPAVED TRENCH (***********)

(2, 2")
0407 7300000000-E 1715  35 LF  10.348 362.18 11.00 385.00 11.11 388.85UNPAVED TRENCH (***********)

(3, 2")
0408 7300000000-E 1715  30 LF  11.192 335.76 12.00 360.00 10.50 315.00UNPAVED TRENCH (***********)

(4, 2")
0409 7301000000-E 1715  160 LF  14.398 2303.68 16.00 2560.00 16.33 2612.80DIRECT DRILL (***********)

(1, 2")
0410 7301000000-E 1715  384 LF  15.241 5852.54 17.00 6528.00 18.67 7169.28DIRECT DRILL (***********)

(2, 2")
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0411 7301000000-E 1715  235 LF  21.765 5114.78 22.00 5170.00 30.00 7050.00DIRECT DRILL (***********)
(3, 2")

0412 7301000000-E 1715  170 LF  27.839 4732.63 28.00 4760.00 34.44 5854.80DIRECT DRILL (***********)
(4, 2")

0413 7324000000-N 1716  20 EA  314.95 6299.00 350.00 7000.00 350.00 7000.00JUNCTION BOX (STANDARD SIZE)
0414 7348000000-N 1716  10 EA  534.291 5342.91 600.00 6000.00 527.78 5277.80JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0415 7360000000-N 1720  15 EA  944.007 14160.11 1000.00 15000.00 933.33 13999.95WOOD POLE
0416 7372000000-N 1721  28 EA  386.095 10810.66 400.00 11200.00 411.11 11511.08GUY ASSEMBLY
0417 7384000000-E 1722  5 EA  348.695 1743.48 400.00 2000.00 472.22 2361.10***" RISER WITH **************

(1-1/4", WEATHERHEAD)
0418 7408000000-E 1722  4 EA  483.674 1934.70 500.00 2000.00 444.45 1777.801" RISER WITH WEATHERHEAD
0419 7420000000-E 1722  10 EA  416.184 4161.84 450.00 4500.00 555.56 5555.602" RISER WITH WEATHERHEAD
0420 7432000000-E 1722  11 EA  433.057 4763.63 500.00 5500.00 555.56 6111.162" RISER WITH TUBING
0421 7444000000-E 1725  4,100 LF  4.387 17986.70 5.00 20500.00 8.00 32800.00INDUCTIVE LOOP SAWCUT
0422 7456000000-E 1726  11,430 LF  1.406 16070.58 1.50 17145.00 1.78 20345.40LEAD-IN CABLE(********)

(14-2)
0423 7481000000-N SP   4 EA  443.18 1772.72 450.00 1800.00 111.11 444.44SITE SURVEY
0424 7481240000-N SP   13 EA  1541.007 20033.09 1600.00 20800.00 3055.56 39722.28CAMERA W/O INT LOOP EMUL PORCESS
0425 7481260000-N SP   4 EA  2885.169 11540.68 2900.00 11600.00 13888.89 55555.56EXT LOOP EMULATOR PROCESS UNIT
0426 7481280000-N SP   11 EA  426.308 4689.39 500.00 5500.00 444.44 4888.84RELOCATE CAMERA SENSOR UNIT
0427 7575142000-N 1736  6 EA  3846.892 23081.35 4400.00 26400.00 3888.89 23333.34900MHZ RADIO
0428 7576000000-N SP   8 EA  8717.373 69738.98 9000.00 72000.00 7333.33 58666.64METAL STRAIN SIGNAL POLE
0429 7588000000-N SP   1 EA  14240.25 14240.25 14500.00 14500.00 12888.89 12888.89SGNL MAST ARM WITH METAL POLE
0430 7590000000-N SP   3 EA  15488.803 46466.41 16000.00 48000.00 14555.56 43666.68DBL MAST ARM WITH METAL POLE
0431 7613000000-N SP   12 EA  764.879 9178.55 900.00 10800.00 933.33 11199.96SOIL TEST
0432 7614100000-E SP   60 CY  964.535 57872.10 1000.00 60000.00 788.89 47333.40DRILLED PIER FOUND
0433 7631000000-N SP   4 EA  240.712 962.85 270.00 1080.00 111.11 444.44MAST ARM W/ MTL POLE DES
0434 7636000000-N 1745  34 EA  344.196 11702.66 380.00 12920.00 350.00 11900.00SIGN FOR SIGNALS
0435 7642200000-N 1743  12 EA  1141.695 13700.34 1300.00 15600.00 1111.11 13333.32TYPE II PED W/ FOUNDATION
0436 7648000000-N 1746  13 EA  104.159 1354.07 120.00 1560.00 111.11 1444.43RELOCATE EXISTING SIGN
0437 7684000000-N 1750  3 EA  1007.278 3021.83 1000.00 3000.00 583.33 1749.99SIGNAL CABINET FOUNDATION
0438 7687000000-N 1752  2 EA  1096.702 2193.40 1200.00 2400.00 555.56 1111.12MODIFY FOUND FOR CONTRLR CBNT
0439 7756000000-N 1751  5 EA  14735.172 73675.86 16000.00 80000.00 12250.00 61250.00CONTLR WITH CBNT, 2070L BASE MTD
0440 7768000000-N 1751  1 EA  12204.322 12204.32 13000.00 13000.00 11222.22 11222.22CONTLR WITH CBNT, 2070L POLE MTD
0441 7780000000-N 1751  47 EA  134.416 6317.55 150.00 7050.00 127.78 6005.66DETECTOR CARD (TYPE 2070L)
0442 7901000000-N 1753  3 EA  478.049 1434.15 600.00 1800.00 466.67 1400.01CABINET BASE EXTENDER
0443 7901010000-N 1753  2 EA  551.163 1102.33 500.00 1000.00 466.67 933.34CABINET BASE ADAPTER
0444 7980000000-N SP   71 EA  99.153 7039.86 110.00 7810.00 72.22 5127.62GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
0445 7980000000-N SP   1 EA  10382.11 10382.11 11000.00 11000.00 8111.11 8111.11GENERIC SIGNAL ITEM (EA)

CAMERA LOWERING DEVICE
0446 7980000000-N SP   10 EA  3953.75 39537.50 4500.00 45000.00 5555.56 55555.60GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
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0447 7980000000-N SP   1 EA  1174.877 1174.88 1300.00 1300.00 2444.44 2444.44GENERIC SIGNAL ITEM (EA)
CENTRAL ETHERNET SWITCH

0448 7980000000-N SP   10 EA  2106.23 21062.30 2300.00 23000.00 2777.78 27777.80GENERIC SIGNAL ITEM (EA)
DIGITAL VIDEO DECODER

0449 7980000000-N SP   10 EA  1918.497 19184.97 2100.00 21000.00 2777.78 27777.80GENERIC SIGNAL ITEM (EA)
DIGITAL VIDEO ENCODER

0450 7980000000-N SP   4 EA  641.149 2564.60 700.00 2800.00 833.33 3333.32GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0451 7980000000-N SP   10 EA  4864.856 48648.56 5500.00 55000.00 5000.00 50000.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0452 7980000000-N SP   10 EA  1758.941 17589.41 1800.00 18000.00 1666.67 16666.70GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0453 7980000000-N SP   1 EA  245.774 245.77 260.00 260.00 222.22 222.22GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS LIGHTNING ARRESTORS

0454 7980000000-N SP   1 EA  2073.329 2073.33 2200.00 2200.00 2000.00 2000.00GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO MODEMS

0455 7980000000-N SP   8 EA  712.856 5702.85 800.00 6400.00 833.33 6666.64GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0456 7980000000-N SP   2 EA  937.539 1875.08 1000.00 2000.00 833.34 1666.68GENERIC SIGNAL ITEM (EA)
MODIFY ELECTRICAL SERVICE     EQUIPMENT

0457 7980000000-N SP   3 EA  515.169 1545.51 550.00 1650.00 1666.67 5000.01GENERIC SIGNAL ITEM (EA)
MODIFY RADIO INSTALLATION

0458 7980000000-N SP   20 EA  6715.189 134303.78 7000.00 140000.00 7222.22 144444.40GENERIC SIGNAL ITEM (EA)
MVD ASSEMBLY

0459 7980000000-N SP   5 EA  815.496 4077.48 900.00 4500.00 777.78 3888.90GENERIC SIGNAL ITEM (EA)
WOOD POLE (30')

0460 7980000000-N SP   10 EA  2397.559 23975.59 2500.00 25000.00 1333.33 13333.30GENERIC SIGNAL ITEM (EA)
WOOD POLE (60')

0461 7990000000-E SP   710 LF  5.624 3993.04 6.00 4260.00 1.67 1185.70GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0462 7990000000-E SP   638 LF  2.25 1435.50 4.00 2552.00 2.22 1416.36GENERIC SIGNAL ITEM (LF)
3-WIRE #12 AWG COPPER FEEDER  CONDUCTORS

0463 7990000000-E SP   110 LF  5.624 618.64 17.00 1870.00 5.56 611.60GENERIC SIGNAL ITEM (LF)
3-WIRE #3 AWG COPPER SERVICE ENTRANCE
CONDUCTORS

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 21563.10 3000.00 14453.82CULV EXCAV @ ************
(6+69.00-SR1-)

0465 8133000000-E 414  129 TON 72.844 9396.88 40.00 5160.00 57.82 7458.78FND CONDIT MAT, BOX CULV
0466 8196000000-E 420 219.3 CY  554.893 121688.03 600.00 131580.00 502.99 110305.71CLASS A CONCRETE (CULV)
0467 8245000000-E 425  30,643 LB  0.766 23472.54 0.90 27578.70 1.21 37078.03REINF STEEL (CULVERT)

WALL ITEMS

0468 8801000000-E SP   46,300 SF  59.142 2738274.60 85.00 3935500.00 74.02 3427126.00MSE RETAIN WALLS
0469 8802010000-E SP   8,300 SF  63.117 523871.10 60.00 498000.00 61.95 514185.00SOIL NAIL RETAINING WALLS
0470 8802014000-E SP   3,650 SF  154.665 564527.25 70.00 255500.00 97.25 354962.50SOLDIER PILE RETAINING WALLS
0471 8802015100-N SP   3 EA  1349.787 4049.36 1500.00 4500.00 1111.11 3333.33SOIL NAIL VERIFICATION TESTS
0472 8802015110-N SP   8 EA  224.964 1799.71 250.00 2000.00 833.33 6666.64SOIL NAIL PROOF TESTS
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0473 8802030000-E SP   200 SF  128.803 25760.60 35.00 7000.00 56.18 11236.00SEGMENTAL GRAVITY RETAIN WALLS
0474 8839000000-E SP  2,952.5 LF  173.541 512379.80 100.00 295250.00 189.00 558022.50GENERIC RET WALL ITEM (LF)

CONC BARRIER RAIL WITH MOMENT SLAB
0475 8847000000-E SP   127,875 SF  34.015 4349668.13 22.00 2813250.00 24.57 3141888.75GENERIC RET WALL ITEM (SF)

SOUND BARRIER WALL
0476 8802010000-E SP   1,700 SF  68.375 116237.50 70.00 119000.00 64.64 109888.00SOIL NAIL RETAINING WALLS
0477 8802015100-N SP   1 EA  1349.787 1349.79 1500.00 1500.00 1111.11 1111.11SOIL NAIL VERIFICATION TESTS
0478 8802015110-N SP   5 EA  224.964 1124.82 250.00 1250.00 833.33 4166.65SOIL NAIL PROOF TESTS
0479 8802014000-E SP   1,700 SF  SOLDIER PILE RETAINING WALLS
0480 8802010000-E SP   3,400 SF  59.977 203921.80 70.00 238000.00 61.90 210460.00SOIL NAIL RETAINING WALLS
0481 8802015100-N SP   1 EA  1349.787 1349.79 1500.00 1500.00 1111.11 1111.11SOIL NAIL VERIFICATION TESTS
0482 8802015110-N SP   5 EA  224.964 1124.82 250.00 1250.00 833.33 4166.65SOIL NAIL PROOF TESTS
0483 8802014000-E SP   3,400 SF  SOLDIER PILE RETAINING WALLS
0484 8802010000-E SP   4,300 SF  69.818 300217.40 65.00 279500.00 61.87 266041.00SOIL NAIL RETAINING WALLS
0485 8802015100-N SP   2 EA  1349.787 2699.57 1500.00 3000.00 1111.11 2222.22SOIL NAIL VERIFICATION TESTS
0486 8802015110-N SP   6 EA  224.964 1349.78 250.00 1500.00 833.33 4999.98SOIL NAIL PROOF TESTS
0487 8802014000-E SP   4,300 SF  SOLDIER PILE RETAINING WALLS
0488 8802010000-E SP   1,600 SF  76.365 122184.00 65.00 104000.00 62.47 99952.00SOIL NAIL RETAINING WALLS
0489 8802015100-N SP   1 EA  1349.787 1349.79 1500.00 1500.00 1111.11 1111.11SOIL NAIL VERIFICATION TESTS
0490 8802015110-N SP   4 EA  224.964 899.86 250.00 1000.00 833.33 3333.32SOIL NAIL PROOF TESTS
0491 8802014000-E SP   1,600 SF  SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0492 8017000000-N SP  Lump Sum 29876.95 800000.00 208922.27CM&R TEMP ACCESS ***********
(15+90.00-Y8-)

0493 8028000000-N SP  Lump Sum 78965.57 160000.00 194554.39REMV EXIST STRS *********
(92+04.00-L-)

0494 8035000000-N 402 Lump Sum 51335.41 90000.00 93022.48REMV EXIST STR **********
(20+40.37-Y1-)

0495 8042000000-N 402 Lump Sum 80025.64 120000.00 165610.42REMV EXIST STRS *********
(86+06.00-L-)

0496 8091000000-N 410 Lump Sum 1864.45 3500.00 2917.55FND EXCAV B** STA *******
(1, 20+40.37-Y1-)

0497 8105560000-E 411 116.75 LF  800.351 93440.98 1200.00 140100.00 418.00 48801.504'-0" DRILLD PIER IN SOIL
0498 8105660000-E 411  86 LF  1617.623 139115.58 1400.00 120400.00 2090.00 179740.004'-0" DRILLD PIER NO SOIL
0499 8112730000-N 450  2 EA  1124.822 2249.64 2700.00 5400.00 1292.50 2585.00PDA TESTING
0500 8113000000-N 411  2 EA  1349.787 2699.57 750.00 1500.00 825.00 1650.00SID INSPECTIONS
0501 8115000000-N 411  2 EA  2249.645 4499.29 5700.00 11400.00 2750.00 5500.00CSL TESTING
0502 8121000000-N 412 Lump Sum 2250.74 2700.00 0.46UNCL STR EXCAV STA *****

(139+86.80-L-RT)
0503 8121000000-N 412 Lump Sum 415.32 900.00 2237.62UNCL STR EXCAV STA *****

(15+90.00-Y8-)
0504 8121000000-N 412 Lump Sum 50843.68 35000.00 44714.68UNCL STR EXCAV STA *****

(86+06.00-L-)
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0505 8121000000-N 412 Lump Sum 23876.56 55000.00 56740.50UNCL STR EXCAV STA *****
(92+04.00-L-)

0506 8147000000-E 420  155,685 SF  23.216 3614382.96 26.00 4047810.00 22.31 3473332.35REINF CONCRETE DECK SLAB
0507 8161000000-E 420  178,059 SF  0.274 48788.17 0.40 71223.60 0.21 37392.39GROOVING BRIDGE FLOORS
0508 8182000000-E 420 2,008.8 CY  547.702 1100223.78 800.00 1607040.00 616.96 1239349.25CLASS A CONCRETE (BRIDGE)
0509 8210000000-N 422 Lump Sum 42301.00 40000.00 32600.86BRG APPR SLAB ***********

(139+86.80-L-LT)
0510 8210000000-N 422 Lump Sum 42301.00 40000.00 32600.86BRG APPR SLAB ***********

(139+86.80-L-RT)
0511 8210000000-N 422 Lump Sum 32174.97 30000.00 24939.61BRG APPR SLAB ***********

(15+90.00-Y8-)
0512 8210000000-N 422 Lump Sum 109553.71 110000.00 92609.78BRG APPR SLAB ***********

(150+45.40-Y-)
0513 8210000000-N 422 Lump Sum 39565.45 35000.00 29167.88BRG APPR SLAB ***********

(16+62.00-YRPD-)
0514 8210000000-N 422 Lump Sum 26297.63 25000.00 19738.45BRG APPR SLAB ***********

(17+48.00-Y4RPD-)
0515 8210000000-N 422 Lump Sum 38489.70 38000.00 35136.40BRG APPR SLAB ***********

(19+31.50-Y4RPA-)
0516 8210000000-N 422 Lump Sum 42998.44 35000.00 47712.62BRG APPR SLAB ***********

(20+40.37-Y1-)
0517 8210000000-N 422 Lump Sum 283314.94 280000.00 225315.46BRG APPR SLAB ***********

(86+06.00-L-)
0518 8210000000-N 422 Lump Sum 264028.67 260000.00 183428.23BRG APPR SLAB ***********

(92+04.00-L-)
0519 8217000000-E 425  331,151 LB  0.799 264589.65 0.80 264920.80 0.84 278166.84REINF STEEL (BRIDGE)
0520 8238000000-E 425  10,904 LB  0.799 8712.30 1.20 13084.80 1.75 19082.00SPIRAL COL REINF STL BRG
0521 8265000000-E 430 810.15 LF  197.026 159620.61 220.00 178233.00 219.49 177819.8254" PRESTR CONCRETE GIRDR
0522 8274000000-E 430 7,003.84 LF  200.195 1402133.75 190.00 1330729.60 193.84 1357624.3563" MOD PRESTR CONC GIRDR
0523 8277000000-E 430 3,902.1 LF  218.07 850930.95 220.00 858462.00 251.09 979778.2972" MOD PRESTR CONC GIRDR
0524 8280000000-E 440 Lump Sum 3158166.00 3800000.00 3884080.17STRUCTURAL STEEL
0525 8364000000-E 450  6,340 LF  66.778 423372.52 50.00 317000.00 35.00 221900.00HP12X53 PILES
0526 8365000000-E 450  3,840 LF  73.011 280362.24 55.00 211200.00 52.00 199680.00HP12X53 GALV PILES
0527 8384000000-E 450  4,020 LF  79.247 318572.94 60.00 241200.00 55.00 221100.00HP14X73 PILES
0528 8384200000-E 450  7,620 LF  83.344 635081.28 70.00 533400.00 58.00 441960.00HP14X73 GALV PILES
0529 8391000000-N 450  257 EA  60.041 15430.54 100.00 25700.00 156.00 40092.00STEEL PILE POINTS
0530 8393000000-N 450  32 EA  276.536 8849.15 350.00 11200.00 344.00 11008.00PILE REDRIVES
0531 8482000000-E 460 430.46 LF  62.00 26688.52 170.00 73178.20 146.43 63032.26THREE BAR METAL RAIL
0532 8503000000-E 460 3,664.93 LF  36.242 132824.39 38.00 139267.34 34.91 127942.71CONCRETE BARRIER RAIL
0533 8510000000-E 460 170.5 LF  36.242 6179.26 38.00 6479.00 46.23 7882.22CONCRETE MEDIAN BARRIER
0534 8531000000-E 462  2,704 SY  47.436 128266.94 58.00 156832.00 82.50 223080.004" SLOPE PROTECTION
0535 8608000000-E 876  5,253 TON 55.634 292245.40 45.00 236385.00 45.48 238906.44RIP RAP II (2'-0")
0536 8622000000-E 876  5,832 SY  3.232 18849.02 0.70 4082.40 1.74 10147.68GEOTEXTILE FOR DRAINAGE
0537 8657000000-N 430 Lump Sum 313313.45 300000.00 109437.85ELASTOMERIC BEARINGS
0538 8692000000-N SP  Lump Sum 18589.55 30000.00 38500.24FOAM JOINT SEALS
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ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX

ARCHER WESTERN
CONTRACTORS, LLC

HRI BRIDGE- BLYTHE
DEVELOPMENT

ATLANTA,  GA BLACKSBURG,  SC

C202602JUN 19 2012
3.360 MI

0539 8706000000-N SP  Lump Sum 674292.67 400000.00 673200.50EXPANSION JOINT SEALS
0540 8860000000-N SP  Lump Sum 70421.14 75000.00 65817.51GENERIC STRUCTURE ITEM (LS)

DISC BEARINGS
0541 8860000000-N SP  Lump Sum 101213.98 75000.00 23140.00GENERIC STRUCTURE ITEM (LS)

ELASTOMERIC BEARINGS WITH TFE
0542 8867000000-E SP  1,049.78 LF  36.242 38046.13 32.00 33592.96 43.01 45151.04GENERIC STRUCTURE ITEM (LF)

2'-0" CONC MEDIAN BARRIER
0543 8867000000-E SP  538.03 LF  36.242 19499.28 32.00 17216.96 59.05 31770.67GENERIC STRUCTURE ITEM (LF)

2'-6" CONC MEDIAN BARRIER

 

    TOTAL 89072360.65 TOTAL 89394334.61 TOTAL 91260478.71CONTRACT TOTAL

 

    SUB-TOTAL 63809969.17 SUB-TOTAL 63165878.25 SUB-TOTAL 66394576.90ROADWAY ITEMS
    SUB-TOTAL 176120.55 SUB-TOTAL 167318.70 SUB-TOTAL 169296.34CULVERT ITEMS
    SUB-TOTAL 9474139.47 SUB-TOTAL 8564000.00 SUB-TOTAL 8725983.87WALL ITEMS
    SUB-TOTAL 15612131.46 SUB-TOTAL 17497137.66 SUB-TOTAL 15970621.60STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4592447.00 4800000.00 4750000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 705000.00 1250000.00 700000.00CONSTRUCTION SURVEYING
0003 0000720000-N SP   49 MO  3820.00 187180.00 2940.00 144060.00 2600.00 127400.00FIELD OFFICE
0004 0001000000-E 200 Lump Sum 1447000.00 6700000.00 700000.00CLEARING & GRUBBING
0005 0008000000-E 200  3 ACR 16000.00 48000.00 3403.48 10210.44 28000.00 84000.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  806,500 CY  5.90 4758350.00 6.00 4839000.00 8.00 6452000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 48000.00 45000.00 100000.00REINF BRG APPR **********

(139+86.00 -L- EB)
0008 0029000000-N SP  Lump Sum 48000.00 45000.00 50000.00REINF BRG APPR **********

(139+86.00 -L- WB)
0009 0029000000-N SP  Lump Sum 35000.00 45000.00 65000.00REINF BRG APPR **********

(15+90.00 -Y8-)
0010 0029000000-N SP  Lump Sum 123000.00 100000.00 120000.00REINF BRG APPR **********

(150+45.40 -Y-)
0011 0029000000-N SP  Lump Sum 35000.00 35000.00 50000.00REINF BRG APPR **********

(16+62.00 -YRPD-)
0012 0029000000-N SP  Lump Sum 25000.00 30000.00 50000.00REINF BRG APPR **********

(17+48.00 -Y4RPD-)
0013 0029000000-N SP  Lump Sum 49000.00 35000.00 50000.00REINF BRG APPR **********

(19+31.50 -Y4RPA-)
0014 0029000000-N SP  Lump Sum 37000.00 40000.00 60000.00REINF BRG APPR **********

(20+40.37 -Y1-)
0015 0029000000-N SP  Lump Sum 150000.00 220000.00 200000.00REINF BRG APPR **********

(92+00.00 -L-)
0016 0036000000-E 225  4,800 CY  5.65 27120.00 9.00 43200.00 10.00 48000.00UNDERCUT EXCAVATION
0017 0134000000-E 240  9,840 CY  5.20 51168.00 7.00 68880.00 7.50 73800.00DRAINAGE DITCH EXCAVATION
0018 0141000000-E 240  3,530 LF  1.90 6707.00 9.00 31770.00 4.46 15743.80BERM DITCH CONSTRUCTION
0019 0156000000-E 250  115,380 SY  3.60 415368.00 2.20 253836.00 2.88 332294.40REMOVAL OF EXT ASPHALT PVMT
0020 0163000000-E 250  101,650 SY  10.30 1046995.00 6.50 660725.00 1.45 147392.50REMOVAL OF EXT CONC PVMT
0021 0177000000-E 250  3,200 SY  2.10 6720.00 2.00 6400.00 6.18 19776.00BREAKING OF EXT ASPH PVMT
0022 0192000000-N 260  60 HR  180.00 10800.00 152.00 9120.00 199.70 11982.00PROOF ROLLING
0023 0195000000-E 265  4,800 CY  44.00 211200.00 39.61 190128.00 48.52 232896.00SELECT GRANULAR MATERIAL
0024 0196000000-E 270  196,500 SY  2.00 393000.00 1.02 200430.00 1.29 253485.00GEOTEXTILE SOIL STABILIZATION
0025 0199000000-E SP   49,055 SF  42.00 2060310.00 22.58 1107661.90 35.84 1758131.20TEMPORARY SHORING
0026 0241000000-E SP   2,300 SY  3.40 7820.00 4.08 9384.00 14.36 33028.00GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILI-ZATION
0027 0318000000-E 300  3,960 TON 35.00 138600.00 44.68 176932.80 36.63 145054.80FND CONDIT MATL MINOR STRS
0028 0320000000-E 300  10,920 SY  1.90 20748.00 3.17 34616.40 1.44 15724.80FND CONDIT GEOTEXTILE
0029 0342000000-E 310  760 LF  65.00 49400.00 50.00 38000.00 68.27 51885.20**" SIDE DRAIN PIPE

(30")
0030 0342000000-E 310  896 LF  97.00 86912.00 70.00 62720.00 79.95 71635.20**" SIDE DRAIN PIPE

(36")
0031 0342000000-E 310  684 LF  103.00 70452.00 98.00 67032.00 86.75 59337.00**" SIDE DRAIN PIPE

(42")
0032 0342000000-E 310  104 LF  112.00 11648.00 115.00 11960.00 115.19 11979.76**" SIDE DRAIN PIPE

(48")
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0033 0343000000-E 310  8,128 LF  32.00 260096.00 28.00 227584.00 31.96 259770.8815" SIDE DRAIN PIPE
0034 0344000000-E 310  1,594 LF  39.00 62166.00 35.00 55790.00 38.64 61592.1618" SIDE DRAIN PIPE
0035 0345000000-E 310  1,580 LF  47.00 74260.00 45.00 71100.00 46.86 74038.8024" SIDE DRAIN PIPE
0036 0348000000-E 310  43 EA  273.00 11739.00 500.00 21500.00 570.16 24516.88**" SIDE DRAIN PIPE ELBOW

(15")
0037 0348000000-E 310  5 EA  400.00 2000.00 600.00 3000.00 791.97 3959.85**" SIDE DRAIN PIPE ELBOW

(18")
0038 0348000000-E 310  6 EA  410.00 2460.00 598.10 3588.60 880.62 5283.72**" SIDE DRAIN PIPE ELBOW

(24")
0039 0348000000-E 310  2 EA  683.00 1366.00 733.42 1466.84 1169.51 2339.02**" SIDE DRAIN PIPE ELBOW

(30")
0040 0366000000-E 310  3,348 LF  35.00 117180.00 30.00 100440.00 28.98 97025.0415" RC PIPE CULV III
0041 0372000000-E 310  1,416 LF  39.00 55224.00 35.00 49560.00 34.22 48455.5218" RC PIPE CULV III
0042 0378000000-E 310  1,604 LF  48.00 76992.00 42.00 67368.00 45.55 73062.2024" RC PIPE CULV III
0043 0384000000-E 310  732 LF  59.00 43188.00 50.00 36600.00 56.09 41057.8830" RC PIPE CULV III
0044 0390000000-E 310  1,392 LF  79.00 109968.00 80.00 111360.00 67.28 93653.7636" RC PIPE CULV III
0045 0396000000-E 310  148 LF  100.00 14800.00 92.00 13616.00 90.37 13374.7642" RC PIPE CULV III
0046 0402000000-E 310  236 LF  126.00 29736.00 110.00 25960.00 118.76 28027.3648" RC PIPE CULV III
0047 0408000000-E 310  60 LF  163.00 9780.00 145.00 8700.00 150.91 9054.6054" RC PIPE CULV III
0048 0420000000-E 310  112 LF  224.00 25088.00 215.00 24080.00 245.83 27532.9666" RC PIPE CULV III
0049 0426000000-E 310  148 LF  242.00 35816.00 240.00 35520.00 267.46 39584.0872" RC PIPE CULV III
0050 0448000000-E 310  164 LF  147.00 24108.00 135.00 22140.00 120.83 19816.12***" RCP CULV CLASS IV

(48")
0051 0448200000-E 310  3,420 LF  37.00 126540.00 32.00 109440.00 33.54 114706.8015" RCP CULV CLASS IV
0052 0448300000-E 310  1,020 LF  40.00 40800.00 38.00 38760.00 37.03 37770.6018" RCP CULV CLASS IV
0053 0448400000-E 310  1,068 LF  47.00 50196.00 45.00 48060.00 46.53 49694.0424" RCP CULV CLASS IV
0054 0448500000-E 310  500 LF  63.00 31500.00 55.00 27500.00 58.76 29380.0030" RCP CULV CLASS IV
0055 0448600000-E 310  24 LF  116.00 2784.00 82.00 1968.00 121.31 2911.4436" RCP CULV CLASS IV
0056 0576000000-E 310  120 LF  95.00 11400.00 35.00 4200.00 39.24 4708.80**" CS PIPE CULV *****"

(12", 0.064")
0057 0576000000-E 310  8 LF  110.00 880.00 125.00 1000.00 168.77 1350.16**" CS PIPE CULV *****"

(36", 0.079")
0058 0582000000-E 310  3,728 LF  40.00 149120.00 32.00 119296.00 52.52 195794.5615" CS PIPE CULV 0.064"
0059 0588000000-E 310  32 LF  53.00 1696.00 40.00 1280.00 56.92 1821.4418" CS PIPE CULV 0.064"
0060 0594000000-E 310  264 LF  65.00 17160.00 45.00 11880.00 62.00 16368.0024" CS PIPE CULV 0.064"
0061 0973100000-E 330  396 LF  205.00 81180.00 200.00 79200.00 300.00 118800.00**"WLD STL PIPE GRAD B IN SOIL

(15", 0.5")
0062 0973100000-E 330  204 LF  326.00 66504.00 250.00 51000.00 520.00 106080.00**"WLD STL PIPE GRAD B IN SOIL

(30", 0.5")
0063 0973100000-E 330  260 LF  1262.00 328120.00 1100.00 286000.00 1200.00 312000.00**"WLD STL PIPE GRAD B IN SOIL

(72", 1.0")
0064 0995000000-E 340  14,390 LF  12.00 172680.00 10.32 148504.80 10.00 143900.00PIPE REMOVAL
0065 1011000000-N 500 Lump Sum 491000.00 363807.74 500000.00FINE GRADING
0066 1044000000-E 501  124,820 SY  2.05 255881.00 1.95 243399.00 2.25 280845.00LIME TRTD SOIL (SLURRY)
0067 1066000000-E 501  1,250 TON 200.00 250000.00 190.00 237500.00 210.00 262500.00LIME FOR LIME TREATED SOIL
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0068 1099500000-E 505  56,000 CY  6.20 347200.00 6.77 379120.00 8.00 448000.00SHALLOW UNDERCUT
0069 1099700000-E 505  112,000 TON 25.00 2800000.00 24.00 2688000.00 20.00 2240000.00CLASS IV SUBGRD STABILIZATION
0070 1110000000-E 510  2,500 TON 26.00 65000.00 30.22 75550.00 38.17 95425.00STABILIZER AGGREGATE
0071 1121000000-E 520  40,600 TON 26.00 1055600.00 25.22 1023932.00 25.00 1015000.00AGGREGATE BASE COURSE
0072 1176000000-E 542  83,220 SY  2.10 174762.00 2.00 166440.00 2.20 183084.00SOIL CEMENT BASE
0073 1187000000-E 542  2,289 TON 137.00 313593.00 130.00 297570.00 143.00 327327.00PC FOR SOIL CEMENT BASE
0074 1209000000-E 543  30,950 GAL 3.20 99040.00 3.00 92850.00 3.30 102135.00ASPHALT CURING SEAL
0075 1220000000-E 545  2,000 TON 31.00 62000.00 36.24 72480.00 29.00 58000.00INCIDENTAL STONE BASE
0076 1231000000-E 560  31,000 CY  6.90 213900.00 5.26 163060.00 5.35 165850.00SHOULDER BORROW
0077 1275000000-E 600  3,670 GAL 4.50 16515.00 3.25 11927.50 5.01 18386.70PRIME COAT
0078 1297000000-E 607  2,610 SY  9.00 23490.00 4.00 10440.00 5.98 15607.80MILL ASP PVMT *****" DTH

(3")
0079 1330000000-E 607  6,860 SY  9.10 62426.00 8.00 54880.00 5.98 41022.80INCIDENTAL MILLING
0080 1489000000-E 610  31,430 TON 45.30 1423779.00 44.27 1391406.10 48.00 1508640.00ASP CONC BASE CRS B25.0B
0081 1491000000-E 610  60,050 TON 45.35 2723267.50 44.27 2658413.50 48.00 2882400.00ASP CONC BASE CRS B25.0C
0082 1498000000-E 610  7,590 TON 45.35 344206.50 44.27 336009.30 48.00 364320.00ASP CONC INTR CRS I19.0B
0083 1503000000-E 610  25,150 TON 45.35 1140552.50 44.27 1113390.50 48.00 1207200.00ASP CONC INTR CRS I19.0C
0084 1508000000-E 610  8,750 TON 45.35 396812.50 44.27 387362.50 48.00 420000.00ASP CONC INTR CRS I19.0D
0085 1519000000-E 610  16,920 TON 45.35 767322.00 44.27 749048.40 48.00 812160.00ASP CONC SURF CRS S9.5B
0086 1523000000-E 610  20,890 TON 45.35 947361.50 44.27 924800.30 48.00 1002720.00ASP CONC SURF CRS S9.5C
0087 1524200000-E 610  10,470 TON 45.35 474814.50 44.27 463506.90 48.00 502560.00ASP CONC SURF CRS S9.5D
0088 1525000000-E 610  7,650 TON 45.35 346927.50 44.27 338665.50 48.00 367200.00ASP CONC SURF CRS SF9.5A
0089 1575000000-E 620  8,755 TON 655.00 5734525.00 638.83 5592956.65 640.00 5603200.00ASP FOR PLANT MIX
0090 1577000000-E 620  600 TON 830.00 498000.00 809.86 485916.00 810.00 486000.00POLYM MOD ASP BNDR FOR PLT MIX
0091 1693000000-E 654  600 TON 172.00 103200.00 69.42 41652.00 160.00 96000.00ASPH PLT MIX PVMT REPAIR
0092 1840000000-E 665  60,300 LF  0.55 33165.00 0.17 10251.00 0.24 14472.00MILLED RUMBLE STRIPS
0093 1847000000-E 710  44,692 SY  67.50 3016710.00 65.00 2904980.00 75.00 3351900.00******"PCC PVMT THRU LNS

(14")
0094 1858000000-E 710  4,820 SY  59.90 288718.00 67.00 322940.00 70.00 337400.00******"PCC PVMT RAMPS

(11-1/2")
0095 1858000000-E 710  40,273 SY  75.20 3028529.60 62.00 2496926.00 72.00 2899656.00******"PCC PVMT RAMPS

(13")
0096 1869000000-E 710  129 SY  68.50 8836.50 100.00 12900.00 72.00 9288.00******"PCC PVMT MISC

(13")
0097 1902000000-N 710 Lump Sum 52500.00 50000.00 50000.00SURF TEST CONC PAVEMENT
0098 1913000000-E 720  1,830 SY  47.85 87565.50 63.00 115290.00 77.30 141459.00CONC SHLD ADJ ******"PVMT

(11-1/2")
0099 1913000000-E 720  18,920 SY  51.50 974380.00 65.00 1229800.00 74.00 1400080.00CONC SHLD ADJ ******"PVMT

(13")
0100 1913000000-E 720  13,100 SY  54.15 709365.00 67.00 877700.00 80.93 1060183.00CONC SHLD ADJ ******"PVMT

(14")
0101 1924000000-N 725 Lump Sum 105000.00 100000.00 100000.00FIELD LAB RENTAL, PCCP
0102 2022000000-E 815  672 CY  11.60 7795.20 11.00 7392.00 13.00 8736.00SUBDRAIN EXCAVATION
0103 2033000000-E 815  336 CY  68.40 22982.40 65.00 21840.00 72.00 24192.00SUBDRAIN FINE AGGREGATE
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0104 2044000000-E 815  2,000 LF  10.50 21000.00 10.00 20000.00 12.14 24280.006" PERF SUBDRN PIPE
0105 2070000000-N 815  4 EA  315.00 1260.00 300.00 1200.00 364.13 1456.52SUBDRN PIPE OUTLET
0106 2077000000-E 815  24 LF  21.00 504.00 20.00 480.00 24.28 582.726" OUTLET PIPE
0107 2099000000-E 816  14,750 LF  4.50 66375.00 4.25 62687.50 5.16 76110.00SHOULDER DRAIN
0108 2110000000-E 816  14,750 LF  1.30 19175.00 1.25 18437.50 1.52 22420.004" SHOULDER DRAIN PIPE
0109 2121000000-E 816  530 LF  10.50 5565.00 10.00 5300.00 12.14 6434.204" OUTLET PIPE FOR SHDR DRN
0110 2132000000-N 816  4 EA  315.00 1260.00 300.00 1200.00 364.13 1456.52CONC PAD SHLDR DRN OUTLET
0111 2143000000-E 818  35 TON 47.50 1662.50 60.00 2100.00 48.31 1690.85BLOTTING SAND
0112 2209000000-E 838 9.4 CY  893.00 8394.20 1142.05 10735.27 530.29 4984.73ENDWALLS
0113 2220000000-E 838 11.3 CY  946.00 10689.80 1338.07 15120.19 971.02 10972.53REINFORCED ENDWALLS
0114 2253000000-E 840  22 CY  867.00 19074.00 1276.04 28072.88 424.83 9346.26PIPE COLLARS
0115 2264000000-E 840  3 CY  867.00 2601.00 587.08 1761.24 364.13 1092.39PIPE PLUGS
0116 2275000000-E SP   250 CY  221.00 55250.00 192.85 48212.50 176.62 44155.00FLOWABLE FILL
0117 2286000000-N 840  454 EA  1209.00 548886.00 1250.00 567500.00 1428.47 648525.38MASNRY DRAINAGE STRUCT
0118 2297000000-E 840 32.3 CY  920.00 29716.00 850.00 27455.00 1110.60 35872.38MASNRY DRAINAGE STRUCT
0119 2308000000-E 840  1,280 LF  263.00 336640.00 225.00 288000.00 303.45 388416.00MASNRY DRAINAGE STRUCT
0120 2364000000-N 840  5 EA  526.00 2630.00 450.00 2250.00 576.54 2882.70FRAME W/2GRTS 840.16 STD
0121 2364200000-N 840  98 EA  552.00 54096.00 450.00 44100.00 576.54 56500.92FRAME W/2GRTS 840.20 STD
0122 2365000000-N 840  145 EA  520.00 75400.00 450.00 65250.00 546.21 79200.45FRAME W/2GRTS 840.22 STD
0123 2366000000-N 840  7 EA  531.01 3717.07 450.00 3150.00 576.54 4035.78FRAME W/2GRTS 840.24 STD
0124 2367000000-N 840  6 EA  484.00 2904.00 450.00 2700.00 546.21 3277.26FRAME W/2GRTS 840.29 STD
0125 2374000000-N 840  25 EA  531.01 13275.25 550.00 13750.00 600.82 15020.50FRAME-GRT-HD 840.03 **

(E)
0126 2374000000-N 840  44 EA  531.01 23364.44 550.00 24200.00 600.82 26436.08FRAME-GRT-HD 840.03 **

(F)
0127 2374000000-N 840  32 EA  431.00 13792.00 550.00 17600.00 600.82 19226.24FRAME-GRT-HD 840.03 **

(G)
0128 2396000000-N 840  38 EA  400.00 15200.00 325.00 12350.00 515.86 19602.68FRAME W/COVER STD 840.54
0129 2407000000-N 840  76 EA  1550.00 117800.00 1150.00 87400.00 1153.09 87634.84STL FRAM W/ 2 GTR, STD 840.37
0130 2451000000-N 852  3 EA  615.00 1845.00 800.00 2400.00 667.58 2002.74CONC TRANS SECT FOR DROP INLET
0131 2474000000-N SP  Lump Sum 11755.00 56654.13 6409.50GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 123+00 RT
0132 2474000000-N SP  Lump Sum 10906.00 98590.87 7659.36GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 144+00 RT
0133 2474000000-N SP  Lump Sum 43130.00 69884.60 38554.67GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 73+00 LT
0134 2474000000-N SP  Lump Sum 116840.00 15661.11 80970.13GENERIC DRAINAGE ITEM (LS)

WET DETENTION BASIN STA -L- 91+00 RT
0135 2474000000-N SP  Lump Sum 71552.00 14069.50 62814.53GENERIC DRAINAGE ITEM (LS)

WET DETENTION BASIN STA -L- 95+50 RT
0136 2535000000-E 846  3,990 LF  13.00 51870.00 12.39 49436.10 19.96 79640.40**"X**" CONCRETE CURB

(8" X 18")
0137 2542000000-E 846  370 LF  17.00 6290.00 17.45 6456.50 16.32 6038.401'-6" CONC CURB & GUTTER
0138 2549000000-E 846  12,740 LF  18.50 235690.00 16.15 205751.00 17.53 223332.202'-6" CONC CURB & GUTTER



JUL 06, 2012 02:24 PM

TIP NO I-3819A 2:00 PM 22 /  51 002

IREDELL

34192.2.GV4

FED AID NO IMF-040-2(145)152

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-40/I-77 INTERCHANGE, I-40 FROM WEST OF SR-2003 TO SR-2158 AND I-77 FROM SOUTH OF SR-2321 TO SOUTH OF SR-2171.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

UNITED CONTRACTORS, LLC TETRA TECH CONSTRUCTION INC

GREAT FALLS,  SC GLOVERSVILLE,  NY

C202602JUN 19 2012
3.360 MI

0139 2556000000-E 846  6,550 LF  17.20 112660.00 14.62 95761.00 19.96 130738.00SHOULDER BERM GUTTER
0140 2577000000-E 846  1,190 LF  26.00 30940.00 22.23 26453.70 30.89 36759.10CONC EXPRESSWAY GUTTER
0141 2591000000-E 848  2,570 SY  37.00 95090.00 31.62 81263.40 33.90 87123.004" CONCRETE SIDEWALK
0142 2605000000-N 848  42 EA  732.00 30744.00 699.81 29392.02 897.06 37676.52CONCRETE CURB RAMP
0143 2612000000-E 848  1,805 SY  45.50 82127.50 40.67 73409.35 33.84 61081.206" CONCRETE DRIVEWAY
0144 2619000000-E 850  190 SY  47.00 8930.00 44.82 8515.80 49.69 9441.104" CONCRETE PAVED DITCH
0145 2655000000-E 852  4,330 SY  39.00 168870.00 36.19 156702.70 31.48 136308.405" MONO CONC ISLDS (KEY IN)
0146 2703000000-E 854  600 LF  304.00 182400.00 289.45 173670.00 283.60 170160.00CONC BARRIER TYPE ******

(DDI)
0147 2703000000-E 854  355 LF  75.00 26625.00 71.60 25418.00 148.47 52706.85CONC BARRIER TYPE ******

(I)
0148 2703000000-E 854  6,825 LF  97.00 662025.00 92.40 630630.00 153.80 1049685.00CONC BARRIER TYPE ******

(III)
0149 2710000000-N 854  2 EA  10500.00 21000.00 10000.00 20000.00 12218.32 24436.64CONC BARRIER TRANS SECTN
0150 2717000000-E 854  705 LF  282.00 198810.00 268.00 188940.00 431.28 304052.40VAR HT CONC BARRIER *******

(T2)
0151 2724000000-E 857  5,080 LF  75.00 381000.00 88.00 447040.00 74.19 376885.20PC REINF BARRIER SNGL FC
0152 2800000000-N 858  3 EA  1000.00 3000.00 948.11 2844.33 485.51 1456.53ADJ CATCH BASINS
0153 2815000000-N 858  5 EA  1000.00 5000.00 948.11 4740.55 424.83 2124.15ADJ DROP INLETS
0154 2830000000-N 858  6 EA  1000.00 6000.00 748.11 4488.66 606.89 3641.34ADJ MANHOLES
0155 2860000000-N 859  2 EA  1000.00 2000.00 1298.11 2596.22 910.34 1820.68CONVERT CB TO JB
0156 2893000000-N 859  1 EA  1000.00 1000.00 1298.12 1298.12 606.89 606.89CONVERT CB TO JB W/MH
0157 2950000000-N 859  5 EA  1000.00 5000.00 1298.11 6490.55 546.21 2731.05CONVERT JB TO DI
0158 2995000000-N SP   3 EA  1000.00 3000.00 1298.11 3894.33 667.58 2002.74GENERIC DRAINAGE ITEM (EA)

CONVERT DROP INLET TO TEMP JUNCTION BOX
0159 2995000000-N SP   10 EA  1000.00 10000.00 1298.11 12981.10 546.21 5462.10GENERIC DRAINAGE ITEM (EA)

CONVERT DROP INLET TO TWO GRATE INLET
0160 3000000000-N SP   6 EA  6835.00 41010.00 11598.99 69593.94 14000.00 84000.00IMPACT ATTEN TYPE 350
0161 3030000000-E 862  28,800 LF  16.00 460800.00 15.23 438624.00 16.00 460800.00STL BM GUARDRAIL
0162 3045000000-E 862  75 LF  19.00 1425.00 18.27 1370.25 19.42 1456.50SBGR SHOP CURVED
0163 3105000000-N 862  9 EA  105.00 945.00 101.52 913.68 91.03 819.27SBGR TERM SECT
0164 3150000000-N 862  20 EA  63.00 1260.00 60.91 1218.20 21.85 437.00ADDIT GUARDRAIL POSTS
0165 3180000000-N 862  2 EA  3155.00 6310.00 3045.69 6091.38 3398.57 6797.14GR ANCHOR TYPE **********

(NJ-25)
0166 3210000000-N 862  17 EA  368.00 6256.00 355.33 6040.61 576.54 9801.18GR ANCHOR TYPE CAT-1
0167 3215000000-N 862  4 EA  1472.00 5888.00 1421.32 5685.28 1547.56 6190.24GR ANCHOR TYPE III
0168 3270000000-N SP   40 EA  1840.00 73600.00 1776.65 71066.00 2093.76 83750.40GR ANCHOR TYPE 350
0169 3285000000-N SP   9 EA  1577.00 14193.00 1522.84 13705.56 1820.66 16385.94GR ANCHOR TYPE M-350
0170 3317000000-N 862  36 EA  1472.00 52992.00 1421.32 51167.52 1814.59 65325.24GR ANCHOR TYPE B-77
0171 3360000000-E 863  19,815 LF  1.10 21796.50 1.02 20211.30 1.21 23976.15REMOVE EXISTING GUARDRAIL
0172 3365000000-E 863  12,060 LF  1.10 13266.00 1.02 12301.20 1.21 14592.60REMOVE EXISTING GUIDERAIL
0173 3380000000-E 862 8,187.5 LF  5.30 43393.75 5.08 41592.50 9.71 79500.63TEMP STL BM GUARDRAIL
0174 3387000000-N 862  6 EA  631.00 3786.00 609.14 3654.84 1092.39 6554.34TEMP GDRL ANCH UNITS ******

(B-77)
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0175 3387000000-N 862  5 EA  105.00 525.00 101.52 507.60 303.45 1517.25TEMP GDRL ANCH UNITS ******
(CAT-1)

0176 3389000000-N SP   1 EA  841.00 841.00 812.18 812.18 788.96 788.96TEMP GDRL ANCH UNITS ******
(M-350)

0177 3389100000-N SP   3 EA  946.00 2838.00 913.71 2741.13 1092.39 3277.17TEMP GDRL ANCH UNITS 350
0178 3389400000-E 865  10,650 LF  7.90 84135.00 7.61 81046.50 7.59 80833.50DBL FACED CABLE GUIDERAIL
0179 3389500000-N 865  10 EA  158.00 1580.00 152.28 1522.80 18.21 182.10ADDITIONAL GUIDERAIL POSTS
0180 3389600000-N 865  16 EA  1577.00 25232.00 1522.84 24365.44 1881.35 30101.60CBL GUIDERAIL ANCH UNIT
0181 3436000000-N 862  10 EA  26.00 260.00 25.38 253.80 6.07 60.70GENERIC GUARDRAIL ITEM (EA) 862

ADDITIONAL GUARDRAIL POSTS (TEMPORARY)
0182 3536000000-E 866  30,720 LF  3.90 119808.00 4.30 132096.00 7.28 223641.60CHN LK FENCE 48" FABRIC
0183 3542000000-E 866  2,580 EA  26.00 67080.00 20.00 51600.00 30.35 78303.00MET LINE PST 48" CL FEN
0184 3548000000-E 866  210 EA  104.00 21840.00 30.00 6300.00 139.59 29313.90MET TERM PST 48" CL FEN
0185 3551000000-E 866  6 EA  104.00 624.00 200.00 1200.00 242.76 1456.56MET GATE PST **" CL FEN S

(48")
0186 3557000000-E 866  500 LF  1.05 525.00 1.00 500.00 0.61 305.00ADDITIONAL BARBED WIRE
0187 3559000000-E 866  7,460 LF  2.95 22007.00 5.00 37300.00 7.28 54308.80** STRAND BW FENCE W/ POSTS

(5)
0188 3564000000-E 866  3 EA  1895.00 5685.00 1600.00 4800.00 1335.15 4005.45SGL GATE **HIGH, **WIDE, **OPEN

(48", 20', 20')
0189 3628000000-E 876  785 TON 42.00 32970.00 39.84 31274.40 50.00 39250.00RIP RAP, CLASS I
0190 3635000000-E 876  2,600 TON 43.11 112086.00 44.83 116558.00 56.00 145600.00RIP RAP, CLASS II
0191 3649000000-E 876  2,275 TON 41.00 93275.00 39.84 90636.00 50.00 113750.00RIP RAP, CLASS B
0192 3656000000-E 876  21,205 SY  2.00 42410.00 2.48 52588.40 1.20 25446.00GEOTEXTILE FOR DRAINGE
0193 3659000000-N SP   2 EA  1975.00 3950.00 2976.54 5953.08 3790.55 7581.10PREFORMED SCOUR HOLES
0194 4048000000-E 902  54 CY  578.00 31212.00 854.27 46130.58 1031.72 55712.88REINF CONC FOUNDTN
0195 4054000000-E 902  4 CY  509.00 2036.00 628.14 2512.56 121.38 485.52PLN CONC FOUNDTN
0196 4057000000-E SP   270 CY  610.00 164700.00 814.07 219798.90 1213.78 327720.60OVERHEAD FOOTING
0197 4060000000-E 903  29,952 LB  4.20 125798.40 2.76 82667.52 3.58 107228.16SUPPORT, BREAKAWAY STL BM
0198 4066000000-E 903  8,820 LB  4.85 42777.00 2.01 17728.20 3.10 27342.00SUPPORTS, SIMPLE STL BM
0199 4072000000-E 903  3,602 LF  4.50 16209.00 8.04 28960.08 6.68 24061.36SUPPORT, 3-LB STL U-CHAN
0200 4078000000-E 903  6 EA  56.00 336.00 42.21 253.26 48.56 291.36SUPPORT, 2-LB STL U-CHAN
0201 4082000000-E 903  320 LF  11.50 3680.00 20.10 6432.00 9.10 2912.00SUPPORT, WOOD
0202 4082100000-N SP  Lump Sum 39609.00 46984.92 50000.00SUPPORT, OVRHD SIGN STR ****

(10+00-YRPA-)
0203 4082100000-N SP  Lump Sum 20793.00 24597.99 50000.00SUPPORT, OVRHD SIGN STR ****

(105+90-L- EB)
0204 4082100000-N SP  Lump Sum 38169.00 47512.56 40000.00SUPPORT, OVRHD SIGN STR ****

(115+72.5-L- EB)
0205 4082100000-N SP  Lump Sum 20030.00 22914.57 40000.00SUPPORT, OVRHD SIGN STR ****

(129+50-L- EB)
0206 4082100000-N SP  Lump Sum 33011.00 37361.81 40000.00SUPPORT, OVRHD SIGN STR ****

(153+75-L- WB)
0207 4082100000-N SP  Lump Sum 35875.00 41386.93 40000.00SUPPORT, OVRHD SIGN STR ****

(162+57-Y- SB)
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0208 4082100000-N SP  Lump Sum 19957.00 22432.16 40000.00SUPPORT, OVRHD SIGN STR ****
(20+00-YRPBD-)

0209 4082100000-N SP  Lump Sum 30521.00 34045.23 40054.54SUPPORT, OVRHD SIGN STR ****
(22+28-Y4-RPA-)

0210 4082100000-N SP  Lump Sum 31240.00 33768.84 38233.89SUPPORT, OVRHD SIGN STR ****
(22+50-Y4-RPC-)

0211 4082100000-N SP  Lump Sum 45459.00 57336.68 36413.23SUPPORT, OVRHD SIGN STR ****
(23+00-L- EB)

0212 4082100000-N SP  Lump Sum 39459.00 45502.51 20634.16SUPPORT, OVRHD SIGN STR ****
(235+58-L- WB)

0213 4082100000-N SP  Lump Sum 30686.00 37638.19 16992.84SUPPORT, OVRHD SIGN STR ****
(24+05-Y4- NB)

0214 4082100000-N SP  Lump Sum 37171.00 43768.84 19420.39SUPPORT, OVRHD SIGN STR ****
(29+75-Y4- SB)

0215 4082100000-N SP  Lump Sum 41944.00 49040.20 19420.39SUPPORT, OVRHD SIGN STR ****
(50+25-YRPBD-)

0216 4082100000-N SP  Lump Sum 30075.00 34070.35 31558.13SUPPORT, OVRHD SIGN STR ****
(56+66-LCDWB-)

0217 4082100000-N SP  Lump Sum 37030.00 42547.74 36413.23SUPPORT, OVRHD SIGN STR ****
(60+87-Y- NB)

0218 4082100000-N SP  Lump Sum 39930.00 46040.20 31558.13SUPPORT, OVRHD SIGN STR ****
(66+40-L- EB)

0219 4082100000-N SP  Lump Sum 17700.00 20050.25 31558.13SUPPORT, OVRHD SIGN STR ****
(72+00-LCDWB-)

0220 4096000000-N 904  4 EA  80.00 320.00 96.48 385.92 115.31 461.24SIGN ERECTION, TYPE D
0221 4102000000-N 904  130 EA  32.00 4160.00 75.38 9799.40 60.69 7889.70SIGN ERECTION, TYPE E
0222 4108000000-N 904  16 EA  159.00 2544.00 34.17 546.72 115.31 1844.96SIGN ERECTION, TYPE F
0223 4109000000-N 904  1 EA  800.00 800.00 381.91 381.91 455.16 455.16SIGN ERECTION, TYPE *** (OVRHD)

(A)
0224 4109000000-N 904  1 EA  800.00 800.00 175.88 175.88 333.79 333.79SIGN ERECTION, TYPE *** (OVRHD)

(B)
0225 4110000000-N 904  37 EA  421.00 15577.00 326.63 12085.31 455.16 16840.92SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0226 4110000000-N 904  14 EA  421.00 5894.00 175.88 2462.32 303.45 4248.30SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0227 4114000000-N 904  6 EA  27.00 162.00 18.09 108.54 60.69 364.14SIGN ERECTION, MILEMARKERS
0228 4116100000-N 904  16 EA  123.00 1968.00 703.52 11256.32 424.83 6797.28SIGN ERECT, RELOC ** GRD MTD

(A)
0229 4116100000-N 904  2 EA  478.00 956.00 351.76 703.52 303.45 606.90SIGN ERECT, RELOC ** GRD MTD

(B)
0230 4116100000-N 904  5 EA  48.00 240.00 96.48 482.40 121.38 606.90SIGN ERECT, RELOC ** GRD MTD

(D)
0231 4138000000-N 907  12 EA  400.00 4800.00 326.63 3919.56 121.38 1456.56DISPOSE SUPPORT, STL BM
0232 4149000000-N 907  8 EA  3244.00 25952.00 793.97 6351.76 2427.55 19420.40DISPOSE SIGN SYST OVRHD
0233 4151000000-N 907  2 EA  7990.00 15980.00 276.38 552.76 1.21 2.42STOCKPILE SIGN SYST STL BM
0234 4152000000-N 907  31 EA  32.00 992.00 603.02 18693.62 1.21 37.51DISPOSE SIGN SYST STL BM
0235 4155000000-N 907  109 EA  12.00 1308.00 3.02 329.18 1.21 131.89DISPOSE SIGN SYST U-CHAN
0236 4157000000-N 907  5 EA  47.00 235.00 55.28 276.40 1.21 6.05STOCKPILE SIGN SYST WOOD
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0237 4158000000-N 907  8 EA  29.00 232.00 3.02 24.16 1.21 9.68DISPOSE SIGN SYST WOOD
0238 4192000000-N 907  5 EA  47.00 235.00 3.02 15.10 1.21 6.05DISPOSE SUPPORT, U-CHAN
0239 4234000000-N 907  2 EA  400.00 800.00 276.38 552.76 1.21 2.42DISPOSE SIGN, A OR B (OVRHD)
0240 4251000000-N 907  1 EA  210.00 210.00 165.83 165.83 1.21 1.21DISPOSE LIGHT SYSTEM
0241 4263000000-N 907  1 EA  210.00 210.00 65.33 65.33 1.21 1.21DISPOSE WALKWAY
0242 4400000000-E 1110  3,122 SF  11.00 34342.00 3.89 12144.58 4.72 14735.84WORK ZONE SIGNS (STAT)
0243 4405000000-E 1110  1,552 SF  13.00 20176.00 8.95 13890.40 10.86 16854.72WORK ZONE SIGNS (PORT)
0244 4410000000-E 1110  179 SF  14.00 2506.00 4.85 868.15 5.89 1054.31WORK ZONE SIGNS (BARR)
0245 4415000000-N 1115  5 EA  3509.00 17545.00 3202.50 16012.50 3265.05 16325.25FLASHING ARROW BOARD
0246 4420000000-N 1120  11 EA  13625.00 149875.00 11630.41 127934.51 13224.06 145464.66PORTABLE CHANGE MSG SIGN
0247 4430000000-N 1130  1,050 EA  75.00 78750.00 43.77 45958.50 49.77 52258.50DRUMS
0248 4435000000-N 1135  120 EA  38.00 4560.00 16.92 2030.40 19.24 2308.80CONES
0249 4445000000-E 1145  384 LF  35.00 13440.00 24.55 9427.20 27.92 10721.28BARRICADES (TYPE III)
0250 4450000000-N 1150  5,400 HR  21.00 113400.00 18.94 102276.00 27.10 146340.00FLAGGER
0251 4465000000-N 1160  18 EA  6835.00 123030.00 6500.00 117000.00 8540.54 153729.72TEMPORARY CRASH CUSHIONS
0252 4470000000-N 1160  44 EA  2628.00 115632.00 2500.00 110000.00 3337.88 146866.72RESET CRASH CUSHION
0253 4480000000-N 1165  5 EA  12103.00 60515.00 61488.00 307440.00 38000.00 190000.00TMA
0254 4485000000-E 1170  27,000 LF  23.00 621000.00 21.70 585900.00 24.00 648000.00PORT CONC BARRIER
0255 4490000000-E 1170  500 LF  35.50 17750.00 33.75 16875.00 40.87 20435.00PORT CONC BARRIER(ANCHRD)
0256 4500000000-E 1170  46,000 LF  3.80 174800.00 3.55 163300.00 4.30 197800.00RESET PORT CONC BARRIER
0257 4507000000-E 1170  4,300 LF  61.00 262300.00 58.00 249400.00 76.00 326800.00WATER FILLED BARRIER
0258 4510000000-N SP   7,920 HR  58.00 459360.00 45.00 356400.00 30.00 237600.00LAW ENFORCEMENT
0259 4516000000-N 1180  500 EA  65.00 32500.00 29.30 14650.00 30.00 15000.00SKINNY DRUM
0260 4650000000-N 1251  3,728 EA  6.30 23486.40 5.00 18640.00 6.00 22368.00TEMP RAISED PVMT MRKS
0261 4695000000-E 1205  320 LF  2.10 672.00 2.50 800.00 3.03 969.60THERMO PVT MKG LINES 8"90 MILS
0262 4697000000-E 1205  1,000 LF  3.20 3200.00 2.60 2600.00 3.16 3160.00THERMO PVT MKG LINE 8"120 MILS
0263 4710000000-E 1205  2,200 LF  8.40 18480.00 8.50 18700.00 10.32 22704.0024"WIDE THERMO 120 MILS
0264 4721000000-E 1205  26 EA  131.00 3406.00 185.00 4810.00 224.55 5838.30THERMO PVT MKG CHARACTER 120
0265 4725000000-E 1205  153 EA  131.00 20043.00 175.00 26775.00 212.41 32498.73THERMO PVT SYMBOL 90MILS
0266 4770000000-E 1205  7,369 LF  2.10 15474.90 2.25 16580.25 2.73 20117.374" COLD APPL PLSTIC LINES TYPE **

(IV)
0267 4780000000-E 1205  135 LF  4.20 567.00 5.00 675.00 6.07 819.458" COLD APPL PLSTIC LINES TYPE **

(IV)
0268 4805000000-N 1205  2 EA  262.50 525.00 250.00 500.00 303.45 606.90COLD APPL PLASTIC SYM TYPE **

(IV)
0269 4810000000-E 1205  796,206 LF  0.30 238861.80 0.18 143317.08 0.22 175165.32PAINT PVMT MARKINGS 4"
0270 4820000000-E 1205  68,850 LF  0.60 41310.00 0.45 30982.50 0.55 37867.50PAINT PVMT MARKINGS 8"
0271 4835000000-E 1205  794 LF  3.10 2461.40 2.00 1588.00 2.43 1929.42PAINT PVT MKG LINES 24"
0272 4840000000-N 1205  8 EA  63.00 504.00 70.00 560.00 84.96 679.68PAINT PVT MKG CHARACTER
0273 4845000000-N 1205  192 EA  57.00 10944.00 75.00 14400.00 91.03 17477.76PAINT PVT MKG SYMBOL
0274 4847000000-E 1205  63,012 LF  0.75 47259.00 0.80 50409.60 0.97 61121.64POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
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0275 4847100000-E 1205  125,948 LF  0.90 113353.20 1.15 144840.20 1.40 176327.20POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0276 4847120000-E 1205  10,145 LF  1.70 17246.50 3.00 30435.00 3.64 36927.80POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0277 4850000000-E 1205  137,797 LF  0.60 82678.20 0.75 103347.75 0.91 125395.27LINE REMOVAL 4" WIDE
0278 4860000000-E 1205  13,362 LF  1.05 14030.10 1.65 22047.30 2.00 26724.00LINE REMOVAL 8" WIDE
0279 4870000000-E 1205  98 LF  5.20 509.60 6.00 588.00 7.28 713.44LINE REMOVAL 24" WIDE
0280 4875000000-N 1205  9 EA  68.00 612.00 60.00 540.00 72.82 655.38REMOVAL OF SYMBL & CHARAC
0281 4880000000-E 1205  177,900 LF  0.45 80055.00 0.60 106740.00 0.73 129867.00CURING COMP REMOVAL LINES
0282 4885000000-N 1205  60 EA  52.50 3150.00 45.00 2700.00 54.62 3277.20CURING COMPD REMOVAL SYMB
0283 4900000000-N 1251  48 EA  21.00 1008.00 15.00 720.00 18.21 874.08PERM RAISED PVMT MARKERS
0284 4905000000-N 1253  1,518 EA  33.00 50094.00 28.00 42504.00 33.99 51596.82SNOWPLB PVMT MRKER
0285 4915000000-E 1264  3 EA  51.00 153.00 38.00 114.00 46.13 138.397' U-CHANNEL POSTS
0286 4935000000-N 1267  200 EA  40.00 8000.00 38.00 7600.00 46.13 9226.00FLEX DELINATR (CRYSTAL)
0287 4940000000-N 1267  100 EA  40.00 4000.00 38.00 3800.00 46.13 4613.00FLEX DELINATR (YELLOW)
0288 4955000000-N 1264  3 EA  89.30 267.90 85.00 255.00 103.17 309.51OBJECT MARKERS (END OF RD)
0289 5000000000-E 1401  4 EA  14962.00 59848.00 15075.38 60301.52 19116.94 76467.76***' HIGH MOUNT STANDARD

(60')
0290 5005000000-E 1401  3 EA  16510.00 49530.00 16080.40 48241.20 20027.27 60081.8180' HIGH MOUNT STANDARD
0291 5010000000-E 1401  1 EA  20595.00 20595.00 19597.99 19597.99 20937.60 20937.60100' HIGH MOUNT STANDARD
0292 5020000000-N 1401  1 EA  4220.00 4220.00 4020.10 4020.10 4490.97 4490.97PORTABLE DRIVE UNIT
0293 5030000000-N 1403  40 EA  863.00 34520.00 1256.28 50251.20 667.58 26703.20HM LUMINAIRE ************

(400W HPS)
0294 5030000000-N 1403  6 EA  880.00 5280.00 1306.53 7839.18 879.99 5279.94HM LUMINAIRE ************

(750W HPS)
0295 5050000000-N 1404  2 EA  3110.00 6220.00 3015.08 6030.16 3155.81 6311.62LIT STD MTLT ************

(MTLT 45' (SA) 15')
0296 5070000000-N 1405  2 EA  894.00 1788.00 1105.53 2211.06 1213.77 2427.54STD FOUNDAT ***********

(R1)
0297 5080000000-N 1406  2 EA  453.00 906.00 351.76 703.52 394.48 788.96LITE STD LUM ************

(RDW 250W HPS)
0298 5120000000-N 1407  1 EA  762.00 762.00 1005.03 1005.03 1019.57 1019.57SERVICE POLE ************

(30" CLASS 4)
0299 5125000000-E 1407  200 LF  26.50 5300.00 38.19 7638.00 36.42 7284.00SERVICE LATERAL *********

(3,3 1/0 USE)
0300 5130000000-N 1408  1 EA  10300.00 10300.00 12060.30 12060.30 11166.72 11166.72LITE CONTROL ************

(RW 240/480V)
0301 5155000000-E 1409  585 LF  4.90 2866.50 8.04 4703.40 8.92 5218.20ELECT DUCT BD, SIZE *****

(2")
0302 5155000000-E 1409  80 LF  5.30 424.00 9.05 724.00 10.86 868.80ELECT DUCT BD, SIZE *****

(3")
0303 5160000000-E 1409  265 LF  18.30 4849.50 21.11 5594.15 21.67 5742.55ELECT DUCT JA, SIZE *****

(3")
0304 5160000000-E 1409  545 LF  18.50 10082.50 32.16 17527.20 21.67 11810.15ELECT DUCT JA, SIZE *****

(4")
0305 5160000000-E 1409  60 LF  24.20 1452.00 34.17 2050.20 36.42 2185.20ELECT DUCT JA, SIZE *****

(6")
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0306 5170000000-E 1410  180 LF  3.20 576.00 2.51 451.80 6.37 1146.60**-#8 W/G FEEDER CIRCUIT
(2)

0307 5175000000-E 1410  1,440 LF  3.75 5400.00 3.27 4708.80 7.59 10929.60**-#6 W/G FEEDER CIRCUIT
(2)

0308 5180000000-E 1410  820 LF  5.10 4182.00 4.77 3911.40 8.44 6920.80**-#4 W/G FEEDER CIRCUIT
(2)

0309 5205000000-E 1410  1,130 LF  5.50 6215.00 9.05 10226.50 12.75 14407.50**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0310 5210000000-E 1410  1,800 LF  6.55 11790.00 9.55 17190.00 13.96 25128.00**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0311 5215000000-E 1410  2,880 LF  7.80 22464.00 10.55 30384.00 14.69 42307.20**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0312 5240000000-N 1411  16 EA  416.00 6656.00 603.02 9648.32 382.34 6117.44ELEC JB ************
(PC18)

0313 5240000000-N 1411  6 EA  590.00 3540.00 778.90 4673.40 728.27 4369.62ELEC JB ************
(PC30)

0314 5240000000-N 1411  1 EA  1020.00 1020.00 1005.03 1005.03 971.01 971.01ELEC JB ************
(PC36)

0315 5252000000-N 1412  12 EA  513.00 6156.00 427.14 5125.68 667.58 8010.96UNDERPASS LUMINARIES *****
(100W HPS,PM)

0316 5253000000-N 1412 Lump Sum 6309.01 8291.46 30040.91UNDERPASS CIRCUITRY *************
(US21/I-77, UPL-1)

0317 5255000000-N 1413 Lump Sum 149000.00 27300.00 158852.77PORTABLE LIGHTING
0318 5262000000-E SP   35 CY  705.00 24675.00 854.27 29899.45 1019.58 35685.30GENERIC LIGHTING ITEM (CY)

HIGH MOUNT FOUNDATIONS
0319 5270000000-N SP   1 EA  162.00 162.00 452.26 452.26 849.64 849.64GENERIC LIGHTING ITEM (EA)

REMOVE CONTROL SYSTEM
0320 5270000000-N SP   2 EA  1840.00 3680.00 2211.06 4422.12 1820.66 3641.32GENERIC LIGHTING ITEM (EA)

REMOVE HIGH MAST
0321 5325200000-E 1510  56 LF  51.00 2856.00 74.19 4154.64 31.19 1746.642" WATER LINE
0322 5325600000-E 1510  1,080 LF  72.00 77760.00 86.38 93290.40 37.78 40802.406" WATER LINE
0323 5325800000-E 1510  3,142 LF  69.00 216798.00 33.54 105382.68 41.77 131241.348" WATER LINE
0324 5326200000-E 1510  80 LF  349.00 27920.00 179.88 14390.40 227.00 18160.0012" WATER LINE
0325 5327000000-E 1510  157 LF  480.00 75360.00 309.96 48663.72 271.71 42658.4720" WATER LINE
0326 5327400000-E 1510  4,465 LF  157.00 701005.00 102.64 458287.60 150.21 670687.6524" WATER LINE
0327 5328000000-E 1510  285 LF  402.00 114570.00 331.30 94420.50 316.25 90131.2530" WATER LINE
0328 5540000000-E 1515  1 EA  1680.00 1680.00 1039.63 1039.63 939.59 939.596" VALVE
0329 5546000000-E 1515  2 EA  2140.00 4280.00 1378.05 2756.10 1275.41 2550.828" VALVE
0330 5559000000-E 1515  4 EA  11648.00 46592.00 5526.42 22105.68 11074.18 44296.7220" VALVE
0331 5559400000-E 1515  4 EA  7990.00 31960.00 6899.39 27597.56 15516.79 62067.1624" VALVE
0332 5606000000-E 1515  1 EA  3697.00 3697.00 1662.60 1662.60 3005.65 3005.652" BLOW OFF
0333 5648000000-N 1515  37 EA  2901.00 107337.00 1436.48 53149.76 1480.00 54760.00RELOCATE WATER METER
0334 5649000000-N 1515  2 EA  2433.00 4866.00 355.69 711.38 1632.22 3264.44RECONNECT WATER METER
0335 5672000000-N 1515  15 EA  4697.00 70455.00 5367.89 80518.35 1497.69 22465.35RELOCATE FIRE HYDRANT
0336 5691100000-E 1520 55.52 LF  41.00 2276.32 103.66 5755.20 190.07 10552.694" SANITARY GRAVITY SEWER
0337 5691200000-E 1520  42 LF  58.00 2436.00 105.69 4438.98 48.36 2031.126" SANITARY GRAVITY SEWER



JUL 06, 2012 02:24 PM

TIP NO I-3819A 2:00 PM 28 /  51 002

IREDELL

34192.2.GV4

FED AID NO IMF-040-2(145)152

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-40/I-77 INTERCHANGE, I-40 FROM WEST OF SR-2003 TO SR-2158 AND I-77 FROM SOUTH OF SR-2321 TO SOUTH OF SR-2171.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

UNITED CONTRACTORS, LLC TETRA TECH CONSTRUCTION INC

GREAT FALLS,  SC GLOVERSVILLE,  NY

C202602JUN 19 2012
3.360 MI

0338 5691300000-E 1520 714.81 LF  65.00 46462.65 116.87 83539.84 35.87 25640.238" SANITARY GRAVITY SEWER
0339 5691400000-E 1520 477.07 LF  62.50 29816.88 122.97 58665.30 48.23 23009.0910" SANITARY GRAVITY SEWER
0340 5692000000-E 1520 310.64 LF  233.00 72379.12 206.30 64085.03 215.12 66824.8830" SANITARY GRAVITY SEWER
0341 5768000000-N 1520  3 EA  1683.00 5049.00 309.96 929.88 687.18 2061.54SANITARY SEWER CLEAN-OUT
0342 5775000000-E 1525  8 EA  2608.00 20864.00 1527.44 12219.52 4033.89 32271.124' DIA UTILITY MANHOLE
0343 5776000000-E 1525  1 EA  3325.00 3325.00 2094.51 2094.51 11078.94 11078.945' DIA UTILITY MANHOLE
0344 5777000000-E 1525  2 EA  5199.00 10398.00 3332.32 6664.64 11799.88 23599.766' DIA UTILITY MANHOLE
0345 5781000000-E 1525 17.11 LF  339.00 5800.29 145.32 2486.43 115.51 1976.38UTILITY MANHOLE WALL, 4' DIA
0346 5782000000-E 1525 15.09 LF  432.00 6518.88 193.09 2913.73 115.51 1743.05UTILITY MANHOLE WALL, 5' DIA
0347 5783000000-E 1525 23.66 LF  523.00 12374.18 273.37 6467.93 115.51 2732.97UTILITY MANHOLE WALL, 6' DIA
0348 5801000000-E 1530  4,670 LF  9.10 42497.00 3.61 16858.70 3.63 16952.10ABANDON 8" UTILITY PIPE
0349 5804000000-E 1530  70 LF  14.60 1022.00 12.20 854.00 18.89 1322.30ABANDON 12" UTILITY PIPE
0350 5813000000-E 1530  5,084 LF  32.00 162688.00 24.39 123998.76 20.82 105848.88ABANDON 24" UTILITY PIPE
0351 5814000000-E 1530  784 LF  47.00 36848.00 30.49 23904.16 35.11 27526.24ABANDON 30" UTILITY PIPE
0352 5815000000-N 1530  1 EA  947.00 947.00 322.15 322.15 1372.27 1372.27REMOVE WATER METER
0353 5815500000-N 1530  1 EA  1326.00 1326.00 433.94 433.94 1599.64 1599.64REMOVE FIRE HYDRANT
0354 5816000000-N 1530  5 EA  1491.00 7455.00 678.86 3394.30 1440.69 7203.45ABANDON UTILITY MANHOLE
0355 5828000000-N 1530  8 EA  1804.00 14432.00 810.98 6487.84 1474.97 11799.76REMOVE UTILITY MANHOLE
0356 5835000000-E 1540  210 LF  630.00 132300.00 330.28 69358.80 80.51 16907.10**" ENCASEMENT PIPE

(42")
0357 5871500000-E 1550  63 LF  311.00 19593.00 206.30 12996.90 424.19 26723.978" TRENCHLESS INSTALL (IN SOIL)
0358 5871510000-E 1550  62 LF  583.00 36146.00 430.89 26715.18 802.72 49768.648" TRENCHLESS INSTALL (NOT IN SOIL)
0359 5872300000-E 1550  105 LF  475.00 49875.00 786.59 82591.95 900.87 94591.3530" TRENCHLESS INSTALL (IN SOIL)
0360 5872310000-E 1550  105 LF  856.00 89880.00 1484.76 155899.80 968.59 101701.9530" TRENCHLESS INSTALL (NOT IN SOIL)
0361 5882000000-N SP   2 EA  1743.00 3486.00 1609.76 3219.52 1794.31 3588.62GENERIC UTILITY ITEM (EA)

CONCRETE PIPELINE SUPPORT
0362 6000000000-E 1605  98,200 LF  3.30 324060.00 1.66 163012.00 1.99 195418.00TEMPORARY SILT FENCE
0363 6006000000-E 1610  17,125 TON 41.00 702125.00 42.28 724045.00 1.00 17125.00EROS CONTRL STONE CL A
0364 6009000000-E 1610  15,535 TON 41.00 636935.00 42.28 656819.80 40.28 625749.80EROS CONTRL STONE CL B
0365 6012000000-E 1610  18,190 TON 36.00 654840.00 40.03 728145.70 1.00 18190.00SEDIMENT CONTROL STONE
0366 6015000000-E 1615  238 ACR 578.00 137564.00 405.68 96551.84 485.51 115551.38TEMPORARY MULCHING
0367 6018000000-E 1620  5,150 LB  3.20 16480.00 2.28 11742.00 2.73 14059.50SEED FOR TEMP SEEDING
0368 6021000000-E 1620 23.5 TON 2103.00 49420.50 862.07 20258.65 1031.71 24245.19FERT FOR TEMP SEEDING
0369 6024000000-E 1622  7,500 LF  12.00 90000.00 9.71 72825.00 13.82 103650.00TEMPORARY SLOPE DRAINS
0370 6029000000-E SP   8,100 LF  3.00 24300.00 1.46 11826.00 1.75 14175.00SAFETY FENCE
0371 6030000000-E 1630  90,000 CY  1.00 90000.00 4.46 401400.00 3.00 270000.00SILT EXCAVATION
0372 6036000000-E 1631  121,000 SY  1.10 133100.00 1.27 153670.00 1.22 147620.00MATTING FOR EROS CONTROL
0373 6037000000-E SP   2,090 SY  5.30 11077.00 5.83 12184.70 6.88 14379.20COIR FIBER MAT
0374 6038000000-E SP   8,000 SY  4.20 33600.00 5.38 43040.00 5.96 47680.00PERM SOIL REINF MAT
0375 6042000000-E 1632  34,200 LF  3.50 119700.00 3.04 103968.00 2.82 96444.001/4" HARDWARE CLOTH
0376 6069000000-E 1638  150 CY  30.00 4500.00 12.21 1831.50 59.80 8970.00STILLING BASINS



JUL 06, 2012 02:24 PM

TIP NO I-3819A 2:00 PM 29 /  51 002

IREDELL

34192.2.GV4

FED AID NO IMF-040-2(145)152

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-40/I-77 INTERCHANGE, I-40 FROM WEST OF SR-2003 TO SR-2158 AND I-77 FROM SOUTH OF SR-2321 TO SOUTH OF SR-2171.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

UNITED CONTRACTORS, LLC TETRA TECH CONSTRUCTION INC

GREAT FALLS,  SC GLOVERSVILLE,  NY

C202602JUN 19 2012
3.360 MI

0377 6070000000-N 1639  32 EA  500.00 16000.00 1027.89 32892.48 483.04 15457.28SPECIAL STILLING BASINS
0378 6071010000-E SP   33,060 LF  7.40 244644.00 4.11 135876.60 4.92 162655.20WATTLE
0379 6071020000-E SP   27,510 LB  8.40 231084.00 15.00 412650.00 6.69 184041.90POLYACRYLAMIDE (PAM)
0380 6071030000-E 1640  11,000 LF  5.75 63250.00 4.22 46420.00 4.94 54340.00COIR FIBER BAFFLE
0381 6071050000-E SP   46 EA  885.00 40710.00 871.36 40082.56 792.96 36476.16**" SKIMMER

(1-1/2")
0382 6071050000-E SP   3 EA  1015.00 3045.00 924.74 2774.22 939.44 2818.32**" SKIMMER

(2")
0383 6071050000-E SP   2 EA  1188.00 2376.00 978.11 1956.22 1117.77 2235.54**" SKIMMER

(2-1/2")
0384 6071050000-E SP   2 EA  1485.00 2970.00 1084.86 2169.72 1270.64 2541.28**" SKIMMER

(3")
0385 6071050000-E SP   1 EA  1819.00 1819.00 1245.00 1245.00 6967.80 6967.80**" SKIMMER

(4")
0386 6084000000-E 1660  155 ACR 1577.00 244435.00 1318.46 204361.30 1577.91 244576.05SEEDING AND MULCHING
0387 6087000000-E 1660  75 ACR 79.00 5925.00 81.14 6085.50 95.67 7175.25MOWING
0388 6090000000-E 1661  2,400 LB  3.20 7680.00 5.02 12048.00 6.01 14424.00SEED FOR REPAIR SEEDING
0389 6093000000-E 1661  7 TON 1050.00 7350.00 862.07 6034.49 1031.71 7221.97FERT FOR REPAIR SEEDING
0390 6096000000-E 1662  3,400 LB  3.20 10880.00 3.19 10846.00 3.82 12988.00SEED FOR SUPP SEEDING
0391 6108000000-E 1665  102 TON 420.00 42840.00 862.07 87931.14 1031.72 105235.44FERTILIZER TOPDRESSING
0392 6111000000-E SP   75 LF  50.00 3750.00 98.23 7367.25 59.80 4485.00IMPERVIOUS DIKE
0393 6114500000-N 1667  200 MHR 26.00 5200.00 45.64 9128.00 53.82 10764.00SPECIALIZED HAND MOWING
0394 6117000000-N SP   200 EA  1.10 220.00 81.14 16228.00 0.60 120.00RESPONSE FOR EROS CONTROL
0395 6120000000-E SP   225 CY  25.00 5625.00 50.00 11250.00 59.80 13455.00CULVERT DIVERSION CHANNEL
0396 6123000000-E 1670  5 ACR 1050.00 5250.00 1876.27 9381.35 2212.30 11061.50REFORESTATION
0397 6126000000-E SP  11.47 ACR 27339.00 313578.33 3549.70 40715.06 4185.43 48006.88STREAMBANK REFORESTATION
0398 7000000000-E 1705  22 EA  988.00 21736.00 703.52 15477.44 1116.67 24566.74PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0399 7060000000-E 1705  13,595 LF  2.30 31268.50 1.51 20528.45 2.91 39561.45SIGNAL CABLE
0400 7108000000-E 1705  8 EA  473.00 3784.00 301.51 2412.08 485.51 3884.08VEHICLE SIGNAL HD (12", 1 SECT)
0401 7120000000-E 1705  71 EA  731.00 51901.00 728.64 51733.44 989.23 70235.33VEHICLE SIGNAL HD (12", 3 SECT)
0402 7132000000-E 1705  9 EA  931.00 8379.00 929.65 8366.85 1147.01 10323.09VEHICLE SIGNAL HD (12", 4 SECT)
0403 7144000000-E 1705  5 EA  1298.00 6490.00 1256.28 6281.40 1468.66 7343.30VEHICLE SIGNAL HD (12", 5 SECT)
0404 7264000000-E 1710  2,950 LF  2.85 8407.50 3.02 8909.00 2.67 7876.50MESSENGER CABLE (3/8")
0405 7300000000-E 1715  625 LF  8.00 5000.00 7.79 4868.75 7.71 4818.75UNPAVED TRENCH (***********)

(1, 2")
0406 7300000000-E 1715  663 LF  8.90 5900.70 8.79 5827.77 8.92 5913.96UNPAVED TRENCH (***********)

(2, 2")
0407 7300000000-E 1715  35 LF  9.70 339.50 10.55 369.25 12.14 424.90UNPAVED TRENCH (***********)

(3, 2")
0408 7300000000-E 1715  30 LF  10.50 315.00 11.56 346.80 11.47 344.10UNPAVED TRENCH (***********)

(4, 2")
0409 7301000000-E 1715  160 LF  13.50 2160.00 15.08 2412.80 17.84 2854.40DIRECT DRILL (***********)

(1, 2")
0410 7301000000-E 1715  384 LF  14.25 5472.00 18.09 6946.56 20.39 7829.76DIRECT DRILL (***********)

(2, 2")
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0411 7301000000-E 1715  235 LF  20.40 4794.00 19.10 4488.50 32.77 7700.95DIRECT DRILL (***********)
(3, 2")

0412 7301000000-E 1715  170 LF  26.00 4420.00 20.10 3417.00 37.63 6397.10DIRECT DRILL (***********)
(4, 2")

0413 7324000000-N 1716  20 EA  294.00 5880.00 502.51 10050.20 382.34 7646.80JUNCTION BOX (STANDARD SIZE)
0414 7348000000-N 1716  10 EA  499.00 4990.00 678.39 6783.90 576.54 5765.40JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0415 7360000000-N 1720  15 EA  992.00 14880.00 1005.03 15075.45 1019.57 15293.55WOOD POLE
0416 7372000000-N 1721  28 EA  361.00 10108.00 376.88 10552.64 449.09 12574.52GUY ASSEMBLY
0417 7384000000-E 1722  5 EA  326.00 1630.00 412.06 2060.30 515.86 2579.30***" RISER WITH **************

(1-1/4", WEATHERHEAD)
0418 7408000000-E 1722  4 EA  452.00 1808.00 402.01 1608.04 485.51 1942.041" RISER WITH WEATHERHEAD
0419 7420000000-E 1722  10 EA  389.00 3890.00 552.76 5527.60 606.89 6068.902" RISER WITH WEATHERHEAD
0420 7432000000-E 1722  11 EA  405.00 4455.00 628.14 6909.54 606.89 6675.792" RISER WITH TUBING
0421 7444000000-E 1725  4,100 LF  4.10 16810.00 7.54 30914.00 8.74 35834.00INDUCTIVE LOOP SAWCUT
0422 7456000000-E 1726  11,430 LF  1.30 14859.00 1.01 11544.30 1.94 22174.20LEAD-IN CABLE(********)

(14-2)
0423 7481000000-N SP   4 EA  414.00 1656.00 371.86 1487.44 121.38 485.52SITE SURVEY
0424 7481240000-N SP   13 EA  1440.00 18720.00 1683.42 21884.46 3337.88 43392.44CAMERA W/O INT LOOP EMUL PORCESS
0425 7481260000-N SP   4 EA  2697.00 10788.00 2110.55 8442.20 15172.18 60688.72EXT LOOP EMULATOR PROCESS UNIT
0426 7481280000-N SP   11 EA  399.00 4389.00 577.89 6356.79 485.51 5340.61RELOCATE CAMERA SENSOR UNIT
0427 7575142000-N 1736  6 EA  3596.00 21576.00 3919.60 23517.60 4248.21 25489.26900MHZ RADIO
0428 7576000000-N SP   8 EA  8149.00 65192.00 8140.70 65125.60 8010.91 64087.28METAL STRAIN SIGNAL POLE
0429 7588000000-N SP   1 EA  13312.02 13312.02 13065.33 13065.33 14079.79 14079.79SGNL MAST ARM WITH METAL POLE
0430 7590000000-N SP   3 EA  14479.00 43437.00 14572.86 43718.58 15900.45 47701.35DBL MAST ARM WITH METAL POLE
0431 7613000000-N SP   12 EA  715.00 8580.00 1206.03 14472.36 1019.57 12234.84SOIL TEST
0432 7614100000-E SP   60 CY  902.00 54120.00 854.27 51256.20 861.78 51706.80DRILLED PIER FOUND
0433 7631000000-N SP   4 EA  225.00 900.00 100.50 402.00 121.38 485.52MAST ARM W/ MTL POLE DES
0434 7636000000-N 1745  34 EA  322.00 10948.00 301.51 10251.34 382.34 12999.56SIGN FOR SIGNALS
0435 7642200000-N 1743  12 EA  1067.00 12804.00 1256.28 15075.36 1213.77 14565.24TYPE II PED W/ FOUNDATION
0436 7648000000-N 1746  13 EA  97.00 1261.00 175.88 2286.44 121.38 1577.94RELOCATE EXISTING SIGN
0437 7684000000-N 1750  3 EA  942.00 2826.00 829.15 2487.45 637.24 1911.72SIGNAL CABINET FOUNDATION
0438 7687000000-N 1752  2 EA  1025.00 2050.00 753.77 1507.54 606.89 1213.78MODIFY FOUND FOR CONTRLR CBNT
0439 7756000000-N 1751  5 EA  13775.00 68875.00 14572.86 72864.30 13381.86 66909.30CONTLR WITH CBNT, 2070L BASE MTD
0440 7768000000-N 1751  1 EA  11409.00 11409.00 12060.30 12060.30 12259.11 12259.11CONTLR WITH CBNT, 2070L POLE MTD
0441 7780000000-N 1751  47 EA  126.00 5922.00 175.88 8266.36 139.59 6560.73DETECTOR CARD (TYPE 2070L)
0442 7901000000-N 1753  3 EA  447.00 1341.00 452.26 1356.78 509.79 1529.37CABINET BASE EXTENDER
0443 7901010000-N 1753  2 EA  515.00 1030.00 527.64 1055.28 509.79 1019.58CABINET BASE ADAPTER
0444 7980000000-N SP   71 EA  93.00 6603.00 150.75 10703.25 78.89 5601.19GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
0445 7980000000-N SP   1 EA  9705.00 9705.00 9296.48 9296.48 8860.55 8860.55GENERIC SIGNAL ITEM (EA)

CAMERA LOWERING DEVICE
0446 7980000000-N SP   10 EA  3696.00 36960.00 5326.63 53266.30 6068.87 60688.70GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
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0447 7980000000-N SP   1 EA  1098.00 1098.00 1105.53 1105.53 2670.30 2670.30GENERIC SIGNAL ITEM (EA)
CENTRAL ETHERNET SWITCH

0448 7980000000-N SP   10 EA  1968.00 19680.00 2010.05 20100.50 3034.44 30344.40GENERIC SIGNAL ITEM (EA)
DIGITAL VIDEO DECODER

0449 7980000000-N SP   10 EA  1793.00 17930.00 1809.05 18090.50 3034.44 30344.40GENERIC SIGNAL ITEM (EA)
DIGITAL VIDEO ENCODER

0450 7980000000-N SP   4 EA  600.00 2400.00 653.27 2613.08 910.34 3641.36GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0451 7980000000-N SP   10 EA  4547.00 45470.00 5075.38 50753.80 5461.98 54619.80GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0452 7980000000-N SP   10 EA  1644.00 16440.00 1256.28 12562.80 1820.66 18206.60GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0453 7980000000-N SP   1 EA  229.00 229.00 201.01 201.01 242.76 242.76GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS LIGHTNING ARRESTORS

0454 7980000000-N SP   1 EA  1938.00 1938.00 1507.54 1507.54 2184.79 2184.79GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO MODEMS

0455 7980000000-N SP   8 EA  667.00 5336.00 1005.03 8040.24 910.34 7282.72GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0456 7980000000-N SP   2 EA  876.00 1752.00 879.40 1758.80 910.34 1820.68GENERIC SIGNAL ITEM (EA)
MODIFY ELECTRICAL SERVICE     EQUIPMENT

0457 7980000000-N SP   3 EA  482.00 1446.00 1080.40 3241.20 1820.66 5461.98GENERIC SIGNAL ITEM (EA)
MODIFY RADIO INSTALLATION

0458 7980000000-N SP   20 EA  6277.00 125540.00 7035.18 140703.60 7889.53 157790.60GENERIC SIGNAL ITEM (EA)
MVD ASSEMBLY

0459 7980000000-N SP   5 EA  762.00 3810.00 804.02 4020.10 849.64 4248.20GENERIC SIGNAL ITEM (EA)
WOOD POLE (30')

0460 7980000000-N SP   10 EA  2241.00 22410.00 2010.05 20100.50 1456.52 14565.20GENERIC SIGNAL ITEM (EA)
WOOD POLE (60')

0461 7990000000-E SP   710 LF  5.20 3692.00 10.05 7135.50 1.82 1292.20GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0462 7990000000-E SP   638 LF  3.50 2233.00 0.85 542.30 2.43 1550.34GENERIC SIGNAL ITEM (LF)
3-WIRE #12 AWG COPPER FEEDER  CONDUCTORS

0463 7990000000-E SP   110 LF  15.20 1672.00 2.01 221.10 6.07 667.70GENERIC SIGNAL ITEM (LF)
3-WIRE #3 AWG COPPER SERVICE ENTRANCE
CONDUCTORS

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 21000.00 25000.00 14350.04CULV EXCAV @ ************
(6+69.00-SR1-)

0465 8133000000-E 414  129 TON 55.00 7095.00 75.00 9675.00 59.80 7714.20FND CONDIT MAT, BOX CULV
0466 8196000000-E 420 219.3 CY  460.00 100878.00 450.00 98685.00 508.23 111454.84CLASS A CONCRETE (CULV)
0467 8245000000-E 425  30,643 LB  1.10 33707.30 1.50 45964.50 1.20 36771.60REINF STEEL (CULVERT)

WALL ITEMS

0468 8801000000-E SP   46,300 SF  73.00 3379900.00 63.91 2959033.00 81.60 3778080.00MSE RETAIN WALLS
0469 8802010000-E SP   8,300 SF  96.00 796800.00 73.07 606481.00 50.00 415000.00SOIL NAIL RETAINING WALLS
0470 8802014000-E SP   3,650 SF  104.00 379600.00 96.75 353137.50 65.00 237250.00SOLDIER PILE RETAINING WALLS
0471 8802015100-N SP   3 EA  1700.00 5100.00 1750.00 5250.00 1213.77 3641.31SOIL NAIL VERIFICATION TESTS
0472 8802015110-N SP   8 EA  600.00 4800.00 1250.00 10000.00 910.34 7282.72SOIL NAIL PROOF TESTS
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0473 8802030000-E SP   200 SF  75.00 15000.00 102.73 20546.00 54.76 10952.00SEGMENTAL GRAVITY RETAIN WALLS
0474 8839000000-E SP  2,952.5 LF  260.00 767650.00 225.00 664312.50 307.71 908513.78GENERIC RET WALL ITEM (LF)

CONC BARRIER RAIL WITH MOMENT SLAB
0475 8847000000-E SP   127,875 SF  31.75 4060031.25 28.77 3678963.75 27.00 3452625.00GENERIC RET WALL ITEM (SF)

SOUND BARRIER WALL
0476 8802010000-E SP   1,700 SF  96.00 163200.00 50.00 85000.00SOIL NAIL RETAINING WALLS
0477 8802015100-N SP   1 EA  1700.00 1700.00 1213.77 1213.77SOIL NAIL VERIFICATION TESTS
0478 8802015110-N SP   5 EA  600.00 3000.00 910.34 4551.70SOIL NAIL PROOF TESTS
0479 8802014000-E SP   1,700 SF  132.83 225811.00SOLDIER PILE RETAINING WALLS
0480 8802010000-E SP   3,400 SF  96.00 326400.00 47.67 162078.00SOIL NAIL RETAINING WALLS
0481 8802015100-N SP   1 EA  1700.00 1700.00 1213.77 1213.77SOIL NAIL VERIFICATION TESTS
0482 8802015110-N SP   5 EA  600.00 3000.00 910.34 4551.70SOIL NAIL PROOF TESTS
0483 8802014000-E SP   3,400 SF  74.00 251600.00SOLDIER PILE RETAINING WALLS
0484 8802010000-E SP   4,300 SF  96.00 412800.00 47.24 203132.00SOIL NAIL RETAINING WALLS
0485 8802015100-N SP   2 EA  1700.00 3400.00 1213.77 2427.54SOIL NAIL VERIFICATION TESTS
0486 8802015110-N SP   6 EA  600.00 3600.00 910.34 5462.04SOIL NAIL PROOF TESTS
0487 8802014000-E SP   4,300 SF  68.53 294679.00SOLDIER PILE RETAINING WALLS
0488 8802010000-E SP   1,600 SF  96.00 153600.00 50.37 80592.00SOIL NAIL RETAINING WALLS
0489 8802015100-N SP   1 EA  1700.00 1700.00 1213.77 1213.77SOIL NAIL VERIFICATION TESTS
0490 8802015110-N SP   4 EA  600.00 2400.00 910.34 3641.36SOIL NAIL PROOF TESTS
0491 8802014000-E SP   1,600 SF  101.83 162928.00SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0492 8017000000-N SP  Lump Sum 5000.00 125075.55 500000.00CM&R TEMP ACCESS ***********
(15+90.00-Y8-)

0493 8028000000-N SP  Lump Sum 130000.00 195807.25 500000.00REMV EXIST STRS *********
(92+04.00-L-)

0494 8035000000-N 402 Lump Sum 83000.00 127732.77 250000.00REMV EXIST STR **********
(20+40.37-Y1-)

0495 8042000000-N 402 Lump Sum 128000.00 146182.58 500000.00REMV EXIST STRS *********
(86+06.00-L-)

0496 8091000000-N 410 Lump Sum 4500.00 2219.54 2938.60FND EXCAV B** STA *******
(1, 20+40.37-Y1-)

0497 8105560000-E 411 116.75 LF  492.00 57441.00 992.22 115841.69 766.63 89504.054'-0" DRILLD PIER IN SOIL
0498 8105660000-E 411  86 LF  2100.00 180600.00 1088.08 93574.88 1620.59 139370.744'-0" DRILLD PIER NO SOIL
0499 8112730000-N 450  2 EA  4000.00 8000.00 2131.99 4263.98 2318.61 4637.22PDA TESTING
0500 8113000000-N 411  2 EA  800.00 1600.00 1156.25 2312.50 728.27 1456.54SID INSPECTIONS
0501 8115000000-N 411  2 EA  2700.00 5400.00 7546.26 15092.52 2427.55 4855.10CSL TESTING
0502 8121000000-N 412 Lump Sum 75000.00 6162.90 7309.61UNCL STR EXCAV STA *****

(139+86.80-L-RT)
0503 8121000000-N 412 Lump Sum 2000.00 2655.33 968.04UNCL STR EXCAV STA *****

(15+90.00-Y8-)
0504 8121000000-N 412 Lump Sum 4000.00 47936.21 65904.19UNCL STR EXCAV STA *****

(86+06.00-L-)
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0505 8121000000-N 412 Lump Sum 98000.00 71096.99 300000.00UNCL STR EXCAV STA *****
(92+04.00-L-)

0506 8147000000-E 420  155,685 SF  22.76 3543390.60 26.81 4173914.85 26.90 4187926.50REINF CONCRETE DECK SLAB
0507 8161000000-E 420  178,059 SF  0.45 80126.55 0.65 115738.35 0.68 121080.12GROOVING BRIDGE FLOORS
0508 8182000000-E 420 2,008.8 CY  700.00 1406160.00 612.44 1230269.47 700.00 1406160.00CLASS A CONCRETE (BRIDGE)
0509 8210000000-N 422 Lump Sum 55000.00 46007.28 50000.00BRG APPR SLAB ***********

(139+86.80-L-LT)
0510 8210000000-N 422 Lump Sum 67000.00 46007.28 50000.00BRG APPR SLAB ***********

(139+86.80-L-RT)
0511 8210000000-N 422 Lump Sum 45000.00 35341.81 40000.00BRG APPR SLAB ***********

(15+90.00-Y8-)
0512 8210000000-N 422 Lump Sum 85000.00 93231.24 150000.00BRG APPR SLAB ***********

(150+45.40-Y-)
0513 8210000000-N 422 Lump Sum 52000.00 40861.75 50000.00BRG APPR SLAB ***********

(16+62.00-YRPD-)
0514 8210000000-N 422 Lump Sum 35000.00 27008.60 40000.00BRG APPR SLAB ***********

(17+48.00-Y4RPD-)
0515 8210000000-N 422 Lump Sum 55000.00 42080.51 50000.00BRG APPR SLAB ***********

(19+31.50-Y4RPA-)
0516 8210000000-N 422 Lump Sum 57000.00 42595.24 50000.00BRG APPR SLAB ***********

(20+40.37-Y1-)
0517 8210000000-N 422 Lump Sum 390000.00 301349.42 300000.00BRG APPR SLAB ***********

(86+06.00-L-)
0518 8210000000-N 422 Lump Sum 405000.00 284480.61 300000.00BRG APPR SLAB ***********

(92+04.00-L-)
0519 8217000000-E 425  331,151 LB  0.91 301347.41 0.70 231805.70 0.90 298035.90REINF STEEL (BRIDGE)
0520 8238000000-E 425  10,904 LB  1.31 14284.24 1.08 11776.32 2.70 29440.80SPIRAL COL REINF STL BRG
0521 8265000000-E 430 810.15 LF  235.00 190385.25 179.60 145502.94 300.00 243045.0054" PRESTR CONCRETE GIRDR
0522 8274000000-E 430 7,003.84 LF  242.00 1694929.28 184.16 1289827.17 300.00 2101152.0063" MOD PRESTR CONC GIRDR
0523 8277000000-E 430 3,902.1 LF  234.00 913091.40 186.82 728990.32 290.00 1131609.0072" MOD PRESTR CONC GIRDR
0524 8280000000-E 440 Lump Sum 3330000.00 3618550.87 4400000.00STRUCTURAL STEEL
0525 8364000000-E 450  6,340 LF  41.00 259940.00 61.80 391812.00 46.00 291640.00HP12X53 PILES
0526 8365000000-E 450  3,840 LF  54.00 207360.00 59.13 227059.20 54.00 207360.00HP12X53 GALV PILES
0527 8384000000-E 450  4,020 LF  54.00 217080.00 71.42 287108.40 53.00 213060.00HP14X73 PILES
0528 8384200000-E 450  7,620 LF  70.00 533400.00 76.67 584225.40 62.00 472440.00HP14X73 GALV PILES
0529 8391000000-N 450  257 EA  135.00 34695.00 121.49 31222.93 350.00 89950.00STEEL PILE POINTS
0530 8393000000-N 450  32 EA  200.00 6400.00 231.99 7423.68 700.00 22400.00PILE REDRIVES
0531 8482000000-E 460 430.46 LF  195.00 83939.70 138.07 59433.61 223.41 96169.07THREE BAR METAL RAIL
0532 8503000000-E 460 3,664.93 LF  52.00 190576.36 48.52 177822.40 78.30 286964.02CONCRETE BARRIER RAIL
0533 8510000000-E 460 170.5 LF  55.00 9377.50 45.35 7732.18 39.50 6734.75CONCRETE MEDIAN BARRIER
0534 8531000000-E 462  2,704 SY  90.00 243360.00 46.30 125195.20 65.27 176490.084" SLOPE PROTECTION
0535 8608000000-E 876  5,253 TON 43.00 225879.00 47.27 248309.31 51.84 272315.52RIP RAP II (2'-0")
0536 8622000000-E 876  5,832 SY  2.50 14580.00 3.17 18487.44 1.44 8398.08GEOTEXTILE FOR DRAINAGE
0537 8657000000-N 430 Lump Sum 90000.00 52980.03 500000.00ELASTOMERIC BEARINGS
0538 8692000000-N SP  Lump Sum 26000.00 24881.37 100000.00FOAM JOINT SEALS
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0539 8706000000-N SP  Lump Sum 492000.00 647297.18 800000.00EXPANSION JOINT SEALS
0540 8860000000-N SP  Lump Sum 68000.00 54139.75 100000.00GENERIC STRUCTURE ITEM (LS)

DISC BEARINGS
0541 8860000000-N SP  Lump Sum 75000.00 215103.39 400000.00GENERIC STRUCTURE ITEM (LS)

ELASTOMERIC BEARINGS WITH TFE
0542 8867000000-E SP  1,049.78 LF  52.00 54588.56 42.38 44489.68 40.00 41991.20GENERIC STRUCTURE ITEM (LF)

2'-0" CONC MEDIAN BARRIER
0543 8867000000-E SP  538.03 LF  62.00 33357.86 42.38 22801.71 39.50 21252.19GENERIC STRUCTURE ITEM (LF)

2'-6" CONC MEDIAN BARRIER

 

    TOTAL 92994174.25 TOTAL 94693843.60 TOTAL 97442664.37CONTRACT TOTAL

 

    SUB-TOTAL 65978322.99 SUB-TOTAL 68592958.07 SUB-TOTAL 66431392.91ROADWAY ITEMS
    SUB-TOTAL 162680.30 SUB-TOTAL 179324.50 SUB-TOTAL 170290.68CULVERT ITEMS
    SUB-TOTAL 10485381.25 SUB-TOTAL 9232741.75 SUB-TOTAL 9368422.46WALL ITEMS
    SUB-TOTAL 16367789.71 SUB-TOTAL 16688819.28 SUB-TOTAL 21472558.32STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5000000.00 5219993.95 5650000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 1200000.00 1750000.00 550000.00CONSTRUCTION SURVEYING
0003 0000720000-N SP   49 MO  4000.00 196000.00 1500.00 73500.00 1600.00 78400.00FIELD OFFICE
0004 0001000000-E 200 Lump Sum 7677500.00 2000000.00 8000000.00CLEARING & GRUBBING
0005 0008000000-E 200  3 ACR 2500.00 7500.00 50000.00 150000.00 1010.00 3030.00SUPP CLEARING & GRUBBING
0006 0022000000-E 225  806,500 CY  8.00 6452000.00 8.00 6452000.00 12.45 10040925.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 66000.00 75000.00 45000.00REINF BRG APPR **********

(139+86.00 -L- EB)
0008 0029000000-N SP  Lump Sum 66000.00 75000.00 45000.00REINF BRG APPR **********

(139+86.00 -L- WB)
0009 0029000000-N SP  Lump Sum 66000.00 100000.00 100000.00REINF BRG APPR **********

(15+90.00 -Y8-)
0010 0029000000-N SP  Lump Sum 66000.00 125000.00 135000.00REINF BRG APPR **********

(150+45.40 -Y-)
0011 0029000000-N SP  Lump Sum 66000.00 50000.00 30000.00REINF BRG APPR **********

(16+62.00 -YRPD-)
0012 0029000000-N SP  Lump Sum 66000.00 30000.00 50000.00REINF BRG APPR **********

(17+48.00 -Y4RPD-)
0013 0029000000-N SP  Lump Sum 66000.00 45000.00 55000.00REINF BRG APPR **********

(19+31.50 -Y4RPA-)
0014 0029000000-N SP  Lump Sum 66000.00 60000.00 55000.00REINF BRG APPR **********

(20+40.37 -Y1-)
0015 0029000000-N SP  Lump Sum 66000.00 500000.00 300000.00REINF BRG APPR **********

(92+00.00 -L-)
0016 0036000000-E 225  4,800 CY  12.00 57600.00 15.00 72000.00 6.44 30912.00UNDERCUT EXCAVATION
0017 0134000000-E 240  9,840 CY  5.00 49200.00 20.00 196800.00 5.88 57859.20DRAINAGE DITCH EXCAVATION
0018 0141000000-E 240  3,530 LF  2.00 7060.00 5.00 17650.00 4.71 16626.30BERM DITCH CONSTRUCTION
0019 0156000000-E 250  115,380 SY  4.50 519210.00 2.92 336909.60 3.17 365754.60REMOVAL OF EXT ASPHALT PVMT
0020 0163000000-E 250  101,650 SY  5.50 559075.00 5.52 561108.00 3.92 398468.00REMOVAL OF EXT CONC PVMT
0021 0177000000-E 250  3,200 SY  1.00 3200.00 5.52 17664.00 3.40 10880.00BREAKING OF EXT ASPH PVMT
0022 0192000000-N 260  60 HR  500.00 30000.00 165.57 9934.20 234.93 14095.80PROOF ROLLING
0023 0195000000-E 265  4,800 CY  40.00 192000.00 27.59 132432.00 52.04 249792.00SELECT GRANULAR MATERIAL
0024 0196000000-E 270  196,500 SY  2.50 491250.00 2.49 489285.00 1.47 288855.00GEOTEXTILE SOIL STABILIZATION
0025 0199000000-E SP   49,055 SF  30.00 1471650.00 25.00 1226375.00 29.51 1447613.05TEMPORARY SHORING
0026 0241000000-E SP   2,300 SY  4.00 9200.00 3.31 7613.00 7.43 17089.00GENERIC GRADING ITEM (SY)

FABRIC FOR EMBANKMENT STABILI-ZATION
0027 0318000000-E 300  3,960 TON 32.00 126720.00 38.63 152974.80 38.19 151232.40FND CONDIT MATL MINOR STRS
0028 0320000000-E 300  10,920 SY  4.50 49140.00 2.21 24133.20 5.33 58203.60FND CONDIT GEOTEXTILE
0029 0342000000-E 310  760 LF  50.00 38000.00 49.86 37893.60 50.01 38007.60**" SIDE DRAIN PIPE

(30")
0030 0342000000-E 310  896 LF  65.00 58240.00 65.59 58768.64 62.18 55713.28**" SIDE DRAIN PIPE

(36")
0031 0342000000-E 310  684 LF  85.00 58140.00 100.06 68441.04 62.81 42962.04**" SIDE DRAIN PIPE

(42")
0032 0342000000-E 310  104 LF  125.00 13000.00 112.55 11705.20 62.95 6546.80**" SIDE DRAIN PIPE

(48")
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0033 0343000000-E 310  8,128 LF  25.00 203200.00 19.40 157683.20 30.55 248310.4015" SIDE DRAIN PIPE
0034 0344000000-E 310  1,594 LF  30.00 47820.00 27.86 44408.84 33.10 52761.4018" SIDE DRAIN PIPE
0035 0345000000-E 310  1,580 LF  40.00 63200.00 35.86 56658.80 39.37 62204.6024" SIDE DRAIN PIPE
0036 0348000000-E 310  43 EA  550.00 23650.00 719.68 30946.24 644.02 27692.86**" SIDE DRAIN PIPE ELBOW

(15")
0037 0348000000-E 310  5 EA  725.00 3625.00 785.51 3927.55 677.06 3385.30**" SIDE DRAIN PIPE ELBOW

(18")
0038 0348000000-E 310  6 EA  850.00 5100.00 916.15 5496.90 743.26 4459.56**" SIDE DRAIN PIPE ELBOW

(24")
0039 0348000000-E 310  2 EA  1150.00 2300.00 1440.46 2880.92 1002.49 2004.98**" SIDE DRAIN PIPE ELBOW

(30")
0040 0366000000-E 310  3,348 LF  50.00 167400.00 19.72 66022.56 35.93 120293.6415" RC PIPE CULV III
0041 0372000000-E 310  1,416 LF  55.00 77880.00 22.90 32426.40 34.06 48228.9618" RC PIPE CULV III
0042 0378000000-E 310  1,604 LF  65.00 104260.00 32.51 52146.04 44.04 70640.1624" RC PIPE CULV III
0043 0384000000-E 310  732 LF  75.00 54900.00 43.61 31922.52 53.37 39066.8430" RC PIPE CULV III
0044 0390000000-E 310  1,392 LF  100.00 139200.00 60.27 83895.84 65.06 90563.5236" RC PIPE CULV III
0045 0396000000-E 310  148 LF  125.00 18500.00 79.13 11711.24 77.88 11526.2442" RC PIPE CULV III
0046 0402000000-E 310  236 LF  150.00 35400.00 103.62 24454.32 93.05 21959.8048" RC PIPE CULV III
0047 0408000000-E 310  60 LF  175.00 10500.00 139.67 8380.20 141.77 8506.2054" RC PIPE CULV III
0048 0420000000-E 310  112 LF  225.00 25200.00 225.22 25224.64 226.20 25334.4066" RC PIPE CULV III
0049 0426000000-E 310  148 LF  350.00 51800.00 293.17 43389.16 255.55 37821.4072" RC PIPE CULV III
0050 0448000000-E 310  164 LF  150.00 24600.00 117.87 19330.68 116.05 19032.20***" RCP CULV CLASS IV

(48")
0051 0448200000-E 310  3,420 LF  55.00 188100.00 20.86 71341.20 36.75 125685.0015" RCP CULV CLASS IV
0052 0448300000-E 310  1,020 LF  60.00 61200.00 25.50 26010.00 45.53 46440.6018" RCP CULV CLASS IV
0053 0448400000-E 310  1,068 LF  75.00 80100.00 34.34 36675.12 53.89 57554.5224" RCP CULV CLASS IV
0054 0448500000-E 310  500 LF  90.00 45000.00 49.81 24905.00 65.19 32595.0030" RCP CULV CLASS IV
0055 0448600000-E 310  24 LF  125.00 3000.00 145.28 3486.72 80.95 1942.8036" RCP CULV CLASS IV
0056 0576000000-E 310  120 LF  25.00 3000.00 28.14 3376.80 35.69 4282.80**" CS PIPE CULV *****"

(12", 0.064")
0057 0576000000-E 310  8 LF  60.00 480.00 375.84 3006.72 75.86 606.88**" CS PIPE CULV *****"

(36", 0.079")
0058 0582000000-E 310  3,728 LF  30.00 111840.00 25.95 96741.60 39.50 147256.0015" CS PIPE CULV 0.064"
0059 0588000000-E 310  32 LF  35.00 1120.00 93.19 2982.08 43.56 1393.9218" CS PIPE CULV 0.064"
0060 0594000000-E 310  264 LF  45.00 11880.00 34.29 9052.56 51.16 13506.2424" CS PIPE CULV 0.064"
0061 0973100000-E 330  396 LF  160.00 63360.00 178.98 70876.08 168.95 66904.20**"WLD STL PIPE GRAD B IN SOIL

(15", 0.5")
0062 0973100000-E 330  204 LF  305.00 62220.00 245.90 50163.60 228.90 46695.60**"WLD STL PIPE GRAD B IN SOIL

(30", 0.5")
0063 0973100000-E 330  260 LF  800.00 208000.00 1112.64 289286.40 1068.20 277732.00**"WLD STL PIPE GRAD B IN SOIL

(72", 1.0")
0064 0995000000-E 340  14,390 LF  16.50 237435.00 8.83 127063.70 9.47 136273.30PIPE REMOVAL
0065 1011000000-N 500 Lump Sum 1186000.00 500000.00 2500000.00FINE GRADING
0066 1044000000-E 501  124,820 SY  1.95 243399.00 2.04 254632.80 1.95 243399.00LIME TRTD SOIL (SLURRY)
0067 1066000000-E 501  1,250 TON 190.00 237500.00 206.96 258700.00 190.00 237500.00LIME FOR LIME TREATED SOIL



JUL 06, 2012 02:24 PM

TIP NO I-3819A 2:00 PM 37 /  51 002

IREDELL

34192.2.GV4

FED AID NO IMF-040-2(145)152

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-40/I-77 INTERCHANGE, I-40 FROM WEST OF SR-2003 TO SR-2158 AND I-77 FROM SOUTH OF SR-2321 TO SOUTH OF SR-2171.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

AUSTIN BRIDGE & ROAD, LP MAYMEAD, INC.

IRVING,  TX MOUNTAIN CITY,  TN

C202602JUN 19 2012
3.360 MI

0068 1099500000-E 505  56,000 CY  6.75 378000.00 8.06 451360.00 4.85 271600.00SHALLOW UNDERCUT
0069 1099700000-E 505  112,000 TON 22.50 2520000.00 25.20 2822400.00 25.00 2800000.00CLASS IV SUBGRD STABILIZATION
0070 1110000000-E 510  2,500 TON 26.00 65000.00 25.20 63000.00 33.04 82600.00STABILIZER AGGREGATE
0071 1121000000-E 520  40,600 TON 32.00 1299200.00 36.00 1461600.00 25.00 1015000.00AGGREGATE BASE COURSE
0072 1176000000-E 542  83,220 SY  2.00 166440.00 3.00 249660.00 2.00 166440.00SOIL CEMENT BASE
0073 1187000000-E 542  2,289 TON 130.00 297570.00 175.00 400575.00 130.00 297570.00PC FOR SOIL CEMENT BASE
0074 1209000000-E 543  30,950 GAL 3.50 108325.00 3.50 108325.00 3.00 92850.00ASPHALT CURING SEAL
0075 1220000000-E 545  2,000 TON 30.00 60000.00 50.00 100000.00 25.00 50000.00INCIDENTAL STONE BASE
0076 1231000000-E 560  31,000 CY  0.01 310.00 15.00 465000.00 1.09 33790.00SHOULDER BORROW
0077 1275000000-E 600  3,670 GAL 4.50 16515.00 4.50 16515.00 4.50 16515.00PRIME COAT
0078 1297000000-E 607  2,610 SY  5.65 14746.50 10.00 26100.00 5.00 13050.00MILL ASP PVMT *****" DTH

(3")
0079 1330000000-E 607  6,860 SY  7.00 48020.00 10.00 68600.00 7.00 48020.00INCIDENTAL MILLING
0080 1489000000-E 610  31,430 TON 42.00 1320060.00 50.28 1580300.40 44.00 1382920.00ASP CONC BASE CRS B25.0B
0081 1491000000-E 610  60,050 TON 41.00 2462050.00 49.79 2989889.50 44.00 2642200.00ASP CONC BASE CRS B25.0C
0082 1498000000-E 610  7,590 TON 46.00 349140.00 50.14 380562.60 44.00 333960.00ASP CONC INTR CRS I19.0B
0083 1503000000-E 610  25,150 TON 45.00 1131750.00 50.10 1260015.00 44.00 1106600.00ASP CONC INTR CRS I19.0C
0084 1508000000-E 610  8,750 TON 44.00 385000.00 50.05 437937.50 44.00 385000.00ASP CONC INTR CRS I19.0D
0085 1519000000-E 610  16,920 TON 49.00 829080.00 48.63 822819.60 44.00 744480.00ASP CONC SURF CRS S9.5B
0086 1523000000-E 610  20,890 TON 50.00 1044500.00 47.02 982247.80 44.00 919160.00ASP CONC SURF CRS S9.5C
0087 1524200000-E 610  10,470 TON 55.00 575850.00 49.42 517427.40 44.00 460680.00ASP CONC SURF CRS S9.5D
0088 1525000000-E 610  7,650 TON 52.00 397800.00 48.18 368577.00 44.00 336600.00ASP CONC SURF CRS SF9.5A
0089 1575000000-E 620  8,755 TON 680.00 5953400.00 776.71 6800096.05 735.00 6434925.00ASP FOR PLANT MIX
0090 1577000000-E 620  600 TON 850.00 510000.00 944.81 566886.00 805.00 483000.00POLYM MOD ASP BNDR FOR PLT MIX
0091 1693000000-E 654  600 TON 100.00 60000.00 149.01 89406.00 130.00 78000.00ASPH PLT MIX PVMT REPAIR
0092 1840000000-E 665  60,300 LF  0.50 30150.00 0.22 13266.00 0.13 7839.00MILLED RUMBLE STRIPS
0093 1847000000-E 710  44,692 SY  64.19 2868779.48 83.55 3734016.60 64.19 2868779.48******"PCC PVMT THRU LNS

(14")
0094 1858000000-E 710  4,820 SY  57.00 274740.00 74.26 357933.20 57.00 274740.00******"PCC PVMT RAMPS

(11-1/2")
0095 1858000000-E 710  40,273 SY  71.55 2881533.15 78.63 3166665.99 71.55 2881533.15******"PCC PVMT RAMPS

(13")
0096 1869000000-E 710  129 SY  65.00 8385.00 100.21 12927.09 65.00 8385.00******"PCC PVMT MISC

(13")
0097 1902000000-N 710 Lump Sum 50000.00 98609.06 50000.00SURF TEST CONC PAVEMENT
0098 1913000000-E 720  1,830 SY  45.50 83265.00 83.64 153061.20 45.50 83265.00CONC SHLD ADJ ******"PVMT

(11-1/2")
0099 1913000000-E 720  18,920 SY  49.00 927080.00 83.64 1582468.80 49.00 927080.00CONC SHLD ADJ ******"PVMT

(13")
0100 1913000000-E 720  13,100 SY  51.50 674650.00 83.64 1095684.00 51.50 674650.00CONC SHLD ADJ ******"PVMT

(14")
0101 1924000000-N 725 Lump Sum 100000.00 335259.05 100000.00FIELD LAB RENTAL, PCCP
0102 2022000000-E 815  672 CY  7.50 5040.00 12.35 8299.20 11.00 7392.00SUBDRAIN EXCAVATION
0103 2033000000-E 815  336 CY  50.00 16800.00 73.00 24528.00 65.00 21840.00SUBDRAIN FINE AGGREGATE
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0104 2044000000-E 815  2,000 LF  5.00 10000.00 11.23 22460.00 10.00 20000.006" PERF SUBDRN PIPE
0105 2070000000-N 815  4 EA  210.00 840.00 336.91 1347.64 300.00 1200.00SUBDRN PIPE OUTLET
0106 2077000000-E 815  24 LF  14.00 336.00 22.46 539.04 20.00 480.006" OUTLET PIPE
0107 2099000000-E 816  14,750 LF  5.00 73750.00 4.77 70357.50 4.25 62687.50SHOULDER DRAIN
0108 2110000000-E 816  14,750 LF  3.00 44250.00 1.40 20650.00 1.25 18437.504" SHOULDER DRAIN PIPE
0109 2121000000-E 816  530 LF  15.00 7950.00 11.23 5951.90 10.00 5300.004" OUTLET PIPE FOR SHDR DRN
0110 2132000000-N 816  4 EA  275.00 1100.00 336.91 1347.64 300.00 1200.00CONC PAD SHLDR DRN OUTLET
0111 2143000000-E 818  35 TON 30.00 1050.00 27.59 965.65 75.00 2625.00BLOTTING SAND
0112 2209000000-E 838 9.4 CY  1000.00 9400.00 1324.56 12450.86 1507.96 14174.82ENDWALLS
0113 2220000000-E 838 11.3 CY  1050.00 11865.00 1545.32 17462.12 1977.75 22348.58REINFORCED ENDWALLS
0114 2253000000-E 840  22 CY  850.00 18700.00 1324.56 29140.32 472.10 10386.20PIPE COLLARS
0115 2264000000-E 840  3 CY  1500.00 4500.00 1324.55 3973.65 401.05 1203.15PIPE PLUGS
0116 2275000000-E SP   250 CY  150.00 37500.00 275.95 68987.50 252.50 63125.00FLOWABLE FILL
0117 2286000000-N 840  454 EA  1500.00 681000.00 1214.18 551237.72 1487.56 675352.24MASNRY DRAINAGE STRUCT
0118 2297000000-E 840 32.3 CY  950.00 30685.00 883.04 28522.19 1284.84 41500.33MASNRY DRAINAGE STRUCT
0119 2308000000-E 840  1,280 LF  225.00 288000.00 182.13 233126.40 401.63 514086.40MASNRY DRAINAGE STRUCT
0120 2364000000-N 840  5 EA  475.00 2375.00 634.69 3173.45 363.81 1819.05FRAME W/2GRTS 840.16 STD
0121 2364200000-N 840  98 EA  475.00 46550.00 662.28 64903.44 332.10 32545.80FRAME W/2GRTS 840.20 STD
0122 2365000000-N 840  145 EA  475.00 68875.00 568.45 82425.25 316.83 45940.35FRAME W/2GRTS 840.22 STD
0123 2366000000-N 840  7 EA  500.00 3500.00 607.09 4249.63 316.83 2217.81FRAME W/2GRTS 840.24 STD
0124 2367000000-N 840  6 EA  605.00 3630.00 607.09 3642.54 328.58 1971.48FRAME W/2GRTS 840.29 STD
0125 2374000000-N 840  25 EA  590.00 14750.00 662.28 16557.00 422.54 10563.50FRAME-GRT-HD 840.03 **

(E)
0126 2374000000-N 840  44 EA  590.00 25960.00 717.47 31568.68 422.54 18591.76FRAME-GRT-HD 840.03 **

(F)
0127 2374000000-N 840  32 EA  590.00 18880.00 717.47 22959.04 422.54 13521.28FRAME-GRT-HD 840.03 **

(G)
0128 2396000000-N 840  38 EA  425.00 16150.00 607.09 23069.42 254.59 9674.42FRAME W/COVER STD 840.54
0129 2407000000-N 840  76 EA  900.00 68400.00 1986.84 150999.84 998.03 75850.28STL FRAM W/ 2 GTR, STD 840.37
0130 2451000000-N 852  3 EA  350.00 1050.00 1986.83 5960.49 550.00 1650.00CONC TRANS SECT FOR DROP INLET
0131 2474000000-N SP  Lump Sum 3500.00 200000.00 11996.59GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 123+00 RT
0132 2474000000-N SP  Lump Sum 4500.00 250000.00 17040.17GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 144+00 RT
0133 2474000000-N SP  Lump Sum 50000.00 100000.00 58380.23GENERIC DRAINAGE ITEM (LS)

DRY DETENTION BASIN STA -L- 73+00 LT
0134 2474000000-N SP  Lump Sum 200000.00 100000.00 202653.66GENERIC DRAINAGE ITEM (LS)

WET DETENTION BASIN STA -L- 91+00 RT
0135 2474000000-N SP  Lump Sum 60000.00 10000.00 110146.91GENERIC DRAINAGE ITEM (LS)

WET DETENTION BASIN STA -L- 95+50 RT
0136 2535000000-E 846  3,990 LF  10.50 41895.00 10.65 42493.50 14.00 55860.00**"X**" CONCRETE CURB

(8" X 18")
0137 2542000000-E 846  370 LF  18.00 6660.00 14.40 5328.00 11.00 4070.001'-6" CONC CURB & GUTTER
0138 2549000000-E 846  12,740 LF  15.50 197470.00 16.06 204604.40 12.00 152880.002'-6" CONC CURB & GUTTER
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0139 2556000000-E 846  6,550 LF  14.75 96612.50 14.69 96219.50 14.00 91700.00SHOULDER BERM GUTTER
0140 2577000000-E 846  1,190 LF  24.75 29452.50 23.24 27655.60 23.00 27370.00CONC EXPRESSWAY GUTTER
0141 2591000000-E 848  2,570 SY  31.00 79670.00 31.22 80235.40 24.00 61680.004" CONCRETE SIDEWALK
0142 2605000000-N 848  42 EA  825.00 34650.00 781.64 32828.88 700.00 29400.00CONCRETE CURB RAMP
0143 2612000000-E 848  1,805 SY  47.00 84835.00 41.38 74690.90 26.00 46930.006" CONCRETE DRIVEWAY
0144 2619000000-E 850  190 SY  46.00 8740.00 41.76 7934.40 40.00 7600.004" CONCRETE PAVED DITCH
0145 2655000000-E 852  4,330 SY  43.75 189437.50 40.65 176014.50 25.00 108250.005" MONO CONC ISLDS (KEY IN)
0146 2703000000-E 854  600 LF  292.73 175638.00 357.19 214314.00 289.45 173670.00CONC BARRIER TYPE ******

(DDI)
0147 2703000000-E 854  355 LF  72.41 25705.55 68.49 24313.95 71.60 25418.00CONC BARRIER TYPE ******

(I)
0148 2703000000-E 854  6,825 LF  93.45 637796.25 63.08 430521.00 93.87 640662.75CONC BARRIER TYPE ******

(III)
0149 2710000000-N 854  2 EA  3500.00 7000.00 6385.63 12771.26 15000.00 30000.00CONC BARRIER TRANS SECTN
0150 2717000000-E 854  705 LF  271.04 191083.20 220.19 155233.95 268.00 188940.00VAR HT CONC BARRIER *******

(T2)
0151 2724000000-E 857  5,080 LF  75.00 381000.00 54.75 278130.00 60.65 308102.00PC REINF BARRIER SNGL FC
0152 2800000000-N 858  3 EA  850.00 2550.00 1324.55 3973.65 577.81 1733.43ADJ CATCH BASINS
0153 2815000000-N 858  5 EA  950.00 4750.00 1324.56 6622.80 594.60 2973.00ADJ DROP INLETS
0154 2830000000-N 858  6 EA  950.00 5700.00 1324.56 7947.36 636.53 3819.18ADJ MANHOLES
0155 2860000000-N 859  2 EA  1250.00 2500.00 2759.49 5518.98 930.15 1860.30CONVERT CB TO JB
0156 2893000000-N 859  1 EA  1500.00 1500.00 2759.49 2759.49 984.65 984.65CONVERT CB TO JB W/MH
0157 2950000000-N 859  5 EA  1250.00 6250.00 2759.49 13797.45 930.15 4650.75CONVERT JB TO DI
0158 2995000000-N SP   3 EA  1500.00 4500.00 2759.49 8278.47 871.42 2614.26GENERIC DRAINAGE ITEM (EA)

CONVERT DROP INLET TO TEMP JUNCTION BOX
0159 2995000000-N SP   10 EA  1500.00 15000.00 2759.50 27595.00 988.87 9888.70GENERIC DRAINAGE ITEM (EA)

CONVERT DROP INLET TO TWO GRATE INLET
0160 3000000000-N SP   6 EA  6500.00 39000.00 7225.69 43354.14 6500.00 39000.00IMPACT ATTEN TYPE 350
0161 3030000000-E 862  28,800 LF  15.00 432000.00 16.68 480384.00 15.00 432000.00STL BM GUARDRAIL
0162 3045000000-E 862  75 LF  18.00 1350.00 20.00 1500.00 18.00 1350.00SBGR SHOP CURVED
0163 3105000000-N 862  9 EA  100.00 900.00 111.16 1000.44 100.00 900.00SBGR TERM SECT
0164 3150000000-N 862  20 EA  60.00 1200.00 66.69 1333.80 60.00 1200.00ADDIT GUARDRAIL POSTS
0165 3180000000-N 862  2 EA  3000.00 6000.00 3334.93 6669.86 3000.00 6000.00GR ANCHOR TYPE **********

(NJ-25)
0166 3210000000-N 862  17 EA  350.00 5950.00 389.07 6614.19 350.00 5950.00GR ANCHOR TYPE CAT-1
0167 3215000000-N 862  4 EA  1400.00 5600.00 1556.30 6225.20 1400.00 5600.00GR ANCHOR TYPE III
0168 3270000000-N SP   40 EA  1750.00 70000.00 1945.38 77815.20 1750.00 70000.00GR ANCHOR TYPE 350
0169 3285000000-N SP   9 EA  1500.00 13500.00 1667.46 15007.14 1500.00 13500.00GR ANCHOR TYPE M-350
0170 3317000000-N 862  36 EA  1400.00 50400.00 1556.30 56026.80 1400.00 50400.00GR ANCHOR TYPE B-77
0171 3360000000-E 863  19,815 LF  1.00 19815.00 1.12 22192.80 1.00 19815.00REMOVE EXISTING GUARDRAIL
0172 3365000000-E 863  12,060 LF  1.00 12060.00 1.12 13507.20 1.00 12060.00REMOVE EXISTING GUIDERAIL
0173 3380000000-E 862 8,187.5 LF  5.00 40937.50 5.56 45522.50 5.00 40937.50TEMP STL BM GUARDRAIL
0174 3387000000-N 862  6 EA  600.00 3600.00 666.99 4001.94 600.00 3600.00TEMP GDRL ANCH UNITS ******

(B-77)
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0175 3387000000-N 862  5 EA  100.00 500.00 111.16 555.80 100.00 500.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0176 3389000000-N SP   1 EA  800.00 800.00 889.29 889.29 800.00 800.00TEMP GDRL ANCH UNITS ******
(M-350)

0177 3389100000-N SP   3 EA  900.00 2700.00 1000.47 3001.41 900.00 2700.00TEMP GDRL ANCH UNITS 350
0178 3389400000-E 865  10,650 LF  7.50 79875.00 8.33 88714.50 7.50 79875.00DBL FACED CABLE GUIDERAIL
0179 3389500000-N 865  10 EA  150.00 1500.00 166.74 1667.40 150.00 1500.00ADDITIONAL GUIDERAIL POSTS
0180 3389600000-N 865  16 EA  1500.00 24000.00 1667.46 26679.36 1500.00 24000.00CBL GUIDERAIL ANCH UNIT
0181 3436000000-N 862  10 EA  25.00 250.00 27.79 277.90 25.00 250.00GENERIC GUARDRAIL ITEM (EA) 862

ADDITIONAL GUARDRAIL POSTS (TEMPORARY)
0182 3536000000-E 866  30,720 LF  5.00 153600.00 5.56 170803.20 5.00 153600.00CHN LK FENCE 48" FABRIC
0183 3542000000-E 866  2,580 EA  38.00 98040.00 42.24 108979.20 38.00 98040.00MET LINE PST 48" CL FEN
0184 3548000000-E 866  210 EA  95.00 19950.00 105.61 22178.10 95.00 19950.00MET TERM PST 48" CL FEN
0185 3551000000-E 866  6 EA  210.00 1260.00 233.44 1400.64 210.00 1260.00MET GATE PST **" CL FEN S

(48")
0186 3557000000-E 866  500 LF  0.25 125.00 0.27 135.00 0.25 125.00ADDITIONAL BARBED WIRE
0187 3559000000-E 866  7,460 LF  5.40 40284.00 6.00 44760.00 5.40 40284.00** STRAND BW FENCE W/ POSTS

(5)
0188 3564000000-E 866  3 EA  900.00 2700.00 1000.47 3001.41 900.00 2700.00SGL GATE **HIGH, **WIDE, **OPEN

(48", 20', 20')
0189 3628000000-E 876  785 TON 50.00 39250.00 46.36 36392.60 45.00 35325.00RIP RAP, CLASS I
0190 3635000000-E 876  2,600 TON 55.00 143000.00 46.36 120536.00 45.00 117000.00RIP RAP, CLASS II
0191 3649000000-E 876  2,275 TON 45.00 102375.00 46.36 105469.00 45.00 102375.00RIP RAP, CLASS B
0192 3656000000-E 876  21,205 SY  3.25 68916.25 2.49 52800.45 1.83 38805.15GEOTEXTILE FOR DRAINGE
0193 3659000000-N SP   2 EA  350.00 700.00 1324.55 2649.10 1387.72 2775.44PREFORMED SCOUR HOLES
0194 4048000000-E 902  54 CY  850.00 45900.00 1123.04 60644.16 850.00 45900.00REINF CONC FOUNDTN
0195 4054000000-E 902  4 CY  100.00 400.00 898.43 3593.72 100.00 400.00PLN CONC FOUNDTN
0196 4057000000-E SP   270 CY  1000.00 270000.00 1572.27 424512.90 1000.00 270000.00OVERHEAD FOOTING
0197 4060000000-E 903  29,952 LB  2.95 88358.40 4.61 138078.72 2.95 88358.40SUPPORT, BREAKAWAY STL BM
0198 4066000000-E 903  8,820 LB  2.55 22491.00 4.04 35632.80 2.55 22491.00SUPPORTS, SIMPLE STL BM
0199 4072000000-E 903  3,602 LF  5.50 19811.00 9.55 34399.10 5.50 19811.00SUPPORT, 3-LB STL U-CHAN
0200 4078000000-E 903  6 EA  40.00 240.00 56.15 336.90 40.00 240.00SUPPORT, 2-LB STL U-CHAN
0201 4082000000-E 903  320 LF  7.50 2400.00 28.07 8982.40 7.50 2400.00SUPPORT, WOOD
0202 4082100000-N SP  Lump Sum 40000.00 45643.34 40000.00SUPPORT, OVRHD SIGN STR ****

(10+00-YRPA-)
0203 4082100000-N SP  Lump Sum 33000.00 22460.89 33000.00SUPPORT, OVRHD SIGN STR ****

(105+90-L- EB)
0204 4082100000-N SP  Lump Sum 24000.00 46926.45 24000.00SUPPORT, OVRHD SIGN STR ****

(115+72.5-L- EB)
0205 4082100000-N SP  Lump Sum 34000.00 20759.46 34000.00SUPPORT, OVRHD SIGN STR ****

(129+50-L- EB)
0206 4082100000-N SP  Lump Sum 34000.00 36729.17 34000.00SUPPORT, OVRHD SIGN STR ****

(153+75-L- WB)
0207 4082100000-N SP  Lump Sum 34000.00 40255.55 34000.00SUPPORT, OVRHD SIGN STR ****

(162+57-Y- SB)
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0208 4082100000-N SP  Lump Sum 28000.00 20647.15 28000.00SUPPORT, OVRHD SIGN STR ****
(20+00-YRPBD-)

0209 4082100000-N SP  Lump Sum 33000.00 33663.29 33000.00SUPPORT, OVRHD SIGN STR ****
(22+28-Y4-RPA-)

0210 4082100000-N SP  Lump Sum 31500.00 34544.86 31500.00SUPPORT, OVRHD SIGN STR ****
(22+50-Y4-RPC-)

0211 4082100000-N SP  Lump Sum 30000.00 55899.55 30000.00SUPPORT, OVRHD SIGN STR ****
(23+00-L- EB)

0212 4082100000-N SP  Lump Sum 17000.00 44669.11 17000.00SUPPORT, OVRHD SIGN STR ****
(235+58-L- WB)

0213 4082100000-N SP  Lump Sum 14000.00 33865.42 14000.00SUPPORT, OVRHD SIGN STR ****
(24+05-Y4- NB)

0214 4082100000-N SP  Lump Sum 16000.00 41850.26 16000.00SUPPORT, OVRHD SIGN STR ****
(29+75-Y4- SB)

0215 4082100000-N SP  Lump Sum 16000.00 47729.39 16000.00SUPPORT, OVRHD SIGN STR ****
(50+25-YRPBD-)

0216 4082100000-N SP  Lump Sum 26000.00 33112.97 26000.00SUPPORT, OVRHD SIGN STR ****
(56+66-LCDWB-)

0217 4082100000-N SP  Lump Sum 30000.00 41681.82 30000.00SUPPORT, OVRHD SIGN STR ****
(60+87-Y- NB)

0218 4082100000-N SP  Lump Sum 33000.00 45253.11 26000.00SUPPORT, OVRHD SIGN STR ****
(66+40-L- EB)

0219 4082100000-N SP  Lump Sum 15000.00 17867.62 26000.00SUPPORT, OVRHD SIGN STR ****
(72+00-LCDWB-)

0220 4096000000-N 904  4 EA  125.00 500.00 50.54 202.16 95.00 380.00SIGN ERECTION, TYPE D
0221 4102000000-N 904  130 EA  75.00 9750.00 50.53 6568.90 50.00 6500.00SIGN ERECTION, TYPE E
0222 4108000000-N 904  16 EA  95.00 1520.00 50.53 808.48 95.00 1520.00SIGN ERECTION, TYPE F
0223 4109000000-N 904  1 EA  375.00 375.00 449.20 449.20 375.00 375.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0224 4109000000-N 904  1 EA  275.00 275.00 112.27 112.27 275.00 275.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0225 4110000000-N 904  37 EA  375.00 13875.00 393.06 14543.22 375.00 13875.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0226 4110000000-N 904  14 EA  250.00 3500.00 112.30 1572.20 250.00 3500.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0227 4114000000-N 904  6 EA  50.00 300.00 44.93 269.58 50.00 300.00SIGN ERECTION, MILEMARKERS
0228 4116100000-N 904  16 EA  350.00 5600.00 393.06 6288.96 350.00 5600.00SIGN ERECT, RELOC ** GRD MTD

(A)
0229 4116100000-N 904  2 EA  250.00 500.00 112.30 224.60 250.00 500.00SIGN ERECT, RELOC ** GRD MTD

(B)
0230 4116100000-N 904  5 EA  100.00 500.00 44.92 224.60 100.00 500.00SIGN ERECT, RELOC ** GRD MTD

(D)
0231 4138000000-N 907  12 EA  100.00 1200.00 28.07 336.84 100.00 1200.00DISPOSE SUPPORT, STL BM
0232 4149000000-N 907  8 EA  2000.00 16000.00 2246.09 17968.72 2000.00 16000.00DISPOSE SIGN SYST OVRHD
0233 4151000000-N 907  2 EA  1.00 2.00 224.60 449.20 1.00 2.00STOCKPILE SIGN SYST STL BM
0234 4152000000-N 907  31 EA  1.00 31.00 22.46 696.26 1.00 31.00DISPOSE SIGN SYST STL BM
0235 4155000000-N 907  109 EA  1.00 109.00 5.62 612.58 1.00 109.00DISPOSE SIGN SYST U-CHAN
0236 4157000000-N 907  5 EA  1.00 5.00 22.45 112.25 1.00 5.00STOCKPILE SIGN SYST WOOD
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0237 4158000000-N 907  8 EA  1.00 8.00 22.46 179.68 1.00 8.00DISPOSE SIGN SYST WOOD
0238 4192000000-N 907  5 EA  1.00 5.00 11.23 56.15 1.00 5.00DISPOSE SUPPORT, U-CHAN
0239 4234000000-N 907  2 EA  1.00 2.00 224.60 449.20 1.00 2.00DISPOSE SIGN, A OR B (OVRHD)
0240 4251000000-N 907  1 EA  1.00 1.00 449.20 449.20 1.00 1.00DISPOSE LIGHT SYSTEM
0241 4263000000-N 907  1 EA  1.00 1.00 224.58 224.58 1.00 1.00DISPOSE WALKWAY
0242 4400000000-E 1110  3,122 SF  15.00 46830.00 7.58 23664.76 3.55 11083.10WORK ZONE SIGNS (STAT)
0243 4405000000-E 1110  1,552 SF  9.00 13968.00 8.16 12664.32 7.95 12338.40WORK ZONE SIGNS (PORT)
0244 4410000000-E 1110  179 SF  11.00 1969.00 8.16 1460.64 4.77 853.83WORK ZONE SIGNS (BARR)
0245 4415000000-N 1115  5 EA  7500.00 37500.00 4558.63 22793.15 3750.00 18750.00FLASHING ARROW BOARD
0246 4420000000-N 1120  11 EA  25000.00 275000.00 19754.06 217294.66 14300.00 157300.00PORTABLE CHANGE MSG SIGN
0247 4430000000-N 1130  1,050 EA  50.00 52500.00 51.49 54064.50 41.00 43050.00DRUMS
0248 4435000000-N 1135  120 EA  25.00 3000.00 42.31 5077.20 15.65 1878.00CONES
0249 4445000000-E 1145  384 LF  25.00 9600.00 47.49 18236.16 22.50 8640.00BARRICADES (TYPE III)
0250 4450000000-N 1150  5,400 HR  26.70 144180.00 24.30 131220.00 18.75 101250.00FLAGGER
0251 4465000000-N 1160  18 EA  7500.00 135000.00 7207.39 129733.02 6500.00 117000.00TEMPORARY CRASH CUSHIONS
0252 4470000000-N 1160  44 EA  2200.00 96800.00 2772.08 121971.52 2500.00 110000.00RESET CRASH CUSHION
0253 4480000000-N 1165  5 EA  20000.00 100000.00 14414.79 72073.95 21600.00 108000.00TMA
0254 4485000000-E 1170  27,000 LF  30.00 810000.00 24.06 649620.00 21.70 585900.00PORT CONC BARRIER
0255 4490000000-E 1170  500 LF  45.00 22500.00 37.43 18715.00 33.75 16875.00PORT CONC BARRIER(ANCHRD)
0256 4500000000-E 1170  46,000 LF  5.50 253000.00 3.93 180780.00 3.55 163300.00RESET PORT CONC BARRIER
0257 4507000000-E 1170  4,300 LF  55.00 236500.00 122.07 524901.00 63.25 271975.00WATER FILLED BARRIER
0258 4510000000-N SP   7,920 HR  35.00 277200.00 54.75 433620.00 50.00 396000.00LAW ENFORCEMENT
0259 4516000000-N 1180  500 EA  40.00 20000.00 85.33 42665.00 27.00 13500.00SKINNY DRUM
0260 4650000000-N 1251  3,728 EA  5.00 18640.00 5.53 20615.84 8.75 32620.00TEMP RAISED PVMT MRKS
0261 4695000000-E 1205  320 LF  2.50 800.00 2.77 886.40 2.05 656.00THERMO PVT MKG LINES 8"90 MILS
0262 4697000000-E 1205  1,000 LF  2.60 2600.00 2.88 2880.00 255.00 255000.00THERMO PVT MKG LINE 8"120 MILS
0263 4710000000-E 1205  2,200 LF  8.50 18700.00 9.41 20702.00 1205.00 2651000.0024"WIDE THERMO 120 MILS
0264 4721000000-E 1205  26 EA  185.00 4810.00 204.62 5320.12 95.00 2470.00THERMO PVT MKG CHARACTER 120
0265 4725000000-E 1205  153 EA  175.00 26775.00 193.56 29614.68 125.00 19125.00THERMO PVT SYMBOL 90MILS
0266 4770000000-E 1205  7,369 LF  2.25 16580.25 2.49 18348.81 1.65 12158.854" COLD APPL PLSTIC LINES TYPE **

(IV)
0267 4780000000-E 1205  135 LF  5.00 675.00 5.53 746.55 2.35 317.258" COLD APPL PLSTIC LINES TYPE **

(IV)
0268 4805000000-N 1205  2 EA  250.00 500.00 276.51 553.02 1.05 2.10COLD APPL PLASTIC SYM TYPE **

(IV)
0269 4810000000-E 1205  796,206 LF  0.18 143317.08 0.20 159241.20 0.18 143317.08PAINT PVMT MARKINGS 4"
0270 4820000000-E 1205  68,850 LF  0.45 30982.50 0.49 33736.50 0.36 24786.00PAINT PVMT MARKINGS 8"
0271 4835000000-E 1205  794 LF  2.00 1588.00 2.21 1754.74 5.25 4168.50PAINT PVT MKG LINES 24"
0272 4840000000-N 1205  8 EA  70.00 560.00 77.42 619.36 65.00 520.00PAINT PVT MKG CHARACTER
0273 4845000000-N 1205  192 EA  75.00 14400.00 82.95 15926.40 56.50 10848.00PAINT PVT MKG SYMBOL
0274 4847000000-E 1205  63,012 LF  0.80 50409.60 0.89 56080.68 1.05 66162.60POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
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0275 4847100000-E 1205  125,948 LF  1.15 144840.20 1.27 159953.96 1.35 170029.80POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0276 4847120000-E 1205  10,145 LF  3.00 30435.00 3.32 33681.40 3.85 39058.25POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0277 4850000000-E 1205  137,797 LF  0.75 103347.75 0.83 114371.51 0.48 66142.56LINE REMOVAL 4" WIDE
0278 4860000000-E 1205  13,362 LF  1.65 22047.30 1.83 24452.46 0.85 11357.70LINE REMOVAL 8" WIDE
0279 4870000000-E 1205  98 LF  6.00 588.00 6.64 650.72 3.75 367.50LINE REMOVAL 24" WIDE
0280 4875000000-N 1205  9 EA  60.00 540.00 66.36 597.24 55.00 495.00REMOVAL OF SYMBL & CHARAC
0281 4880000000-E 1205  177,900 LF  0.60 106740.00 0.67 119193.00 0.24 42696.00CURING COMP REMOVAL LINES
0282 4885000000-N 1205  60 EA  45.00 2700.00 49.77 2986.20 37.50 2250.00CURING COMPD REMOVAL SYMB
0283 4900000000-N 1251  48 EA  15.00 720.00 16.59 796.32 15.00 720.00PERM RAISED PVMT MARKERS
0284 4905000000-N 1253  1,518 EA  28.00 42504.00 30.97 47012.46 33.50 50853.00SNOWPLB PVMT MRKER
0285 4915000000-E 1264  3 EA  75.00 225.00 38.52 115.56 35.00 105.007' U-CHANNEL POSTS
0286 4935000000-N 1267  200 EA  50.00 10000.00 38.52 7704.00 35.00 7000.00FLEX DELINATR (CRYSTAL)
0287 4940000000-N 1267  100 EA  50.00 5000.00 38.52 3852.00 35.00 3500.00FLEX DELINATR (YELLOW)
0288 4955000000-N 1264  3 EA  125.00 375.00 82.54 247.62 75.00 225.00OBJECT MARKERS (END OF RD)
0289 5000000000-E 1401  4 EA  14230.00 56920.00 18620.09 74480.36 14230.00 56920.00***' HIGH MOUNT STANDARD

(60')
0290 5005000000-E 1401  3 EA  15700.00 47100.00 21203.09 63609.27 15700.00 47100.0080' HIGH MOUNT STANDARD
0291 5010000000-E 1401  1 EA  19587.00 19587.00 26166.95 26166.95 19587.00 19587.00100' HIGH MOUNT STANDARD
0292 5020000000-N 1401  1 EA  4010.00 4010.00 3593.71 3593.71 4010.00 4010.00PORTABLE DRIVE UNIT
0293 5030000000-N 1403  40 EA  820.00 32800.00 842.28 33691.20 820.00 32800.00HM LUMINAIRE ************

(400W HPS)
0294 5030000000-N 1403  6 EA  837.00 5022.00 954.59 5727.54 837.00 5022.00HM LUMINAIRE ************

(750W HPS)
0295 5050000000-N 1404  2 EA  2954.50 5909.00 3369.14 6738.28 2954.00 5908.00LIT STD MTLT ************

(MTLT 45' (SA) 15')
0296 5070000000-N 1405  2 EA  850.00 1700.00 1123.04 2246.08 850.00 1700.00STD FOUNDAT ***********

(R1)
0297 5080000000-N 1406  2 EA  430.25 860.50 404.29 808.58 430.25 860.50LITE STD LUM ************

(RDW 250W HPS)
0298 5120000000-N 1407  1 EA  725.00 725.00 56.13 56.13 725.00 725.00SERVICE POLE ************

(30" CLASS 4)
0299 5125000000-E 1407  200 LF  25.00 5000.00 2.24 448.00 25.00 5000.00SERVICE LATERAL *********

(3,3 1/0 USE)
0300 5130000000-N 1408  1 EA  9790.00 9790.00 10781.20 10781.20 9790.00 9790.00LITE CONTROL ************

(RW 240/480V)
0301 5155000000-E 1409  585 LF  4.65 2720.25 8.42 4925.70 4.65 2720.25ELECT DUCT BD, SIZE *****

(2")
0302 5155000000-E 1409  80 LF  5.05 404.00 17.97 1437.60 5.05 404.00ELECT DUCT BD, SIZE *****

(3")
0303 5160000000-E 1409  265 LF  17.35 4597.75 28.07 7438.55 17.35 4597.75ELECT DUCT JA, SIZE *****

(3")
0304 5160000000-E 1409  545 LF  17.50 9537.50 33.69 18361.05 17.50 9537.50ELECT DUCT JA, SIZE *****

(4")
0305 5160000000-E 1409  60 LF  23.00 1380.00 44.93 2695.80 23.00 1380.00ELECT DUCT JA, SIZE *****

(6")



JUL 06, 2012 02:24 PM

TIP NO I-3819A 2:00 PM 44 /  51 002

IREDELL

34192.2.GV4

FED AID NO IMF-040-2(145)152

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-40/I-77 INTERCHANGE, I-40 FROM WEST OF SR-2003 TO SR-2158 AND I-77 FROM SOUTH OF SR-2321 TO SOUTH OF SR-2171.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

AUSTIN BRIDGE & ROAD, LP MAYMEAD, INC.

IRVING,  TX MOUNTAIN CITY,  TN

C202602JUN 19 2012
3.360 MI

0306 5170000000-E 1410  180 LF  3.00 540.00 3.93 707.40 3.00 540.00**-#8 W/G FEEDER CIRCUIT
(2)

0307 5175000000-E 1410  1,440 LF  3.55 5112.00 5.06 7286.40 3.55 5112.00**-#6 W/G FEEDER CIRCUIT
(2)

0308 5180000000-E 1410  820 LF  4.80 3936.00 5.84 4788.80 4.80 3936.00**-#4 W/G FEEDER CIRCUIT
(2)

0309 5205000000-E 1410  1,130 LF  5.25 5932.50 7.47 8441.10 5.25 5932.50**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0310 5210000000-E 1410  1,800 LF  6.20 11160.00 9.71 17478.00 6.20 11160.00**-#6 W/G FEEDR N *****"
(2, 1-1/2")

0311 5215000000-E 1410  2,880 LF  7.40 21312.00 12.24 35251.20 7.40 21312.00**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0312 5240000000-N 1411  16 EA  395.50 6328.00 297.61 4761.76 395.50 6328.00ELEC JB ************
(PC18)

0313 5240000000-N 1411  6 EA  561.50 3369.00 477.30 2863.80 561.50 3369.00ELEC JB ************
(PC30)

0314 5240000000-N 1411  1 EA  970.00 970.00 746.81 746.81 970.00 970.00ELEC JB ************
(PC36)

0315 5252000000-N 1412  12 EA  488.00 5856.00 522.21 6266.52 488.00 5856.00UNDERPASS LUMINARIES *****
(100W HPS,PM)

0316 5253000000-N 1412 Lump Sum 6000.00 5974.59 6000.00UNDERPASS CIRCUITRY *************
(US21/I-77, UPL-1)

0317 5255000000-N 1413 Lump Sum 670.00 250000.00 100000.00PORTABLE LIGHTING
0318 5262000000-E SP   35 CY  154.00 5390.00 1123.04 39306.40 670.00 23450.00GENERIC LIGHTING ITEM (CY)

HIGH MOUNT FOUNDATIONS
0319 5270000000-N SP   1 EA  1750.00 1750.00 449.20 449.20 154.00 154.00GENERIC LIGHTING ITEM (EA)

REMOVE CONTROL SYSTEM
0320 5270000000-N SP   2 EA  940.00 1880.00 561.51 1123.02 1750.00 3500.00GENERIC LIGHTING ITEM (EA)

REMOVE HIGH MAST
0321 5325200000-E 1510  56 LF  25.00 1400.00 53.51 2996.56 73.73 4128.882" WATER LINE
0322 5325600000-E 1510  1,080 LF  50.00 54000.00 75.13 81140.40 85.85 92718.006" WATER LINE
0323 5325800000-E 1510  3,142 LF  55.00 172810.00 71.56 224841.52 33.33 104722.868" WATER LINE
0324 5326200000-E 1510  80 LF  150.00 12000.00 363.25 29060.00 178.77 14301.6012" WATER LINE
0325 5327000000-E 1510  157 LF  250.00 39250.00 499.45 78413.65 308.05 48363.8520" WATER LINE
0326 5327400000-E 1510  4,465 LF  200.00 893000.00 163.27 729000.55 102.01 455474.6524" WATER LINE
0327 5328000000-E 1510  285 LF  300.00 85500.00 417.62 119021.70 329.26 93839.1030" WATER LINE
0328 5540000000-E 1515  1 EA  750.00 750.00 1746.98 1746.98 1033.23 1033.236" VALVE
0329 5546000000-E 1515  2 EA  1150.00 2300.00 2228.62 4457.24 1369.56 2739.128" VALVE
0330 5559000000-E 1515  4 EA  4500.00 18000.00 12130.20 48520.80 5492.38 21969.5220" VALVE
0331 5559400000-E 1515  4 EA  6500.00 26000.00 8321.01 33284.04 6856.89 27427.5624" VALVE
0332 5606000000-E 1515  1 EA  1250.00 1250.00 3849.62 3849.62 1652.36 1652.362" BLOW OFF
0333 5648000000-N 1515  37 EA  750.00 27750.00 3021.61 111799.57 1427.64 52822.68RELOCATE WATER METER
0334 5649000000-N 1515  2 EA  1000.00 2000.00 2533.76 5067.52 353.50 707.00RECONNECT WATER METER
0335 5672000000-N 1515  15 EA  750.00 11250.00 4891.67 73375.05 5334.82 80022.30RELOCATE FIRE HYDRANT
0336 5691100000-E 1520 55.52 LF  40.00 2220.80 43.02 2388.47 103.02 5719.674" SANITARY GRAVITY SEWER
0337 5691200000-E 1520  42 LF  50.00 2100.00 60.01 2520.42 105.04 4411.686" SANITARY GRAVITY SEWER
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0338 5691300000-E 1520 714.81 LF  75.00 53610.75 68.19 48742.89 116.15 83025.188" SANITARY GRAVITY SEWER
0339 5691400000-E 1520 477.07 LF  100.00 47707.00 65.05 31033.40 122.21 58302.7210" SANITARY GRAVITY SEWER
0340 5692000000-E 1520 310.64 LF  300.00 93192.00 242.59 75358.16 205.03 63690.5230" SANITARY GRAVITY SEWER
0341 5768000000-N 1520  3 EA  450.00 1350.00 1752.14 5256.42 308.05 924.15SANITARY SEWER CLEAN-OUT
0342 5775000000-E 1525  8 EA  2000.00 16000.00 2715.50 21724.00 1518.03 12144.244' DIA UTILITY MANHOLE
0343 5776000000-E 1525  1 EA  2500.00 2500.00 3462.49 3462.49 2081.61 2081.615' DIA UTILITY MANHOLE
0344 5777000000-E 1525  2 EA  4000.00 8000.00 5414.25 10828.50 3311.79 6623.586' DIA UTILITY MANHOLE
0345 5781000000-E 1525 17.11 LF  180.00 3079.80 352.52 6031.62 144.43 2471.20UTILITY MANHOLE WALL, 4' DIA
0346 5782000000-E 1525 15.09 LF  325.00 4904.25 450.11 6792.16 191.90 2895.77UTILITY MANHOLE WALL, 5' DIA
0347 5783000000-E 1525 23.66 LF  500.00 11830.00 544.54 12883.82 271.69 6428.19UTILITY MANHOLE WALL, 6' DIA
0348 5801000000-E 1530  4,670 LF  7.00 32690.00 9.44 44084.80 3.59 16765.30ABANDON 8" UTILITY PIPE
0349 5804000000-E 1530  70 LF  11.00 770.00 15.21 1064.70 12.12 848.40ABANDON 12" UTILITY PIPE
0350 5813000000-E 1530  5,084 LF  26.00 132184.00 33.47 170161.48 24.24 123236.16ABANDON 24" UTILITY PIPE
0351 5814000000-E 1530  784 LF  40.00 31360.00 49.32 38666.88 30.30 23755.20ABANDON 30" UTILITY PIPE
0352 5815000000-N 1530  1 EA  250.00 250.00 986.21 986.21 320.17 320.17REMOVE WATER METER
0353 5815500000-N 1530  1 EA  500.00 500.00 1380.72 1380.72 431.27 431.27REMOVE FIRE HYDRANT
0354 5816000000-N 1530  5 EA  1500.00 7500.00 1552.86 7764.30 674.68 3373.40ABANDON UTILITY MANHOLE
0355 5828000000-N 1530  8 EA  350.00 2800.00 1878.06 15024.48 805.98 6447.84REMOVE UTILITY MANHOLE
0356 5835000000-E 1540  210 LF  145.00 30450.00 655.83 137724.30 328.25 68932.50**" ENCASEMENT PIPE

(42")
0357 5871500000-E 1550  63 LF  175.00 11025.00 324.23 20426.49 205.03 12916.898" TRENCHLESS INSTALL (IN SOIL)
0358 5871510000-E 1550  62 LF  275.00 17050.00 607.55 37668.10 428.24 26550.888" TRENCHLESS INSTALL (NOT IN SOIL)
0359 5872300000-E 1550  105 LF  325.00 34125.00 494.23 51894.15 781.74 82082.7030" TRENCHLESS INSTALL (IN SOIL)
0360 5872310000-E 1550  105 LF  650.00 68250.00 890.88 93542.40 1475.61 154939.0530" TRENCHLESS INSTALL (NOT IN SOIL)
0361 5882000000-N SP   2 EA  1500.00 3000.00 1815.09 3630.18 1599.84 3199.68GENERIC UTILITY ITEM (EA)

CONCRETE PIPELINE SUPPORT
0362 6000000000-E 1605  98,200 LF  2.25 220950.00 0.82 80524.00 1.31 128642.00TEMPORARY SILT FENCE
0363 6006000000-E 1610  17,125 TON 50.00 856250.00 35.25 603656.25 45.00 770625.00EROS CONTRL STONE CL A
0364 6009000000-E 1610  15,535 TON 55.00 854425.00 35.25 547608.75 45.00 699075.00EROS CONTRL STONE CL B
0365 6012000000-E 1610  18,190 TON 45.00 818550.00 29.43 535331.70 45.00 818550.00SEDIMENT CONTROL STONE
0366 6015000000-E 1615  238 ACR 400.00 95200.00 605.32 144066.16 400.00 95200.00TEMPORARY MULCHING
0367 6018000000-E 1620  5,150 LB  2.25 11587.50 3.09 15913.50 2.25 11587.50SEED FOR TEMP SEEDING
0368 6021000000-E 1620 23.5 TON 850.00 19975.00 897.32 21087.02 850.00 19975.00FERT FOR TEMP SEEDING
0369 6024000000-E 1622  7,500 LF  17.00 127500.00 8.60 64500.00 8.57 64275.00TEMPORARY SLOPE DRAINS
0370 6029000000-E SP   8,100 LF  1.39 11259.00 0.47 3807.00 1.29 10449.00SAFETY FENCE
0371 6030000000-E 1630  90,000 CY  1.00 90000.00 1.00 90000.00 7.52 676800.00SILT EXCAVATION
0372 6036000000-E 1631  121,000 SY  1.25 151250.00 0.42 50820.00 1.25 151250.00MATTING FOR EROS CONTROL
0373 6037000000-E SP   2,090 SY  6.00 12540.00 1.71 3573.90 5.75 12017.50COIR FIBER MAT
0374 6038000000-E SP   8,000 SY  5.50 44000.00 2.73 21840.00 5.30 42400.00PERM SOIL REINF MAT
0375 6042000000-E 1632  34,200 LF  3.50 119700.00 7.27 248634.00 3.32 113544.001/4" HARDWARE CLOTH
0376 6069000000-E 1638  150 CY  100.00 15000.00 1.50 225.00 15.00 2250.00STILLING BASINS
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0377 6070000000-N 1639  32 EA  500.00 16000.00 115.01 3680.32 450.00 14400.00SPECIAL STILLING BASINS
0378 6071010000-E SP   33,060 LF  5.00 165300.00 2.63 86947.80 6.25 206625.00WATTLE
0379 6071020000-E SP   27,510 LB  14.00 385140.00 5.50 151305.00 29.36 807693.60POLYACRYLAMIDE (PAM)
0380 6071030000-E 1640  11,000 LF  5.75 63250.00 2.45 26950.00 5.45 59950.00COIR FIBER BAFFLE
0381 6071050000-E SP   46 EA  1250.00 57500.00 955.63 43958.98 963.10 44302.60**" SKIMMER

(1-1/2")
0382 6071050000-E SP   3 EA  1350.00 4050.00 1040.57 3121.71 1086.42 3259.26**" SKIMMER

(2")
0383 6071050000-E SP   2 EA  1750.00 3500.00 1223.75 2447.50 1352.16 2704.32**" SKIMMER

(2-1/2")
0384 6071050000-E SP   2 EA  2000.00 4000.00 1311.42 2622.84 1516.58 3033.16**" SKIMMER

(3")
0385 6071050000-E SP   1 EA  2500.00 2500.00 1399.08 1399.08 1939.39 1939.39**" SKIMMER

(4")
0386 6084000000-E 1660  155 ACR 1300.00 201500.00 1481.30 229601.50 1300.00 201500.00SEEDING AND MULCHING
0387 6087000000-E 1660  75 ACR 80.00 6000.00 100.00 7500.00 80.00 6000.00MOWING
0388 6090000000-E 1661  2,400 LB  4.95 11880.00 2.46 5904.00 4.95 11880.00SEED FOR REPAIR SEEDING
0389 6093000000-E 1661  7 TON 850.00 5950.00 904.05 6328.35 850.00 5950.00FERT FOR REPAIR SEEDING
0390 6096000000-E 1662  3,400 LB  3.15 10710.00 2.26 7684.00 3.15 10710.00SEED FOR SUPP SEEDING
0391 6108000000-E 1665  102 TON 850.00 86700.00 926.51 94504.02 850.00 86700.00FERTILIZER TOPDRESSING
0392 6111000000-E SP   75 LF  44.00 3300.00 33.52 2514.00 40.00 3000.00IMPERVIOUS DIKE
0393 6114500000-N 1667  200 MHR 45.00 9000.00 25.00 5000.00 45.00 9000.00SPECIALIZED HAND MOWING
0394 6117000000-N SP   200 EA  0.50 100.00 200.00 40000.00 0.50 100.00RESPONSE FOR EROS CONTROL
0395 6120000000-E SP   225 CY  11.50 2587.50 45.00 10125.00 20.00 4500.00CULVERT DIVERSION CHANNEL
0396 6123000000-E 1670  5 ACR 1850.00 9250.00 2481.93 12409.65 1850.00 9250.00REFORESTATION
0397 6126000000-E SP  11.47 ACR 3500.00 40145.00 3930.65 45084.56 3500.00 40145.00STREAMBANK REFORESTATION
0398 7000000000-E 1705  22 EA  940.00 20680.00 770.33 16947.26 940.00 20680.00PEDEST SIG HEAD (**************)

(16", 1 SECTION WITH COUNT-   DOWN)
0399 7060000000-E 1705  13,595 LF  2.20 29909.00 1.65 22431.75 2.20 29909.00SIGNAL CABLE
0400 7108000000-E 1705  8 EA  450.00 3600.00 330.14 2641.12 450.00 3600.00VEHICLE SIGNAL HD (12", 1 SECT)
0401 7120000000-E 1705  71 EA  695.00 49345.00 797.84 56646.64 695.00 49345.00VEHICLE SIGNAL HD (12", 3 SECT)
0402 7132000000-E 1705  9 EA  885.00 7965.00 1017.94 9161.46 885.00 7965.00VEHICLE SIGNAL HD (12", 4 SECT)
0403 7144000000-E 1705  5 EA  1235.00 6175.00 1375.59 6877.95 1235.00 6175.00VEHICLE SIGNAL HD (12", 5 SECT)
0404 7264000000-E 1710  2,950 LF  2.70 7965.00 3.31 9764.50 2.70 7965.00MESSENGER CABLE (3/8")
0405 7300000000-E 1715  625 LF  7.65 4781.25 8.53 5331.25 7.65 4781.25UNPAVED TRENCH (***********)

(1, 2")
0406 7300000000-E 1715  663 LF  8.45 5602.35 9.62 6378.06 8.45 5602.35UNPAVED TRENCH (***********)

(2, 2")
0407 7300000000-E 1715  35 LF  9.20 322.00 11.55 404.25 9.20 322.00UNPAVED TRENCH (***********)

(3, 2")
0408 7300000000-E 1715  30 LF  9.95 298.50 12.66 379.80 9.95 298.50UNPAVED TRENCH (***********)

(4, 2")
0409 7301000000-E 1715  160 LF  12.80 2048.00 16.51 2641.60 12.80 2048.00DIRECT DRILL (***********)

(1, 2")
0410 7301000000-E 1715  384 LF  13.55 5203.20 19.81 7607.04 13.55 5203.20DIRECT DRILL (***********)

(2, 2")
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0411 7301000000-E 1715  235 LF  19.35 4547.25 20.91 4913.85 19.35 4547.25DIRECT DRILL (***********)
(3, 2")

0412 7301000000-E 1715  170 LF  24.75 4207.50 22.01 3741.70 24.75 4207.50DIRECT DRILL (***********)
(4, 2")

0413 7324000000-N 1716  20 EA  280.00 5600.00 550.23 11004.60 280.00 5600.00JUNCTION BOX (STANDARD SIZE)
0414 7348000000-N 1716  10 EA  475.00 4750.00 742.81 7428.10 475.00 4750.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0415 7360000000-N 1720  15 EA  839.25 12588.75 1100.48 16507.20 839.25 12588.75WOOD POLE
0416 7372000000-N 1721  28 EA  343.25 9611.00 412.67 11554.76 343.25 9611.00GUY ASSEMBLY
0417 7384000000-E 1722  5 EA  310.00 1550.00 451.19 2255.95 310.00 1550.00***" RISER WITH **************

(1-1/4", WEATHERHEAD)
0418 7408000000-E 1722  4 EA  430.00 1720.00 440.19 1760.76 430.00 1720.001" RISER WITH WEATHERHEAD
0419 7420000000-E 1722  10 EA  370.00 3700.00 605.25 6052.50 370.00 3700.002" RISER WITH WEATHERHEAD
0420 7432000000-E 1722  11 EA  385.00 4235.00 687.79 7565.69 385.00 4235.002" RISER WITH TUBING
0421 7444000000-E 1725  4,100 LF  3.90 15990.00 8.26 33866.00 3.90 15990.00INDUCTIVE LOOP SAWCUT
0422 7456000000-E 1726  11,430 LF  1.25 14287.50 1.11 12687.30 1.25 14287.50LEAD-IN CABLE(********)

(14-2)
0423 7481000000-N SP   4 EA  394.00 1576.00 407.17 1628.68 394.00 1576.00SITE SURVEY
0424 7481240000-N SP   13 EA  1370.00 17810.00 1843.29 23962.77 1370.00 17810.00CAMERA W/O INT LOOP EMUL PORCESS
0425 7481260000-N SP   4 EA  2565.00 10260.00 2310.98 9243.92 2565.00 10260.00EXT LOOP EMULATOR PROCESS UNIT
0426 7481280000-N SP   11 EA  379.00 4169.00 632.77 6960.47 379.00 4169.00RELOCATE CAMERA SENSOR UNIT
0427 7575142000-N 1736  6 EA  3420.00 20520.00 4291.84 25751.04 3420.00 20520.00900MHZ RADIO
0428 7576000000-N SP   8 EA  7750.00 62000.00 8913.81 71310.48 7750.00 62000.00METAL STRAIN SIGNAL POLE
0429 7588000000-N SP   1 EA  12660.00 12660.00 14306.10 14306.10 12660.00 12660.00SGNL MAST ARM WITH METAL POLE
0430 7590000000-N SP   3 EA  13770.00 41310.00 15956.82 47870.46 13770.00 41310.00DBL MAST ARM WITH METAL POLE
0431 7613000000-N SP   12 EA  680.00 8160.00 1320.56 15846.72 680.00 8160.00SOIL TEST
0432 7614100000-E SP   60 CY  857.50 51450.00 935.40 56124.00 857.50 51450.00DRILLED PIER FOUND
0433 7631000000-N SP   4 EA  214.00 856.00 110.04 440.16 214.00 856.00MAST ARM W/ MTL POLE DES
0434 7636000000-N 1745  34 EA  306.00 10404.00 330.14 11224.76 306.00 10404.00SIGN FOR SIGNALS
0435 7642200000-N 1743  12 EA  1015.00 12180.00 1375.59 16507.08 1015.00 12180.00TYPE II PED W/ FOUNDATION
0436 7648000000-N 1746  13 EA  92.60 1203.80 192.58 2503.54 92.60 1203.80RELOCATE EXISTING SIGN
0437 7684000000-N 1750  3 EA  895.50 2686.50 907.89 2723.67 895.50 2686.50SIGNAL CABINET FOUNDATION
0438 7687000000-N 1752  2 EA  975.00 1950.00 825.35 1650.70 975.00 1950.00MODIFY FOUND FOR CONTRLR CBNT
0439 7756000000-N 1751  5 EA  13100.00 65500.00 15956.83 79784.15 13100.00 65500.00CONTLR WITH CBNT, 2070L BASE MTD
0440 7768000000-N 1751  1 EA  10850.00 10850.00 13205.64 13205.64 10850.00 10850.00CONTLR WITH CBNT, 2070L POLE MTD
0441 7780000000-N 1751  47 EA  119.50 5616.50 192.58 9051.26 119.50 5616.50DETECTOR CARD (TYPE 2070L)
0442 7901000000-N 1753  3 EA  425.00 1275.00 495.20 1485.60 425.00 1275.00CABINET BASE EXTENDER
0443 7901010000-N 1753  2 EA  490.00 980.00 577.75 1155.50 490.00 980.00CABINET BASE ADAPTER
0444 7980000000-N SP   71 EA  88.15 6258.65 165.07 11719.97 88.15 6258.65GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
0445 7980000000-N SP   1 EA  9230.00 9230.00 10179.35 10179.35 9230.00 9230.00GENERIC SIGNAL ITEM (EA)

CAMERA LOWERING DEVICE
0446 7980000000-N SP   10 EA  3515.00 35150.00 5832.49 58324.90 3515.00 35150.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
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0447 7980000000-N SP   1 EA  1044.50 1044.50 1210.52 1210.52 1044.50 1044.50GENERIC SIGNAL ITEM (EA)
CENTRAL ETHERNET SWITCH

0448 7980000000-N SP   10 EA  1872.50 18725.00 2200.94 22009.40 1872.50 18725.00GENERIC SIGNAL ITEM (EA)
DIGITAL VIDEO DECODER

0449 7980000000-N SP   10 EA  1705.60 17056.00 1980.85 19808.50 1705.60 17056.00GENERIC SIGNAL ITEM (EA)
DIGITAL VIDEO ENCODER

0450 7980000000-N SP   4 EA  570.00 2280.00 715.31 2861.24 570.00 2280.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0451 7980000000-N SP   10 EA  4325.00 43250.00 5557.39 55573.90 4325.00 43250.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0452 7980000000-N SP   10 EA  1563.75 15637.50 1375.59 13755.90 1563.75 15637.50GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0453 7980000000-N SP   1 EA  218.50 218.50 220.07 220.07 218.50 218.50GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS LIGHTNING ARRESTORS

0454 7980000000-N SP   1 EA  1843.25 1843.25 1650.69 1650.69 1843.25 1843.25GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO MODEMS

0455 7980000000-N SP   8 EA  633.75 5070.00 1100.48 8803.84 633.75 5070.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0456 7980000000-N SP   2 EA  833.50 1667.00 962.92 1925.84 833.50 1667.00GENERIC SIGNAL ITEM (EA)
MODIFY ELECTRICAL SERVICE     EQUIPMENT

0457 7980000000-N SP   3 EA  458.00 1374.00 1182.99 3548.97 458.00 1374.00GENERIC SIGNAL ITEM (EA)
MODIFY RADIO INSTALLATION

0458 7980000000-N SP   20 EA  5970.00 119400.00 7703.30 154066.00 5970.00 119400.00GENERIC SIGNAL ITEM (EA)
MVD ASSEMBLY

0459 7980000000-N SP   5 EA  725.00 3625.00 880.38 4401.90 725.00 3625.00GENERIC SIGNAL ITEM (EA)
WOOD POLE (30')

0460 7980000000-N SP   10 EA  2131.50 21315.00 2200.94 22009.40 2131.50 21315.00GENERIC SIGNAL ITEM (EA)
WOOD POLE (60')

0461 7990000000-E SP   710 LF  5.00 3550.00 11.00 7810.00 5.00 3550.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0462 7990000000-E SP   638 LF  3.35 2137.30 0.93 593.34 3.35 2137.30GENERIC SIGNAL ITEM (LF)
3-WIRE #12 AWG COPPER FEEDER  CONDUCTORS

0463 7990000000-E SP   110 LF  14.50 1595.00 2.20 242.00 14.50 1595.00GENERIC SIGNAL ITEM (LF)
3-WIRE #3 AWG COPPER SERVICE ENTRANCE
CONDUCTORS

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 12500.00 10000.00 15000.00CULV EXCAV @ ************
(6+69.00-SR1-)

0465 8133000000-E 414  129 TON 50.00 6450.00 50.00 6450.00 55.00 7095.00FND CONDIT MAT, BOX CULV
0466 8196000000-E 420 219.3 CY  435.00 95395.50 750.00 164475.00 455.00 99781.50CLASS A CONCRETE (CULV)
0467 8245000000-E 425  30,643 LB  1.05 32175.15 1.00 30643.00 1.00 30643.00REINF STEEL (CULVERT)

WALL ITEMS

0468 8801000000-E SP   46,300 SF  70.00 3241000.00 100.00 4630000.00 77.00 3565100.00MSE RETAIN WALLS
0469 8802010000-E SP   8,300 SF  65.00 539500.00 80.00 664000.00 80.00 664000.00SOIL NAIL RETAINING WALLS
0470 8802014000-E SP   3,650 SF  120.00 438000.00 81.28 296672.00 120.00 438000.00SOLDIER PILE RETAINING WALLS
0471 8802015100-N SP   3 EA  1035.00 3105.00 1347.65 4042.95 1000.00 3000.00SOIL NAIL VERIFICATION TESTS
0472 8802015110-N SP   8 EA  775.00 6200.00 224.61 1796.88 750.00 6000.00SOIL NAIL PROOF TESTS
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0473 8802030000-E SP   200 SF  55.00 11000.00 68.53 13706.00 51.00 10200.00SEGMENTAL GRAVITY RETAIN WALLS
0474 8839000000-E SP  2,952.5 LF  250.00 738125.00 175.06 516864.65 320.00 944800.00GENERIC RET WALL ITEM (LF)

CONC BARRIER RAIL WITH MOMENT SLAB
0475 8847000000-E SP   127,875 SF  33.00 4219875.00 40.00 5115000.00 30.24 3866940.00GENERIC RET WALL ITEM (SF)

SOUND BARRIER WALL
0476 8802010000-E SP   1,700 SF  65.00 110500.00 79.09 134453.00 100.00 170000.00SOIL NAIL RETAINING WALLS
0477 8802015100-N SP   1 EA  1035.00 1035.00 1347.64 1347.64 1000.00 1000.00SOIL NAIL VERIFICATION TESTS
0478 8802015110-N SP   5 EA  775.00 3875.00 224.61 1123.05 750.00 3750.00SOIL NAIL PROOF TESTS
0479 8802014000-E SP   1,700 SF  SOLDIER PILE RETAINING WALLS
0480 8802010000-E SP   3,400 SF  65.00 221000.00 61.21 208114.00 80.00 272000.00SOIL NAIL RETAINING WALLS
0481 8802015100-N SP   1 EA  1035.00 1035.00 1347.64 1347.64 1000.00 1000.00SOIL NAIL VERIFICATION TESTS
0482 8802015110-N SP   5 EA  775.00 3875.00 224.61 1123.05 750.00 3750.00SOIL NAIL PROOF TESTS
0483 8802014000-E SP   3,400 SF  SOLDIER PILE RETAINING WALLS
0484 8802010000-E SP   4,300 SF  65.00 279500.00 66.97 287971.00 90.00 387000.00SOIL NAIL RETAINING WALLS
0485 8802015100-N SP   2 EA  1035.00 2070.00 1347.64 2695.28 1000.00 2000.00SOIL NAIL VERIFICATION TESTS
0486 8802015110-N SP   6 EA  775.00 4650.00 224.61 1347.66 750.00 4500.00SOIL NAIL PROOF TESTS
0487 8802014000-E SP   4,300 SF  SOLDIER PILE RETAINING WALLS
0488 8802010000-E SP   1,600 SF  65.00 104000.00 74.84 119744.00 95.00 152000.00SOIL NAIL RETAINING WALLS
0489 8802015100-N SP   1 EA  1035.00 1035.00 1347.64 1347.64 1000.00 1000.00SOIL NAIL VERIFICATION TESTS
0490 8802015110-N SP   4 EA  775.00 3100.00 224.60 898.40 750.00 3000.00SOIL NAIL PROOF TESTS
0491 8802014000-E SP   1,600 SF  SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

0492 8017000000-N SP  Lump Sum 140000.00 350000.00 155000.00CM&R TEMP ACCESS ***********
(15+90.00-Y8-)

0493 8028000000-N SP  Lump Sum 150000.00 150000.00 193000.00REMV EXIST STRS *********
(92+04.00-L-)

0494 8035000000-N 402 Lump Sum 150000.00 75000.00 139000.00REMV EXIST STR **********
(20+40.37-Y1-)

0495 8042000000-N 402 Lump Sum 150000.00 10000.00 170000.00REMV EXIST STRS *********
(86+06.00-L-)

0496 8091000000-N 410 Lump Sum 15000.00 7050.37 20000.00FND EXCAV B** STA *******
(1, 20+40.37-Y1-)

0497 8105560000-E 411 116.75 LF  1000.00 116750.00 1341.22 156587.44 1148.00 134029.004'-0" DRILLD PIER IN SOIL
0498 8105660000-E 411  86 LF  1740.00 149640.00 1413.40 121552.40 1300.00 111800.004'-0" DRILLD PIER NO SOIL
0499 8112730000-N 450  2 EA  2300.00 4600.00 2102.33 4204.66 3500.00 7000.00PDA TESTING
0500 8113000000-N 411  2 EA  600.00 1200.00 673.83 1347.66 500.00 1000.00SID INSPECTIONS
0501 8115000000-N 411  2 EA  2000.00 4000.00 4328.24 8656.48 1700.00 3400.00CSL TESTING
0502 8121000000-N 412 Lump Sum 20000.00 20000.00 10000.00UNCL STR EXCAV STA *****

(139+86.80-L-RT)
0503 8121000000-N 412 Lump Sum 20000.00 10000.00 10000.00UNCL STR EXCAV STA *****

(15+90.00-Y8-)
0504 8121000000-N 412 Lump Sum 20000.00 20000.00 100000.00UNCL STR EXCAV STA *****

(86+06.00-L-)



JUL 06, 2012 02:24 PM

TIP NO I-3819A 2:00 PM 50 /  51 002

IREDELL

34192.2.GV4

FED AID NO IMF-040-2(145)152

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-40/I-77 INTERCHANGE, I-40 FROM WEST OF SR-2003 TO SR-2158 AND I-77 FROM SOUTH OF SR-2321 TO SOUTH OF SR-2171.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

AUSTIN BRIDGE & ROAD, LP MAYMEAD, INC.

IRVING,  TX MOUNTAIN CITY,  TN

C202602JUN 19 2012
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0505 8121000000-N 412 Lump Sum 20000.00 150000.00 75000.00UNCL STR EXCAV STA *****
(92+04.00-L-)

0506 8147000000-E 420  155,685 SF  24.00 3736440.00 22.67 3529378.95 29.95 4662765.75REINF CONCRETE DECK SLAB
0507 8161000000-E 420  178,059 SF  0.23 40953.57 0.51 90810.09 0.52 92590.68GROOVING BRIDGE FLOORS
0508 8182000000-E 420 2,008.8 CY  550.00 1104840.00 582.91 1170949.61 658.63 1323055.94CLASS A CONCRETE (BRIDGE)
0509 8210000000-N 422 Lump Sum 90000.00 35825.71 48000.00BRG APPR SLAB ***********

(139+86.80-L-LT)
0510 8210000000-N 422 Lump Sum 90000.00 35822.22 48000.00BRG APPR SLAB ***********

(139+86.80-L-RT)
0511 8210000000-N 422 Lump Sum 90000.00 30257.69 40000.00BRG APPR SLAB ***********

(15+90.00-Y8-)
0512 8210000000-N 422 Lump Sum 90000.00 92070.94 78000.00BRG APPR SLAB ***********

(150+45.40-Y-)
0513 8210000000-N 422 Lump Sum 90000.00 42632.23 44000.00BRG APPR SLAB ***********

(16+62.00-YRPD-)
0514 8210000000-N 422 Lump Sum 90000.00 22795.32 32000.00BRG APPR SLAB ***********

(17+48.00-Y4RPD-)
0515 8210000000-N 422 Lump Sum 90000.00 34210.44 48000.00BRG APPR SLAB ***********

(19+31.50-Y4RPA-)
0516 8210000000-N 422 Lump Sum 90000.00 30931.03 50000.00BRG APPR SLAB ***********

(20+40.37-Y1-)
0517 8210000000-N 422 Lump Sum 90000.00 239246.35 375000.00BRG APPR SLAB ***********

(86+06.00-L-)
0518 8210000000-N 422 Lump Sum 90000.00 230245.44 310000.00BRG APPR SLAB ***********

(92+04.00-L-)
0519 8217000000-E 425  331,151 LB  1.00 331151.00 0.78 258297.78 1.00 331151.00REINF STEEL (BRIDGE)
0520 8238000000-E 425  10,904 LB  1.50 16356.00 1.18 12866.72 1.80 19627.20SPIRAL COL REINF STL BRG
0521 8265000000-E 430 810.15 LF  230.00 186334.50 199.60 161705.94 232.00 187954.8054" PRESTR CONCRETE GIRDR
0522 8274000000-E 430 7,003.84 LF  230.00 1610883.20 234.59 1643030.83 225.00 1575864.0063" MOD PRESTR CONC GIRDR
0523 8277000000-E 430 3,902.1 LF  250.00 975525.00 212.08 827557.37 337.33 1316295.3972" MOD PRESTR CONC GIRDR
0524 8280000000-E 440 Lump Sum 3593000.00 5000000.00 4640000.00STRUCTURAL STEEL
0525 8364000000-E 450  6,340 LF  45.00 285300.00 62.18 394221.20 40.24 255121.60HP12X53 PILES
0526 8365000000-E 450  3,840 LF  55.00 211200.00 66.45 255168.00 62.00 238080.00HP12X53 GALV PILES
0527 8384000000-E 450  4,020 LF  60.00 241200.00 68.64 275932.80 53.00 213060.00HP14X73 PILES
0528 8384200000-E 450  7,620 LF  70.00 533400.00 70.12 534314.40 65.00 495300.00HP14X73 GALV PILES
0529 8391000000-N 450  257 EA  200.00 51400.00 109.03 28020.71 180.00 46260.00STEEL PILE POINTS
0530 8393000000-N 450  32 EA  200.00 6400.00 643.23 20583.36 375.00 12000.00PILE REDRIVES
0531 8482000000-E 460 430.46 LF  129.00 55529.34 208.37 89694.95 180.00 77482.80THREE BAR METAL RAIL
0532 8503000000-E 460 3,664.93 LF  45.00 164921.85 52.51 192445.47 65.94 241665.48CONCRETE BARRIER RAIL
0533 8510000000-E 460 170.5 LF  55.00 9377.50 78.57 13396.19 82.00 13981.00CONCRETE MEDIAN BARRIER
0534 8531000000-E 462  2,704 SY  65.00 175760.00 55.68 150558.72 44.01 119003.044" SLOPE PROTECTION
0535 8608000000-E 876  5,253 TON 45.00 236385.00 49.66 260863.98 50.00 262650.00RIP RAP II (2'-0")
0536 8622000000-E 876  5,832 SY  2.50 14580.00 4.28 24960.96 3.25 18954.00GEOTEXTILE FOR DRAINAGE
0537 8657000000-N 430 Lump Sum 100000.00 148854.56 325000.00ELASTOMERIC BEARINGS
0538 8692000000-N SP  Lump Sum 80000.00 28438.76 50000.00FOAM JOINT SEALS
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0539 8706000000-N SP  Lump Sum 650000.00 646034.17 775000.00EXPANSION JOINT SEALS
0540 8860000000-N SP  Lump Sum 75000.00 76713.64 75000.00GENERIC STRUCTURE ITEM (LS)

DISC BEARINGS
0541 8860000000-N SP  Lump Sum 100000.00 149137.23 55.00GENERIC STRUCTURE ITEM (LS)

ELASTOMERIC BEARINGS WITH TFE
0542 8867000000-E SP  1,049.78 LF  45.00 47240.10 52.66 55281.41 65.00 68235.70GENERIC STRUCTURE ITEM (LF)

2'-0" CONC MEDIAN BARRIER
0543 8867000000-E SP  538.03 LF  55.00 29591.65 67.13 36117.95 65.00 34971.95GENERIC STRUCTURE ITEM (LF)

2'-6" CONC MEDIAN BARRIER

 

    TOTAL 100699728.72 TOTAL 104399879.01 TOTAL 112079170.78CONTRACT TOTAL

 

    SUB-TOTAL 74096769.36 SUB-TOTAL 74230944.04 SUB-TOTAL 81754256.95ROADWAY ITEMS
    SUB-TOTAL 146520.65 SUB-TOTAL 211568.00 SUB-TOTAL 152519.50CULVERT ITEMS
    SUB-TOTAL 9932480.00 SUB-TOTAL 12003594.84 SUB-TOTAL 10499040.00WALL ITEMS
    SUB-TOTAL 16523958.71 SUB-TOTAL 17953772.13 SUB-TOTAL 19673354.33STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  89072360.65ZACHRY CONSTRUCTION CORPORATION
     2  89394334.61ARCHER WESTERN CONTRACTORS, LLC
     3  91260478.71HRI BRIDGE- BLYTHE DEVELOPMENT
     4  92994174.25W. C. ENGLISH, INC.
     5  94693843.60UNITED CONTRACTORS, LLC
     6  97442664.37TETRA TECH CONSTRUCTION INC
     7  100699728.72BLYTHE CONSTRUCTION, INC.
     8  104399879.01AUSTIN BRIDGE & ROAD, LP
     9  112079170.78MAYMEAD, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 508000.00 500000.00 526711.94MOBILIZATION
0002 0029000000-N SP  Lump Sum 40500.00 60000.00 20088.79REINF BRG APPR **********

(24+52.00)
0003 0036000000-E 225  3,900 CY  10.00 39000.00 14.55 56745.00 12.17 47463.00UNDERCUT EXCAVATION
0004 0050000000-E 226  1 ACR 1.00 1.00 17800.00 17800.00 245.35 245.35SUPP CLEARING & GRUBBING
0005 0063000000-N SP  Lump Sum 306000.00 210820.00 106898.01GRADING
0006 0106000000-E 230  8,000 CY  14.70 117600.00 18.80 150400.00 23.60 188800.00BORROW EXCAVATION
0007 0134000000-E 240  490 CY  6.00 2940.00 18.30 8967.00 29.87 14636.30DRAINAGE DITCH EXCAVATION
0008 0194000000-E SP   5,400 CY  16.15 87210.00 13.00 70200.00 23.83 128682.00SELECT GRANULAR MATL, CLASS III
0009 0196000000-E 270  1,700 SY  2.50 4250.00 1.95 3315.00 4.62 7854.00GEOTEXTILE SOIL STABILIZATION
0010 0199000000-E SP   4,600 SF  75.00 345000.00 50.00 230000.00 108.93 501078.00TEMPORARY SHORING
0011 0318000000-E 300  430 TON 47.00 20210.00 15.75 6772.50 36.08 15514.40FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  1,330 SY  2.70 3591.00 0.67 891.10 7.68 10214.40FND CONDIT GEOTEXTILE
0013 0342000000-E 310  8 LF  70.00 560.00 81.10 648.80 156.23 1249.84**" SIDE DRAIN PIPE

(12")
0014 0343000000-E 310  320 LF  31.30 10016.00 58.90 18848.00 41.15 13168.0015" SIDE DRAIN PIPE
0015 0366000000-E 310  700 LF  37.60 26320.00 75.00 52500.00 55.64 38948.0015" RC PIPE CULV III
0016 0372000000-E 310  256 LF  50.00 12800.00 90.00 23040.00 38.55 9868.8018" RC PIPE CULV III
0017 0384000000-E 310  28 LF  72.46 2028.88 108.00 3024.00 65.49 1833.7230" RC PIPE CULV III
0018 0536000000-E 310  72 LF  30.00 2160.00 51.00 3672.00 57.77 4159.44***" HDPE PIPE CULVTS

(10")
0019 0995000000-E 340  614 LF  8.75 5372.50 34.20 20998.80 23.55 14459.70PIPE REMOVAL
0020 1220000000-E 545  60 TON 50.00 3000.00 36.60 2196.00 63.30 3798.00INCIDENTAL STONE BASE
0021 1330000000-E 607  780 SY  10.00 7800.00 12.50 9750.00 14.30 11154.00INCIDENTAL MILLING
0022 1491000000-E 610  3,753 TON 55.00 206415.00 57.90 217298.70 61.50 230809.50ASP CONC BASE CRS B25.0C
0023 1503000000-E 610  2,954 TON 52.00 153608.00 54.80 161879.20 60.50 178717.00ASP CONC INTR CRS I19.0C
0024 1523000000-E 610  2,717 TON 61.00 165737.00 64.10 174159.70 58.00 157586.00ASP CONC SURF CRS S9.5C
0025 1575000000-E 620  470 TON 800.00 376000.00 842.00 395740.00 689.00 323830.00ASP FOR PLANT MIX
0026 1693000000-E 654  191 TON 300.00 57300.00 312.00 59592.00 250.00 47750.00ASPH PLT MIX PVMT REPAIR
0027 2022000000-E 815  450 CY  48.25 21712.50 14.30 6435.00 12.50 5625.00SUBDRAIN EXCAVATION
0028 2033000000-E 815  340 CY  74.40 25296.00 47.55 16167.00 70.00 23800.00SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  2,000 LF  5.30 10600.00 6.00 12000.00 10.00 20000.006" PERF SUBDRN PIPE
0030 2070000000-N 815  4 EA  5.30 21.20 148.70 594.80 350.00 1400.00SUBDRN PIPE OUTLET
0031 2077000000-E 815  24 LF  5.30 127.20 12.00 288.00 25.00 600.006" OUTLET PIPE
0032 2286000000-N 840  20 EA  2200.00 44000.00 1376.00 27520.00 2110.15 42203.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840  10 LF  440.00 4400.00 1386.00 13860.00 344.45 3444.50MASNRY DRAINAGE STRUCT
0034 2355000000-N 840  2 EA  690.00 1380.00 755.00 1510.00 978.41 1956.82FRAME W/GRATE 840.29 STD
0035 2364000000-N 840  3 EA  785.00 2355.00 793.00 2379.00 978.41 2935.23FRAME W/2GRTS 840.16 STD
0036 2374000000-N 840  4 EA  837.00 3348.00 834.00 3336.00 978.41 3913.64FRAME-GRT-HD 840.03 **

(E)
0037 2374000000-N 840  4 EA  862.63 3450.52 865.00 3460.00 978.41 3913.64FRAME-GRT-HD 840.03 **

(F)
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0038 2374000000-N 840  3 EA  862.63 2587.89 865.00 2595.00 978.41 2935.23FRAME-GRT-HD 840.03 **
(G)

0039 2396000000-N 840  1 EA  687.00 687.00 636.00 636.00 978.41 978.41FRAME W/COVER STD 840.54
0040 2418000000-E SP   125 LF  240.00 30000.00 1.35 168.75 935.90 116987.50FRM W/GRATES, DRIVEWY DI
0041 2535000000-E 846  570 LF  22.50 12825.00 22.50 12825.00 35.26 20098.20**"X**" CONCRETE CURB

(8" X 18")
0042 2549000000-E 846  4,110 LF  25.00 102750.00 21.20 87132.00 34.26 140808.602'-6" CONC CURB & GUTTER
0043 2570000000-N SP   5 EA  940.50 4702.50 1405.00 7025.00 4336.28 21681.40MODIFIED CONCRETE FLUME
0044 2580000000-E 846  90 LF  35.00 3150.00 33.70 3033.00 44.26 3983.40CONCRETE VALLEY GUTTER
0045 2612000000-E 848  190 SY  70.50 13395.00 47.50 9025.00 62.70 11913.006" CONCRETE DRIVEWAY
0046 2738000000-E SP   50 SY  87.00 4350.00 43.80 2190.00 35.00 1750.00GENERIC PAVING ITEM (SY)

6" KEYED IN NON-MOUNTABLE MONOLITHIC ISLAND
0047 2830000000-N 858  5 EA  465.00 2325.00 455.00 2275.00 2585.91 12929.55ADJ MANHOLES
0048 2893000000-N 859  1 EA  3340.00 3340.00 1446.00 1446.00 8033.13 8033.13CONVERT CB TO JB W/MH
0049 3030000000-E 862 287.5 LF  17.00 4887.50 16.80 4830.00 16.00 4600.00STL BM GUARDRAIL
0050 3150000000-N 862  10 EA  13.80 138.00 26.00 260.00 13.00 130.00ADDIT GUARDRAIL POSTS
0051 3215000000-N 862  2 EA  1705.00 3410.00 1500.00 3000.00 1600.00 3200.00GR ANCHOR TYPE III
0052 3270000000-N SP   2 EA  2235.00 4470.00 2000.00 4000.00 2100.00 4200.00GR ANCHOR TYPE 350
0053 3380000000-E 862 212.5 LF  8.50 1806.25 12.00 2550.00 8.00 1700.00TEMP STL BM GUARDRAIL
0054 3387000000-N 862  1 EA  2022.00 2022.00 1050.00 1050.00 1900.00 1900.00TEMP GDRL ANCH UNITS ******

(III MOD FOR POST & BEAM RAIL)
0055 3389100000-N SP   2 EA  1277.00 2554.00 1050.00 2100.00 1200.00 2400.00TEMP GDRL ANCH UNITS 350
0056 3503000000-E 866  270 LF  6.40 1728.00 9.00 2430.00 6.00 1620.00WOVEN WIRE FENCE 47" FAB
0057 3509000000-E 866  20 EA  26.60 532.00 31.00 620.00 25.00 500.004" TIMBER POSTS 7'-6"LONG
0058 3515000000-E 866  10 EA  51.00 510.00 60.00 600.00 48.00 480.005" TIMBER POSTS 8'-0"LONG
0059 3649000000-E 876  20 TON 72.00 1440.00 66.00 1320.00 68.26 1365.20RIP RAP, CLASS B
0060 3656000000-E 876  515 SY  3.20 1648.00 2.30 1184.50 4.89 2518.35GEOTEXTILE FOR DRAINGE
0061 3659000000-N SP   2 EA  1290.00 2580.00 1313.00 2626.00 3680.22 7360.44PREFORMED SCOUR HOLES
0062 4400000000-E 1110  272 SF  14.50 3944.00 25.20 6854.40 6.90 1876.80WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  288 SF  18.10 5212.80 16.50 4752.00 8.95 2577.60WORK ZONE SIGNS (PORT)
0064 4410000000-E 1110  72 SF  17.65 1270.80 23.20 1670.40 7.05 507.60WORK ZONE SIGNS (BARR)
0065 4415000000-N 1115  2 EA  3055.00 6110.00 4130.00 8260.00 3850.00 7700.00FLASHING ARROW BOARD
0066 4430000000-N 1130  160 EA  84.50 13520.00 114.50 18320.00 73.52 11763.20DRUMS
0067 4445000000-E 1145  96 LF  96.15 9230.40 80.00 7680.00 19.50 1872.00BARRICADES (TYPE III)
0068 4450000000-N 1150  1,440 HR  21.80 31392.00 19.30 27792.00 25.00 36000.00FLAGGER
0069 4465000000-N 1160  2 EA  18600.00 37200.00 8180.00 16360.00 6500.00 13000.00TEMPORARY CRASH CUSHIONS
0070 4480000000-N 1165  2 EA  9910.00 19820.00 1.00 2.00 12700.00 25400.00TMA
0071 4490000000-E 1170  1,215 LF  59.15 71867.25 101.20 122958.00 52.82 64176.30PORT CONC BARRIER(ANCHRD)
0072 4507000000-E 1170  100 LF  80.55 8055.00 49.60 4960.00 95.00 9500.00WATER FILLED BARRIER
0073 4508000000-E 1170  100 LF  7.60 760.00 27.70 2770.00 50.00 5000.00RESET WATER FILLED BARRIER
0074 4510000000-N SP   160 HR  79.83 12772.80 77.30 12368.00 55.00 8800.00LAW ENFORCEMENT
0075 4520000000-N 1266  35 EA  84.65 2962.75 105.00 3675.00 25.00 875.00TUBULAR MARKERS (FIXED)
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0076 4650000000-N 1251  247 EA  4.25 1049.75 5.50 1358.50 4.00 988.00TEMP RAISED PVMT MRKS
0077 4695000000-E 1205  400 LF  2.15 860.00 2.75 1100.00 2.00 800.00THERMO PVT MKG LINES 8"90 MILS
0078 4710000000-E 1205  288 LF  10.60 3052.80 10.50 3024.00 10.00 2880.0024"WIDE THERMO 120 MILS
0079 4721000000-E 1205  10 EA  79.83 798.30 195.00 1950.00 75.00 750.00THERMO PVT MKG CHARACTER 120
0080 4725000000-E 1205  18 EA  133.05 2394.90 200.00 3600.00 125.00 2250.00THERMO PVT SYMBOL 90MILS
0081 4770000000-E 1205  1,688 LF  2.15 3629.20 2.35 3966.80 2.00 3376.004" COLD APPL PLSTIC LINES TYPE **

(II)
0082 4770000000-E 1205  1,575 LF  1.90 2992.50 2.10 3307.50 1.75 2756.254" COLD APPL PLSTIC LINES TYPE **

(IV)
0083 4785000000-E 1205  550 LF  3.20 1760.00 7.40 4070.00 3.00 1650.0012" COLD PLSTIC LINES TYPE **

(II)
0084 4810000000-E 1205  38,072 LF  0.32 12183.04 0.20 7614.40 0.30 11421.60PAINT PVMT MARKINGS 4"
0085 4820000000-E 1205  720 LF  1.05 756.00 0.65 468.00 1.00 720.00PAINT PVMT MARKINGS 8"
0086 4830000000-E 1205  480 LF  2.15 1032.00 2.10 1008.00 2.00 960.00PAINT PVT MKGS LINES 16"
0087 4835000000-E 1205  1,248 LF  2.15 2683.20 3.15 3931.20 2.00 2496.00PAINT PVT MKG LINES 24"
0088 4840000000-N 1205  24 EA  31.90 765.60 80.00 1920.00 30.00 720.00PAINT PVT MKG CHARACTER
0089 4845000000-N 1205  46 EA  37.20 1711.20 80.00 3680.00 35.00 1610.00PAINT PVT MKG SYMBOL
0090 4847000000-E 1205  4,154 LF  4.15 17239.10 1.05 4361.70 3.90 16200.60POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0091 4900000000-N 1251  70 EA  4.25 297.50 23.00 1610.00 4.00 280.00PERM RAISED PVMT MARKERS
0092 5255000000-N 1413 Lump Sum 24600.00 3710.00 15228.48PORTABLE LIGHTING
0093 5325200000-E 1510  80 LF  56.50 4520.00 56.00 4480.00 53.00 4240.002" WATER LINE
0094 5325800000-E 1510  855 LF  86.20 73701.00 92.60 79173.00 81.00 69255.008" WATER LINE
0095 5326200000-E 1510  2,040 LF  88.30 180132.00 93.40 190536.00 83.00 169320.0012" WATER LINE
0096 5327000000-E 1510  40 LF  505.50 20220.00 386.30 15452.00 475.00 19000.0020" WATER LINE
0097 5536000000-E 1515  1 EA  1300.00 1300.00 805.00 805.00 1200.00 1200.002" VALVE
0098 5546000000-E 1515  4 EA  1600.00 6400.00 1437.00 5748.00 1500.00 6000.008" VALVE
0099 5558000000-E 1515  2 EA  2800.00 5600.00 2443.00 4886.00 2625.00 5250.0012" VALVE
0100 5606000000-E 1515  2 EA  2000.00 4000.00 3310.00 6620.00 1850.00 3700.002" BLOW OFF
0101 5648000000-N 1515  10 EA  814.00 8140.00 1137.00 11370.00 765.00 7650.00RELOCATE WATER METER
0102 5672000000-N 1515  1 EA  4920.00 4920.00 3205.00 3205.00 4625.00 4625.00RELOCATE FIRE HYDRANT
0103 5691300000-E 1520  80 LF  112.00 8960.00 214.00 17120.00 105.00 8400.008" SANITARY GRAVITY SEWER
0104 5800000000-E 1530  2,300 LF  6.40 14720.00 2.70 6210.00 6.00 13800.00ABANDON 6" UTILITY PIPE
0105 5801000000-E 1530  2,100 LF  8.50 17850.00 3.40 7140.00 8.00 16800.00ABANDON 8" UTILITY PIPE
0106 5812000000-E 1530  1,980 LF  24.50 48510.00 16.10 31878.00 23.00 45540.00ABANDON 20" UTILITY PIPE
0107 5871500000-E 1550  327 LF  163.00 53301.00 198.00 64746.00 140.00 45780.008" TRENCHLESS INSTALL (IN SOIL)
0108 5871510000-E 1550  37 LF  179.00 6623.00 184.00 6808.00 145.00 5365.008" TRENCHLESS INSTALL (NOT IN SOIL)
0109 5871700000-E 1550  819 LF  150.00 122850.00 155.00 126945.00 140.00 114660.0012" TRENCHLESS INSTALL (IN SOIL)
0110 5871710000-E 1550  91 LF  164.50 14969.50 155.00 14105.00 145.00 13195.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0111 5882000000-N SP   5 EA  625.00 3125.00 4566.00 22830.00 585.00 2925.00GENERIC UTILITY ITEM (EA)

SANITARY SEWER CLEAN-OUT
0112 5882000000-N SP   5 EA  1835.00 9175.00 2606.00 13030.00 1725.00 8625.00GENERIC UTILITY ITEM (EA)

SANITARY SEWER CLEAN-OUT AND SERVICE LINE
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0113 6000000000-E 1605  5,210 LF  3.50 18235.00 4.60 23966.00 1.95 10159.50TEMPORARY SILT FENCE
0114 6006000000-E 1610  225 TON 66.00 14850.00 42.40 9540.00 67.11 15099.75EROS CONTRL STONE CL A
0115 6009000000-E 1610  190 TON 66.30 12597.00 32.80 6232.00 68.23 12963.70EROS CONTRL STONE CL B
0116 6012000000-E 1610  300 TON 50.00 15000.00 42.40 12720.00 51.02 15306.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615  9 ACR 1600.00 14400.00 3925.00 35325.00 1229.18 11062.62TEMPORARY MULCHING
0118 6018000000-E 1620  300 LB  9.60 2880.00 4.90 1470.00 5.76 1728.00SEED FOR TEMP SEEDING
0119 6021000000-E 1620 1.25 TON 1915.93 2394.91 5360.00 6700.00 1843.78 2304.73FERT FOR TEMP SEEDING
0120 6024000000-E 1622  325 LF  20.72 6734.00 42.00 13650.00 29.07 9447.75TEMPORARY SLOPE DRAINS
0121 6029000000-E SP   1,125 LF  2.75 3093.75 3.50 3937.50 1.75 1968.75SAFETY FENCE
0122 6030000000-E 1630  530 CY  10.10 5353.00 7.10 3763.00 17.92 9497.60SILT EXCAVATION
0123 6036000000-E 1631  1,600 SY  2.15 3440.00 5.80 9280.00 2.46 3936.00MATTING FOR EROS CONTROL
0124 6037000000-E SP   20 SY  12.75 255.00 8.30 166.00 9.22 184.40COIR FIBER MAT
0125 6042000000-E 1632  1,210 LF  3.50 4235.00 4.80 5808.00 4.75 5747.501/4" HARDWARE CLOTH
0126 6048000000-E SP   500 SY  41.00 20500.00 32.10 16050.00 17.51 8755.00FLOAT TURBIDITY CURTAIN
0127 6071010000-E SP   20 LF  34.00 680.00 0.60 12.00 392.20 7844.00WATTLE
0128 6071020000-E SP   5 LB  110.00 550.00 17.80 89.00 46.09 230.45POLYACRYLAMIDE (PAM)
0129 6071030000-E 1640  200 LF  5.33 1066.00 6.00 1200.00 7.68 1536.00COIR FIBER BAFFLE
0130 6084000000-E 1660 7.5 ACR 3200.00 24000.00 7065.00 52987.50 2688.84 20166.30SEEDING AND MULCHING
0131 6087000000-E 1660  5 ACR 106.50 532.50 297.00 1485.00 115.24 576.20MOWING
0132 6090000000-E 1661  100 LB  12.75 1275.00 6.40 640.00 10.37 1037.00SEED FOR REPAIR SEEDING
0133 6093000000-E 1661 0.25 TON 3000.00 750.00 2862.00 715.50 1843.76 460.94FERT FOR REPAIR SEEDING
0134 6096000000-E 1662  200 LB  8.50 1700.00 6.40 1280.00 12.29 2458.00SEED FOR SUPP SEEDING
0135 6108000000-E 1665  6 TON 1600.00 9600.00 4311.00 25866.00 1843.78 11062.68FERTILIZER TOPDRESSING
0136 6114500000-N 1667  10 MHR 37.20 372.00 222.00 2220.00 53.78 537.80SPECIALIZED HAND MOWING
0137 6117000000-N SP   18 EA  800.00 14400.00 297.00 5346.00 500.00 9000.00RESPONSE FOR EROS CONTROL
0138 7060000000-E 1705  1,940 LF  3.70 7178.00 3.70 7178.00 3.00 5820.00SIGNAL CABLE
0139 7120000000-E 1705  18 EA  745.00 13410.00 750.00 13500.00 895.00 16110.00VEHICLE SIGNAL HD (12", 3 SECT)
0140 7132000000-E 1705  6 EA  851.00 5106.00 860.00 5160.00 995.00 5970.00VEHICLE SIGNAL HD (12", 4 SECT)
0141 7252000000-E 1710  600 LF  2.15 1290.00 2.10 1260.00 1.50 900.00MESSENGER CABLE (1/4")
0142 7264000000-E 1710  140 LF  4.25 595.00 5.40 756.00 1.50 210.00MESSENGER CABLE (3/8")
0143 7279000000-E 1715  720 LF  0.90 648.00 0.90 648.00 0.70 504.00TRACER WIRE
0144 7300000000-E 1715  585 LF  9.55 5586.75 9.70 5674.50 8.00 4680.00UNPAVED TRENCH (***********)

(1, 2")
0145 7300100000-E 1715  10 LF  10.60 106.00 10.70 107.00 7.00 70.00UNPAVED TRENCH TEMP LEADIN
0146 7301000000-E 1715  920 LF  18.05 16606.00 18.20 16744.00 20.00 18400.00DIRECT DRILL (***********)

(1, 2")
0147 7324000000-N 1716  5 EA  479.00 2395.00 480.00 2400.00 173.00 865.00JUNCTION BOX (STANDARD SIZE)
0148 7348000000-N 1716  6 EA  585.20 3511.20 590.00 3540.00 419.00 2514.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0149 7360000000-N 1720  2 EA  1120.00 2240.00 1120.00 2240.00 722.00 1444.00WOOD POLE
0150 7372000000-N 1721  8 EA  480.00 3840.00 480.00 3840.00 382.00 3056.00GUY ASSEMBLY
0151 7408000000-E 1722  1 EA  372.40 372.40 380.00 380.00 354.00 354.001" RISER WITH WEATHERHEAD
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0152 7420000000-E 1722  2 EA  479.00 958.00 480.00 960.00 382.00 764.002" RISER WITH WEATHERHEAD
0153 7432000000-E 1722  2 EA  585.20 1170.40 590.00 1180.00 403.00 806.002" RISER WITH TUBING
0154 7444000000-E 1725  520 LF  10.10 5252.00 10.00 5200.00 5.50 2860.00INDUCTIVE LOOP SAWCUT
0155 7456000000-E 1726  2,360 LF  1.60 3776.00 1.60 3776.00 2.00 4720.00LEAD-IN CABLE(********)

(14-2)
0156 7485000000-N SP   3 EA  7607.40 22822.20 7670.00 23010.00 7730.00 23190.00WRLESS MAGN SENSOR DET SYS
0157 7516000000-E 1730  2,450 LF  4.25 10412.50 4.30 10535.00 2.50 6125.00COMMUNICATIONS CABLE (** FIBER)

(12)
0158 7540000000-N 1731  2 EA  1915.00 3830.00 1930.00 3860.00 1548.00 3096.00SPLICE ENCLOSURE
0159 7552000000-N 1731  1 EA  1915.92 1915.92 1930.00 1930.00 1810.00 1810.00INTERCONNECT CENTER
0160 7588000000-N SP   2 EA  12662.00 25324.00 12766.00 25532.00 13895.00 27790.00SGNL MAST ARM WITH METAL POLE
0161 7590000000-N SP   1 EA  16175.00 16175.00 16300.00 16300.00 17895.00 17895.00DBL MAST ARM WITH METAL POLE
0162 7613000000-N SP   3 EA  1330.00 3990.00 1340.00 4020.00 1545.00 4635.00SOIL TEST
0163 7614100000-E SP   21 CY  958.00 20118.00 965.00 20265.00 926.00 19446.00DRILLED PIER FOUND
0164 7631000000-N SP   3 EA  691.60 2074.80 700.00 2100.00 275.00 825.00MAST ARM W/ MTL POLE DES
0165 7684000000-N 1750  1 EA  904.40 904.40 900.00 900.00 639.00 639.00SIGNAL CABINET FOUNDATION
0166 7756000000-N 1751  1 EA  11500.00 11500.00 11600.00 11600.00 14850.00 14850.00CONTLR WITH CBNT, 2070L BASE MTD
0167 7780000000-N 1751  1 EA  133.05 133.05 135.00 135.00 166.00 166.00DETECTOR CARD (TYPE 2070L)
0168 7901000000-N 1753  1 EA  372.40 372.40 375.00 375.00 315.00 315.00CABINET BASE EXTENDER
0169 7980000000-N SP   4 EA  212.88 851.52 215.00 860.00 140.00 560.00GENERIC SIGNAL ITEM (EA)

RELOCATE OPTICAL PREEMPTION DETECTOR
0170 7980000000-N SP   1 EA  160.00 160.00 160.00 160.00 70.00 70.00GENERIC SIGNAL ITEM (EA)

RELOCATE OPTICAL PREEMPTION PHASE SELECTOR
0191 0234000000-E SP   150 CY  12.00 1800.00 9.90 1485.00 25.71 3856.50GENERIC GRADING ITEM (CY)

SHALLOW UNDERCUT
0192 0241000000-E SP   450 SY  4.40 1980.00 3.40 1530.00 7.39 3325.50GENERIC GRADING ITEM (SY)

GEOGRID
0193 0241000000-E SP   450 SY  2.60 1170.00 2.20 990.00 4.62 2079.00GENERIC GRADING ITEM (SY)

NONWOVEN SEPARATION GEOTEXTILE
0194 0241000000-E SP   450 SY  2.50 1125.00 4.80 2160.00 7.68 3456.00GENERIC GRADING ITEM (SY)

HIGH STRENGTH GEOTEXTILE
0195 0255000000-E SP   250 TON 42.15 10537.50 46.40 11600.00 54.99 13747.50GENERIC GRADING ITEM (TON)

CLASS IV SUBGRADE STABILIZA-  TION

STRUCTURE ITEMS

0171 8017000000-N SP  Lump Sum 832770.00 890000.00 500000.00CM&R TEMP ACCESS ***********
(24+52.00-L-)

0172 8042000000-N 402 Lump Sum 500000.00 990000.00 282343.18REMV EXIST STRS *********
(24+52.00-L-)

0173 8112730000-N 450  4 EA  2500.00 10000.00 1200.00 4800.00 4037.49 16149.96PDA TESTING
0174 8121000000-N 412 Lump Sum 5800.00 8000.00 2792.35UNCL STR EXCAV STA *****

(24+52.00-L-)
0175 8147000000-E 420  54,719 SF  30.50 1668929.50 32.00 1751008.00 33.73 1845671.87REINF CONCRETE DECK SLAB
0176 8161000000-E 420  44,942 SF  0.53 23819.26 0.30 13482.60 0.35 15729.70GROOVING BRIDGE FLOORS
0177 8182000000-E 420 471.9 CY  1000.00 471900.00 890.00 419991.00 1199.57 566077.08CLASS A CONCRETE (BRIDGE)
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0178 8210000000-N 422 Lump Sum 70000.00 80000.00 116556.30BRG APPR SLAB ***********
(24+52.00-L-)

0179 8217000000-E 425  70,770 LB  0.97 68646.90 0.80 56616.00 0.88 62277.60REINF STEEL (BRIDGE)
0180 8259000000-E 430 8,067.46 LF  144.00 1161714.24 110.00 887420.60 161.54 1303217.4936" PRESTR CONCRETE GIRDR
0181 8364000000-E 450  1,800 LF  42.00 75600.00 35.00 63000.00 49.84 89712.00HP12X53 PILES
0182 8365000000-E 450  10,290 LF  48.00 493920.00 40.00 411600.00 64.92 668026.80HP12X53 GALV PILES
0183 8384200000-E 450  2,240 LF  70.00 156800.00 55.00 123200.00 67.59 151401.60HP14X73 GALV PILES
0184 8393000000-N 450  178 EA  125.00 22250.00 130.00 23140.00 341.39 60767.42PILE REDRIVES
0185 8482000000-E 460 1,443.28 LF  180.00 259790.40 150.00 216492.00 151.30 218368.26THREE BAR METAL RAIL
0186 8608000000-E 876  310 TON 69.00 21390.00 90.00 27900.00 71.06 22028.60RIP RAP II (2'-0")
0187 8622000000-E 876  340 SY  2.40 816.00 3.00 1020.00 4.89 1662.60GEOTEXTILE FOR DRAINAGE
0188 8657000000-N 430 Lump Sum 55000.00 35000.00 126408.82ELASTOMERIC BEARINGS
0189 8706000000-N SP  Lump Sum 157000.00 150000.00 172705.18EXPANSION JOINT SEALS
0190 8860000000-N SP  Lump Sum 6500.00 25000.00 22500.00GENERIC STRUCTURE ITEM (LS)

ELECTRICAL CONDUIT SYSTEM AT STA 24+52.00-L-

 

    TOTAL 10191663.83 TOTAL 10255926.95 TOTAL 10534238.84CONTRACT TOTAL

 

    SUB-TOTAL 4129017.53 SUB-TOTAL 4078256.75 SUB-TOTAL 4289842.03ROADWAY ITEMS
    SUB-TOTAL 6062646.30 SUB-TOTAL 6177670.20 SUB-TOTAL 6244396.81STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 525000.00 585000.00 600000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 130000.00 53000.00 55000.00REINF BRG APPR **********

(24+52.00)
0003 0036000000-E 225  3,900 CY  10.00 39000.00 11.30 44070.00 12.00 46800.00UNDERCUT EXCAVATION
0004 0050000000-E 226  1 ACR 10000.00 10000.00 10000.00 10000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0063000000-N SP  Lump Sum 315000.00 685400.00 300000.00GRADING
0006 0106000000-E 230  8,000 CY  16.00 128000.00 15.00 120000.00 20.00 160000.00BORROW EXCAVATION
0007 0134000000-E 240  490 CY  12.00 5880.00 25.20 12348.00 33.00 16170.00DRAINAGE DITCH EXCAVATION
0008 0194000000-E SP   5,400 CY  35.00 189000.00 16.00 86400.00 21.00 113400.00SELECT GRANULAR MATL, CLASS III
0009 0196000000-E 270  1,700 SY  1.00 1700.00 2.50 4250.00 3.00 5100.00GEOTEXTILE SOIL STABILIZATION
0010 0199000000-E SP   4,600 SF  20.00 92000.00 72.00 331200.00 48.00 220800.00TEMPORARY SHORING
0011 0318000000-E 300  430 TON 55.00 23650.00 35.00 15050.00 46.00 19780.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  1,330 SY  2.20 2926.00 3.00 3990.00 4.00 5320.00FND CONDIT GEOTEXTILE
0013 0342000000-E 310  8 LF  200.00 1600.00 46.50 372.00 61.00 488.00**" SIDE DRAIN PIPE

(12")
0014 0343000000-E 310  320 LF  100.00 32000.00 56.70 18144.00 75.00 24000.0015" SIDE DRAIN PIPE
0015 0366000000-E 310  700 LF  60.00 42000.00 67.40 47180.00 88.00 61600.0015" RC PIPE CULV III
0016 0372000000-E 310  256 LF  120.00 30720.00 76.80 19660.80 100.00 25600.0018" RC PIPE CULV III
0017 0384000000-E 310  28 LF  90.00 2520.00 126.20 3533.60 165.00 4620.0030" RC PIPE CULV III
0018 0536000000-E 310  72 LF  100.00 7200.00 42.00 3024.00 55.00 3960.00***" HDPE PIPE CULVTS

(10")
0019 0995000000-E 340  614 LF  10.00 6140.00 12.00 7368.00 15.00 9210.00PIPE REMOVAL
0020 1220000000-E 545  60 TON 40.00 2400.00 35.00 2100.00 46.00 2760.00INCIDENTAL STONE BASE
0021 1330000000-E 607  780 SY  8.00 6240.00 6.65 5187.00 9.00 7020.00INCIDENTAL MILLING
0022 1491000000-E 610  3,753 TON 58.00 217674.00 46.40 174139.20 50.00 187650.00ASP CONC BASE CRS B25.0C
0023 1503000000-E 610  2,954 TON 56.00 165424.00 43.90 129680.60 45.00 132930.00ASP CONC INTR CRS I19.0C
0024 1523000000-E 610  2,717 TON 66.00 179322.00 51.40 139653.80 52.00 141284.00ASP CONC SURF CRS S9.5C
0025 1575000000-E 620  470 TON 700.00 329000.00 675.00 317250.00 700.00 329000.00ASP FOR PLANT MIX
0026 1693000000-E 654  191 TON 320.00 61120.00 250.00 47750.00 250.00 47750.00ASPH PLT MIX PVMT REPAIR
0027 2022000000-E 815  450 CY  5.00 2250.00 12.50 5625.00 13.00 5850.00SUBDRAIN EXCAVATION
0028 2033000000-E 815  340 CY  60.00 20400.00 70.00 23800.00 95.00 32300.00SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  2,000 LF  5.00 10000.00 10.00 20000.00 13.00 26000.006" PERF SUBDRN PIPE
0030 2070000000-N 815  4 EA  300.00 1200.00 350.00 1400.00 460.00 1840.00SUBDRN PIPE OUTLET
0031 2077000000-E 815  24 LF  5.00 120.00 25.00 600.00 32.00 768.006" OUTLET PIPE
0032 2286000000-N 840  20 EA  2500.00 50000.00 1250.00 25000.00 1600.00 32000.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840  10 LF  1.00 10.00 200.00 2000.00 263.00 2630.00MASNRY DRAINAGE STRUCT
0034 2355000000-N 840  2 EA  800.00 1600.00 395.00 790.00 263.00 526.00FRAME W/GRATE 840.29 STD
0035 2364000000-N 840  3 EA  1000.00 3000.00 440.00 1320.00 580.00 1740.00FRAME W/2GRTS 840.16 STD
0036 2374000000-N 840  4 EA  750.00 3000.00 450.00 1800.00 590.00 2360.00FRAME-GRT-HD 840.03 **

(E)
0037 2374000000-N 840  4 EA  750.00 3000.00 470.00 1880.00 600.00 2400.00FRAME-GRT-HD 840.03 **

(F)
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0038 2374000000-N 840  3 EA  800.00 2400.00 470.00 1410.00 400.00 1200.00FRAME-GRT-HD 840.03 **
(G)

0039 2396000000-N 840  1 EA  900.00 900.00 300.00 300.00 400.00 400.00FRAME W/COVER STD 840.54
0040 2418000000-E SP   125 LF  45.00 5625.00 235.00 29375.00 400.00 50000.00FRM W/GRATES, DRIVEWY DI
0041 2535000000-E 846  570 LF  24.00 13680.00 20.00 11400.00 18.00 10260.00**"X**" CONCRETE CURB

(8" X 18")
0042 2549000000-E 846  4,110 LF  24.00 98640.00 24.00 98640.00 20.00 82200.002'-6" CONC CURB & GUTTER
0043 2570000000-N SP   5 EA  1700.00 8500.00 640.00 3200.00 788.91 3944.55MODIFIED CONCRETE FLUME
0044 2580000000-E 846  90 LF  35.00 3150.00 25.00 2250.00 35.50 3195.00CONCRETE VALLEY GUTTER
0045 2612000000-E 848  190 SY  55.00 10450.00 50.00 9500.00 73.89 14039.106" CONCRETE DRIVEWAY
0046 2738000000-E SP   50 SY  60.00 3000.00 57.50 2875.00 95.06 4753.00GENERIC PAVING ITEM (SY)

6" KEYED IN NON-MOUNTABLE MONOLITHIC ISLAND
0047 2830000000-N 858  5 EA  550.00 2750.00 600.00 3000.00 788.91 3944.55ADJ MANHOLES
0048 2893000000-N 859  1 EA  2000.00 2000.00 875.00 875.00 1150.49 1150.49CONVERT CB TO JB W/MH
0049 3030000000-E 862 287.5 LF  19.00 5462.50 16.00 4600.00 21.04 6049.00STL BM GUARDRAIL
0050 3150000000-N 862  10 EA  30.00 300.00 13.00 130.00 17.09 170.90ADDIT GUARDRAIL POSTS
0051 3215000000-N 862  2 EA  1800.00 3600.00 1600.00 3200.00 2103.76 4207.52GR ANCHOR TYPE III
0052 3270000000-N SP   2 EA  2300.00 4600.00 2100.00 4200.00 2761.18 5522.36GR ANCHOR TYPE 350
0053 3380000000-E 862 212.5 LF  14.00 2975.00 8.00 1700.00 10.52 2235.50TEMP STL BM GUARDRAIL
0054 3387000000-N 862  1 EA  1300.00 1300.00 1900.00 1900.00 2400.00 2400.00TEMP GDRL ANCH UNITS ******

(III MOD FOR POST & BEAM RAIL)
0055 3389100000-N SP   2 EA  4600.00 9200.00 1200.00 2400.00 1500.00 3000.00TEMP GDRL ANCH UNITS 350
0056 3503000000-E 866  270 LF  8.00 2160.00 6.00 1620.00 7.00 1890.00WOVEN WIRE FENCE 47" FAB
0057 3509000000-E 866  20 EA  30.00 600.00 25.00 500.00 30.00 600.004" TIMBER POSTS 7'-6"LONG
0058 3515000000-E 866  10 EA  58.00 580.00 48.00 480.00 50.00 500.005" TIMBER POSTS 8'-0"LONG
0059 3649000000-E 876  20 TON 230.00 4600.00 60.00 1200.00 78.00 1560.00RIP RAP, CLASS B
0060 3656000000-E 876  515 SY  1.40 721.00 2.50 1287.50 3.25 1673.75GEOTEXTILE FOR DRAINGE
0061 3659000000-N SP   2 EA  3400.00 6800.00 750.00 1500.00 950.00 1900.00PREFORMED SCOUR HOLES
0062 4400000000-E 1110  272 SF  8.00 2176.00 7.40 2012.80 9.00 2448.00WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  288 SF  11.00 3168.00 9.60 2764.80 12.00 3456.00WORK ZONE SIGNS (PORT)
0064 4410000000-E 1110  72 SF  9.00 648.00 7.54 542.88 9.50 684.00WORK ZONE SIGNS (BARR)
0065 4415000000-N 1115  2 EA  4700.00 9400.00 4110.00 8220.00 5000.00 10000.00FLASHING ARROW BOARD
0066 4430000000-N 1130  160 EA  75.00 12000.00 60.00 9600.00 61.00 9760.00DRUMS
0067 4445000000-E 1145  96 LF  25.00 2400.00 20.80 1996.80 26.00 2496.00BARRICADES (TYPE III)
0068 4450000000-N 1150  1,440 HR  25.00 36000.00 45.00 64800.00 16.00 23040.00FLAGGER
0069 4465000000-N 1160  2 EA  15000.00 30000.00 6500.00 13000.00 7000.00 14000.00TEMPORARY CRASH CUSHIONS
0070 4480000000-N 1165  2 EA  20000.00 40000.00 40000.00 80000.00 17000.00 34000.00TMA
0071 4490000000-E 1170  1,215 LF  55.00 66825.00 47.75 58016.25 62.00 75330.00PORT CONC BARRIER(ANCHRD)
0072 4507000000-E 1170  100 LF  100.00 10000.00 95.00 9500.00 120.00 12000.00WATER FILLED BARRIER
0073 4508000000-E 1170  100 LF  10.00 1000.00 50.00 5000.00 18.50 1850.00RESET WATER FILLED BARRIER
0074 4510000000-N SP   160 HR  60.00 9600.00 100.00 16000.00 25.00 4000.00LAW ENFORCEMENT
0075 4520000000-N 1266  35 EA  130.00 4550.00 20.00 700.00 100.00 3500.00TUBULAR MARKERS (FIXED)
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0076 4650000000-N 1251  247 EA  6.00 1482.00 4.00 988.00 5.25 1296.75TEMP RAISED PVMT MRKS
0077 4695000000-E 1205  400 LF  3.20 1280.00 2.00 800.00 2.50 1000.00THERMO PVT MKG LINES 8"90 MILS
0078 4710000000-E 1205  288 LF  12.00 3456.00 10.00 2880.00 10.00 2880.0024"WIDE THERMO 120 MILS
0079 4721000000-E 1205  10 EA  220.00 2200.00 75.00 750.00 185.00 1850.00THERMO PVT MKG CHARACTER 120
0080 4725000000-E 1205  18 EA  230.00 4140.00 125.00 2250.00 190.00 3420.00THERMO PVT SYMBOL 90MILS
0081 4770000000-E 1205  1,688 LF  3.00 5064.00 2.00 3376.00 2.25 3798.004" COLD APPL PLSTIC LINES TYPE **

(II)
0082 4770000000-E 1205  1,575 LF  2.70 4252.50 1.80 2835.00 2.00 3150.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0083 4785000000-E 1205  550 LF  8.50 4675.00 3.00 1650.00 7.00 3850.0012" COLD PLSTIC LINES TYPE **

(II)
0084 4810000000-E 1205  38,072 LF  0.30 11421.60 0.30 11421.60 0.20 7614.40PAINT PVMT MARKINGS 4"
0085 4820000000-E 1205  720 LF  0.80 576.00 1.00 720.00 0.60 432.00PAINT PVMT MARKINGS 8"
0086 4830000000-E 1205  480 LF  2.50 1200.00 2.00 960.00 2.00 960.00PAINT PVT MKGS LINES 16"
0087 4835000000-E 1205  1,248 LF  3.60 4492.80 2.00 2496.00 3.00 3744.00PAINT PVT MKG LINES 24"
0088 4840000000-N 1205  24 EA  85.00 2040.00 30.00 720.00 75.00 1800.00PAINT PVT MKG CHARACTER
0089 4845000000-N 1205  46 EA  85.00 3910.00 35.00 1610.00 75.00 3450.00PAINT PVT MKG SYMBOL
0090 4847000000-E 1205  4,154 LF  1.30 5400.20 3.90 16200.60 1.00 4154.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0091 4900000000-N 1251  70 EA  25.00 1750.00 4.00 280.00 22.00 1540.00PERM RAISED PVMT MARKERS
0092 5255000000-N 1413 Lump Sum 40000.00 65000.00 30000.00PORTABLE LIGHTING
0093 5325200000-E 1510  80 LF  85.00 6800.00 53.00 4240.00 65.00 5200.002" WATER LINE
0094 5325800000-E 1510  855 LF  90.00 76950.00 81.00 69255.00 100.00 85500.008" WATER LINE
0095 5326200000-E 1510  2,040 LF  90.00 183600.00 83.00 169320.00 100.00 204000.0012" WATER LINE
0096 5327000000-E 1510  40 LF  350.00 14000.00 475.00 19000.00 600.00 24000.0020" WATER LINE
0097 5536000000-E 1515  1 EA  650.00 650.00 1200.00 1200.00 1500.00 1500.002" VALVE
0098 5546000000-E 1515  4 EA  1200.00 4800.00 1500.00 6000.00 1900.00 7600.008" VALVE
0099 5558000000-E 1515  2 EA  2300.00 4600.00 2625.00 5250.00 3200.00 6400.0012" VALVE
0100 5606000000-E 1515  2 EA  2000.00 4000.00 1850.00 3700.00 2200.00 4400.002" BLOW OFF
0101 5648000000-N 1515  10 EA  1600.00 16000.00 765.00 7650.00 1000.00 10000.00RELOCATE WATER METER
0102 5672000000-N 1515  1 EA  2800.00 2800.00 4625.00 4625.00 6000.00 6000.00RELOCATE FIRE HYDRANT
0103 5691300000-E 1520  80 LF  170.00 13600.00 105.00 8400.00 138.00 11040.008" SANITARY GRAVITY SEWER
0104 5800000000-E 1530  2,300 LF  6.00 13800.00 6.00 13800.00 7.90 18170.00ABANDON 6" UTILITY PIPE
0105 5801000000-E 1530  2,100 LF  5.00 10500.00 8.00 16800.00 10.00 21000.00ABANDON 8" UTILITY PIPE
0106 5812000000-E 1530  1,980 LF  16.00 31680.00 23.00 45540.00 30.00 59400.00ABANDON 20" UTILITY PIPE
0107 5871500000-E 1550  327 LF  220.00 71940.00 140.00 45780.00 184.00 60168.008" TRENCHLESS INSTALL (IN SOIL)
0108 5871510000-E 1550  37 LF  230.00 8510.00 145.00 5365.00 190.00 7030.008" TRENCHLESS INSTALL (NOT IN SOIL)
0109 5871700000-E 1550  819 LF  350.00 286650.00 140.00 114660.00 160.00 131040.0012" TRENCHLESS INSTALL (IN SOIL)
0110 5871710000-E 1550  91 LF  360.00 32760.00 145.00 13195.00 165.00 15015.0012" TRENCHLESS INSTALL (NOT IN SOIL)
0111 5882000000-N SP   5 EA  1200.00 6000.00 585.00 2925.00 700.00 3500.00GENERIC UTILITY ITEM (EA)

SANITARY SEWER CLEAN-OUT
0112 5882000000-N SP   5 EA  3700.00 18500.00 1725.00 8625.00 2000.00 10000.00GENERIC UTILITY ITEM (EA)

SANITARY SEWER CLEAN-OUT AND SERVICE LINE
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0113 6000000000-E 1605  5,210 LF  3.00 15630.00 2.10 10941.00 2.25 11722.50TEMPORARY SILT FENCE
0114 6006000000-E 1610  225 TON 65.00 14625.00 60.00 13500.00 55.00 12375.00EROS CONTRL STONE CL A
0115 6009000000-E 1610  190 TON 65.00 12350.00 60.00 11400.00 55.00 10450.00EROS CONTRL STONE CL B
0116 6012000000-E 1610  300 TON 50.00 15000.00 35.00 10500.00 55.00 16500.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615  9 ACR 1000.00 9000.00 500.00 4500.00 1000.00 9000.00TEMPORARY MULCHING
0118 6018000000-E 1620  300 LB  5.00 1500.00 4.00 1200.00 4.75 1425.00SEED FOR TEMP SEEDING
0119 6021000000-E 1620 1.25 TON 1400.00 1750.00 950.00 1187.50 1500.00 1875.00FERT FOR TEMP SEEDING
0120 6024000000-E 1622  325 LF  25.00 8125.00 27.50 8937.50 19.50 6337.50TEMPORARY SLOPE DRAINS
0121 6029000000-E SP   1,125 LF  4.00 4500.00 1.90 2137.50 2.25 2531.25SAFETY FENCE
0122 6030000000-E 1630  530 CY  0.01 5.30 50.00 26500.00 6.50 3445.00SILT EXCAVATION
0123 6036000000-E 1631  1,600 SY  2.00 3200.00 1.50 2400.00 2.00 3200.00MATTING FOR EROS CONTROL
0124 6037000000-E SP   20 SY  7.00 140.00 10.00 200.00 7.75 155.00COIR FIBER MAT
0125 6042000000-E 1632  1,210 LF  9.00 10890.00 4.00 4840.00 6.00 7260.001/4" HARDWARE CLOTH
0126 6048000000-E SP   500 SY  22.00 11000.00 27.00 13500.00 38.00 19000.00FLOAT TURBIDITY CURTAIN
0127 6071010000-E SP   20 LF  9.00 180.00 8.00 160.00 7.50 150.00WATTLE
0128 6071020000-E SP   5 LB  25.00 125.00 15.00 75.00 37.00 185.00POLYACRYLAMIDE (PAM)
0129 6071030000-E 1640  200 LF  10.00 2000.00 6.50 1300.00 6.50 1300.00COIR FIBER BAFFLE
0130 6084000000-E 1660 7.5 ACR 2000.00 15000.00 1700.00 12750.00 2200.00 16500.00SEEDING AND MULCHING
0131 6087000000-E 1660  5 ACR 100.00 500.00 85.00 425.00 95.00 475.00MOWING
0132 6090000000-E 1661  100 LB  8.00 800.00 4.00 400.00 8.50 850.00SEED FOR REPAIR SEEDING
0133 6093000000-E 1661 0.25 TON 1400.00 350.00 2000.00 500.00 1500.00 375.00FERT FOR REPAIR SEEDING
0134 6096000000-E 1662  200 LB  10.00 2000.00 4.00 800.00 10.00 2000.00SEED FOR SUPP SEEDING
0135 6108000000-E 1665  6 TON 1400.00 8400.00 800.00 4800.00 1500.00 9000.00FERTILIZER TOPDRESSING
0136 6114500000-N 1667  10 MHR 45.00 450.00 80.00 800.00 45.00 450.00SPECIALIZED HAND MOWING
0137 6117000000-N SP   18 EA  350.00 6300.00 25.00 450.00 325.00 5850.00RESPONSE FOR EROS CONTROL
0138 7060000000-E 1705  1,940 LF  2.00 3880.00 3.50 6790.00 1.75 3395.00SIGNAL CABLE
0139 7120000000-E 1705  18 EA  850.00 15300.00 700.00 12600.00 1000.00 18000.00VEHICLE SIGNAL HD (12", 3 SECT)
0140 7132000000-E 1705  6 EA  1200.00 7200.00 800.00 4800.00 1100.00 6600.00VEHICLE SIGNAL HD (12", 4 SECT)
0141 7252000000-E 1710  600 LF  3.00 1800.00 2.00 1200.00 3.00 1800.00MESSENGER CABLE (1/4")
0142 7264000000-E 1710  140 LF  6.00 840.00 4.00 560.00 6.00 840.00MESSENGER CABLE (3/8")
0143 7279000000-E 1715  720 LF  0.70 504.00 0.85 612.00 0.70 504.00TRACER WIRE
0144 7300000000-E 1715  585 LF  8.00 4680.00 9.00 5265.00 8.50 4972.50UNPAVED TRENCH (***********)

(1, 2")
0145 7300100000-E 1715  10 LF  6.00 60.00 10.00 100.00 5.00 50.00UNPAVED TRENCH TEMP LEADIN
0146 7301000000-E 1715  920 LF  20.00 18400.00 17.00 15640.00 20.00 18400.00DIRECT DRILL (***********)

(1, 2")
0147 7324000000-N 1716  5 EA  550.00 2750.00 450.00 2250.00 550.00 2750.00JUNCTION BOX (STANDARD SIZE)
0148 7348000000-N 1716  6 EA  800.00 4800.00 550.00 3300.00 800.00 4800.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0149 7360000000-N 1720  2 EA  1200.00 2400.00 1050.00 2100.00 1200.00 2400.00WOOD POLE
0150 7372000000-N 1721  8 EA  320.00 2560.00 450.00 3600.00 330.00 2640.00GUY ASSEMBLY
0151 7408000000-E 1722  1 EA  1000.00 1000.00 350.00 350.00 1100.00 1100.001" RISER WITH WEATHERHEAD
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0152 7420000000-E 1722  2 EA  1200.00 2400.00 450.00 900.00 1200.00 2400.002" RISER WITH WEATHERHEAD
0153 7432000000-E 1722  2 EA  500.00 1000.00 550.00 1100.00 525.00 1050.002" RISER WITH TUBING
0154 7444000000-E 1725  520 LF  8.00 4160.00 9.50 4940.00 8.50 4420.00INDUCTIVE LOOP SAWCUT
0155 7456000000-E 1726  2,360 LF  1.50 3540.00 1.50 3540.00 1.50 3540.00LEAD-IN CABLE(********)

(14-2)
0156 7485000000-N SP   3 EA  10000.00 30000.00 7150.00 21450.00 10000.00 30000.00WRLESS MAGN SENSOR DET SYS
0157 7516000000-E 1730  2,450 LF  2.50 6125.00 4.00 9800.00 2.50 6125.00COMMUNICATIONS CABLE (** FIBER)

(12)
0158 7540000000-N 1731  2 EA  1700.00 3400.00 1800.00 3600.00 1500.00 3000.00SPLICE ENCLOSURE
0159 7552000000-N 1731  1 EA  5500.00 5500.00 1800.00 1800.00 5500.00 5500.00INTERCONNECT CENTER
0160 7588000000-N SP   2 EA  15000.00 30000.00 11900.00 23800.00 16500.00 33000.00SGNL MAST ARM WITH METAL POLE
0161 7590000000-N SP   1 EA  22000.00 22000.00 15200.00 15200.00 20000.00 20000.00DBL MAST ARM WITH METAL POLE
0162 7613000000-N SP   3 EA  1800.00 5400.00 1250.00 3750.00 1900.00 5700.00SOIL TEST
0163 7614100000-E SP   21 CY  1100.00 23100.00 900.00 18900.00 1100.00 23100.00DRILLED PIER FOUND
0164 7631000000-N SP   3 EA  6.00 18.00 650.00 1950.00 70.00 210.00MAST ARM W/ MTL POLE DES
0165 7684000000-N 1750  1 EA  900.00 900.00 850.00 850.00 950.00 950.00SIGNAL CABINET FOUNDATION
0166 7756000000-N 1751  1 EA  16000.00 16000.00 10800.00 10800.00 15000.00 15000.00CONTLR WITH CBNT, 2070L BASE MTD
0167 7780000000-N 1751  1 EA  200.00 200.00 125.00 125.00 195.00 195.00DETECTOR CARD (TYPE 2070L)
0168 7901000000-N 1753  1 EA  500.00 500.00 350.00 350.00 375.00 375.00CABINET BASE EXTENDER
0169 7980000000-N SP   4 EA  400.00 1600.00 200.00 800.00 300.00 1200.00GENERIC SIGNAL ITEM (EA)

RELOCATE OPTICAL PREEMPTION DETECTOR
0170 7980000000-N SP   1 EA  300.00 300.00 150.00 150.00 225.00 225.00GENERIC SIGNAL ITEM (EA)

RELOCATE OPTICAL PREEMPTION PHASE SELECTOR
0191 0234000000-E SP   150 CY  15.00 2250.00 9.00 1350.00 35.00 5250.00GENERIC GRADING ITEM (CY)

SHALLOW UNDERCUT
0192 0241000000-E SP   450 SY  3.00 1350.00 4.50 2025.00 5.00 2250.00GENERIC GRADING ITEM (SY)

GEOGRID
0193 0241000000-E SP   450 SY  2.00 900.00 2.50 1125.00 3.00 1350.00GENERIC GRADING ITEM (SY)

NONWOVEN SEPARATION GEOTEXTILE
0194 0241000000-E SP   450 SY  5.00 2250.00 4.50 2025.00 5.00 2250.00GENERIC GRADING ITEM (SY)

HIGH STRENGTH GEOTEXTILE
0195 0255000000-E SP   250 TON 30.00 7500.00 24.00 6000.00 30.00 7500.00GENERIC GRADING ITEM (TON)

CLASS IV SUBGRADE STABILIZA-  TION

STRUCTURE ITEMS

0171 8017000000-N SP  Lump Sum 300000.00 1627200.00 2100000.00CM&R TEMP ACCESS ***********
(24+52.00-L-)

0172 8042000000-N 402 Lump Sum 800000.00 1184692.73 425000.00REMV EXIST STRS *********
(24+52.00-L-)

0173 8112730000-N 450  4 EA  3500.00 14000.00 2200.00 8800.00 2500.00 10000.00PDA TESTING
0174 8121000000-N 412 Lump Sum 6500.00 5000.00 4000.00UNCL STR EXCAV STA *****

(24+52.00-L-)
0175 8147000000-E 420  54,719 SF  36.00 1969884.00 30.00 1641570.00 38.00 2079322.00REINF CONCRETE DECK SLAB
0176 8161000000-E 420  44,942 SF  0.50 22471.00 0.55 24718.10 0.65 29212.30GROOVING BRIDGE FLOORS
0177 8182000000-E 420 471.9 CY  950.00 448305.00 850.00 401115.00 1100.00 519090.00CLASS A CONCRETE (BRIDGE)
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0178 8210000000-N 422 Lump Sum 130000.00 100000.00 83000.00BRG APPR SLAB ***********
(24+52.00-L-)

0179 8217000000-E 425  70,770 LB  1.00 70770.00 0.80 56616.00 1.00 70770.00REINF STEEL (BRIDGE)
0180 8259000000-E 430 8,067.46 LF  135.00 1089107.10 117.00 943892.82 150.00 1210119.0036" PRESTR CONCRETE GIRDR
0181 8364000000-E 450  1,800 LF  50.00 90000.00 40.25 72450.00 36.00 64800.00HP12X53 PILES
0182 8365000000-E 450  10,290 LF  55.00 565950.00 46.65 480028.50 62.00 637980.00HP12X53 GALV PILES
0183 8384200000-E 450  2,240 LF  67.00 150080.00 58.80 131712.00 73.00 163520.00HP14X73 GALV PILES
0184 8393000000-N 450  178 EA  90.00 16020.00 10.00 1780.00 250.00 44500.00PILE REDRIVES
0185 8482000000-E 460 1,443.28 LF  170.00 245357.60 154.00 222265.12 130.00 187626.40THREE BAR METAL RAIL
0186 8608000000-E 876  310 TON 95.00 29450.00 60.00 18600.00 50.00 15500.00RIP RAP II (2'-0")
0187 8622000000-E 876  340 SY  1.00 340.00 2.75 935.00 3.50 1190.00GEOTEXTILE FOR DRAINAGE
0188 8657000000-N 430 Lump Sum 140000.00 39000.00 45000.00ELASTOMERIC BEARINGS
0189 8706000000-N SP  Lump Sum 165000.00 149000.00 130000.00EXPANSION JOINT SEALS
0190 8860000000-N SP  Lump Sum 26000.00 30000.00 23000.00GENERIC STRUCTURE ITEM (LS)

ELECTRICAL CONDUIT SYSTEM AT STA 24+52.00-L-

 

    TOTAL 10626958.60 TOTAL 11559005.00 TOTAL 12026801.32CONTRACT TOTAL

 

    SUB-TOTAL 4347723.90 SUB-TOTAL 4419629.73 SUB-TOTAL 4183171.62ROADWAY ITEMS
    SUB-TOTAL 6279234.70 SUB-TOTAL 7139375.27 SUB-TOTAL 7843629.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 690000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 58000.00REINF BRG APPR **********

(24+52.00)
0003 0036000000-E 225  3,900 CY  13.56 52884.00UNDERCUT EXCAVATION
0004 0050000000-E 226  1 ACR 16628.18 16628.18SUPP CLEARING & GRUBBING
0005 0063000000-N SP  Lump Sum 196510.05GRADING
0006 0106000000-E 230  8,000 CY  17.56 140480.00BORROW EXCAVATION
0007 0134000000-E 240  490 CY  17.07 8364.30DRAINAGE DITCH EXCAVATION
0008 0194000000-E SP   5,400 CY  12.10 65340.00SELECT GRANULAR MATL, CLASS III
0009 0196000000-E 270  1,700 SY  1.81 3077.00GEOTEXTILE SOIL STABILIZATION
0010 0199000000-E SP   4,600 SF  94.26 433596.00TEMPORARY SHORING
0011 0318000000-E 300  430 TON 14.67 6308.10FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  1,330 SY  0.62 824.60FND CONDIT GEOTEXTILE
0013 0342000000-E 310  8 LF  75.62 604.96**" SIDE DRAIN PIPE

(12")
0014 0343000000-E 310  320 LF  54.92 17574.4015" SIDE DRAIN PIPE
0015 0366000000-E 310  700 LF  69.88 48916.0015" RC PIPE CULV III
0016 0372000000-E 310  256 LF  84.01 21506.5618" RC PIPE CULV III
0017 0384000000-E 310  28 LF  100.31 2808.6830" RC PIPE CULV III
0018 0536000000-E 310  72 LF  47.91 3449.52***" HDPE PIPE CULVTS

(10")
0019 0995000000-E 340  614 LF  31.91 19592.74PIPE REMOVAL
0020 1220000000-E 545  60 TON 34.13 2047.80INCIDENTAL STONE BASE
0021 1330000000-E 607  780 SY  11.63 9071.40INCIDENTAL MILLING
0022 1491000000-E 610  3,753 TON 46.40 174139.20ASP CONC BASE CRS B25.0C
0023 1503000000-E 610  2,954 TON 43.90 129680.60ASP CONC INTR CRS I19.0C
0024 1523000000-E 610  2,717 TON 51.40 139653.80ASP CONC SURF CRS S9.5C
0025 1575000000-E 620  470 TON 675.00 317250.00ASP FOR PLANT MIX
0026 1693000000-E 654  191 TON 250.00 47750.00ASPH PLT MIX PVMT REPAIR
0027 2022000000-E 815  450 CY  13.30 5985.00SUBDRAIN EXCAVATION
0028 2033000000-E 815  340 CY  44.34 15075.60SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  2,000 LF  5.54 11080.006" PERF SUBDRN PIPE
0030 2070000000-N 815  4 EA  138.57 554.28SUBDRN PIPE OUTLET
0031 2077000000-E 815  24 LF  11.09 266.166" OUTLET PIPE
0032 2286000000-N 840  20 EA  1282.65 25653.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840  10 LF  1292.79 12927.90MASNRY DRAINAGE STRUCT
0034 2355000000-N 840  2 EA  703.91 1407.82FRAME W/GRATE 840.29 STD
0035 2364000000-N 840  3 EA  737.31 2211.93FRAME W/2GRTS 840.16 STD
0036 2374000000-N 840  4 EA  777.60 3110.40FRAME-GRT-HD 840.03 **

(E)
0037 2374000000-N 840  4 EA  807.15 3228.60FRAME-GRT-HD 840.03 **

(F)
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0038 2374000000-N 840  3 EA  807.16 2421.48FRAME-GRT-HD 840.03 **
(G)

0039 2396000000-N 840  1 EA  593.30 593.30FRAME W/COVER STD 840.54
0040 2418000000-E SP   125 LF  1.28 160.00FRM W/GRATES, DRIVEWY DI
0041 2535000000-E 846  570 LF  18.00 10260.00**"X**" CONCRETE CURB

(8" X 18")
0042 2549000000-E 846  4,110 LF  17.00 69870.002'-6" CONC CURB & GUTTER
0043 2570000000-N SP   5 EA  1125.00 5625.00MODIFIED CONCRETE FLUME
0044 2580000000-E 846  90 LF  27.00 2430.00CONCRETE VALLEY GUTTER
0045 2612000000-E 848  190 SY  38.00 7220.006" CONCRETE DRIVEWAY
0046 2738000000-E SP   50 SY  35.00 1750.00GENERIC PAVING ITEM (SY)

6" KEYED IN NON-MOUNTABLE MONOLITHIC ISLAND
0047 2830000000-N 858  5 EA  423.65 2118.25ADJ MANHOLES
0048 2893000000-N 859  1 EA  1347.85 1347.85CONVERT CB TO JB W/MH
0049 3030000000-E 862 287.5 LF  16.00 4600.00STL BM GUARDRAIL
0050 3150000000-N 862  10 EA  13.00 130.00ADDIT GUARDRAIL POSTS
0051 3215000000-N 862  2 EA  1600.00 3200.00GR ANCHOR TYPE III
0052 3270000000-N SP   2 EA  2100.00 4200.00GR ANCHOR TYPE 350
0053 3380000000-E 862 212.5 LF  8.00 1700.00TEMP STL BM GUARDRAIL
0054 3387000000-N 862  1 EA  1900.00 1900.00TEMP GDRL ANCH UNITS ******

(III MOD FOR POST & BEAM RAIL)
0055 3389100000-N SP   2 EA  1200.00 2400.00TEMP GDRL ANCH UNITS 350
0056 3503000000-E 866  270 LF  6.00 1620.00WOVEN WIRE FENCE 47" FAB
0057 3509000000-E 866  20 EA  25.00 500.004" TIMBER POSTS 7'-6"LONG
0058 3515000000-E 866  10 EA  48.00 480.005" TIMBER POSTS 8'-0"LONG
0059 3649000000-E 876  20 TON 61.63 1232.60RIP RAP, CLASS B
0060 3656000000-E 876  515 SY  2.13 1096.95GEOTEXTILE FOR DRAINGE
0061 3659000000-N SP   2 EA  1224.01 2448.02PREFORMED SCOUR HOLES
0062 4400000000-E 1110  272 SF  23.50 6392.00WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  288 SF  15.39 4432.32WORK ZONE SIGNS (PORT)
0064 4410000000-E 1110  72 SF  21.69 1561.68WORK ZONE SIGNS (BARR)
0065 4415000000-N 1115  2 EA  3847.90 7695.80FLASHING ARROW BOARD
0066 4430000000-N 1130  160 EA  105.82 16931.20DRUMS
0067 4445000000-E 1145  96 LF  74.23 7126.08BARRICADES (TYPE III)
0068 4450000000-N 1150  1,440 HR  17.99 25905.60FLAGGER
0069 4465000000-N 1160  2 EA  7621.51 15243.02TEMPORARY CRASH CUSHIONS
0070 4480000000-N 1165  2 EA  44892.13 89784.26TMA
0071 4490000000-E 1170  1,215 LF  93.31 113371.65PORT CONC BARRIER(ANCHRD)
0072 4507000000-E 1170  100 LF  45.21 4521.00WATER FILLED BARRIER
0073 4508000000-E 1170  100 LF  24.82 2482.00RESET WATER FILLED BARRIER
0074 4510000000-N SP   160 HR  72.06 11529.60LAW ENFORCEMENT
0075 4520000000-N 1266  35 EA  100.00 3500.00TUBULAR MARKERS (FIXED)
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0076 4650000000-N 1251  247 EA  5.25 1296.75TEMP RAISED PVMT MRKS
0077 4695000000-E 1205  400 LF  2.50 1000.00THERMO PVT MKG LINES 8"90 MILS
0078 4710000000-E 1205  288 LF  10.00 2880.0024"WIDE THERMO 120 MILS
0079 4721000000-E 1205  10 EA  185.00 1850.00THERMO PVT MKG CHARACTER 120
0080 4725000000-E 1205  18 EA  190.00 3420.00THERMO PVT SYMBOL 90MILS
0081 4770000000-E 1205  1,688 LF  2.25 3798.004" COLD APPL PLSTIC LINES TYPE **

(II)
0082 4770000000-E 1205  1,575 LF  2.00 3150.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0083 4785000000-E 1205  550 LF  7.00 3850.0012" COLD PLSTIC LINES TYPE **

(II)
0084 4810000000-E 1205  38,072 LF  0.20 7614.40PAINT PVMT MARKINGS 4"
0085 4820000000-E 1205  720 LF  0.60 432.00PAINT PVMT MARKINGS 8"
0086 4830000000-E 1205  480 LF  2.00 960.00PAINT PVT MKGS LINES 16"
0087 4835000000-E 1205  1,248 LF  3.00 3744.00PAINT PVT MKG LINES 24"
0088 4840000000-N 1205  24 EA  75.00 1800.00PAINT PVT MKG CHARACTER
0089 4845000000-N 1205  46 EA  75.00 3450.00PAINT PVT MKG SYMBOL
0090 4847000000-E 1205  4,154 LF  1.00 4154.00POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0091 4900000000-N 1251  70 EA  21.45 1501.50PERM RAISED PVMT MARKERS
0092 5255000000-N 1413 Lump Sum 197838.19PORTABLE LIGHTING
0093 5325200000-E 1510  80 LF  52.24 4179.202" WATER LINE
0094 5325800000-E 1510  855 LF  86.27 73760.858" WATER LINE
0095 5326200000-E 1510  2,040 LF  87.08 177643.2012" WATER LINE
0096 5327000000-E 1510  40 LF  360.05 14402.0020" WATER LINE
0097 5536000000-E 1515  1 EA  749.63 749.632" VALVE
0098 5546000000-E 1515  4 EA  1339.83 5359.328" VALVE
0099 5558000000-E 1515  2 EA  2277.11 4554.2212" VALVE
0100 5606000000-E 1515  2 EA  3085.69 6171.382" BLOW OFF
0101 5648000000-N 1515  10 EA  1060.01 10600.10RELOCATE WATER METER
0102 5672000000-N 1515  1 EA  2987.33 2987.33RELOCATE FIRE HYDRANT
0103 5691300000-E 1520  80 LF  199.51 15960.808" SANITARY GRAVITY SEWER
0104 5800000000-E 1530  2,300 LF  2.53 5819.00ABANDON 6" UTILITY PIPE
0105 5801000000-E 1530  2,100 LF  3.18 6678.00ABANDON 8" UTILITY PIPE
0106 5812000000-E 1530  1,980 LF  15.01 29719.80ABANDON 20" UTILITY PIPE
0107 5871500000-E 1550  327 LF  184.09 60197.438" TRENCHLESS INSTALL (IN SOIL)
0108 5871510000-E 1550  37 LF  171.82 6357.348" TRENCHLESS INSTALL (NOT IN SOIL)
0109 5871700000-E 1550  819 LF  144.11 118026.0912" TRENCHLESS INSTALL (IN SOIL)
0110 5871710000-E 1550  91 LF  144.11 13114.0112" TRENCHLESS INSTALL (NOT IN SOIL)
0111 5882000000-N SP   5 EA  4256.04 21280.20GENERIC UTILITY ITEM (EA)

SANITARY SEWER CLEAN-OUT
0112 5882000000-N SP   5 EA  2429.42 12147.10GENERIC UTILITY ITEM (EA)

SANITARY SEWER CLEAN-OUT AND SERVICE LINE
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0113 6000000000-E 1605  5,210 LF  1.95 10159.50TEMPORARY SILT FENCE
0114 6006000000-E 1610  225 TON 39.52 8892.00EROS CONTRL STONE CL A
0115 6009000000-E 1610  190 TON 30.60 5814.00EROS CONTRL STONE CL B
0116 6012000000-E 1610  300 TON 39.52 11856.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615  9 ACR 800.00 7200.00TEMPORARY MULCHING
0118 6018000000-E 1620  300 LB  3.75 1125.00SEED FOR TEMP SEEDING
0119 6021000000-E 1620 1.25 TON 1200.00 1500.00FERT FOR TEMP SEEDING
0120 6024000000-E 1622  325 LF  15.00 4875.00TEMPORARY SLOPE DRAINS
0121 6029000000-E SP   1,125 LF  1.75 1968.75SAFETY FENCE
0122 6030000000-E 1630  530 CY  6.65 3524.50SILT EXCAVATION
0123 6036000000-E 1631  1,600 SY  1.60 2560.00MATTING FOR EROS CONTROL
0124 6037000000-E SP   20 SY  6.00 120.00COIR FIBER MAT
0125 6042000000-E 1632  1,210 LF  4.75 5747.501/4" HARDWARE CLOTH
0126 6048000000-E SP   500 SY  30.00 15000.00FLOAT TURBIDITY CURTAIN
0127 6071010000-E SP   20 LF  6.00 120.00WATTLE
0128 6071020000-E SP   5 LB  30.00 150.00POLYACRYLAMIDE (PAM)
0129 6071030000-E 1640  200 LF  5.00 1000.00COIR FIBER BAFFLE
0130 6084000000-E 1660 7.5 ACR 1750.00 13125.00SEEDING AND MULCHING
0131 6087000000-E 1660  5 ACR 75.00 375.00MOWING
0132 6090000000-E 1661  100 LB  6.75 675.00SEED FOR REPAIR SEEDING
0133 6093000000-E 1661 0.25 TON 1200.00 300.00FERT FOR REPAIR SEEDING
0134 6096000000-E 1662  200 LB  8.00 1600.00SEED FOR SUPP SEEDING
0135 6108000000-E 1665  6 TON 1200.00 7200.00FERTILIZER TOPDRESSING
0136 6114500000-N 1667  10 MHR 35.00 350.00SPECIALIZED HAND MOWING
0137 6117000000-N SP   18 EA  250.00 4500.00RESPONSE FOR EROS CONTROL
0138 7060000000-E 1705  1,940 LF  3.50 6790.00SIGNAL CABLE
0139 7120000000-E 1705  18 EA  700.00 12600.00VEHICLE SIGNAL HD (12", 3 SECT)
0140 7132000000-E 1705  6 EA  800.00 4800.00VEHICLE SIGNAL HD (12", 4 SECT)
0141 7252000000-E 1710  600 LF  2.00 1200.00MESSENGER CABLE (1/4")
0142 7264000000-E 1710  140 LF  4.00 560.00MESSENGER CABLE (3/8")
0143 7279000000-E 1715  720 LF  0.85 612.00TRACER WIRE
0144 7300000000-E 1715  585 LF  9.00 5265.00UNPAVED TRENCH (***********)

(1, 2")
0145 7300100000-E 1715  10 LF  10.00 100.00UNPAVED TRENCH TEMP LEADIN
0146 7301000000-E 1715  920 LF  17.00 15640.00DIRECT DRILL (***********)

(1, 2")
0147 7324000000-N 1716  5 EA  450.00 2250.00JUNCTION BOX (STANDARD SIZE)
0148 7348000000-N 1716  6 EA  550.00 3300.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0149 7360000000-N 1720  2 EA  1050.00 2100.00WOOD POLE
0150 7372000000-N 1721  8 EA  450.00 3600.00GUY ASSEMBLY
0151 7408000000-E 1722  1 EA  350.00 350.001" RISER WITH WEATHERHEAD
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0152 7420000000-E 1722  2 EA  450.00 900.002" RISER WITH WEATHERHEAD
0153 7432000000-E 1722  2 EA  550.00 1100.002" RISER WITH TUBING
0154 7444000000-E 1725  520 LF  9.50 4940.00INDUCTIVE LOOP SAWCUT
0155 7456000000-E 1726  2,360 LF  1.50 3540.00LEAD-IN CABLE(********)

(14-2)
0156 7485000000-N SP   3 EA  7150.00 21450.00WRLESS MAGN SENSOR DET SYS
0157 7516000000-E 1730  2,450 LF  4.00 9800.00COMMUNICATIONS CABLE (** FIBER)

(12)
0158 7540000000-N 1731  2 EA  1800.00 3600.00SPLICE ENCLOSURE
0159 7552000000-N 1731  1 EA  1800.00 1800.00INTERCONNECT CENTER
0160 7588000000-N SP   2 EA  11900.00 23800.00SGNL MAST ARM WITH METAL POLE
0161 7590000000-N SP   1 EA  15200.00 15200.00DBL MAST ARM WITH METAL POLE
0162 7613000000-N SP   3 EA  1250.00 3750.00SOIL TEST
0163 7614100000-E SP   21 CY  900.00 18900.00DRILLED PIER FOUND
0164 7631000000-N SP   3 EA  650.00 1950.00MAST ARM W/ MTL POLE DES
0165 7684000000-N 1750  1 EA  850.00 850.00SIGNAL CABINET FOUNDATION
0166 7756000000-N 1751  1 EA  10800.00 10800.00CONTLR WITH CBNT, 2070L BASE MTD
0167 7780000000-N 1751  1 EA  125.00 125.00DETECTOR CARD (TYPE 2070L)
0168 7901000000-N 1753  1 EA  350.00 350.00CABINET BASE EXTENDER
0169 7980000000-N SP   4 EA  200.00 800.00GENERIC SIGNAL ITEM (EA)

RELOCATE OPTICAL PREEMPTION DETECTOR
0170 7980000000-N SP   1 EA  150.00 150.00GENERIC SIGNAL ITEM (EA)

RELOCATE OPTICAL PREEMPTION PHASE SELECTOR
0191 0234000000-E SP   150 CY  9.24 1386.00GENERIC GRADING ITEM (CY)

SHALLOW UNDERCUT
0192 0241000000-E SP   450 SY  3.19 1435.50GENERIC GRADING ITEM (SY)

GEOGRID
0193 0241000000-E SP   450 SY  2.09 940.50GENERIC GRADING ITEM (SY)

NONWOVEN SEPARATION GEOTEXTILE
0194 0241000000-E SP   450 SY  4.53 2038.50GENERIC GRADING ITEM (SY)

HIGH STRENGTH GEOTEXTILE
0195 0255000000-E SP   250 TON 43.24 10810.00GENERIC GRADING ITEM (TON)

CLASS IV SUBGRADE STABILIZA-  TION

STRUCTURE ITEMS

0171 8017000000-N SP  Lump Sum 1298000.00CM&R TEMP ACCESS ***********
(24+52.00-L-)

0172 8042000000-N 402 Lump Sum 1299999.03REMV EXIST STRS *********
(24+52.00-L-)

0173 8112730000-N 450  4 EA  9000.00 36000.00PDA TESTING
0174 8121000000-N 412 Lump Sum 3000.00UNCL STR EXCAV STA *****

(24+52.00-L-)
0175 8147000000-E 420  54,719 SF  47.00 2571793.00REINF CONCRETE DECK SLAB
0176 8161000000-E 420  44,942 SF  0.45 20223.90GROOVING BRIDGE FLOORS
0177 8182000000-E 420 471.9 CY  1130.00 533247.00CLASS A CONCRETE (BRIDGE)
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0178 8210000000-N 422 Lump Sum 121500.00BRG APPR SLAB ***********
(24+52.00-L-)

0179 8217000000-E 425  70,770 LB  1.20 84924.00REINF STEEL (BRIDGE)
0180 8259000000-E 430 8,067.46 LF  200.00 1613492.0036" PRESTR CONCRETE GIRDR
0181 8364000000-E 450  1,800 LF  66.00 118800.00HP12X53 PILES
0182 8365000000-E 450  10,290 LF  77.00 792330.00HP12X53 GALV PILES
0183 8384200000-E 450  2,240 LF  98.00 219520.00HP14X73 GALV PILES
0184 8393000000-N 450  178 EA  450.00 80100.00PILE REDRIVES
0185 8482000000-E 460 1,443.28 LF  233.00 336284.24THREE BAR METAL RAIL
0186 8608000000-E 876  310 TON 60.00 18600.00RIP RAP II (2'-0")
0187 8622000000-E 876  340 SY  3.00 1020.00GEOTEXTILE FOR DRAINAGE
0188 8657000000-N 430 Lump Sum 65000.00ELASTOMERIC BEARINGS
0189 8706000000-N SP  Lump Sum 300000.00EXPANSION JOINT SEALS
0190 8860000000-N SP  Lump Sum 30000.00GENERIC STRUCTURE ITEM (LS)

ELECTRICAL CONDUIT SYSTEM AT STA 24+52.00-L-

 

    TOTAL 13812937.00CONTRACT TOTAL

 

    SUB-TOTAL 4269103.83ROADWAY ITEMS
    SUB-TOTAL 9543833.17STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10191663.83ENGLISH CONSTRUCTION CO., INC.
     2  10255926.95BRYANT CONTRACTING INC. D/B/A BRYANT

CONTRACTING OF NORTH
     3  10534238.84CAROLINA BRIDGE CO., INC.
     4  10626958.60ARCHER WESTERN CONTRACTORS, LLC
     5  11559005.00T. A. LOVING COMPANY
     6  12026801.32CROWDER CONSTRUCTION CO.
     7  13812937.00MCLEAN CONTRACTING CO.
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WIDENING, GRADING, DRAINAGE, AND PAVING.

NC-46 FROM THE I-95 SOUTHBOUND RAMPS TO WEST OF SR-1200, AND SR-1200 FROM NC-46 TO NC-48.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

S. T. WOOTEN CORPORATION

AHOSKIE,  NC WILSON,  NC

C203056JUN 19 2012
4.115 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 181500.00 190000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 669000.00 661020.00 800416.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 10504.00 10504.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0318000000-E 300  638 TON 21.00 13398.00 21.55 13748.90 33.17 21162.46FND CONDIT MATL MINOR STRS
0005 0320000000-E 300  2,000 SY  2.00 4000.00 2.15 4300.00 2.00 4000.00FND CONDIT GEOTEXTILE
0006 0342000000-E 310  84 LF  41.00 3444.00 43.10 3620.40 41.00 3444.00**" SIDE DRAIN PIPE

(30")
0007 0343000000-E 310  1,615 LF  19.00 30685.00 20.00 32300.00 19.00 30685.0015" SIDE DRAIN PIPE
0008 0344000000-E 310  628 LF  23.00 14444.00 24.20 15197.60 23.00 14444.0018" SIDE DRAIN PIPE
0009 0448300000-E 310  432 LF  25.00 10800.00 26.30 11361.60 25.00 10800.0018" RCP CULV CLASS IV
0010 0448400000-E 310  274 LF  31.00 8494.00 32.60 8932.40 31.00 8494.0024" RCP CULV CLASS IV
0011 0448500000-E 310  20 LF  45.00 900.00 47.30 946.00 45.00 900.0030" RCP CULV CLASS IV
0012 0995000000-E 340  2,074 LF  9.00 18666.00 9.50 19703.00 9.00 18666.00PIPE REMOVAL
0013 1220000000-E 545  250 TON 24.25 6062.50 23.75 5937.50 24.35 6087.50INCIDENTAL STONE BASE
0014 1491000000-E 610  2,188 TON 41.85 91567.80 37.90 82925.20 37.10 81174.80ASP CONC BASE CRS B25.0C
0015 1503000000-E 610  8,500 TON 34.70 294950.00 37.90 322150.00 37.10 315350.00ASP CONC INTR CRS I19.0C
0016 1523000000-E 610  8,100 TON 34.60 280260.00 37.90 306990.00 37.55 304155.00ASP CONC SURF CRS S9.5C
0017 1575000000-E 620  982 TON 675.00 662850.00 727.00 713914.00 712.00 699184.00ASP FOR PLANT MIX
0018 1891000000-E SP   52,000 SY  5.10 265200.00 11.70 608400.00 13.55 704600.00GENERIC PAVING ITEM (SY)

FLEXIBLE PAVEMENT RECLAMATION,12"
0019 2209000000-E 838 2.3 CY  625.00 1437.50 656.50 1509.95 625.00 1437.50ENDWALLS
0020 2286000000-N 840  4 EA  800.00 3200.00 840.35 3361.40 800.00 3200.00MASNRY DRAINAGE STRUCT
0021 2364000000-N 840  3 EA  490.00 1470.00 514.70 1544.10 490.00 1470.00FRAME W/2GRTS 840.16 STD
0022 2396000000-N 840  1 EA  350.00 350.00 367.65 367.65 350.00 350.00FRAME W/COVER STD 840.54
0023 2549000000-E 846  360 LF  15.50 5580.00 16.30 5868.00 19.35 6966.002'-6" CONC CURB & GUTTER
0024 2612000000-E 848  30 SY  46.00 1380.00 48.35 1450.50 69.40 2082.006" CONCRETE DRIVEWAY
0025 2759000000-N SP   5 EA  850.00 4250.00 892.85 4464.25 563.70 2818.50GENERIC PAVING ITEM (EA)

CONCRETE FLUME
0026 3030000000-E 862  100 LF  24.00 2400.00 17.90 1790.00 17.00 1700.00STL BM GUARDRAIL
0027 3045000000-E 862  30 LF  27.00 810.00 20.00 600.00 19.00 570.00SBGR SHOP CURVED
0028 3150000000-N 862  3 EA  40.00 120.00 26.30 78.90 25.00 75.00ADDIT GUARDRAIL POSTS
0029 3270000000-N SP   1 EA  2400.00 2400.00 2100.80 2100.80 2000.00 2000.00GR ANCHOR TYPE 350
0030 3360000000-E 863  186 LF  4.00 744.00 3.20 595.20 3.00 558.00REMOVE EXISTING GUARDRAIL
0031 3539000000-E 866  29 EA  82.00 2378.00 86.15 2498.35 50.00 1450.00MET LINE PST **" CL FEN

(84")
0032 3545000000-E 866  4 EA  164.00 656.00 172.30 689.20 65.00 260.00MET TERM PST **" CL FEN

(84")
0033 3551000000-E 866  4 EA  310.00 1240.00 325.65 1302.60 720.00 2880.00MET GATE PST **" CL FEN S

(84")
0034 3564000000-E 866  2 EA  2400.00 4800.00 2521.00 5042.00 800.00 1600.00SGL GATE **HIGH, **WIDE, **OPEN

(84", 30', 24')
0035 3580000000-E 866  235 LF  18.00 4230.00 18.95 4453.25 18.00 4230.00GENERIC FENCING ITEM 866  (LF)

CHAIN LINK FENCE WITH BARBED  WIRE, 84"
0036 4399000000-N 1105 Lump Sum 30000.00 117864.55 75000.00TEMP TRAFFIC CONTROL



JUL 06, 2012 02:24 PM

TIP NO W-5016, R-5519 2:00 PM 2 /  3 006

NORTHAMPTON

41831.3.1,  45535.3.1

FED AID NO STP-0046(6), STATE FUNDED

WIDENING, GRADING, DRAINAGE, AND PAVING.

NC-46 FROM THE I-95 SOUTHBOUND RAMPS TO WEST OF SR-1200, AND SR-1200 FROM NC-46 TO NC-48.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

S. T. WOOTEN CORPORATION

AHOSKIE,  NC WILSON,  NC

C203056JUN 19 2012
4.115 MI

0037 4685000000-E 1205  47,822 LF  0.48 22954.56 0.50 23911.00 0.44 21041.68THERMO PVT MKG LINES 4"90
0038 4686000000-E 1205  39,901 LF  0.60 23940.60 0.60 23940.60 0.55 21945.55THERMO PVT MKG LINES 4"120
0039 4725000000-E 1205  10 EA  120.00 1200.00 250.00 2500.00 100.00 1000.00THERMO PVT SYMBOL 90MILS
0040 4810000000-E 1205  90,000 LF  0.17 15300.00 0.15 13500.00 0.15 13500.00PAINT PVMT MARKINGS 4"
0041 4845000000-N 1205  10 EA  38.00 380.00 100.00 1000.00 35.00 350.00PAINT PVT MKG SYMBOL
0042 4900000000-N 1251  390 EA  8.00 3120.00 7.00 2730.00 5.00 1950.00PERM RAISED PVMT MARKERS
0043 5326200000-E 1510  3,000 LF  29.00 87000.00 30.50 91500.00 29.00 87000.0012" WATER LINE
0044 5538000000-E 1515  5 EA  800.00 4000.00 840.35 4201.75 800.00 4000.004" VALVE
0045 5540000000-E 1515  2 EA  1300.00 2600.00 1365.55 2731.10 1300.00 2600.006" VALVE
0046 5558000000-E 1515  4 EA  1900.00 7600.00 1995.80 7983.20 1900.00 7600.0012" VALVE
0047 5648000000-N 1515  15 EA  600.00 9000.00 630.25 9453.75 600.00 9000.00RELOCATE WATER METER
0048 5649000000-N 1515  15 EA  600.00 9000.00 630.25 9453.75 600.00 9000.00RECONNECT WATER METER
0049 5672000000-N 1515  2 EA  2750.00 5500.00 2888.60 5777.20 2750.00 5500.00RELOCATE FIRE HYDRANT
0050 5709100000-E 1520  20 LF  20.00 400.00 21.05 421.00 20.00 400.002" FORCE MAIN SEWER
0051 5709200000-E 1520  2,575 LF  20.00 51500.00 21.05 54203.75 20.00 51500.004" FORCE MAIN SEWER
0052 5709300000-E 1520  2,470 LF  20.00 49400.00 21.05 51993.50 20.00 49400.006" FORCE MAIN SEWER
0053 5798000000-E 1530  350 LF  4.00 1400.00 4.25 1487.50 4.00 1400.00ABANDON **" UTILITY PIPE

(4")
0054 5800000000-E 1530  350 LF  5.00 1750.00 5.30 1855.00 5.00 1750.00ABANDON 6" UTILITY PIPE
0055 5804000000-E 1530  2,980 LF  8.00 23840.00 8.45 25181.00 8.00 23840.00ABANDON 12" UTILITY PIPE
0056 5816000000-N 1530  1 EA  800.00 800.00 840.35 840.35 800.00 800.00ABANDON UTILITY MANHOLE
0057 5835600000-E 1540  180 LF  55.00 9900.00 57.80 10404.00 55.00 9900.0012" ENCASEMENT PIPE
0058 5882000000-N SP   3 EA  7800.00 23400.00 8193.15 24579.45 7800.00 23400.00GENERIC UTILITY ITEM (EA)

4" CHECK VALVE ASSEMBLY WITH  MANHOLE
0059 5882000000-N SP   3 EA  750.00 2250.00 787.80 2363.40 750.00 2250.00GENERIC UTILITY ITEM (EA)

RECONNECT EXIST PRESSURE SEWERSERVICES
0060 6000000000-E 1605  2,690 LF  2.35 6321.50 2.65 7128.50 2.20 5918.00TEMPORARY SILT FENCE
0061 6009000000-E 1610  260 TON 45.50 11830.00 49.10 12766.00 30.10 7826.00EROS CONTRL STONE CL B
0062 6012000000-E 1610  260 TON 34.70 9022.00 41.35 10751.00 52.55 13663.00SEDIMENT CONTROL STONE
0063 6015000000-E 1615  9 ACR 540.00 4860.00 567.25 5105.25 1200.00 10800.00TEMPORARY MULCHING
0064 6029000000-E SP   2,000 LF  1.20 2400.00 1.90 3800.00 1.75 3500.00SAFETY FENCE
0065 6030000000-E 1630  20 CY  40.00 800.00 235.00 4700.00 105.10 2102.00SILT EXCAVATION
0066 6036000000-E 1631  7,500 SY  1.40 10500.00 1.50 11250.00 2.20 16500.00MATTING FOR EROS CONTROL
0067 6037000000-E SP   1,475 SY  5.60 8260.00 5.90 8702.50 5.90 8702.50COIR FIBER MAT
0068 6042000000-E 1632  630 LF  4.25 2677.50 4.50 2835.00 4.65 2929.501/4" HARDWARE CLOTH
0069 6069000000-E 1638  434 CY  2.75 1193.50 0.01 4.34 30.95 13432.30STILLING BASINS
0070 6071012000-E SP   1,524 LF  6.00 9144.00 6.35 9677.40 12.00 18288.00COIR FIBER WATTLE
0071 6071020000-E SP   115 LB  12.15 1397.25 11.60 1334.00 83.95 9654.25POLYACRYLAMIDE (PAM)
0072 6071030000-E 1640  428 LF  5.75 2461.00 6.35 2717.80 5.00 2140.00COIR FIBER BAFFLE
0073 6084000000-E 1660 6.1 ACR 1700.00 10370.00 2976.50 18156.65 1900.00 11590.00SEEDING AND MULCHING
0074 6090000000-E 1661  420 LB  4.00 1680.00 9.95 4179.00 16.00 6720.00SEED FOR REPAIR SEEDING
0075 6093000000-E 1661  3 TON 800.00 2400.00 1433.15 4299.45 2000.00 6000.00FERT FOR REPAIR SEEDING



JUL 06, 2012 02:24 PM

TIP NO W-5016, R-5519 2:00 PM 3 /  3 006

NORTHAMPTON

41831.3.1,  45535.3.1

FED AID NO STP-0046(6), STATE FUNDED

WIDENING, GRADING, DRAINAGE, AND PAVING.

NC-46 FROM THE I-95 SOUTHBOUND RAMPS TO WEST OF SR-1200, AND SR-1200 FROM NC-46 TO NC-48.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

S. T. WOOTEN CORPORATION

AHOSKIE,  NC WILSON,  NC

C203056JUN 19 2012
4.115 MI

0076 6096000000-E 1662  200 LB  4.00 800.00 4.25 850.00 5.00 1000.00SEED FOR SUPP SEEDING
0077 6108000000-E 1665  2 TON 800.00 1600.00 840.35 1680.70 900.00 1800.00FERTILIZER TOPDRESSING
0078 6117000000-N SP   5 EA  20.00 100.00 21.05 105.25 600.00 3000.00RESPONSE FOR EROS CONTROL

 

    TOTAL 3036219.71 TOTAL 3641085.44 TOTAL 3816903.54CONTRACT TOTAL

 

    SUB-TOTAL 3036219.71 SUB-TOTAL 3641085.44 SUB-TOTAL 3816903.54ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3036219.71BARNHILL CONTRACTING COMPANY
     2  3641085.44ROSE BROTHERS PAVING CO., INC.
     3  3816903.54S. T. WOOTEN CORPORATION



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  2 007

HERTFORD, BERTIE, NORTHAMPTON

1C.046068,  1C.046069,  1CR.10461.19,  1CR.20081.58,
1CR.20461.46,  1CR.20461.47,  1CR.20461.48,  1CR.20461.49,
1CR.20461.50,  1CR.20661.72,  1CR.20661.73,  1CR.20661.74,
1CR.20661.75

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-561 AND 10 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

RPC CONTRACTING INC

TARBORO,  NC KITTY HAWK,  NC

C203094JUN 19 2012
23.790 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 116500.00 116000.00 56500.00MOBILIZATION
0002 1297000000-E 607  14,132 SY  1.20 16958.40 1.75 24731.00 1.60 22611.20MILL ASP PVMT *****" DTH

(1-1/4")
0003 1308000000-E 607  6,000 SY  1.20 7200.00 2.40 14400.00 2.40 14400.00MILLN ASPHALT PVMT ***** - *****

(1-1/4" TO 3")
0004 1330000000-E 607  850 SY  10.00 8500.00 8.50 7225.00 7.60 6460.00INCIDENTAL MILLING
0005 1489000000-E 610  2,260 TON 34.00 76840.00 35.80 80908.00 40.90 92434.00ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  5,385 TON 32.70 176089.50 34.25 184436.25 44.80 241248.00ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   300 TON 34.00 10200.00 45.50 13650.00 47.50 14250.00ASP CONC SURF CRS S9.5B LEVEL
0008 1525000000-E 610  17,470 TON 31.70 553799.00 32.00 559040.00 46.20 807114.00ASP CONC SURF CRS SF9.5A
0009 1575000000-E 620  1,771 TON 680.00 1204280.00 670.00 1186570.00 672.00 1190112.00ASP FOR PLANT MIX
0010 1880000000-E SP   1,925 TON 33.00 63525.00 35.00 67375.00 46.80 90090.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE SA-1
(LEVELING COURSE)

0011 2600000000-N SP   16 EA  850.00 13600.00 750.00 12000.00 1270.00 20320.00RETROFIT EXT CURB RAMP
0012 2830000000-N 858  16 EA  450.00 7200.00 350.00 5600.00 400.00 6400.00ADJ MANHOLES
0013 2845000000-N 858  18 EA  350.00 6300.00 350.00 6300.00 100.00 1800.00ADJ METER OR VALVE BOXES
0014 4399000000-N 1105 Lump Sum 20000.00 5000.00 25300.00TEMP TRAFFIC CONTROL
0015 4810000000-E 1205  444,274 LF  0.105 46648.77 0.10 44427.40 0.14 62198.36PAINT PVMT MARKINGS 4"
0016 4830000000-E 1205  80 LF  2.00 160.00 10.00 800.00 2.00 160.00PAINT PVT MKGS LINES 16"
0017 4835000000-E 1205  140 LF  3.00 420.00 10.00 1400.00 3.00 420.00PAINT PVT MKG LINES 24"
0018 4840000000-N 1205  4 EA  25.00 100.00 50.00 200.00 100.00 400.00PAINT PVT MKG CHARACTER
0019 7444000000-E 1725  750 LF  12.00 9000.00 10.60 7950.00 10.60 7950.00INDUCTIVE LOOP SAWCUT
0020 7456000000-E 1726  50 LF  10.00 500.00 6.40 320.00 6.40 320.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2337820.67 TOTAL 2338332.65 TOTAL 2660487.56CONTRACT TOTAL

 

    SUB-TOTAL 2337820.67 SUB-TOTAL 2338332.65 SUB-TOTAL 2660487.56ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  2 007

HERTFORD, BERTIE, NORTHAMPTON

1C.046068,  1C.046069,  1CR.10461.19,  1CR.20081.58,
1CR.20461.46,  1CR.20461.47,  1CR.20461.48,  1CR.20461.49,
1CR.20461.50,  1CR.20661.72,  1CR.20661.73,  1CR.20661.74,
1CR.20661.75

FED AID NO STATE FUNDED

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-561 AND 10 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203094JUN 19 2012
23.790 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 134480.89MOBILIZATION
0002 1297000000-E 607  14,132 SY  2.42 34199.44MILL ASP PVMT *****" DTH

(1-1/4")
0003 1308000000-E 607  6,000 SY  3.17 19020.00MILLN ASPHALT PVMT ***** - *****

(1-1/4" TO 3")
0004 1330000000-E 607  850 SY  22.40 19040.00INCIDENTAL MILLING
0005 1489000000-E 610  2,260 TON 55.58 125610.80ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  5,385 TON 46.33 249487.05ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   300 TON 64.68 19404.00ASP CONC SURF CRS S9.5B LEVEL
0008 1525000000-E 610  17,470 TON 45.81 800300.70ASP CONC SURF CRS SF9.5A
0009 1575000000-E 620  1,771 TON 743.13 1316083.23ASP FOR PLANT MIX
0010 1880000000-E SP   1,925 TON 46.83 90147.75GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE SA-1
(LEVELING COURSE)

0011 2600000000-N SP   16 EA  652.82 10445.12RETROFIT EXT CURB RAMP
0012 2830000000-N 858  16 EA  546.35 8741.60ADJ MANHOLES
0013 2845000000-N 858  18 EA  485.64 8741.52ADJ METER OR VALVE BOXES
0014 4399000000-N 1105 Lump Sum 67458.05TEMP TRAFFIC CONTROL
0015 4810000000-E 1205  444,274 LF  0.15 66641.10PAINT PVMT MARKINGS 4"
0016 4830000000-E 1205  80 LF  2.18 174.40PAINT PVT MKGS LINES 16"
0017 4835000000-E 1205  140 LF  3.26 456.40PAINT PVT MKG LINES 24"
0018 4840000000-N 1205  4 EA  108.80 435.20PAINT PVT MKG CHARACTER
0019 7444000000-E 1725  750 LF  10.88 8160.00INDUCTIVE LOOP SAWCUT
0020 7456000000-E 1726  50 LF  10.88 544.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 2979571.25CONTRACT TOTAL

 

    SUB-TOTAL 2979571.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2337820.67ROSE BROTHERS PAVING CO., INC.
     2  2338332.65BARNHILL CONTRACTING COMPANY
     3  2660487.56RPC CONTRACTING INC
     4  2979571.25LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  1 009

BERTIE

1CR.10081.24,  1CR.10081.25,  1CR.20081.55,  1CR.20081.56,
1CR.20081.57,  1CR.20081.59,  1CR.20081.60,  1CR.20081.61

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

US-17 FROM MAPLE ST TO TIMBER LN, NC-308 FROM US-17 TO SUTTON CREEK BRIDGE AND 6 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

RPC CONTRACTING INC

TARBORO,  NC KITTY HAWK,  NC

C203104JUN 19 2012
13.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 71000.00 45300.00MOBILIZATION
0002 1308000000-E 607  12,100 SY  1.10 13310.00 1.70 20570.00 1.50 18150.00MILLN ASPHALT PVMT ***** - *****

(1" TO 1-1/2")
0003 1308000000-E 607  25,800 SY  1.20 30960.00 1.70 43860.00 2.20 56760.00MILLN ASPHALT PVMT ***** - *****

(1" TO 3")
0004 1330000000-E 607  925 SY  10.00 9250.00 10.00 9250.00 6.90 6382.50INCIDENTAL MILLING
0005 1519000000-E 610  7,227 TON 32.50 234877.50 32.00 231264.00 39.70 286911.90ASP CONC SURF CRS S9.5B
0006 1525000000-E 610  7,699 TON 32.00 246368.00 35.70 274854.30 41.10 316428.90ASP CONC SURF CRS SF9.5A
0007 1525100000-E SP   1,100 TON 35.00 38500.00 36.75 40425.00 43.20 47520.00ASP CONC SURF CRS SF9.5A LEVEL
0008 1575000000-E 620  1,027 TON 694.00 712738.00 670.00 688090.00 670.00 688090.00ASP FOR PLANT MIX
0009 1693000000-E 654  40 TON 100.00 4000.00 140.00 5600.00 224.00 8960.00ASPH PLT MIX PVMT REPAIR
0010 2600000000-N SP   11 EA  1000.00 11000.00 500.00 5500.00 1280.00 14080.00RETROFIT EXT CURB RAMP
0011 2830000000-N 858  7 EA  450.00 3150.00 350.00 2450.00 400.00 2800.00ADJ MANHOLES
0012 2845000000-N 858  13 EA  350.00 4550.00 350.00 4550.00 100.00 1300.00ADJ METER OR VALVE BOXES
0013 4399000000-N 1105 Lump Sum 14000.00 1000.00 16300.00TEMP TRAFFIC CONTROL
0014 4810000000-E 1205  230,253 LF  0.125 28781.63 0.11 25327.83 0.16 36840.48PAINT PVMT MARKINGS 4"

 

    TOTAL 1421485.13 TOTAL 1423741.13 TOTAL 1545823.78CONTRACT TOTAL

 

    SUB-TOTAL 1421485.13 SUB-TOTAL 1423741.13 SUB-TOTAL 1545823.78ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1421485.13ROSE BROTHERS PAVING CO., INC.
     2  1423741.13BARNHILL CONTRACTING COMPANY
     3  1545823.78RPC CONTRACTING INC



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  2 010

CARTERET

43326.3.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BASCULE SPAN OF BRIDGE #110 ON THE CAROLINA COASTAL RAILROAD OVER THE NEWPORT RIVER.

PCL CIVIL CONSTRUCTORS INC

TAMPA,  FL

CAROLINA BRIDGE CO., INC. TIC-THE INDUSTRIAL COMPANY

ORANGEBURG,  SC ENGLEWOOD,  CO

C203050JUN 19 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 180770.00 208962.72 210000.00MOBILIZATION
0002 4400000000-E 1110  128 SF  6.00 768.00 5.26 673.28 3.00 384.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  116 SF  8.00 928.00 6.49 752.84 4.00 464.00WORK ZONE SIGNS (PORT)
0004 4422000000-N 1120  40 DAY 55.00 2200.00 764.71 30588.40 35.00 1400.00PORT CHANGE MSG SIGN (SHORT TERM)
0005 4430000000-N 1130  35 EA  11.00 385.00 47.79 1672.65 6.00 210.00DRUMS
0006 4455000000-N 1150  40 DAY 322.00 12880.00 341.39 13655.60 400.00 16000.00FLAGGER
0007 8294000000-N 442 Lump Sum 100000.00 250000.00 117000.00PAINTING STR STL
0008 8296000000-N 442 Lump Sum 84000.00 153215.69 100000.00POLLUTION CONTROL
0009 8860000000-N SP  Lump Sum 29150.00 1589.71 25000.00GENERIC STRUCTURE ITEM (LS)

ANCHOR BOLTS
0010 8860000000-N SP  Lump Sum 44000.00 133519.54 103000.00GENERIC STRUCTURE ITEM (LS)

BALANCE TEST AND MAINTENANCE OF BALANCE
0011 8860000000-N SP  Lump Sum 174000.00 196375.81 100000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE DECK WORK
0012 8860000000-N SP  Lump Sum 860000.00 1106180.30 860000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE ELECTRICAL WORK
0013 8860000000-N SP  Lump Sum 370000.00 583656.71 800000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE MECHANICAL WORK
0014 8860000000-N SP  Lump Sum 1190000.00 750825.00 1385000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE STRUCTURAL WORK
0015 8860000000-N SP  Lump Sum 8300.00 56670.69 25000.00GENERIC STRUCTURE ITEM (LS)

CCTV
0016 8860000000-N SP  Lump Sum 450000.00 590358.35 430500.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE #110
0017 8860000000-N SP  Lump Sum 45600.00 85792.20 20000.00GENERIC STRUCTURE ITEM (LS)

REMOTE CONTROL STATION HOUSE
0018 8897000000-N SP   500 EA  125.00 62500.00 29.53 14765.00 75.00 37500.00GENERIC STRUCTURE ITEM (EA)

MISCELLANEOUS RIVET REPLACE-  MENT

 

    TOTAL 3615481.00 TOTAL 4179254.49 TOTAL 4231458.00CONTRACT TOTAL

 

    SUB-TOTAL 3615481.00 SUB-TOTAL 4179254.49 SUB-TOTAL 4231458.00ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  2 010

CARTERET

43326.3.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION

BASCULE SPAN OF BRIDGE #110 ON THE CAROLINA COASTAL RAILROAD OVER THE NEWPORT RIVER.

PRECON MARINE INC.

CHESAPEAKE,  VA

CAPE ROMAIN CONTRACTORS,
INC.

TAYLOR BROS. MARINE CONST.,
INC.

WANDO,  SC BEAUFORT,  NC

C203050JUN 19 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 275000.00 240000.00 278487.00MOBILIZATION
0002 4400000000-E 1110  128 SF  6.50 832.00 6.50 832.00 8.00 1024.00WORK ZONE SIGNS (STAT)
0003 4405000000-E 1110  116 SF  7.00 812.00 8.95 1038.20 10.00 1160.00WORK ZONE SIGNS (PORT)
0004 4422000000-N 1120  40 DAY 160.00 6400.00 35.00 1400.00 396.00 15840.00PORT CHANGE MSG SIGN (SHORT TERM)
0005 4430000000-N 1130  35 EA  55.00 1925.00 46.00 1610.00 29.00 1015.00DRUMS
0006 4455000000-N 1150  40 DAY 400.00 16000.00 240.00 9600.00 400.00 16000.00FLAGGER
0007 8294000000-N 442 Lump Sum 257000.00 530000.00 99000.00PAINTING STR STL
0008 8296000000-N 442 Lump Sum 105000.00 125000.00 251114.00POLLUTION CONTROL
0009 8860000000-N SP  Lump Sum 31000.00 10000.00 36192.00GENERIC STRUCTURE ITEM (LS)

ANCHOR BOLTS
0010 8860000000-N SP  Lump Sum 105000.00 200000.00 128561.00GENERIC STRUCTURE ITEM (LS)

BALANCE TEST AND MAINTENANCE OF BALANCE
0011 8860000000-N SP  Lump Sum 165000.00 200000.00 173257.00GENERIC STRUCTURE ITEM (LS)

BRIDGE DECK WORK
0012 8860000000-N SP  Lump Sum 950000.00 1200000.00 825000.00GENERIC STRUCTURE ITEM (LS)

BRIDGE ELECTRICAL WORK
0013 8860000000-N SP  Lump Sum 443000.00 600000.00 371580.00GENERIC STRUCTURE ITEM (LS)

BRIDGE MECHANICAL WORK
0014 8860000000-N SP  Lump Sum 1820000.00 1400000.00 1242335.00GENERIC STRUCTURE ITEM (LS)

BRIDGE STRUCTURAL WORK
0015 8860000000-N SP  Lump Sum 8000.00 50000.00 24000.00GENERIC STRUCTURE ITEM (LS)

CCTV
0016 8860000000-N SP  Lump Sum 272000.00 100000.00 1186169.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE #110
0017 8860000000-N SP  Lump Sum 31500.00 40000.00 88704.00GENERIC STRUCTURE ITEM (LS)

REMOTE CONTROL STATION HOUSE
0018 8897000000-N SP   500 EA  23.00 11500.00 25.00 12500.00 200.00 100000.00GENERIC STRUCTURE ITEM (EA)

MISCELLANEOUS RIVET REPLACE-  MENT

 

    TOTAL 4499969.00 TOTAL 4721980.20 TOTAL 4839438.00CONTRACT TOTAL

 

    SUB-TOTAL 4499969.00 SUB-TOTAL 4721980.20 SUB-TOTAL 4839438.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3615481.00PCL CIVIL CONSTRUCTORS INC
     2  4179254.49CAROLINA BRIDGE CO., INC.
     3  4231458.00TIC-THE INDUSTRIAL COMPANY
     4  4499969.00PRECON MARINE INC.
     5  4721980.20CAPE ROMAIN CONTRACTORS, INC.
     6  4839438.00TAYLOR BROS. MARINE CONST., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1103000.00 1120007.00 1250000.00MOBILIZATION
0002 0000700000-N SP  Lump Sum 58000.00 34084.00 25000.00FIELD OFFICE
0003 0001000000-E 200 Lump Sum 200000.00 100000.00 5000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 100.00 100.00 1.00 1.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  11,380 CY  5.90 67142.00 6.45 73401.00 5.00 56900.00UNCLASSIFIED EXCAVATION
0006 0106000000-E 230  105,050 CY  0.10 10505.00 4.00 420200.00 0.01 1050.50BORROW EXCAVATION
0007 0134000000-E 240  460 CY  10.00 4600.00 11.25 5175.00 10.00 4600.00DRAINAGE DITCH EXCAVATION
0008 0156000000-E 250  29,750 SY  4.00 119000.00 2.09 62177.50 2.50 74375.00REMOVAL OF EXT ASPHALT PVMT
0009 0192000000-N 260  70 HR  200.00 14000.00 215.00 15050.00 50.00 3500.00PROOF ROLLING
0010 0196000000-E 270  100 SY  2.90 290.00 6.25 625.00 6.00 600.00GEOTEXTILE SOIL STABILIZATION
0011 0318000000-E 300  120 TON 22.90 2748.00 26.00 3120.00 20.75 2490.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  370 SY  2.90 1073.00 3.50 1295.00 2.00 740.00FND CONDIT GEOTEXTILE
0013 0342000000-E 310  28 LF  52.15 1460.20 70.25 1967.00 42.00 1176.00**" SIDE DRAIN PIPE

(30")
0014 0342000000-E 310  176 LF  62.80 11052.80 70.25 12364.00 58.00 10208.00**" SIDE DRAIN PIPE

(36")
0015 0343000000-E 310  132 LF  28.80 3801.60 29.00 3828.00 19.50 2574.0015" SIDE DRAIN PIPE
0016 0344000000-E 310  40 LF  35.55 1422.00 49.25 1970.00 23.00 920.0018" SIDE DRAIN PIPE
0017 0345000000-E 310  140 LF  40.20 5628.00 47.25 6615.00 29.00 4060.0024" SIDE DRAIN PIPE
0018 0366000000-E 310  192 LF  35.85 6883.20 39.25 7536.00 19.50 3744.0015" RC PIPE CULV III
0019 0372000000-E 310  76 LF  26.70 2029.20 38.50 2926.00 23.00 1748.0018" RC PIPE CULV III
0020 0378000000-E 310  416 LF  33.95 14123.20 40.50 16848.00 31.00 12896.0024" RC PIPE CULV III
0021 0390000000-E 310  404 LF  67.55 27290.20 72.00 29088.00 58.00 23432.0036" RC PIPE CULV III
0022 0588000000-E 310  36 LF  61.80 2224.80 38.50 1386.00 29.00 1044.0018" CS PIPE CULV 0.064"
0023 0995000000-E 340  728 LF  7.25 5278.00 12.00 8736.00 10.00 7280.00PIPE REMOVAL
0024 1000000000-E 462  200 SY  52.85 10570.00 85.00 17000.00 50.00 10000.006" SLOPE PROTECTION
0025 1011000000-N 500 Lump Sum 1346855.00 475000.00 1650000.00FINE GRADING
0026 1121000000-E 520  201,100 TON 13.00 2614300.00 17.80 3579580.00 18.00 3619800.00AGGREGATE BASE COURSE
0027 1275000000-E 600  2,500 GAL 6.00 15000.00 21.00 52500.00 5.00 12500.00PRIME COAT
0028 1330000000-E 607  1,000 SY  11.00 11000.00 8.50 8500.00 18.00 18000.00INCIDENTAL MILLING
0029 1489000000-E 610  870 TON 40.00 34800.00 58.20 50634.00 48.00 41760.00ASP CONC BASE CRS B25.0B
0030 1491000000-E 610  55,600 TON 33.00 1834800.00 37.40 2079440.00 37.75 2098900.00ASP CONC BASE CRS B25.0C
0031 1498000000-E 610  160 TON 55.00 8800.00 60.00 9600.00 48.00 7680.00ASP CONC INTR CRS I19.0B
0032 1503000000-E 610  65,660 TON 37.00 2429420.00 37.00 2429420.00 37.85 2485231.00ASP CONC INTR CRS I19.0C
0033 1519000000-E 610  2,090 TON 47.00 98230.00 50.50 105545.00 40.00 83600.00ASP CONC SURF CRS S9.5B
0034 1523000000-E 610  52,970 TON 38.25 2026102.50 42.00 2224740.00 38.50 2039345.00ASP CONC SURF CRS S9.5C
0035 1575000000-E 620  8,900 TON 650.00 5785000.00 565.00 5028500.00 708.00 6301200.00ASP FOR PLANT MIX
0036 1840000000-E 665  168,950 LF  0.08 13516.00 0.10 16895.00 0.13 21963.50MILLED RUMBLE STRIPS
0037 2209000000-E 838 10.8 CY  1000.00 10800.00 1000.00 10800.00 625.00 6750.00ENDWALLS
0038 2253000000-E 840  3 CY  1200.00 3600.00 900.00 2700.00 800.00 2400.00PIPE COLLARS
0039 2286000000-N 840  6 EA  1520.00 9120.00 1990.00 11940.00 1250.00 7500.00MASNRY DRAINAGE STRUCT
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0040 2365000000-N 840  6 EA  365.00 2190.00 390.00 2340.00 425.00 2550.00FRAME W/2GRTS 840.22 STD
0041 2396000000-N 840  1 EA  275.00 275.00 380.00 380.00 350.00 350.00FRAME W/COVER STD 840.54
0042 2549000000-E 846  1,200 LF  13.50 16200.00 13.00 15600.00 12.55 15060.002'-6" CONC CURB & GUTTER
0043 2556000000-E 846  4,714 LF  9.80 46197.20 12.25 57746.50 10.85 51146.90SHOULDER BERM GUTTER
0044 2577000000-E 846  10,000 LF  16.10 161000.00 21.00 210000.00 16.85 168500.00CONC EXPRESSWAY GUTTER
0045 2655000000-E 852  400 SY  51.65 20660.00 49.50 19800.00 36.00 14400.005" MONO CONC ISLDS (KEY IN)
0046 2724000000-E 857  4,050 LF  91.20 369360.00 80.00 324000.00 90.00 364500.00PC REINF BARRIER SNGL FC
0047 2938000000-N 859  1 EA  555.00 555.00 1000.00 1000.00 750.00 750.00CONVERT DI TO JB W/MH
0048 3000000000-N SP   4 EA  5100.00 20400.00 5100.00 20400.00 5100.00 20400.00IMPACT ATTEN TYPE 350
0049 3030000000-E 862  25,500 LF  15.00 382500.00 15.00 382500.00 15.00 382500.00STL BM GUARDRAIL
0050 3150000000-N 862  20 EA  40.00 800.00 40.00 800.00 40.00 800.00ADDIT GUARDRAIL POSTS
0051 3210000000-N 862  18 EA  350.00 6300.00 350.00 6300.00 350.00 6300.00GR ANCHOR TYPE CAT-1
0052 3270000000-N SP   26 EA  1800.00 46800.00 1800.00 46800.00 1800.00 46800.00GR ANCHOR TYPE 350
0053 3285000000-N SP   9 EA  1500.00 13500.00 1500.00 13500.00 1500.00 13500.00GR ANCHOR TYPE M-350
0054 3317000000-N 862  41 EA  1350.00 55350.00 1350.00 55350.00 1350.00 55350.00GR ANCHOR TYPE B-77
0055 3319000000-N 862  2 EA  1400.00 2800.00 1400.00 2800.00 1400.00 2800.00GR ANCHOR TYPE B-83
0056 3360000000-E 863  1,110 LF  1.00 1110.00 1.00 1110.00 1.00 1110.00REMOVE EXISTING GUARDRAIL
0057 3389400000-E 865  24,520 LF  7.10 174092.00 7.10 174092.00 7.10 174092.00DBL FACED CABLE GUIDERAIL
0058 3389600000-N 865  20 EA  1800.00 36000.00 1800.00 36000.00 1800.00 36000.00CBL GUIDERAIL ANCH UNIT
0059 3503000000-E 866  693 LF  4.00 2772.00 5.00 3465.00 3.60 2494.80WOVEN WIRE FENCE 47" FAB
0060 3509000000-E 866  42 EA  20.00 840.00 20.00 840.00 15.00 630.004" TIMBER POSTS 7'-6"LONG
0061 3515000000-E 866  14 EA  40.00 560.00 40.00 560.00 30.00 420.005" TIMBER POSTS 8'-0"LONG
0062 3656000000-E 876  1,140 SY  2.00 2280.00 4.00 4560.00 4.50 5130.00GEOTEXTILE FOR DRAINGE
0063 3659000000-N SP   1 EA  1520.00 1520.00 2500.00 2500.00 800.00 800.00PREFORMED SCOUR HOLES
0064 4048000000-E 902  17 CY  775.00 13175.00 775.00 13175.00 775.00 13175.00REINF CONC FOUNDTN
0065 4057000000-E SP   75 CY  645.00 48375.00 645.00 48375.00 645.00 48375.00OVERHEAD FOOTING
0066 4060000000-E 903  11,511 LB  2.70 31079.70 2.70 31079.70 2.70 31079.70SUPPORT, BREAKAWAY STL BM
0067 4082000000-E 903  2,649 LF  11.00 29139.00 11.00 29139.00 11.00 29139.00SUPPORT, WOOD
0068 4082100000-N SP  Lump Sum 37060.00 37060.00 37465.00SUPPORT, OVRHD SIGN STR ****

(229+00.00-L-)
0069 4082100000-N SP  Lump Sum 37465.00 37465.00 35550.00SUPPORT, OVRHD SIGN STR ****

(27+63.00-Y1-)
0070 4082100000-N SP  Lump Sum 35550.00 35550.00 45500.00SUPPORT, OVRHD SIGN STR ****

(37+00.00-Y1-)
0071 4082100000-N SP  Lump Sum 45500.00 45500.00 45460.00SUPPORT, OVRHD SIGN STR ****

(73+00.00-L-)
0072 4082100000-N SP  Lump Sum 45460.00 45460.00 37060.00SUPPORT, OVRHD SIGN STR ****

(95+00.00-L-)
0073 4096000000-N 904  1 EA  54.00 54.00 54.00 54.00 54.00 54.00SIGN ERECTION, TYPE D
0074 4102000000-N 904  154 EA  51.80 7977.20 51.80 7977.20 51.80 7977.20SIGN ERECTION, TYPE E
0075 4108000000-N 904  7 EA  54.00 378.00 54.00 378.00 54.00 378.00SIGN ERECTION, TYPE F
0076 4110000000-N 904  9 EA  225.00 2025.00 225.00 2025.00 225.00 2025.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
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0077 4110000000-N 904  1 EA  95.00 95.00 95.00 95.00 95.00 95.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0078 4116100000-N 904  1 EA  54.00 54.00 54.00 54.00 54.00 54.00SIGN ERECT, RELOC ** GRD MTD
(E)

0079 4158000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00 2.00DISPOSE SIGN SYST WOOD
0080 4236000000-N 907  2 EA  225.00 450.00 225.00 450.00 225.00 450.00DISPOSE SIGN, A, B OR C (GRD MTD)
0081 4400000000-E 1110  262 SF  5.90 1545.80 5.87 1537.94 6.00 1572.00WORK ZONE SIGNS (STAT)
0082 4405000000-E 1110  320 SF  27.25 8720.00 38.00 12160.00 35.00 11200.00WORK ZONE SIGNS (PORT)
0083 4410000000-E 1110  53 SF  19.00 1007.00 11.41 604.73 15.00 795.00WORK ZONE SIGNS (BARR)
0084 4415000000-N 1115  4 EA  3000.00 12000.00 3825.00 15300.00 7000.00 28000.00FLASHING ARROW BOARD
0085 4420000000-N 1120  2 EA  10500.00 21000.00 10205.00 20410.00 17000.00 34000.00PORTABLE CHANGE MSG SIGN
0086 4430000000-N 1130  330 EA  61.00 20130.00 72.25 23842.50 80.00 26400.00DRUMS
0087 4435000000-N 1135  50 EA  29.00 1450.00 29.50 1475.00 40.00 2000.00CONES
0088 4445000000-E 1145  204 LF  22.40 4569.60 27.83 5677.32 45.00 9180.00BARRICADES (TYPE III)
0089 4455000000-N 1150  100 DAY 255.00 25500.00 200.00 20000.00 200.00 20000.00FLAGGER
0090 4465000000-N 1160  2 EA  6583.00 13166.00 6500.00 13000.00 6500.00 13000.00TEMPORARY CRASH CUSHIONS
0091 4470000000-N 1160  2 EA  2535.00 5070.00 2500.00 5000.00 2500.00 5000.00RESET CRASH CUSHION
0092 4480000000-N 1165  2 EA  3100.00 6200.00 17500.00 35000.00 10000.00 20000.00TMA
0093 4485000000-E 1170  2,236 LF  24.10 53887.60 23.75 53105.00 23.75 53105.00PORT CONC BARRIER
0094 4500000000-E 1170  1,560 LF  4.60 7176.00 4.50 7020.00 4.50 7020.00RESET PORT CONC BARRIER
0095 4516000000-N 1180  50 EA  41.15 2057.50 56.00 2800.00 65.00 3250.00SKINNY DRUM
0096 4650000000-N 1251  450 EA  5.00 2250.00 5.00 2250.00 5.00 2250.00TEMP RAISED PVMT MRKS
0097 4685000000-E 1205  16,987 LF  0.50 8493.50 0.50 8493.50 0.50 8493.50THERMO PVT MKG LINES 4"90
0098 4686000000-E 1205  4,743 LF  0.60 2845.80 0.60 2845.80 0.60 2845.80THERMO PVT MKG LINES 4"120
0099 4688000000-E 1205  125,559 LF  0.79 99191.61 0.79 99191.61 0.79 99191.61THERMO PVT MKG LINES,6"90 MILS
0100 4690000000-E 1205  24,548 LF  0.89 21847.72 0.89 21847.72 0.89 21847.72THERMO PVT MKG LINES 6"120 MILS
0101 4700000000-E 1205  4,519 LF  1.50 6778.50 1.50 6778.50 1.50 6778.5012"WIDE THERMO 90 MILS
0102 4702000000-E 1205  291 LF  2.00 582.00 2.00 582.00 2.00 582.0012"WIDE THERMO 120 MILS
0103 4710000000-E 1205  57 LF  15.00 855.00 15.00 855.00 15.00 855.0024"WIDE THERMO 120 MILS
0104 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00 100.00 800.00THERMO PVT MKG CHARACTER 120
0105 4725000000-E 1205  56 EA  100.00 5600.00 100.00 5600.00 100.00 5600.00THERMO PVT SYMBOL 90MILS
0106 4770000000-E 1205  295 LF  3.00 885.00 3.00 885.00 3.00 885.004" COLD APPL PLSTIC LINES TYPE **

(TYPE III PERMANENT WET REFLECTIVE)
0107 4775000000-E 1205  5,132 LF  4.00 20528.00 4.00 20528.00 4.00 20528.006" COLD APPL PLSTIC LINES TYPE **

(TYPE III PERMANENT WET REFLECTIVE)
0108 4810000000-E 1205  77,377 LF  0.25 19344.25 0.25 19344.25 0.25 19344.25PAINT PVMT MARKINGS 4"
0109 4835000000-E 1205  353 LF  4.00 1412.00 4.00 1412.00 4.00 1412.00PAINT PVT MKG LINES 24"
0110 4845000000-N 1205  36 EA  50.00 1800.00 50.00 1800.00 50.00 1800.00PAINT PVT MKG SYMBOL
0111 4850000000-E 1205  11,900 LF  0.50 5950.00 0.50 5950.00 0.50 5950.00LINE REMOVAL 4" WIDE
0112 4900000000-N 1251  94 EA  5.00 470.00 5.00 470.00 5.00 470.00PERM RAISED PVMT MARKERS
0113 4905000000-N 1253  1,850 EA  24.25 44862.50 24.25 44862.50 24.25 44862.50SNOWPLB PVMT MRKER
0114 4915000000-E 1264  3 EA  38.00 114.00 38.00 114.00 38.00 114.007' U-CHANNEL POSTS
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0115 4935000000-N 1267  205 EA  38.00 7790.00 38.00 7790.00 38.00 7790.00FLEX DELINATR (CRYSTAL)
0116 4940000000-N 1267  40 EA  38.00 1520.00 38.00 1520.00 38.00 1520.00FLEX DELINATR (YELLOW)
0117 4955000000-N 1264  3 EA  85.00 255.00 85.00 255.00 85.00 255.00OBJECT MARKERS (END OF RD)
0118 6000000000-E 1605  26,000 LF  1.60 41600.00 1.60 41600.00 1.60 41600.00TEMPORARY SILT FENCE
0119 6006000000-E 1610  1,320 TON 27.40 36168.00 4.75 6270.00 50.00 66000.00EROS CONTRL STONE CL A
0120 6009000000-E 1610  1,700 TON 27.95 47515.00 4.95 8415.00 50.00 85000.00EROS CONTRL STONE CL B
0121 6012000000-E 1610  1,340 TON 19.00 25460.00 4.50 6030.00 32.00 42880.00SEDIMENT CONTROL STONE
0122 6015000000-E 1615  20 ACR 450.00 9000.00 588.00 11760.00 450.00 9000.00TEMPORARY MULCHING
0123 6018000000-E 1620  900 LB  2.50 2250.00 2.75 2475.00 2.50 2250.00SEED FOR TEMP SEEDING
0124 6021000000-E 1620 4.5 TON 875.00 3937.50 725.00 3262.50 875.00 3937.50FERT FOR TEMP SEEDING
0125 6024000000-E 1622  2,000 LF  6.50 13000.00 13.25 26500.00 11.00 22000.00TEMPORARY SLOPE DRAINS
0126 6029000000-E SP   100 LF  1.60 160.00 1.60 160.00 1.60 160.00SAFETY FENCE
0127 6030000000-E 1630  3,170 CY  1.00 3170.00 12.00 38040.00 10.00 31700.00SILT EXCAVATION
0128 6036000000-E 1631  20,000 SY  1.40 28000.00 1.20 24000.00 1.40 28000.00MATTING FOR EROS CONTROL
0129 6037000000-E SP   50 SY  9.00 450.00 25.00 1250.00 9.00 450.00COIR FIBER MAT
0130 6042000000-E 1632  1,800 LF  4.00 7200.00 0.40 720.00 5.00 9000.001/4" HARDWARE CLOTH
0131 6071010000-E SP   3,865 LF  3.50 13527.50 0.40 1546.00 3.65 14107.25WATTLE
0132 6071020000-E SP   1,505 LB  8.50 12792.50 1.00 1505.00 9.00 13545.00POLYACRYLAMIDE (PAM)
0133 6071030000-E 1640  985 LF  4.25 4186.25 0.45 443.25 4.25 4186.25COIR FIBER BAFFLE
0134 6071050000-E SP   1 EA  1530.00 1530.00 2500.00 2500.00 800.00 800.00**" SKIMMER

(1-1/2")
0135 6071050000-E SP   1 EA  1695.00 1695.00 3600.00 3600.00 900.00 900.00**" SKIMMER

(2")
0136 6084000000-E 1660  27 ACR 1490.00 40230.00 1688.00 45576.00 3000.00 81000.00SEEDING AND MULCHING
0137 6087000000-E 1660  24 ACR 65.00 1560.00 60.00 1440.00 65.00 1560.00MOWING
0138 6090000000-E 1661  350 LB  4.00 1400.00 9.50 3325.00 9.00 3150.00SEED FOR REPAIR SEEDING
0139 6093000000-E 1661  1 TON 900.00 900.00 1200.00 1200.00 1400.00 1400.00FERT FOR REPAIR SEEDING
0140 6096000000-E 1662  675 LB  4.00 2700.00 5.00 3375.00 4.00 2700.00SEED FOR SUPP SEEDING
0141 6108000000-E 1665 19.75 TON 850.00 16787.50 688.00 13588.00 850.00 16787.50FERTILIZER TOPDRESSING
0142 6114500000-N 1667  60 MHR 60.00 3600.00 40.00 2400.00 60.00 3600.00SPECIALIZED HAND MOWING
0143 6117000000-N SP   75 EA  25.00 1875.00 100.00 7500.00 100.00 7500.00RESPONSE FOR EROS CONTROL
0144 6133000000-N SP  Lump Sum 23250.00 56350.00 25000.00GENERIC EROSION CONTROL ITEM (LS)

REMOVAL OF EROSION CONTROL    DEVICES
0145 7060000000-E 1705  990 LF  2.60 2574.00 2.60 2574.00 3.00 2970.00SIGNAL CABLE
0146 7120000000-E 1705  5 EA  649.00 3245.00 649.00 3245.00 895.00 4475.00VEHICLE SIGNAL HD (12", 3 SECT)
0147 7132000000-E 1705  2 EA  795.00 1590.00 795.00 1590.00 975.00 1950.00VEHICLE SIGNAL HD (12", 4 SECT)
0148 7144000000-E 1705  1 EA  1100.00 1100.00 1100.00 1100.00 1184.00 1184.00VEHICLE SIGNAL HD (12", 5 SECT)
0149 7216000000-N 1705  1 EA  320.00 320.00 320.00 320.00 163.00 163.00MODIFY EXT VEHIC SIGNL HD
0150 7324000000-N 1716  1 EA  232.00 232.00 232.00 232.00 185.00 185.00JUNCTION BOX (STANDARD SIZE)
0151 7444000000-E 1725  855 LF  6.00 5130.00 6.00 5130.00 5.60 4788.00INDUCTIVE LOOP SAWCUT
0152 7456000000-E 1726  1,730 LF  1.45 2508.50 1.45 2508.50 1.70 2941.00LEAD-IN CABLE(********)

(14-2)
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PAVING & SIGNALS.

CRESENT RD FROM US-70 TO US-258 IN KINSTON.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION PLT CONSTRUCTION CO., INC.

WILSON,  NC WILSON,  NC

C202961JUN 19 2012
3.470 MI

0153 7636000000-N 1745  3 EA  195.00 585.00 195.00 585.00 343.00 1029.00SIGN FOR SIGNALS
0154 7756000000-N 1751  1 EA  12210.00 12210.00 12210.00 12210.00 11715.00 11715.00CONTLR WITH CBNT, 2070L BASE MTD
0155 7780000000-N 1751  9 EA  109.00 981.00 105.00 945.00 150.00 1350.00DETECTOR CARD (TYPE 2070L)
0156 7901000000-N 1753  1 EA  417.25 417.25 417.25 417.25 358.00 358.00CABINET BASE EXTENDER
0160 0000400000-N 801 Lump Sum 107200.00 156500.00 200000.00CONSTRUCTION SURVEYING

WALL ITEMS

0157 8847000000-E SP   36,800 SF  22.85 840880.00 22.85 840880.00 32.00 1177600.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL (114+40.00-L-)

0158 8847000000-E SP   29,234 SF  22.85 667996.90 22.85 667996.90 32.00 935488.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL (139+30.00-L-)

0159 8990000000-N SP   2,000 DOL 420.00 840000.00 365.00 730000.00 395.00 790000.00CONTRACT TIME

 

    TOTAL 22880033.08 TOTAL 22959647.67 TOTAL 25748295.98CONTRACT TOTAL

 

    SUB-TOTAL 20531156.18 SUB-TOTAL 20720770.77 SUB-TOTAL 22845207.98ROADWAY ITEMS
    SUB-TOTAL 2348876.90 SUB-TOTAL 2238876.90 SUB-TOTAL 2903088.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22880033.08BARNHILL CONTRACTING COMPANY
     2  22959647.67S. T. WOOTEN CORPORATION
     3  25748295.98PLT CONSTRUCTION CO., INC.



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  4 015

BRUNSWICK, SAMPSON, PENDER, DUPLIN

17BP.3.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES: 3 ON US-701 BYPASS, 2 ON US-74/76, 1 ON US-17, NC-211, AND NC-210, AND 9 BRIDGES ON SECONDARY ROADS.

RALPH HODGE CONST CO

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC TAYLOR & MURPHY CONSTRUCTION
CO, INC

GREENVILLE,  SC ASHEVILLE,  NC

C203074JUN 19 2012
1.004 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00 150000.00 182500.00MOBILIZATION
0002 1330000000-E 607  4,520 SY  15.00 67800.00 12.95 58534.00 24.00 108480.00INCIDENTAL MILLING
0003 1489000000-E 610  36 TON 275.00 9900.00 460.00 16560.00 420.00 15120.00ASP CONC BASE CRS B25.0B
0004 1519000000-E 610  362 TON 425.00 153850.00 560.00 202720.00 540.00 195480.00ASP CONC SURF CRS S9.5B
0005 1575000000-E 620  24 TON 700.00 16800.00 700.00 16800.00 810.00 19440.00ASP FOR PLANT MIX
0006 4400000000-E 1110  1,036 SF  4.50 4662.00 10.00 10360.00 5.00 5180.00WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  1,534 SF  8.00 12272.00 12.00 18408.00 10.00 15340.00WORK ZONE SIGNS (PORT)
0008 4410000000-E 1110  16 SF  4.00 64.00 36.00 576.00 100.00 1600.00WORK ZONE SIGNS (BARR)
0009 4415000000-N 1115  6 EA  500.00 3000.00 3000.00 18000.00 3800.00 22800.00FLASHING ARROW BOARD
0010 4420000000-N 1120  6 EA  5000.00 30000.00 6500.00 39000.00 10500.00 63000.00PORTABLE CHANGE MSG SIGN
0011 4430000000-N 1130  600 EA  42.00 25200.00 45.00 27000.00 60.00 36000.00DRUMS
0012 4435000000-N 1135  150 EA  20.00 3000.00 35.00 5250.00 10.00 1500.00CONES
0013 4445000000-E 1145  24 LF  20.00 480.00 34.00 816.00 21.00 504.00BARRICADES (TYPE III)
0014 4450000000-N 1150  4,026 HR  20.00 80520.00 26.00 104676.00 1.00 4026.00FLAGGER
0015 4480000000-N 1165  2 EA  10000.00 20000.00 12000.00 24000.00 3500.00 7000.00TMA
0016 4510000000-N SP   1,314 HR  40.00 52560.00 36.00 47304.00 42.00 55188.00LAW ENFORCEMENT
0017 4810000000-E 1205  38,053 LF  0.60 22831.80 0.60 22831.80 0.65 24734.45PAINT PVMT MARKINGS 4"
0018 4845000000-N 1205  30 EA  120.00 3600.00 120.00 3600.00 135.00 4050.00PAINT PVT MKG SYMBOL
0019 4847000000-E 1205  1,800 LF  2.40 4320.00 2.40 4320.00 2.75 4950.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0020 4847100000-E 1205  8,850 LF  2.60 23010.00 2.60 23010.00 2.85 25222.50POLYUREA LINES (6" *****)

(STANDARD GLASS BEADS)
0021 4847120000-E 1205  2,200 LF  3.00 6600.00 3.00 6600.00 3.40 7480.00POLYUREA LINES (12" *****)

(STANDARD GLASS BEADS)
0022 4900000000-N 1251  249 EA  7.00 1743.00 7.00 1743.00 8.00 1992.00PERM RAISED PVMT MARKERS
0023 8161000000-E 420  46,953 SF  0.39 18311.67 0.54 25354.62 0.75 35214.75GROOVING BRIDGE FLOORS
0024 8660000000-E SP   33 CF  1750.00 57750.00 1600.00 52800.00 625.00 20625.00CONCRETE REPAIRS
0025 8692000000-N SP  Lump Sum 375000.00 250000.00 400000.00FOAM JOINT SEALS
0026 8881000000-E SP   106 CY  900.00 95400.00 900.00 95400.00 1200.00 127200.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY
0027 8881000000-E SP   148 CY  1100.00 162800.00 1250.00 185000.00 1300.00 192400.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0028 8892000000-E SP   1,290 SF  65.00 83850.00 85.00 109650.00 80.00 103200.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONCRETE DECK REPAIRS FOR EPOXY
OVERLAY

0029 8892000000-E SP   129,186 SF  4.60 594255.60 5.50 710523.00 5.50 710523.00GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0030 8893000000-E SP   6,108 SY  70.00 427560.00 70.00 427560.00 100.00 610800.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0031 8893000000-E SP   2,545 SY  30.00 76350.00 40.00 101800.00 60.00 152700.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY

0032 8893000000-E SP   3,563 SY  35.00 124705.00 40.00 142520.00 60.00 213780.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY -
VERY EARLY STRENGTH

0033 8893000000-E SP   6,108 SY  30.00 183240.00 40.00 244320.00 50.00 305400.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  4 015

BRUNSWICK, SAMPSON, PENDER, DUPLIN

17BP.3.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES: 3 ON US-701 BYPASS, 2 ON US-74/76, 1 ON US-17, NC-211, AND NC-210, AND 9 BRIDGES ON SECONDARY ROADS.

   

C203074JUN 19 2012
1.004 MI

 

    TOTAL 2916435.07 TOTAL 3147036.42 TOTAL 3673429.70CONTRACT TOTAL

 

    SUB-TOTAL 2916435.07 SUB-TOTAL 3147036.42 SUB-TOTAL 3673429.70ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 3 /  4 015

BRUNSWICK, SAMPSON, PENDER, DUPLIN

17BP.3.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES: 3 ON US-701 BYPASS, 2 ON US-74/76, 1 ON US-17, NC-211, AND NC-210, AND 9 BRIDGES ON SECONDARY ROADS.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN   

C203074JUN 19 2012
1.004 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 185896.27MOBILIZATION
0002 1330000000-E 607  4,520 SY  25.00 113000.00INCIDENTAL MILLING
0003 1489000000-E 610  36 TON 350.00 12600.00ASP CONC BASE CRS B25.0B
0004 1519000000-E 610  362 TON 450.00 162900.00ASP CONC SURF CRS S9.5B
0005 1575000000-E 620  24 TON 696.21 16709.04ASP FOR PLANT MIX
0006 4400000000-E 1110  1,036 SF  5.00 5180.00WORK ZONE SIGNS (STAT)
0007 4405000000-E 1110  1,534 SF  8.00 12272.00WORK ZONE SIGNS (PORT)
0008 4410000000-E 1110  16 SF  5.00 80.00WORK ZONE SIGNS (BARR)
0009 4415000000-N 1115  6 EA  1500.00 9000.00FLASHING ARROW BOARD
0010 4420000000-N 1120  6 EA  4750.00 28500.00PORTABLE CHANGE MSG SIGN
0011 4430000000-N 1130  600 EA  18.00 10800.00DRUMS
0012 4435000000-N 1135  150 EA  20.00 3000.00CONES
0013 4445000000-E 1145  24 LF  20.00 480.00BARRICADES (TYPE III)
0014 4450000000-N 1150  4,026 HR  50.00 201300.00FLAGGER
0015 4480000000-N 1165  2 EA  9250.00 18500.00TMA
0016 4510000000-N SP   1,314 HR  30.00 39420.00LAW ENFORCEMENT
0017 4810000000-E 1205  38,053 LF  0.60 22831.80PAINT PVMT MARKINGS 4"
0018 4845000000-N 1205  30 EA  120.00 3600.00PAINT PVT MKG SYMBOL
0019 4847000000-E 1205  1,800 LF  2.40 4320.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0020 4847100000-E 1205  8,850 LF  2.60 23010.00POLYUREA LINES (6" *****)

(STANDARD GLASS BEADS)
0021 4847120000-E 1205  2,200 LF  3.00 6600.00POLYUREA LINES (12" *****)

(STANDARD GLASS BEADS)
0022 4900000000-N 1251  249 EA  7.00 1743.00PERM RAISED PVMT MARKERS
0023 8161000000-E 420  46,953 SF  0.80 37562.40GROOVING BRIDGE FLOORS
0024 8660000000-E SP   33 CF  1300.00 42900.00CONCRETE REPAIRS
0025 8692000000-N SP  Lump Sum 515000.00FOAM JOINT SEALS
0026 8881000000-E SP   106 CY  920.00 97520.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY
0027 8881000000-E SP   148 CY  1230.00 182040.00GENERIC STRUCTURE ITEM (CY)

LATEX MOD CONC OVERLAY - VERY EARLY STRENGTH
0028 8892000000-E SP   1,290 SF  77.00 99330.00GENERIC STRUCTURE ITEM (SF)

CLASS II CONCRETE DECK REPAIRS FOR EPOXY
OVERLAY

0029 8892000000-E SP   129,186 SF  6.00 775116.00GENERIC STRUCTURE ITEM (SF)
PLACEMENT OF EPOXY OVERLAY

0030 8893000000-E SP   6,108 SY  80.00 488640.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0031 8893000000-E SP   2,545 SY  60.00 152700.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY

0032 8893000000-E SP   3,563 SY  65.00 231595.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MOD CONC OVERLAY -
VERY EARLY STRENGTH

0033 8893000000-E SP   6,108 SY  35.00 213780.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 4 /  4 015

BRUNSWICK, SAMPSON, PENDER, DUPLIN

17BP.3.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGES: 3 ON US-701 BYPASS, 2 ON US-74/76, 1 ON US-17, NC-211, AND NC-210, AND 9 BRIDGES ON SECONDARY ROADS.

   

C203074JUN 19 2012
1.004 MI

 

    TOTAL 3717925.51CONTRACT TOTAL

 

    SUB-TOTAL 3717925.51ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2916435.07RALPH HODGE CONST CO
     2  3147036.42PALMETTO INFRASTRUCTURE  INC
     3  3673429.70TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  3717925.51AMERICAN CONTRACTING & SERVICES INC



JUL 06, 2012 02:24 PM

TIP NO B-4555 2:00 PM 1 /  9 016

JOHNSTON

33767.3.1

FED AID NO BRNHS-0070(72)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE OVER NORFOLK SOUTHERN RAILWAY AND APPROACHES ON US-70.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

PALMETTO INFRASTRUCTURE  INC D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

GREENVILLE,  SC RALEIGH,  NC

C202822JUN 19 2012
0.242 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 155000.00 185000.00 187000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 50000.00 25000.00 55000.00REINF BRG APPR **********

(25+99.88)
0003 0036000000-E 225  700 CY  5.00 3500.00 18.00 12600.00 10.00 7000.00UNDERCUT EXCAVATION
0004 0050000000-E 226  1 ACR 1.00 1.00 1200.00 1200.00 0.01 0.01SUPP CLEARING & GRUBBING
0005 0063000000-N SP  Lump Sum 100000.00 125000.00 123000.00GRADING
0006 0106000000-E 230  12,400 CY  9.00 111600.00 14.50 179800.00 4.50 55800.00BORROW EXCAVATION
0007 0195000000-E 265  700 CY  1.00 700.00 22.00 15400.00 35.00 24500.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,400 SY  2.00 2800.00 3.00 4200.00 2.00 2800.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  100 TON 20.00 2000.00 35.00 3500.00 45.00 4500.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  300 SY  2.00 600.00 24.00 7200.00 6.00 1800.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  888 LF  32.00 28416.00 54.00 47952.00 40.00 35520.0015" DRAINAGE PIPE
0012 0335850000-E 305  4 EA  400.00 1600.00 150.00 600.00 325.00 1300.00**" DRAINAGE PIPE ELBOW

(15")
0013 0995000000-E 340  279 LF  7.00 1953.00 5.00 1395.00 12.00 3348.00PIPE REMOVAL
0014 1099500000-E 505  200 CY  22.00 4400.00 22.00 4400.00 12.50 2500.00SHALLOW UNDERCUT
0015 1099700000-E 505  400 TON 15.00 6000.00 35.00 14000.00 18.00 7200.00CLASS IV SUBGRD STABILIZATION
0016 1220000000-E 545  300 TON 22.00 6600.00 32.00 9600.00 30.00 9000.00INCIDENTAL STONE BASE
0017 1330000000-E 607  400 SY  20.00 8000.00 9.95 3980.00 14.00 5600.00INCIDENTAL MILLING
0018 1491000000-E 610  2,340 TON 42.00 98280.00 53.20 124488.00 57.00 133380.00ASP CONC BASE CRS B25.0C
0019 1503000000-E 610  840 TON 44.00 36960.00 59.25 49770.00 59.80 50232.00ASP CONC INTR CRS I19.0C
0020 1523000000-E 610  1,090 TON 41.00 44690.00 66.70 72703.00 58.50 63765.00ASP CONC SURF CRS S9.5C
0021 1525000000-E 610  20 TON 80.00 1600.00 213.60 4272.00 100.00 2000.00ASP CONC SURF CRS SF9.5A
0022 1575000000-E 620  210 TON 700.00 147000.00 675.00 141750.00 675.00 141750.00ASP FOR PLANT MIX
0023 2286000000-N 840  4 EA  1800.00 7200.00 1200.00 4800.00 2100.00 8400.00MASNRY DRAINAGE STRUCT
0024 2364200000-N 840  4 EA  500.00 2000.00 850.00 3400.00 600.00 2400.00FRAME W/2GRTS 840.20 STD
0025 2577000000-E 846  540 LF  20.50 11070.00 34.00 18360.00 50.00 27000.00CONC EXPRESSWAY GUTTER
0026 3030000000-E 862  2,925 LF  14.50 42412.50 14.50 42412.50 14.50 42412.50STL BM GUARDRAIL
0027 3150000000-N 862  10 EA  13.00 130.00 13.00 130.00 13.00 130.00ADDIT GUARDRAIL POSTS
0028 3210000000-N 862  2 EA  400.00 800.00 400.00 800.00 400.00 800.00GR ANCHOR TYPE CAT-1
0029 3270000000-N SP   2 EA  1800.00 3600.00 1800.00 3600.00 1800.00 3600.00GR ANCHOR TYPE 350
0030 3317000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00 5400.00GR ANCHOR TYPE B-77
0031 3360000000-E 863  2,634 LF  1.00 2634.00 1.00 2634.00 1.00 2634.00REMOVE EXISTING GUARDRAIL
0032 3380000000-E 862 1,212.5 LF  5.10 6183.75 5.10 6183.75 5.10 6183.75TEMP STL BM GUARDRAIL
0033 3387000000-N 862  1 EA  200.00 200.00 200.00 200.00 200.00 200.00TEMP GDRL ANCH UNITS ******

(CAT-1)
0034 3435000000-N SP   54 EA  55.00 2970.00 55.00 2970.00 55.00 2970.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST   (8' STEEL)
0035 3500000000-E 866  290 LF  6.00 1740.00 6.00 1740.00 6.00 1740.00WOVEN WIRE FENCE **" FAB

(48")
0036 3506000000-E 866  20 EA  22.00 440.00 22.00 440.00 22.00 440.004" TIMBER POSTS *****LONG

(8'-0")
0037 3515000000-E 866  10 EA  40.00 400.00 40.00 400.00 40.00 400.005" TIMBER POSTS 8'-0"LONG



JUL 06, 2012 02:24 PM

TIP NO B-4555 2:00 PM 2 /  9 016

JOHNSTON

33767.3.1

FED AID NO BRNHS-0070(72)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE OVER NORFOLK SOUTHERN RAILWAY AND APPROACHES ON US-70.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

PALMETTO INFRASTRUCTURE  INC D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

GREENVILLE,  SC RALEIGH,  NC

C202822JUN 19 2012
0.242 MI

0038 3649000000-E 876  4 TON 150.00 600.00 85.00 340.00 165.00 660.00RIP RAP, CLASS B
0039 3656000000-E 876  395 SY  1.00 395.00 3.50 1382.50 2.50 987.50GEOTEXTILE FOR DRAINGE
0040 4072000000-E 903  50 LF  5.25 262.50 5.25 262.50 5.25 262.50SUPPORT, 3-LB STL U-CHAN
0041 4096000000-N 904  1 EA  125.00 125.00 125.00 125.00 125.00 125.00SIGN ERECTION, TYPE D
0042 4102000000-N 904  2 EA  75.00 150.00 75.00 150.00 75.00 150.00SIGN ERECTION, TYPE E
0043 4155000000-N 907  2 EA  5.00 10.00 5.00 10.00 5.00 10.00DISPOSE SIGN SYST U-CHAN
0044 4400000000-E 1110  710 SF  4.50 3195.00 4.35 3088.50 3.95 2804.50WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  110 SF  24.00 2640.00 8.85 973.50 25.00 2750.00WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  40 SF  6.00 240.00 5.85 234.00 4.35 174.00WORK ZONE SIGNS (BARR)
0047 4415000000-N 1115  2 EA  3000.00 6000.00 2450.00 4900.00 2450.00 4900.00FLASHING ARROW BOARD
0048 4420000000-N 1120  2 EA  7000.00 14000.00 10450.00 20900.00 10450.00 20900.00PORTABLE CHANGE MSG SIGN
0049 4430000000-N 1130  210 EA  55.00 11550.00 45.00 9450.00 55.00 11550.00DRUMS
0050 4445000000-E 1145  40 LF  21.00 840.00 21.00 840.00 21.00 840.00BARRICADES (TYPE III)
0051 4450000000-N 1150  200 HR  30.00 6000.00 32.00 6400.00 23.00 4600.00FLAGGER
0052 4465000000-N 1160  4 EA  2000.00 8000.00 4650.00 18600.00 6000.00 24000.00TEMPORARY CRASH CUSHIONS
0053 4480000000-N 1165  2 EA  2300.00 4600.00 23000.00 46000.00 23000.00 46000.00TMA
0054 4485000000-E 1170  1,480 LF  18.00 26640.00 24.85 36778.00 24.85 36778.00PORT CONC BARRIER
0055 4510000000-N SP   100 HR  60.00 6000.00 38.00 3800.00 45.00 4500.00LAW ENFORCEMENT
0056 4590000000-E SP   2,158 LF  10.00 21580.00 2.00 4316.00 21.00 45318.00GENERIC TRAFFIC CONTROL ITEM (LF)

WORK ZONE ASPHALT ISLAND
0057 4650000000-N 1251  50 EA  5.00 250.00 5.00 250.00 5.00 250.00TEMP RAISED PVMT MRKS
0058 4688000000-E 1205  6,721 LF  1.35 9073.35 1.35 9073.35 1.35 9073.35THERMO PVT MKG LINES,6"90 MILS
0059 4690000000-E 1205  2,604 LF  1.50 3906.00 1.50 3906.00 1.50 3906.00THERMO PVT MKG LINES 6"120 MILS
0060 4775000000-E 1205  997 LF  2.50 2492.50 2.50 2492.50 2.50 2492.506" COLD APPL PLSTIC LINES TYPE **

(II)
0061 4810000000-E 1205  12,500 LF  0.30 3750.00 0.30 3750.00 0.30 3750.00PAINT PVMT MARKINGS 4"
0062 4820000000-E 1205  1,300 LF  0.75 975.00 0.75 975.00 0.75 975.00PAINT PVMT MARKINGS 8"
0063 4835000000-E 1205  100 LF  4.00 400.00 4.00 400.00 4.00 400.00PAINT PVT MKG LINES 24"
0064 4850000000-E 1205  10,000 LF  0.35 3500.00 0.35 3500.00 0.35 3500.00LINE REMOVAL 4" WIDE
0065 4855000000-E 1205  9,000 LF  0.40 3600.00 0.40 3600.00 0.40 3600.00LINE REMOVAL 6" WIDE
0066 4860000000-E 1205  1,300 LF  0.50 650.00 0.50 650.00 0.50 650.00LINE REMOVAL 8" WIDE
0067 4870000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00 200.00LINE REMOVAL 24" WIDE
0068 4900000000-N 1251  133 EA  5.00 665.00 5.00 665.00 5.00 665.00PERM RAISED PVMT MARKERS
0069 6000000000-E 1605  1,050 LF  1.95 2047.50 2.50 2625.00 2.50 2625.00TEMPORARY SILT FENCE
0070 6006000000-E 1610  160 TON 10.00 1600.00 45.00 7200.00 50.00 8000.00EROS CONTRL STONE CL A
0071 6009000000-E 1610  165 TON 40.00 6600.00 48.00 7920.00 50.00 8250.00EROS CONTRL STONE CL B
0072 6012000000-E 1610  115 TON 25.00 2875.00 49.00 5635.00 33.00 3795.00SEDIMENT CONTROL STONE
0073 6015000000-E 1615  3 ACR 600.00 1800.00 800.00 2400.00 750.00 2250.00TEMPORARY MULCHING
0074 6018000000-E 1620  150 LB  3.00 450.00 4.00 600.00 3.00 450.00SEED FOR TEMP SEEDING
0075 6021000000-E 1620 1.5 TON 1000.00 1500.00 950.00 1425.00 986.67 1480.01FERT FOR TEMP SEEDING
0076 6024000000-E 1622  400 LF  20.00 8000.00 16.00 6400.00 10.00 4000.00TEMPORARY SLOPE DRAINS



JUL 06, 2012 02:24 PM

TIP NO B-4555 2:00 PM 3 /  9 016

JOHNSTON

33767.3.1

FED AID NO BRNHS-0070(72)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE OVER NORFOLK SOUTHERN RAILWAY AND APPROACHES ON US-70.
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0077 6030000000-E 1630  300 CY  15.00 4500.00 22.00 6600.00 27.00 8100.00SILT EXCAVATION
0078 6036000000-E 1631  4,000 SY  1.20 4800.00 1.50 6000.00 1.50 6000.00MATTING FOR EROS CONTROL
0079 6037000000-E SP   10 SY  8.00 80.00 15.00 150.00 4.00 40.00COIR FIBER MAT
0080 6038000000-E SP   1,500 SY  4.00 6000.00 4.00 6000.00 4.10 6150.00PERM SOIL REINF MAT
0081 6042000000-E 1632  250 LF  2.55 637.50 3.50 875.00 3.50 875.001/4" HARDWARE CLOTH
0082 6071010000-E SP   350 LF  8.00 2800.00 5.00 1750.00 7.50 2625.00WATTLE
0083 6071020000-E SP   50 LB  5.00 250.00 5.00 250.00 8.00 400.00POLYACRYLAMIDE (PAM)
0084 6071030000-E 1640  100 LF  2.50 250.00 10.00 1000.00 5.00 500.00COIR FIBER BAFFLE
0085 6071050000-E SP   1 EA  1200.00 1200.00 450.00 450.00 900.00 900.00**" SKIMMER

(1-1/2")
0086 6084000000-E 1660  5 ACR 1000.00 5000.00 1900.00 9500.00 1600.00 8000.00SEEDING AND MULCHING
0087 6087000000-E 1660  2 ACR 65.00 130.00 100.00 200.00 65.00 130.00MOWING
0088 6090000000-E 1661  50 LB  5.00 250.00 16.00 800.00 5.00 250.00SEED FOR REPAIR SEEDING
0089 6093000000-E 1661 0.25 TON 1000.00 250.00 800.00 200.00 1000.00 250.00FERT FOR REPAIR SEEDING
0090 6096000000-E 1662  100 LB  5.00 500.00 5.00 500.00 5.00 500.00SEED FOR SUPP SEEDING
0091 6108000000-E 1665  3 TON 1000.00 3000.00 800.00 2400.00 983.33 2949.99FERTILIZER TOPDRESSING
0092 6114500000-N 1667  10 MHR 55.00 550.00 45.00 450.00 55.00 550.00SPECIALIZED HAND MOWING
0093 6117000000-N SP   13 EA  300.00 3900.00 488.00 6344.00 250.00 3250.00RESPONSE FOR EROS CONTROL
0094 7060000000-E 1705  4,450 LF  2.00 8900.00 2.80 12460.00 1.00 4450.00SIGNAL CABLE
0095 7108000000-E 1705  16 EA  400.00 6400.00 725.00 11600.00 325.00 5200.00VEHICLE SIGNAL HD (12", 1 SECT)
0096 7120000000-E 1705  10 EA  800.00 8000.00 834.00 8340.00 700.00 7000.00VEHICLE SIGNAL HD (12", 3 SECT)
0097 7264000000-E 1710  530 LF  1.75 927.50 1.30 689.00 2.75 1457.50MESSENGER CABLE (3/8")
0098 7300000000-E 1715  840 LF  3.50 2940.00 5.40 4536.00 6.75 5670.00UNPAVED TRENCH (***********)

(1, 2")
0099 7300100000-E 1715  615 LF  3.50 2152.50 6.00 3690.00 4.00 2460.00UNPAVED TRENCH TEMP LEADIN
0100 7301000000-E 1715  100 LF  25.00 2500.00 16.50 1650.00 14.00 1400.00DIRECT DRILL (***********)

(1, 2")
0101 7324000000-N 1716  9 EA  250.00 2250.00 164.00 1476.00 400.00 3600.00JUNCTION BOX (STANDARD SIZE)
0102 7360000000-N 1720  4 EA  700.00 2800.00 682.00 2728.00 850.00 3400.00WOOD POLE
0103 7372000000-N 1721  8 EA  100.00 800.00 360.00 2880.00 250.00 2000.00GUY ASSEMBLY
0104 7408000000-E 1722  1 EA  160.00 160.00 333.00 333.00 800.00 800.001" RISER WITH WEATHERHEAD
0105 7420000000-E 1722  5 EA  300.00 1500.00 360.00 1800.00 525.00 2625.002" RISER WITH WEATHERHEAD
0106 7444000000-E 1725  600 LF  5.00 3000.00 5.00 3000.00 7.00 4200.00INDUCTIVE LOOP SAWCUT
0107 7456000000-E 1726  2,162 LF  2.00 4324.00 1.00 2162.00 1.00 2162.00LEAD-IN CABLE(********)

(14-2)
0108 7636000000-N 1745  11 EA  300.00 3300.00 229.00 2519.00 400.00 4400.00SIGN FOR SIGNALS
0109 7642300000-N 1743  4 EA  1450.00 5800.00 3544.00 14176.00 3375.00 13500.00TYPE III PED W/ FOUNDATION
0110 7684000000-N 1750  1 EA  1000.00 1000.00 600.00 600.00 700.00 700.00SIGNAL CABINET FOUNDATION
0111 7756000000-N 1751  1 EA  10000.00 10000.00 10856.00 10856.00 14000.00 14000.00CONTLR WITH CBNT, 2070L BASE MTD
0112 7780000000-N 1751  4 EA  100.00 400.00 104.00 416.00 150.00 600.00DETECTOR CARD (TYPE 2070L)
0113 7816000000-N 1751  2 EA  50.00 100.00 235.00 470.00 200.00 400.00DETECTOR CARD (NEMA TS-1)
0114 7901000000-N 1753  1 EA  100.00 100.00 414.00 414.00 400.00 400.00CABINET BASE EXTENDER
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0115 7912000000-N 1755  1 EA  450.00 450.00 2387.00 2387.00 4500.00 4500.00BEACON CNTRL ASSM & CBNT *****
(F3)

0134 0199000000-E SP   1,674 SF  1.00 1674.00 38.00 63612.00 69.54 116409.96TEMPORARY SHORING

WALL ITEMS

0116 8847000000-E SP   4,300 SF  50.00 215000.00 58.00 249400.00 49.00 210700.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

STRUCTURE ITEMS

0117 8014000000-N SP  Lump Sum 60000.00 85000.00 65000.00TEMP RR SHORING ***,*****
(1, 25+73.32-L)

0118 8035000000-N 402 Lump Sum 268000.00 125000.00 386000.00REMV EXIST STR **********
(25+73.32-L-)

0119 8091000000-N 410 Lump Sum 14000.00 12000.00 10000.00FND EXCAV B** STA *******
(1, 25+73.32-L-)

0120 8112730000-N 450  2 EA  2400.00 4800.00 4500.00 9000.00 2200.00 4400.00PDA TESTING
0121 8121000000-N 412 Lump Sum 20000.00 10000.00 25000.00UNCL STR EXCAV STA *****

(25+73.32-L-)
0122 8147000000-E 420  11,194 SF  26.00 291044.00 26.00 291044.00 28.00 313432.00REINF CONCRETE DECK SLAB
0123 8161000000-E 420  11,066 SF  0.35 3873.10 1.00 11066.00 0.50 5533.00GROOVING BRIDGE FLOORS
0124 8182000000-E 420 443.1 CY  750.00 332325.00 900.00 398790.00 625.00 276937.50CLASS A CONCRETE (BRIDGE)
0125 8210000000-N 422 Lump Sum 38000.00 55000.00 50000.00BRG APPR SLAB ***********

(25+73.32-L-)
0126 8217000000-E 425  43,605 LB  1.20 52326.00 1.00 43605.00 0.75 32703.75REINF STEEL (BRIDGE)
0127 8277000000-E 430 1,324.05 LF  260.00 344253.00 270.00 357493.50 275.00 364113.7572" MOD PRESTR CONC GIRDR
0128 8364000000-E 450  1,150 LF  38.00 43700.00 75.00 86250.00 65.00 74750.00HP12X53 PILES
0129 8385200000-E 450  1,215 LF  128.00 155520.00 175.00 212625.00 165.00 200475.00PP**X**** GALV STL PILE

(24 X 0.50)
0130 8503000000-E 460 586.93 LF  55.00 32281.15 72.00 42258.96 60.00 35215.80CONCRETE BARRIER RAIL
0131 8531000000-E 462  700 SY  95.00 66500.00 65.00 45500.00 55.00 38500.004" SLOPE PROTECTION
0132 8657000000-N 430 Lump Sum 30000.00 15000.00 16000.00ELASTOMERIC BEARINGS
0133 8706000000-N SP  Lump Sum 60000.00 80000.00 85000.00EXPANSION JOINT SEALS
0135 8091000000-N 410 Lump Sum 20000.00 12000.00 25000.00FND EXCAV B** STA *******

(2, 25+73.32-L-)

 

    TOTAL 3221239.85 TOTAL 3686792.56 TOTAL 3750891.87CONTRACT TOTAL

 

    SUB-TOTAL 1169617.60 SUB-TOTAL 1545760.10 SUB-TOTAL 1532131.07ROADWAY ITEMS
    SUB-TOTAL 215000.00 SUB-TOTAL 249400.00 SUB-TOTAL 210700.00WALL ITEMS
    SUB-TOTAL 1836622.25 SUB-TOTAL 1891632.46 SUB-TOTAL 2008060.80STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 193235.00 255000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 86380.00 75000.00REINF BRG APPR **********

(25+99.88)
0003 0036000000-E 225  700 CY  9.00 6300.00 15.00 10500.00UNDERCUT EXCAVATION
0004 0050000000-E 226  1 ACR 100.00 100.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0063000000-N SP  Lump Sum 175000.00 295000.00GRADING
0006 0106000000-E 230  12,400 CY  9.25 114700.00 20.00 248000.00BORROW EXCAVATION
0007 0195000000-E 265  700 CY  25.00 17500.00 34.00 23800.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  1,400 SY  2.15 3010.00 4.00 5600.00GEOTEXTILE SOIL STABILIZATION
0009 0318000000-E 300  100 TON 28.50 2850.00 70.00 7000.00FND CONDIT MATL MINOR STRS
0010 0320000000-E 300  300 SY  2.25 675.00 2.60 780.00FND CONDIT GEOTEXTILE
0011 0335200000-E 305  888 LF  25.00 22200.00 32.50 28860.0015" DRAINAGE PIPE
0012 0335850000-E 305  4 EA  175.00 700.00 215.00 860.00**" DRAINAGE PIPE ELBOW

(15")
0013 0995000000-E 340  279 LF  8.00 2232.00 14.30 3989.70PIPE REMOVAL
0014 1099500000-E 505  200 CY  10.00 2000.00 7.00 1400.00SHALLOW UNDERCUT
0015 1099700000-E 505  400 TON 25.50 10200.00 36.00 14400.00CLASS IV SUBGRD STABILIZATION
0016 1220000000-E 545  300 TON 25.50 7650.00 36.00 10800.00INCIDENTAL STONE BASE
0017 1330000000-E 607  400 SY  12.90 5160.00 30.00 12000.00INCIDENTAL MILLING
0018 1491000000-E 610  2,340 TON 53.20 124488.00 53.20 124488.00ASP CONC BASE CRS B25.0C
0019 1503000000-E 610  840 TON 59.25 49770.00 59.25 49770.00ASP CONC INTR CRS I19.0C
0020 1523000000-E 610  1,090 TON 66.70 72703.00 66.70 72703.00ASP CONC SURF CRS S9.5C
0021 1525000000-E 610  20 TON 213.60 4272.00 213.60 4272.00ASP CONC SURF CRS SF9.5A
0022 1575000000-E 620  210 TON 675.00 141750.00 675.00 141750.00ASP FOR PLANT MIX
0023 2286000000-N 840  4 EA  1375.00 5500.00 995.00 3980.00MASNRY DRAINAGE STRUCT
0024 2364200000-N 840  4 EA  575.00 2300.00 500.00 2000.00FRAME W/2GRTS 840.20 STD
0025 2577000000-E 846  540 LF  29.00 15660.00 26.00 14040.00CONC EXPRESSWAY GUTTER
0026 3030000000-E 862  2,925 LF  14.50 42412.50 15.00 43875.00STL BM GUARDRAIL
0027 3150000000-N 862  10 EA  13.00 130.00 20.00 200.00ADDIT GUARDRAIL POSTS
0028 3210000000-N 862  2 EA  400.00 800.00 525.00 1050.00GR ANCHOR TYPE CAT-1
0029 3270000000-N SP   2 EA  1800.00 3600.00 1800.00 3600.00GR ANCHOR TYPE 350
0030 3317000000-N 862  4 EA  1350.00 5400.00 1500.00 6000.00GR ANCHOR TYPE B-77
0031 3360000000-E 863  2,634 LF  1.00 2634.00 1.00 2634.00REMOVE EXISTING GUARDRAIL
0032 3380000000-E 862 1,212.5 LF  5.10 6183.75 9.00 10912.50TEMP STL BM GUARDRAIL
0033 3387000000-N 862  1 EA  200.00 200.00 250.00 250.00TEMP GDRL ANCH UNITS ******

(CAT-1)
0034 3435000000-N SP   54 EA  55.00 2970.00 65.00 3510.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST   (8' STEEL)
0035 3500000000-E 866  290 LF  6.00 1740.00 9.00 2610.00WOVEN WIRE FENCE **" FAB

(48")
0036 3506000000-E 866  20 EA  22.00 440.00 20.00 400.004" TIMBER POSTS *****LONG

(8'-0")
0037 3515000000-E 866  10 EA  40.00 400.00 50.00 500.005" TIMBER POSTS 8'-0"LONG
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0038 3649000000-E 876  4 TON 55.00 220.00 150.00 600.00RIP RAP, CLASS B
0039 3656000000-E 876  395 SY  2.50 987.50 3.00 1185.00GEOTEXTILE FOR DRAINGE
0040 4072000000-E 903  50 LF  4.95 247.50 4.95 247.50SUPPORT, 3-LB STL U-CHAN
0041 4096000000-N 904  1 EA  95.00 95.00 95.00 95.00SIGN ERECTION, TYPE D
0042 4102000000-N 904  2 EA  85.00 170.00 85.00 170.00SIGN ERECTION, TYPE E
0043 4155000000-N 907  2 EA  1.00 2.00 1.00 2.00DISPOSE SIGN SYST U-CHAN
0044 4400000000-E 1110  710 SF  3.95 2804.50 3.95 2804.50WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  110 SF  7.75 852.50 7.75 852.50WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  40 SF  5.95 238.00 5.95 238.00WORK ZONE SIGNS (BARR)
0047 4415000000-N 1115  2 EA  3850.00 7700.00 3850.00 7700.00FLASHING ARROW BOARD
0048 4420000000-N 1120  2 EA  10450.00 20900.00 14500.00 29000.00PORTABLE CHANGE MSG SIGN
0049 4430000000-N 1130  210 EA  41.00 8610.00 45.00 9450.00DRUMS
0050 4445000000-E 1145  40 LF  18.00 720.00 18.00 720.00BARRICADES (TYPE III)
0051 4450000000-N 1150  200 HR  15.00 3000.00 35.00 7000.00FLAGGER
0052 4465000000-N 1160  4 EA  4600.00 18400.00 4600.00 18400.00TEMPORARY CRASH CUSHIONS
0053 4480000000-N 1165  2 EA  23000.00 46000.00 74000.00 148000.00TMA
0054 4485000000-E 1170  1,480 LF  23.50 34780.00 21.50 31820.00PORT CONC BARRIER
0055 4510000000-N SP   100 HR  85.00 8500.00 80.00 8000.00LAW ENFORCEMENT
0056 4590000000-E SP   2,158 LF  16.00 34528.00 45.00 97110.00GENERIC TRAFFIC CONTROL ITEM (LF)

WORK ZONE ASPHALT ISLAND
0057 4650000000-N 1251  50 EA  5.00 250.00 7.50 375.00TEMP RAISED PVMT MRKS
0058 4688000000-E 1205  6,721 LF  1.35 9073.35 0.95 6384.95THERMO PVT MKG LINES,6"90 MILS
0059 4690000000-E 1205  2,604 LF  1.50 3906.00 1.00 2604.00THERMO PVT MKG LINES 6"120 MILS
0060 4775000000-E 1205  997 LF  2.50 2492.50 2.50 2492.506" COLD APPL PLSTIC LINES TYPE **

(II)
0061 4810000000-E 1205  12,500 LF  0.30 3750.00 0.25 3125.00PAINT PVMT MARKINGS 4"
0062 4820000000-E 1205  1,300 LF  0.75 975.00 0.65 845.00PAINT PVMT MARKINGS 8"
0063 4835000000-E 1205  100 LF  4.00 400.00 2.00 200.00PAINT PVT MKG LINES 24"
0064 4850000000-E 1205  10,000 LF  0.35 3500.00 0.85 8500.00LINE REMOVAL 4" WIDE
0065 4855000000-E 1205  9,000 LF  0.40 3600.00 1.00 9000.00LINE REMOVAL 6" WIDE
0066 4860000000-E 1205  1,300 LF  0.50 650.00 2.00 2600.00LINE REMOVAL 8" WIDE
0067 4870000000-E 1205  100 LF  2.00 200.00 5.00 500.00LINE REMOVAL 24" WIDE
0068 4900000000-N 1251  133 EA  5.00 665.00 15.00 1995.00PERM RAISED PVMT MARKERS
0069 6000000000-E 1605  1,050 LF  2.10 2205.00 2.10 2205.00TEMPORARY SILT FENCE
0070 6006000000-E 1610  160 TON 32.00 5120.00 50.00 8000.00EROS CONTRL STONE CL A
0071 6009000000-E 1610  165 TON 32.00 5280.00 50.00 8250.00EROS CONTRL STONE CL B
0072 6012000000-E 1610  115 TON 30.00 3450.00 38.00 4370.00SEDIMENT CONTROL STONE
0073 6015000000-E 1615  3 ACR 750.00 2250.00 800.00 2400.00TEMPORARY MULCHING
0074 6018000000-E 1620  150 LB  3.00 450.00 4.00 600.00SEED FOR TEMP SEEDING
0075 6021000000-E 1620 1.5 TON 1000.00 1500.00 950.00 1425.00FERT FOR TEMP SEEDING
0076 6024000000-E 1622  400 LF  12.00 4800.00 15.00 6000.00TEMPORARY SLOPE DRAINS
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0077 6030000000-E 1630  300 CY  10.00 3000.00 23.00 6900.00SILT EXCAVATION
0078 6036000000-E 1631  4,000 SY  1.50 6000.00 1.50 6000.00MATTING FOR EROS CONTROL
0079 6037000000-E SP   10 SY  4.00 40.00 4.00 40.00COIR FIBER MAT
0080 6038000000-E SP   1,500 SY  4.10 6150.00 4.10 6150.00PERM SOIL REINF MAT
0081 6042000000-E 1632  250 LF  4.50 1125.00 4.50 1125.001/4" HARDWARE CLOTH
0082 6071010000-E SP   350 LF  6.75 2362.50 7.50 2625.00WATTLE
0083 6071020000-E SP   50 LB  8.00 400.00 8.00 400.00POLYACRYLAMIDE (PAM)
0084 6071030000-E 1640  100 LF  7.00 700.00 3.50 350.00COIR FIBER BAFFLE
0085 6071050000-E SP   1 EA  1750.00 1750.00 2500.00 2500.00**" SKIMMER

(1-1/2")
0086 6084000000-E 1660  5 ACR 1600.00 8000.00 1900.00 9500.00SEEDING AND MULCHING
0087 6087000000-E 1660  2 ACR 65.00 130.00 100.00 200.00MOWING
0088 6090000000-E 1661  50 LB  5.00 250.00 16.00 800.00SEED FOR REPAIR SEEDING
0089 6093000000-E 1661 0.25 TON 1000.00 250.00 800.00 200.00FERT FOR REPAIR SEEDING
0090 6096000000-E 1662  100 LB  5.00 500.00 5.00 500.00SEED FOR SUPP SEEDING
0091 6108000000-E 1665  3 TON 1000.00 3000.00 800.00 2400.00FERTILIZER TOPDRESSING
0092 6114500000-N 1667  10 MHR 55.00 550.00 45.00 450.00SPECIALIZED HAND MOWING
0093 6117000000-N SP   13 EA  125.00 1625.00 300.00 3900.00RESPONSE FOR EROS CONTROL
0094 7060000000-E 1705  4,450 LF  1.00 4450.00 2.80 12460.00SIGNAL CABLE
0095 7108000000-E 1705  16 EA  325.00 5200.00 725.00 11600.00VEHICLE SIGNAL HD (12", 1 SECT)
0096 7120000000-E 1705  10 EA  700.00 7000.00 834.00 8340.00VEHICLE SIGNAL HD (12", 3 SECT)
0097 7264000000-E 1710  530 LF  2.75 1457.50 1.30 689.00MESSENGER CABLE (3/8")
0098 7300000000-E 1715  840 LF  6.75 5670.00 5.40 4536.00UNPAVED TRENCH (***********)

(1, 2")
0099 7300100000-E 1715  615 LF  4.00 2460.00 6.00 3690.00UNPAVED TRENCH TEMP LEADIN
0100 7301000000-E 1715  100 LF  14.00 1400.00 16.50 1650.00DIRECT DRILL (***********)

(1, 2")
0101 7324000000-N 1716  9 EA  400.00 3600.00 164.00 1476.00JUNCTION BOX (STANDARD SIZE)
0102 7360000000-N 1720  4 EA  850.00 3400.00 682.00 2728.00WOOD POLE
0103 7372000000-N 1721  8 EA  250.00 2000.00 360.00 2880.00GUY ASSEMBLY
0104 7408000000-E 1722  1 EA  800.00 800.00 333.00 333.001" RISER WITH WEATHERHEAD
0105 7420000000-E 1722  5 EA  525.00 2625.00 360.00 1800.002" RISER WITH WEATHERHEAD
0106 7444000000-E 1725  600 LF  7.00 4200.00 5.00 3000.00INDUCTIVE LOOP SAWCUT
0107 7456000000-E 1726  2,162 LF  1.00 2162.00 1.00 2162.00LEAD-IN CABLE(********)

(14-2)
0108 7636000000-N 1745  11 EA  400.00 4400.00 229.00 2519.00SIGN FOR SIGNALS
0109 7642300000-N 1743  4 EA  3375.00 13500.00 3544.00 14176.00TYPE III PED W/ FOUNDATION
0110 7684000000-N 1750  1 EA  700.00 700.00 600.00 600.00SIGNAL CABINET FOUNDATION
0111 7756000000-N 1751  1 EA  14000.00 14000.00 10856.00 10856.00CONTLR WITH CBNT, 2070L BASE MTD
0112 7780000000-N 1751  4 EA  150.00 600.00 104.00 416.00DETECTOR CARD (TYPE 2070L)
0113 7816000000-N 1751  2 EA  200.00 400.00 235.00 470.00DETECTOR CARD (NEMA TS-1)
0114 7901000000-N 1753  1 EA  400.00 400.00 414.00 414.00CABINET BASE EXTENDER
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0115 7912000000-N 1755  1 EA  4500.00 4500.00 2387.00 2387.00BEACON CNTRL ASSM & CBNT *****
(F3)

0134 0199000000-E SP   1,674 SF  115.00 192510.00 55.00 92070.00TEMPORARY SHORING

WALL ITEMS

0116 8847000000-E SP   4,300 SF  55.00 236500.00 70.00 301000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO 1

STRUCTURE ITEMS

0117 8014000000-N SP  Lump Sum 125260.00 220000.00TEMP RR SHORING ***,*****
(1, 25+73.32-L)

0118 8035000000-N 402 Lump Sum 189190.00 255000.00REMV EXIST STR **********
(25+73.32-L-)

0119 8091000000-N 410 Lump Sum 15000.00 16000.00FND EXCAV B** STA *******
(1, 25+73.32-L-)

0120 8112730000-N 450  2 EA  1500.00 3000.00 3000.00 6000.00PDA TESTING
0121 8121000000-N 412 Lump Sum 35000.00 52000.00UNCL STR EXCAV STA *****

(25+73.32-L-)
0122 8147000000-E 420  11,194 SF  25.00 279850.00 45.00 503730.00REINF CONCRETE DECK SLAB
0123 8161000000-E 420  11,066 SF  0.42 4647.72 1.00 11066.00GROOVING BRIDGE FLOORS
0124 8182000000-E 420 443.1 CY  775.00 343402.50 1700.00 753270.00CLASS A CONCRETE (BRIDGE)
0125 8210000000-N 422 Lump Sum 34605.00 84000.00BRG APPR SLAB ***********

(25+73.32-L-)
0126 8217000000-E 425  43,605 LB  1.00 43605.00 1.00 43605.00REINF STEEL (BRIDGE)
0127 8277000000-E 430 1,324.05 LF  255.00 337632.75 385.00 509759.2572" MOD PRESTR CONC GIRDR
0128 8364000000-E 450  1,150 LF  53.05 61007.50 38.00 43700.00HP12X53 PILES
0129 8385200000-E 450  1,215 LF  200.00 243000.00 145.00 176175.00PP**X**** GALV STL PILE

(24 X 0.50)
0130 8503000000-E 460 586.93 LF  52.80 30989.90 80.00 46954.40CONCRETE BARRIER RAIL
0131 8531000000-E 462  700 SY  56.15 39305.00 80.00 56000.004" SLOPE PROTECTION
0132 8657000000-N 430 Lump Sum 13010.00 15000.00ELASTOMERIC BEARINGS
0133 8706000000-N SP  Lump Sum 94915.00 108000.00EXPANSION JOINT SEALS
0135 8091000000-N 410 Lump Sum 45000.00 20000.00FND EXCAV B** STA *******

(2, 25+73.32-L-)

 

    TOTAL 3864704.47 TOTAL 5368351.80CONTRACT TOTAL

 

    SUB-TOTAL 1689784.10 SUB-TOTAL 2147092.15ROADWAY ITEMS
    SUB-TOTAL 236500.00 SUB-TOTAL 301000.00WALL ITEMS
    SUB-TOTAL 1938420.37 SUB-TOTAL 2920259.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3221239.85FSC II LLC DBA FRED SMITH COMPANY



JUL 06, 2012 02:24 PM

TIP NO B-4555 2:00 PM 9 /  9 016

JOHNSTON

33767.3.1

FED AID NO BRNHS-0070(72)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE OVER NORFOLK SOUTHERN RAILWAY AND APPROACHES ON US-70.

   

C202822JUN 19 2012
0.242 MI

     2  3686792.56PALMETTO INFRASTRUCTURE  INC
     3  3750891.87D. H. GRIFFIN CONSTRUCTION COMPANY, LLC
     4  3864704.47DANE CONSTRUCTION, INC.
     5  5368351.80DELLINGER, INC.



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  4 017

WAKE

17BP.5.H.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #7 ON BUFFALO RD, #169 & 170 ON US-64 BUS, #200 ON FAIRVIEW RD, AND #213 ON WADE AVE.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

PALMETTO INFRASTRUCTURE  INC CORMAN CONSTRUCTION, INC.

GREENVILLE,  SC ANNAPOLIS JUNCTION,  MD

C203106JUN 19 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 106592.63 155000.00 120000.00MOBILIZATION
0002 1330000000-E 607  1,992 SY  8.50 16932.00 7.25 14442.00 9.50 18924.00INCIDENTAL MILLING
0003 1503000000-E 610  222 TON 100.00 22200.00 100.00 22200.00 115.00 25530.00ASP CONC INTR CRS I19.0C
0004 1519000000-E 610  37 TON 150.00 5550.00 150.00 5550.00 170.00 6290.00ASP CONC SURF CRS S9.5B
0005 1523000000-E 610  132 TON 120.00 15840.00 120.00 15840.00 135.00 17820.00ASP CONC SURF CRS S9.5C
0006 1575000000-E 620  25 TON 650.00 16250.00 650.00 16250.00 740.00 18500.00ASP FOR PLANT MIX
0007 3422000000-N SP  Lump Sum 43500.00 43500.00 33400.00GENERIC GUARDRAIL ITEM (LS)

REMOVAL & REPLACEMENT OF STEELGUARDRAIL
0008 4400000000-E 1110  136 SF  5.00 680.00 14.00 1904.00 26.00 3536.00WORK ZONE SIGNS (STAT)
0009 4405000000-E 1110  96 SF  8.00 768.00 18.00 1728.00 41.50 3984.00WORK ZONE SIGNS (PORT)
0010 4410000000-E 1110  45 SF  6.00 270.00 18.00 810.00 26.00 1170.00WORK ZONE SIGNS (BARR)
0011 4415000000-N 1115  1 EA  1500.00 1500.00 7500.00 7500.00 5000.00 5000.00FLASHING ARROW BOARD
0012 4420000000-N 1120  2 EA  3000.00 6000.00 15000.00 30000.00 15000.00 30000.00PORTABLE CHANGE MSG SIGN
0013 4430000000-N 1130  50 EA  25.00 1250.00 55.00 2750.00 80.00 4000.00DRUMS
0014 4435000000-N 1135  30 EA  18.00 540.00 25.00 750.00 55.00 1650.00CONES
0015 4445000000-E 1145  40 LF  20.00 800.00 22.00 880.00 48.00 1920.00BARRICADES (TYPE III)
0016 4455000000-N 1150  60 DAY 300.00 18000.00 150.00 9000.00 375.00 22500.00FLAGGER
0017 4480000000-N 1165  1 EA  6600.00 6600.00 25000.00 25000.00 35000.00 35000.00TMA
0018 4510000000-N SP   640 HR  38.00 24320.00 45.00 28800.00 40.00 25600.00LAW ENFORCEMENT
0019 4516000000-N 1180  50 EA  30.00 1500.00 50.00 2500.00 65.00 3250.00SKINNY DRUM
0020 4810000000-E 1205  17,584 LF  0.40 7033.60 0.45 7912.80 1.25 21980.00PAINT PVMT MARKINGS 4"
0021 4900000000-N 1251  33 EA  20.00 660.00 25.00 825.00 17.00 561.00PERM RAISED PVMT MARKERS
0022 6000000000-E 1605  215 LF  5.00 1075.00 4.00 860.00 8.00 1720.00TEMPORARY SILT FENCE
0023 6012000000-E 1610  5 TON 300.00 1500.00 200.00 1000.00 95.00 475.00SEDIMENT CONTROL STONE
0024 6030000000-E 1630  6 CY  150.00 900.00 200.00 1200.00 13.00 78.00SILT EXCAVATION
0025 6042000000-E 1632  70 LF  15.00 1050.00 12.00 840.00 31.50 2205.001/4" HARDWARE CLOTH
0026 8161000000-E 420  31,535 SF  0.90 28381.50 0.55 17344.25 0.40 12614.00GROOVING BRIDGE FLOORS
0027 8296000000-N 442 Lump Sum 25000.00 20000.00 5150.00POLLUTION CONTROL
0028 8660000000-E SP   63 CF  280.00 17640.00 500.00 31500.00 450.00 28350.00CONCRETE REPAIRS
0029 8664000000-E SP   1,100 CF  280.00 308000.00 300.00 330000.00 300.00 330000.00SHOTCRETE REPAIRS
0030 8678000000-E SP   38 LF  75.00 2850.00 225.00 8550.00 85.50 3249.00EPOXY RESIN INJECTION
0031 8692000000-N SP  Lump Sum 200000.00 85000.00 120000.00FOAM JOINT SEALS
0032 8860000000-N SP  Lump Sum 118000.00 130000.00 235000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE #200
0033 8860000000-N SP  Lump Sum 70000.00 65000.00 45000.00GENERIC STRUCTURE ITEM (LS)

TEMPORARY SUPPORTS
0034 8881000000-E SP   285 CY  1240.00 353400.00 1200.00 342000.00 1300.00 370500.00GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH

0035 8881000000-E SP   47 CY  925.00 43475.00 850.00 39950.00 1150.00 54050.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY

0036 8893000000-E SP   4,023 SY  65.00 261495.00 75.00 301725.00 91.00 366093.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  4 017

WAKE

17BP.5.H.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #7 ON BUFFALO RD, #169 & 170 ON US-64 BUS, #200 ON FAIRVIEW RD, AND #213 ON WADE AVE.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN

PALMETTO INFRASTRUCTURE  INC CORMAN CONSTRUCTION, INC.

GREENVILLE,  SC ANNAPOLIS JUNCTION,  MD

C203106JUN 19 2012
0.000 MI

0037 8893000000-E SP   623 SY  70.00 43610.00 50.00 31150.00 52.00 32396.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY

0038 8893000000-E SP   3,400 SY  70.00 238000.00 50.00 170000.00 50.00 170000.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0039 8893000000-E SP   4,023 SY  30.00 120690.00 45.00 181035.00 46.00 185058.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 2131852.73 TOTAL 2150296.05 TOTAL 2362553.00CONTRACT TOTAL

 

    SUB-TOTAL 2131852.73 SUB-TOTAL 2150296.05 SUB-TOTAL 2362553.00ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 3 /  4 017

WAKE

17BP.5.H.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #7 ON BUFFALO RD, #169 & 170 ON US-64 BUS, #200 ON FAIRVIEW RD, AND #213 ON WADE AVE.

HRI INC DBA HRI BRIDGE
COMPANY

BLACKSBURG,  SC

LANFORD BROTHERS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

ROANOKE,  VA ASHEVILLE,  NC

C203106JUN 19 2012
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 250000.00 170000.00MOBILIZATION
0002 1330000000-E 607  1,992 SY  30.00 59760.00 16.00 31872.00 30.00 59760.00INCIDENTAL MILLING
0003 1503000000-E 610  222 TON 110.00 24420.00 109.00 24198.00 190.00 42180.00ASP CONC INTR CRS I19.0C
0004 1519000000-E 610  37 TON 160.00 5920.00 163.50 6049.50 530.00 19610.00ASP CONC SURF CRS S9.5B
0005 1523000000-E 610  132 TON 130.00 17160.00 130.80 17265.60 340.00 44880.00ASP CONC SURF CRS S9.5C
0006 1575000000-E 620  25 TON 720.00 18000.00 708.50 17712.50 820.00 20500.00ASP FOR PLANT MIX
0007 3422000000-N SP  Lump Sum 44000.00 31942.50 50000.00GENERIC GUARDRAIL ITEM (LS)

REMOVAL & REPLACEMENT OF STEELGUARDRAIL
0008 4400000000-E 1110  136 SF  5.50 748.00 5.45 741.20 5.00 680.00WORK ZONE SIGNS (STAT)
0009 4405000000-E 1110  96 SF  9.00 864.00 10.00 960.00 10.00 960.00WORK ZONE SIGNS (PORT)
0010 4410000000-E 1110  45 SF  8.00 360.00 5.45 245.25 6.00 270.00WORK ZONE SIGNS (BARR)
0011 4415000000-N 1115  1 EA  3000.00 3000.00 4200.00 4200.00 3800.00 3800.00FLASHING ARROW BOARD
0012 4420000000-N 1120  2 EA  7500.00 15000.00 6000.00 12000.00 15000.00 30000.00PORTABLE CHANGE MSG SIGN
0013 4430000000-N 1130  50 EA  35.00 1750.00 44.00 2200.00 60.00 3000.00DRUMS
0014 4435000000-N 1135  30 EA  19.00 570.00 17.40 522.00 10.00 300.00CONES
0015 4445000000-E 1145  40 LF  40.00 1600.00 19.62 784.80 24.00 960.00BARRICADES (TYPE III)
0016 4455000000-N 1150  60 DAY 360.00 21600.00 0.01 0.60 250.00 15000.00FLAGGER
0017 4480000000-N 1165  1 EA  18000.00 18000.00 18000.00 18000.00 3800.00 3800.00TMA
0018 4510000000-N SP   640 HR  65.00 41600.00 49.05 31392.00 50.00 32000.00LAW ENFORCEMENT
0019 4516000000-N 1180  50 EA  40.00 2000.00 29.00 1450.00 60.00 3000.00SKINNY DRUM
0020 4810000000-E 1205  17,584 LF  0.50 8792.00 0.44 7736.96 0.45 7912.80PAINT PVMT MARKINGS 4"
0021 4900000000-N 1251  33 EA  28.00 924.00 21.80 719.40 22.00 726.00PERM RAISED PVMT MARKERS
0022 6000000000-E 1605  215 LF  9.00 1935.00 14.50 3117.50 12.00 2580.00TEMPORARY SILT FENCE
0023 6012000000-E 1610  5 TON 339.00 1695.00 400.00 2000.00 250.00 1250.00SEDIMENT CONTROL STONE
0024 6030000000-E 1630  6 CY  500.00 3000.00 300.00 1800.00 600.00 3600.00SILT EXCAVATION
0025 6042000000-E 1632  70 LF  28.00 1960.00 15.00 1050.00 60.00 4200.001/4" HARDWARE CLOTH
0026 8161000000-E 420  31,535 SF  0.60 18921.00 0.38 11983.30 0.68 21443.80GROOVING BRIDGE FLOORS
0027 8296000000-N 442 Lump Sum 130000.00 114450.00 125000.00POLLUTION CONTROL
0028 8660000000-E SP   63 CF  600.00 37800.00 650.00 40950.00 435.00 27405.00CONCRETE REPAIRS
0029 8664000000-E SP   1,100 CF  370.00 407000.00 600.00 660000.00 535.00 588500.00SHOTCRETE REPAIRS
0030 8678000000-E SP   38 LF  150.00 5700.00 80.00 3040.00 550.00 20900.00EPOXY RESIN INJECTION
0031 8692000000-N SP  Lump Sum 115000.00 166400.00 100000.00FOAM JOINT SEALS
0032 8860000000-N SP  Lump Sum 248500.00 94830.00 280000.00GENERIC STRUCTURE ITEM (LS)

CLEANING & REPAINTING OF BRIDGE #200
0033 8860000000-N SP  Lump Sum 40000.00 50000.00 252000.00GENERIC STRUCTURE ITEM (LS)

TEMPORARY SUPPORTS
0034 8881000000-E SP   285 CY  750.00 213750.00 1150.00 327750.00 1200.00 342000.00GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH

0035 8881000000-E SP   47 CY  800.00 37600.00 1150.00 54050.00 1200.00 56400.00GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY

0036 8893000000-E SP   4,023 SY  90.00 362070.00 80.18 322564.14 130.00 522990.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 4 /  4 017

WAKE

17BP.5.H.1

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #7 ON BUFFALO RD, #169 & 170 ON US-64 BUS, #200 ON FAIRVIEW RD, AND #213 ON WADE AVE.

HRI INC DBA HRI BRIDGE
COMPANY

BLACKSBURG,  SC

LANFORD BROTHERS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO, INC

ROANOKE,  VA ASHEVILLE,  NC

C203106JUN 19 2012
0.000 MI

0037 8893000000-E SP   623 SY  60.00 37380.00 90.00 56070.00 50.00 31150.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY

0038 8893000000-E SP   3,400 SY  75.00 255000.00 90.00 306000.00 60.00 204000.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0039 8893000000-E SP   4,023 SY  50.00 201150.00 16.00 64368.00 50.00 201150.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 2529529.00 TOTAL 2740415.25 TOTAL 3293907.60CONTRACT TOTAL

 

    SUB-TOTAL 2529529.00 SUB-TOTAL 2740415.25 SUB-TOTAL 3293907.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2131852.73AMERICAN CONTRACTING & SERVICES INC
     2  2150296.05PALMETTO INFRASTRUCTURE  INC
     3  2362553.00CORMAN CONSTRUCTION, INC.
     4  2529529.00HRI INC DBA HRI BRIDGE COMPANY
     5  2740415.25LANFORD BROTHERS CO., INC.
     6  3293907.60TAYLOR & MURPHY CONSTRUCTION CO, INC



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  1 018

WAKE

17BP.5.P.3

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #37 ON AIRPORT ROAD, #73 ON AVIATION PARKWAY, AND #118 AND 109 ON I-40.

   

C203067JUN 19 2012
0.000 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



JUL 06, 2012 02:24 PM

TIP NO B-3638, R-5164F 2:00 PM 1 /  5 019

DURHAM

33186.3.1,  45158.3.2

FED AID NO BRSTP-70B(2), STP-0070(153)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER CAMPUS DR AND APPROACHES ON US-70 BUS AND US-70 BUS (MAIN ST) FROM NINTH ST TO BUCHANAN ST.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

C202436JUN 19 2012
1.233 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 100000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 10000.00 10000.00GENERIC MISCELLANEOUS ITEM (LS)

PROTECTIVE CANOPY
0003 0029000000-N SP  Lump Sum 30000.00 30000.00REINF BRG APPR **********

(17+16.70 -L-)
0004 0050000000-E 226  1 ACR 500.00 500.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  260 CY  25.00 6500.00 15.00 3900.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 50000.00 100000.00GRADING
0007 0106000000-E 230  1,840 CY  15.00 27600.00 10.00 18400.00BORROW EXCAVATION
0008 0195000000-E 265  100 CY  25.00 2500.00 1.00 100.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  5.00 1000.00 2.00 400.00GEOTEXTILE SOIL STABILIZATION
0010 0248000000-N SP  Lump Sum 7500.00 25000.00GENERIC GRADING ITEM (LS)

VIBRATION MONITORING
0011 0318000000-E 300  100 TON 40.00 4000.00 20.00 2000.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  290 SY  5.00 1450.00 2.00 580.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  64 LF  35.00 2240.00 32.00 2048.0015" DRAINAGE PIPE
0014 0335300000-E 305  196 LF  40.00 7840.00 37.00 7252.0018" DRAINAGE PIPE
0015 0448200000-E 310  548 LF  45.00 24660.00 32.00 17536.0015" RCP CULV CLASS IV
0016 0973100000-E 330  12 LF  250.00 3000.00 350.00 4200.00**"WLD STL PIPE GRAD B IN SOIL

(18", 0.500")
0017 0973300000-E 330  12 LF  450.00 5400.00 350.00 4200.00**"WLD STL PIPE GRAD B NOT IN SOIL

(18", 0.500")
0018 0995000000-E 340  30 LF  15.00 450.00 7.00 210.00PIPE REMOVAL
0019 1099500000-E 505  100 CY  15.00 1500.00 22.00 2200.00SHALLOW UNDERCUT
0020 1099700000-E 505  100 TON 25.00 2500.00 15.00 1500.00CLASS IV SUBGRD STABILIZATION
0021 1220000000-E 545  250 TON 30.00 7500.00 22.00 5500.00INCIDENTAL STONE BASE
0022 1297000000-E 607  6,008 SY  3.00 18024.00 3.30 19826.40MILL ASP PVMT *****" DTH

(1-1/2")
0023 1308000000-E 607  12,672 SY  3.50 44352.00 3.30 41817.60MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3")
0024 1489000000-E 610  760 TON 35.50 26980.00 38.00 28880.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  810 TON 38.00 30780.00 38.00 30780.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  2,159 TON 45.00 97155.00 50.00 107950.00ASP CONC SURF CRS S9.5B
0027 1575000000-E 620  202 TON 635.00 128270.00 712.00 143824.00ASP FOR PLANT MIX
0028 1704000000-E SP   300 TON 160.00 48000.00 155.00 46500.00PATCHING EXIST PAVEMENT
0029 2000000000-N 806  4 EA  250.00 1000.00 200.00 800.00RIGHT OF WAY MARKERS
0030 2286000000-N 840  15 EA  1200.00 18000.00 1800.00 27000.00MASNRY DRAINAGE STRUCT
0031 2364000000-N 840  5 EA  500.00 2500.00 500.00 2500.00FRAME W/2GRTS 840.16 STD
0032 2374000000-N 840  2 EA  600.00 1200.00 500.00 1000.00FRAME-GRT-HD 840.03 **

(E)
0033 2374000000-N 840  3 EA  600.00 1800.00 500.00 1500.00FRAME-GRT-HD 840.03 **

(F)
0034 2374000000-N 840  4 EA  600.00 2400.00 500.00 2000.00FRAME-GRT-HD 840.03 **

(G)
0035 2591000000-E 848  340 SY  25.00 8500.00 22.50 7650.004" CONCRETE SIDEWALK



JUL 06, 2012 02:24 PM

TIP NO B-3638, R-5164F 2:00 PM 2 /  5 019

DURHAM

33186.3.1,  45158.3.2

FED AID NO BRSTP-70B(2), STP-0070(153)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER CAMPUS DR AND APPROACHES ON US-70 BUS AND US-70 BUS (MAIN ST) FROM NINTH ST TO BUCHANAN ST.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

C202436JUN 19 2012
1.233 MI

0036 2605000000-N 848  4 EA  850.00 3400.00 1150.00 4600.00CONCRETE CURB RAMP
0037 2752000000-E SP   1,010 LF  12.00 12120.00 20.00 20200.00GENERIC PAVING ITEM (LF)

REMOVE  & REPLACE 8" X 12" GRANITE CURB
0038 2830000000-N 858  13 EA  600.00 7800.00 800.00 10400.00ADJ MANHOLES
0039 2845000000-N 858  4 EA  350.00 1400.00 800.00 3200.00ADJ METER OR VALVE BOXES
0040 3030000000-E 862  75 LF  18.00 1350.00 18.00 1350.00STL BM GUARDRAIL
0041 3150000000-N 862  5 EA  35.00 175.00 45.00 225.00ADDIT GUARDRAIL POSTS
0042 3215000000-N 862  1 EA  1450.00 1450.00 1800.00 1800.00GR ANCHOR TYPE III
0043 3270000000-N SP   1 EA  2000.00 2000.00 2400.00 2400.00GR ANCHOR TYPE 350
0044 3575000000-E SP   105 LF  50.00 5250.00 40.00 4200.00GENERIC FENCING ITEM (LF)

ALUMINUM ORNAMENTAL FENCE
0045 3656000000-E 876  450 SY  3.00 1350.00 2.00 900.00GEOTEXTILE FOR DRAINGE
0046 4400000000-E 1110  991 SF  3.95 3914.45 4.00 3964.00WORK ZONE SIGNS (STAT)
0047 4405000000-E 1110  352 SF  8.85 3115.20 6.00 2112.00WORK ZONE SIGNS (PORT)
0048 4410000000-E 1110  194 SF  5.05 979.70 5.05 979.70WORK ZONE SIGNS (BARR)
0049 4415000000-N 1115  2 EA  3000.00 6000.00 1500.00 3000.00FLASHING ARROW BOARD
0050 4420000000-N 1120  5 EA  10000.00 50000.00 1500.00 7500.00PORTABLE CHANGE MSG SIGN
0051 4430000000-N 1130  60 EA  75.00 4500.00 40.00 2400.00DRUMS
0052 4435000000-N 1135  250 EA  20.00 5000.00 16.00 4000.00CONES
0053 4445000000-E 1145  104 LF  24.00 2496.00 24.00 2496.00BARRICADES (TYPE III)
0054 4455000000-N 1150  300 DAY 150.00 45000.00 30.00 9000.00FLAGGER
0055 4480000000-N 1165  1 EA  8500.00 8500.00 500.00 500.00TMA
0056 4507000000-E 1170  280 LF  55.00 15400.00 40.00 11200.00WATER FILLED BARRIER
0057 4510000000-N SP   640 HR  40.00 25600.00 40.00 25600.00LAW ENFORCEMENT
0058 4516000000-N 1180  20 EA  75.00 1500.00 45.00 900.00SKINNY DRUM
0059 4611000000-N SP   3 MO  7500.00 22500.00 2800.00 8400.00GENERIC TRAFFIC CONTROL ITEM (MO)

WATER FILLED BARRIER (LEFT ON PROJECT)
0060 4685000000-E 1205  8,708 LF  0.50 4354.00 0.50 4354.00THERMO PVT MKG LINES 4"90
0061 4686000000-E 1205  24,594 LF  0.60 14756.40 0.60 14756.40THERMO PVT MKG LINES 4"120
0062 4695000000-E 1205  1,622 LF  2.00 3244.00 2.00 3244.00THERMO PVT MKG LINES 8"90 MILS
0063 4697000000-E 1205  1,955 LF  2.00 3910.00 2.00 3910.00THERMO PVT MKG LINE 8"120 MILS
0064 4705000000-E 1205  100 LF  7.00 700.00 7.00 700.00THERMO LINES 16" 120MILS
0065 4710000000-E 1205  667 LF  9.00 6003.00 9.00 6003.0024"WIDE THERMO 120 MILS
0066 4721000000-E 1205  20 EA  60.00 1200.00 60.00 1200.00THERMO PVT MKG CHARACTER 120
0067 4725000000-E 1205  52 EA  95.00 4940.00 95.00 4940.00THERMO PVT SYMBOL 90MILS
0068 4726110000-E 1205  76 EA  200.00 15200.00 100.00 7600.00HIP THERMO PVT SYMBOL 90 MILS
0069 4770000000-E 1205  780 LF  4.50 3510.00 4.50 3510.004" COLD APPL PLSTIC LINES TYPE **

(III)
0070 4780000000-E 1205  25 LF  8.00 200.00 8.00 200.008" COLD APPL PLSTIC LINES TYPE **

(III)
0071 4810000000-E 1205  18,422 LF  0.20 3684.40 0.20 3684.40PAINT PVMT MARKINGS 4"
0072 4820000000-E 1205  2,580 LF  0.50 1290.00 0.50 1290.00PAINT PVMT MARKINGS 8"
0073 4835000000-E 1205  470 LF  3.00 1410.00 3.00 1410.00PAINT PVT MKG LINES 24"



JUL 06, 2012 02:24 PM

TIP NO B-3638, R-5164F 2:00 PM 3 /  5 019

DURHAM

33186.3.1,  45158.3.2

FED AID NO BRSTP-70B(2), STP-0070(153)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER CAMPUS DR AND APPROACHES ON US-70 BUS AND US-70 BUS (MAIN ST) FROM NINTH ST TO BUCHANAN ST.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

C202436JUN 19 2012
1.233 MI

0074 4845000000-N 1205  46 EA  25.00 1150.00 25.00 1150.00PAINT PVT MKG SYMBOL
0075 4850000000-E 1205  6,208 LF  1.00 6208.00 1.00 6208.00LINE REMOVAL 4" WIDE
0076 4870000000-E 1205  30 LF  5.00 150.00 5.00 150.00LINE REMOVAL 24" WIDE
0077 4875000000-N 1205  19 EA  50.00 950.00 50.00 950.00REMOVAL OF SYMBL & CHARAC
0078 4900000000-N 1251  10 EA  10.00 100.00 10.00 100.00PERM RAISED PVMT MARKERS
0079 4905000000-N 1253  338 EA  25.00 8450.00 25.00 8450.00SNOWPLB PVMT MRKER
0080 6000000000-E 1605  1,575 LF  2.14 3370.50 2.00 3150.00TEMPORARY SILT FENCE
0081 6006000000-E 1610  270 TON 35.00 9450.00 1.00 270.00EROS CONTRL STONE CL A
0082 6009000000-E 1610  70 TON 45.00 3150.00 40.00 2800.00EROS CONTRL STONE CL B
0083 6012000000-E 1610  145 TON 40.00 5800.00 20.00 2900.00SEDIMENT CONTROL STONE
0084 6015000000-E 1615 0.75 ACR 5000.00 3750.00 1100.00 825.00TEMPORARY MULCHING
0085 6018000000-E 1620  50 LB  4.00 200.00 4.90 245.00SEED FOR TEMP SEEDING
0086 6021000000-E 1620 0.25 TON 1875.00 468.75 1400.00 350.00FERT FOR TEMP SEEDING
0087 6024000000-E 1622  200 LF  12.31 2462.00 5.00 1000.00TEMPORARY SLOPE DRAINS
0088 6030000000-E 1630  130 CY  20.00 2600.00 10.00 1300.00SILT EXCAVATION
0089 6036000000-E 1631  2,000 SY  1.90 3800.00 1.50 3000.00MATTING FOR EROS CONTROL
0090 6038000000-E SP   340 SY  7.50 2550.00 7.50 2550.00PERM SOIL REINF MAT
0091 6042000000-E 1632  460 LF  3.40 1564.00 4.00 1840.001/4" HARDWARE CLOTH
0092 6084000000-E 1660 1.25 ACR 5000.00 6250.00 1300.00 1625.00SEEDING AND MULCHING
0093 6087000000-E 1660 0.5 ACR 95.00 47.50 125.00 62.50MOWING
0094 6090000000-E 1661  50 LB  8.00 400.00 4.90 245.00SEED FOR REPAIR SEEDING
0095 6093000000-E 1661 0.25 TON 1000.00 250.00 1400.00 350.00FERT FOR REPAIR SEEDING
0096 6096000000-E 1662  50 LB  3.00 150.00 4.90 245.00SEED FOR SUPP SEEDING
0097 6108000000-E 1665 0.5 TON 2500.00 1250.00 1400.00 700.00FERTILIZER TOPDRESSING
0098 6114500000-N 1667  10 MHR 25.00 250.00 35.00 350.00SPECIALIZED HAND MOWING
0099 6117000000-N SP   18 EA  200.00 3600.00 50.00 900.00RESPONSE FOR EROS CONTROL
0100 7048500000-E 1705  16 EA  600.30 9604.80 600.30 9604.8016" PEDEST SIG HEAD 1 SEC W/CD
0101 7060000000-E 1705  2,430 LF  2.60 6318.00 2.60 6318.00SIGNAL CABLE
0102 7120000000-E 1705  3 EA  625.50 1876.50 625.50 1876.50VEHICLE SIGNAL HD (12", 3 SECT)
0103 7144000000-E 1705  3 EA  1051.00 3153.00 1051.00 3153.00VEHICLE SIGNAL HD (12", 5 SECT)
0104 7252000000-E 1710  1,000 LF  1.65 1650.00 1.65 1650.00MESSENGER CABLE (1/4")
0105 7288000000-E 1715  20 LF  34.25 685.00 34.25 685.00PAVED TRENCH (***********)

(1, 2")
0106 7300000000-E 1715  230 LF  4.85 1115.50 4.85 1115.50UNPAVED TRENCH (***********)

(1, 2")
0107 7324000000-N 1716  4 EA  210.00 840.00 210.00 840.00JUNCTION BOX (STANDARD SIZE)
0108 7396000000-E 1722  10 EA  160.00 1600.00 160.00 1600.001/2" RISER WITH WEATHERHEAD
0109 7420000000-E 1722  4 EA  450.00 1800.00 450.00 1800.002" RISER WITH WEATHERHEAD
0110 7444000000-E 1725  3,475 LF  5.60 19460.00 5.60 19460.00INDUCTIVE LOOP SAWCUT
0111 7456000000-E 1726  6,315 LF  1.20 7578.00 1.20 7578.00LEAD-IN CABLE(********)

(14-2)
0112 7541000000-N 1731  1 EA  805.00 805.00 805.00 805.00MOD SPLICE ENCLOSURE



JUL 06, 2012 02:24 PM

TIP NO B-3638, R-5164F 2:00 PM 4 /  5 019

DURHAM

33186.3.1,  45158.3.2

FED AID NO BRSTP-70B(2), STP-0070(153)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER CAMPUS DR AND APPROACHES ON US-70 BUS AND US-70 BUS (MAIN ST) FROM NINTH ST TO BUCHANAN ST.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

C202436JUN 19 2012
1.233 MI

0113 7575180000-N 1735  4 EA  310.00 1240.00 310.00 1240.00CABLE TRANSFER
0114 7636000000-N 1745  2 EA  181.00 362.00 181.00 362.00SIGN FOR SIGNALS
0115 7642200000-N 1743  3 EA  1020.00 3060.00 1020.00 3060.00TYPE II PED W/ FOUNDATION
0116 7675000000-N 1747  1 EA  3374.00 3374.00 3374.00 3374.00LED BLANKOUT SIGN
0117 7744000000-N 1751  7 EA  75.00 525.00 75.00 525.00DETECTOR CARD (TYPE 170)
0118 7980000000-N SP   6 EA  120.00 720.00 120.00 720.00GENERIC SIGNAL ITEM (EA)

WOOD POLE REMOVAL

STRUCTURE ITEMS

0119 8035000000-N 402 Lump Sum 45000.00 100000.00REMV EXIST STR **********
(17+16.70-L-)

0120 8105520000-E 411 145.7 LF  475.00 69207.50 550.00 80135.003'-0" DRILLD PIER IN SOIL
0121 8105620000-E 411  29 LF  475.00 13775.00 550.00 15950.003'-0" DRILLD PIER NO SOIL
0122 8113000000-N 411  1 EA  2400.00 2400.00 750.00 750.00SID INSPECTIONS
0123 8114000000-N 411  4 EA  500.00 2000.00 2400.00 9600.00SPT TESTING
0124 8115000000-N 411  1 EA  2500.00 2500.00 1500.00 1500.00CSL TESTING
0125 8121000000-N 412 Lump Sum 10000.00 25000.00UNCL STR EXCAV STA *****

(17+16.70-L-)
0126 8147000000-E 420  4,934 SF  27.00 133218.00 34.00 167756.00REINF CONCRETE DECK SLAB
0127 8161000000-E 420  5,250 SF  0.50 2625.00 0.40 2100.00GROOVING BRIDGE FLOORS
0128 8182000000-E 420 90.4 CY  750.00 67800.00 1000.00 90400.00CLASS A CONCRETE (BRIDGE)
0129 8210000000-N 422 Lump Sum 65000.00 50000.00BRG APPR SLAB ***********

(17+16.70-L-)
0130 8217000000-E 425  24,221 LB  1.00 24221.00 2.00 48442.00REINF STEEL (BRIDGE)
0131 8238000000-E 425  3,174 LB  1.50 4761.00 3.00 9522.00SPIRAL COL REINF STL BRG
0132 8280000000-E 440 Lump Sum 275000.00 393000.00STRUCTURAL STEEL
0133 8475000000-E 460  190 LF  175.00 33250.00 115.00 21850.00TWO BAR METAL RAIL
0134 8517000000-E 460 100.8 LF  85.00 8568.00 130.00 13104.001'-**"X*****"CONC PARAPET

(1'-2" X 3'-2 1/2 ")
0135 8517000000-E 460 100.8 LF  85.00 8568.00 132.00 13305.601'-**"X*****"CONC PARAPET

(1'-2" X 3'-4 3/4 ")
0136 8531000000-E 462  320 SY  70.00 22400.00 80.00 25600.004" SLOPE PROTECTION
0137 8657000000-N 430 Lump Sum 10000.00 15000.00ELASTOMERIC BEARINGS
0138 8692000000-N SP  Lump Sum 15000.00 20000.00FOAM JOINT SEALS
0139 8990000000-N SP   2,500 DOL 130.00 325000.00 120.00 300000.00CONTRACT TIME

 

    TOTAL 2294734.20 TOTAL 2495680.40CONTRACT TOTAL

 

    SUB-TOTAL 1154440.70 SUB-TOTAL 1092665.80ROADWAY ITEMS
    SUB-TOTAL 1140293.50 SUB-TOTAL 1403014.60STRUCTURE ITEMS



JUL 06, 2012 02:24 PM

TIP NO B-3638, R-5164F 2:00 PM 5 /  5 019

DURHAM

33186.3.1,  45158.3.2

FED AID NO BRSTP-70B(2), STP-0070(153)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

BRIDGE OVER CAMPUS DR AND APPROACHES ON US-70 BUS AND US-70 BUS (MAIN ST) FROM NINTH ST TO BUCHANAN ST.

   

C202436JUN 19 2012
1.233 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2294734.20DEVERE CONSTRUCTION COMPANY, INC
     2  2495680.40FSC II LLC DBA FRED SMITH COMPANY



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  4 020

WAKE

5C.092144,  5CR.20921.39

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

C203095JUN 19 2012
9.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16570.00 115000.00 95700.00MOBILIZATION
0002 0106000000-E 230  2,581 CY  24.50 63234.50 28.00 72268.00 12.50 32262.50BORROW EXCAVATION
0003 0264000000-E SP  18.24 SMI 3350.00 61104.00 1800.00 32832.00 1850.00 33744.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  811 TON 49.40 40063.40 37.50 30412.50 33.50 27168.50INCIDENTAL STONE BASE
0005 1297000000-E 607  19,364 SY  1.89 36597.96 1.05 20332.20 1.20 23236.80MILL ASP PVMT *****" DTH

(2-1/2")
0006 1308000000-E 607  343 SY  15.00 5145.00 8.95 3069.85 15.15 5196.45MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  1,901 SY  12.40 23572.40 5.00 9505.00 6.80 12926.80INCIDENTAL MILLING
0008 1489000000-E 610  567 TON 54.00 30618.00 38.00 21546.00 48.85 27697.95ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  10,550 TON 34.50 363975.00 31.00 327050.00 25.35 267442.50ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  12,222 TON 34.50 421659.00 32.00 391104.00 33.25 406381.50ASP CONC SURF CRS S9.5B
0011 1575000000-E 620  1,265 TON 547.00 691955.00 600.00 759000.00 688.00 870320.00ASP FOR PLANT MIX
0012 1704000000-E SP   800 TON 113.50 90800.00 105.00 84000.00 115.00 92000.00PATCHING EXIST PAVEMENT
0013 1891000000-E SP   54,935 SY  5.11 280717.85 5.40 296649.00 5.11 280717.85GENERIC PAVING ITEM (SY)

FLEXIBLE PAVEMENT RECLAMATION
0014 2830000000-N 858  1 EA  500.00 500.00 600.00 600.00 910.00 910.00ADJ MANHOLES
0015 2845000000-N 858  6 EA  500.00 3000.00 500.00 3000.00 845.00 5070.00ADJ METER OR VALVE BOXES
0016 4399000000-N 1105 Lump Sum 5285.00 11000.00 13150.00TEMP TRAFFIC CONTROL
0017 4685000000-E 1205  96,437 LF  0.44 42432.28 0.44 42432.28 0.44 42432.28THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  87,276 LF  0.53 46256.28 0.53 46256.28 0.53 46256.28THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  1,577 LF  1.75 2759.75 1.75 2759.75 1.75 2759.75THERMO PVT MKG LINES 8"90 MILS
0020 4705000000-E 1205  100 LF  7.00 700.00 7.00 700.00 7.00 700.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  72 LF  10.00 720.00 10.00 720.00 10.00 720.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  12 EA  90.00 1080.00 90.00 1080.00 90.00 1080.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  15 EA  90.00 1350.00 90.00 1350.00 90.00 1350.00THERMO PVT SYMBOL 90MILS
0024 4770000000-E 1205  832 LF  3.50 2912.00 3.50 2912.00 3.50 2912.004" COLD APPL PLSTIC LINES TYPE **

(III)
0025 4810000000-E 1205  110,869 LF  0.08 8869.52 0.08 8869.52 0.08 8869.52PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  365 LF  1.00 365.00 1.00 365.00 1.00 365.00PAINT PVMT MARKINGS 8"
0027 4830000000-E 1205  100 LF  3.00 300.00 3.00 300.00 3.00 300.00PAINT PVT MKGS LINES 16"
0028 4835000000-E 1205  72 LF  4.00 288.00 4.00 288.00 4.00 288.00PAINT PVT MKG LINES 24"
0029 4840000000-N 1205  4 EA  25.00 100.00 25.00 100.00 25.00 100.00PAINT PVT MKG CHARACTER
0030 4850000000-E 1205  832 LF  0.50 416.00 0.50 416.00 0.50 416.00LINE REMOVAL 4" WIDE
0031 4900000000-N 1251  896 EA  4.00 3584.00 4.00 3584.00 4.00 3584.00PERM RAISED PVMT MARKERS
0032 6000000000-E 1605  774 LF  2.25 1741.50 2.15 1664.10 2.50 1935.00TEMPORARY SILT FENCE
0033 6071010000-E SP   1,950 LF  7.00 13650.00 5.00 9750.00 5.00 9750.00WATTLE
0034 6084000000-E 1660 7.75 ACR 1700.00 13175.00 1750.00 13562.50 2170.00 16817.50SEEDING AND MULCHING
0035 7444000000-E 1725  228 LF  5.95 1356.60 5.95 1356.60 5.95 1356.60INDUCTIVE LOOP SAWCUT

 

    TOTAL 2276853.04 TOTAL 2315834.58 TOTAL 2335916.78CONTRACT TOTAL



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  4 020

WAKE

5C.092144,  5CR.20921.39

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

7 SECTIONS OF SECONDARY ROADS.

   

C203095JUN 19 2012
9.180 MI

 

    SUB-TOTAL 2276853.04 SUB-TOTAL 2315834.58 SUB-TOTAL 2335916.78ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 3 /  4 020

WAKE

5C.092144,  5CR.20921.39

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

7 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

GELDER AND ASSOCIATES, INC.

RALEIGH,  NC  

C203095JUN 19 2012
9.180 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00 31480.00MOBILIZATION
0002 0106000000-E 230  2,581 CY  40.00 103240.00 27.00 69687.00BORROW EXCAVATION
0003 0264000000-E SP  18.24 SMI 3400.00 62016.00 3500.00 63840.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0004 1220000000-E 545  811 TON 50.00 40550.00 30.00 24330.00INCIDENTAL STONE BASE
0005 1297000000-E 607  19,364 SY  1.30 25173.20 1.54 29820.56MILL ASP PVMT *****" DTH

(2-1/2")
0006 1308000000-E 607  343 SY  5.25 1800.75 11.88 4074.84MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  1,901 SY  4.00 7604.00 7.98 15169.98INCIDENTAL MILLING
0008 1489000000-E 610  567 TON 36.00 20412.00 45.00 25515.00ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  10,550 TON 26.50 279575.00 39.00 411450.00ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  12,222 TON 33.00 403326.00 40.00 488880.00ASP CONC SURF CRS S9.5B
0011 1575000000-E 620  1,265 TON 718.00 908270.00 600.00 759000.00ASP FOR PLANT MIX
0012 1704000000-E SP   800 TON 100.00 80000.00 120.00 96000.00PATCHING EXIST PAVEMENT
0013 1891000000-E SP   54,935 SY  5.30 291155.50 6.06 332906.10GENERIC PAVING ITEM (SY)

FLEXIBLE PAVEMENT RECLAMATION
0014 2830000000-N 858  1 EA  560.00 560.00 550.00 550.00ADJ MANHOLES
0015 2845000000-N 858  6 EA  530.00 3180.00 550.00 3300.00ADJ METER OR VALVE BOXES
0016 4399000000-N 1105 Lump Sum 10000.00 22000.00TEMP TRAFFIC CONTROL
0017 4685000000-E 1205  96,437 LF  0.45 43396.65 0.46 44361.02THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  87,276 LF  0.55 48001.80 0.56 48874.56THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  1,577 LF  1.75 2759.75 1.84 2901.68THERMO PVT MKG LINES 8"90 MILS
0020 4705000000-E 1205  100 LF  7.00 700.00 7.35 735.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  72 LF  10.00 720.00 10.50 756.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  12 EA  90.00 1080.00 94.50 1134.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  15 EA  90.00 1350.00 94.50 1417.50THERMO PVT SYMBOL 90MILS
0024 4770000000-E 1205  832 LF  3.50 2912.00 3.68 3061.764" COLD APPL PLSTIC LINES TYPE **

(III)
0025 4810000000-E 1205  110,869 LF  0.10 11086.90 0.09 9978.21PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  365 LF  1.00 365.00 1.05 383.25PAINT PVMT MARKINGS 8"
0027 4830000000-E 1205  100 LF  3.00 300.00 3.15 315.00PAINT PVT MKGS LINES 16"
0028 4835000000-E 1205  72 LF  4.00 288.00 4.20 302.40PAINT PVT MKG LINES 24"
0029 4840000000-N 1205  4 EA  25.00 100.00 26.25 105.00PAINT PVT MKG CHARACTER
0030 4850000000-E 1205  832 LF  0.50 416.00 0.53 440.96LINE REMOVAL 4" WIDE
0031 4900000000-N 1251  896 EA  4.00 3584.00 4.20 3763.20PERM RAISED PVMT MARKERS
0032 6000000000-E 1605  774 LF  3.00 2322.00 2.75 2128.50TEMPORARY SILT FENCE
0033 6071010000-E SP   1,950 LF  7.00 13650.00 5.50 10725.00WATTLE
0034 6084000000-E 1660 7.75 ACR 1750.00 13562.50 1925.00 14918.75SEEDING AND MULCHING
0035 7444000000-E 1725  228 LF  6.00 1368.00 6.55 1493.40INDUCTIVE LOOP SAWCUT

 

    TOTAL 2509825.05 TOTAL 2525798.67CONTRACT TOTAL



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 4 /  4 020

WAKE

5C.092144,  5CR.20921.39

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

7 SECTIONS OF SECONDARY ROADS.

   

C203095JUN 19 2012
9.180 MI

 

    SUB-TOTAL 2509825.05 SUB-TOTAL 2525798.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2276853.04BARNHILL CONTRACTING COMPANY
     2  2315834.58S. T. WOOTEN CORPORATION
     3  2335916.78FSC II LLC DBA FRED SMITH COMPANY
     4  2509825.05REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     5  2525798.67GELDER AND ASSOCIATES, INC.



JUL 06, 2012 02:24 PM

TIP NO U-4422 2:00 PM 1 /  12 021

CUMBERLAND

35024.3.3

FED AID NO STP-1596(4)

GRADING, DRAINAGE, PAVING, AND SIGNALS

SR-1596 (GLENSFORD DR) FROM US-401 BUS (RAEFORD RD) TO SR-1400 (CLIFFDALE RD).

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC TARBORO,  NC

C202825JUN 19 2012
1.412 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 440000.00 450000.00 735000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 95000.00 140000.00 85000.00CONSTRUCTION SURVEYING
0003 0015000000-N 205  3 EA  2000.00 6000.00 1200.00 3600.00 2000.00 6000.00SEALING ABANDONED WELLS
0004 0022000000-E 225  48,000 CY  8.00 384000.00 11.00 528000.00 11.00 528000.00UNCLASSIFIED EXCAVATION
0005 0050000000-E 226  1 ACR 5000.00 5000.00 100.00 100.00 2500.00 2500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,600 CY  13.00 20800.00 9.00 14400.00 17.20 27520.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 754680.00 985000.00 1600000.00GRADING
0008 0141000000-E 240  360 LF  4.00 1440.00 9.00 3240.00 8.00 2880.00BERM DITCH CONSTRUCTION
0009 0195000000-E 265  1,400 CY  16.00 22400.00 15.00 21000.00 15.00 21000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  6,000 SY  1.90 11400.00 1.20 7200.00 2.75 16500.00GEOTEXTILE SOIL STABILIZATION
0011 0318000000-E 300  1,470 TON 26.00 38220.00 35.00 51450.00 23.00 33810.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  4,610 SY  2.90 13369.00 1.20 5532.00 1.50 6915.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  1,616 LF  34.00 54944.00 31.00 50096.00 19.00 30704.0015" DRAINAGE PIPE
0014 0335300000-E 305  168 LF  37.00 6216.00 38.00 6384.00 22.00 3696.0018" DRAINAGE PIPE
0015 0335600000-E 305  208 LF  68.00 14144.00 76.00 15808.00 47.00 9776.0036" DRAINAGE PIPE
0016 0335700000-E 305  24 LF  222.00 5328.00 135.00 3240.00 63.50 1524.0042" DRAINAGE PIPE
0017 0335800000-E 305  72 LF  108.00 7776.00 135.00 9720.00 79.00 5688.0048" DRAINAGE PIPE
0018 0366000000-E 310  52 LF  37.00 1924.00 28.00 1456.00 19.00 988.0015" RC PIPE CULV III
0019 0448000000-E 310  88 LF  110.00 9680.00 117.00 10296.00 81.50 7172.00***" RCP CULV CLASS IV

(48")
0020 0448000000-E 310  72 LF  260.00 18720.00 290.00 20880.00 265.00 19080.00***" RCP CULV CLASS IV

(72")
0021 0448200000-E 310  7,144 LF  28.00 200032.00 32.50 232180.00 20.00 142880.0015" RCP CULV CLASS IV
0022 0448300000-E 310  1,876 LF  31.00 58156.00 35.75 67067.00 22.50 42210.0018" RCP CULV CLASS IV
0023 0448400000-E 310  1,324 LF  37.00 48988.00 40.00 52960.00 30.25 40051.0024" RCP CULV CLASS IV
0024 0448500000-E 310  528 LF  51.72 27308.16 66.00 34848.00 44.25 23364.0030" RCP CULV CLASS IV
0025 0448600000-E 310  624 LF  70.00 43680.00 79.00 49296.00 52.25 32604.0036" RCP CULV CLASS IV
0026 0448700000-E 310  12 LF  89.00 1068.00 225.00 2700.00 68.50 822.0042" RCP CULV CLASS IV
0027 0995000000-E 340  2,516 LF  10.00 25160.00 9.00 22644.00 15.00 37740.00PIPE REMOVAL
0028 1099500000-E 505  1,500 CY  10.00 15000.00 14.75 22125.00 6.65 9975.00SHALLOW UNDERCUT
0029 1099700000-E 505  3,000 TON 17.00 51000.00 24.00 72000.00 10.20 30600.00CLASS IV SUBGRD STABILIZATION
0030 1110000000-E 510  5,000 TON 18.00 90000.00 23.00 115000.00 9.20 46000.00STABILIZER AGGREGATE
0031 1121000000-E 520  4,700 TON 18.50 86950.00 21.00 98700.00 27.30 128310.00AGGREGATE BASE COURSE
0032 1220000000-E 545  500 TON 33.00 16500.00 40.00 20000.00 36.00 18000.00INCIDENTAL STONE BASE
0033 1489000000-E 610  10,600 TON 41.00 434600.00 44.00 466400.00 36.15 383190.00ASP CONC BASE CRS B25.0B
0034 1498000000-E 610  9,100 TON 41.00 373100.00 44.00 400400.00 35.60 323960.00ASP CONC INTR CRS I19.0B
0035 1519000000-E 610  14,600 TON 41.00 598600.00 43.50 635100.00 34.35 501510.00ASP CONC SURF CRS S9.5B
0036 1575000000-E 620  1,780 TON 790.00 1406200.00 650.00 1157000.00 680.00 1210400.00ASP FOR PLANT MIX
0037 1693000000-E 654  540 TON 135.00 72900.00 200.00 108000.00 190.00 102600.00ASPH PLT MIX PVMT REPAIR
0038 1869000000-E 710  1,200 SY  60.00 72000.00 47.78 57336.00 45.50 54600.00******"PCC PVMT MISC

(8")
0039 2220000000-E 838 9.5 CY  750.00 7125.00 1071.52 10179.44 1100.00 10450.00REINFORCED ENDWALLS



JUL 06, 2012 02:24 PM

TIP NO U-4422 2:00 PM 2 /  12 021

CUMBERLAND

35024.3.3

FED AID NO STP-1596(4)

GRADING, DRAINAGE, PAVING, AND SIGNALS

SR-1596 (GLENSFORD DR) FROM US-401 BUS (RAEFORD RD) TO SR-1400 (CLIFFDALE RD).

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC TARBORO,  NC

C202825JUN 19 2012
1.412 MI

0040 2253000000-E 840 5.75 CY  500.00 2875.00 900.00 5175.00 800.00 4600.00PIPE COLLARS
0041 2264000000-E 840 0.22 CY  1130.00 248.60 1500.00 330.00 800.00 176.00PIPE PLUGS
0042 2275000000-E SP  5.5 CY  175.00 962.50 500.00 2750.00 500.00 2750.00FLOWABLE FILL
0043 2286000000-N 840  219 EA  975.00 213525.00 1100.00 240900.00 900.00 197100.00MASNRY DRAINAGE STRUCT
0044 2297000000-E 840 14.5 CY  550.00 7975.00 800.00 11600.00 1000.00 14500.00MASNRY DRAINAGE STRUCT
0045 2308000000-E 840  60 LF  200.00 12000.00 200.00 12000.00 175.00 10500.00MASNRY DRAINAGE STRUCT
0046 2364000000-N 840  67 EA  500.00 33500.00 446.33 29904.11 500.00 33500.00FRAME W/2GRTS 840.16 STD
0047 2366000000-N 840  9 EA  500.00 4500.00 400.11 3600.99 530.00 4770.00FRAME W/2GRTS 840.24 STD
0048 2367000000-N 840  2 EA  500.00 1000.00 411.67 823.34 500.00 1000.00FRAME W/2GRTS 840.29 STD
0049 2374000000-N 840  18 EA  500.00 9000.00 504.10 9073.80 565.00 10170.00FRAME-GRT-HD 840.03 **

(E)
0050 2374000000-N 840  54 EA  500.00 27000.00 504.10 27221.40 590.00 31860.00FRAME-GRT-HD 840.03 **

(F)
0051 2374000000-N 840  62 EA  500.00 31000.00 504.10 31254.20 590.00 36580.00FRAME-GRT-HD 840.03 **

(G)
0052 2396000000-N 840  8 EA  400.00 3200.00 338.87 2710.96 365.00 2920.00FRAME W/COVER STD 840.54
0053 2440000000-N 852  6 EA  635.00 3810.00 472.50 2835.00 450.00 2700.00CONC TRANS SECT FOR CATCH BASIN
0054 2451000000-N 852  11 EA  650.00 7150.00 472.50 5197.50 450.00 4950.00CONC TRANS SECT FOR DROP INLET
0055 2535000000-E 846  1,300 LF  11.00 14300.00 11.35 14755.00 10.81 14053.00**"X**" CONCRETE CURB

(8" X 12")
0056 2538000000-E 846  1,050 LF  16.00 16800.00 16.07 16873.50 15.30 16065.00**'-**" CONCRETE CURB & GUTTER

(2'-9")
0057 2542000000-E 846  8,925 LF  10.00 89250.00 12.60 112455.00 11.95 106653.751'-6" CONC CURB & GUTTER
0058 2549000000-E 846  15,575 LF  12.25 190793.75 15.60 242970.00 14.35 223501.252'-6" CONC CURB & GUTTER
0059 2580000000-E 846  525 LF  12.00 6300.00 26.25 13781.25 25.00 13125.00CONCRETE VALLEY GUTTER
0060 2591000000-E 848  6,850 SY  26.00 178100.00 29.92 204952.00 26.50 181525.004" CONCRETE SIDEWALK
0061 2600000000-N SP   4 EA  1200.00 4800.00 650.00 2600.00 850.00 3400.00RETROFIT EXT CURB RAMP
0062 2605000000-N 848  88 EA  800.00 70400.00 1000.00 88000.00 975.00 85800.00CONCRETE CURB RAMP
0063 2612000000-E 848  1,250 SY  50.00 62500.00 44.62 55775.00 40.00 50000.006" CONCRETE DRIVEWAY
0064 2627000000-E 852  135 SY  44.00 5940.00 25.98 3507.30 24.75 3341.254" CONC ISLAND COVER
0065 2655000000-E 852  2,400 SY  42.00 100800.00 44.62 107088.00 39.50 94800.005" MONO CONC ISLDS (KEY IN)
0066 2800000000-N 858  3 EA  440.00 1320.00 400.00 1200.00 500.00 1500.00ADJ CATCH BASINS
0067 2830000000-N 858  4 EA  440.00 1760.00 500.00 2000.00 450.00 1800.00ADJ MANHOLES
0068 2850000000-N 858  1 EA  440.00 440.00 900.00 900.00 500.00 500.00GENERIC DRAINAGE ITEM (858)

ADJ JUNCTION BOX
0069 3524000000-E SP   140 LF  10.00 1400.00 24.86 3480.40 10.00 1400.00CL FEN **" FAB VINYL CTD

(60")
0070 3539000000-E 866  12 EA  32.00 384.00 27.39 328.68 32.00 384.00MET LINE PST **" CL FEN

(60")
0071 3545000000-E 866  6 EA  62.00 372.00 102.30 613.80 62.00 372.00MET TERM PST **" CL FEN

(60")
0072 3649000000-E 876  2 TON 36.00 72.00 55.00 110.00 185.00 370.00RIP RAP, CLASS B
0073 3656000000-E 876  1,137 SY  1.50 1705.50 1.50 1705.50 1.50 1705.50GEOTEXTILE FOR DRAINGE
0074 4072000000-E 903  2,461 LF  5.18 12747.98 5.45 13412.45 4.60 11320.60SUPPORT, 3-LB STL U-CHAN
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0075 4096000000-N 904  7 EA  125.00 875.00 93.50 654.50 75.00 525.00SIGN ERECTION, TYPE D
0076 4102000000-N 904  148 EA  55.00 8140.00 61.50 9102.00 55.00 8140.00SIGN ERECTION, TYPE E
0077 4108000000-N 904  12 EA  110.00 1320.00 93.50 1122.00 75.00 900.00SIGN ERECTION, TYPE F
0078 4155000000-N 907  58 EA  5.00 290.00 1.10 63.80 1.00 58.00DISPOSE SIGN SYST U-CHAN
0079 4158000000-N 907  2 EA  5.00 10.00 1.10 2.20 1.00 2.00DISPOSE SIGN SYST WOOD
0080 4400000000-E 1110  693 SF  4.35 3014.55 4.00 2772.00 4.00 2772.00WORK ZONE SIGNS (STAT)
0081 4405000000-E 1110  768 SF  8.85 6796.80 8.50 6528.00 10.05 7718.40WORK ZONE SIGNS (PORT)
0082 4410000000-E 1110  212 SF  5.85 1240.20 8.25 1749.00 7.50 1590.00WORK ZONE SIGNS (BARR)
0083 4415000000-N 1115  2 EA  4500.00 9000.00 4000.00 8000.00 5000.00 10000.00FLASHING ARROW BOARD
0084 4420000000-N 1120  5 EA  15000.00 75000.00 14500.00 72500.00 16800.00 84000.00PORTABLE CHANGE MSG SIGN
0085 4430000000-N 1130  514 EA  47.00 24158.00 50.00 25700.00 54.00 27756.00DRUMS
0086 4435000000-N 1135  110 EA  19.00 2090.00 17.75 1952.50 21.00 2310.00CONES
0087 4445000000-E 1145  312 LF  5.00 1560.00 20.00 6240.00 23.35 7285.20BARRICADES (TYPE III)
0088 4450000000-N 1150  14,400 HR  17.00 244800.00 16.00 230400.00 22.50 324000.00FLAGGER
0089 4480000000-N 1165  3 EA  10000.00 30000.00 12500.00 37500.00 15500.00 46500.00TMA
0090 4507000000-E 1170  1,240 LF  48.00 59520.00 50.00 62000.00 51.00 63240.00WATER FILLED BARRIER
0091 4510000000-N SP   1,800 HR  40.00 72000.00 45.00 81000.00 35.00 63000.00LAW ENFORCEMENT
0092 4516000000-N 1180  605 EA  34.00 20570.00 30.00 18150.00 35.00 21175.00SKINNY DRUM
0093 4520000000-N 1266  69 EA  32.00 2208.00 150.00 10350.00 75.00 5175.00TUBULAR MARKERS (FIXED)
0094 4650000000-N 1251  299 EA  6.00 1794.00 11.00 3289.00 5.25 1569.75TEMP RAISED PVMT MRKS
0095 4685000000-E 1205  2,890 LF  0.90 2601.00 1.10 3179.00 0.75 2167.50THERMO PVT MKG LINES 4"90
0096 4686000000-E 1205  18,658 LF  1.00 18658.00 1.65 30785.70 0.80 14926.40THERMO PVT MKG LINES 4"120
0097 4695000000-E 1205  1,635 LF  1.65 2697.75 2.20 3597.00 2.00 3270.00THERMO PVT MKG LINES 8"90 MILS
0098 4697000000-E 1205  750 LF  3.00 2250.00 2.75 2062.50 2.10 1575.00THERMO PVT MKG LINE 8"120 MILS
0099 4702000000-E 1205  750 LF  1.80 1350.00 3.30 2475.00 3.00 2250.0012"WIDE THERMO 120 MILS
0100 4705000000-E 1205  350 LF  5.00 1750.00 4.40 1540.00 5.00 1750.00THERMO LINES 16" 120MILS
0101 4710000000-E 1205  4,531 LF  6.00 27186.00 8.80 39872.80 6.50 29451.5024"WIDE THERMO 120 MILS
0102 4721000000-E 1205  16 EA  120.00 1920.00 110.00 1760.00 175.00 2800.00THERMO PVT MKG CHARACTER 120
0103 4725000000-E 1205  200 EA  100.00 20000.00 110.00 22000.00 125.00 25000.00THERMO PVT SYMBOL 90MILS
0104 4770000000-E 1205  737 LF  4.00 2948.00 2.20 1621.40 2.00 1474.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0105 4805000000-N 1205  5 EA  200.00 1000.00 165.00 825.00 200.00 1000.00COLD APPL PLASTIC SYM TYPE **

(IV)
0106 4810000000-E 1205  78,655 LF  0.28 22023.40 0.32 25169.60 0.15 11798.25PAINT PVMT MARKINGS 4"
0107 4820000000-E 1205  7,676 LF  1.00 7676.00 0.83 6371.08 0.35 2686.60PAINT PVMT MARKINGS 8"
0108 4835000000-E 1205  1,438 LF  3.00 4314.00 3.30 4745.40 1.00 1438.00PAINT PVT MKG LINES 24"
0109 4840000000-N 1205  76 EA  55.00 4180.00 44.00 3344.00 75.00 5700.00PAINT PVT MKG CHARACTER
0110 4845000000-N 1205  346 EA  50.00 17300.00 33.00 11418.00 75.00 25950.00PAINT PVT MKG SYMBOL
0111 4850000000-E 1205  9,000 LF  0.65 5850.00 0.72 6480.00 0.85 7650.00LINE REMOVAL 4" WIDE
0112 4900000000-N 1251  184 EA  5.00 920.00 11.00 2024.00 8.50 1564.00PERM RAISED PVMT MARKERS
0113 5325200000-E 1510  25 LF  11.00 275.00 40.25 1006.25 35.00 875.002" WATER LINE
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0114 5325600000-E 1510  80 LF  35.00 2800.00 57.50 4600.00 50.00 4000.006" WATER LINE
0115 5325800000-E 1510  5,450 LF  43.00 234350.00 36.80 200560.00 30.00 163500.008" WATER LINE
0116 5546000000-E 1515  11 EA  1135.00 12485.00 1265.00 13915.00 1050.00 11550.008" VALVE
0117 5571000000-E 1515  1 EA  1030.00 1030.00 862.50 862.50 750.00 750.00**" TAPPING VALVE

(2")
0118 5571600000-E 1515  1 EA  2400.00 2400.00 3335.00 3335.00 2900.00 2900.006" TAPPING VALVE
0119 5571800000-E 1515  10 EA  3050.00 30500.00 3852.50 38525.00 3400.00 34000.008" TAPPING VALVE
0120 5589800000-E 1515  1 EA  2800.00 2800.00 3450.00 3450.00 3000.00 3000.008" AIR RELEASE VALVE
0121 5648000000-N 1515  5 EA  800.00 4000.00 920.00 4600.00 800.00 4000.00RELOCATE WATER METER
0122 5666000000-E 1515  11 EA  3600.00 39600.00 4025.00 44275.00 3600.00 39600.00FIRE HYDRANT
0123 5768000000-N 1520  65 EA  2700.00 175500.00 2012.50 130812.50 1710.00 111150.00SANITARY SEWER CLEAN-OUT
0124 5800000000-E 1530  80 LF  10.00 800.00 5.18 414.40 4.00 320.00ABANDON 6" UTILITY PIPE
0125 5801000000-E 1530  3,119 LF  9.00 28071.00 5.75 17934.25 5.00 15595.00ABANDON 8" UTILITY PIPE
0126 5804000000-E 1530  1,059 LF  11.00 11649.00 10.93 11574.87 9.00 9531.00ABANDON 12" UTILITY PIPE
0127 5815000000-N 1530  83 EA  300.00 24900.00 115.00 9545.00 100.00 8300.00REMOVE WATER METER
0128 5815500000-N 1530  6 EA  900.00 5400.00 345.00 2070.00 300.00 1800.00REMOVE FIRE HYDRANT
0129 5835700000-E 1540  220 LF  82.00 18040.00 69.00 15180.00 60.00 13200.0016" ENCASEMENT PIPE
0130 5882000000-N SP   79 EA  725.00 57275.00 690.00 54510.00 600.00 47400.00GENERIC UTILITY ITEM (EA)

1" WATER SERVICE
0131 5882000000-N SP   1 EA  2600.00 2600.00 3680.00 3680.00 3000.00 3000.00GENERIC UTILITY ITEM (EA)

2" WATER SERVICE
0132 5882000000-N SP   1 EA  15000.00 15000.00 12650.00 12650.00 11200.00 11200.00GENERIC UTILITY ITEM (EA)

4" WATER SERVICE
0133 5888000000-E SP   4,764 LF  55.00 262020.00 38.52 183509.28 34.50 164358.00GENERIC UTILITY ITEM (LF)

8" RESTRAINED JOINT DUCTILE IRON WATER LINE
0134 6000000000-E 1605  7,450 LF  1.85 13782.50 1.90 14155.00 2.50 18625.00TEMPORARY SILT FENCE
0135 6006000000-E 1610  590 TON 30.00 17700.00 55.00 32450.00 55.00 32450.00EROS CONTRL STONE CL A
0136 6009000000-E 1610  530 TON 30.00 15900.00 55.00 29150.00 55.00 29150.00EROS CONTRL STONE CL B
0137 6012000000-E 1610  1,750 TON 32.00 56000.00 40.00 70000.00 45.00 78750.00SEDIMENT CONTROL STONE
0138 6015000000-E 1615 10.5 ACR 890.00 9345.00 475.00 4987.50 420.00 4410.00TEMPORARY MULCHING
0139 6018000000-E 1620  350 LB  6.00 2100.00 3.50 1225.00 3.00 1050.00SEED FOR TEMP SEEDING
0140 6021000000-E 1620 1.5 TON 1200.00 1800.00 1540.00 2310.00 1400.00 2100.00FERT FOR TEMP SEEDING
0141 6024000000-E 1622  100 LF  13.20 1320.00 10.00 1000.00 18.00 1800.00TEMPORARY SLOPE DRAINS
0142 6029000000-E SP   200 LF  2.00 400.00 1.85 370.00 10.00 2000.00SAFETY FENCE
0143 6030000000-E 1630  710 CY  6.75 4792.50 10.00 7100.00 41.00 29110.00SILT EXCAVATION
0144 6036000000-E 1631  15,000 SY  1.80 27000.00 1.50 22500.00 1.25 18750.00MATTING FOR EROS CONTROL
0145 6037000000-E SP   10 SY  15.00 150.00 5.50 55.00 4.90 49.00COIR FIBER MAT
0146 6042000000-E 1632  7,500 LF  3.30 24750.00 3.80 28500.00 3.30 24750.001/4" HARDWARE CLOTH
0147 6071010000-E SP   80 LF  6.00 480.00 10.50 840.00 5.00 400.00WATTLE
0148 6071020000-E SP   10 LB  30.00 300.00 18.00 180.00 7.00 70.00POLYACRYLAMIDE (PAM)
0149 6071030000-E 1640  200 LF  5.00 1000.00 6.00 1200.00 5.00 1000.00COIR FIBER BAFFLE
0150 6084000000-E 1660  9 ACR 2470.00 22230.00 1950.00 17550.00 1781.00 16029.00SEEDING AND MULCHING
0151 6087000000-E 1660  6 ACR 400.00 2400.00 110.00 660.00 100.00 600.00MOWING
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0152 6090000000-E 1661  150 LB  12.00 1800.00 13.20 1980.00 12.00 1800.00SEED FOR REPAIR SEEDING
0153 6093000000-E 1661 0.25 TON 3250.00 812.50 1540.00 385.00 1400.00 350.00FERT FOR REPAIR SEEDING
0154 6096000000-E 1662  300 LB  7.90 2370.00 1.75 525.00 1.45 435.00SEED FOR SUPP SEEDING
0155 6108000000-E 1665  9 TON 1200.00 10800.00 900.00 8100.00 810.00 7290.00FERTILIZER TOPDRESSING
0156 6114500000-N 1667  40 MHR 30.00 1200.00 60.00 2400.00 48.00 1920.00SPECIALIZED HAND MOWING
0157 6117000000-N SP   25 EA  350.00 8750.00 200.00 5000.00 100.00 2500.00RESPONSE FOR EROS CONTROL
0158 7048500000-E 1705  8 EA  805.00 6440.00 845.25 6762.00 579.00 4632.0016" PEDEST SIG HEAD 1 SEC W/CD
0159 7060000000-E 1705  9,670 LF  2.82 27269.40 2.96 28623.20 2.60 25142.00SIGNAL CABLE
0160 7120000000-E 1705  62 EA  740.00 45880.00 777.00 48174.00 602.00 37324.00VEHICLE SIGNAL HD (12", 3 SECT)
0161 7132000000-E 1705  3 EA  984.00 2952.00 1033.20 3099.60 743.00 2229.00VEHICLE SIGNAL HD (12", 4 SECT)
0162 7144000000-E 1705  6 EA  1198.00 7188.00 1257.90 7547.40 1060.00 6360.00VEHICLE SIGNAL HD (12", 5 SECT)
0163 7252000000-E 1710  1,100 LF  2.34 2574.00 2.46 2706.00 1.35 1485.00MESSENGER CABLE (1/4")
0164 7264000000-E 1710  2,426 LF  2.80 6792.80 2.94 7132.44 2.60 6307.60MESSENGER CABLE (3/8")
0165 7300000000-E 1715  1,485 LF  6.15 9132.75 6.46 9593.10 5.05 7499.25UNPAVED TRENCH (***********)

(1, 2")
0166 7300000000-E 1715  20 LF  10.00 200.00 10.50 210.00 5.70 114.00UNPAVED TRENCH (***********)

(2, 2")
0167 7300000000-E 1715  16 LF  12.00 192.00 12.60 201.60 6.70 107.20UNPAVED TRENCH (***********)

(3, 2")
0168 7300100000-E 1715  218 LF  5.50 1199.00 5.78 1260.04 2.75 599.50UNPAVED TRENCH TEMP LEADIN
0169 7301000000-E 1715  91 LF  20.00 1820.00 21.00 1911.00 20.00 1820.00DIRECT DRILL (***********)

(1, 2")
0170 7324000000-N 1716  16 EA  240.00 3840.00 252.00 4032.00 205.00 3280.00JUNCTION BOX (STANDARD SIZE)
0171 7348000000-N 1716  3 EA  405.00 1215.00 425.25 1275.75 378.00 1134.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0172 7360000000-N 1720  7 EA  815.00 5705.00 855.75 5990.25 836.00 5852.00WOOD POLE
0173 7372000000-N 1721  12 EA  245.00 2940.00 257.25 3087.00 365.00 4380.00GUY ASSEMBLY
0174 7408000000-E 1722  1 EA  750.00 750.00 787.50 787.50 311.00 311.001" RISER WITH WEATHERHEAD
0175 7420000000-E 1722  6 EA  458.00 2748.00 480.90 2885.40 377.00 2262.002" RISER WITH WEATHERHEAD
0176 7432000000-E 1722  1 EA  515.00 515.00 540.75 540.75 384.50 384.502" RISER WITH TUBING
0177 7444000000-E 1725  6,950 LF  4.65 32317.50 4.89 33985.50 5.65 39267.50INDUCTIVE LOOP SAWCUT
0178 7456000000-E 1726  20,120 LF  1.42 28570.40 1.50 30180.00 1.20 24144.00LEAD-IN CABLE(********)

(14-2)
0179 7528000000-E 1730  250 LF  2.50 625.00 2.63 657.50 1.55 387.50DROP CABLE
0180 7541000000-N 1731  1 EA  1140.00 1140.00 1197.00 1197.00 805.00 805.00MOD SPLICE ENCLOSURE
0181 7552000000-N 1731  1 EA  1680.00 1680.00 1764.00 1764.00 1130.00 1130.00INTERCONNECT CENTER
0182 7575180000-N 1735  4 EA  305.00 1220.00 320.25 1281.00 310.00 1240.00CABLE TRANSFER
0183 7576000000-N SP   8 EA  8980.40 71843.20 9429.42 75435.36 9424.50 75396.00METAL STRAIN SIGNAL POLE
0184 7613000000-N SP   8 EA  915.00 7320.00 960.75 7686.00 955.00 7640.00SOIL TEST
0185 7614100000-E SP   56 CY  685.00 38360.00 719.25 40278.00 660.50 36988.00DRILLED PIER FOUND
0186 7630000000-N SP   1 EA  500.00 500.00 525.00 525.00 115.00 115.00METAL STRAIN POLE DESIGN
0187 7636000000-N 1745  1 EA  380.00 380.00 399.00 399.00 200.00 200.00SIGN FOR SIGNALS
0188 7642100000-N 1743  7 EA  894.00 6258.00 938.70 6570.90 1050.00 7350.00TYPE I POST W/ FOUNDATION
0189 7642200000-N 1743  1 EA  1800.00 1800.00 1890.00 1890.00 1212.85 1212.85TYPE II PED W/ FOUNDATION
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TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING COMPANY

FAYETTEVILLE,  NC TARBORO,  NC

C202825JUN 19 2012
1.412 MI

0190 7675000000-N 1747  2 EA  3650.00 7300.00 3832.50 7665.00 3369.00 6738.00LED BLANKOUT SIGN
0191 7684000000-N 1750  1 EA  698.00 698.00 732.90 732.90 1213.00 1213.00SIGNAL CABINET FOUNDATION
0192 7756000000-N 1751  1 EA  12000.00 12000.00 12600.00 12600.00 11480.50 11480.50CONTLR WITH CBNT, 2070L BASE MTD
0193 7780000000-N 1751  17 EA  96.00 1632.00 100.80 1713.60 108.30 1841.10DETECTOR CARD (TYPE 2070L)
0194 7901000000-N 1753  1 EA  210.00 210.00 220.50 220.50 239.00 239.00CABINET BASE EXTENDER
0195 7960000000-N SP   2 EA  1250.00 2500.00 1312.50 2625.00 2430.00 4860.00METAL POLE FOUND REMVL
0196 7972000000-N SP   2 EA  800.00 1600.00 840.00 1680.00 300.00 600.00METAL POLE REMOVAL
0197 7980000000-N SP   1 EA  9850.00 9850.00 10342.50 10342.50 1550.55 1550.55GENERIC SIGNAL ITEM (EA)

RELOCATE CCTV ASSEMBLY

 

    TOTAL 8882184.74 TOTAL 9356446.44 TOTAL 9533917.00CONTRACT TOTAL

 

    SUB-TOTAL 8882184.74 SUB-TOTAL 9356446.44 SUB-TOTAL 9533917.00ROADWAY ITEMS
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DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI   

C202825JUN 19 2012
1.412 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 488000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 90000.00CONSTRUCTION SURVEYING
0003 0015000000-N 205  3 EA  1575.00 4725.00SEALING ABANDONED WELLS
0004 0022000000-E 225  48,000 CY  5.00 240000.00UNCLASSIFIED EXCAVATION
0005 0050000000-E 226  1 ACR 2500.00 2500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,600 CY  13.05 20880.00UNDERCUT EXCAVATION
0007 0063000000-N SP  Lump Sum 1268000.00GRADING
0008 0141000000-E 240  360 LF  5.50 1980.00BERM DITCH CONSTRUCTION
0009 0195000000-E 265  1,400 CY  11.50 16100.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  6,000 SY  1.75 10500.00GEOTEXTILE SOIL STABILIZATION
0011 0318000000-E 300  1,470 TON 39.50 58065.00FND CONDIT MATL MINOR STRS
0012 0320000000-E 300  4,610 SY  1.80 8298.00FND CONDIT GEOTEXTILE
0013 0335200000-E 305  1,616 LF  30.00 48480.0015" DRAINAGE PIPE
0014 0335300000-E 305  168 LF  34.00 5712.0018" DRAINAGE PIPE
0015 0335600000-E 305  208 LF  72.00 14976.0036" DRAINAGE PIPE
0016 0335700000-E 305  24 LF  128.00 3072.0042" DRAINAGE PIPE
0017 0335800000-E 305  72 LF  130.00 9360.0048" DRAINAGE PIPE
0018 0366000000-E 310  52 LF  31.80 1653.6015" RC PIPE CULV III
0019 0448000000-E 310  88 LF  113.00 9944.00***" RCP CULV CLASS IV

(48")
0020 0448000000-E 310  72 LF  303.00 21816.00***" RCP CULV CLASS IV

(72")
0021 0448200000-E 310  7,144 LF  29.00 207176.0015" RCP CULV CLASS IV
0022 0448300000-E 310  1,876 LF  32.65 61251.4018" RCP CULV CLASS IV
0023 0448400000-E 310  1,324 LF  40.00 52960.0024" RCP CULV CLASS IV
0024 0448500000-E 310  528 LF  54.60 28828.8030" RCP CULV CLASS IV
0025 0448600000-E 310  624 LF  77.55 48391.2036" RCP CULV CLASS IV
0026 0448700000-E 310  12 LF  150.00 1800.0042" RCP CULV CLASS IV
0027 0995000000-E 340  2,516 LF  15.00 37740.00PIPE REMOVAL
0028 1099500000-E 505  1,500 CY  11.50 17250.00SHALLOW UNDERCUT
0029 1099700000-E 505  3,000 TON 18.40 55200.00CLASS IV SUBGRD STABILIZATION
0030 1110000000-E 510  5,000 TON 21.50 107500.00STABILIZER AGGREGATE
0031 1121000000-E 520  4,700 TON 22.40 105280.00AGGREGATE BASE COURSE
0032 1220000000-E 545  500 TON 27.00 13500.00INCIDENTAL STONE BASE
0033 1489000000-E 610  10,600 TON 51.00 540600.00ASP CONC BASE CRS B25.0B
0034 1498000000-E 610  9,100 TON 51.00 464100.00ASP CONC INTR CRS I19.0B
0035 1519000000-E 610  14,600 TON 49.00 715400.00ASP CONC SURF CRS S9.5B
0036 1575000000-E 620  1,780 TON 660.00 1174800.00ASP FOR PLANT MIX
0037 1693000000-E 654  540 TON 160.00 86400.00ASPH PLT MIX PVMT REPAIR
0038 1869000000-E 710  1,200 SY  63.00 75600.00******"PCC PVMT MISC

(8")
0039 2220000000-E 838 9.5 CY  955.00 9072.50REINFORCED ENDWALLS
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0040 2253000000-E 840 5.75 CY  750.00 4312.50PIPE COLLARS
0041 2264000000-E 840 0.22 CY  750.00 165.00PIPE PLUGS
0042 2275000000-E SP  5.5 CY  370.00 2035.00FLOWABLE FILL
0043 2286000000-N 840  219 EA  1275.00 279225.00MASNRY DRAINAGE STRUCT
0044 2297000000-E 840 14.5 CY  1420.00 20590.00MASNRY DRAINAGE STRUCT
0045 2308000000-E 840  60 LF  195.00 11700.00MASNRY DRAINAGE STRUCT
0046 2364000000-N 840  67 EA  485.00 32495.00FRAME W/2GRTS 840.16 STD
0047 2366000000-N 840  9 EA  700.00 6300.00FRAME W/2GRTS 840.24 STD
0048 2367000000-N 840  2 EA  485.00 970.00FRAME W/2GRTS 840.29 STD
0049 2374000000-N 840  18 EA  540.00 9720.00FRAME-GRT-HD 840.03 **

(E)
0050 2374000000-N 840  54 EA  560.00 30240.00FRAME-GRT-HD 840.03 **

(F)
0051 2374000000-N 840  62 EA  560.00 34720.00FRAME-GRT-HD 840.03 **

(G)
0052 2396000000-N 840  8 EA  400.00 3200.00FRAME W/COVER STD 840.54
0053 2440000000-N 852  6 EA  900.00 5400.00CONC TRANS SECT FOR CATCH BASIN
0054 2451000000-N 852  11 EA  800.00 8800.00CONC TRANS SECT FOR DROP INLET
0055 2535000000-E 846  1,300 LF  12.75 16575.00**"X**" CONCRETE CURB

(8" X 12")
0056 2538000000-E 846  1,050 LF  13.00 13650.00**'-**" CONCRETE CURB & GUTTER

(2'-9")
0057 2542000000-E 846  8,925 LF  13.00 116025.001'-6" CONC CURB & GUTTER
0058 2549000000-E 846  15,575 LF  14.00 218050.002'-6" CONC CURB & GUTTER
0059 2580000000-E 846  525 LF  13.00 6825.00CONCRETE VALLEY GUTTER
0060 2591000000-E 848  6,850 SY  28.00 191800.004" CONCRETE SIDEWALK
0061 2600000000-N SP   4 EA  1600.00 6400.00RETROFIT EXT CURB RAMP
0062 2605000000-N 848  88 EA  800.00 70400.00CONCRETE CURB RAMP
0063 2612000000-E 848  1,250 SY  40.00 50000.006" CONCRETE DRIVEWAY
0064 2627000000-E 852  135 SY  28.00 3780.004" CONC ISLAND COVER
0065 2655000000-E 852  2,400 SY  42.00 100800.005" MONO CONC ISLDS (KEY IN)
0066 2800000000-N 858  3 EA  700.00 2100.00ADJ CATCH BASINS
0067 2830000000-N 858  4 EA  700.00 2800.00ADJ MANHOLES
0068 2850000000-N 858  1 EA  700.00 700.00GENERIC DRAINAGE ITEM (858)

ADJ JUNCTION BOX
0069 3524000000-E SP   140 LF  10.50 1470.00CL FEN **" FAB VINYL CTD

(60")
0070 3539000000-E 866  12 EA  34.00 408.00MET LINE PST **" CL FEN

(60")
0071 3545000000-E 866  6 EA  66.00 396.00MET TERM PST **" CL FEN

(60")
0072 3649000000-E 876  2 TON 155.00 310.00RIP RAP, CLASS B
0073 3656000000-E 876  1,137 SY  1.65 1876.05GEOTEXTILE FOR DRAINGE
0074 4072000000-E 903  2,461 LF  4.90 12058.90SUPPORT, 3-LB STL U-CHAN
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0075 4096000000-N 904  7 EA  78.75 551.25SIGN ERECTION, TYPE D
0076 4102000000-N 904  148 EA  57.75 8547.00SIGN ERECTION, TYPE E
0077 4108000000-N 904  12 EA  78.75 945.00SIGN ERECTION, TYPE F
0078 4155000000-N 907  58 EA  1.05 60.90DISPOSE SIGN SYST U-CHAN
0079 4158000000-N 907  2 EA  1.05 2.10DISPOSE SIGN SYST WOOD
0080 4400000000-E 1110  693 SF  4.57 3167.01WORK ZONE SIGNS (STAT)
0081 4405000000-E 1110  768 SF  9.29 7134.72WORK ZONE SIGNS (PORT)
0082 4410000000-E 1110  212 SF  6.14 1301.68WORK ZONE SIGNS (BARR)
0083 4415000000-N 1115  2 EA  3932.25 7864.50FLASHING ARROW BOARD
0084 4420000000-N 1120  5 EA  15167.25 75836.25PORTABLE CHANGE MSG SIGN
0085 4430000000-N 1130  514 EA  61.20 31456.80DRUMS
0086 4435000000-N 1135  110 EA  17.81 1959.10CONES
0087 4445000000-E 1145  312 LF  17.85 5569.20BARRICADES (TYPE III)
0088 4450000000-N 1150  14,400 HR  18.02 259488.00FLAGGER
0089 4480000000-N 1165  3 EA  14469.00 43407.00TMA
0090 4507000000-E 1170  1,240 LF  95.70 118668.00WATER FILLED BARRIER
0091 4510000000-N SP   1,800 HR  52.50 94500.00LAW ENFORCEMENT
0092 4516000000-N 1180  605 EA  42.92 25966.60SKINNY DRUM
0093 4520000000-N 1266  69 EA  78.75 5433.75TUBULAR MARKERS (FIXED)
0094 4650000000-N 1251  299 EA  6.30 1883.70TEMP RAISED PVMT MRKS
0095 4685000000-E 1205  2,890 LF  0.95 2745.50THERMO PVT MKG LINES 4"90
0096 4686000000-E 1205  18,658 LF  1.05 19590.90THERMO PVT MKG LINES 4"120
0097 4695000000-E 1205  1,635 LF  1.73 2828.55THERMO PVT MKG LINES 8"90 MILS
0098 4697000000-E 1205  750 LF  3.15 2362.50THERMO PVT MKG LINE 8"120 MILS
0099 4702000000-E 1205  750 LF  1.89 1417.5012"WIDE THERMO 120 MILS
0100 4705000000-E 1205  350 LF  5.25 1837.50THERMO LINES 16" 120MILS
0101 4710000000-E 1205  4,531 LF  6.30 28545.3024"WIDE THERMO 120 MILS
0102 4721000000-E 1205  16 EA  126.00 2016.00THERMO PVT MKG CHARACTER 120
0103 4725000000-E 1205  200 EA  105.00 21000.00THERMO PVT SYMBOL 90MILS
0104 4770000000-E 1205  737 LF  4.20 3095.404" COLD APPL PLSTIC LINES TYPE **

(IV)
0105 4805000000-N 1205  5 EA  210.00 1050.00COLD APPL PLASTIC SYM TYPE **

(IV)
0106 4810000000-E 1205  78,655 LF  0.29 22809.95PAINT PVMT MARKINGS 4"
0107 4820000000-E 1205  7,676 LF  1.05 8059.80PAINT PVMT MARKINGS 8"
0108 4835000000-E 1205  1,438 LF  3.15 4529.70PAINT PVT MKG LINES 24"
0109 4840000000-N 1205  76 EA  57.75 4389.00PAINT PVT MKG CHARACTER
0110 4845000000-N 1205  346 EA  52.50 18165.00PAINT PVT MKG SYMBOL
0111 4850000000-E 1205  9,000 LF  0.68 6120.00LINE REMOVAL 4" WIDE
0112 4900000000-N 1251  184 EA  5.25 966.00PERM RAISED PVMT MARKERS
0113 5325200000-E 1510  25 LF  68.19 1704.752" WATER LINE
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0114 5325600000-E 1510  80 LF  88.30 7064.006" WATER LINE
0115 5325800000-E 1510  5,450 LF  36.03 196363.508" WATER LINE
0116 5546000000-E 1515  11 EA  2508.46 27593.068" VALVE
0117 5571000000-E 1515  1 EA  2089.93 2089.93**" TAPPING VALVE

(2")
0118 5571600000-E 1515  1 EA  3760.79 3760.796" TAPPING VALVE
0119 5571800000-E 1515  10 EA  3760.79 37607.908" TAPPING VALVE
0120 5589800000-E 1515  1 EA  2227.31 2227.318" AIR RELEASE VALVE
0121 5648000000-N 1515  5 EA  1428.79 7143.95RELOCATE WATER METER
0122 5666000000-E 1515  11 EA  4124.83 45373.13FIRE HYDRANT
0123 5768000000-N 1520  65 EA  2330.57 151487.05SANITARY SEWER CLEAN-OUT
0124 5800000000-E 1530  80 LF  9.05 724.00ABANDON 6" UTILITY PIPE
0125 5801000000-E 1530  3,119 LF  9.66 30129.54ABANDON 8" UTILITY PIPE
0126 5804000000-E 1530  1,059 LF  14.89 15768.51ABANDON 12" UTILITY PIPE
0127 5815000000-N 1530  83 EA  441.95 36681.85REMOVE WATER METER
0128 5815500000-N 1530  6 EA  552.43 3314.58REMOVE FIRE HYDRANT
0129 5835700000-E 1540  220 LF  187.95 41349.0016" ENCASEMENT PIPE
0130 5882000000-N SP   79 EA  1389.47 109768.13GENERIC UTILITY ITEM (EA)

1" WATER SERVICE
0131 5882000000-N SP   1 EA  3469.47 3469.47GENERIC UTILITY ITEM (EA)

2" WATER SERVICE
0132 5882000000-N SP   1 EA  4576.53 4576.53GENERIC UTILITY ITEM (EA)

4" WATER SERVICE
0133 5888000000-E SP   4,764 LF  43.99 209568.36GENERIC UTILITY ITEM (LF)

8" RESTRAINED JOINT DUCTILE IRON WATER LINE
0134 6000000000-E 1605  7,450 LF  2.00 14900.00TEMPORARY SILT FENCE
0135 6006000000-E 1610  590 TON 51.54 30408.60EROS CONTRL STONE CL A
0136 6009000000-E 1610  530 TON 51.54 27316.20EROS CONTRL STONE CL B
0137 6012000000-E 1610  1,750 TON 46.82 81935.00SEDIMENT CONTROL STONE
0138 6015000000-E 1615 10.5 ACR 420.00 4410.00TEMPORARY MULCHING
0139 6018000000-E 1620  350 LB  3.00 1050.00SEED FOR TEMP SEEDING
0140 6021000000-E 1620 1.5 TON 1400.00 2100.00FERT FOR TEMP SEEDING
0141 6024000000-E 1622  100 LF  15.83 1583.00TEMPORARY SLOPE DRAINS
0142 6029000000-E SP   200 LF  2.00 400.00SAFETY FENCE
0143 6030000000-E 1630  710 CY  20.89 14831.90SILT EXCAVATION
0144 6036000000-E 1631  15,000 SY  1.25 18750.00MATTING FOR EROS CONTROL
0145 6037000000-E SP   10 SY  4.90 49.00COIR FIBER MAT
0146 6042000000-E 1632  7,500 LF  3.30 24750.001/4" HARDWARE CLOTH
0147 6071010000-E SP   80 LF  9.60 768.00WATTLE
0148 6071020000-E SP   10 LB  16.00 160.00POLYACRYLAMIDE (PAM)
0149 6071030000-E 1640  200 LF  5.00 1000.00COIR FIBER BAFFLE
0150 6084000000-E 1660  9 ACR 1781.00 16029.00SEEDING AND MULCHING
0151 6087000000-E 1660  6 ACR 100.00 600.00MOWING
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0152 6090000000-E 1661  150 LB  12.00 1800.00SEED FOR REPAIR SEEDING
0153 6093000000-E 1661 0.25 TON 1400.00 350.00FERT FOR REPAIR SEEDING
0154 6096000000-E 1662  300 LB  1.45 435.00SEED FOR SUPP SEEDING
0155 6108000000-E 1665  9 TON 810.00 7290.00FERTILIZER TOPDRESSING
0156 6114500000-N 1667  40 MHR 48.00 1920.00SPECIALIZED HAND MOWING
0157 6117000000-N SP   25 EA  250.00 6250.00RESPONSE FOR EROS CONTROL
0158 7048500000-E 1705  8 EA  862.50 6900.0016" PEDEST SIG HEAD 1 SEC W/CD
0159 7060000000-E 1705  9,670 LF  3.02 29203.40SIGNAL CABLE
0160 7120000000-E 1705  62 EA  792.86 49157.32VEHICLE SIGNAL HD (12", 3 SECT)
0161 7132000000-E 1705  3 EA  1054.28 3162.84VEHICLE SIGNAL HD (12", 4 SECT)
0162 7144000000-E 1705  6 EA  1283.57 7701.42VEHICLE SIGNAL HD (12", 5 SECT)
0163 7252000000-E 1710  1,100 LF  2.51 2761.00MESSENGER CABLE (1/4")
0164 7264000000-E 1710  2,426 LF  3.00 7278.00MESSENGER CABLE (3/8")
0165 7300000000-E 1715  1,485 LF  6.59 9786.15UNPAVED TRENCH (***********)

(1, 2")
0166 7300000000-E 1715  20 LF  10.71 214.20UNPAVED TRENCH (***********)

(2, 2")
0167 7300000000-E 1715  16 LF  12.86 205.76UNPAVED TRENCH (***********)

(3, 2")
0168 7300100000-E 1715  218 LF  5.89 1284.02UNPAVED TRENCH TEMP LEADIN
0169 7301000000-E 1715  91 LF  21.43 1950.13DIRECT DRILL (***********)

(1, 2")
0170 7324000000-N 1716  16 EA  257.14 4114.24JUNCTION BOX (STANDARD SIZE)
0171 7348000000-N 1716  3 EA  433.93 1301.79JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0172 7360000000-N 1720  7 EA  873.21 6112.47WOOD POLE
0173 7372000000-N 1721  12 EA  262.50 3150.00GUY ASSEMBLY
0174 7408000000-E 1722  1 EA  803.58 803.581" RISER WITH WEATHERHEAD
0175 7420000000-E 1722  6 EA  490.71 2944.262" RISER WITH WEATHERHEAD
0176 7432000000-E 1722  1 EA  551.79 551.792" RISER WITH TUBING
0177 7444000000-E 1725  6,950 LF  4.98 34611.00INDUCTIVE LOOP SAWCUT
0178 7456000000-E 1726  20,120 LF  1.52 30582.40LEAD-IN CABLE(********)

(14-2)
0179 7528000000-E 1730  250 LF  2.68 670.00DROP CABLE
0180 7541000000-N 1731  1 EA  1221.43 1221.43MOD SPLICE ENCLOSURE
0181 7552000000-N 1731  1 EA  1800.00 1800.00INTERCONNECT CENTER
0182 7575180000-N 1735  4 EA  326.79 1307.16CABLE TRANSFER
0183 7576000000-N SP   8 EA  9621.43 76971.44METAL STRAIN SIGNAL POLE
0184 7613000000-N SP   8 EA  980.36 7842.88SOIL TEST
0185 7614100000-E SP   56 CY  733.93 41100.08DRILLED PIER FOUND
0186 7630000000-N SP   1 EA  535.71 535.71METAL STRAIN POLE DESIGN
0187 7636000000-N 1745  1 EA  407.15 407.15SIGN FOR SIGNALS
0188 7642100000-N 1743  7 EA  957.86 6705.02TYPE I POST W/ FOUNDATION
0189 7642200000-N 1743  1 EA  1928.57 1928.57TYPE II PED W/ FOUNDATION



JUL 06, 2012 02:24 PM

TIP NO U-4422 2:00 PM 12 /  12 021

CUMBERLAND

35024.3.3

FED AID NO STP-1596(4)

GRADING, DRAINAGE, PAVING, AND SIGNALS

SR-1596 (GLENSFORD DR) FROM US-401 BUS (RAEFORD RD) TO SR-1400 (CLIFFDALE RD).

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI   

C202825JUN 19 2012
1.412 MI

0190 7675000000-N 1747  2 EA  3910.72 7821.44LED BLANKOUT SIGN
0191 7684000000-N 1750  1 EA  747.85 747.85SIGNAL CABINET FOUNDATION
0192 7756000000-N 1751  1 EA  12857.15 12857.15CONTLR WITH CBNT, 2070L BASE MTD
0193 7780000000-N 1751  17 EA  102.86 1748.62DETECTOR CARD (TYPE 2070L)
0194 7901000000-N 1753  1 EA  225.00 225.00CABINET BASE EXTENDER
0195 7960000000-N SP   2 EA  1339.29 2678.58METAL POLE FOUND REMVL
0196 7972000000-N SP   2 EA  857.14 1714.28METAL POLE REMOVAL
0197 7980000000-N SP   1 EA  10553.57 10553.57GENERIC SIGNAL ITEM (EA)

RELOCATE CCTV ASSEMBLY

 

    TOTAL 9817941.85CONTRACT TOTAL

 

    SUB-TOTAL 9817941.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8882184.74TRIANGLE GRADING & PAVING, INC
     2  9356446.44HIGHLAND PAVING CO., LLC
     3  9533917.00BARNHILL CONTRACTING COMPANY
     4  9817941.85DEVERE CONSTRUCTION COMPANY, INC



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  2 022

CUMBERLAND, HARNETT

6CR.10261.74,  6CR.10431.74,  6CR.20261.74,  6CR.20431.74

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-401, 1 SECTION OF NC-24, 1 SECTION OF NC-53, 1 SECTION OF NC-55 AND 13 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HIGHLAND PAVING CO., LLC JOHNSON BROS. UTILITY & PAVING
COMPANY, INC.

FAYETTEVILLE,  NC LILLINGTON,  NC

C203072JUN 19 2012
52.020 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 202633.00 210000.00 244584.55MOBILIZATION
0002 0106000000-E 230  1,835 CY  38.70 71014.50 15.00 27525.00 20.00 36700.00BORROW EXCAVATION
0003 1220000000-E 545  923 TON 50.95 47026.85 40.00 36920.00 35.00 32305.00INCIDENTAL STONE BASE
0004 1245000000-E SP  93.36 SMI 1550.00 144708.00 1650.00 154044.00 1800.00 168048.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  6,433 SY  1.55 9971.15 1.20 7719.60 2.35 15117.55MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  80,025 SY  1.30 104032.50 1.45 116036.25 1.70 136042.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  6,875 SY  3.40 23375.00 4.75 32656.25 7.10 48812.50INCIDENTAL MILLING
0008 1489000000-E 610  178 TON 85.85 15281.30 108.00 19224.00 70.00 12460.00ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  55,201 TON 28.15 1553908.15 32.50 1794032.50 35.22 1944179.22ASP CONC SURF CRS S9.5B
0010 1525000000-E 610  22,011 TON 31.15 685642.65 32.50 715357.50 33.96 747493.56ASP CONC SURF CRS SF9.5A
0011 1575000000-E 620  4,793 TON 682.70 3272181.10 670.00 3211310.00 640.00 3067520.00ASP FOR PLANT MIX
0012 1704000000-E SP   7,800 TON 107.15 835770.00 130.00 1014000.00 125.00 975000.00PATCHING EXIST PAVEMENT
0013 2600000000-N SP   126 EA  350.00 44100.00 400.00 50400.00 400.00 50400.00RETROFIT EXT CURB RAMP
0014 2605000000-N 848  37 EA  900.00 33300.00 1000.00 37000.00 1000.00 37000.00CONCRETE CURB RAMP
0015 2830000000-N 858  104 EA  765.00 79560.00 425.00 44200.00 425.00 44200.00ADJ MANHOLES
0016 2845000000-N 858  97 EA  605.00 58685.00 425.00 41225.00 425.00 41225.00ADJ METER OR VALVE BOXES
0017 4399000000-N 1105 Lump Sum 43940.00 60000.00 10000.00TEMP TRAFFIC CONTROL
0018 4685000000-E 1205  291,782 LF  0.46 134219.72 0.47 137137.54 0.46 134219.72THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  374,562 LF  0.56 209754.72 0.58 217245.96 0.56 209754.72THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  870 LF  2.25 1957.50 2.32 2018.40 2.25 1957.50THERMO PVT MKG LINES 8"90 MILS
0021 4697000000-E 1205  5,485 LF  2.25 12341.25 2.32 12725.20 2.25 12341.25THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  350 LF  6.00 2100.00 6.18 2163.00 6.00 2100.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  2,439 LF  9.00 21951.00 9.27 22609.53 9.00 21951.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  163 EA  75.00 12225.00 77.25 12591.75 75.00 12225.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  554 EA  90.00 49860.00 92.70 51355.80 90.00 49860.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  837,915 LF  0.09 75412.35 0.09 75412.35 0.09 75412.35PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  280 LF  1.00 280.00 1.03 288.40 1.00 280.00PAINT PVMT MARKINGS 8"
0028 4830000000-E 1205  100 LF  2.00 200.00 2.06 206.00 2.00 200.00PAINT PVT MKGS LINES 16"
0029 4835000000-E 1205  274 LF  3.00 822.00 3.09 846.66 3.00 822.00PAINT PVT MKG LINES 24"
0030 4840000000-N 1205  10 EA  50.00 500.00 51.50 515.00 50.00 500.00PAINT PVT MKG CHARACTER
0031 4900000000-N 1251  5,906 EA  3.50 20671.00 3.61 21320.66 3.50 20671.00PERM RAISED PVMT MARKERS
0032 5255000000-N 1413 Lump Sum 96205.00 10000.00 25000.00PORTABLE LIGHTING
0033 6000000000-E 1605  4,590 LF  2.25 10327.50 2.50 11475.00 1.85 8491.50TEMPORARY SILT FENCE
0034 6036000000-E 1631  390 SY  1.25 487.50 2.00 780.00 2.00 780.00MATTING FOR EROS CONTROL
0035 6071010000-E SP   790 LF  5.00 3950.00 6.00 4740.00 6.00 4740.00WATTLE
0036 6071020000-E SP   33 LB  7.00 231.00 7.00 231.00 30.00 990.00POLYACRYLAMIDE (PAM)
0037 6084000000-E 1660 86.45 ACR 1000.00 86450.00 1475.00 127513.75 1700.00 146965.00SEEDING AND MULCHING
0038 7288000000-E 1715  270 LF  12.00 3240.00 12.00 3240.00 12.00 3240.00PAVED TRENCH (***********)

(1, 2")



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  2 022

CUMBERLAND, HARNETT

6CR.10261.74,  6CR.10431.74,  6CR.20261.74,  6CR.20431.74

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-401, 1 SECTION OF NC-24, 1 SECTION OF NC-53, 1 SECTION OF NC-55 AND 13 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HIGHLAND PAVING CO., LLC JOHNSON BROS. UTILITY & PAVING
COMPANY, INC.

FAYETTEVILLE,  NC LILLINGTON,  NC

C203072JUN 19 2012
52.020 MI

0039 7300000000-E 1715  2,700 LF  4.50 12150.00 4.50 12150.00 4.50 12150.00UNPAVED TRENCH (***********)
(1, 2")

0040 7324000000-N 1716  27 EA  150.00 4050.00 150.00 4050.00 150.00 4050.00JUNCTION BOX (STANDARD SIZE)
0041 7348000000-N 1716  27 EA  325.00 8775.00 325.00 8775.00 325.00 8775.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0042 7420000000-E 1722  27 EA  350.00 9450.00 350.00 9450.00 350.00 9450.002" RISER WITH WEATHERHEAD
0043 7444000000-E 1725  32,865 LF  5.35 175827.75 5.35 175827.75 5.35 175827.75INDUCTIVE LOOP SAWCUT
0044 7456000000-E 1726  2,700 LF  1.20 3240.00 1.20 3240.00 1.20 3240.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 8181807.49 TOTAL 8499558.85 TOTAL 8557081.67CONTRACT TOTAL

 

    SUB-TOTAL 8181807.49 SUB-TOTAL 8499558.85 SUB-TOTAL 8557081.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8181807.49BARNHILL CONTRACTING COMPANY
     2  8499558.85HIGHLAND PAVING CO., LLC
     3  8557081.67JOHNSON BROS. UTILITY & PAVING COMPANY, INC.



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  1 023

ROCKINGHAM

7CR.10791.37,  7CR.20791.37

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

NC-65 FROM NC-704 TO NC-87, AND 8 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

ADAMS CONSTRUCTION COMPANY

WINSTON SALEM,  NC ROANOKE,  VA

C203098JUN 19 2012
11.566 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22000.00 91708.62 38600.00MOBILIZATION
0002 1220000000-E 545  1,139 TON 39.75 45275.25 34.42 39204.38 36.28 41322.92INCIDENTAL STONE BASE
0003 1297000000-E 607  10,855 SY  3.25 35278.75 3.83 41574.65 5.95 64587.25MILL ASP PVMT *****" DTH

(3")
0004 1308000000-E 607  3,173 SY  3.35 10629.55 2.31 7329.63 2.25 7139.25MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0005 1498000000-E 610  1,856 TON 61.00 113216.00 65.00 120640.00 78.55 145788.80ASP CONC INTR CRS I19.0B
0006 1525000000-E 610  12,048 TON 45.00 542160.00 50.00 602400.00 54.00 650592.00ASP CONC SURF CRS SF9.5A
0007 1575000000-E 620  899 TON 695.00 624805.00 638.00 573562.00 740.65 665844.35ASP FOR PLANT MIX
0008 1775000000-E 660  104,147 SY  1.13 117686.11 1.23 128100.81 1.29 134349.63AST, MAT COAT, #78M STONE
0009 1839000000-E 660  47,356 SY  1.37 64877.72 1.45 68666.20 1.58 74822.48GENERIC PAVING ITEM (660)

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0010 2830000000-N 858  12 EA  586.00 7032.00 437.97 5255.64 586.00 7032.00ADJ MANHOLES
0011 2845000000-N 858  8 EA  569.00 4552.00 427.97 3423.76 569.00 4552.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  79,835 LF  0.57 45505.95 0.49 39119.15 0.49 39119.15THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  82,284 LF  0.63 51838.92 0.59 48547.56 0.62 51016.08THERMO PVT MKG LINES 4"120
0014 4690000000-E 1205  544 LF  1.00 544.00 2.00 1088.00 0.93 505.92THERMO PVT MKG LINES 6"120 MILS
0015 4695000000-E 1205  387 LF  3.00 1161.00 2.00 774.00 2.40 928.80THERMO PVT MKG LINES 8"90 MILS
0016 4710000000-E 1205  108 LF  6.50 702.00 12.00 1296.00 5.00 540.0024"WIDE THERMO 120 MILS
0017 4725000000-E 1205  60 EA  95.00 5700.00 100.00 6000.00 100.00 6000.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  118,508 LF  0.10 11850.80 0.13 15406.04 0.14 16591.12PAINT PVMT MARKINGS 4"
0019 4900000000-N 1251  550 EA  5.00 2750.00 6.00 3300.00 4.00 2200.00PERM RAISED PVMT MARKERS
0020 4905000000-N 1253  475 EA  28.00 13300.00 23.70 11257.50 28.00 13300.00SNOWPLB PVMT MRKER
0021 7300000000-E 1715  1,050 LF  5.25 5512.50 5.90 6195.00 5.90 6195.00UNPAVED TRENCH (***********)

(1, 2")
0022 7324000000-N 1716  8 EA  155.00 1240.00 185.00 1480.00 185.00 1480.00JUNCTION BOX (STANDARD SIZE)
0023 7420000000-E 1722  3 EA  300.00 900.00 415.00 1245.00 415.00 1245.002" RISER WITH WEATHERHEAD
0024 7444000000-E 1725  1,170 LF  3.90 4563.00 6.25 7312.50 6.25 7312.50INDUCTIVE LOOP SAWCUT
0025 7456000000-E 1726  2,000 LF  0.75 1500.00 1.35 2700.00 1.35 2700.00LEAD-IN CABLE(********)

(14-2)

 

    TOTAL 1734580.55 TOTAL 1827586.44 TOTAL 1983764.25CONTRACT TOTAL

 

    SUB-TOTAL 1734580.55 SUB-TOTAL 1827586.44 SUB-TOTAL 1983764.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1734580.55APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  1827586.44LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     3  1983764.25ADAMS CONSTRUCTION COMPANY



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  1 024

FORSYTH

17BP.9.H.1

FED AID NO STATE FUNDED

BRIDGE PERSERVATION.

BRIDGES #178, 220, 269, 278, 291, 293, 305, 313, AND 336 OVER I-40 BUS / US-421.

   

C202990JUN 19 2012
0.000 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  3 025

DAVIDSON

9CR.10291.130,  9CR.20291.130

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-47 FROM RAILROAD TRACKS NEAR NC-8 TO SR-2304 (PARKS RD) AND 11 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

HANES CONSTRUCTION CO.

WINSTON SALEM,  NC LEXINGTON,  NC

C203105JUN 19 2012
27.030 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67500.00 128000.00 66700.00MOBILIZATION
0002 0106000000-E 230  3,155 CY  18.00 56790.00 13.50 42592.50 10.00 31550.00BORROW EXCAVATION
0003 1220000000-E 545  1,833 TON 38.00 69654.00 25.00 45825.00 40.00 73320.00INCIDENTAL STONE BASE
0004 1245000000-E SP  52.56 SMI 2500.00 131400.00 2100.00 110376.00 3000.00 157680.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  4,638 SY  1.08 5009.04 1.45 6725.10 1.56 7235.28MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  52,363 SY  0.97 50792.11 0.80 41890.40 1.10 57599.30MILL ASP PVMT *****" DTH

(2")
0007 1308000000-E 607  1,176 SY  3.50 4116.00 2.90 3410.40 6.12 7197.12MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  10,777 SY  5.00 53885.00 2.00 21554.00 4.01 43215.77INCIDENTAL MILLING
0009 1498000000-E 610  5,160 TON 30.87 159289.20 37.00 190920.00 38.84 200414.40ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  32,167 TON 31.79 1022588.93 36.50 1174095.50 40.22 1293756.74ASP CONC SURF CRS S9.5B
0011 1525000000-E 610  3,648 TON 32.49 118523.52 34.00 124032.00 37.01 135012.48ASP CONC SURF CRS SF9.5A
0012 1575000000-E 620  2,402 TON 665.00 1597330.00 637.00 1530074.00 699.00 1678998.00ASP FOR PLANT MIX
0013 1704000000-E SP   1,120 TON 80.00 89600.00 117.40 131488.00 130.00 145600.00PATCHING EXIST PAVEMENT
0014 2815000000-N 858  1 EA  810.00 810.00 470.00 470.00 464.00 464.00ADJ DROP INLETS
0015 2830000000-N 858  4 EA  560.00 2240.00 450.00 1800.00 464.00 1856.00ADJ MANHOLES
0016 2845000000-N 858  44 EA  525.00 23100.00 440.00 19360.00 438.00 19272.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  277,586 LF  0.42 116586.12 0.45 124913.70 0.42 116586.12THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  276,105 LF  0.54 149096.70 0.55 151857.75 0.54 149096.70THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  540 LF  1.90 1026.00 1.95 1053.00 1.90 1026.00THERMO PVT MKG LINES 8"90 MILS
0020 4705000000-E 1205  350 LF  4.25 1487.50 4.35 1522.50 4.25 1487.50THERMO LINES 16" 120MILS
0021 4710000000-E 1205  838 LF  4.75 3980.50 4.85 4064.30 4.75 3980.5024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  50 EA  100.00 5000.00 100.00 5000.00 100.00 5000.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  28 EA  95.00 2660.00 97.00 2716.00 95.00 2660.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  2,136 LF  0.25 534.00 0.25 534.00 0.25 534.00PAINT PVMT MARKINGS 4"
0025 4905000000-N 1253  288 EA  27.00 7776.00 27.50 7920.00 27.00 7776.00SNOWPLB PVMT MRKER
0026 6000000000-E 1605  10,298 LF  1.72 17712.56 1.45 14932.10 1.90 19566.20TEMPORARY SILT FENCE
0027 6071010000-E SP   1,030 LF  8.90 9167.00 8.15 8394.50 10.00 10300.00WATTLE

 

    TOTAL 3767654.18 TOTAL 3895520.75 TOTAL 4237884.11CONTRACT TOTAL

 

    SUB-TOTAL 3767654.18 SUB-TOTAL 3895520.75 SUB-TOTAL 4237884.11ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  3 025

DAVIDSON

9CR.10291.130,  9CR.20291.130

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-47 FROM RAILROAD TRACKS NEAR NC-8 TO SR-2304 (PARKS RD) AND 11 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

C203105JUN 19 2012
27.030 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 215000.00 37000.00MOBILIZATION
0002 0106000000-E 230  3,155 CY  40.00 126200.00 28.65 90390.75BORROW EXCAVATION
0003 1220000000-E 545  1,833 TON 35.00 64155.00 42.00 76986.00INCIDENTAL STONE BASE
0004 1245000000-E SP  52.56 SMI 2500.00 131400.00 2490.00 130874.40SHOULDER RECONSTRUCTION
0005 1297000000-E 607  4,638 SY  2.55 11826.90 2.00 9276.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  52,363 SY  1.50 78544.50 1.06 55504.78MILL ASP PVMT *****" DTH

(2")
0007 1308000000-E 607  1,176 SY  2.45 2881.20 3.15 3704.40MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  10,777 SY  6.00 64662.00 3.35 36102.95INCIDENTAL MILLING
0009 1498000000-E 610  5,160 TON 42.00 216720.00 47.35 244326.00ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  32,167 TON 42.00 1351014.00 46.90 1508632.30ASP CONC SURF CRS S9.5B
0011 1525000000-E 610  3,648 TON 42.00 153216.00 46.55 169814.40ASP CONC SURF CRS SF9.5A
0012 1575000000-E 620  2,402 TON 670.00 1609340.00 699.00 1678998.00ASP FOR PLANT MIX
0013 1704000000-E SP   1,120 TON 80.00 89600.00 130.00 145600.00PATCHING EXIST PAVEMENT
0014 2815000000-N 858  1 EA  464.00 464.00 464.00 464.00ADJ DROP INLETS
0015 2830000000-N 858  4 EA  464.00 1856.00 464.00 1856.00ADJ MANHOLES
0016 2845000000-N 858  44 EA  438.00 19272.00 438.00 19272.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  277,586 LF  0.43 119361.98 0.43 119361.98THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  276,105 LF  0.52 143574.60 0.52 143574.60THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  540 LF  1.60 864.00 1.60 864.00THERMO PVT MKG LINES 8"90 MILS
0020 4705000000-E 1205  350 LF  5.00 1750.00 5.00 1750.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  838 LF  6.00 5028.00 6.00 5028.0024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  50 EA  120.00 6000.00 120.00 6000.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  28 EA  100.00 2800.00 100.00 2800.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  2,136 LF  1.00 2136.00 1.00 2136.00PAINT PVMT MARKINGS 4"
0025 4905000000-N 1253  288 EA  28.50 8208.00 28.50 8208.00SNOWPLB PVMT MRKER
0026 6000000000-E 1605  10,298 LF  2.90 29864.20 1.90 19566.20TEMPORARY SILT FENCE
0027 6071010000-E SP   1,030 LF  9.00 9270.00 9.00 9270.00WATTLE

 

    TOTAL 4465008.38 TOTAL 4527360.76CONTRACT TOTAL

 

    SUB-TOTAL 4465008.38 SUB-TOTAL 4527360.76ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3767654.18J. T. RUSSELL & SONS, INC.
     2  3895520.75LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     3  4237884.11HANES CONSTRUCTION CO.
     4  4465008.38BLYTHE CONSTRUCTION, INC.



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 3 /  3 025

DAVIDSON

9CR.10291.130,  9CR.20291.130

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-47 FROM RAILROAD TRACKS NEAR NC-8 TO SR-2304 (PARKS RD) AND 11 SECTIONS OF SECONDARY ROADS.

   

C203105JUN 19 2012
27.030 MI

     5  4527360.76APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  1 026

DAVIE

9CR.10301.130,  9CR.20301.130

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158 FROM W WATERS ST TO SR-1600, US-64 FROM BRIDGE #18 TO US-601 AND 4 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

YADKIN VALLEY PAVING INC LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

WINSTON SALEM,  NC WINSTON SALEM,  NC

C203101JUN 19 2012
15.865 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35900.00 44720.00 89200.00MOBILIZATION
0002 0106000000-E 230  1,768 CY  25.00 44200.00 18.35 32442.80 13.00 22984.00BORROW EXCAVATION
0003 1220000000-E 545  630 TON 40.50 25515.00 38.74 24406.20 35.50 22365.00INCIDENTAL STONE BASE
0004 1245000000-E SP  29.47 SMI 2184.00 64362.48 2367.46 69769.05 2200.00 64834.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  327 SY  4.35 1422.45 7.24 2367.48 5.35 1749.45MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  89 SY  15.00 1335.00 15.65 1392.85 19.75 1757.75MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  1,933 SY  2.60 5025.80 4.67 9027.11 3.75 7248.75INCIDENTAL MILLING
0008 1519000000-E 610  2,062 TON 40.60 83717.20 39.20 80830.40 42.40 87428.80ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  4,607 TON 38.90 179212.30 43.35 199713.45 43.40 199943.80ASP CONC SURF CRS S9.5C
0010 1525000000-E 610  13,256 TON 39.50 523612.00 43.21 572791.76 42.40 562054.40ASP CONC SURF CRS SF9.5A
0011 1575000000-E 620  1,285 TON 660.00 848100.00 631.22 811117.70 637.00 818545.00ASP FOR PLANT MIX
0012 2815000000-N 858  1 EA  525.00 525.00 455.49 455.49 550.00 550.00ADJ DROP INLETS
0013 2830000000-N 858  20 EA  525.00 10500.00 455.49 9109.80 460.00 9200.00ADJ MANHOLES
0014 2845000000-N 858  16 EA  495.00 7920.00 445.09 7121.44 450.00 7200.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  158,315 LF  0.42 66492.30 0.50 79157.50 0.50 79157.50THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  171,686 LF  0.54 92710.44 0.57 97861.02 0.55 94427.30THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  79 LF  2.00 158.00 3.12 246.48 3.15 248.85THERMO PVT MKG LINES 8"90 MILS
0018 4697000000-E 1205  675 LF  2.15 1451.25 3.64 2457.00 3.65 2463.75THERMO PVT MKG LINE 8"120 MILS
0019 4710000000-E 1205  263 LF  4.75 1249.25 6.24 1641.12 6.25 1643.7524"WIDE THERMO 120 MILS
0020 4721000000-E 1205  28 EA  100.00 2800.00 124.80 3494.40 130.00 3640.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  31 EA  95.00 2945.00 124.80 3868.80 130.00 4030.00THERMO PVT SYMBOL 90MILS
0022 4905000000-N 1253  213 EA  27.00 5751.00 36.14 7697.82 36.00 7668.00SNOWPLB PVMT MRKER
0023 6000000000-E 1605  4,603 LF  1.75 8055.25 1.46 6720.38 1.45 6674.35TEMPORARY SILT FENCE
0024 6071010000-E SP   460 LF  5.00 2300.00 8.32 3827.20 8.35 3841.00WATTLE

 

    TOTAL 2015259.72 TOTAL 2072237.25 TOTAL 2098855.45CONTRACT TOTAL

 

    SUB-TOTAL 2015259.72 SUB-TOTAL 2072237.25 SUB-TOTAL 2098855.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2015259.72APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  2072237.25YADKIN VALLEY PAVING INC
     3  2098855.45LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  3 027

FORSYTH

9CR.10341.130,  9CR.20341.130

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158 FROM WEST OF NC-66 TO GUILFORD CO LINE AND 11 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC

YADKIN VALLEY PAVING INC SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

WINSTON SALEM,  NC BECKLEY,  WV

C203100JUN 19 2012
25.966 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 148746.00 79040.00 119952.49MOBILIZATION
0002 0106000000-E 230  2,793 CY  12.98 36253.14 17.04 47592.72 36.78 102726.54BORROW EXCAVATION
0003 1220000000-E 545  1,116 TON 25.00 27900.00 37.15 41459.40 36.72 40979.52INCIDENTAL STONE BASE
0004 1245000000-E SP  46.91 SMI 2085.91 97850.04 2203.36 103359.62 1478.63 69362.53SHOULDER RECONSTRUCTION
0005 1297000000-E 607  3,191 SY  1.97 6286.27 4.27 13625.57 3.71 11838.61MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  3,880 SY  2.25 8730.00 4.11 15946.80 3.76 14588.80MILL ASP PVMT *****" DTH

(3")
0007 1308000000-E 607  14,767 SY  1.47 21707.49 1.25 18458.75 1.71 25251.57MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  640 SY  5.58 3571.20 5.24 3353.60 5.46 3494.40MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1308000000-E 607  667 SY  8.90 5936.30 5.23 3488.41 5.46 3641.82MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3")
0010 1330000000-E 607  13,241 SY  3.07 40649.87 3.69 48859.29 3.92 51904.72INCIDENTAL MILLING
0011 1489000000-E 610  3,155 TON 47.40 149547.00 55.50 175102.50 56.27 177531.85ASP CONC BASE CRS B25.0B
0012 1519000000-E 610  14,639 TON 38.80 567993.20 38.63 565504.57 41.27 604151.53ASP CONC SURF CRS S9.5B
0013 1523000000-E 610  11,481 TON 38.10 437426.10 40.97 470376.57 39.46 453040.26ASP CONC SURF CRS S9.5C
0014 1525000000-E 610  11,897 TON 38.76 461127.72 42.85 509786.45 41.85 497889.45ASP CONC SURF CRS SF9.5A
0015 1575000000-E 620  2,491 TON 638.00 1589258.00 626.84 1561458.44 646.12 1609484.92ASP FOR PLANT MIX
0016 2830000000-N 858  16 EA  437.97 7007.52 455.49 7287.84 494.00 7904.00ADJ MANHOLES
0017 2845000000-N 858  50 EA  427.97 21398.50 445.09 22254.50 465.00 23250.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  256,847 LF  0.51 130991.97 0.52 133560.44 0.42 107875.74THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  300,319 LF  0.58 174185.02 0.58 174185.02 0.54 162172.26THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  3,240 LF  3.00 9720.00 1.72 5572.80 1.90 6156.00THERMO PVT MKG LINES 8"90 MILS
0021 4697000000-E 1205  1,521 LF  3.75 5703.75 2.60 3954.60 2.10 3194.10THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  50 LF  4.50 225.00 6.24 312.00 4.25 212.50THERMO LINES 16" 120MILS
0023 4710000000-E 1205  980 LF  6.00 5880.00 8.32 8153.60 4.50 4410.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  18 EA  100.00 1800.00 124.80 2246.40 100.00 1800.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  164 EA  100.00 16400.00 104.00 17056.00 95.00 15580.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  7,675 LF  0.52 3991.00 0.68 5219.00 0.14 1074.50PAINT PVMT MARKINGS 4"
0027 4845000000-N 1205  4 EA  50.00 200.00 67.60 270.40 45.00 180.00PAINT PVT MKG SYMBOL
0028 4905000000-N 1253  468 EA  22.50 10530.00 29.12 13628.16 27.00 12636.00SNOWPLB PVMT MRKER
0029 6000000000-E 1605  9,523 LF  1.40 13332.20 1.46 13903.58 1.90 18093.70TEMPORARY SILT FENCE
0030 6071010000-E SP   895 LF  8.00 7160.00 8.32 7446.40 6.60 5907.00WATTLE

 

    TOTAL 4011507.29 TOTAL 4072463.43 TOTAL 4156284.81CONTRACT TOTAL

 

    SUB-TOTAL 4011507.29 SUB-TOTAL 4072463.43 SUB-TOTAL 4156284.81ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  3 027

FORSYTH

9CR.10341.130,  9CR.20341.130

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158 FROM WEST OF NC-66 TO GUILFORD CO LINE AND 11 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

C203100JUN 19 2012
25.966 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63506.85MOBILIZATION
0002 0106000000-E 230  2,793 CY  27.54 76919.22BORROW EXCAVATION
0003 1220000000-E 545  1,116 TON 40.34 45019.44INCIDENTAL STONE BASE
0004 1245000000-E SP  46.91 SMI 2346.29 110064.46SHOULDER RECONSTRUCTION
0005 1297000000-E 607  3,191 SY  2.21 7052.11MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  3,880 SY  2.72 10553.60MILL ASP PVMT *****" DTH

(3")
0007 1308000000-E 607  14,767 SY  1.45 21412.15MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1308000000-E 607  640 SY  5.70 3648.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0009 1308000000-E 607  667 SY  9.00 6003.00MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3")
0010 1330000000-E 607  13,241 SY  2.86 37869.26INCIDENTAL MILLING
0011 1489000000-E 610  3,155 TON 41.08 129607.40ASP CONC BASE CRS B25.0B
0012 1519000000-E 610  14,639 TON 43.38 635039.82ASP CONC SURF CRS S9.5B
0013 1523000000-E 610  11,481 TON 41.01 470835.81ASP CONC SURF CRS S9.5C
0014 1525000000-E 610  11,897 TON 43.06 512284.82ASP CONC SURF CRS SF9.5A
0015 1575000000-E 620  2,491 TON 678.45 1690018.95ASP FOR PLANT MIX
0016 2830000000-N 858  16 EA  494.00 7904.00ADJ MANHOLES
0017 2845000000-N 858  50 EA  465.00 23250.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  256,847 LF  0.42 107875.74THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  300,319 LF  0.54 162172.26THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  3,240 LF  1.90 6156.00THERMO PVT MKG LINES 8"90 MILS
0021 4697000000-E 1205  1,521 LF  2.10 3194.10THERMO PVT MKG LINE 8"120 MILS
0022 4705000000-E 1205  50 LF  4.25 212.50THERMO LINES 16" 120MILS
0023 4710000000-E 1205  980 LF  4.50 4410.0024"WIDE THERMO 120 MILS
0024 4721000000-E 1205  18 EA  100.00 1800.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  164 EA  95.00 15580.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  7,675 LF  0.14 1074.50PAINT PVMT MARKINGS 4"
0027 4845000000-N 1205  4 EA  45.00 180.00PAINT PVT MKG SYMBOL
0028 4905000000-N 1253  468 EA  27.00 12636.00SNOWPLB PVMT MRKER
0029 6000000000-E 1605  9,523 LF  1.90 18093.70TEMPORARY SILT FENCE
0030 6071010000-E SP   895 LF  6.60 5907.00WATTLE

 

    TOTAL 4190280.69CONTRACT TOTAL

 

    SUB-TOTAL 4190280.69ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 3 /  3 027

FORSYTH

9CR.10341.130,  9CR.20341.130

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158 FROM WEST OF NC-66 TO GUILFORD CO LINE AND 11 SECTIONS OF SECONDARY ROADS.

   

C203100JUN 19 2012
25.966 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4011507.29LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     2  4072463.43YADKIN VALLEY PAVING INC
     3  4156284.81SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.
     4  4190280.69APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  2 028

ROWAN

9CR.10801.130,  9CR.20801.130

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-29 FROM BRIDGE #41 TO B AVENUE AND 4 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

J. T. RUSSELL & SONS, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC CHARLOTTE,  NC

C203102JUN 19 2012
18.752 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33000.00 130000.00 132540.00MOBILIZATION
0002 0106000000-E 230  1,981 CY  20.00 39620.00 18.00 35658.00 15.00 29715.00BORROW EXCAVATION
0003 1220000000-E 545  1,017 TON 37.00 37629.00 38.00 38646.00 33.00 33561.00INCIDENTAL STONE BASE
0004 1245000000-E SP  33.02 SMI 1967.00 64950.34 3375.00 111442.50 1222.00 40350.44SHOULDER RECONSTRUCTION
0005 1297000000-E 607  6,250 SY  1.85 11562.50 2.00 12500.00 2.04 12750.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  32,578 SY  0.93 30297.54 1.10 35835.80 1.66 54079.48MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  7,225 SY  3.60 26010.00 6.00 43350.00 5.90 42627.50INCIDENTAL MILLING
0008 1519000000-E 610  21,933 TON 38.80 851000.40 33.81 741554.73 37.00 811521.00ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  5,556 TON 38.65 214739.40 34.06 189237.36 32.00 177792.00ASP CONC SURF CRS SF9.5A
0010 1575000000-E 620  1,688 TON 664.00 1120832.00 665.00 1122520.00 683.18 1153207.84ASP FOR PLANT MIX
0011 2830000000-N 858  27 EA  550.00 14850.00 555.00 14985.00 670.00 18090.00ADJ MANHOLES
0012 2845000000-N 858  15 EA  525.00 7875.00 535.00 8025.00 660.00 9900.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  177,690 LF  0.45 79960.50 0.44 78183.60 0.48 85291.20THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  205,342 LF  0.56 114991.52 0.56 114991.52 0.56 114991.52THERMO PVT MKG LINES 4"120
0015 4695000000-E 1205  396 LF  1.90 752.40 1.90 752.40 3.50 1386.00THERMO PVT MKG LINES 8"90 MILS
0016 4697000000-E 1205  382 LF  2.20 840.40 2.20 840.40 4.00 1528.00THERMO PVT MKG LINE 8"120 MILS
0017 4705000000-E 1205  150 LF  4.25 637.50 4.25 637.50 4.50 675.00THERMO LINES 16" 120MILS
0018 4710000000-E 1205  603 LF  4.75 2864.25 4.75 2864.25 6.00 3618.0024"WIDE THERMO 120 MILS
0019 4721000000-E 1205  22 EA  100.00 2200.00 100.00 2200.00 110.00 2420.00THERMO PVT MKG CHARACTER 120
0020 4725000000-E 1205  48 EA  95.00 4560.00 95.00 4560.00 125.00 6000.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  13,696 LF  0.20 2739.20 0.20 2739.20 0.35 4793.60PAINT PVMT MARKINGS 4"
0022 4845000000-N 1205  20 EA  0.45 9.00 45.00 900.00 45.00 900.00PAINT PVT MKG SYMBOL
0023 6000000000-E 1605  6,605 LF  1.75 11558.75 1.90 12549.50 2.00 13210.00TEMPORARY SILT FENCE
0024 6071010000-E SP   660 LF  5.00 3300.00 7.00 4620.00 4.00 2640.00WATTLE

 

    TOTAL 2676779.70 TOTAL 2709592.76 TOTAL 2753587.58CONTRACT TOTAL

 

    SUB-TOTAL 2676779.70 SUB-TOTAL 2709592.76 SUB-TOTAL 2753587.58ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  2 028

ROWAN

9CR.10801.130,  9CR.20801.130

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-29 FROM BRIDGE #41 TO B AVENUE AND 4 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC  

C203102JUN 19 2012
18.752 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 138000.00 127400.00MOBILIZATION
0002 0106000000-E 230  1,981 CY  32.00 63392.00 13.25 26248.25BORROW EXCAVATION
0003 1220000000-E 545  1,017 TON 33.00 33561.00 35.00 35595.00INCIDENTAL STONE BASE
0004 1245000000-E SP  33.02 SMI 3100.00 102362.00 2200.00 72644.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  6,250 SY  2.00 12500.00 1.05 6562.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  32,578 SY  1.45 47238.10 0.90 29320.20MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  7,225 SY  3.50 25287.50 4.20 30345.00INCIDENTAL MILLING
0008 1519000000-E 610  21,933 TON 35.00 767655.00 46.00 1008918.00ASP CONC SURF CRS S9.5B
0009 1525000000-E 610  5,556 TON 33.50 186126.00 46.00 255576.00ASP CONC SURF CRS SF9.5A
0010 1575000000-E 620  1,688 TON 693.00 1169784.00 637.00 1075256.00ASP FOR PLANT MIX
0011 2830000000-N 858  27 EA  580.00 15660.00 460.00 12420.00ADJ MANHOLES
0012 2845000000-N 858  15 EA  560.00 8400.00 450.00 6750.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  177,690 LF  0.45 79960.50 0.50 88845.00THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  205,342 LF  0.60 123205.20 0.60 123205.20THERMO PVT MKG LINES 4"120
0015 4695000000-E 1205  396 LF  2.00 792.00 3.65 1445.40THERMO PVT MKG LINES 8"90 MILS
0016 4697000000-E 1205  382 LF  2.30 878.60 4.15 1585.30THERMO PVT MKG LINE 8"120 MILS
0017 4705000000-E 1205  150 LF  4.45 667.50 4.70 705.00THERMO LINES 16" 120MILS
0018 4710000000-E 1205  603 LF  5.00 3015.00 6.25 3768.7524"WIDE THERMO 120 MILS
0019 4721000000-E 1205  22 EA  105.00 2310.00 110.00 2420.00THERMO PVT MKG CHARACTER 120
0020 4725000000-E 1205  48 EA  100.00 4800.00 130.00 6240.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  13,696 LF  0.25 3424.00 0.35 4793.60PAINT PVMT MARKINGS 4"
0022 4845000000-N 1205  20 EA  47.00 940.00 47.00 940.00PAINT PVT MKG SYMBOL
0023 6000000000-E 1605  6,605 LF  2.00 13210.00 1.45 9577.25TEMPORARY SILT FENCE
0024 6071010000-E SP   660 LF  7.35 4851.00 8.35 5511.00WATTLE

 

    TOTAL 2808019.40 TOTAL 2936071.45CONTRACT TOTAL

 

    SUB-TOTAL 2808019.40 SUB-TOTAL 2936071.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2676779.70APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  2709592.76J. T. RUSSELL & SONS, INC.
     3  2753587.58BLYTHE CONSTRUCTION, INC.
     4  2808019.40REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     5  2936071.45LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  1 029

STOKES

9CR.10851.130,  9CR.20851.130

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-704 FROM NC-772 TO SR-1680, NC-8/89 FROM BANK ST TO NC-268, AND 3 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

C203103JUN 19 2012
23.541 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101345.00 43400.00MOBILIZATION
0002 0106000000-E 230  2,824 CY  12.93 36514.32 24.00 67776.00BORROW EXCAVATION
0003 1220000000-E 545  1,237 TON 25.00 30925.00 42.60 52696.20INCIDENTAL STONE BASE
0004 1245000000-E SP  47.08 SMI 2081.54 97998.90 2249.00 105882.92SHOULDER RECONSTRUCTION
0005 1330000000-E 607  2,625 SY  5.92 15540.00 5.86 15382.50INCIDENTAL MILLING
0006 1519000000-E 610  30,242 TON 38.86 1175204.12 41.65 1259579.30ASP CONC SURF CRS S9.5B
0007 1575000000-E 620  1,814 TON 638.00 1157332.00 659.00 1195426.00ASP FOR PLANT MIX
0008 2845000000-N 858  8 EA  427.97 3423.76 572.50 4580.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  253,301 LF  0.48 121584.48 0.43 108919.43THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  252,527 LF  0.52 131314.04 0.54 136364.58THERMO PVT MKG LINES 4"120
0011 4695000000-E 1205  99 LF  4.00 396.00 2.25 222.75THERMO PVT MKG LINES 8"90 MILS
0012 4710000000-E 1205  399 LF  6.00 2394.00 2.45 977.5524"WIDE THERMO 120 MILS
0013 4721000000-E 1205  12 EA  130.00 1560.00 100.00 1200.00THERMO PVT MKG CHARACTER 120
0014 4725000000-E 1205  1 EA  130.00 130.00 100.00 100.00THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  3,344 LF  0.50 1672.00 0.20 668.80PAINT PVMT MARKINGS 4"
0016 4905000000-N 1253  534 EA  23.00 12282.00 27.00 14418.00SNOWPLB PVMT MRKER
0017 6000000000-E 1605  9,417 LF  1.50 14125.50 1.75 16479.75TEMPORARY SILT FENCE
0018 6071010000-E SP   942 LF  8.00 7536.00 5.00 4710.00WATTLE

 

    TOTAL 2911277.12 TOTAL 3028783.78CONTRACT TOTAL

 

    SUB-TOTAL 2911277.12 SUB-TOTAL 3028783.78ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2911277.12LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     2  3028783.78APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  1 031

TRANSYLVANIA

14CR.10881.6

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-64 FROM WEST OF SR-1381 TO SR-1329.

ROGERS GROUP, INC.

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

C203076JUN 19 2012
6.250 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27725.00 50200.00MOBILIZATION
0002 1245000000-E SP  12.5 SMI 3850.00 48125.00 3850.00 48125.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  88,150 SY  1.10 96965.00 1.80 158670.00MILL ASP PVMT *****" DTH

(2-1/2")
0004 1297000000-E 607  600 SY  32.00 19200.00 3.50 2100.00MILL ASP PVMT *****" DTH

(6")
0005 1498000000-E 610  12,900 TON 43.75 564375.00 42.60 549540.00ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  11,362 TON 47.50 539695.00 46.60 529469.20ASP CONC SURF CRS S9.5B
0007 1575000000-E 620  1,302 TON 645.00 839790.00 745.00 969990.00ASP FOR PLANT MIX
0008 4400000000-E 1110  144 SF  6.00 864.00 5.00 720.00WORK ZONE SIGNS (STAT)
0009 4405000000-E 1110  96 SF  9.00 864.00 5.00 480.00WORK ZONE SIGNS (PORT)
0010 4415000000-N 1115  2 EA  1235.00 2470.00 1500.00 3000.00FLASHING ARROW BOARD
0011 4420000000-N 1120  2 EA  3365.00 6730.00 1500.00 3000.00PORTABLE CHANGE MSG SIGN
0012 4430000000-N 1130  60 EA  10.00 600.00 12.00 720.00DRUMS
0013 4480000000-N 1165  2 EA  7200.00 14400.00 1500.00 3000.00TMA
0014 4516000000-N 1180  180 EA  5.00 900.00 12.00 2160.00SKINNY DRUM
0015 4685000000-E 1205  67,252 LF  0.58 39006.16 0.42 28245.84THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  34,403 LF  0.59 20297.77 0.52 17889.56THERMO PVT MKG LINES 4"120
0017 4697000000-E 1205  1,200 LF  2.00 2400.00 2.50 3000.00THERMO PVT MKG LINE 8"120 MILS
0018 4710000000-E 1205  476 LF  8.00 3808.00 4.75 2261.0024"WIDE THERMO 120 MILS
0019 4725000000-E 1205  71 EA  85.00 6035.00 100.00 7100.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  73,274 LF  0.16 11723.84 0.12 8792.88PAINT PVMT MARKINGS 4"
0021 4905000000-N 1253  630 EA  29.35 18490.50 27.00 17010.00SNOWPLB PVMT MRKER

 

    TOTAL 2264464.27 TOTAL 2405473.48CONTRACT TOTAL

 

    SUB-TOTAL 2264464.27 SUB-TOTAL 2405473.48ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2264464.27ROGERS GROUP, INC.
     2  2405473.48HARRISON CONSTRUCTION COMPANY DIVISION OF

APAC-ATLANTIC INC



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 1 /  2 032

ALLEGHANY, WILKES, AVERY, ASHE

17BP.11.R.55

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN ALLEGHANY COUNTY, 2 IN ASHE COUNTY, 2 IN AVERY COUNTY, AND 3 IN WILKES COUNTY.

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CATAWBA,  NC CHARLESTON,  TN

C203047JUN 19 2012
0.713 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 176814.00 210000.00 230000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 305069.00 330000.00 312800.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #020212
0003 0000900000-N SP  Lump Sum 204673.00 255000.00 300800.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #020253
0004 0000900000-N SP  Lump Sum 360453.00 415000.00 449000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #020260
0005 0000900000-N SP  Lump Sum 329884.00 350000.00 414400.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #040129
0006 0000900000-N SP  Lump Sum 482175.00 560000.00 551400.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #040285
0007 0000900000-N SP  Lump Sum 263773.00 360000.00 371800.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #050010
0008 0000900000-N SP  Lump Sum 433479.00 680000.00 617600.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #050100
0009 0000900000-N SP  Lump Sum 314530.00 380000.00 395800.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #960676
0010 0000900000-N SP  Lump Sum 364657.00 590000.00 605600.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #960732
0011 0000900000-N SP  Lump Sum 265121.00 245000.00 385600.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #960736
0012 0000915000-N SP   10 EA  3565.00 35650.00 3300.00 33000.00 7800.00 78000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

 

    TOTAL 3536278.00 TOTAL 4408000.00 TOTAL 4712800.00CONTRACT TOTAL

 

    SUB-TOTAL 3536278.00 SUB-TOTAL 4408000.00 SUB-TOTAL 4712800.00ROADWAY ITEMS



JUL 06, 2012 02:24 PM

TIP NO 2:00 PM 2 /  2 032

ALLEGHANY, WILKES, AVERY, ASHE

17BP.11.R.55

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN ALLEGHANY COUNTY, 2 IN ASHE COUNTY, 2 IN AVERY COUNTY, AND 3 IN WILKES COUNTY.

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON,  NC   

C203047JUN 19 2012
0.713 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 265000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 475000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #020212
0003 0000900000-N SP  Lump Sum 600000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #020253
0004 0000900000-N SP  Lump Sum 575000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #020260
0005 0000900000-N SP  Lump Sum 550000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #040129
0006 0000900000-N SP  Lump Sum 550000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #040285
0007 0000900000-N SP  Lump Sum 475000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #050010
0008 0000900000-N SP  Lump Sum 625000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #050100
0009 0000900000-N SP  Lump Sum 475000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #960676
0010 0000900000-N SP  Lump Sum 600000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #960732
0011 0000900000-N SP  Lump Sum 475000.00GENERIC MISCELLANEOUS ITEM (LS)

DESIGN AND CONSTRUCTION OF CULVERT #960736
0012 0000915000-N SP   10 EA  4000.00 40000.00GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

 

    TOTAL 5705000.00CONTRACT TOTAL

 

    SUB-TOTAL 5705000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3536278.00JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  4408000.00MOUNTAIN CREEK CONTRACTORS INC
  **  3  4712800.00WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.
    ** BID EXECUTED IMPROPERLY
    ** APPROPRIATE TITLE NOT SELECTED
     4  5705000.00APPLE TUCK & ASSOCIATES, INC.
    

** DENOTES IRREGULAR BID


