
SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 1 /  1 001

BRUNSWICK, NEW HANOVER, PENDER

3CR.10101.120,  3CR.10651.120,  3CR.10711.120

FED AID NO STATE FUNDED

MILLING, MILL PATCHING & RESURFACING.

21 SECTIONS OF PRIMARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C202828SEP 20 2011
50.600 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 126000.00MOBILIZATION
0002 1297000000-E 607  4,087 SY  4.48 18309.76 5.75 23500.25MILL ASP PVMT *****" DTH

(2")
0003 1519000000-E 610  528 TON 60.00 31680.00 83.50 44088.00ASP CONC SURF CRS S9.5B
0004 1520000000-E SP   75 TON 125.00 9375.00 185.00 13875.00ASP CONC SURF CRS S9.5B LEVEL
0005 1575000000-E SP   36 TON 600.00 21600.00 650.00 23400.00ASP FOR PLANT MIX
0006 1693000000-E 654  355 TON 250.00 88750.00 152.74 54222.70ASPH PLT MIX PVMT REPAIR
0007 1880000000-E SP   400 TON 65.00 26000.00 370.00 148000.00GENERIC PAVING ITEM (TON)

AGGREGATE BASE COURSE PAVEMENT REPAIR
0008 1880000000-E SP   410 TON 180.00 73800.00 176.00 72160.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0009 1880000000-E SP   12,245 TON 160.00 1959200.00 170.00 2081650.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (MILL) S9.5B OR S9.5C
0010 4415000000-N 1115  3 EA  4000.00 12000.00 1940.00 5820.00FLASHING ARROW PNL TYPE C
0011 4420000000-N 1120  3 EA  8000.00 24000.00 7700.00 23100.00CHANGEABLE MESSAGE SIGN
0012 4480000000-N 1165  3 EA  5000.00 15000.00 3230.00 9690.00TMIA
0013 4685000000-E 1205  2,112 LF  1.60 3379.20 1.60 3379.20THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  3,009 LF  1.75 5265.75 1.75 5265.75THERMO PVT MKG LINES 4"120
0015 4725000000-E 1205  4 EA  200.00 800.00 200.00 800.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  1,987,943 LF  0.12 238553.16 0.12 238553.16PAINT PVMT MARKINGS 4"
0017 4820000000-E 1205  15,790 LF  0.30 4737.00 0.30 4737.00PAINT PVMT MARKINGS 8"
0018 4835000000-E 1205  1,781 LF  1.70 3027.70 1.70 3027.70PAINT PVT MKG LINES 24"
0019 4840000000-N 1205  236 EA  28.00 6608.00 28.00 6608.00PAINT PVT MKG CHARACTER
0020 4845000000-N 1205  666 EA  30.00 19980.00 30.00 19980.00PAINT PVT MKG SYMBOL
0021 4900000000-N 1251  7,660 EA  3.40 26044.00 3.40 26044.00PERM RAISED PVMT MARKERS
0022 4905000000-N 1253  28 EA  100.00 2800.00 100.00 2800.00SNOWPLB PVMT MRKER
0023 5255000000-N 1413 Lump Sum 40000.00 16220.00PORTABLE LIGHTING
0024 7444000000-E 1725  4,675 LF  5.98 27956.50 5.98 27956.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 2793866.07 TOTAL 2980877.26CONTRACT TOTAL

 

    SUB-TOTAL 2793866.07 SUB-TOTAL 2980877.26ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2793866.07S. T. WOOTEN CORPORATION
     2  2980877.26BARNHILL CONTRACTING COMPANY



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 1 /  4 002

WAKE

5CR.20921.34

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

7 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT

S. T. WOOTEN CORPORATION BARRETT, IRVIN & JORDAN
CONTRACTORS INC

WILSON,  NC DURHAM,  NC

C202838SEP 20 2011
13.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 190000.00 140000.00MOBILIZATION
0002 0106000000-E 230  4,039 CY  25.00 100975.00 33.00 133287.00 20.50 82799.50BORROW EXCAVATION
0003 1220000000-E 545  1,018 TON 50.00 50900.00 30.00 30540.00 37.00 37666.00INCIDENTAL STONE BASE
0004 1245000000-E SP  20.84 SMI 4700.00 97948.00 2500.00 52100.00 2410.00 50224.40SHOULDER RECONSTRUCTION
0005 1297000000-E 607  51,376 SY  1.55 79632.80 1.00 51376.00 1.42 72953.92MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  104,592 SY  1.35 141199.20 1.10 115051.20 2.50 261480.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1297000000-E 607  21,946 SY  2.10 46086.60 2.00 43892.00 4.80 105340.80MILL ASP PVMT *****" DTH

(4")
0008 1308000000-E 607  1,400 SY  2.00 2800.00 1.20 1680.00 4.95 6930.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1330000000-E 607  1,807 SY  3.00 5421.00 3.25 5872.75 4.60 8312.20INCIDENTAL MILLING
0010 1498000000-E 610  19,332 TON 32.00 618624.00 35.00 676620.00 34.15 660187.80ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  19,724 TON 28.25 557203.00 39.50 779098.00 32.96 650103.04ASP CONC SURF CRS S9.5B
0012 1575000000-E SP   2,112 TON 670.00 1415040.00 550.00 1161600.00 670.00 1415040.00ASP FOR PLANT MIX
0013 1704000000-E SP   2,088 TON 105.00 219240.00 155.00 323640.00 116.00 242208.00PATCHING EXIST PAVEMENT
0014 2830000000-N 858  44 EA  585.00 25740.00 325.00 14300.00 380.00 16720.00ADJ MANHOLES
0015 2845000000-N 858  38 EA  400.00 15200.00 325.00 12350.00 380.00 14440.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  114,073 LF  0.50 57036.50 0.49 55895.77 0.51 58177.23THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  154,048 LF  0.65 100131.20 0.65 100131.20 0.68 104752.64THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  1,305 LF  1.50 1957.50 1.50 1957.50 1.58 2061.90THERMO PVT MKG LINES 8"90 MILS
0019 4697000000-E 1205  526 LF  1.50 789.00 1.50 789.00 1.58 831.08THERMO PVT MKG LINE 8"120 MILS
0020 4710000000-E 1205  1,735 LF  8.00 13880.00 8.00 13880.00 8.40 14574.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  46 EA  65.00 2990.00 65.00 2990.00 68.25 3139.50THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  148 EA  95.00 14060.00 95.00 14060.00 99.75 14763.00THERMO PVT SYMBOL 90MILS
0023 4770000000-E 1205  2,842 LF  2.75 7815.50 2.75 7815.50 2.89 8213.384" COLD APPL PLSTIC LINES TYPE **

(III)
0024 4810000000-E 1205  210,295 LF  0.15 31544.25 0.09 18926.55 0.10 21029.50PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  676 LF  0.55 371.80 0.50 338.00 0.52 351.52PAINT PVMT MARKINGS 8"
0026 4835000000-E 1205  1,731 LF  3.20 5539.20 3.00 5193.00 3.15 5452.65PAINT PVT MKG LINES 24"
0027 4840000000-N 1205  46 EA  30.00 1380.00 25.00 1150.00 26.25 1207.50PAINT PVT MKG CHARACTER
0028 4845000000-N 1205  124 EA  26.50 3286.00 25.00 3100.00 26.25 3255.00PAINT PVT MKG SYMBOL
0029 4850000000-E 1205  2,072 LF  0.50 1036.00 0.50 1036.00 0.52 1077.44LINE REMOVAL 4" WIDE
0030 4900000000-N 1251  1,668 EA  4.50 7506.00 4.50 7506.00 4.70 7839.60PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  1,492 LF  1.60 2387.20 1.60 2387.20 2.50 3730.00TEMPORARY SILT FENCE
0032 6071010000-E SP   3,750 LF  3.65 13687.50 3.65 13687.50 5.00 18750.00WATTLE
0033 6084000000-E 1660 15.16 ACR 1590.00 24104.40 1720.00 26075.20 2000.00 30320.00SEEDING AND MULCHING
0034 7444000000-E 1725  4,736 LF  4.85 22969.60 4.85 22969.60 5.80 27468.80INDUCTIVE LOOP SAWCUT

 

    TOTAL 3878481.25 TOTAL 3891294.97 TOTAL 4091400.40CONTRACT TOTAL



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 2 /  4 002

WAKE

5CR.20921.34

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

7 SECTIONS OF SECONDARY ROADS.

   

C202838SEP 20 2011
13.210 MI

 

    SUB-TOTAL 3878481.25 SUB-TOTAL 3891294.97 SUB-TOTAL 4091400.40ROADWAY ITEMS



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 3 /  4 002

WAKE

5CR.20921.34

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

7 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC  

C202838SEP 20 2011
13.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 215000.00MOBILIZATION
0002 0106000000-E 230  4,039 CY  12.00 48468.00 30.00 121170.00BORROW EXCAVATION
0003 1220000000-E 545  1,018 TON 43.00 43774.00 35.00 35630.00INCIDENTAL STONE BASE
0004 1245000000-E SP  20.84 SMI 3300.00 68772.00 2600.00 54184.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  51,376 SY  1.40 71926.40 1.35 69357.60MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  104,592 SY  2.30 240561.60 2.00 209184.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1297000000-E 607  21,946 SY  2.90 63643.40 2.60 57059.60MILL ASP PVMT *****" DTH

(4")
0008 1308000000-E 607  1,400 SY  3.90 5460.00 5.00 7000.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0009 1330000000-E 607  1,807 SY  7.70 13913.90 9.00 16263.00INCIDENTAL MILLING
0010 1498000000-E 610  19,332 TON 40.00 773280.00 40.00 773280.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  19,724 TON 40.00 788960.00 39.00 769236.00ASP CONC SURF CRS S9.5B
0012 1575000000-E SP   2,112 TON 644.00 1360128.00 690.00 1457280.00ASP FOR PLANT MIX
0013 1704000000-E SP   2,088 TON 65.00 135720.00 91.00 190008.00PATCHING EXIST PAVEMENT
0014 2830000000-N 858  44 EA  610.00 26840.00 485.00 21340.00ADJ MANHOLES
0015 2845000000-N 858  38 EA  610.00 23180.00 435.00 16530.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  114,073 LF  0.49 55895.77 0.49 55895.77THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  154,048 LF  0.65 100131.20 0.65 100131.20THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  1,305 LF  1.50 1957.50 1.50 1957.50THERMO PVT MKG LINES 8"90 MILS
0019 4697000000-E 1205  526 LF  1.50 789.00 1.50 789.00THERMO PVT MKG LINE 8"120 MILS
0020 4710000000-E 1205  1,735 LF  8.00 13880.00 8.00 13880.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  46 EA  65.00 2990.00 65.00 2990.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  148 EA  95.00 14060.00 95.00 14060.00THERMO PVT SYMBOL 90MILS
0023 4770000000-E 1205  2,842 LF  2.75 7815.50 2.75 7815.504" COLD APPL PLSTIC LINES TYPE **

(III)
0024 4810000000-E 1205  210,295 LF  0.09 18926.55 0.09 18926.55PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  676 LF  0.50 338.00 0.50 338.00PAINT PVMT MARKINGS 8"
0026 4835000000-E 1205  1,731 LF  3.00 5193.00 3.00 5193.00PAINT PVT MKG LINES 24"
0027 4840000000-N 1205  46 EA  25.00 1150.00 25.00 1150.00PAINT PVT MKG CHARACTER
0028 4845000000-N 1205  124 EA  25.00 3100.00 25.00 3100.00PAINT PVT MKG SYMBOL
0029 4850000000-E 1205  2,072 LF  0.50 1036.00 0.50 1036.00LINE REMOVAL 4" WIDE
0030 4900000000-N 1251  1,668 EA  4.50 7506.00 4.50 7506.00PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  1,492 LF  1.60 2387.20 1.60 2387.20TEMPORARY SILT FENCE
0032 6071010000-E SP   3,750 LF  3.65 13687.50 3.65 13687.50WATTLE
0033 6084000000-E 1660 15.16 ACR 1590.00 24104.40 1590.00 24104.40SEEDING AND MULCHING
0034 7444000000-E 1725  4,736 LF  4.85 22969.60 4.85 22969.60INDUCTIVE LOOP SAWCUT

 

    TOTAL 4162544.52 TOTAL 4310439.42CONTRACT TOTAL



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 4 /  4 002

WAKE

5CR.20921.34

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

7 SECTIONS OF SECONDARY ROADS.

   

C202838SEP 20 2011
13.210 MI

 

    SUB-TOTAL 4162544.52 SUB-TOTAL 4310439.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3878481.25REA CONTRACTING A DIVISION OF THE LANE
CONSTRUCTION CORPORAT

     2  3891294.97S. T. WOOTEN CORPORATION
     3  4091400.40BARRETT, IRVIN & JORDAN CONTRACTORS INC
     4  4162544.52FSC II LLC DBA FRED SMITH COMPANY
     5  4310439.42TRIANGLE GRADING & PAVING, INC



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 1 /  4 003

WAKE

30000.14.3,  5CR.20921.33

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

9 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

BARRETT, IRVIN & JORDAN
CONTRACTORS INC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
DURHAM,  NC CHESHIRE,  CT

C202839SEP 20 2011
14.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45750.00 125800.00 195000.00MOBILIZATION
0002 0106000000-E 230  2,105 CY  28.00 58940.00 17.00 35785.00 25.00 52625.00BORROW EXCAVATION
0003 1220000000-E 545  823 TON 39.00 32097.00 35.00 28805.00 50.00 41150.00INCIDENTAL STONE BASE
0004 1245000000-E SP  20.56 SMI 2870.00 59007.20 2320.00 47699.20 4600.00 94576.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  95,079 SY  1.15 109340.85 1.03 97931.37 1.35 128356.65MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  94,873 SY  2.96 280824.08 2.02 191643.46 1.40 132822.20MILL ASP PVMT *****" DTH

(2-1/2")
0007 1308000000-E 607  4,745 SY  4.20 19929.00 4.18 19834.10 1.80 8541.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  1,963 SY  4.50 8833.50 5.69 11169.47 3.50 6870.50INCIDENTAL MILLING
0009 1489000000-E 610  614 TON 48.20 29594.80 39.79 24431.06 60.00 36840.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  14,258 TON 32.85 468375.30 30.29 431874.82 30.00 427740.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  24,397 TON 31.90 778264.30 27.99 682872.03 28.00 683116.00ASP CONC SURF CRS S9.5B
0012 1575000000-E SP   2,161 TON 525.00 1134525.00 670.00 1447870.00 670.00 1447870.00ASP FOR PLANT MIX
0013 1704000000-E SP   2,389 TON 98.00 234122.00 108.00 258012.00 100.00 238900.00PATCHING EXIST PAVEMENT
0014 2830000000-N 858  38 EA  450.00 17100.00 380.00 14440.00 310.00 11780.00ADJ MANHOLES
0015 2845000000-N 858  78 EA  450.00 35100.00 380.00 29640.00 230.00 17940.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  117,591 LF  0.50 58795.50 0.53 62323.23 0.50 58795.50THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  173,761 LF  0.67 116419.87 0.70 121632.70 0.70 121632.70THERMO PVT MKG LINES 4"120
0018 4690000000-E 1205  110 LF  1.00 110.00 1.05 115.50 1.00 110.00THERMO PVT MKG LINES 6"120 MILS
0019 4695000000-E 1205  1,047 LF  2.00 2094.00 2.10 2198.70 2.00 2094.00THERMO PVT MKG LINES 8"90 MILS
0020 4697000000-E 1205  3,075 LF  2.00 6150.00 2.10 6457.50 2.00 6150.00THERMO PVT MKG LINE 8"120 MILS
0021 4705000000-E 1205  150 LF  6.00 900.00 6.30 945.00 6.00 900.00THERMO LINES 16" 120MILS
0022 4710000000-E 1205  1,821 LF  8.00 14568.00 8.40 15296.40 8.00 14568.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  54 EA  65.00 3510.00 68.25 3685.50 65.00 3510.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  250 EA  95.00 23750.00 99.75 24937.50 95.00 23750.00THERMO PVT SYMBOL 90MILS
0025 4770000000-E 1205  1,260 LF  3.50 4410.00 3.68 4636.80 3.50 4410.004" COLD APPL PLSTIC LINES TYPE **

(III)
0026 4810000000-E 1205  215,445 LF  0.10 21544.50 0.11 23698.95 0.10 21544.50PAINT PVMT MARKINGS 4"
0027 4815000000-E 1205  110 LF  0.50 55.00 0.53 58.30 0.50 55.00PAINT PVMT MARKINGS 6"
0028 4820000000-E 1205  2,375 LF  0.50 1187.50 0.53 1258.75 0.50 1187.50PAINT PVMT MARKINGS 8"
0029 4830000000-E 1205  150 LF  3.00 450.00 3.15 472.50 3.00 450.00PAINT PVT MKGS LINES 16"
0030 4835000000-E 1205  1,860 LF  4.00 7440.00 4.20 7812.00 4.00 7440.00PAINT PVT MKG LINES 24"
0031 4840000000-N 1205  54 EA  25.00 1350.00 26.25 1417.50 25.00 1350.00PAINT PVT MKG CHARACTER
0032 4845000000-N 1205  240 EA  25.00 6000.00 26.25 6300.00 25.00 6000.00PAINT PVT MKG SYMBOL
0033 4850000000-E 1205  1,260 LF  0.50 630.00 0.53 667.80 0.50 630.00LINE REMOVAL 4" WIDE
0034 4900000000-N 1251  2,031 EA  4.50 9139.50 4.73 9606.63 4.50 9139.50PERM RAISED PVMT MARKERS
0035 6000000000-E 1605  1,401 LF  1.60 2241.60 2.50 3502.50 1.60 2241.60TEMPORARY SILT FENCE
0036 6071010000-E SP   3,520 LF  3.60 12672.00 5.00 17600.00 3.65 12848.00WATTLE
0037 6084000000-E 1660 15.33 ACR 1600.00 24528.00 2000.00 30660.00 1600.00 24528.00SEEDING AND MULCHING
0038 7444000000-E 1725  8,080 LF  4.85 39188.00 5.40 43632.00 4.85 39188.00INDUCTIVE LOOP SAWCUT



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 2 /  4 003

WAKE

30000.14.3,  5CR.20921.33

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

9 SECTIONS OF SECONDARY ROADS.

   

C202839SEP 20 2011
14.260 MI

 

    TOTAL 3668936.50 TOTAL 3836723.27 TOTAL 3886649.65CONTRACT TOTAL

 

    SUB-TOTAL 3668936.50 SUB-TOTAL 3836723.27 SUB-TOTAL 3886649.65ROADWAY ITEMS



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 3 /  4 003

WAKE

30000.14.3,  5CR.20921.33

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

9 SECTIONS OF SECONDARY ROADS.

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC   

C202839SEP 20 2011
14.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 210000.00MOBILIZATION
0002 0106000000-E 230  2,105 CY  30.00 63150.00BORROW EXCAVATION
0003 1220000000-E 545  823 TON 35.00 28805.00INCIDENTAL STONE BASE
0004 1245000000-E SP  20.56 SMI 2600.00 53456.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  95,079 SY  1.35 128356.65MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  94,873 SY  2.00 189746.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1308000000-E 607  4,745 SY  5.00 23725.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  1,963 SY  10.00 19630.00INCIDENTAL MILLING
0009 1489000000-E 610  614 TON 36.00 22104.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  14,258 TON 36.00 513288.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  24,397 TON 35.00 853895.00ASP CONC SURF CRS S9.5B
0012 1575000000-E SP   2,161 TON 673.65 1455757.65ASP FOR PLANT MIX
0013 1704000000-E SP   2,389 TON 100.05 239019.45PATCHING EXIST PAVEMENT
0014 2830000000-N 858  38 EA  485.00 18430.00ADJ MANHOLES
0015 2845000000-N 858  78 EA  435.00 33930.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  117,591 LF  0.50 58795.50THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  173,761 LF  0.67 116419.87THERMO PVT MKG LINES 4"120
0018 4690000000-E 1205  110 LF  1.00 110.00THERMO PVT MKG LINES 6"120 MILS
0019 4695000000-E 1205  1,047 LF  2.00 2094.00THERMO PVT MKG LINES 8"90 MILS
0020 4697000000-E 1205  3,075 LF  2.00 6150.00THERMO PVT MKG LINE 8"120 MILS
0021 4705000000-E 1205  150 LF  6.00 900.00THERMO LINES 16" 120MILS
0022 4710000000-E 1205  1,821 LF  8.00 14568.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  54 EA  65.00 3510.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  250 EA  95.00 23750.00THERMO PVT SYMBOL 90MILS
0025 4770000000-E 1205  1,260 LF  3.50 4410.004" COLD APPL PLSTIC LINES TYPE **

(III)
0026 4810000000-E 1205  215,445 LF  0.10 21544.50PAINT PVMT MARKINGS 4"
0027 4815000000-E 1205  110 LF  0.50 55.00PAINT PVMT MARKINGS 6"
0028 4820000000-E 1205  2,375 LF  0.50 1187.50PAINT PVMT MARKINGS 8"
0029 4830000000-E 1205  150 LF  3.00 450.00PAINT PVT MKGS LINES 16"
0030 4835000000-E 1205  1,860 LF  4.00 7440.00PAINT PVT MKG LINES 24"
0031 4840000000-N 1205  54 EA  25.00 1350.00PAINT PVT MKG CHARACTER
0032 4845000000-N 1205  240 EA  25.00 6000.00PAINT PVT MKG SYMBOL
0033 4850000000-E 1205  1,260 LF  0.50 630.00LINE REMOVAL 4" WIDE
0034 4900000000-N 1251  2,031 EA  4.50 9139.50PERM RAISED PVMT MARKERS
0035 6000000000-E 1605  1,401 LF  1.60 2241.60TEMPORARY SILT FENCE
0036 6071010000-E SP   3,520 LF  3.65 12848.00WATTLE
0037 6084000000-E 1660 15.33 ACR 1590.00 24374.70SEEDING AND MULCHING
0038 7444000000-E 1725  8,080 LF  4.85 39188.00INDUCTIVE LOOP SAWCUT
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WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

9 SECTIONS OF SECONDARY ROADS.

   

C202839SEP 20 2011
14.260 MI

 

    TOTAL 4210448.92CONTRACT TOTAL

 

    SUB-TOTAL 4210448.92ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3668936.50BARNHILL CONTRACTING COMPANY
     2  3836723.27BARRETT, IRVIN & JORDAN CONTRACTORS INC
     3  3886649.65REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     4  4210448.92TRIANGLE GRADING & PAVING, INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2717821.00 2700000.00 2900000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 250000.00 1200000.00 360310.00CONSTRUCTION SURVEYING
0003 0000920000-M SP   18,130 M3  19.76 358248.80 18.43 334135.90 23.00 416990.00GENERIC MISCELLANEOUS ITEM (M3)

CHIPPED TIRE MATERIAL
0004 0001000000-M 200 Lump Sum 2974700.00 5100000.00 4600000.00CLEARING & GRUBBING
0005 0008000000-M 200  2 HA  12500.00 25000.00 21365.50 42731.00 10000.00 20000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  4 EA  1200.00 4800.00 1200.00 4800.00 1500.00 6000.00SEALING ABANDONED WELLS
0007 0022000000-M 225  339,500 M3  2.62 889490.00 4.27 1449665.00 9.40 3191300.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 13668.00 8037.34 14000.00REINF BRG APPR **********

(12+10.929 -LP1B-)
0009 0029000000-N SP  Lump Sum 13668.00 10260.80 17000.00REINF BRG APPR **********

(14+60.500 -RP1A-)
0010 0029000000-N SP  Lump Sum 21880.00 24147.64 45000.00REINF BRG APPR **********

(28+08.916 -COL2-)
0011 0029000000-N SP  Lump Sum 16550.00 22770.94 32000.00REINF BRG APPR **********

(28+39.100 -RP1BD-)
0012 0036000000-M 225  28,000 M3  3.00 84000.00 3.93 110040.00 6.00 168000.00UNDERCUT EXCAVATION
0013 0038000000-M SP   600 M3  3.00 1800.00 7.79 4674.00 7.00 4200.00SHALLOW UNDERCUT
0014 0080000000-M SP   1,200 MTN 15.43 18516.00 17.64 21168.00 17.00 20400.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  1,649,300 M3  8.50 14019050.00 2.79 4601547.00 5.04 8312472.00BORROW EXCAVATION
0016 0134000000-M 240  4,660 M3  4.00 18640.00 3.05 14213.00 6.00 27960.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  230 M   7.50 1725.00 9.14 2102.20 8.00 1840.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  19,600 M2  4.50 88200.00 2.95 57820.00 3.50 68600.00REMOVAL OF EXT ASPHALT PVMT
0019 0192000000-N 260  21 HR  150.00 3150.00 119.39 2507.19 200.00 4200.00PROOF ROLLING
0020 0194000000-M SP   28,700 M3  8.50 243950.00 12.00 344400.00 10.00 287000.00SELECT GRANULAR MATL, CLASS III
0021 0196000000-M 270  38,450 M2  0.55 21147.50 3.00 115350.00 2.25 86512.50SOIL STABILIZATION FABRIC
0022 0199000000-M SP  265.5 M2  400.00 106200.00 119.74 31790.97 500.00 132750.00TEMPORARY SHORING
0023 0223000000-M SP   4,750 M2  43.73 207717.50 33.77 160407.50 53.00 251750.00ROCK PLATING
0024 0234000000-M SP   5,500 M3  8.50 46750.00 8.70 47850.00 9.25 50875.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS III
0025 0241000000-M SP   5,500 M2  12.75 70125.00 12.70 69850.00 2.00 11000.00GENERIC GRADING ITEM (M2)

FABRIC FOR EMBANKMENT STABILI-ZATION
0026 0241000000-M SP   22,800 M2  2.57 58596.00 4.05 92340.00 7.50 171000.00GENERIC GRADING ITEM (M2)

GEOGRID REINFORCEMENT
0027 0241000000-M SP   9,200 M2  2.44 22448.00 4.50 41400.00 5.15 47380.00GENERIC GRADING ITEM (M2)

PERM TURF REINF MAT
0028 0248000000-N SP  Lump Sum 2200.00 2665.93 9100.00GENERIC GRADING ITEM (LS)

TEMPORARY BRIDGE APPROACH FILL STA 29+05.369
-L-WBL

0029 0248000000-N SP  Lump Sum 2200.00 2665.93 8000.00GENERIC GRADING ITEM (LS)
TEMPORARY BRIDGE APPROACH FILL STA 29+08.861
-L-EBL

0030 0248000000-N SP  Lump Sum 2500.00 2582.79 8450.00GENERIC GRADING ITEM (LS)
TEMPORARY BRIDGE APPROACH FILL STA 29+12.986
-COL1-

0031 0318000000-M SP   1,940 MTN 28.00 54320.00 7.53 14608.20 26.00 50440.00FND CONDIT MATL MINOR STRS
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0032 0320000000-M SP   5,830 M2  2.60 15158.00 2.95 17198.50 2.50 14575.00FND CONDIT FABRIC
0033 0987000000-M 310 171.6 M   198.00 33976.80 245.00 42042.00 236.00 40497.60GENERIC PIPE ITEM (M) 310

1050MM RC PIPE CULVERTS, CLASSIII
0034 0987000000-M 310 626.4 M   247.52 155046.53 295.00 184788.00 271.00 169754.40GENERIC PIPE ITEM (M) 310

1200MM RC PIPE CULVERTS, CLASSIII
0035 0987000000-M 310  588 M   277.51 163175.88 321.00 188748.00 285.00 167580.00GENERIC PIPE ITEM (M) 310

1200MM RC PIPE CULVERTS, CLASSIV
0036 0987000000-M 310  12 M   575.00 6900.00 700.00 8400.00 598.00 7176.00GENERIC PIPE ITEM (M) 310

1800MM RC PIPE CULVERTS, CLASSIII
0037 0987000000-M 310 154.8 M   610.00 94428.00 750.00 116100.00 618.00 95666.40GENERIC PIPE ITEM (M) 310

1800MM RC PIPE CULVERTS, CLASSIV
0038 0987000000-M 310 682.8 M   93.50 63841.80 87.00 59403.60 102.00 69645.60GENERIC PIPE ITEM (M) 310

400MM BIT COAT CS PIPE CUL- VERTS, TYPE B 1.63MM
THICK

0039 0987000000-M 310 50.4 M   103.00 5191.20 90.00 4536.00 119.00 5997.60GENERIC PIPE ITEM (M) 310
450MM BIT COAT CS PIPE CUL- VERTS, TYPE B 1.63MM
THICK

0040 0987000000-M 310 165.6 M   145.25 24053.40 262.50 43470.00 162.00 26827.20GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS IV

0041 0987000000-M 310 40.8 M   174.00 7099.20 159.00 6487.20 206.00 8404.80GENERIC PIPE ITEM (M) 310
800MM BIT COAT CS PIPE CUL- VERTS, TYPE B 2.01MM
THICK

0042 0987000000-M 310 14.4 M   199.00 2865.60 190.00 2736.00 224.00 3225.60GENERIC PIPE ITEM (M) 310
900MM BIT COAT CS PIPE CUL- VERTS, TYPE B 2.01MM
THICK

0043 0987000000-M 310 91.2 M   154.22 14064.86 210.00 19152.00 179.00 16324.80GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS III

0044 0988000000-M 310  58 EA  275.00 15950.00 180.00 10440.00 349.00 20242.00GENERIC PIPE ITEM (EA) 310
400MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM
THICK

0045 0988000000-M 310  2 EA  325.00 650.00 210.00 420.00 390.00 780.00GENERIC PIPE ITEM (EA) 310
450MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM
THICK

0046 0988000000-M 310  4 EA  700.00 2800.00 400.00 1600.00 653.00 2612.00GENERIC PIPE ITEM (EA) 310
800MM BIT COAT CS PIPE ELBOWS, TYPE B 2.01MM
THICK

0047 0995000000-M 340  65 M   32.81 2132.65 30.00 1950.00 31.00 2015.00PIPE REMOVAL
0048 1000000000-M 462  110 M2  96.00 10560.00 85.65 9421.50 57.66 6342.60150MM SLOPE PROTECTION
0049 1011000000-N 500 Lump Sum 150000.00 850000.00 1800000.00FINE GRADING
0050 1077000000-M SP   25 MTN 60.00 1500.00 42.77 1069.25 45.00 1125.00#57 STONE
0051 1110000000-M 510  2,000 MTN 15.43 30860.00 27.00 54000.00 15.25 30500.00STABILIZER AGGREGATE
0052 1121000000-M 520  29,600 MTN 15.43 456728.00 25.00 740000.00 17.50 518000.00AGGREGATE BASE COURSE
0053 1220000000-M 545  1,000 MTN 15.43 15430.00 33.00 33000.00 25.00 25000.00INCIDENTAL STONE BASE
0055 1308000000-M 607  2,000 M2  5.80 11600.00 5.01 10020.00 4.01 8020.00MILLING ASPHALT PVMT ***-***

(0MM TO 40MM)
0056 1489000000-M 610  585 MTN 46.86 27413.10 49.00 28665.00 46.57 27243.45ASP CONC BASE CRS B25.0B
0057 1491000000-M 610  725 MTN 46.86 33973.50 49.00 35525.00 44.50 32262.50ASP CONC BASE CRS B25.0C
0058 1498000000-M 610  395 MTN 46.67 18434.65 49.00 19355.00 37.25 14713.75ASP CONC INTR CRS I19.0B
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0059 1503000000-M 610  11,585 MTN 37.50 434437.50 43.00 498155.00 37.51 434553.35ASP CONC INTR CRS I19.0C
0060 1519000000-M 610  570 MTN 47.51 27080.70 48.00 27360.00 38.29 21825.30ASP CONC SURF CRS S9.5B
0061 1523000000-M 610  14,815 MTN 38.50 570377.50 45.00 666675.00 38.29 567266.35ASP CONC SURF CRS S9.5C
0063 1575000000-M SP   1,545 MTN 716.50 1106992.50 720.00 1112400.00 730.04 1127911.80ASP FOR PLANT MIX
0065 1693000000-M 654  50 MTN 150.00 7500.00 160.00 8000.00 250.00 12500.00ASPH PLT MIX PVMT REPAIR
0067 1880000000-M SP   15 MTN 500.00 7500.00 163.72 2455.80 175.00 2625.00GENERIC PAVING ITEM (MTN)

LIME FOR LIME MODIFIED SOIL
0068 1891000000-M SP   1,500 M2  10.00 15000.00 12.14 18210.00 4.50 6750.00GENERIC PAVING ITEM (M2)

LIME MODIFIED SOIL
0069 2022000000-M SP  538.2 M3  6.00 3229.20 7.86 4230.25 5.55 2987.01SUBDRAIN EXCAVATION
0070 2033000000-M SP  269.1 M3  30.00 8073.00 47.16 12690.76 33.00 8880.30SUBDRAIN FINE AGGREGATE
0071 2044000000-M SP   650 M   15.00 9750.00 12.00 7800.00 7.70 5005.00150MM PERF SUBDR PIPE
0072 2070000000-N SP   5 EA  150.00 750.00 250.00 1250.00 178.00 890.00SUBDRN PIPE OUTLETS
0073 2077000000-M SP   10 M   15.00 150.00 55.00 550.00 24.00 240.00150MM OUTLET PIPE (SD)
0074 2209000000-M 838 32.8 M3  925.00 30340.00 950.00 31160.00 787.00 25813.60ENDWALLS
0075 2220000000-M 838 5.4 M3  950.00 5130.00 975.00 5265.00 1005.00 5427.00REINFORCED ENDWALLS
0076 2253000000-M 840 4.5 M3  950.00 4275.00 1100.00 4950.00 913.00 4108.50PIPE COLLARS
0077 2264000000-M 840 0.5 M3  950.00 475.00 1100.00 550.00 1098.00 549.00PIPE PLUGS
0078 2286000000-N 840  136 EA  975.00 132600.00 1290.00 175440.00 781.00 106216.00MASNRY DRAINAGE STRUCT
0079 2297000000-M 840 24.1 M3  900.00 21690.00 1800.00 43380.00 980.00 23618.00MASNRY DRAINAGE STRUCT
0080 2308000000-M 840 7.5 M   875.00 6562.50 750.00 5625.00 907.00 6802.50MASNRY DRAINAGE STRUCT
0081 2354000000-N 840  1 EA  425.00 425.00 600.00 600.00 728.00 728.00FRAME W/GRATE 840.22 STD
0082 2364200000-N 840  48 EA  450.00 21600.00 560.00 26880.00 826.00 39648.00FRAME W/2GRTS 840.20 STD
0083 2365000000-N 840  67 EA  450.00 30150.00 560.00 37520.00 826.00 55342.00FRAME W/2GRTS 840.22 STD
0084 2374000000-N 840  1 EA  450.00 450.00 700.00 700.00 532.00 532.00FRAME-GRT-HD 840.03 **

(E)
0085 2374000000-N 840  9 EA  450.00 4050.00 700.00 6300.00 560.00 5040.00FRAME-GRT-HD 840.03 **

(F)
0086 2396000000-N 840  2 EA  375.00 750.00 425.00 850.00 393.00 786.00FRAME W/COVER STD 840.54
0087 2549000000-M 846  180 M   53.60 9648.00 46.70 8406.00 56.20 10116.00750MM CONC CURB & GUTTER
0088 2556000000-M 846  110 M   45.95 5054.50 41.20 4532.00 48.18 5299.80SHOULDER BERM GUTTER
0089 2570000000-N SP   4 EA  400.00 1600.00 400.00 1600.00 419.37 1677.48MODIFIED CONCRETE FLUME
0091 2619000000-M 850  25 M2  96.00 2400.00 150.35 3758.75 100.65 2516.25100MM CONC PAVED DITCH
0093 2905000000-N 859  3 EA  1200.00 3600.00 600.00 1800.00 1052.00 3156.00CONVERT DI TO JB
0094 3000000000-N SP   1 EA  14000.00 14000.00 12000.00 12000.00 12182.74 12182.74IMPACT ATTEN TYPE 350
0095 3030000000-M 862 1,596.39 M   47.45 75748.71 52.48 83778.55 49.28 78670.10STL BM GUARDRAIL
0096 3150000000-N 862  10 EA  10.00 100.00 30.00 300.00 15.23 152.30ADDIT GUARDRAIL POSTS
0097 3210000000-N 862  8 EA  475.00 3800.00 525.00 4200.00 517.77 4142.16GR ANCHOR TYPE CAT-1
0098 3215000000-N 862  2 EA  1325.00 2650.00 1300.00 2600.00 1218.28 2436.56GR ANCHOR TYPE III
0099 3270000000-N SP   8 EA  1625.00 13000.00 1800.00 14400.00 1802.03 14416.24GR ANCHOR TYPE 350
0100 3285000000-N SP   1 EA  1500.00 1500.00 1550.00 1550.00 1598.98 1598.98GR ANCHOR TYPE M-350
0101 3317000000-N 862  5 EA  1450.00 7250.00 1400.00 7000.00 1497.46 7487.30GR ANCHOR TYPE B-77
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0102 3360000000-M 863  2,400 M   2.50 6000.00 3.28 7872.00 3.33 7992.00REMOVE EXISTING GUARDRAIL
0103 3389400000-M 865  2,100 M   20.20 42420.00 21.32 44772.00 20.81 43701.00DBL FACED CABLE GUIDERAIL
0104 3389500000-N SP   10 EA  65.00 650.00 30.00 300.00 30.46 304.60ADDITIONAL GUIDERAIL POSTS
0105 3389600000-N 865  8 EA  1450.00 11600.00 1550.00 12400.00 1548.22 12385.76CBL GUIDERAIL ANCH UNIT
0106 3503000000-M 866  2,500 M   10.08 25200.00 8.53 21325.00 10.18 25450.00WW WIRE FENCE 1200MM FABR
0107 3509000000-M 866  532 EA  15.00 7980.00 14.50 7714.00 15.15 8059.80100MM FENCE POSTS 2.30M
0108 3515000000-M 866  112 EA  32.00 3584.00 29.50 3304.00 32.32 3619.84125MM FENCE POSTS 2.50M
0109 3533000000-M 866  3,650 M   49.10 179215.00 34.00 124100.00 49.60 181040.00CL FENCE ****MM FABRIC

(2100MM)
0110 3539000000-M 866  995 EA  61.00 60695.00 55.00 54725.00 61.62 61311.90LINE POST FOR ****MM CL F

(2100MM)
0111 3545000000-M 866  45 EA  149.00 6705.00 140.00 6300.00 150.51 6772.95TERM POST FOR ****MM CL

(2100MM)
0112 3554000000-M 866  6 EA  281.00 1686.00 150.00 900.00 283.84 1703.04M GATE POST ****MM CL F

(2100MM)
0113 3557000000-M 866  150 M   3.28 492.00 4.10 615.00 3.31 496.50ADDITIONAL BARBED WIRE
0114 3565000000-M 866  1 EA  4600.00 4600.00 1550.00 1550.00 4646.46 4646.46DBL GATE **HIGH, **WIDE, **OPEN

(2100MM, 5350MM, 10700MM)
0115 3565000000-M 866  2 EA  5400.00 10800.00 2200.00 4400.00 5454.55 10909.10DBL GATE **HIGH, **WIDE, **OPEN

(2100MM, 7500MM, 15000MM)
0116 3572000000-M 867  140 M   39.36 5510.40 24.60 3444.00 39.76 5566.40CHAIN LINK FENCE RESET
0117 3628000000-M 876  245 MTN 46.00 11270.00 40.00 9800.00 38.00 9310.00RIP RAP, CLASS I
0118 3635000000-M 876  220 MTN 48.00 10560.00 45.00 9900.00 40.00 8800.00RIP RAP, CLASS II
0119 3649000000-M 876  1,610 MTN 42.00 67620.00 50.00 80500.00 32.00 51520.00RIP RAP, CLASS B
0120 3656000000-M 876  14,735 M2  1.30 19155.50 2.90 42731.50 1.60 23576.00FILTER FABRIC FOR DRAINGE
0121 3659000000-N SP   5 EA  3000.00 15000.00 3249.93 16249.65 522.00 2610.00PREFORMED SCOUR HOLES
0122 4048000000-M 902  2 M3  975.00 1950.00 975.00 1950.00 979.90 1959.80REINF CONC FOUNDTN
0123 4057000000-M SP   81 M3  925.00 74925.00 925.00 74925.00 929.65 75301.65OVERHEAD FOOTING
0124 4060000000-M 903  99 KG  11.90 1178.10 11.90 1178.10 11.96 1184.04SUPPORT, BREAKAWAY STL BM
0125 4066000000-M 903  293 KG  6.25 1831.25 6.25 1831.25 6.28 1840.04SIMPLE STL BM SUPPORTS
0126 4072000000-M 903  73 M   25.00 1825.00 25.00 1825.00 25.13 1834.49SUPPORT, 4.5KG STL U-CHAN
0128 4082100000-N SP  Lump Sum 50500.00 50500.00 50753.77SUPPORT, OVRHD SIGN STR ****

(11+00 -Y1-)
0130 4082100000-N SP  Lump Sum 43250.00 43250.00 43568.33SUPPORT, OVRHD SIGN STR ****

(12+20 -Y1-)
0132 4082100000-N SP  Lump Sum 45175.00 45175.00 45553.50SUPPORT, OVRHD SIGN STR ****

(16+80 -Y1-)
0134 4082100000-N SP  Lump Sum 26550.00 26550.00 27895.36SUPPORT, OVRHD SIGN STR ****

(23+00 -Y1-)
0136 4082100000-N SP  Lump Sum 25150.00 25150.00 25276.38SUPPORT, OVRHD SIGN STR ****

(27+70 -Y1-)
0137 4082100000-N SP  Lump Sum 48500.00 48500.00 48743.72SUPPORT, OVRHD SIGN STR ****

(28+30 -Y1-)
0139 4082100000-N SP  Lump Sum 24500.00 24500.00 24623.12SUPPORT, OVRHD SIGN STR ****

(31+75 -Y1-)
0145 4096000000-N 904  2 EA  105.00 210.00 105.00 210.00 105.53 211.06SIGN ERECTION, TYPE D
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0146 4102000000-N 904  6 EA  68.00 408.00 68.00 408.00 68.34 410.04SIGN ERECTION, TYPE E
0147 4110000000-N 904  3 EA  250.00 750.00 250.00 750.00 251.26 753.78SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0149 4116100000-N 904  8 EA  70.00 560.00 70.00 560.00 70.35 562.80SIGN ERECT, RELOC ** GRD MTD

(E)
0150 4149000000-N 907  4 EA  1150.00 4600.00 1150.00 4600.00 1155.78 4623.12DISPOSE SIGN SYST OVRHD
0151 4152000000-N 907  4 EA  170.00 680.00 170.00 680.00 170.86 683.44DISPOSE SIGN SYST STL BM
0152 4155000000-N 907  14 EA  1.00 14.00 1.00 14.00 1.00 14.00DISPOSE SIGN SYST U-CHAN
0153 4158000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00 1.00DISPOSE SIGN SYST WOOD
0154 4192000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00 1.00DISPOSE SUPPORT, U-CHAN
0155 4238000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00 2.00DISPOSE SIGN, D, E, F
0156 4400000000-M 1110  35 M2  84.80 2968.00 87.18 3051.30 85.66 2998.10WORK ZONE SIGNS (STAT)
0157 4405000000-M 1110  43 M2  64.00 2752.00 89.34 3841.62 64.65 2779.95WORK ZONE SIGNS (PORT)
0158 4410000000-M 1110  16 M2  84.50 1352.00 87.18 1394.88 75.52 1208.32WORK ZONE SIGNS (BARR)
0159 4415000000-N 1115  2 EA  3850.00 7700.00 4100.00 8200.00 3888.89 7777.78FLASHING ARROW PNL TYPE C
0160 4420000000-N 1120  2 EA  15650.00 31300.00 13100.00 26200.00 15808.08 31616.16CHANGEABLE MESSAGE SIGN
0161 4430000000-N 1130  200 EA  46.00 9200.00 57.45 11490.00 46.46 9292.00DRUMS
0162 4445000000-M 1145  146 M   89.00 12994.00 146.83 21437.18 61.87 9033.02BARRICADES (TYPE III)
0163 4465000000-N 1160  2 EA  7500.00 15000.00 10650.00 21300.00 6110.11 12220.22TEMPORARY CRASH CUSHIONS
0164 4470000000-N 1160  2 EA  2500.00 5000.00 2500.00 5000.00 2242.43 4484.86RESET CRASH CUSHION
0165 4480000000-N 1165  2 EA  10850.00 21700.00 12600.00 25200.00 21558.17 43116.34TMIA
0166 4485000000-M 1170  3,322 M   64.30 213604.60 185.00 614570.00 65.11 216295.42PORT CONC BARRIER
0167 4490000000-M 1170  41 M   124.65 5110.65 202.99 8322.59 126.23 5175.43PORT CONC BARRIER(ANCHRD)
0168 4495000000-M 1170  1,200 M   66.00 79200.00 163.27 195924.00 66.84 80208.00PORT CONC BARRIER(DRAINGE
0169 4500000000-M 1170  4,102 M   13.00 53326.00 20.04 82204.08 13.16 53982.32RESET PORT CONC BARRIER
0170 4510000000-N SP   500 HR  35.00 17500.00 75.00 37500.00 50.00 25000.00LAW ENFORCEMENT
0171 4520000000-N 1266  22 EA  42.00 924.00 35.00 770.00 42.42 933.24TUBULAR MARKERS (FIXED)
0172 4650000000-N 1251  450 EA  5.00 2250.00 5.00 2250.00 5.00 2250.00TEMP RAISED PVMT MRKS
0173 4685000000-M 1205  9,800 M   3.10 30380.00 2.50 24500.00 3.10 30380.00100MM THERMO MKG, 2.3MMTK
0174 4686000000-M 1205  2,184 M   3.25 7098.00 2.75 6006.00 3.25 7098.00100MM THERMO MKG, 3.1MMTK
0177 4695000000-M 1205  612 M   6.50 3978.00 5.40 3304.80 6.50 3978.00200MM THERMO MKG 2.3MM TK
0179 4721000000-M 1205  8 EA  200.00 1600.00 125.00 1000.00 200.00 1600.00THERMO PVT MKG CHARACTER 3.1
0180 4725000000-M 1205  10 EA  200.00 2000.00 135.00 1350.00 200.00 2000.00THERMO PVT MKG SYMB 2.3MM
0181 4770000000-M 1205  195 M   7.50 1462.50 7.00 1365.00 7.50 1462.50100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0182 4810000000-M 1205  41,532 M   0.50 20766.00 0.88 36548.16 0.50 20766.00PAINT PVT MKG LINES 100MM
0184 4820000000-M 1205  968 M   1.50 1452.00 1.10 1064.80 1.50 1452.00PAINT PVT MKG LINES 200MM
0186 4845000000-N 1205  15 EA  65.00 975.00 65.00 975.00 65.00 975.00PAINT PVT MKG SYMBOL
0187 4847000000-M 1205  195 M   15.00 2925.00 20.00 3900.00 15.00 2925.00POLYUREA LINES (100MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0189 4847110000-M 1205  30 M   40.00 1200.00 50.00 1500.00 40.00 1200.00POLYUREA LINES (200MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0191 4850000000-M 1205  5,408 M   3.00 16224.00 2.00 10816.00 3.00 16224.00REMVL OF 100MM LINES



SEP 29, 2011 02:12 PM

TIP NO U-2519DA 2:00 PM 6 /  20 004

CUMBERLAND

34817.3.12

FED AID NO NHF-0100(21)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1415 (YADKIN RD) TO WEST OF NC-24 (BRAGG BLVD).

R E GOODSON CONSTRUCTION
CO INC

DARLINGTON,  SC

ZACHRY CONSTRUCTION
CORPORATION

HRI INC DBA HRI BRIDGE COMPANY

SAN ANTONIO,  TX STATE COLLEGE,  PA

C202829SEP 20 2011
1.920 KM

0192 4860000000-M 1205  96 M   5.00 480.00 4.00 384.00 5.00 480.00REMVL OF 200MM LINES
0194 4905000000-N 1253  113 EA  32.00 3616.00 40.00 4520.00 32.00 3616.00SNOWPLB PVMT MRKER
0195 4935000000-N 1267  13 EA  38.00 494.00 115.00 1495.00 38.38 498.94FLEX DELINATR (CRYSTAL)
0196 4940000000-N 1267  4 EA  38.00 152.00 115.00 460.00 38.39 153.56FLEX DELINATR (YELLOW)
0197 5255000000-N 1413 Lump Sum 10.00 15000.00 10000.00PORTABLE LIGHTING
0198 5801000000-M 1530  122 M   32.81 4002.82 21.32 2601.04 35.00 4270.00ABANDON 200MM UTILITY PIPE
0199 5816000000-N 1530  1 EA  1000.00 1000.00 1500.00 1500.00 1052.00 1052.00ABANDON UTILITY MANHOLE
0200 6000000000-M 1605  32,800 M   2.15 70520.00 7.00 229600.00 5.00 164000.00TEMPORARY SILT FENCE
0201 6006000000-M 1610  4,550 MTN 21.00 95550.00 40.00 182000.00 32.00 145600.00EROS CONTRL STONE CL A
0202 6009000000-M 1610  20,700 MTN 21.00 434700.00 45.00 931500.00 30.00 621000.00EROS CONTRL STONE CL B
0203 6012000000-M 1610  11,450 MTN 18.75 214687.50 40.00 458000.00 30.00 343500.00SEDIMENT CONTROL STONE
0204 6015000000-M 1615  100 HA  950.00 95000.00 948.00 94800.00 948.00 94800.00TEMPORARY MULCHING
0205 6018000000-M 1620  2,500 KG  4.15 10375.00 4.25 10625.00 4.25 10625.00SEED FOR TEMP SEEDING
0206 6021000000-M 1620  18 MTN 840.00 15120.00 835.00 15030.00 835.00 15030.00FERT FOR TEMP SEEDING
0207 6024000000-M 1622  10,000 M   4.00 40000.00 9.00 90000.00 9.00 90000.00TEMPORARY SLOPE DRAINS
0208 6027000000-N 1622  160 EA  80.00 12800.00 75.00 12000.00 75.00 12000.00INLET PROTCN @ SLOPE DRNS
0209 6029000000-M SP   4,550 M   1.50 6825.00 3.35 15242.50 3.40 15470.00SAFETY FENCE
0210 6030000000-M 1630  43,000 M3  0.01 430.00 9.00 387000.00 3.10 133300.00SILT EXCAVATION
0211 6036000000-M 1631  107,000 M2  0.30 32100.00 2.00 214000.00 1.10 117700.00MATTING FOR EROS CONTROL
0212 6037000000-M SP   700 M2  1.50 1050.00 5.40 3780.00 5.40 3780.00COIR FIBER MAT
0213 6038000000-M SP   3,850 M2  2.50 9625.00 6.59 25371.50 6.60 25410.00PERM SOIL REINF MAT
0214 6042000000-M 1632  1,060 M   5.00 5300.00 13.25 14045.00 13.25 14045.006.4MM HARDWARE CLOTH
0215 6046000000-M SP   30 M   30.00 900.00 163.35 4900.50 114.25 3427.50TEMP PIPE FOR STREAM CROSS
0216 6069000000-M 1638  748 M3  45.00 33660.00 68.64 51342.72 45.00 33660.00STILLING BASINS
0217 6070000000-N SP   10 EA  400.00 4000.00 1030.30 10303.00 400.00 4000.00SPECIAL STILLING BASINS
0218 6071012000-M SP   3,000 M   15.00 45000.00 16.00 48000.00 16.00 48000.00COIR FIBER WATTLE
0219 6071020000-M SP   3,000 KG  15.00 45000.00 17.00 51000.00 17.00 51000.00POLYACRYLAMIDE (PAM)
0220 6071030000-M SP   5,000 M   7.00 35000.00 6.50 32500.00 6.50 32500.00COIR FIBER BAFFLE
0221 6071050000-M SP   1 EA  1000.00 1000.00 1500.00 1500.00 1000.00 1000.00***MM SKIMMER

(102MM)
0222 6071050000-M SP   35 EA  700.00 24500.00 900.00 31500.00 750.00 26250.00***MM SKIMMER

(38MM)
0223 6071050000-M SP   11 EA  700.00 7700.00 1000.00 11000.00 800.00 8800.00***MM SKIMMER

(51MM)
0224 6071050000-M SP   6 EA  900.00 5400.00 1000.00 6000.00 800.00 4800.00***MM SKIMMER

(64MM)
0225 6071050000-M SP   2 EA  1000.00 2000.00 1050.00 2100.00 825.00 1650.00***MM SKIMMER

(76MM)
0226 6084000000-M 1660  150 HA  2755.00 413250.00 3000.00 450000.00 2750.00 412500.00SEEDING AND MULCHING
0227 6087000000-M 1660  100 HA  90.00 9000.00 200.00 20000.00 95.00 9500.00MOWING
0228 6090000000-M 1661  4,050 KG  11.25 45562.50 16.00 64800.00 11.00 44550.00SEED FOR REPAIR SEEDING
0229 6093000000-M 1661 13.5 MTN 920.00 12420.00 1100.00 14850.00 925.00 12487.50FERT FOR REPAIR SEEDING
0230 6096000000-M 1662  3,375 KG  4.40 14850.00 4.50 15187.50 4.50 15187.50SEED FOR SUPP SEEDING
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0231 6108000000-M 1665  200 MTN 755.00 151000.00 750.00 150000.00 750.00 150000.00FERTILIZER TOPDRESSING
0232 6111000000-M SP   370 M   100.00 37000.00 125.00 46250.00 100.00 37000.00IMPERVIOUS DIKE
0233 6114500000-N SP   250 MHR 30.00 7500.00 30.00 7500.00 130.00 32500.00SPECIALIZED HAND MOWING
0234 6117000000-N SP   200 EA  190.00 38000.00 250.00 50000.00 195.00 39000.00RESPONSE FOR EROS CONTROL
0235 6120000000-M SP   850 M3  25.00 21250.00 11.72 9962.00 54.00 45900.00CULVERT DIVERSION CHANNEL
0236 6123000000-M 1670 1.5 HA  2850.00 4275.00 3200.00 4800.00 2800.00 4200.00REFORESTATION
0255 0987000000-M 310 1,911.6 M   66.45 127025.82 65.00 124254.00 70.00 133812.00GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0256 0987000000-M 310 555.6 M   75.77 42097.81 73.00 40558.80 84.00 46670.40GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0257 0987000000-M 310 705.6 M   95.23 67194.29 95.00 67032.00 110.00 77616.00GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0258 0987000000-M 310 363.6 M   123.33 44842.79 115.50 41995.80 149.00 54176.40GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0259 0986000000-M SP   144 M   GENERIC PIPE ITEM (M)

375MM HDPE PIPE CULVERTS
0260 0986000000-M SP  190.8 M   GENERIC PIPE ITEM (M)

450MM HDPE PIPE CULVERTS
0261 0986000000-M SP  140.4 M   GENERIC PIPE ITEM (M)

600MM HDPE PIPE CULVERTS
0262 0986000000-M SP  112.8 M   GENERIC PIPE ITEM (M)

750MM HDPE PIPE CULVERTS
0263 0987000000-M 310 1,767.6 M   GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0264 0987000000-M 310 364.8 M   GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0265 0987000000-M 310 565.2 M   GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0266 0987000000-M 310 250.8 M   GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0267 0986000000-M SP   144 M   GENERIC PIPE ITEM (M)

400MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0268 0986000000-M SP  190.8 M   GENERIC PIPE ITEM (M)
450MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0269 0986000000-M SP  140.4 M   GENERIC PIPE ITEM (M)
600MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0270 0986000000-M SP  112.8 M   GENERIC PIPE ITEM (M)
800MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 2.01MM   THICK

0271 0987000000-M 310 1,767.6 M   GENERIC PIPE ITEM (M) 310
375MM RC PIPE CULVERTS, CLASS III

0272 0987000000-M 310 364.8 M   GENERIC PIPE ITEM (M) 310
450MM RC PIPE CULVERTS, CLASS III

0273 0987000000-M 310 565.2 M   GENERIC PIPE ITEM (M) 310
600MM RC PIPE CULVERTS, CLASS III

0274 0987000000-M 310 250.8 M   GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS III
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CULVERT ITEMS

0275 8126000000-N 414 Lump Sum 26000.00 26000.00 26000.00CULV EXCAV @ ************
(22+70.320-L-POT)

0276 8126000000-N 414 Lump Sum 36000.00 36000.00 36000.00CULV EXCAV @ ************
(30+73.000-L-)

0277 8133000000-M 414  1,016 MTN 50.00 50800.00 50.00 50800.00 50.00 50800.00FND CONDIT MAT, BOX CULV
0278 8196000000-M 420 1,756.7 M3  280.00 491876.00 280.00 491876.00 280.00 491876.00CLASS A CONCRETE (CULV)
0279 8245000000-M 425  118,018 KG  1.65 194729.70 1.65 194729.70 1.65 194729.70REINF STEEL (CULVERT)

WALL ITEMS

0280 8801000000-M SP   1,624 M2  547.00 888328.00 512.25 831894.00 565.92 919054.08MSE RETAIN WALLS

STRUCTURE ITEMS

0281 8017000000-N SP  Lump Sum 850000.00 736893.54 520000.00CM&R TEMP ACCESS ***********
(14+60.500-RP1A-)

0282 8017000000-N SP  Lump Sum 575000.00 177666.83 600000.00CM&R TEMP ACCESS ***********
(28+66.746-COL2-)

0283 8017000000-N SP  Lump Sum 100000.00 77606.06 325000.00CM&R TEMP ACCESS ***********
(28+72.626-RP1BD-)

0284 8021000000-N SP  Lump Sum 12500.00 12171.48 22000.00REMV EXIST STR **********
(19+34.958-Y1-LT)

0285 8021000000-N SP  Lump Sum 10000.00 10182.48 12000.00REMV EXIST STR **********
(19+34.958-Y1-RT)

0286 8091000000-N 410 Lump Sum 15000.00 3032.31 6000.00FND EXCAV B** STA *******
(1 PART A, 34+21.044-RP1BD-)

0287 8091000000-N 410 Lump Sum 20000.00 3032.31 15000.00FND EXCAV B** STA *******
(1 PART B, 34+21.044-RP1BD-)

0288 8091000000-N 410 Lump Sum 21000.00 3032.31 35000.00FND EXCAV B** STA *******
(1 PART C, 34+21.044-RP1BD-)

0289 8091000000-N 410 Lump Sum 7500.00 2517.34 11000.00FND EXCAV B** STA *******
(1, 12+10.929-LP1B-)

0290 8091000000-N 410 Lump Sum 7500.00 4703.64 15000.00FND EXCAV B** STA *******
(1,28+72.626-RP1BD-)

0291 8091000000-N 410 Lump Sum 5000.00 3032.31 20000.00FND EXCAV B** STA *******
(2 PART A, 34+21.044-RP1BD-)

0292 8091000000-N 410 Lump Sum 5000.00 3032.31 28000.00FND EXCAV B** STA *******
(2 PART B, 34+21.044-RP1BD-)

0293 8091000000-N 410 Lump Sum 10000.00 3032.31 30000.00FND EXCAV B** STA *******
(2 PART C, 34+21.044-RP1BD-)

0294 8091000000-N 410 Lump Sum 7500.00 2517.34 11000.00FND EXCAV B** STA *******
(2, 12+10.929-LP1B-)

0295 8091000000-N 410 Lump Sum 7500.00 4703.64 22000.00FND EXCAV B** STA *******
(2,28+72.626-RP1BD-)

0296 8091000000-N 410 Lump Sum 7500.00 6463.15 28000.00FND EXCAV B** STA *******
(3,28+66.746-COL2-)

0297 8091000000-N 410 Lump Sum 7500.00 8119.85 31000.00FND EXCAV B** STA *******
(3,28+72.626-RP1BD-)

0298 8091000000-N 410 Lump Sum 5000.00 3513.35 18000.00FND EXCAV B** STA *******
(4, 14+60.500-RP1A-)

0299 8091000000-N 410 Lump Sum 7500.00 5434.20 17000.00FND EXCAV B** STA *******
(4,28+66.746-COL2-)



SEP 29, 2011 02:12 PM

TIP NO U-2519DA 2:00 PM 9 /  20 004

CUMBERLAND

34817.3.12

FED AID NO NHF-0100(21)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

FAYETTEVILLE OUTER LOOP FROM EAST OF SR-1415 (YADKIN RD) TO WEST OF NC-24 (BRAGG BLVD).

R E GOODSON CONSTRUCTION
CO INC

DARLINGTON,  SC

ZACHRY CONSTRUCTION
CORPORATION

HRI INC DBA HRI BRIDGE COMPANY

SAN ANTONIO,  TX STATE COLLEGE,  PA

C202829SEP 20 2011
1.920 KM

0300 8091000000-N 410 Lump Sum 7500.00 6541.00 28000.00FND EXCAV B** STA *******
(4,28+72.615-L-LT)

0301 8091000000-N 410 Lump Sum 20000.00 11696.75 37000.00FND EXCAV B** STA *******
(4,28+72.626-RP1BD-)

0302 8091000000-N 410 Lump Sum 7500.00 5022.01 18000.00FND EXCAV B** STA *******
(5,28+72.626-RP1BD-)

0303 8091000000-N 410 Lump Sum 10000.00 6170.06 30000.00FND EXCAV B** STA *******
(6,28+72.626-RP1BD-)

0304 8091000000-N 410 Lump Sum 10000.00 7266.88 24000.00FND EXCAV B** STA *******
(7,28+72.626-RP1BD-)

0305 8091000000-N 410 Lump Sum 15000.00 8008.07 26000.00FND EXCAV B** STA *******
(8,28+72.626-RP1BD-)

0306 8091000000-N 410 Lump Sum 5000.00 8119.85 28000.00FND EXCAV B** STA *******
(9,28+72.626-RP1BD-)

0307 8112730000-N SP   9 EA  2500.00 22500.00 2200.00 19800.00 2100.00 18900.00PDA TESTING
0308 8112740000-N SP   9 EA  1000.00 9000.00 2200.00 19800.00 400.00 3600.00PDA ASSISTANCE
0309 8147000000-M 420 15,851.9 M2  220.00 3487418.00 240.00 3804456.00 215.00 3408158.50REINF CONCRETE DECK SLAB
0310 8161000000-M 420 15,883.7 M2  2.00 31767.40 1.80 28590.66 2.00 31767.40GROOVING BRIDGE FLOORS
0311 8182000000-M 420 3,049.2 M3  770.00 2347884.00 800.00 2439360.00 800.00 2439360.00CLASS A CONCRETE (BRIDGE)
0312 8210000000-N 422 Lump Sum 25000.00 19214.16 22000.00BRG APPR SLAB ***********

(12+10.929-LP1B-)
0313 8210000000-N 422 Lump Sum 25000.00 20046.12 27000.00BRG APPR SLAB ***********

(14+60.500-RP1A-)
0314 8210000000-N 422 Lump Sum 25000.00 20504.18 26000.00BRG APPR SLAB ***********

(19+34.958-Y1-LT)
0315 8210000000-N 422 Lump Sum 20000.00 14568.65 22000.00BRG APPR SLAB ***********

(19+34.958-Y1-RT)
0316 8210000000-N 422 Lump Sum 60000.00 48642.48 82000.00BRG APPR SLAB ***********

(28+66.746-COL2-)
0317 8210000000-N 422 Lump Sum 30000.00 26462.16 31000.00BRG APPR SLAB ***********

(28+72.626-RP1BD-)
0318 8210000000-N 422 Lump Sum 200000.00 156749.78 185000.00BRG APPR SLAB ***********

(34+21.044-RP1BD-)
0319 8210000000-N 422 Lump Sum 45000.00 36462.93 42000.00BRG APPR SLAB ***********

(41+33.963-RP1BD-)
0320 8217000000-M 425  285,269 KG  2.00 570538.00 1.70 484957.30 1.75 499220.75REINF STEEL (BRIDGE)
0321 8238000000-M 425  10,396 KG  4.00 41584.00 3.39 35242.44 2.70 28069.20SPIRAL COL REINF STL BRG
0322 8259000000-M 430 121.596 M   750.00 91197.00 550.00 66877.80 275.00 33438.90914MM PRESTR CONC GIRDERS
0323 8262000000-M 430 272.828 M   750.00 204621.00 570.00 155511.96 420.00 114587.761143MM PRESTR CONC GIRDER
0324 8265000000-M 430 960.68 M   750.00 720510.00 800.00 768544.00 620.00 595621.601372MM PRESTR CONC GIRDER
0325 8280000000-M 440 Lump Sum 8476000.00 11233069.98 10128000.00STRUCTURAL STEEL
0326 8364000000-M SP   1,059 M   145.00 153555.00 185.00 195915.00 127.00 134493.00HP310X79 STL PILE
0327 8384000000-M SP   13,541 M   140.00 1895740.00 185.00 2505085.00 151.00 2044691.00HP360X108 STL PILE
0328 8384200000-M SP   1,598 M   160.00 255680.00 240.00 383520.00 194.00 310012.00HP360X108 GALV STL PILE
0329 8385200000-M SP   260 M   300.00 78000.00 350.00 91000.00 298.00 77480.00PP**X**** GALV STL PILE

(457MM X 12.7MM)
0330 8393000000-N SP   268 EA  200.00 53600.00 385.83 103402.44 175.00 46900.00PILE REDRIVES
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0331 8503000000-M 460 2,205.857 M   175.00 386024.98 125.03 275798.30 140.00 308819.98CONCRETE BARRIER RAIL
0332 8531000000-M 462 4,952.4 M2  50.00 247620.00 44.06 218202.74 46.00 227810.40100MM SLOPE PROTECTION
0333 8538000000-M SP  984.6 M2  20.00 19692.00 18.01 17732.65 20.00 19692.00SURFACE PREP, CLASS I
0334 8545000000-M SP  178.4 M2  15.00 2676.00 15.05 2684.92 107.00 19088.80SURFACE PREP, CLASS IA
0335 8559000000-M SP  49.3 M2  500.00 24650.00 500.37 24668.24 220.00 10846.00SURFACE PREP, CLASS II
0336 8573000000-M SP  55.6 M3  1250.00 69500.00 407.22 22641.43 1540.00 85624.00LATEX MOD CONC OVERLAY
0337 8580000000-M SP  1,736.3 M2  75.00 130222.50 21.04 36531.75 55.00 95496.50PLACING LATEX MOD CONC
0338 8608000000-M 876  3,443 MTN 42.00 144606.00 34.63 119231.09 45.00 154935.00RIP RAP II (600MM)
0339 8622000000-M 876  3,516 M2  3.00 10548.00 4.70 16525.20 1.75 6153.00FILTER FABRIC FOR DRAINAGE
0340 8650000000-N SP  Lump Sum 325000.00 357882.84 330000.00POT BEARINGS
0341 8657000000-N 430 Lump Sum 40000.00 103157.17 75000.00ELASTOMERIC BEARINGS
0342 8692000000-N SP  Lump Sum 75000.00 115476.13 80000.00EVAZOTE JOINT SEALS
0343 8706000000-N SP  Lump Sum 100000.00 74769.32 70000.00EXPANSION JOINT SEALS
0344 8713000000-N SP  Lump Sum 60000.00 55465.18 55000.00MODULAR EXP JOINT SEALS
0345 8860000000-N SP  Lump Sum 155000.00 78630.66 169000.00GENERIC STRUCTURE ITEM (LS)

POST TENSIONING TENDONS
0346 8867000000-M SP  39.372 M   50.00 1968.60 115.25 4537.62 90.00 3543.48GENERIC STRUCTURE ITEM (M)

ONE BAR RAIL REATTACHMENT
0347 8881000000-M SP  11.7 M3  4000.00 46800.00 1255.25 14686.43 1945.00 22756.50GENERIC STRUCTURE ITEM (M3)

POST TENSIONING ENCASEMENT
0348 8881000000-M SP  121.8 M3  1500.00 182700.00 1856.03 226064.45 970.00 118146.00GENERIC STRUCTURE ITEM (M3)

PRESTRESS   -41.4MPA CONCRETE

 

    TOTAL 54356429.79 TOTAL 55199999.00 TOTAL 57508150.22CONTRACT TOTAL

 

    SUB-TOTAL 30021093.61 SUB-TOTAL 28002718.76 SUB-TOTAL 31629478.67ROADWAY ITEMS
    SUB-TOTAL 799405.70 SUB-TOTAL 799405.70 SUB-TOTAL 799405.70CULVERT ITEMS
    SUB-TOTAL 888328.00 SUB-TOTAL 831894.00 SUB-TOTAL 919054.08WALL ITEMS
    SUB-TOTAL 22647602.48 SUB-TOTAL 25565980.54 SUB-TOTAL 24160211.77STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3000000.00 3170000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 250000.00 222930.00CONSTRUCTION SURVEYING
0003 0000920000-M SP   18,130 M3  28.00 507640.00 18.50 335405.00GENERIC MISCELLANEOUS ITEM (M3)

CHIPPED TIRE MATERIAL
0004 0001000000-M 200 Lump Sum 600000.00 5850000.00CLEARING & GRUBBING
0005 0008000000-M 200  2 HA  9000.00 18000.00 12350.00 24700.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  4 EA  1100.00 4400.00 1200.00 4800.00SEALING ABANDONED WELLS
0007 0022000000-M 225  339,500 M3  6.65 2257675.00 12.00 4074000.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 25000.00 9345.00REINF BRG APPR **********

(12+10.929 -LP1B-)
0009 0029000000-N SP  Lump Sum 17500.00 11520.00REINF BRG APPR **********

(14+60.500 -RP1A-)
0010 0029000000-N SP  Lump Sum 35000.00 18700.00REINF BRG APPR **********

(28+08.916 -COL2-)
0011 0029000000-N SP  Lump Sum 32500.00 18500.00REINF BRG APPR **********

(28+39.100 -RP1BD-)
0012 0036000000-M 225  28,000 M3  9.00 252000.00 4.00 112000.00UNDERCUT EXCAVATION
0013 0038000000-M SP   600 M3  8.00 4800.00 7.00 4200.00SHALLOW UNDERCUT
0014 0080000000-M SP   1,200 MTN 28.00 33600.00 15.00 18000.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  1,649,300 M3  7.50 12369750.00 5.50 9071150.00BORROW EXCAVATION
0016 0134000000-M 240  4,660 M3  5.50 25630.00 4.82 22461.20DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  230 M   17.00 3910.00 8.00 1840.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  19,600 M2  2.75 53900.00 5.85 114660.00REMOVAL OF EXT ASPHALT PVMT
0019 0192000000-N 260  21 HR  100.00 2100.00 200.00 4200.00PROOF ROLLING
0020 0194000000-M SP   28,700 M3  7.00 200900.00 5.50 157850.00SELECT GRANULAR MATL, CLASS III
0021 0196000000-M 270  38,450 M2  3.45 132652.50 2.00 76900.00SOIL STABILIZATION FABRIC
0022 0199000000-M SP  265.5 M2  250.00 66375.00 400.00 106200.00TEMPORARY SHORING
0023 0223000000-M SP   4,750 M2  35.00 166250.00 34.50 163875.00ROCK PLATING
0024 0234000000-M SP   5,500 M3  40.00 220000.00 5.50 30250.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS III
0025 0241000000-M SP   5,500 M2  20.00 110000.00 14.32 78760.00GENERIC GRADING ITEM (M2)

FABRIC FOR EMBANKMENT STABILI-ZATION
0026 0241000000-M SP   22,800 M2  10.00 228000.00 4.00 91200.00GENERIC GRADING ITEM (M2)

GEOGRID REINFORCEMENT
0027 0241000000-M SP   9,200 M2  6.00 55200.00 6.00 55200.00GENERIC GRADING ITEM (M2)

PERM TURF REINF MAT
0028 0248000000-N SP  Lump Sum 5000.00 3600.00GENERIC GRADING ITEM (LS)

TEMPORARY BRIDGE APPROACH FILL STA 29+05.369
-L-WBL

0029 0248000000-N SP  Lump Sum 5000.00 3600.00GENERIC GRADING ITEM (LS)
TEMPORARY BRIDGE APPROACH FILL STA 29+08.861
-L-EBL

0030 0248000000-N SP  Lump Sum 5000.00 3700.00GENERIC GRADING ITEM (LS)
TEMPORARY BRIDGE APPROACH FILL STA 29+12.986
-COL1-

0031 0318000000-M SP   1,940 MTN 34.00 65960.00 3.30 6402.00FND CONDIT MATL MINOR STRS
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0032 0320000000-M SP   5,830 M2  2.50 14575.00 1.75 10202.50FND CONDIT FABRIC
0033 0987000000-M 310 171.6 M   250.00 42900.00 200.00 34320.00GENERIC PIPE ITEM (M) 310

1050MM RC PIPE CULVERTS, CLASSIII
0034 0987000000-M 310 626.4 M   350.00 219240.00 253.00 158479.20GENERIC PIPE ITEM (M) 310

1200MM RC PIPE CULVERTS, CLASSIII
0035 0987000000-M 310  588 M   375.00 220500.00 283.00 166404.00GENERIC PIPE ITEM (M) 310

1200MM RC PIPE CULVERTS, CLASSIV
0036 0987000000-M 310  12 M   800.00 9600.00 610.00 7320.00GENERIC PIPE ITEM (M) 310

1800MM RC PIPE CULVERTS, CLASSIII
0037 0987000000-M 310 154.8 M   850.00 131580.00 650.00 100620.00GENERIC PIPE ITEM (M) 310

1800MM RC PIPE CULVERTS, CLASSIV
0038 0987000000-M 310 682.8 M   110.00 75108.00 88.00 60086.40GENERIC PIPE ITEM (M) 310

400MM BIT COAT CS PIPE CUL- VERTS, TYPE B 1.63MM
THICK

0039 0987000000-M 310 50.4 M   125.00 6300.00 99.00 4989.60GENERIC PIPE ITEM (M) 310
450MM BIT COAT CS PIPE CUL- VERTS, TYPE B 1.63MM
THICK

0040 0987000000-M 310 165.6 M   175.00 28980.00 135.00 22356.00GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS IV

0041 0987000000-M 310 40.8 M   200.00 8160.00 155.00 6324.00GENERIC PIPE ITEM (M) 310
800MM BIT COAT CS PIPE CUL- VERTS, TYPE B 2.01MM
THICK

0042 0987000000-M 310 14.4 M   225.00 3240.00 182.00 2620.80GENERIC PIPE ITEM (M) 310
900MM BIT COAT CS PIPE CUL- VERTS, TYPE B 2.01MM
THICK

0043 0987000000-M 310 91.2 M   215.00 19608.00 167.00 15230.40GENERIC PIPE ITEM (M) 310
900MM RC PIPE CULVERTS, CLASS III

0044 0988000000-M 310  58 EA  250.00 14500.00 200.00 11600.00GENERIC PIPE ITEM (EA) 310
400MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM
THICK

0045 0988000000-M 310  2 EA  275.00 550.00 225.00 450.00GENERIC PIPE ITEM (EA) 310
450MM BIT COAT CS PIPE ELBOWS, TYPE B 1.63MM
THICK

0046 0988000000-M 310  4 EA  525.00 2100.00 425.00 1700.00GENERIC PIPE ITEM (EA) 310
800MM BIT COAT CS PIPE ELBOWS, TYPE B 2.01MM
THICK

0047 0995000000-M 340  65 M   33.00 2145.00 30.00 1950.00PIPE REMOVAL
0048 1000000000-M 462  110 M2  35.00 3850.00 150.00 16500.00150MM SLOPE PROTECTION
0049 1011000000-N 500 Lump Sum 150000.00 6555000.00FINE GRADING
0050 1077000000-M SP   25 MTN 50.00 1250.00 40.00 1000.00#57 STONE
0051 1110000000-M 510  2,000 MTN 30.00 60000.00 13.50 27000.00STABILIZER AGGREGATE
0052 1121000000-M 520  29,600 MTN 19.00 562400.00 23.70 701520.00AGGREGATE BASE COURSE
0053 1220000000-M 545  1,000 MTN 25.00 25000.00 18.00 18000.00INCIDENTAL STONE BASE
0055 1308000000-M 607  2,000 M2  2.75 5500.00 9.50 19000.00MILLING ASPHALT PVMT ***-***

(0MM TO 40MM)
0056 1489000000-M 610  585 MTN 60.00 35100.00 43.90 25681.50ASP CONC BASE CRS B25.0B
0057 1491000000-M 610  725 MTN 60.00 43500.00 47.80 34655.00ASP CONC BASE CRS B25.0C
0058 1498000000-M 610  395 MTN 60.00 23700.00 44.00 17380.00ASP CONC INTR CRS I19.0B
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0059 1503000000-M 610  11,585 MTN 45.00 521325.00 35.25 408371.25ASP CONC INTR CRS I19.0C
0060 1519000000-M 610  570 MTN 61.00 34770.00 57.20 32604.00ASP CONC SURF CRS S9.5B
0061 1523000000-M 610  14,815 MTN 50.00 740750.00 38.70 573340.50ASP CONC SURF CRS S9.5C
0063 1575000000-M SP   1,545 MTN 800.00 1236000.00 695.00 1073775.00ASP FOR PLANT MIX
0065 1693000000-M 654  50 MTN 200.00 10000.00 410.00 20500.00ASPH PLT MIX PVMT REPAIR
0067 1880000000-M SP   15 MTN 300.00 4500.00 245.00 3675.00GENERIC PAVING ITEM (MTN)

LIME FOR LIME MODIFIED SOIL
0068 1891000000-M SP   1,500 M2  8.50 12750.00 2.50 3750.00GENERIC PAVING ITEM (M2)

LIME MODIFIED SOIL
0069 2022000000-M SP  538.2 M3  14.00 7534.80 11.50 6189.30SUBDRAIN EXCAVATION
0070 2033000000-M SP  269.1 M3  60.00 16146.00 48.50 13051.35SUBDRAIN FINE AGGREGATE
0071 2044000000-M SP   650 M   15.00 9750.00 11.75 7637.50150MM PERF SUBDR PIPE
0072 2070000000-N SP   5 EA  325.00 1625.00 250.00 1250.00SUBDRN PIPE OUTLETS
0073 2077000000-M SP   10 M   50.00 500.00 40.00 400.00150MM OUTLET PIPE (SD)
0074 2209000000-M 838 32.8 M3  825.00 27060.00 650.00 21320.00ENDWALLS
0075 2220000000-M 838 5.4 M3  1000.00 5400.00 800.00 4320.00REINFORCED ENDWALLS
0076 2253000000-M 840 4.5 M3  1000.00 4500.00 800.00 3600.00PIPE COLLARS
0077 2264000000-M 840 0.5 M3  1000.00 500.00 800.00 400.00PIPE PLUGS
0078 2286000000-N 840  136 EA  1200.00 163200.00 950.00 129200.00MASNRY DRAINAGE STRUCT
0079 2297000000-M 840 24.1 M3  1100.00 26510.00 900.00 21690.00MASNRY DRAINAGE STRUCT
0080 2308000000-M 840 7.5 M   550.00 4125.00 450.00 3375.00MASNRY DRAINAGE STRUCT
0081 2354000000-N 840  1 EA  375.00 375.00 290.00 290.00FRAME W/GRATE 840.22 STD
0082 2364200000-N 840  48 EA  525.00 25200.00 427.00 20496.00FRAME W/2GRTS 840.20 STD
0083 2365000000-N 840  67 EA  525.00 35175.00 417.00 27939.00FRAME W/2GRTS 840.22 STD
0084 2374000000-N 840  1 EA  625.00 625.00 500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0085 2374000000-N 840  9 EA  625.00 5625.00 500.00 4500.00FRAME-GRT-HD 840.03 **

(F)
0086 2396000000-N 840  2 EA  425.00 850.00 335.00 670.00FRAME W/COVER STD 840.54
0087 2549000000-M 846  180 M   55.00 9900.00 50.00 9000.00750MM CONC CURB & GUTTER
0088 2556000000-M 846  110 M   50.00 5500.00 44.50 4895.00SHOULDER BERM GUTTER
0089 2570000000-N SP   4 EA  1600.00 6400.00 750.00 3000.00MODIFIED CONCRETE FLUME
0091 2619000000-M 850  25 M2  55.00 1375.00 75.00 1875.00100MM CONC PAVED DITCH
0093 2905000000-N 859  3 EA  950.00 2850.00 750.00 2250.00CONVERT DI TO JB
0094 3000000000-N SP   1 EA  17500.00 17500.00 4500.00 4500.00IMPACT ATTEN TYPE 350
0095 3030000000-M 862 1,596.39 M   55.00 87801.45 49.20 78542.39STL BM GUARDRAIL
0096 3150000000-N 862  10 EA  12.00 120.00 45.00 450.00ADDIT GUARDRAIL POSTS
0097 3210000000-N 862  8 EA  575.00 4600.00 400.00 3200.00GR ANCHOR TYPE CAT-1
0098 3215000000-N 862  2 EA  1550.00 3100.00 1400.00 2800.00GR ANCHOR TYPE III
0099 3270000000-N SP   8 EA  2000.00 16000.00 1800.00 14400.00GR ANCHOR TYPE 350
0100 3285000000-N SP   1 EA  1800.00 1800.00 1700.00 1700.00GR ANCHOR TYPE M-350
0101 3317000000-N 862  5 EA  1750.00 8750.00 1425.00 7125.00GR ANCHOR TYPE B-77
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0102 3360000000-M 863  2,400 M   3.00 7200.00 3.28 7872.00REMOVE EXISTING GUARDRAIL
0103 3389400000-M 865  2,100 M   25.00 52500.00 20.50 43050.00DBL FACED CABLE GUIDERAIL
0104 3389500000-N SP   10 EA  75.00 750.00 80.00 800.00ADDITIONAL GUIDERAIL POSTS
0105 3389600000-N 865  8 EA  1750.00 14000.00 1450.00 11600.00CBL GUIDERAIL ANCH UNIT
0106 3503000000-M 866  2,500 M   12.00 30000.00 9.85 24625.00WW WIRE FENCE 1200MM FABR
0107 3509000000-M 866  532 EA  25.00 13300.00 20.00 10640.00100MM FENCE POSTS 2.30M
0108 3515000000-M 866  112 EA  37.50 4200.00 30.00 3360.00125MM FENCE POSTS 2.50M
0109 3533000000-M 866  3,650 M   45.00 164250.00 35.44 129356.00CL FENCE ****MM FABRIC

(2100MM)
0110 3539000000-M 866  995 EA  65.00 64675.00 54.00 53730.00LINE POST FOR ****MM CL F

(2100MM)
0111 3545000000-M 866  45 EA  80.00 3600.00 66.00 2970.00TERM POST FOR ****MM CL

(2100MM)
0112 3554000000-M 866  6 EA  375.00 2250.00 300.00 1800.00M GATE POST ****MM CL F

(2100MM)
0113 3557000000-M 866  150 M   100.00 15000.00 78.72 11808.00ADDITIONAL BARBED WIRE
0114 3565000000-M 866  1 EA  3000.00 3000.00 2400.00 2400.00DBL GATE **HIGH, **WIDE, **OPEN

(2100MM, 5350MM, 10700MM)
0115 3565000000-M 866  2 EA  6500.00 13000.00 5400.00 10800.00DBL GATE **HIGH, **WIDE, **OPEN

(2100MM, 7500MM, 15000MM)
0116 3572000000-M 867  140 M   75.00 10500.00 59.04 8265.60CHAIN LINK FENCE RESET
0117 3628000000-M 876  245 MTN 40.00 9800.00 40.00 9800.00RIP RAP, CLASS I
0118 3635000000-M 876  220 MTN 40.00 8800.00 45.00 9900.00RIP RAP, CLASS II
0119 3649000000-M 876  1,610 MTN 40.00 64400.00 37.50 60375.00RIP RAP, CLASS B
0120 3656000000-M 876  14,735 M2  3.75 55256.25 2.25 33153.75FILTER FABRIC FOR DRAINGE
0121 3659000000-N SP   5 EA  1200.00 6000.00 3000.00 15000.00PREFORMED SCOUR HOLES
0122 4048000000-M 902  2 M3  1100.00 2200.00 975.00 1950.00REINF CONC FOUNDTN
0123 4057000000-M SP   81 M3  1000.00 81000.00 875.00 70875.00OVERHEAD FOOTING
0124 4060000000-M 903  99 KG  15.00 1485.00 11.90 1178.10SUPPORT, BREAKAWAY STL BM
0125 4066000000-M 903  293 KG  12.00 3516.00 6.25 1831.25SIMPLE STL BM SUPPORTS
0126 4072000000-M 903  73 M   35.00 2555.00 25.00 1825.00SUPPORT, 4.5KG STL U-CHAN
0128 4082100000-N SP  Lump Sum 60000.00 50000.00SUPPORT, OVRHD SIGN STR ****

(11+00 -Y1-)
0130 4082100000-N SP  Lump Sum 55000.00 43250.00SUPPORT, OVRHD SIGN STR ****

(12+20 -Y1-)
0132 4082100000-N SP  Lump Sum 60000.00 45175.00SUPPORT, OVRHD SIGN STR ****

(16+80 -Y1-)
0134 4082100000-N SP  Lump Sum 27500.00 26550.00SUPPORT, OVRHD SIGN STR ****

(23+00 -Y1-)
0136 4082100000-N SP  Lump Sum 25000.00 25150.00SUPPORT, OVRHD SIGN STR ****

(27+70 -Y1-)
0137 4082100000-N SP  Lump Sum 60000.00 47500.00SUPPORT, OVRHD SIGN STR ****

(28+30 -Y1-)
0139 4082100000-N SP  Lump Sum 23000.00 24500.00SUPPORT, OVRHD SIGN STR ****

(31+75 -Y1-)
0145 4096000000-N 904  2 EA  150.00 300.00 105.00 210.00SIGN ERECTION, TYPE D
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0146 4102000000-N 904  6 EA  65.00 390.00 68.00 408.00SIGN ERECTION, TYPE E
0147 4110000000-N 904  3 EA  250.00 750.00 250.00 750.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0149 4116100000-N 904  8 EA  120.00 960.00 70.00 560.00SIGN ERECT, RELOC ** GRD MTD

(E)
0150 4149000000-N 907  4 EA  2250.00 9000.00 1150.00 4600.00DISPOSE SIGN SYST OVRHD
0151 4152000000-N 907  4 EA  700.00 2800.00 170.00 680.00DISPOSE SIGN SYST STL BM
0152 4155000000-N 907  14 EA  80.00 1120.00 1.00 14.00DISPOSE SIGN SYST U-CHAN
0153 4158000000-N 907  1 EA  135.00 135.00 1.00 1.00DISPOSE SIGN SYST WOOD
0154 4192000000-N 907  1 EA  45.00 45.00 1.00 1.00DISPOSE SUPPORT, U-CHAN
0155 4238000000-N 907  2 EA  90.00 180.00 1.00 2.00DISPOSE SIGN, D, E, F
0156 4400000000-M 1110  35 M2  100.00 3500.00 84.80 2968.00WORK ZONE SIGNS (STAT)
0157 4405000000-M 1110  43 M2  75.00 3225.00 237.40 10208.20WORK ZONE SIGNS (PORT)
0158 4410000000-M 1110  16 M2  85.00 1360.00 100.00 1600.00WORK ZONE SIGNS (BARR)
0159 4415000000-N 1115  2 EA  5000.00 10000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0160 4420000000-N 1120  2 EA  20000.00 40000.00 6000.00 12000.00CHANGEABLE MESSAGE SIGN
0161 4430000000-N 1130  200 EA  60.00 12000.00 48.00 9600.00DRUMS
0162 4445000000-M 1145  146 M   75.00 10950.00 139.00 20294.00BARRICADES (TYPE III)
0163 4465000000-N 1160  2 EA  6000.00 12000.00 7500.00 15000.00TEMPORARY CRASH CUSHIONS
0164 4470000000-N 1160  2 EA  3000.00 6000.00 2500.00 5000.00RESET CRASH CUSHION
0165 4480000000-N 1165  2 EA  12500.00 25000.00 12000.00 24000.00TMIA
0166 4485000000-M 1170  3,322 M   75.00 249150.00 64.30 213604.60PORT CONC BARRIER
0167 4490000000-M 1170  41 M   150.00 6150.00 124.65 5110.65PORT CONC BARRIER(ANCHRD)
0168 4495000000-M 1170  1,200 M   80.00 96000.00 66.00 79200.00PORT CONC BARRIER(DRAINGE
0169 4500000000-M 1170  4,102 M   15.00 61530.00 13.00 53326.00RESET PORT CONC BARRIER
0170 4510000000-N SP   500 HR  50.00 25000.00 40.00 20000.00LAW ENFORCEMENT
0171 4520000000-N 1266  22 EA  50.00 1100.00 42.00 924.00TUBULAR MARKERS (FIXED)
0172 4650000000-N 1251  450 EA  6.00 2700.00 5.00 2250.00TEMP RAISED PVMT MRKS
0173 4685000000-M 1205  9,800 M   3.00 29400.00 3.10 30380.00100MM THERMO MKG, 2.3MMTK
0174 4686000000-M 1205  2,184 M   3.25 7098.00 3.25 7098.00100MM THERMO MKG, 3.1MMTK
0177 4695000000-M 1205  612 M   6.50 3978.00 6.50 3978.00200MM THERMO MKG 2.3MM TK
0179 4721000000-M 1205  8 EA  150.00 1200.00 200.00 1600.00THERMO PVT MKG CHARACTER 3.1
0180 4725000000-M 1205  10 EA  160.00 1600.00 200.00 2000.00THERMO PVT MKG SYMB 2.3MM
0181 4770000000-M 1205  195 M   8.00 1560.00 7.50 1462.50100MM COLD APPL PLSTIC LINES TYPE **

(IV)
0182 4810000000-M 1205  41,532 M   1.00 41532.00 0.50 20766.00PAINT PVT MKG LINES 100MM
0184 4820000000-M 1205  968 M   1.25 1210.00 1.50 1452.00PAINT PVT MKG LINES 200MM
0186 4845000000-N 1205  15 EA  75.00 1125.00 65.00 975.00PAINT PVT MKG SYMBOL
0187 4847000000-M 1205  195 M   22.50 4387.50 15.00 2925.00POLYUREA LINES (100MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0189 4847110000-M 1205  30 M   60.00 1800.00 40.00 1200.00POLYUREA LINES (200MM *****)

(HIGHLY REFLECTIVE ELEMENTS)
0191 4850000000-M 1205  5,408 M   2.25 12168.00 3.00 16224.00REMVL OF 100MM LINES
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0192 4860000000-M 1205  96 M   4.50 432.00 5.00 480.00REMVL OF 200MM LINES
0194 4905000000-N 1253  113 EA  45.00 5085.00 32.00 3616.00SNOWPLB PVMT MRKER
0195 4935000000-N 1267  13 EA  125.00 1625.00 38.00 494.00FLEX DELINATR (CRYSTAL)
0196 4940000000-N 1267  4 EA  125.00 500.00 38.00 152.00FLEX DELINATR (YELLOW)
0197 5255000000-N 1413 Lump Sum 70000.00 10000.00PORTABLE LIGHTING
0198 5801000000-M 1530  122 M   60.00 7320.00 21.50 2623.00ABANDON 200MM UTILITY PIPE
0199 5816000000-N 1530  1 EA  1750.00 1750.00 700.00 700.00ABANDON UTILITY MANHOLE
0200 6000000000-M 1605  32,800 M   6.50 213200.00 5.38 176464.00TEMPORARY SILT FENCE
0201 6006000000-M 1610  4,550 MTN 45.00 204750.00 36.00 163800.00EROS CONTRL STONE CL A
0202 6009000000-M 1610  20,700 MTN 45.00 931500.00 40.00 828000.00EROS CONTRL STONE CL B
0203 6012000000-M 1610  11,450 MTN 55.00 629750.00 35.00 400750.00SEDIMENT CONTROL STONE
0204 6015000000-M 1615  100 HA  1200.00 120000.00 865.00 86500.00TEMPORARY MULCHING
0205 6018000000-M 1620  2,500 KG  5.50 13750.00 4.41 11025.00SEED FOR TEMP SEEDING
0206 6021000000-M 1620  18 MTN 1050.00 18900.00 992.00 17856.00FERT FOR TEMP SEEDING
0207 6024000000-M 1622  10,000 M   11.50 115000.00 20.00 200000.00TEMPORARY SLOPE DRAINS
0208 6027000000-N 1622  160 EA  100.00 16000.00 75.00 12000.00INLET PROTCN @ SLOPE DRNS
0209 6029000000-M SP   4,550 M   5.00 22750.00 4.47 20338.50SAFETY FENCE
0210 6030000000-M 1630  43,000 M3  18.00 774000.00 0.01 430.00SILT EXCAVATION
0211 6036000000-M 1631  107,000 M2  1.40 149800.00 0.97 103790.00MATTING FOR EROS CONTROL
0212 6037000000-M SP   700 M2  7.00 4900.00 4.79 3353.00COIR FIBER MAT
0213 6038000000-M SP   3,850 M2  8.50 32725.00 6.46 24871.00PERM SOIL REINF MAT
0214 6042000000-M 1632  1,060 M   17.00 18020.00 11.00 11660.006.4MM HARDWARE CLOTH
0215 6046000000-M SP   30 M   350.00 10500.00 100.00 3000.00TEMP PIPE FOR STREAM CROSS
0216 6069000000-M 1638  748 M3  50.00 37400.00 45.00 33660.00STILLING BASINS
0217 6070000000-N SP   10 EA  350.00 3500.00 400.00 4000.00SPECIAL STILLING BASINS
0218 6071012000-M SP   3,000 M   20.00 60000.00 30.85 92550.00COIR FIBER WATTLE
0219 6071020000-M SP   3,000 KG  22.00 66000.00 11.20 33600.00POLYACRYLAMIDE (PAM)
0220 6071030000-M SP   5,000 M   8.00 40000.00 10.00 50000.00COIR FIBER BAFFLE
0221 6071050000-M SP   1 EA  1300.00 1300.00 1000.00 1000.00***MM SKIMMER

(102MM)
0222 6071050000-M SP   35 EA  975.00 34125.00 700.00 24500.00***MM SKIMMER

(38MM)
0223 6071050000-M SP   11 EA  1000.00 11000.00 700.00 7700.00***MM SKIMMER

(51MM)
0224 6071050000-M SP   6 EA  1000.00 6000.00 900.00 5400.00***MM SKIMMER

(64MM)
0225 6071050000-M SP   2 EA  1050.00 2100.00 1000.00 2000.00***MM SKIMMER

(76MM)
0226 6084000000-M 1660  150 HA  3500.00 525000.00 3120.00 468000.00SEEDING AND MULCHING
0227 6087000000-M 1660  100 HA  120.00 12000.00 94.00 9400.00MOWING
0228 6090000000-M 1661  4,050 KG  14.00 56700.00 20.06 81243.00SEED FOR REPAIR SEEDING
0229 6093000000-M 1661 13.5 MTN 1200.00 16200.00 1212.50 16368.75FERT FOR REPAIR SEEDING
0230 6096000000-M 1662  3,375 KG  5.50 18562.50 2.98 10057.50SEED FOR SUPP SEEDING
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0231 6108000000-M 1665  200 MTN 850.00 170000.00 776.90 155380.00FERTILIZER TOPDRESSING
0232 6111000000-M SP   370 M   125.00 46250.00 100.00 37000.00IMPERVIOUS DIKE
0233 6114500000-N SP   250 MHR 35.00 8750.00 38.00 9500.00SPECIALIZED HAND MOWING
0234 6117000000-N SP   200 EA  250.00 50000.00 1.00 200.00RESPONSE FOR EROS CONTROL
0235 6120000000-M SP   850 M3  70.00 59500.00 54.00 45900.00CULVERT DIVERSION CHANNEL
0236 6123000000-M 1670 1.5 HA  3500.00 5250.00 1484.00 2226.00REFORESTATION
0255 0987000000-M 310 1,911.6 M   85.00 162486.00 60.00 114696.00GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0256 0987000000-M 310 555.6 M   95.00 52782.00 71.00 39447.60GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0257 0987000000-M 310 705.6 M   120.00 84672.00 87.00 61387.20GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0258 0987000000-M 310 363.6 M   150.00 54540.00 116.00 42177.60GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0259 0986000000-M SP   144 M   GENERIC PIPE ITEM (M)

375MM HDPE PIPE CULVERTS
0260 0986000000-M SP  190.8 M   GENERIC PIPE ITEM (M)

450MM HDPE PIPE CULVERTS
0261 0986000000-M SP  140.4 M   GENERIC PIPE ITEM (M)

600MM HDPE PIPE CULVERTS
0262 0986000000-M SP  112.8 M   GENERIC PIPE ITEM (M)

750MM HDPE PIPE CULVERTS
0263 0987000000-M 310 1,767.6 M   GENERIC PIPE ITEM (M) 310

375MM RC PIPE CULVERTS, CLASS III
0264 0987000000-M 310 364.8 M   GENERIC PIPE ITEM (M) 310

450MM RC PIPE CULVERTS, CLASS III
0265 0987000000-M 310 565.2 M   GENERIC PIPE ITEM (M) 310

600MM RC PIPE CULVERTS, CLASS III
0266 0987000000-M 310 250.8 M   GENERIC PIPE ITEM (M) 310

750MM RC PIPE CULVERTS, CLASS III
0267 0986000000-M SP   144 M   GENERIC PIPE ITEM (M)

400MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0268 0986000000-M SP  190.8 M   GENERIC PIPE ITEM (M)
450MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0269 0986000000-M SP  140.4 M   GENERIC PIPE ITEM (M)
600MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 1.63MM   THICK

0270 0986000000-M SP  112.8 M   GENERIC PIPE ITEM (M)
800MM ALUMINIZED CORRUGATED STEEL PIPE
CULVERTS, 2.01MM   THICK

0271 0987000000-M 310 1,767.6 M   GENERIC PIPE ITEM (M) 310
375MM RC PIPE CULVERTS, CLASS III

0272 0987000000-M 310 364.8 M   GENERIC PIPE ITEM (M) 310
450MM RC PIPE CULVERTS, CLASS III

0273 0987000000-M 310 565.2 M   GENERIC PIPE ITEM (M) 310
600MM RC PIPE CULVERTS, CLASS III

0274 0987000000-M 310 250.8 M   GENERIC PIPE ITEM (M) 310
750MM RC PIPE CULVERTS, CLASS III
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CULVERT ITEMS

0275 8126000000-N 414 Lump Sum 35000.00 24400.00CULV EXCAV @ ************
(22+70.320-L-POT)

0276 8126000000-N 414 Lump Sum 45000.00 35500.00CULV EXCAV @ ************
(30+73.000-L-)

0277 8133000000-M 414  1,016 MTN 60.00 60960.00 40.00 40640.00FND CONDIT MAT, BOX CULV
0278 8196000000-M 420 1,756.7 M3  350.00 614845.00 280.00 491876.00CLASS A CONCRETE (CULV)
0279 8245000000-M 425  118,018 KG  2.00 236036.00 1.50 177027.00REINF STEEL (CULVERT)

WALL ITEMS

0280 8801000000-M SP   1,624 M2  600.00 974400.00 547.00 888328.00MSE RETAIN WALLS

STRUCTURE ITEMS

0281 8017000000-N SP  Lump Sum 1100000.00 850000.00CM&R TEMP ACCESS ***********
(14+60.500-RP1A-)

0282 8017000000-N SP  Lump Sum 750000.00 575000.00CM&R TEMP ACCESS ***********
(28+66.746-COL2-)

0283 8017000000-N SP  Lump Sum 80000.00 100000.00CM&R TEMP ACCESS ***********
(28+72.626-RP1BD-)

0284 8021000000-N SP  Lump Sum 25000.00 12500.00REMV EXIST STR **********
(19+34.958-Y1-LT)

0285 8021000000-N SP  Lump Sum 12500.00 10000.00REMV EXIST STR **********
(19+34.958-Y1-RT)

0286 8091000000-N 410 Lump Sum 2500.00 15000.00FND EXCAV B** STA *******
(1 PART A, 34+21.044-RP1BD-)

0287 8091000000-N 410 Lump Sum 3000.00 20000.00FND EXCAV B** STA *******
(1 PART B, 34+21.044-RP1BD-)

0288 8091000000-N 410 Lump Sum 3500.00 21000.00FND EXCAV B** STA *******
(1 PART C, 34+21.044-RP1BD-)

0289 8091000000-N 410 Lump Sum 6000.00 7500.00FND EXCAV B** STA *******
(1, 12+10.929-LP1B-)

0290 8091000000-N 410 Lump Sum 3000.00 7500.00FND EXCAV B** STA *******
(1,28+72.626-RP1BD-)

0291 8091000000-N 410 Lump Sum 3500.00 5000.00FND EXCAV B** STA *******
(2 PART A, 34+21.044-RP1BD-)

0292 8091000000-N 410 Lump Sum 3250.00 5000.00FND EXCAV B** STA *******
(2 PART B, 34+21.044-RP1BD-)

0293 8091000000-N 410 Lump Sum 3500.00 10000.00FND EXCAV B** STA *******
(2 PART C, 34+21.044-RP1BD-)

0294 8091000000-N 410 Lump Sum 3500.00 7500.00FND EXCAV B** STA *******
(2, 12+10.929-LP1B-)

0295 8091000000-N 410 Lump Sum 3200.00 7500.00FND EXCAV B** STA *******
(2,28+72.626-RP1BD-)

0296 8091000000-N 410 Lump Sum 30000.00 7500.00FND EXCAV B** STA *******
(3,28+66.746-COL2-)

0297 8091000000-N 410 Lump Sum 8500.00 7500.00FND EXCAV B** STA *******
(3,28+72.626-RP1BD-)

0298 8091000000-N 410 Lump Sum 2500.00 5000.00FND EXCAV B** STA *******
(4, 14+60.500-RP1A-)

0299 8091000000-N 410 Lump Sum 4000.00 7500.00FND EXCAV B** STA *******
(4,28+66.746-COL2-)
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0300 8091000000-N 410 Lump Sum 4000.00 7500.00FND EXCAV B** STA *******
(4,28+72.615-L-LT)

0301 8091000000-N 410 Lump Sum 20000.00 20000.00FND EXCAV B** STA *******
(4,28+72.626-RP1BD-)

0302 8091000000-N 410 Lump Sum 3000.00 7500.00FND EXCAV B** STA *******
(5,28+72.626-RP1BD-)

0303 8091000000-N 410 Lump Sum 5500.00 10000.00FND EXCAV B** STA *******
(6,28+72.626-RP1BD-)

0304 8091000000-N 410 Lump Sum 11000.00 10000.00FND EXCAV B** STA *******
(7,28+72.626-RP1BD-)

0305 8091000000-N 410 Lump Sum 8500.00 15000.00FND EXCAV B** STA *******
(8,28+72.626-RP1BD-)

0306 8091000000-N 410 Lump Sum 9000.00 5000.00FND EXCAV B** STA *******
(9,28+72.626-RP1BD-)

0307 8112730000-N SP   9 EA  1800.00 16200.00 2500.00 22500.00PDA TESTING
0308 8112740000-N SP   9 EA  900.00 8100.00 1000.00 9000.00PDA ASSISTANCE
0309 8147000000-M 420 15,851.9 M2  280.00 4438532.00 220.00 3487418.00REINF CONCRETE DECK SLAB
0310 8161000000-M 420 15,883.7 M2  2.50 39709.25 2.00 31767.40GROOVING BRIDGE FLOORS
0311 8182000000-M 420 3,049.2 M3  725.00 2210670.00 770.00 2347884.00CLASS A CONCRETE (BRIDGE)
0312 8210000000-N 422 Lump Sum 30000.00 25000.00BRG APPR SLAB ***********

(12+10.929-LP1B-)
0313 8210000000-N 422 Lump Sum 33000.00 25000.00BRG APPR SLAB ***********

(14+60.500-RP1A-)
0314 8210000000-N 422 Lump Sum 30000.00 25000.00BRG APPR SLAB ***********

(19+34.958-Y1-LT)
0315 8210000000-N 422 Lump Sum 20000.00 20000.00BRG APPR SLAB ***********

(19+34.958-Y1-RT)
0316 8210000000-N 422 Lump Sum 80000.00 60000.00BRG APPR SLAB ***********

(28+66.746-COL2-)
0317 8210000000-N 422 Lump Sum 40000.00 30000.00BRG APPR SLAB ***********

(28+72.626-RP1BD-)
0318 8210000000-N 422 Lump Sum 280000.00 200000.00BRG APPR SLAB ***********

(34+21.044-RP1BD-)
0319 8210000000-N 422 Lump Sum 55000.00 45000.00BRG APPR SLAB ***********

(41+33.963-RP1BD-)
0320 8217000000-M 425  285,269 KG  1.70 484957.30 2.00 570538.00REINF STEEL (BRIDGE)
0321 8238000000-M 425  10,396 KG  2.65 27549.40 4.00 41584.00SPIRAL COL REINF STL BRG
0322 8259000000-M 430 121.596 M   350.00 42558.60 750.00 91197.00914MM PRESTR CONC GIRDERS
0323 8262000000-M 430 272.828 M   525.00 143234.70 750.00 204621.001143MM PRESTR CONC GIRDER
0324 8265000000-M 430 960.68 M   550.00 528374.00 750.00 720510.001372MM PRESTR CONC GIRDER
0325 8280000000-M 440 Lump Sum 10570000.00 8326000.00STRUCTURAL STEEL
0326 8364000000-M SP   1,059 M   200.00 211800.00 145.00 153555.00HP310X79 STL PILE
0327 8384000000-M SP   13,541 M   175.00 2369675.00 140.00 1895740.00HP360X108 STL PILE
0328 8384200000-M SP   1,598 M   235.00 375530.00 160.00 255680.00HP360X108 GALV STL PILE
0329 8385200000-M SP   260 M   425.00 110500.00 300.00 78000.00PP**X**** GALV STL PILE

(457MM X 12.7MM)
0330 8393000000-N SP   268 EA  650.00 174200.00 200.00 53600.00PILE REDRIVES
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0331 8503000000-M 460 2,205.857 M   160.00 352937.12 175.00 386024.98CONCRETE BARRIER RAIL
0332 8531000000-M 462 4,952.4 M2  70.00 346668.00 50.00 247620.00100MM SLOPE PROTECTION
0333 8538000000-M SP  984.6 M2  25.00 24615.00 20.00 19692.00SURFACE PREP, CLASS I
0334 8545000000-M SP  178.4 M2  32.00 5708.80 15.00 2676.00SURFACE PREP, CLASS IA
0335 8559000000-M SP  49.3 M2  325.00 16022.50 500.00 24650.00SURFACE PREP, CLASS II
0336 8573000000-M SP  55.6 M3  2800.00 155680.00 1250.00 69500.00LATEX MOD CONC OVERLAY
0337 8580000000-M SP  1,736.3 M2  60.00 104178.00 75.00 130222.50PLACING LATEX MOD CONC
0338 8608000000-M 876  3,443 MTN 30.00 103290.00 50.00 172150.00RIP RAP II (600MM)
0339 8622000000-M 876  3,516 M2  7.00 24612.00 7.00 24612.00FILTER FABRIC FOR DRAINAGE
0340 8650000000-N SP  Lump Sum 325000.00 325000.00POT BEARINGS
0341 8657000000-N 430 Lump Sum 150000.00 40000.00ELASTOMERIC BEARINGS
0342 8692000000-N SP  Lump Sum 140000.00 75000.00EVAZOTE JOINT SEALS
0343 8706000000-N SP  Lump Sum 70000.00 100000.00EXPANSION JOINT SEALS
0344 8713000000-N SP  Lump Sum 50000.00 60000.00MODULAR EXP JOINT SEALS
0345 8860000000-N SP  Lump Sum 100000.00 155000.00GENERIC STRUCTURE ITEM (LS)

POST TENSIONING TENDONS
0346 8867000000-M SP  39.372 M   400.00 15748.80 50.00 1968.60GENERIC STRUCTURE ITEM (M)

ONE BAR RAIL REATTACHMENT
0347 8881000000-M SP  11.7 M3  2200.00 25740.00 4000.00 46800.00GENERIC STRUCTURE ITEM (M3)

POST TENSIONING ENCASEMENT
0348 8881000000-M SP  121.8 M3  2000.00 243600.00 1500.00 182700.00GENERIC STRUCTURE ITEM (M3)

PRESTRESS   -41.4MPA CONCRETE

 

    TOTAL 60750217.47 TOTAL 63402658.17CONTRACT TOTAL

 

    SUB-TOTAL 32102136.00 SUB-TOTAL 39205676.69ROADWAY ITEMS
    SUB-TOTAL 991841.00 SUB-TOTAL 769443.00CULVERT ITEMS
    SUB-TOTAL 974400.00 SUB-TOTAL 888328.00WALL ITEMS
    SUB-TOTAL 26681840.47 SUB-TOTAL 22539210.48STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  54356429.79R E GOODSON CONSTRUCTION CO INC
     2  55199999.00ZACHRY CONSTRUCTION CORPORATION
     3  57508150.22HRI INC DBA HRI BRIDGE COMPANY
     4  60750217.47FLATIRON CONSTRUCTORS INC
     5  63402658.17BARNHILL CONTRACTING COMPANY



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 1 /  1 005

CHATHAM

8CR.20191.17

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

6 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RILEY PAVING INC

RALEIGH,  NC CARTHAGE,  NC

C202834SEP 20 2011
16.820 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 43500.00 52645.00MOBILIZATION
0002 0255000000-E SP   4,205 TON 15.00 63075.00 12.00 50460.00 35.00 147175.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1245000000-E SP  33.64 SMI 1500.00 50460.00 1750.00 58870.00 2000.00 67280.00SHOULDER RECONSTRUCTION
0004 1525000000-E 610  17,530 TON 33.00 578490.00 32.00 560960.00 35.43 621087.90ASP CONC SURF CRS SF9.5A
0005 1575000000-E SP   1,140 TON 525.00 598500.00 640.00 729600.00 593.57 676669.80ASP FOR PLANT MIX
0006 1704000000-E SP   1,200 TON 115.00 138000.00 117.00 140400.00 140.00 168000.00PATCHING EXIST PAVEMENT
0007 1891000000-E SP   2,377 SY  5.00 11885.00 3.20 7606.40 8.00 19016.00GENERIC PAVING ITEM (SY)

INCIDENTAL MILLING
0008 4589000000-N SP  Lump Sum 28000.00 10000.00 5000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0009 4705000000-E 1205  50 LF  5.00 250.00 5.00 250.00 10.00 500.00THERMO LINES 16" 120MILS
0010 4710000000-E 1205  36 LF  6.00 216.00 6.00 216.00 15.00 540.0024"WIDE THERMO 120 MILS
0011 4721000000-E 1205  2 EA  50.00 100.00 50.00 100.00 200.00 400.00THERMO PVT MKG CHARACTER 120
0012 4810000000-E 1205  723,932 LF  0.09 65153.88 0.09 65153.88 0.088 63706.02PAINT PVMT MARKINGS 4"

 

    TOTAL 1614129.88 TOTAL 1667116.28 TOTAL 1822019.72CONTRACT TOTAL

 

    SUB-TOTAL 1614129.88 SUB-TOTAL 1667116.28 SUB-TOTAL 1822019.72ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1614129.88S. T. WOOTEN CORPORATION
     2  1667116.28FSC II LLC DBA FRED SMITH COMPANY
     3  1822019.72RILEY PAVING INC



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 1 /  2 006

RANDOLPH

8CR.20761.17

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

10 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

CHARLOTTE,  NC WINSTON SALEM,  NC

C202835SEP 20 2011
24.628 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52000.00 93000.00 151100.00MOBILIZATION
0002 0255000000-E SP   6,157 TON 23.50 144689.50 22.50 138532.50 19.00 116983.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1245000000-E SP  49.26 SMI 1190.00 58619.40 1530.00 75367.80 1510.00 74382.60SHOULDER RECONSTRUCTION
0004 1489000000-E 610  2,895 TON 38.85 112470.75 42.00 121590.00 53.70 155461.50ASP CONC BASE CRS B25.0B
0005 1498000000-E 610  8,805 TON 38.15 335910.75 37.00 325785.00 37.70 331948.50ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  21,100 TON 40.00 844000.00 40.00 844000.00 35.70 753270.00ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   50 TON 50.00 2500.00 40.00 2000.00 54.70 2735.00ASP CONC SURF CRS S9.5B LEVEL
0008 1525000000-E 610  6,585 TON 40.00 263400.00 37.00 243645.00 34.70 228499.50ASP CONC SURF CRS SF9.5A
0009 1575000000-E SP   2,236 TON 625.00 1397500.00 632.00 1413152.00 640.00 1431040.00ASP FOR PLANT MIX
0010 1704000000-E SP   1,640 TON 113.70 186468.00 85.00 139400.00 110.00 180400.00PATCHING EXIST PAVEMENT
0011 1770000000-E 660  122,221 SY  1.37 167442.77 1.25 152776.25 1.60 195553.60AST, MAT COAT, #6 STONE
0012 1891000000-E SP   4,344 SY  5.10 22154.40 2.00 8688.00 9.65 41919.60GENERIC PAVING ITEM (SY)

INCIDENTAL MILLING
0013 2830000000-N 858  1 EA  800.00 800.00 800.00 800.00 830.00 830.00ADJ MANHOLES
0014 2995000000-N SP   7 EA  700.00 4900.00 700.00 4900.00 730.00 5110.00GENERIC DRAINAGE ITEM (EA)

ADJUSTMENT OF METER BOXES OR VALVE BOXES
0015 4589000000-N SP  Lump Sum 6550.00 76000.00 39700.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0016 4685000000-E 1205  147,412 LF  0.43 63387.16 0.43 63387.16 0.45 66335.40THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  137,936 LF  0.52 71726.72 0.52 71726.72 0.55 75864.80THERMO PVT MKG LINES 4"120
0018 4710000000-E 1205  60 LF  10.00 600.00 10.00 600.00 10.50 630.0024"WIDE THERMO 120 MILS
0019 4725000000-E 1205  7 EA  125.00 875.00 125.00 875.00 130.00 910.00THERMO PVT SYMBOL 90MILS
0020 4770000000-E 1205  400 LF  4.00 1600.00 4.00 1600.00 4.15 1660.004" COLD APPL PLSTIC LINES TYPE **

(III)
0021 4810000000-E 1205  548,570 LF  0.10 54857.00 0.10 54857.00 0.10 54857.00PAINT PVMT MARKINGS 4"
0022 4900000000-N 1251  1,178 EA  4.50 5301.00 4.50 5301.00 4.70 5536.60PERM RAISED PVMT MARKERS
0023 7444000000-E 1725  500 LF  3.95 1975.00 3.95 1975.00 4.10 2050.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3799727.45 TOTAL 3839958.43 TOTAL 3916777.10CONTRACT TOTAL

 

    SUB-TOTAL 3799727.45 SUB-TOTAL 3839958.43 SUB-TOTAL 3916777.10ROADWAY ITEMS



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 2 /  2 006

RANDOLPH

8CR.20761.17

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

10 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

BECKLEY,  WV

RILEY PAVING INC

CARTHAGE,  NC  

C202835SEP 20 2011
24.628 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52925.00 100000.00MOBILIZATION
0002 0255000000-E SP   6,157 TON 22.50 138532.50 25.00 153925.00GENERIC GRADING ITEM (TON)

AGGREGATE SHOULDER BORROW
0003 1245000000-E SP  49.26 SMI 1530.00 75367.80 1625.00 80047.50SHOULDER RECONSTRUCTION
0004 1489000000-E 610  2,895 TON 54.90 158935.50 49.37 142926.15ASP CONC BASE CRS B25.0B
0005 1498000000-E 610  8,805 TON 40.40 355722.00 41.87 368665.35ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  21,100 TON 42.40 894640.00 42.40 894640.00ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   50 TON 44.35 2217.50 75.00 3750.00ASP CONC SURF CRS S9.5B LEVEL
0008 1525000000-E 610  6,585 TON 40.70 268009.50 41.44 272882.40ASP CONC SURF CRS SF9.5A
0009 1575000000-E SP   2,236 TON 605.00 1352780.00 640.00 1431040.00ASP FOR PLANT MIX
0010 1704000000-E SP   1,640 TON 122.20 200408.00 130.00 213200.00PATCHING EXIST PAVEMENT
0011 1770000000-E 660  122,221 SY  1.43 174776.03 1.47 179664.87AST, MAT COAT, #6 STONE
0012 1891000000-E SP   4,344 SY  4.90 21285.60 7.00 30408.00GENERIC PAVING ITEM (SY)

INCIDENTAL MILLING
0013 2830000000-N 858  1 EA  850.00 850.00 800.00 800.00ADJ MANHOLES
0014 2995000000-N SP   7 EA  800.00 5600.00 700.00 4900.00GENERIC DRAINAGE ITEM (EA)

ADJUSTMENT OF METER BOXES OR VALVE BOXES
0015 4589000000-N SP  Lump Sum 31350.00 20000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0016 4685000000-E 1205  147,412 LF  0.43 63387.16 0.43 63387.16THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  137,936 LF  0.52 71726.72 0.52 71726.72THERMO PVT MKG LINES 4"120
0018 4710000000-E 1205  60 LF  10.00 600.00 10.00 600.0024"WIDE THERMO 120 MILS
0019 4725000000-E 1205  7 EA  125.00 875.00 125.00 875.00THERMO PVT SYMBOL 90MILS
0020 4770000000-E 1205  400 LF  4.00 1600.00 4.00 1600.004" COLD APPL PLSTIC LINES TYPE **

(III)
0021 4810000000-E 1205  548,570 LF  0.10 54857.00 0.10 54857.00PAINT PVMT MARKINGS 4"
0022 4900000000-N 1251  1,178 EA  4.50 5301.00 4.50 5301.00PERM RAISED PVMT MARKERS
0023 7444000000-E 1725  500 LF  3.95 1975.00 4.00 2000.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3933721.31 TOTAL 4097196.15CONTRACT TOTAL

 

    SUB-TOTAL 3933721.31 SUB-TOTAL 4097196.15ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3799727.45APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  3839958.43BLYTHE CONSTRUCTION, INC.
     3  3916777.10LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     4  3933721.31SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.
     5  4097196.15RILEY PAVING INC



SEP 29, 2011 02:12 PM

TIP NO B-4510 2:00 PM 1 /  15 007

FORSYTH

33737.3.1

FED AID NO BRSTP-2643(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER I-40 BUS AND APPROACHES ON SR-2643.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C202601SEP 20 2011
0.203 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 108000.00 115500.00 124000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 21400.00 48250.00 58375.00REINF BRG APPR **********

(17+96.98)
0003 0038000000-E SP   1,000 CY  8.75 8750.00 5.00 5000.00 25.00 25000.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 78000.00 103500.00 126300.00GRADING
0005 0050000000-E 226  1 ACR 2000.00 2000.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  8.00 4000.00 12.00 6000.00 25.00 12500.00UNDERCUT EXCAVATION
0007 0080000000-E SP   2,000 TON 24.50 49000.00 27.50 55000.00 25.00 50000.00CLASS IV SUBGRD STABILIZATION
0008 0196000000-E 270  3,000 SY  1.40 4200.00 1.80 5400.00 2.15 6450.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   840 SF  30.00 25200.00 40.00 33600.00 40.70 34188.00TEMPORARY SHORING
0010 0318000000-E SP   100 TON 41.00 4100.00 29.00 2900.00 30.00 3000.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   310 SY  2.00 620.00 3.00 930.00 2.25 697.50FND CONDIT FABRIC
0012 0366000000-E SP   164 LF  29.00 4756.00 33.00 5412.00 28.00 4592.0015" RC PIPE CULV III
0013 0448200000-E SP   456 LF  29.00 13224.00 33.00 15048.00 28.00 12768.0015" RCP CULV CLASS IV
0014 0448400000-E SP   108 LF  46.00 4968.00 44.00 4752.00 35.00 3780.0024" RCP CULV CLASS IV
0015 0448500000-E SP   180 LF  57.00 10260.00 52.00 9360.00 45.00 8100.0030" RCP CULV CLASS IV
0016 0995000000-E 340  400 LF  14.00 5600.00 12.00 4800.00 5.00 2000.00PIPE REMOVAL
0017 1000000000-E 462  155 SY  38.00 5890.00 75.00 11625.00 55.00 8525.006" SLOPE PROTECTION
0018 1220000000-E 545  1,000 TON 26.00 26000.00 19.30 19300.00 25.00 25000.00INCIDENTAL STONE BASE
0019 1297000000-E 607  3,200 SY  2.00 6400.00 2.25 7200.00 5.75 18400.00MILL ASP PVMT *****" DTH

(5/8")
0020 1308000000-E 607  311 SY  11.50 3576.50 13.75 4276.25 8.95 2783.45MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0021 1489000000-E 610  1,500 TON 60.00 90000.00 48.63 72945.00 48.63 72945.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  800 TON 60.00 48000.00 48.15 38520.00 48.15 38520.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  1,000 TON 60.00 60000.00 44.50 44500.00 44.50 44500.00ASP CONC SURF CRS S9.5B
0024 1575000000-E SP   165 TON 725.00 119625.00 638.00 105270.00 638.00 105270.00ASP FOR PLANT MIX
0025 1577000000-E SP   5 TON 1025.00 5125.00 2615.00 13075.00 2615.00 13075.00POLYM MOD ASP BNDR FOR PLT MIX
0026 1662000000-E 650  75 TON 180.00 13500.00 313.00 23475.00 313.00 23475.00OG ASP FRICT FC-1 MOD
0027 1693000000-E 654  26 TON 138.00 3588.00 300.00 7800.00 125.00 3250.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  18 EA  175.00 3150.00 130.00 2340.00 200.00 3600.00RIGHT OF WAY MARKERS
0029 2022000000-E SP   112 CY  27.00 3024.00 15.00 1680.00 12.00 1344.00SUBDRAIN EXCAVATION
0030 2033000000-E SP   84 CY  51.00 4284.00 22.62 1900.08 25.00 2100.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E SP   500 LF  5.00 2500.00 8.00 4000.00 9.00 4500.006" PERF SUBDRN PIPE
0032 2070000000-N SP   1 EA  325.00 325.00 250.00 250.00 350.00 350.00SUBDRN PIPE OUTLETS
0033 2077000000-E SP   6 LF  21.00 126.00 40.00 240.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0034 2264000000-E 840  1 CY  600.00 600.00 10.00 10.00 175.00 175.00PIPE PLUGS
0035 2286000000-N 840  19 EA  1075.00 20425.00 2100.00 39900.00 1150.00 21850.00MASNRY DRAINAGE STRUCT
0036 2308000000-E 840 24.2 LF  165.00 3993.00 300.00 7260.00 250.00 6050.00MASNRY DRAINAGE STRUCT
0037 2364000000-N 840  3 EA  425.00 1275.00 800.00 2400.00 475.00 1425.00FRAME W/2GRTS 840.16 STD
0038 2366000000-N 840  2 EA  450.00 900.00 450.00 900.00 475.00 950.00FRAME W/2GRTS 840.24 STD



SEP 29, 2011 02:12 PM

TIP NO B-4510 2:00 PM 2 /  15 007

FORSYTH

33737.3.1

FED AID NO BRSTP-2643(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER I-40 BUS AND APPROACHES ON SR-2643.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C202601SEP 20 2011
0.203 MI

0039 2374000000-N 840  2 EA  500.00 1000.00 600.00 1200.00 475.00 950.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  4 EA  500.00 2000.00 750.00 3000.00 475.00 1900.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  6 EA  500.00 3000.00 750.00 4500.00 475.00 2850.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  2 EA  325.00 650.00 375.00 750.00 475.00 950.00FRAME W/COVER STD 840.54
0043 2549000000-E 846  1,000 LF  13.00 13000.00 14.50 14500.00 14.50 14500.002'-6"CONC CURB & GUTTER
0044 2591000000-E 848  600 SY  28.00 16800.00 27.50 16500.00 27.50 16500.004" CONCRETE SIDEWALK
0045 2612000000-E 848  70 SY  38.00 2660.00 51.00 3570.00 51.00 3570.006" CONCRETE DRIVEWAY
0046 2759000000-N SP   6 EA  525.00 3150.00 850.00 5100.00 1117.59 6705.54GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0047 2830000000-N 858  2 EA  475.00 950.00 1000.00 2000.00 750.00 1500.00ADJ MANHOLES
0048 3030000000-E 862  2,000 LF  16.00 32000.00 14.00 28000.00 15.00 30000.00STL BM GUARDRAIL
0049 3045000000-E 862 87.5 LF  16.00 1400.00 14.00 1225.00 16.00 1400.00SBGR SHOP CURVED
0050 3105000000-N 862  2 EA  50.00 100.00 20.00 40.00 100.00 200.00SBGR TERM SECT
0051 3150000000-N 862  5 EA  50.00 250.00 10.00 50.00 45.00 225.00ADDIT GUARDRAIL POSTS
0052 3215000000-N 862  4 EA  1100.00 4400.00 1285.00 5140.00 1400.00 5600.00GR ANCHOR TYPE III
0053 3270000000-N SP   4 EA  1975.00 7900.00 1575.00 6300.00 1800.00 7200.00GR ANCHOR TYPE 350
0054 3360000000-E 863  1,075 LF  0.06 64.50 0.25 268.75 1.00 1075.00REMOVE EXISTING GUARDRAIL
0055 3389100000-N SP   1 EA  850.00 850.00 550.00 550.00 900.00 900.00GDRL ANCH UNITS 350 TEMP
0056 3435000000-N SP   14 EA  60.00 840.00 75.00 1050.00 65.00 910.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST   (8' STEEL)
0057 3536000000-E 866  80 LF  7.50 600.00 4.00 320.00 14.00 1120.00CHN LK FENCE 48" FABRIC
0058 3542000000-E 866  7 EA  33.00 231.00 30.00 210.00 48.00 336.00MET LINE PST 48" CL FEN
0059 3548000000-E 866  2 EA  275.00 550.00 250.00 500.00 155.00 310.00MET TERM PST 48" CL FEN
0060 3649000000-E 876  1 TON 45.00 45.00 125.00 125.00 45.00 45.00RIP RAP, CLASS B
0061 3656000000-E 876  455 SY  2.20 1001.00 2.25 1023.75 2.25 1023.75FILTER FABRIC FOR DRAINGE
0062 4072000000-E 903  106 LF  5.00 530.00 4.00 424.00 4.88 517.28SUPPORT, 3-LB STL U-CHAN
0063 4102000000-N 904  9 EA  53.00 477.00 40.00 360.00 58.00 522.00SIGN ERECTION, TYPE E
0064 4155000000-N 907  13 EA  2.75 35.75 1.00 13.00 5.00 65.00DISPOSE SIGN SYST U-CHAN
0065 4400000000-E 1110  550 SF  3.75 2062.50 3.45 1897.50 3.48 1914.00WORK ZONE SIGNS (STAT)
0066 4405000000-E 1110  330 SF  9.00 2970.00 12.00 3960.00 8.35 2755.50WORK ZONE SIGNS (PORT)
0067 4410000000-E 1110  215 SF  7.00 1505.00 4.55 978.25 6.65 1429.75WORK ZONE SIGNS (BARR)
0068 4415000000-N 1115  2 EA  2125.00 4250.00 2000.00 4000.00 2250.00 4500.00FLASHING ARROW PNL TYPE C
0069 4420000000-N 1120  4 EA  8000.00 32000.00 5000.00 20000.00 7800.00 31200.00CHANGEABLE MESSAGE SIGN
0070 4430000000-N 1130  100 EA  44.00 4400.00 55.00 5500.00 24.80 2480.00DRUMS
0071 4435000000-N 1135  80 EA  24.00 1920.00 35.00 2800.00 15.85 1268.00CONES
0072 4445000000-E 1145  160 LF  19.00 3040.00 18.00 2880.00 17.50 2800.00BARRICADES (TYPE III)
0073 4450000000-N 1150  1,920 HR  17.75 34080.00 12.00 23040.00 14.00 26880.00FLAGGER
0074 4465000000-N 1160  2 EA  5500.00 11000.00 5000.00 10000.00 5000.00 10000.00TEMPORARY CRASH CUSHIONS
0075 4470000000-N 1160  1 EA  2200.00 2200.00 2000.00 2000.00 2000.00 2000.00RESET CRASH CUSHION
0076 4480000000-N 1165  4 EA  7425.00 29700.00 1.00 4.00 13300.00 53200.00TMIA



SEP 29, 2011 02:12 PM

TIP NO B-4510 2:00 PM 3 /  15 007

FORSYTH

33737.3.1

FED AID NO BRSTP-2643(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER I-40 BUS AND APPROACHES ON SR-2643.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C202601SEP 20 2011
0.203 MI

0077 4485000000-E 1170  1,060 LF  21.25 22525.00 19.25 20405.00 19.25 20405.00PORT CONC BARRIER
0078 4500000000-E 1170  1,400 LF  4.40 6160.00 4.00 5600.00 4.00 5600.00RESET PORT CONC BARRIER
0079 4510000000-N SP   24 HR  49.00 1176.00 75.00 1800.00 85.00 2040.00LAW ENFORCEMENT
0080 4650000000-N 1251  60 EA  8.00 480.00 7.50 450.00 7.50 450.00TEMP RAISED PVMT MRKS
0081 4685000000-E 1205  861 LF  1.00 861.00 1.00 861.00 1.00 861.00THERMO PVT MKG LINES 4"90
0082 4686000000-E 1205  3,078 LF  1.00 3078.00 1.05 3231.90 1.05 3231.90THERMO PVT MKG LINES 4"120
0083 4695000000-E 1205  66 LF  3.00 198.00 3.00 198.00 3.00 198.00THERMO PVT MKG LINES 8"90 MILS
0084 4710000000-E 1205  44 LF  16.00 704.00 15.00 660.00 15.00 660.0024"WIDE THERMO 120 MILS
0085 4725000000-E 1205  2 EA  180.00 360.00 165.00 330.00 165.00 330.00THERMO PVT SYMBOL 90MILS
0086 4770000000-E 1205  1,290 LF  3.00 3870.00 3.00 3870.00 3.00 3870.004" COLD APPL PLSTIC LINES TYPE **

(II)
0087 4775000000-E 1205  1,250 LF  2.00 2500.00 2.00 2500.00 2.00 2500.006" COLD APPL PLSTIC LINES TYPE **

(IV)
0088 4780000000-E 1205  46 LF  6.00 276.00 6.00 276.00 6.00 276.008" COLD APPL PLSTIC LINES TYPE **

(II)
0089 4810000000-E 1205  21,600 LF  0.25 5400.00 0.25 5400.00 0.25 5400.00PAINT PVMT MARKINGS 4"
0090 4815000000-E 1205  6,600 LF  0.40 2640.00 0.35 2310.00 0.35 2310.00PAINT PVMT MARKINGS 6"
0091 4820000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00 200.00PAINT PVMT MARKINGS 8"
0092 4835000000-E 1205  15 LF  5.00 75.00 5.00 75.00 5.00 75.00PAINT PVT MKG LINES 24"
0093 4845000000-N 1205  1 EA  90.00 90.00 85.00 85.00 85.00 85.00PAINT PVT MKG SYMBOL
0094 4955000000-N 1264  3 EA  84.00 252.00 60.00 180.00 450.00 1350.00OBJECT MARKERS (END OF RD
0095 5325600000-E 1510  1,213 LF  29.00 35177.00 35.66 43255.58 28.50 34570.506" WATER LINE
0096 5325800000-E 1510  93 LF  47.00 4371.00 49.80 4631.40 32.00 2976.008" WATER LINE
0097 5540000000-E 1515  1 EA  825.00 825.00 1085.00 1085.00 800.00 800.006" VALVE
0098 5546000000-E 1515  1 EA  1100.00 1100.00 1500.00 1500.00 975.00 975.008" VALVE
0099 5571600000-E 1515  3 EA  2250.00 6750.00 4250.00 12750.00 2850.00 8550.006" TAPPING VALVE
0100 5571800000-E 1515  1 EA  2900.00 2900.00 5100.00 5100.00 3000.00 3000.008" TAPPING VALVE
0101 5643100000-E 1515  11 EA  900.00 9900.00 1494.00 16434.00 750.00 8250.003/4" WATER METER
0102 5666000000-E 1515  2 EA  3300.00 6600.00 3500.00 7000.00 2750.00 5500.00FIRE HYDRANT
0103 5691300000-E 1520  20 LF  175.00 3500.00 171.60 3432.00 180.00 3600.008" SANITARY GRAVITY SEWER
0104 5768000000-N 1520  5 EA  1125.00 5625.00 3281.00 16405.00 1300.00 6500.00SANITARY SEWER CLEAN-OUT
0105 5775000000-E 1525  1 EA  3775.00 3775.00 7500.00 7500.00 2250.00 2250.004' DIA UTILITY MANHOLE
0106 5781000000-E 1525  11 LF  175.00 1925.00 75.00 825.00 300.00 3300.00UTILITY MANHOLE WALL, 4' DIA
0107 5801000000-E 1530  66 LF  8.50 561.00 20.00 1320.00 23.00 1518.00ABANDON 8" UTILITY PIPE
0108 5815000000-N 1530  11 EA  150.00 1650.00 300.00 3300.00 500.00 5500.00REMOVE WATER METER
0109 5815500000-N 1530  2 EA  400.00 800.00 500.00 1000.00 750.00 1500.00REMOVE FIRE HYDRANT
0110 5828000000-N 1530  1 EA  1300.00 1300.00 1500.00 1500.00 750.00 750.00REMOVE UTILITY MANHOLE
0111 5882000000-N SP   5 EA  725.00 3625.00 900.00 4500.00 1375.00 6875.00GENERIC UTILITY ITEM (EA)

RELOCATE SANITARY SEWER CLEAN-OUT
0112 5882000000-N SP   1 EA  200.00 200.00 2500.00 2500.00 350.00 350.00GENERIC UTILITY ITEM (EA)

REMOVE WATER VALVE
0113 6000000000-E 1605  1,850 LF  2.00 3700.00 1.50 2775.00 1.78 3293.00TEMPORARY SILT FENCE
0114 6006000000-E 1610  230 TON 50.00 11500.00 23.55 5416.50 32.00 7360.00EROS CONTRL STONE CL A
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0115 6009000000-E 1610  330 TON 45.00 14850.00 27.25 8992.50 32.00 10560.00EROS CONTRL STONE CL B
0116 6012000000-E 1610  290 TON 38.00 11020.00 21.36 6194.40 30.00 8700.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615  3 ACR 750.00 2250.00 490.00 1470.00 1000.00 3000.00TEMPORARY MULCHING
0118 6018000000-E 1620  100 LB  2.00 200.00 3.00 300.00 5.00 500.00SEED FOR TEMP SEEDING
0119 6021000000-E 1620 0.5 TON 975.00 487.50 1100.00 550.00 1000.00 500.00FERT FOR TEMP SEEDING
0120 6024000000-E 1622  260 LF  12.00 3120.00 7.00 1820.00 12.00 3120.00TEMPORARY SLOPE DRAINS
0121 6027000000-N 1622  6 EA  80.00 480.00 125.00 750.00 350.00 2100.00INLET PROTCN @ SLOPE DRNS
0122 6030000000-E 1630  450 CY  7.00 3150.00 7.00 3150.00 7.00 3150.00SILT EXCAVATION
0123 6036000000-E 1631  7,500 SY  1.50 11250.00 1.00 7500.00 1.00 7500.00MATTING FOR EROS CONTROL
0124 6042000000-E 1632  900 LF  3.50 3150.00 3.00 2700.00 3.70 3330.001/4" HARDWARE CLOTH
0125 6071030000-E SP   300 LF  5.00 1500.00 3.95 1185.00 6.50 1950.00COIR FIBER BAFFLE
0126 6084000000-E 1660  3 ACR 1325.00 3975.00 1450.00 4350.00 1500.00 4500.00SEEDING AND MULCHING
0127 6087000000-E 1660  3 ACR 130.00 390.00 39.00 117.00 30.00 90.00MOWING
0128 6090000000-E 1661  50 LB  4.00 200.00 2.00 100.00 1.00 50.00SEED FOR REPAIR SEEDING
0129 6093000000-E 1661 0.25 TON 975.00 243.75 600.00 150.00 400.00 100.00FERT FOR REPAIR SEEDING
0130 6096000000-E 1662  100 LB  2.00 200.00 1.00 100.00 1.00 100.00SEED FOR SUPP SEEDING
0131 6108000000-E 1665 2.5 TON 968.00 2420.00 700.00 1750.00 60.00 150.00FERTILIZER TOPDRESSING
0132 6114500000-N SP   20 MHR 27.00 540.00 40.00 800.00 10.00 200.00SPECIALIZED HAND MOWING
0133 6117000000-N SP   25 EA  240.00 6000.00 5.00 125.00 125.00 3125.00RESPONSE FOR EROS CONTROL
0134 8847000000-E SP   340 SF  89.00 30260.00 77.95 26503.00 50.00 17000.00GENERIC RET WALL ITEM (SF)

CIP GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0135 8035000000-N 402 Lump Sum 45000.00 173763.00 104770.00REMV EXIST STR **********
(17+96.35-L-)

0136 8091000000-N 410 Lump Sum 29800.00 6650.00 9500.00FND EXCAV B** STA *******
(1,17+96.35-L-)

0137 8121000000-N 412 Lump Sum 6050.00 3450.00 9500.00UNCL STR EXCAV STA *****
(17+96.35-L-)

0138 8147000000-E 420  10,015 SF  25.50 255382.50 24.47 245067.05 26.75 267901.25REINF CONCRETE DECK SLAB
0139 8161000000-E 420  8,265 SF  0.50 4132.50 0.38 3140.70 0.38 3140.70GROOVING BRIDGE FLOORS
0140 8182000000-E 420  183 CY  604.80 110678.40 544.16 99581.28 875.00 160125.00CLASS A CONCRETE (BRIDGE)
0141 8210000000-N 422 Lump Sum 46500.00 47800.00 43965.00BRG APPR SLAB ***********

(17+96.35-L-)
0142 8217000000-E 425  24,162 LB  0.80 19329.60 1.04 25128.48 1.00 24162.00REINF STEEL (BRIDGE)
0143 8238000000-E 425  1,058 LB  1.30 1375.40 2.66 2814.28 1.45 1534.10SPIRAL COL REINF STL BRG
0144 8274000000-E 430 990.03 LF  230.00 227706.90 232.76 230439.38 247.00 244537.4163" MOD PRESTR CONC GIRDR
0145 8364000000-E SP   2,455 LF  45.50 111702.50 35.87 88060.85 50.30 123486.50HP12X53 PILES
0146 8531000000-E 462  665 SY  59.75 39733.75 55.65 37007.25 63.75 42393.754" SLOPE PROTECTION
0147 8657000000-N 430 Lump Sum 4540.00 4550.00 8480.00ELASTOMERIC BEARINGS
0148 8692000000-N SP  Lump Sum 16425.00 21100.00 10400.00EVAZOTE JOINT SEALS
0149 8727000000-N SP  Lump Sum 15420.00 16350.00 13800.00ELEC CONDUIT SYS ********

(17+96.35-L-)
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0150 8867000000-E SP  401.93 LF  124.75 50140.77 123.45 49618.26 122.50 49236.43GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 2226228.82 TOTAL 2311887.39 TOTAL 2455306.31CONTRACT TOTAL

 

    SUB-TOTAL 1242311.50 SUB-TOTAL 1257366.86 SUB-TOTAL 1338374.17ROADWAY ITEMS
    SUB-TOTAL 983917.32 SUB-TOTAL 1054520.53 SUB-TOTAL 1116932.14STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 133000.00 282300.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 45000.00 50000.00 56000.00REINF BRG APPR **********

(17+96.98)
0003 0038000000-E SP   1,000 CY  13.00 13000.00 8.00 8000.00 11.00 11000.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 125000.00 234770.00 330700.00GRADING
0005 0050000000-E 226  1 ACR 750.00 750.00 100.00 100.00 4100.00 4100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  20.00 10000.00 10.00 5000.00 11.00 5500.00UNDERCUT EXCAVATION
0007 0080000000-E SP   2,000 TON 23.00 46000.00 19.50 39000.00 26.00 52000.00CLASS IV SUBGRD STABILIZATION
0008 0196000000-E 270  3,000 SY  3.50 10500.00 1.50 4500.00 1.40 4200.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   840 SF  17.00 14280.00 75.00 63000.00 30.00 25200.00TEMPORARY SHORING
0010 0318000000-E SP   100 TON 30.00 3000.00 26.00 2600.00 24.00 2400.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   310 SY  6.00 1860.00 1.50 465.00 2.20 682.00FND CONDIT FABRIC
0012 0366000000-E SP   164 LF  30.00 4920.00 27.00 4428.00 27.50 4510.0015" RC PIPE CULV III
0013 0448200000-E SP   456 LF  50.00 22800.00 30.00 13680.00 28.50 12996.0015" RCP CULV CLASS IV
0014 0448400000-E SP   108 LF  75.00 8100.00 48.00 5184.00 41.50 4482.0024" RCP CULV CLASS IV
0015 0448500000-E SP   180 LF  100.00 18000.00 54.00 9720.00 58.00 10440.0030" RCP CULV CLASS IV
0016 0995000000-E 340  400 LF  16.00 6400.00 10.00 4000.00 11.00 4400.00PIPE REMOVAL
0017 1000000000-E 462  155 SY  115.00 17825.00 75.00 11625.00 71.00 11005.006" SLOPE PROTECTION
0018 1220000000-E 545  1,000 TON 25.00 25000.00 19.50 19500.00 29.00 29000.00INCIDENTAL STONE BASE
0019 1297000000-E 607  3,200 SY  6.00 19200.00 1.25 4000.00 2.15 6880.00MILL ASP PVMT *****" DTH

(5/8")
0020 1308000000-E 607  311 SY  27.00 8397.00 8.95 2783.45 16.25 5053.75MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0021 1489000000-E 610  1,500 TON 58.00 87000.00 48.63 72945.00 51.00 76500.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  800 TON 58.00 46400.00 48.15 38520.00 48.00 38400.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  1,000 TON 58.00 58000.00 44.50 44500.00 45.00 45000.00ASP CONC SURF CRS S9.5B
0024 1575000000-E SP   165 TON 633.00 104445.00 638.00 105270.00 640.00 105600.00ASP FOR PLANT MIX
0025 1577000000-E SP   5 TON 865.00 4325.00 2615.00 13075.00 829.00 4145.00POLYM MOD ASP BNDR FOR PLT MIX
0026 1662000000-E 650  75 TON 170.00 12750.00 313.00 23475.00 79.00 5925.00OG ASP FRICT FC-1 MOD
0027 1693000000-E 654  26 TON 100.00 2600.00 250.00 6500.00 120.00 3120.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  18 EA  200.00 3600.00 175.00 3150.00 180.00 3240.00RIGHT OF WAY MARKERS
0029 2022000000-E SP   112 CY  9.00 1008.00 8.00 896.00 16.25 1820.00SUBDRAIN EXCAVATION
0030 2033000000-E SP   84 CY  50.00 4200.00 28.00 2352.00 82.00 6888.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E SP   500 LF  5.00 2500.00 3.00 1500.00 8.70 4350.006" PERF SUBDRN PIPE
0032 2070000000-N SP   1 EA  200.00 200.00 200.00 200.00 270.00 270.00SUBDRN PIPE OUTLETS
0033 2077000000-E SP   6 LF  13.00 78.00 3.00 18.00 43.50 261.006" OUTLET PIPE (SUBDRNS)
0034 2264000000-E 840  1 CY  700.00 700.00 3000.00 3000.00 1340.00 1340.00PIPE PLUGS
0035 2286000000-N 840  19 EA  1500.00 28500.00 1250.00 23750.00 1070.00 20330.00MASNRY DRAINAGE STRUCT
0036 2308000000-E 840 24.2 LF  225.00 5445.00 300.00 7260.00 260.00 6292.00MASNRY DRAINAGE STRUCT
0037 2364000000-N 840  3 EA  450.00 1350.00 500.00 1500.00 900.00 2700.00FRAME W/2GRTS 840.16 STD
0038 2366000000-N 840  2 EA  475.00 950.00 500.00 1000.00 850.00 1700.00FRAME W/2GRTS 840.24 STD
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0039 2374000000-N 840  2 EA  550.00 1100.00 500.00 1000.00 600.00 1200.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  4 EA  550.00 2200.00 500.00 2000.00 620.00 2480.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  6 EA  550.00 3300.00 500.00 3000.00 620.00 3720.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  2 EA  440.00 880.00 400.00 800.00 440.00 880.00FRAME W/COVER STD 840.54
0043 2549000000-E 846  1,000 LF  14.50 14500.00 14.50 14500.00 15.75 15750.002'-6"CONC CURB & GUTTER
0044 2591000000-E 848  600 SY  27.50 16500.00 27.50 16500.00 30.00 18000.004" CONCRETE SIDEWALK
0045 2612000000-E 848  70 SY  51.00 3570.00 51.00 3570.00 56.00 3920.006" CONCRETE DRIVEWAY
0046 2759000000-N SP   6 EA  850.00 5100.00 850.00 5100.00 930.00 5580.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0047 2830000000-N 858  2 EA  700.00 1400.00 1000.00 2000.00 1140.00 2280.00ADJ MANHOLES
0048 3030000000-E 862  2,000 LF  13.75 27500.00 14.00 28000.00 15.00 30000.00STL BM GUARDRAIL
0049 3045000000-E 862 87.5 LF  14.25 1246.88 14.00 1225.00 15.50 1356.25SBGR SHOP CURVED
0050 3105000000-N 862  2 EA  35.00 70.00 20.00 40.00 38.00 76.00SBGR TERM SECT
0051 3150000000-N 862  5 EA  10.00 50.00 10.00 50.00 11.00 55.00ADDIT GUARDRAIL POSTS
0052 3215000000-N 862  4 EA  975.00 3900.00 1285.00 5140.00 1060.00 4240.00GR ANCHOR TYPE III
0053 3270000000-N SP   4 EA  1775.00 7100.00 1575.00 6300.00 1930.00 7720.00GR ANCHOR TYPE 350
0054 3360000000-E 863  1,075 LF  0.05 53.75 0.25 268.75 0.05 53.75REMOVE EXISTING GUARDRAIL
0055 3389100000-N SP   1 EA  750.00 750.00 550.00 550.00 820.00 820.00GDRL ANCH UNITS 350 TEMP
0056 3435000000-N SP   14 EA  52.00 728.00 75.00 1050.00 57.00 798.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST   (8' STEEL)
0057 3536000000-E 866  80 LF  14.00 1120.00 4.00 320.00 15.25 1220.00CHN LK FENCE 48" FABRIC
0058 3542000000-E 866  7 EA  48.00 336.00 30.00 210.00 52.00 364.00MET LINE PST 48" CL FEN
0059 3548000000-E 866  2 EA  155.00 310.00 250.00 500.00 170.00 340.00MET TERM PST 48" CL FEN
0060 3649000000-E 876  1 TON 55.00 55.00 37.50 37.50 78.00 78.00RIP RAP, CLASS B
0061 3656000000-E 876  455 SY  3.00 1365.00 3.00 1365.00 1.25 568.75FILTER FABRIC FOR DRAINGE
0062 4072000000-E 903  106 LF  4.00 424.00 5.00 530.00 5.30 561.80SUPPORT, 3-LB STL U-CHAN
0063 4102000000-N 904  9 EA  40.00 360.00 40.00 360.00 63.00 567.00SIGN ERECTION, TYPE E
0064 4155000000-N 907  13 EA  1.00 13.00 1.00 13.00 5.45 70.85DISPOSE SIGN SYST U-CHAN
0065 4400000000-E 1110  550 SF  15.00 8250.00 10.00 5500.00 3.80 2090.00WORK ZONE SIGNS (STAT)
0066 4405000000-E 1110  330 SF  8.00 2640.00 10.00 3300.00 9.10 3003.00WORK ZONE SIGNS (PORT)
0067 4410000000-E 1110  215 SF  9.00 1935.00 10.00 2150.00 7.25 1558.75WORK ZONE SIGNS (BARR)
0068 4415000000-N 1115  2 EA  5000.00 10000.00 4000.00 8000.00 1950.00 3900.00FLASHING ARROW PNL TYPE C
0069 4420000000-N 1120  4 EA  6000.00 24000.00 10000.00 40000.00 8600.00 34400.00CHANGEABLE MESSAGE SIGN
0070 4430000000-N 1130  100 EA  50.00 5000.00 50.00 5000.00 27.00 2700.00DRUMS
0071 4435000000-N 1135  80 EA  25.00 2000.00 20.00 1600.00 17.50 1400.00CONES
0072 4445000000-E 1145  160 LF  25.00 4000.00 20.00 3200.00 19.00 3040.00BARRICADES (TYPE III)
0073 4450000000-N 1150  1,920 HR  18.75 36000.00 40.00 76800.00 22.00 42240.00FLAGGER
0074 4465000000-N 1160  2 EA  5000.00 10000.00 5000.00 10000.00 5500.00 11000.00TEMPORARY CRASH CUSHIONS
0075 4470000000-N 1160  1 EA  1250.00 1250.00 1000.00 1000.00 2200.00 2200.00RESET CRASH CUSHION
0076 4480000000-N 1165  4 EA  9000.00 36000.00 15000.00 60000.00 14500.00 58000.00TMIA
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0077 4485000000-E 1170  1,060 LF  35.00 37100.00 20.00 21200.00 21.00 22260.00PORT CONC BARRIER
0078 4500000000-E 1170  1,400 LF  5.50 7700.00 5.00 7000.00 4.35 6090.00RESET PORT CONC BARRIER
0079 4510000000-N SP   24 HR  35.00 840.00 50.00 1200.00 32.50 780.00LAW ENFORCEMENT
0080 4650000000-N 1251  60 EA  7.50 450.00 7.50 450.00 8.20 492.00TEMP RAISED PVMT MRKS
0081 4685000000-E 1205  861 LF  1.00 861.00 1.00 861.00 1.10 947.10THERMO PVT MKG LINES 4"90
0082 4686000000-E 1205  3,078 LF  1.05 3231.90 1.05 3231.90 1.15 3539.70THERMO PVT MKG LINES 4"120
0083 4695000000-E 1205  66 LF  3.00 198.00 3.00 198.00 3.25 214.50THERMO PVT MKG LINES 8"90 MILS
0084 4710000000-E 1205  44 LF  15.00 660.00 15.00 660.00 16.25 715.0024"WIDE THERMO 120 MILS
0085 4725000000-E 1205  2 EA  165.00 330.00 165.00 330.00 180.00 360.00THERMO PVT SYMBOL 90MILS
0086 4770000000-E 1205  1,290 LF  3.00 3870.00 3.00 3870.00 3.25 4192.504" COLD APPL PLSTIC LINES TYPE **

(II)
0087 4775000000-E 1205  1,250 LF  2.00 2500.00 2.00 2500.00 2.20 2750.006" COLD APPL PLSTIC LINES TYPE **

(IV)
0088 4780000000-E 1205  46 LF  6.00 276.00 6.00 276.00 6.55 301.308" COLD APPL PLSTIC LINES TYPE **

(II)
0089 4810000000-E 1205  21,600 LF  0.25 5400.00 0.25 5400.00 0.25 5400.00PAINT PVMT MARKINGS 4"
0090 4815000000-E 1205  6,600 LF  0.35 2310.00 0.35 2310.00 0.40 2640.00PAINT PVMT MARKINGS 6"
0091 4820000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.20 220.00PAINT PVMT MARKINGS 8"
0092 4835000000-E 1205  15 LF  5.00 75.00 5.00 75.00 5.45 81.75PAINT PVT MKG LINES 24"
0093 4845000000-N 1205  1 EA  85.00 85.00 85.00 85.00 93.00 93.00PAINT PVT MKG SYMBOL
0094 4955000000-N 1264  3 EA  60.00 180.00 150.00 450.00 270.00 810.00OBJECT MARKERS (END OF RD
0095 5325600000-E 1510  1,213 LF  40.00 48520.00 28.50 34570.50 39.00 47307.006" WATER LINE
0096 5325800000-E 1510  93 LF  75.00 6975.00 32.00 2976.00 44.50 4138.508" WATER LINE
0097 5540000000-E 1515  1 EA  1000.00 1000.00 800.00 800.00 810.00 810.006" VALVE
0098 5546000000-E 1515  1 EA  1250.00 1250.00 1050.00 1050.00 1130.00 1130.008" VALVE
0099 5571600000-E 1515  3 EA  3000.00 9000.00 2850.00 8550.00 3200.00 9600.006" TAPPING VALVE
0100 5571800000-E 1515  1 EA  3500.00 3500.00 3100.00 3100.00 3800.00 3800.008" TAPPING VALVE
0101 5643100000-E 1515  11 EA  750.00 8250.00 850.00 9350.00 1200.00 13200.003/4" WATER METER
0102 5666000000-E 1515  2 EA  3000.00 6000.00 3500.00 7000.00 3600.00 7200.00FIRE HYDRANT
0103 5691300000-E 1520  20 LF  225.00 4500.00 195.00 3900.00 200.00 4000.008" SANITARY GRAVITY SEWER
0104 5768000000-N 1520  5 EA  300.00 1500.00 1500.00 7500.00 1830.00 9150.00SANITARY SEWER CLEAN-OUT
0105 5775000000-E 1525  1 EA  1750.00 1750.00 2500.00 2500.00 4500.00 4500.004' DIA UTILITY MANHOLE
0106 5781000000-E 1525  11 LF  200.00 2200.00 350.00 3850.00 280.00 3080.00UTILITY MANHOLE WALL, 4' DIA
0107 5801000000-E 1530  66 LF  10.00 660.00 25.00 1650.00 23.00 1518.00ABANDON 8" UTILITY PIPE
0108 5815000000-N 1530  11 EA  350.00 3850.00 500.00 5500.00 290.00 3190.00REMOVE WATER METER
0109 5815500000-N 1530  2 EA  750.00 1500.00 800.00 1600.00 500.00 1000.00REMOVE FIRE HYDRANT
0110 5828000000-N 1530  1 EA  350.00 350.00 500.00 500.00 1440.00 1440.00REMOVE UTILITY MANHOLE
0111 5882000000-N SP   5 EA  500.00 2500.00 1400.00 7000.00 1420.00 7100.00GENERIC UTILITY ITEM (EA)

RELOCATE SANITARY SEWER CLEAN-OUT
0112 5882000000-N SP   1 EA  600.00 600.00 500.00 500.00 260.00 260.00GENERIC UTILITY ITEM (EA)

REMOVE WATER VALVE
0113 6000000000-E 1605  1,850 LF  3.00 5550.00 2.00 3700.00 1.85 3422.50TEMPORARY SILT FENCE
0114 6006000000-E 1610  230 TON 55.00 12650.00 33.50 7705.00 53.00 12190.00EROS CONTRL STONE CL A
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0115 6009000000-E 1610  330 TON 55.00 18150.00 37.50 12375.00 56.00 18480.00EROS CONTRL STONE CL B
0116 6012000000-E 1610  290 TON 50.00 14500.00 32.50 9425.00 31.00 8990.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615  3 ACR 490.00 1470.00 675.00 2025.00 740.00 2220.00TEMPORARY MULCHING
0118 6018000000-E 1620  100 LB  3.00 300.00 1.85 185.00 2.00 200.00SEED FOR TEMP SEEDING
0119 6021000000-E 1620 0.5 TON 1100.00 550.00 875.00 437.50 950.00 475.00FERT FOR TEMP SEEDING
0120 6024000000-E 1622  260 LF  25.00 6500.00 10.00 2600.00 14.75 3835.00TEMPORARY SLOPE DRAINS
0121 6027000000-N 1622  6 EA  200.00 1200.00 100.00 600.00 220.00 1320.00INLET PROTCN @ SLOPE DRNS
0122 6030000000-E 1630  450 CY  10.00 4500.00 7.00 3150.00 14.75 6637.50SILT EXCAVATION
0123 6036000000-E 1631  7,500 SY  1.00 7500.00 1.39 10425.00 1.50 11250.00MATTING FOR EROS CONTROL
0124 6042000000-E 1632  900 LF  4.00 3600.00 5.00 4500.00 3.40 3060.001/4" HARDWARE CLOTH
0125 6071030000-E SP   300 LF  5.00 1500.00 7.50 2250.00 4.90 1470.00COIR FIBER BAFFLE
0126 6084000000-E 1660  3 ACR 1450.00 4350.00 1189.00 3567.00 1300.00 3900.00SEEDING AND MULCHING
0127 6087000000-E 1660  3 ACR 39.00 117.00 115.00 345.00 130.00 390.00MOWING
0128 6090000000-E 1661  50 LB  2.00 100.00 3.75 187.50 4.10 205.00SEED FOR REPAIR SEEDING
0129 6093000000-E 1661 0.25 TON 600.00 150.00 875.00 218.75 950.00 237.50FERT FOR REPAIR SEEDING
0130 6096000000-E 1662  100 LB  1.00 100.00 1.85 185.00 2.00 200.00SEED FOR SUPP SEEDING
0131 6108000000-E 1665 2.5 TON 700.00 1750.00 875.00 2187.50 950.00 2375.00FERTILIZER TOPDRESSING
0132 6114500000-N SP   20 MHR 40.00 800.00 24.00 480.00 26.00 520.00SPECIALIZED HAND MOWING
0133 6117000000-N SP   25 EA  5.00 125.00 215.00 5375.00 230.00 5750.00RESPONSE FOR EROS CONTROL
0134 8847000000-E SP   340 SF  75.00 25500.00 125.00 42500.00 80.00 27200.00GENERIC RET WALL ITEM (SF)

CIP GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0135 8035000000-N 402 Lump Sum 123000.00 90000.00 65000.00REMV EXIST STR **********
(17+96.35-L-)

0136 8091000000-N 410 Lump Sum 10000.00 25000.00 10000.00FND EXCAV B** STA *******
(1,17+96.35-L-)

0137 8121000000-N 412 Lump Sum 18500.00 25000.00 10000.00UNCL STR EXCAV STA *****
(17+96.35-L-)

0138 8147000000-E 420  10,015 SF  24.65 246869.75 25.00 250375.00 26.00 260390.00REINF CONCRETE DECK SLAB
0139 8161000000-E 420  8,265 SF  0.47 3884.55 0.35 2892.75 0.40 3306.00GROOVING BRIDGE FLOORS
0140 8182000000-E 420  183 CY  750.00 137250.00 600.00 109800.00 600.00 109800.00CLASS A CONCRETE (BRIDGE)
0141 8210000000-N 422 Lump Sum 55000.00 45000.00 54000.00BRG APPR SLAB ***********

(17+96.35-L-)
0142 8217000000-E 425  24,162 LB  0.75 18121.50 1.00 24162.00 1.00 24162.00REINF STEEL (BRIDGE)
0143 8238000000-E 425  1,058 LB  1.40 1481.20 2.00 2116.00 3.00 3174.00SPIRAL COL REINF STL BRG
0144 8274000000-E 430 990.03 LF  206.50 204441.20 300.00 297009.00 250.00 247507.5063" MOD PRESTR CONC GIRDR
0145 8364000000-E SP   2,455 LF  38.00 93290.00 60.00 147300.00 32.00 78560.00HP12X53 PILES
0146 8531000000-E 462  665 SY  75.00 49875.00 60.00 39900.00 65.00 43225.004" SLOPE PROTECTION
0147 8657000000-N 430 Lump Sum 7500.00 5000.00 10000.00ELASTOMERIC BEARINGS
0148 8692000000-N SP  Lump Sum 25000.00 15000.00 20000.00EVAZOTE JOINT SEALS
0149 8727000000-N SP  Lump Sum 13000.00 15000.00 7000.00ELEC CONDUIT SYS ********

(17+96.35-L-)



SEP 29, 2011 02:12 PM

TIP NO B-4510 2:00 PM 10 /  15 007

FORSYTH

33737.3.1

FED AID NO BRSTP-2643(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER I-40 BUS AND APPROACHES ON SR-2643.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

CHARLOTTE,  NC WINSTON SALEM,  NC

C202601SEP 20 2011
0.203 MI

0150 8867000000-E SP  401.93 LF  200.00 80386.00 200.00 80386.00 165.00 66318.45GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 2487822.73 TOTAL 2715803.10 TOTAL 2760041.70CONTRACT TOTAL

 

    SUB-TOTAL 1400223.53 SUB-TOTAL 1541862.35 SUB-TOTAL 1747598.75ROADWAY ITEMS
    SUB-TOTAL 1087599.20 SUB-TOTAL 1173940.75 SUB-TOTAL 1012442.95STRUCTURE ITEMS
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FORSYTH

33737.3.1

FED AID NO BRSTP-2643(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER I-40 BUS AND APPROACHES ON SR-2643.

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA   

C202601SEP 20 2011
0.203 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 40000.00REINF BRG APPR **********

(17+96.98)
0003 0038000000-E SP   1,000 CY  22.00 22000.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 240000.00GRADING
0005 0050000000-E 226  1 ACR 3000.00 3000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  22.00 11000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   2,000 TON 32.00 64000.00CLASS IV SUBGRD STABILIZATION
0008 0196000000-E 270  3,000 SY  2.00 6000.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   840 SF  70.00 58800.00TEMPORARY SHORING
0010 0318000000-E SP   100 TON 35.00 3500.00FND CONDIT MATL MINOR STRS
0011 0320000000-E SP   310 SY  3.00 930.00FND CONDIT FABRIC
0012 0366000000-E SP   164 LF  40.00 6560.0015" RC PIPE CULV III
0013 0448200000-E SP   456 LF  58.00 26448.0015" RCP CULV CLASS IV
0014 0448400000-E SP   108 LF  62.00 6696.0024" RCP CULV CLASS IV
0015 0448500000-E SP   180 LF  90.00 16200.0030" RCP CULV CLASS IV
0016 0995000000-E 340  400 LF  27.00 10800.00PIPE REMOVAL
0017 1000000000-E 462  155 SY  95.00 14725.006" SLOPE PROTECTION
0018 1220000000-E 545  1,000 TON 27.00 27000.00INCIDENTAL STONE BASE
0019 1297000000-E 607  3,200 SY  8.00 25600.00MILL ASP PVMT *****" DTH

(5/8")
0020 1308000000-E 607  311 SY  18.00 5598.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0021 1489000000-E 610  1,500 TON 55.00 82500.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  800 TON 55.00 44000.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  1,000 TON 52.00 52000.00ASP CONC SURF CRS S9.5B
0024 1575000000-E SP   165 TON 638.00 105270.00ASP FOR PLANT MIX
0025 1577000000-E SP   5 TON 2700.00 13500.00POLYM MOD ASP BNDR FOR PLT MIX
0026 1662000000-E 650  75 TON 400.00 30000.00OG ASP FRICT FC-1 MOD
0027 1693000000-E 654  26 TON 300.00 7800.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  18 EA  245.00 4410.00RIGHT OF WAY MARKERS
0029 2022000000-E SP   112 CY  30.00 3360.00SUBDRAIN EXCAVATION
0030 2033000000-E SP   84 CY  65.00 5460.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E SP   500 LF  10.00 5000.006" PERF SUBDRN PIPE
0032 2070000000-N SP   1 EA  425.00 425.00SUBDRN PIPE OUTLETS
0033 2077000000-E SP   6 LF  35.00 210.006" OUTLET PIPE (SUBDRNS)
0034 2264000000-E 840  1 CY  600.00 600.00PIPE PLUGS
0035 2286000000-N 840  19 EA  1400.00 26600.00MASNRY DRAINAGE STRUCT
0036 2308000000-E 840 24.2 LF  400.00 9680.00MASNRY DRAINAGE STRUCT
0037 2364000000-N 840  3 EA  500.00 1500.00FRAME W/2GRTS 840.16 STD
0038 2366000000-N 840  2 EA  480.00 960.00FRAME W/2GRTS 840.24 STD
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TIP NO B-4510 2:00 PM 12 /  15 007

FORSYTH

33737.3.1

FED AID NO BRSTP-2643(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER I-40 BUS AND APPROACHES ON SR-2643.

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA   

C202601SEP 20 2011
0.203 MI

0039 2374000000-N 840  2 EA  580.00 1160.00FRAME-GRT-HD 840.03 **
(E)

0040 2374000000-N 840  4 EA  600.00 2400.00FRAME-GRT-HD 840.03 **
(F)

0041 2374000000-N 840  6 EA  600.00 3600.00FRAME-GRT-HD 840.03 **
(G)

0042 2396000000-N 840  2 EA  450.00 900.00FRAME W/COVER STD 840.54
0043 2549000000-E 846  1,000 LF  17.00 17000.002'-6"CONC CURB & GUTTER
0044 2591000000-E 848  600 SY  32.00 19200.004" CONCRETE SIDEWALK
0045 2612000000-E 848  70 SY  64.00 4480.006" CONCRETE DRIVEWAY
0046 2759000000-N SP   6 EA  1800.00 10800.00GENERIC PAVING ITEM (EA)

CONCRETE CURB RAMPS
0047 2830000000-N 858  2 EA  1000.00 2000.00ADJ MANHOLES
0048 3030000000-E 862  2,000 LF  16.00 32000.00STL BM GUARDRAIL
0049 3045000000-E 862 87.5 LF  16.00 1400.00SBGR SHOP CURVED
0050 3105000000-N 862  2 EA  24.00 48.00SBGR TERM SECT
0051 3150000000-N 862  5 EA  15.00 75.00ADDIT GUARDRAIL POSTS
0052 3215000000-N 862  4 EA  1500.00 6000.00GR ANCHOR TYPE III
0053 3270000000-N SP   4 EA  1700.00 6800.00GR ANCHOR TYPE 350
0054 3360000000-E 863  1,075 LF  1.00 1075.00REMOVE EXISTING GUARDRAIL
0055 3389100000-N SP   1 EA  750.00 750.00GDRL ANCH UNITS 350 TEMP
0056 3435000000-N SP   14 EA  100.00 1400.00GENERIC GUARDRAIL ITEM (EA)

EXTRA LENGTH GUARDRAIL POST   (8' STEEL)
0057 3536000000-E 866  80 LF  6.00 480.00CHN LK FENCE 48" FABRIC
0058 3542000000-E 866  7 EA  40.00 280.00MET LINE PST 48" CL FEN
0059 3548000000-E 866  2 EA  300.00 600.00MET TERM PST 48" CL FEN
0060 3649000000-E 876  1 TON 120.00 120.00RIP RAP, CLASS B
0061 3656000000-E 876  455 SY  3.00 1365.00FILTER FABRIC FOR DRAINGE
0062 4072000000-E 903  106 LF  5.00 530.00SUPPORT, 3-LB STL U-CHAN
0063 4102000000-N 904  9 EA  60.00 540.00SIGN ERECTION, TYPE E
0064 4155000000-N 907  13 EA  5.00 65.00DISPOSE SIGN SYST U-CHAN
0065 4400000000-E 1110  550 SF  8.00 4400.00WORK ZONE SIGNS (STAT)
0066 4405000000-E 1110  330 SF  9.00 2970.00WORK ZONE SIGNS (PORT)
0067 4410000000-E 1110  215 SF  6.00 1290.00WORK ZONE SIGNS (BARR)
0068 4415000000-N 1115  2 EA  3500.00 7000.00FLASHING ARROW PNL TYPE C
0069 4420000000-N 1120  4 EA  8000.00 32000.00CHANGEABLE MESSAGE SIGN
0070 4430000000-N 1130  100 EA  65.00 6500.00DRUMS
0071 4435000000-N 1135  80 EA  18.00 1440.00CONES
0072 4445000000-E 1145  160 LF  21.00 3360.00BARRICADES (TYPE III)
0073 4450000000-N 1150  1,920 HR  25.00 48000.00FLAGGER
0074 4465000000-N 1160  2 EA  9000.00 18000.00TEMPORARY CRASH CUSHIONS
0075 4470000000-N 1160  1 EA  4500.00 4500.00RESET CRASH CUSHION
0076 4480000000-N 1165  4 EA  17500.00 70000.00TMIA
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FORSYTH

33737.3.1

FED AID NO BRSTP-2643(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER I-40 BUS AND APPROACHES ON SR-2643.

ALLEGHENY CONSTRUCTION CO
INC

ROANOKE,  VA   

C202601SEP 20 2011
0.203 MI

0077 4485000000-E 1170  1,060 LF  45.00 47700.00PORT CONC BARRIER
0078 4500000000-E 1170  1,400 LF  22.00 30800.00RESET PORT CONC BARRIER
0079 4510000000-N SP   24 HR  100.00 2400.00LAW ENFORCEMENT
0080 4650000000-N 1251  60 EA  6.00 360.00TEMP RAISED PVMT MRKS
0081 4685000000-E 1205  861 LF  1.00 861.00THERMO PVT MKG LINES 4"90
0082 4686000000-E 1205  3,078 LF  1.50 4617.00THERMO PVT MKG LINES 4"120
0083 4695000000-E 1205  66 LF  3.00 198.00THERMO PVT MKG LINES 8"90 MILS
0084 4710000000-E 1205  44 LF  6.00 264.0024"WIDE THERMO 120 MILS
0085 4725000000-E 1205  2 EA  175.00 350.00THERMO PVT SYMBOL 90MILS
0086 4770000000-E 1205  1,290 LF  3.50 4515.004" COLD APPL PLSTIC LINES TYPE **

(II)
0087 4775000000-E 1205  1,250 LF  6.00 7500.006" COLD APPL PLSTIC LINES TYPE **

(IV)
0088 4780000000-E 1205  46 LF  8.00 368.008" COLD APPL PLSTIC LINES TYPE **

(II)
0089 4810000000-E 1205  21,600 LF  0.50 10800.00PAINT PVMT MARKINGS 4"
0090 4815000000-E 1205  6,600 LF  1.00 6600.00PAINT PVMT MARKINGS 6"
0091 4820000000-E 1205  100 LF  2.00 200.00PAINT PVMT MARKINGS 8"
0092 4835000000-E 1205  15 LF  6.00 90.00PAINT PVT MKG LINES 24"
0093 4845000000-N 1205  1 EA  100.00 100.00PAINT PVT MKG SYMBOL
0094 4955000000-N 1264  3 EA  500.00 1500.00OBJECT MARKERS (END OF RD
0095 5325600000-E 1510  1,213 LF  38.00 46094.006" WATER LINE
0096 5325800000-E 1510  93 LF  80.00 7440.008" WATER LINE
0097 5540000000-E 1515  1 EA  1200.00 1200.006" VALVE
0098 5546000000-E 1515  1 EA  1700.00 1700.008" VALVE
0099 5571600000-E 1515  3 EA  3800.00 11400.006" TAPPING VALVE
0100 5571800000-E 1515  1 EA  4200.00 4200.008" TAPPING VALVE
0101 5643100000-E 1515  11 EA  1500.00 16500.003/4" WATER METER
0102 5666000000-E 1515  2 EA  3300.00 6600.00FIRE HYDRANT
0103 5691300000-E 1520  20 LF  185.00 3700.008" SANITARY GRAVITY SEWER
0104 5768000000-N 1520  5 EA  1200.00 6000.00SANITARY SEWER CLEAN-OUT
0105 5775000000-E 1525  1 EA  2500.00 2500.004' DIA UTILITY MANHOLE
0106 5781000000-E 1525  11 LF  350.00 3850.00UTILITY MANHOLE WALL, 4' DIA
0107 5801000000-E 1530  66 LF  27.00 1782.00ABANDON 8" UTILITY PIPE
0108 5815000000-N 1530  11 EA  500.00 5500.00REMOVE WATER METER
0109 5815500000-N 1530  2 EA  800.00 1600.00REMOVE FIRE HYDRANT
0110 5828000000-N 1530  1 EA  1800.00 1800.00REMOVE UTILITY MANHOLE
0111 5882000000-N SP   5 EA  1200.00 6000.00GENERIC UTILITY ITEM (EA)

RELOCATE SANITARY SEWER CLEAN-OUT
0112 5882000000-N SP   1 EA  1000.00 1000.00GENERIC UTILITY ITEM (EA)

REMOVE WATER VALVE
0113 6000000000-E 1605  1,850 LF  3.00 5550.00TEMPORARY SILT FENCE
0114 6006000000-E 1610  230 TON 60.00 13800.00EROS CONTRL STONE CL A
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ROANOKE,  VA   

C202601SEP 20 2011
0.203 MI

0115 6009000000-E 1610  330 TON 65.00 21450.00EROS CONTRL STONE CL B
0116 6012000000-E 1610  290 TON 55.00 15950.00SEDIMENT CONTROL STONE
0117 6015000000-E 1615  3 ACR 1000.00 3000.00TEMPORARY MULCHING
0118 6018000000-E 1620  100 LB  3.00 300.00SEED FOR TEMP SEEDING
0119 6021000000-E 1620 0.5 TON 1000.00 500.00FERT FOR TEMP SEEDING
0120 6024000000-E 1622  260 LF  25.00 6500.00TEMPORARY SLOPE DRAINS
0121 6027000000-N 1622  6 EA  175.00 1050.00INLET PROTCN @ SLOPE DRNS
0122 6030000000-E 1630  450 CY  7.20 3240.00SILT EXCAVATION
0123 6036000000-E 1631  7,500 SY  2.00 15000.00MATTING FOR EROS CONTROL
0124 6042000000-E 1632  900 LF  4.00 3600.001/4" HARDWARE CLOTH
0125 6071030000-E SP   300 LF  7.00 2100.00COIR FIBER BAFFLE
0126 6084000000-E 1660  3 ACR 1800.00 5400.00SEEDING AND MULCHING
0127 6087000000-E 1660  3 ACR 200.00 600.00MOWING
0128 6090000000-E 1661  50 LB  5.00 250.00SEED FOR REPAIR SEEDING
0129 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0130 6096000000-E 1662  100 LB  3.00 300.00SEED FOR SUPP SEEDING
0131 6108000000-E 1665 2.5 TON 1000.00 2500.00FERTILIZER TOPDRESSING
0132 6114500000-N SP   20 MHR 75.00 1500.00SPECIALIZED HAND MOWING
0133 6117000000-N SP   25 EA  215.00 5375.00RESPONSE FOR EROS CONTROL
0134 8847000000-E SP   340 SF  100.00 34000.00GENERIC RET WALL ITEM (SF)

CIP GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0135 8035000000-N 402 Lump Sum 340000.00REMV EXIST STR **********
(17+96.35-L-)

0136 8091000000-N 410 Lump Sum 40000.00FND EXCAV B** STA *******
(1,17+96.35-L-)

0137 8121000000-N 412 Lump Sum 35000.00UNCL STR EXCAV STA *****
(17+96.35-L-)

0138 8147000000-E 420  10,015 SF  36.00 360540.00REINF CONCRETE DECK SLAB
0139 8161000000-E 420  8,265 SF  3.00 24795.00GROOVING BRIDGE FLOORS
0140 8182000000-E 420  183 CY  965.00 176595.00CLASS A CONCRETE (BRIDGE)
0141 8210000000-N 422 Lump Sum 60000.00BRG APPR SLAB ***********

(17+96.35-L-)
0142 8217000000-E 425  24,162 LB  0.80 19329.60REINF STEEL (BRIDGE)
0143 8238000000-E 425  1,058 LB  2.00 2116.00SPIRAL COL REINF STL BRG
0144 8274000000-E 430 990.03 LF  450.00 445513.5063" MOD PRESTR CONC GIRDR
0145 8364000000-E SP   2,455 LF  45.00 110475.00HP12X53 PILES
0146 8531000000-E 462  665 SY  80.00 53200.004" SLOPE PROTECTION
0147 8657000000-N 430 Lump Sum 25000.00ELASTOMERIC BEARINGS
0148 8692000000-N SP  Lump Sum 24000.00EVAZOTE JOINT SEALS
0149 8727000000-N SP  Lump Sum 24200.00ELEC CONDUIT SYS ********

(17+96.35-L-)
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0150 8867000000-E SP  401.93 LF  225.00 90434.25GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 3718162.35CONTRACT TOTAL

 

    SUB-TOTAL 1886964.00ROADWAY ITEMS
    SUB-TOTAL 1831198.35STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2226228.82BLYTHE DEVELOPMENT CO.
     2  2311887.39SMITH-ROWE, LLC
     3  2455306.31DANE CONSTRUCTION, INC.
     4  2487822.73BLYTHE CONSTRUCTION, INC.
     5  2715803.10LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     6  2760041.70LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC
     7  3718162.35ALLEGHENY CONSTRUCTION CO INC
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MECKLENBURG

10CR.10601.44,  10CR.10601.45,  10CR.10601.46,  10CR.10601.47,
10CR.10601.48,  10CR.10601.49,  10CR.10601.50,  10CR.10601.51,
10CR.10601.52,  10CR.10601.53,  10CR.10601.54,  10CR.10601.55,
10CR.10601.56,  10CR.10601.57,  10CR.10601.58,  10CR.10601.59,
10CR.10601.60,  10CR.10601.61,  10CR.10601.62,  10CR.10601.63,
10CR.10601.64,  10CR.20601.132FED AID NO STATE FUNDED

RESURFACING, MILLING & SHOULDER RECONSTRUCTION.

SECTIONS OF US-21, US-29, US-29/NC-49, US-74, NC-16, NC-24, NC-24/NC-27, NC-27, NC-49, NC-51, NC-73, NC-115 & SR-5316.

FEREBEE CORPORATION

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHARLOTTE,  NC CHESHIRE,  CT

C202832SEP 20 2011
25.770 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 194000.00 390000.00MOBILIZATION
0002 0106000000-E 230  1,370 CY  15.00 20550.00 36.00 49320.00 25.00 34250.00BORROW EXCAVATION
0003 1220000000-E 545  310 TON 25.00 7750.00 43.00 13330.00 40.00 12400.00INCIDENTAL STONE BASE
0004 1245000000-E SP  24.65 SMI 3000.00 73950.00 3200.00 78880.00 4000.00 98600.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  645,846 SY  0.95 613553.70 1.00 645846.00 1.25 807307.50MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  4,928 SY  2.50 12320.00 3.75 18480.00 3.50 17248.00MILL ASP PVMT *****" DTH

(5")
0007 1308000000-E 607  5,000 SY  0.95 4750.00 2.15 10750.00 1.65 8250.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  8,900 SY  2.50 22250.00 3.00 26700.00 1.80 16020.00INCIDENTAL MILLING
0009 1503000000-E 610  1,185 TON 30.00 35550.00 42.00 49770.00 36.00 42660.00ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  72,234 TON 30.00 2167020.00 33.00 2383722.00 34.40 2484849.60ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   1,100 TON 30.00 33000.00 40.00 44000.00 38.25 42075.00ASP CONC SURF CRS S9.5C LEVEL
0012 1575000000-E SP   4,440 TON 604.00 2681760.00 635.00 2819400.00 650.00 2886000.00ASP FOR PLANT MIX
0013 1704000000-E SP   17,755 TON 70.00 1242850.00 75.00 1331625.00 85.00 1509175.00PATCHING EXIST PAVEMENT
0014 2759000000-N SP   277 EA  370.00 102490.00 800.00 221600.00 390.00 108030.00GENERIC PAVING ITEM (EA)

RETROFIT EXISTING CURB RAMP
0015 2800000000-N 858  3 EA  550.00 1650.00 950.00 2850.00 1000.00 3000.00ADJ CATCH BASINS
0016 2815000000-N 858  10 EA  300.00 3000.00 730.00 7300.00 820.00 8200.00ADJ DROP INLETS
0017 2830000000-N 858  38 EA  470.00 17860.00 550.00 20900.00 770.00 29260.00ADJ MANHOLES
0018 2845000000-N 858  31 EA  525.00 16275.00 440.00 13640.00 504.00 15624.00ADJ METER OR VALVE BOXES
0019 4589000000-N SP  Lump Sum 100000.00 200000.00 250000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0020 4685000000-E 1205  228,944 LF  0.70 160260.80 0.70 160260.80 0.70 160260.80THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  209,284 LF  0.74 154870.16 0.74 154870.16 0.74 154870.16THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  5,860 LF  1.55 9083.00 1.55 9083.00 1.55 9083.00THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  17,085 LF  1.75 29898.75 1.75 29898.75 1.75 29898.75THERMO PVT MKG LINE 8"120 MILS
0024 4710000000-E 1205  4,063 LF  7.00 28441.00 7.00 28441.00 7.00 28441.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  108 EA  100.00 10800.00 100.00 10800.00 100.00 10800.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  721 EA  90.00 64890.00 90.00 64890.00 90.00 64890.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  60,720 LF  0.15 9108.00 0.15 9108.00 0.15 9108.00PAINT PVMT MARKINGS 4"
0028 4900000000-N 1251  5,902 EA  4.50 26559.00 4.50 26559.00 4.50 26559.00PERM RAISED PVMT MARKERS
0029 4905000000-N 1253  712 EA  32.00 22784.00 32.00 22784.00 32.00 22784.00SNOWPLB PVMT MRKER
0030 5255000000-N 1413 Lump Sum 5000.00 35000.00 55000.00PORTABLE LIGHTING
0031 6000000000-E 1605  400 LF  2.00 800.00 2.00 800.00 2.00 800.00TEMPORARY SILT FENCE
0032 6036000000-E 1631  440 SY  1.95 858.00 1.95 858.00 1.95 858.00MATTING FOR EROS CONTROL
0033 6071010000-E SP   460 LF  4.50 2070.00 4.50 2070.00 4.50 2070.00WATTLE
0034 6071020000-E SP   6 LB  25.00 150.00 25.00 150.00 25.00 150.00POLYACRYLAMIDE (PAM)

 

    TOTAL 7762151.41 TOTAL 8687685.71 TOTAL 9338521.81CONTRACT TOTAL



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 2 /  4 008

MECKLENBURG

10CR.10601.44,  10CR.10601.45,  10CR.10601.46,  10CR.10601.47,
10CR.10601.48,  10CR.10601.49,  10CR.10601.50,  10CR.10601.51,
10CR.10601.52,  10CR.10601.53,  10CR.10601.54,  10CR.10601.55,
10CR.10601.56,  10CR.10601.57,  10CR.10601.58,  10CR.10601.59,
10CR.10601.60,  10CR.10601.61,  10CR.10601.62,  10CR.10601.63,
10CR.10601.64,  10CR.20601.132FED AID NO STATE FUNDED

RESURFACING, MILLING & SHOULDER RECONSTRUCTION.

SECTIONS OF US-21, US-29, US-29/NC-49, US-74, NC-16, NC-24, NC-24/NC-27, NC-27, NC-49, NC-51, NC-73, NC-115 & SR-5316.

   

C202832SEP 20 2011
25.770 MI

 

    SUB-TOTAL 7762151.41 SUB-TOTAL 8687685.71 SUB-TOTAL 9338521.81ROADWAY ITEMS



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 3 /  4 008

MECKLENBURG

10CR.10601.44,  10CR.10601.45,  10CR.10601.46,  10CR.10601.47,
10CR.10601.48,  10CR.10601.49,  10CR.10601.50,  10CR.10601.51,
10CR.10601.52,  10CR.10601.53,  10CR.10601.54,  10CR.10601.55,
10CR.10601.56,  10CR.10601.57,  10CR.10601.58,  10CR.10601.59,
10CR.10601.60,  10CR.10601.61,  10CR.10601.62,  10CR.10601.63,
10CR.10601.64,  10CR.20601.132FED AID NO STATE FUNDED

RESURFACING, MILLING & SHOULDER RECONSTRUCTION.

SECTIONS OF US-21, US-29, US-29/NC-49, US-74, NC-16, NC-24, NC-24/NC-27, NC-27, NC-49, NC-51, NC-73, NC-115 & SR-5316.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC

BOGGS PAVING, INC.

MONROE,  NC  

C202832SEP 20 2011
25.770 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00 524500.00MOBILIZATION
0002 0106000000-E 230  1,370 CY  22.00 30140.00 12.00 16440.00BORROW EXCAVATION
0003 1220000000-E 545  310 TON 34.00 10540.00 40.00 12400.00INCIDENTAL STONE BASE
0004 1245000000-E SP  24.65 SMI 4200.00 103530.00 3000.00 73950.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  645,846 SY  1.30 839599.80 1.50 968769.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  4,928 SY  4.25 20944.00 7.00 34496.00MILL ASP PVMT *****" DTH

(5")
0007 1308000000-E 607  5,000 SY  3.60 18000.00 3.50 17500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  8,900 SY  3.60 32040.00 5.00 44500.00INCIDENTAL MILLING
0009 1503000000-E 610  1,185 TON 40.00 47400.00 50.00 59250.00ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  72,234 TON 37.00 2672658.00 44.50 3214413.00ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   1,100 TON 37.00 40700.00 50.00 55000.00ASP CONC SURF CRS S9.5C LEVEL
0012 1575000000-E SP   4,440 TON 630.00 2797200.00 550.00 2442000.00ASP FOR PLANT MIX
0013 1704000000-E SP   17,755 TON 90.00 1597950.00 105.00 1864275.00PATCHING EXIST PAVEMENT
0014 2759000000-N SP   277 EA  600.00 166200.00 375.00 103875.00GENERIC PAVING ITEM (EA)

RETROFIT EXISTING CURB RAMP
0015 2800000000-N 858  3 EA  550.00 1650.00 650.00 1950.00ADJ CATCH BASINS
0016 2815000000-N 858  10 EA  550.00 5500.00 500.00 5000.00ADJ DROP INLETS
0017 2830000000-N 858  38 EA  450.00 17100.00 550.00 20900.00ADJ MANHOLES
0018 2845000000-N 858  31 EA  325.00 10075.00 550.00 17050.00ADJ METER OR VALVE BOXES
0019 4589000000-N SP  Lump Sum 155000.00 350000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0020 4685000000-E 1205  228,944 LF  0.70 160260.80 0.70 160260.80THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  209,284 LF  0.74 154870.16 0.74 154870.16THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  5,860 LF  1.55 9083.00 1.55 9083.00THERMO PVT MKG LINES 8"90 MILS
0023 4697000000-E 1205  17,085 LF  1.75 29898.75 1.75 29898.75THERMO PVT MKG LINE 8"120 MILS
0024 4710000000-E 1205  4,063 LF  7.00 28441.00 7.00 28441.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  108 EA  100.00 10800.00 100.00 10800.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  721 EA  90.00 64890.00 90.00 64890.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  60,720 LF  0.15 9108.00 0.15 9108.00PAINT PVMT MARKINGS 4"
0028 4900000000-N 1251  5,902 EA  4.50 26559.00 4.50 26559.00PERM RAISED PVMT MARKERS
0029 4905000000-N 1253  712 EA  32.00 22784.00 32.00 22784.00SNOWPLB PVMT MRKER
0030 5255000000-N 1413 Lump Sum 78000.00 145000.00PORTABLE LIGHTING
0031 6000000000-E 1605  400 LF  2.20 880.00 2.00 800.00TEMPORARY SILT FENCE
0032 6036000000-E 1631  440 SY  2.20 968.00 1.95 858.00MATTING FOR EROS CONTROL
0033 6071010000-E SP   460 LF  5.00 2300.00 4.50 2070.00WATTLE
0034 6071020000-E SP   6 LB  22.00 132.00 25.00 150.00POLYACRYLAMIDE (PAM)

 

    TOTAL 9615201.51 TOTAL 10491840.71CONTRACT TOTAL



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 4 /  4 008

MECKLENBURG

10CR.10601.44,  10CR.10601.45,  10CR.10601.46,  10CR.10601.47,
10CR.10601.48,  10CR.10601.49,  10CR.10601.50,  10CR.10601.51,
10CR.10601.52,  10CR.10601.53,  10CR.10601.54,  10CR.10601.55,
10CR.10601.56,  10CR.10601.57,  10CR.10601.58,  10CR.10601.59,
10CR.10601.60,  10CR.10601.61,  10CR.10601.62,  10CR.10601.63,
10CR.10601.64,  10CR.20601.132FED AID NO STATE FUNDED

RESURFACING, MILLING & SHOULDER RECONSTRUCTION.

SECTIONS OF US-21, US-29, US-29/NC-49, US-74, NC-16, NC-24, NC-24/NC-27, NC-27, NC-49, NC-51, NC-73, NC-115 & SR-5316.

   

C202832SEP 20 2011
25.770 MI

 

    SUB-TOTAL 9615201.51 SUB-TOTAL 10491840.71ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7762151.41FEREBEE CORPORATION
     2  8687685.71BLYTHE CONSTRUCTION, INC.
     3  9338521.81REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT
     4  9615201.51BLYTHE BROTHERS ASPHALT CO LLC
     5  10491840.71BOGGS PAVING, INC.



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 1 /  3 009

MECKLENBURG

10CR.20601.114,  10CR.20601.115,  10CR.20601.116,
10CR.20601.117,  10CR.20601.118,  10CR.20601.119,
10CR.20601.120,  10CR.20601.121,  10CR.20601.122,
10CR.20601.123,  10CR.20601.124,  10CR.20601.125,
10CR.20601.126,  10CR.20601.127,  10CR.20601.128,
10CR.20601.129,  10CR.20601.130,  10CR.20601.131FED AID NO STATE FUNDED

MILLING, RESURFACING SHOULDER CONST & RECONST.

18 SECTIONS OF SECONDARY ROADS.

FEREBEE CORPORATION

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC CHARLOTTE,  NC

C202830SEP 20 2011
24.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 164000.00 275000.00MOBILIZATION
0002 0106000000-E 230  3,070 CY  15.00 46050.00 27.00 82890.00 22.00 67540.00BORROW EXCAVATION
0003 1220000000-E 545  270 TON 25.00 6750.00 35.00 9450.00 34.00 9180.00INCIDENTAL STONE BASE
0004 1243000000-E SP  10.66 SMI 3000.00 31980.00 2200.00 23452.00 3400.00 36244.00SHOULDER CONSTRUCTION
0005 1245000000-E SP   23 SMI 3000.00 69000.00 2400.00 55200.00 4200.00 96600.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  244,843 SY  0.95 232600.85 1.00 244843.00 1.25 306053.75MILL ASP PVMT *****" DTH

(1-1/2")
0007 1308000000-E 607  16,900 SY  0.95 16055.00 1.70 28730.00 2.50 42250.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  13,980 SY  2.50 34950.00 3.00 41940.00 3.50 48930.00INCIDENTAL MILLING
0009 1491000000-E 610  4,146 TON 36.50 151329.00 34.00 140964.00 46.00 190716.00ASP CONC BASE CRS B25.0C
0010 1523000000-E 610  49,741 TON 31.00 1541971.00 31.50 1566841.50 32.50 1616582.50ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   6,895 TON 31.00 213745.00 32.00 220640.00 32.50 224087.50ASP CONC SURF CRS S9.5C LEVEL
0012 1575000000-E SP   3,611 TON 604.00 2181044.00 637.00 2300207.00 630.00 2274930.00ASP FOR PLANT MIX
0013 1704000000-E SP   11,665 TON 70.00 816550.00 75.00 874875.00 85.00 991525.00PATCHING EXIST PAVEMENT
0014 2612000000-E 848  245 SY  40.00 9800.00 85.00 20825.00 88.00 21560.006" CONCRETE DRIVEWAY
0015 2759000000-N SP   115 EA  450.00 51750.00 720.00 82800.00 565.00 64975.00GENERIC PAVING ITEM (EA)

RETROFIT EXISTING CURB RAMP
0016 2830000000-N 858  23 EA  365.00 8395.00 415.00 9545.00 525.00 12075.00ADJ MANHOLES
0017 2845000000-N 858  33 EA  525.00 17325.00 260.00 8580.00 320.00 10560.00ADJ METER OR VALVE BOXES
0018 4589000000-N SP  Lump Sum 80000.00 80000.00 107000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0019 4685000000-E 1205  173,627 LF  0.60 104176.20 0.60 104176.20 0.60 104176.20THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  373,145 LF  0.65 242544.25 0.65 242544.25 0.65 242544.25THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  7,105 LF  1.25 8881.25 1.25 8881.25 1.25 8881.25THERMO PVT MKG LINES 8"90 MILS
0022 4710000000-E 1205  1,564 LF  6.00 9384.00 6.00 9384.00 6.00 9384.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  52 EA  75.00 3900.00 78.00 4056.00 75.00 3900.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  467 EA  60.00 28020.00 60.00 28020.00 60.00 28020.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  134,758 LF  0.10 13475.80 0.10 13475.80 0.10 13475.80PAINT PVMT MARKINGS 4"
0026 4900000000-N 1251  3,424 EA  3.75 12840.00 3.75 12840.00 3.75 12840.00PERM RAISED PVMT MARKERS
0027 5255000000-N 1413 Lump Sum 5000.00 18000.00 44000.00PORTABLE LIGHTING
0028 5672000000-N 1515  10 EA  1500.00 15000.00 1200.00 12000.00 100.00 1000.00RELOCATE FIRE HYDRANT
0029 6000000000-E 1605  2,300 LF  1.75 4025.00 1.75 4025.00 2.00 4600.00TEMPORARY SILT FENCE
0030 6036000000-E 1631  700 SY  1.65 1155.00 1.65 1155.00 1.85 1295.00MATTING FOR EROS CONTROL
0031 6071010000-E SP   2,150 LF  4.25 9137.50 4.25 9137.50 4.75 10212.50WATTLE
0032 6071020000-E SP  21.5 LB  10.00 215.00 10.00 215.00 11.00 236.50POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 2.5 ACR 1500.00 3750.00 1500.00 3750.00 1650.00 4125.00SEEDING AND MULCHING

 

    TOTAL 6035798.85 TOTAL 6427442.50 TOTAL 6884499.25CONTRACT TOTAL

 

    SUB-TOTAL 6035798.85 SUB-TOTAL 6427442.50 SUB-TOTAL 6884499.25ROADWAY ITEMS



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 2 /  3 009

MECKLENBURG

10CR.20601.114,  10CR.20601.115,  10CR.20601.116,
10CR.20601.117,  10CR.20601.118,  10CR.20601.119,
10CR.20601.120,  10CR.20601.121,  10CR.20601.122,
10CR.20601.123,  10CR.20601.124,  10CR.20601.125,
10CR.20601.126,  10CR.20601.127,  10CR.20601.128,
10CR.20601.129,  10CR.20601.130,  10CR.20601.131FED AID NO STATE FUNDED

MILLING, RESURFACING SHOULDER CONST & RECONST.

18 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC

REA CONTRACTING A DIVISION OF
THE LANE CONSTRUCTION

CORPORAT
CHESHIRE,  CT  

C202830SEP 20 2011
24.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 349000.00 350000.00MOBILIZATION
0002 0106000000-E 230  3,070 CY  10.00 30700.00 20.00 61400.00BORROW EXCAVATION
0003 1220000000-E 545  270 TON 40.00 10800.00 50.00 13500.00INCIDENTAL STONE BASE
0004 1243000000-E SP  10.66 SMI 2000.00 21320.00 5900.00 62894.00SHOULDER CONSTRUCTION
0005 1245000000-E SP   23 SMI 2500.00 57500.00 4100.00 94300.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  244,843 SY  1.00 244843.00 1.24 303605.32MILL ASP PVMT *****" DTH

(1-1/2")
0007 1308000000-E 607  16,900 SY  2.25 38025.00 1.40 23660.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0008 1330000000-E 607  13,980 SY  5.00 69900.00 2.79 39004.20INCIDENTAL MILLING
0009 1491000000-E 610  4,146 TON 45.00 186570.00 52.00 215592.00ASP CONC BASE CRS B25.0C
0010 1523000000-E 610  49,741 TON 38.75 1927463.75 32.00 1591712.00ASP CONC SURF CRS S9.5C
0011 1524000000-E SP   6,895 TON 40.00 275800.00 38.00 262010.00ASP CONC SURF CRS S9.5C LEVEL
0012 1575000000-E SP   3,611 TON 542.00 1957162.00 650.00 2347150.00ASP FOR PLANT MIX
0013 1704000000-E SP   11,665 TON 95.00 1108175.00 84.00 979860.00PATCHING EXIST PAVEMENT
0014 2612000000-E 848  245 SY  62.00 15190.00 41.70 10216.506" CONCRETE DRIVEWAY
0015 2759000000-N SP   115 EA  410.00 47150.00 390.00 44850.00GENERIC PAVING ITEM (EA)

RETROFIT EXISTING CURB RAMP
0016 2830000000-N 858  23 EA  550.00 12650.00 770.00 17710.00ADJ MANHOLES
0017 2845000000-N 858  33 EA  550.00 18150.00 504.00 16632.00ADJ METER OR VALVE BOXES
0018 4589000000-N SP  Lump Sum 100000.00 200000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0019 4685000000-E 1205  173,627 LF  0.60 104176.20 0.60 104176.20THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  373,145 LF  0.65 242544.25 0.65 242544.25THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  7,105 LF  1.25 8881.25 1.25 8881.25THERMO PVT MKG LINES 8"90 MILS
0022 4710000000-E 1205  1,564 LF  6.00 9384.00 6.00 9384.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  52 EA  75.00 3900.00 75.00 3900.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  467 EA  60.00 28020.00 60.00 28020.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  134,758 LF  0.10 13475.80 0.10 13475.80PAINT PVMT MARKINGS 4"
0026 4900000000-N 1251  3,424 EA  3.75 12840.00 3.75 12840.00PERM RAISED PVMT MARKERS
0027 5255000000-N 1413 Lump Sum 65000.00 23000.00PORTABLE LIGHTING
0028 5672000000-N 1515  10 EA  1200.00 12000.00 4000.00 40000.00RELOCATE FIRE HYDRANT
0029 6000000000-E 1605  2,300 LF  1.60 3680.00 1.75 4025.00TEMPORARY SILT FENCE
0030 6036000000-E 1631  700 SY  1.65 1155.00 1.65 1155.00MATTING FOR EROS CONTROL
0031 6071010000-E SP   2,150 LF  3.60 7740.00 4.25 9137.50WATTLE
0032 6071020000-E SP  21.5 LB  17.00 365.50 10.00 215.00POLYACRYLAMIDE (PAM)
0033 6084000000-E 1660 2.5 ACR 1500.00 3750.00 1425.00 3562.50SEEDING AND MULCHING

 

    TOTAL 6987310.75 TOTAL 7138412.52CONTRACT TOTAL

 

    SUB-TOTAL 6987310.75 SUB-TOTAL 7138412.52ROADWAY ITEMS



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 3 /  3 009

MECKLENBURG

10CR.20601.114,  10CR.20601.115,  10CR.20601.116,
10CR.20601.117,  10CR.20601.118,  10CR.20601.119,
10CR.20601.120,  10CR.20601.121,  10CR.20601.122,
10CR.20601.123,  10CR.20601.124,  10CR.20601.125,
10CR.20601.126,  10CR.20601.127,  10CR.20601.128,
10CR.20601.129,  10CR.20601.130,  10CR.20601.131FED AID NO STATE FUNDED

MILLING, RESURFACING SHOULDER CONST & RECONST.

18 SECTIONS OF SECONDARY ROADS.

   

C202830SEP 20 2011
24.000 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6035798.85FEREBEE CORPORATION
     2  6427442.50BLYTHE CONSTRUCTION, INC.
     3  6884499.25BLYTHE BROTHERS ASPHALT CO LLC
     4  6987310.75BOGGS PAVING, INC.
     5  7138412.52REA CONTRACTING A DIVISION OF THE LANE

CONSTRUCTION CORPORAT



SEP 29, 2011 02:12 PM

TIP NO B-3619 2:00 PM 1 /  6 010

BUNCOMBE

33167.3.1

FED AID NO BRZ-3439(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER BILL MOORE CREEK ON SR-3439.

MOUNTAIN CREEK CONTRACTORS
INC

CHARLESTON,  SC

BLYTHE DEVELOPMENT CO. TAYLOR & MURPHY CONSTRUCTION
CO, INC

CHARLOTTE,  NC ASHEVILLE,  NC

C202649SEP 20 2011
0.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 43495.00 46000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 8000.00 6110.80 13500.00CONSTRUCTION SURVEYING
0003 0038000000-E SP   35 CY  13.00 455.00 20.00 700.00 13.25 463.75SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 170000.00 161000.00 140000.00GRADING
0005 0050000000-E 226  1 ACR 200.00 200.00 1150.00 1150.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  10 CY  19.60 196.00 28.00 280.00 20.00 200.00UNDERCUT EXCAVATION
0007 0080000000-E SP   60 TON 27.89 1673.40 28.00 1680.00 30.00 1800.00CLASS IV SUBGRD STABILIZATION
0008 0195000000-E SP   50 CY  47.00 2350.00 30.00 1500.00 40.00 2000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  3.99 399.00 2.00 200.00 4.00 400.00SOIL STABILIZATION FABRIC
0010 0199000000-E SP   430 SF  78.00 33540.00 21.00 9030.00 45.00 19350.00TEMPORARY SHORING
0011 0318000000-E SP   5 TON 37.89 189.45 40.00 200.00 30.00 150.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   15 SY  3.93 58.95 4.00 60.00 5.00 75.00FND CONDIT FABRIC
0013 0448300000-E SP   40 LF  64.17 2566.80 35.00 1400.00 32.00 1280.0018" RCP CULV CLASS IV
0014 1121000000-E 520  50 TON 37.00 1850.00 25.00 1250.00 30.00 1500.00AGGREGATE BASE COURSE
0015 1220000000-E 545  25 TON 34.14 853.50 23.00 575.00 27.50 687.50INCIDENTAL STONE BASE
0016 1489000000-E 610  270 TON 100.00 27000.00 113.50 30645.00 95.00 25650.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  130 TON 106.00 13780.00 120.00 15600.00 132.00 17160.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E SP   21 TON 670.00 14070.00 760.00 15960.00 650.00 13650.00ASP FOR PLANT MIX
0019 1693000000-E 654  25 TON 149.00 3725.00 170.00 4250.00 185.00 4625.00ASPH PLT MIX PVMT REPAIR
0020 2000000000-N 806  21 EA  187.00 3927.00 150.00 3150.00 130.00 2730.00RIGHT OF WAY MARKERS
0021 2022000000-E SP  22.4 CY  17.16 384.38 24.00 537.60 20.00 448.00SUBDRAIN EXCAVATION
0022 2033000000-E SP  16.8 CY  46.42 779.86 87.00 1461.60 75.00 1260.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E SP   100 LF  6.23 623.00 10.50 1050.00 9.00 900.006" PERF SUBDRN PIPE
0024 2070000000-N SP   1 EA  239.82 239.82 300.00 300.00 250.00 250.00SUBDRN PIPE OUTLETS
0025 2077000000-E SP   6 LF  23.72 142.32 50.00 300.00 40.00 240.006" OUTLET PIPE (SUBDRNS)
0026 3030000000-E 862  300 LF  15.75 4725.00 18.00 5400.00 17.00 5100.00STL BM GUARDRAIL
0027 3045000000-E 862  25 LF  18.00 450.00 21.00 525.00 20.00 500.00SBGR SHOP CURVED
0028 3150000000-N 862  5 EA  15.00 75.00 17.50 87.50 15.00 75.00ADDIT GUARDRAIL POSTS
0029 3195000000-N 862  1 EA  475.00 475.00 550.00 550.00 500.00 500.00GR ANCHOR TYPE AT-1
0030 3270000000-N SP   3 EA  1850.00 5550.00 2140.00 6420.00 2000.00 6000.00GR ANCHOR TYPE 350
0031 3577000000-N SP  Lump Sum 2600.00 3035.00 550.00GENERIC FENCING ITEM (LS)

REMOVE & RESET METAL POLES W/ CABLE
0032 3577000000-N SP  Lump Sum 850.00 1015.00 1600.00GENERIC FENCING ITEM (LS)

REMOVE & RESET STEEL GATE
0033 3656000000-E 876  850 SY  2.23 1895.50 2.00 1700.00 3.75 3187.50FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  278 SF  6.50 1807.00 4.00 1112.00 4.00 1112.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  213 SF  8.65 1842.45 10.50 2236.50 8.50 1810.50WORK ZONE SIGNS (PORT)
0036 4410000000-E 1110  30 SF  6.75 202.50 6.00 180.00 5.00 150.00WORK ZONE SIGNS (BARR)
0037 4430000000-N 1130  50 EA  60.00 3000.00 54.00 2700.00 26.00 1300.00DRUMS
0038 4435000000-N 1135  50 EA  20.00 1000.00 19.00 950.00 1.00 50.00CONES
0039 4445000000-E 1145  72 LF  18.50 1332.00 20.00 1440.00 20.00 1440.00BARRICADES (TYPE III)



SEP 29, 2011 02:12 PM

TIP NO B-3619 2:00 PM 2 /  6 010

BUNCOMBE

33167.3.1

FED AID NO BRZ-3439(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER BILL MOORE CREEK ON SR-3439.

MOUNTAIN CREEK CONTRACTORS
INC

CHARLESTON,  SC

BLYTHE DEVELOPMENT CO. TAYLOR & MURPHY CONSTRUCTION
CO, INC

CHARLOTTE,  NC ASHEVILLE,  NC

C202649SEP 20 2011
0.100 MI

0040 4455000000-N 1150  480 MD  200.00 96000.00 19.50 9360.00 90.00 43200.00FLAGGER
0041 4465000000-N 1160  2 EA  5000.00 10000.00 5605.00 11210.00 1000.00 2000.00TEMPORARY CRASH CUSHIONS
0042 4470000000-N 1160  1 EA  2000.00 2000.00 1150.00 1150.00 1000.00 1000.00RESET CRASH CUSHION
0043 4485000000-E 1170  450 LF  22.25 10012.50 23.25 10462.50 10.00 4500.00PORT CONC BARRIER
0044 4500000000-E 1170  100 LF  25.00 2500.00 8.70 870.00 10.00 1000.00RESET PORT CONC BARRIER
0045 4609000000-N SP   240 DAY 100.00 24000.00 110.00 26400.00 80.00 19200.00GENERIC TRAFFIC CONTROL ITEM (DAY)

TEMPORARY TRAFFIC SIGNAL      SYSTEM
0046 4650000000-N 1251  50 EA  7.50 375.00 8.50 425.00 8.00 400.00TEMP RAISED PVMT MRKS
0047 4770000000-E 1205  200 LF  2.75 550.00 3.25 650.00 3.00 600.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0048 4795000000-E 1205  30 LF  15.75 472.50 20.00 600.00 17.00 510.0024" COLD APPL PLSTIC LINE TYPE **

(IV)
0049 4810000000-E 1205  8,218 LF  0.22 1807.96 0.25 2054.50 0.25 2054.50PAINT PVMT MARKINGS 4"
0050 4850000000-E 1205  1,000 LF  0.75 750.00 1.00 1000.00 0.80 800.00LINE REMOVAL 4" WIDE
0051 6000000000-E 1605  750 LF  2.42 1815.00 2.80 2100.00 2.50 1875.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  480 TON 38.00 18240.00 35.00 16800.00 36.00 17280.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  420 TON 38.00 15960.00 38.00 15960.00 36.00 15120.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  400 TON 32.00 12800.00 35.10 14040.00 26.50 10600.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 2.5 ACR 1200.00 3000.00 1385.00 3462.50 1300.00 3250.00TEMPORARY MULCHING
0056 6018000000-E 1620  100 LB  6.00 600.00 6.50 650.00 6.00 600.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.25 TON 2000.00 500.00 2100.00 525.00 1600.00 400.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  200 LF  11.75 2350.00 10.00 2000.00 13.00 2600.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  4 EA  175.00 700.00 85.00 340.00 175.00 700.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   1,800 LF  1.50 2700.00 1.75 3150.00 1.60 2880.00SAFETY FENCE
0061 6030000000-E 1630  300 CY  6.90 2070.00 15.00 4500.00 2.50 750.00SILT EXCAVATION
0062 6036000000-E 1631  7,000 SY  1.75 12250.00 2.00 14000.00 2.00 14000.00MATTING FOR EROS CONTROL
0063 6037000000-E SP   250 SY  8.00 2000.00 5.75 1437.50 5.25 1312.50COIR FIBER MAT
0064 6038000000-E SP   130 SY  9.00 1170.00 10.50 1365.00 10.00 1300.00PERM SOIL REINF MAT
0065 6042000000-E 1632  650 LF  4.74 3081.00 4.50 2925.00 5.00 3250.001/4" HARDWARE CLOTH
0066 6070000000-N SP   5 EA  500.00 2500.00 610.00 3050.00 425.00 2125.00SPECIAL STILLING BASINS
0067 6071010000-E SP   25 LF  5.18 129.50 6.00 150.00 5.50 137.50WATTLE
0068 6071020000-E SP   130 LB  16.12 2095.60 20.00 2600.00 17.00 2210.00POLYACRYLAMIDE (PAM)
0069 6071030000-E SP   130 LF  4.85 630.50 5.75 747.50 5.00 650.00COIR FIBER BAFFLE
0070 6084000000-E 1660 2.5 ACR 1800.00 4500.00 2050.00 5125.00 2000.00 5000.00SEEDING AND MULCHING
0071 6087000000-E 1660 2.5 ACR 200.00 500.00 200.00 500.00 150.00 375.00MOWING
0072 6090000000-E 1661  50 LB  10.00 500.00 12.00 600.00 6.00 300.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 3000.00 750.00 3400.00 850.00 1600.00 400.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  6.00 300.00 7.00 350.00 6.00 300.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 1.5 TON 1700.00 2550.00 1950.00 2925.00 1800.00 2700.00FERTILIZER TOPDRESSING
0076 6111000000-E SP   380 LF  50.00 19000.00 75.00 28500.00 60.00 22800.00IMPERVIOUS DIKE
0077 6114500000-N SP   10 MHR 65.00 650.00 70.00 700.00 65.00 650.00SPECIALIZED HAND MOWING
0078 6117000000-N SP   25 EA  250.00 6250.00 200.00 5000.00 300.00 7500.00RESPONSE FOR EROS CONTROL



SEP 29, 2011 02:12 PM

TIP NO B-3619 2:00 PM 3 /  6 010

BUNCOMBE

33167.3.1

FED AID NO BRZ-3439(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER BILL MOORE CREEK ON SR-3439.

MOUNTAIN CREEK CONTRACTORS
INC

CHARLESTON,  SC

BLYTHE DEVELOPMENT CO. TAYLOR & MURPHY CONSTRUCTION
CO, INC

CHARLOTTE,  NC ASHEVILLE,  NC

C202649SEP 20 2011
0.100 MI

0079 6123000000-E 1670 0.25 ACR 2000.00 500.00 2500.00 625.00 2250.00 562.50REFORESTATION

CULVERT ITEMS

0080 8021000000-N SP  Lump Sum 15000.00 15000.00 10000.00REMV EXIST STR **********
(11+86.23-L-)

0081 8196000000-E 420 59.3 CY  600.00 35580.00 765.00 45364.50 700.00 41510.00CLASS A CONCRETE (CULV)
0082 8590000000-E 876  24 TON 45.00 1080.00 50.00 1200.00 100.00 2400.00RIP RAP, CLASS **

(I)
0083 8804000000-N SP  Lump Sum 200000.00 300000.00 384000.00GENERIC CULVERT ITEM (LS)

PRECAST REINF CONC 3-SIDED CULVERT @
STA.11+86.23-L-

 

    TOTAL 877027.49 TOTAL 889960.00 TOTAL 952596.25CONTRACT TOTAL

 

    SUB-TOTAL 625367.49 SUB-TOTAL 528395.50 SUB-TOTAL 514686.25ROADWAY ITEMS
    SUB-TOTAL 251660.00 SUB-TOTAL 361564.50 SUB-TOTAL 437910.00CULVERT ITEMS



SEP 29, 2011 02:12 PM

TIP NO B-3619 2:00 PM 4 /  6 010

BUNCOMBE

33167.3.1

FED AID NO BRZ-3439(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER BILL MOORE CREEK ON SR-3439.

BUCHANAN AND SONS INC

WHITTIER,  NC

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC  

C202649SEP 20 2011
0.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 45000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 5000.00CONSTRUCTION SURVEYING
0003 0038000000-E SP   35 CY  12.00 420.00 12.00 420.00SHALLOW UNDERCUT
0004 0043000000-N 226 Lump Sum 100000.00 201500.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  10 CY  12.00 120.00 18.00 180.00UNDERCUT EXCAVATION
0007 0080000000-E SP   60 TON 30.00 1800.00 25.00 1500.00CLASS IV SUBGRD STABILIZATION
0008 0195000000-E SP   50 CY  40.00 2000.00 50.00 2500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  100 SY  2.00 200.00 3.00 300.00SOIL STABILIZATION FABRIC
0010 0199000000-E SP   430 SF  35.00 15050.00 39.00 16770.00TEMPORARY SHORING
0011 0318000000-E SP   5 TON 45.00 225.00 36.00 180.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   15 SY  2.50 37.50 3.00 45.00FND CONDIT FABRIC
0013 0448300000-E SP   40 LF  35.00 1400.00 50.00 2000.0018" RCP CULV CLASS IV
0014 1121000000-E 520  50 TON 25.00 1250.00 25.00 1250.00AGGREGATE BASE COURSE
0015 1220000000-E 545  25 TON 25.00 625.00 25.00 625.00INCIDENTAL STONE BASE
0016 1489000000-E 610  270 TON 125.00 33750.00 98.00 26460.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  130 TON 150.00 19500.00 98.00 12740.00ASP CONC SURF CRS SF9.5A
0018 1575000000-E SP   21 TON 790.00 16590.00 640.00 13440.00ASP FOR PLANT MIX
0019 1693000000-E 654  25 TON 138.00 3450.00 180.00 4500.00ASPH PLT MIX PVMT REPAIR
0020 2000000000-N 806  21 EA  100.00 2100.00 170.00 3570.00RIGHT OF WAY MARKERS
0021 2022000000-E SP  22.4 CY  10.00 224.00 1.00 22.40SUBDRAIN EXCAVATION
0022 2033000000-E SP  16.8 CY  50.00 840.00 50.00 840.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E SP   100 LF  10.00 1000.00 15.00 1500.006" PERF SUBDRN PIPE
0024 2070000000-N SP   1 EA  250.00 250.00 275.00 275.00SUBDRN PIPE OUTLETS
0025 2077000000-E SP   6 LF  15.00 90.00 15.00 90.006" OUTLET PIPE (SUBDRNS)
0026 3030000000-E 862  300 LF  18.00 5400.00 24.00 7200.00STL BM GUARDRAIL
0027 3045000000-E 862  25 LF  18.00 450.00 26.00 650.00SBGR SHOP CURVED
0028 3150000000-N 862  5 EA  25.00 125.00 50.00 250.00ADDIT GUARDRAIL POSTS
0029 3195000000-N 862  1 EA  550.00 550.00 650.00 650.00GR ANCHOR TYPE AT-1
0030 3270000000-N SP   3 EA  2800.00 8400.00 2300.00 6900.00GR ANCHOR TYPE 350
0031 3577000000-N SP  Lump Sum 3000.00 2800.00GENERIC FENCING ITEM (LS)

REMOVE & RESET METAL POLES W/ CABLE
0032 3577000000-N SP  Lump Sum 1000.00 950.00GENERIC FENCING ITEM (LS)

REMOVE & RESET STEEL GATE
0033 3656000000-E 876  850 SY  1.50 1275.00 3.00 2550.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  278 SF  7.00 1946.00 4.00 1112.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  213 SF  9.00 1917.00 20.00 4260.00WORK ZONE SIGNS (PORT)
0036 4410000000-E 1110  30 SF  7.00 210.00 5.00 150.00WORK ZONE SIGNS (BARR)
0037 4430000000-N 1130  50 EA  50.00 2500.00 25.00 1250.00DRUMS
0038 4435000000-N 1135  50 EA  20.00 1000.00 20.00 1000.00CONES
0039 4445000000-E 1145  72 LF  20.00 1440.00 24.00 1728.00BARRICADES (TYPE III)



SEP 29, 2011 02:12 PM

TIP NO B-3619 2:00 PM 5 /  6 010

BUNCOMBE

33167.3.1

FED AID NO BRZ-3439(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER BILL MOORE CREEK ON SR-3439.

BUCHANAN AND SONS INC

WHITTIER,  NC

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC  

C202649SEP 20 2011
0.100 MI

0040 4455000000-N 1150  480 MD  220.00 105600.00 90.00 43200.00FLAGGER
0041 4465000000-N 1160  2 EA  5500.00 11000.00 3000.00 6000.00TEMPORARY CRASH CUSHIONS
0042 4470000000-N 1160  1 EA  2200.00 2200.00 2000.00 2000.00RESET CRASH CUSHION
0043 4485000000-E 1170  450 LF  25.00 11250.00 19.00 8550.00PORT CONC BARRIER
0044 4500000000-E 1170  100 LF  25.00 2500.00 5.00 500.00RESET PORT CONC BARRIER
0045 4609000000-N SP   240 DAY 102.00 24480.00 120.00 28800.00GENERIC TRAFFIC CONTROL ITEM (DAY)

TEMPORARY TRAFFIC SIGNAL      SYSTEM
0046 4650000000-N 1251  50 EA  22.00 1100.00 8.00 400.00TEMP RAISED PVMT MRKS
0047 4770000000-E 1205  200 LF  6.50 1300.00 3.00 600.004" COLD APPL PLSTIC LINES TYPE **

(IV)
0048 4795000000-E 1205  30 LF  17.00 510.00 16.00 480.0024" COLD APPL PLSTIC LINE TYPE **

(IV)
0049 4810000000-E 1205  8,218 LF  0.50 4109.00 0.30 2465.40PAINT PVMT MARKINGS 4"
0050 4850000000-E 1205  1,000 LF  1.10 1100.00 0.95 950.00LINE REMOVAL 4" WIDE
0051 6000000000-E 1605  750 LF  2.25 1687.50 2.50 1875.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  480 TON 35.00 16800.00 24.00 11520.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  420 TON 35.00 14700.00 24.00 10080.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  400 TON 35.00 14000.00 36.00 14400.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 2.5 ACR 850.00 2125.00 1500.00 3750.00TEMPORARY MULCHING
0056 6018000000-E 1620  100 LB  4.50 450.00 6.00 600.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.25 TON 1250.00 312.50 2000.00 500.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  200 LF  9.00 1800.00 8.00 1600.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  4 EA  175.00 700.00 90.00 360.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   1,800 LF  1.50 2700.00 2.00 3600.00SAFETY FENCE
0061 6030000000-E 1630  300 CY  12.00 3600.00 10.00 3000.00SILT EXCAVATION
0062 6036000000-E 1631  7,000 SY  1.50 10500.00 2.00 14000.00MATTING FOR EROS CONTROL
0063 6037000000-E SP   250 SY  5.00 1250.00 9.00 2250.00COIR FIBER MAT
0064 6038000000-E SP   130 SY  5.50 715.00 10.00 1300.00PERM SOIL REINF MAT
0065 6042000000-E 1632  650 LF  3.00 1950.00 4.00 2600.001/4" HARDWARE CLOTH
0066 6070000000-N SP   5 EA  450.00 2250.00 500.00 2500.00SPECIAL STILLING BASINS
0067 6071010000-E SP   25 LF  8.00 200.00 10.00 250.00WATTLE
0068 6071020000-E SP   130 LB  20.00 2600.00 16.00 2080.00POLYACRYLAMIDE (PAM)
0069 6071030000-E SP   130 LF  6.50 845.00 9.00 1170.00COIR FIBER BAFFLE
0070 6084000000-E 1660 2.5 ACR 2200.00 5500.00 3000.00 7500.00SEEDING AND MULCHING
0071 6087000000-E 1660 2.5 ACR 80.00 200.00 200.00 500.00MOWING
0072 6090000000-E 1661  50 LB  4.50 225.00 10.00 500.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 1250.00 312.50 3000.00 750.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  4.50 225.00 6.00 300.00SEED FOR SUPP SEEDING
0075 6108000000-E 1665 1.5 TON 1250.00 1875.00 2500.00 3750.00FERTILIZER TOPDRESSING
0076 6111000000-E SP   380 LF  28.00 10640.00 24.00 9120.00IMPERVIOUS DIKE
0077 6114500000-N SP   10 MHR 25.00 250.00 65.00 650.00SPECIALIZED HAND MOWING
0078 6117000000-N SP   25 EA  150.00 3750.00 250.00 6250.00RESPONSE FOR EROS CONTROL



SEP 29, 2011 02:12 PM

TIP NO B-3619 2:00 PM 6 /  6 010

BUNCOMBE

33167.3.1

FED AID NO BRZ-3439(1)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE OVER BILL MOORE CREEK ON SR-3439.

BUCHANAN AND SONS INC

WHITTIER,  NC

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC  

C202649SEP 20 2011
0.100 MI

0079 6123000000-E 1670 0.25 ACR 2000.00 500.00 2200.00 550.00REFORESTATION

CULVERT ITEMS

0080 8021000000-N SP  Lump Sum 20000.00 9500.00REMV EXIST STR **********
(11+86.23-L-)

0081 8196000000-E 420 59.3 CY  1100.00 65230.00 1400.00 83020.00CLASS A CONCRETE (CULV)
0082 8590000000-E 876  24 TON 65.00 1560.00 50.00 1200.00RIP RAP, CLASS **

(I)
0083 8804000000-N SP  Lump Sum 300000.00 325875.56GENERIC CULVERT ITEM (LS)

PRECAST REINF CONC 3-SIDED CULVERT @
STA.11+86.23-L-

 

    TOTAL 974737.00 TOTAL 993004.36CONTRACT TOTAL

 

    SUB-TOTAL 587947.00 SUB-TOTAL 573408.80ROADWAY ITEMS
    SUB-TOTAL 386790.00 SUB-TOTAL 419595.56CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  877027.49MOUNTAIN CREEK CONTRACTORS INC
     2  889960.00BLYTHE DEVELOPMENT CO.
     3  952596.25TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  974737.00BUCHANAN AND SONS INC
     5  993004.36TENNOCA CONSTRUCTION CO., INC.



SEP 29, 2011 02:12 PM

TIP NO B-3187 2:00 PM 1 /  7 011

HAYWOOD

32919.3.1

FED AID NO BRZ-1112(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WEST FORK PIGEON RIVER AND APPROACHES ON SR-1112 (CHAMBER FARM LANE).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

TAYLOR & MURPHY
CONSTRUCTION CO, INC

DANE CONSTRUCTION, INC.

ASHEVILLE,  NC MOORESVILLE,  NC

C202323SEP 20 2011
0.099 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00 89500.00 94275.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 11500.00 7800.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 20000.00 24000.00 15350.00REINF BRG APPR **********

(11+30.50)
0004 0038000000-E SP   100 CY  8.00 800.00 8.00 800.00 8.00 800.00SHALLOW UNDERCUT
0005 0043000000-N 226 Lump Sum 112000.00 53000.00 95000.00GRADING
0006 0050000000-E 226  1 ACR 1.00 1.00 10.00 10.00 100.00 100.00SUPP CLEARING & GRUBBING
0007 0080000000-E SP   150 TON 28.00 4200.00 26.00 3900.00 28.00 4200.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  6 CY  10.50 63.00 31.00 186.00 10.50 63.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E SP   100 CY  38.00 3800.00 40.00 4000.00 38.00 3800.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  275 SY  4.00 1100.00 3.00 825.00 4.00 1100.00SOIL STABILIZATION FABRIC
0011 0318000000-E SP   39 TON 38.00 1482.00 28.00 1092.00 38.00 1482.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   125 SY  2.45 306.25 5.00 625.00 2.45 306.25FND CONDIT FABRIC
0013 0335200000-E SP   48 LF  30.50 1464.00 28.00 1344.00 30.50 1464.0015" DRAINAGE PIPE
0014 0335300000-E SP   224 LF  32.50 7280.00 31.25 7000.00 32.50 7280.0018" DRAINAGE PIPE
0015 0343000000-E SP   92 LF  24.00 2208.00 24.00 2208.00 24.00 2208.0015" SIDE DRAIN PIPE
0016 0995000000-E 340  66 LF  11.00 726.00 13.50 891.00 11.00 726.00PIPE REMOVAL
0017 1121000000-E 520  95 TON 25.50 2422.50 27.00 2565.00 25.50 2422.50AGGREGATE BASE COURSE
0018 1220000000-E 545  750 TON 22.00 16500.00 25.00 18750.00 25.00 18750.00INCIDENTAL STONE BASE
0019 1275000000-E 600  70 GAL 7.00 490.00 100.00 7000.00 7.00 490.00PRIME COAT
0020 1489000000-E 610  855 TON 82.00 70110.00 75.00 64125.00 80.00 68400.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  345 TON 82.00 28290.00 80.00 27600.00 80.00 27600.00ASP CONC INTR CRS I19.0B
0022 1525000000-E 610  630 TON 84.00 52920.00 85.00 53550.00 82.00 51660.00ASP CONC SURF CRS SF9.5A
0023 1575000000-E SP   95 TON 650.00 61750.00 630.00 59850.00 650.00 61750.00ASP FOR PLANT MIX
0024 1693000000-E 654  25 TON 169.00 4225.00 180.00 4500.00 169.00 4225.00ASPH PLT MIX PVMT REPAIR
0025 2022000000-E SP   23 CY  2.00 46.00 20.00 460.00 2.00 46.00SUBDRAIN EXCAVATION
0026 2033000000-E SP   17 CY  20.00 340.00 50.00 850.00 30.00 510.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E SP   100 LF  2.50 250.00 6.00 600.00 2.50 250.006" PERF SUBDRN PIPE
0028 2070000000-N SP   1 EA  50.00 50.00 200.00 200.00 50.00 50.00SUBDRN PIPE OUTLETS
0029 2077000000-E SP   6 LF  15.00 90.00 10.00 60.00 15.00 90.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  4 EA  1200.00 4800.00 1550.00 6200.00 1000.00 4000.00MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  2 EA  650.00 1300.00 400.00 800.00 600.00 1200.00FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  2 EA  600.00 1200.00 425.00 850.00 585.00 1170.00FRAME W/2GRTS 840.29 STD
0033 2738000000-E SP   15 SY  125.00 1875.00 52.00 780.00 65.00 975.00GENERIC PAVING ITEM (SY)

6" CONCRETE DRIVEWAYS
0034 3030000000-E 862  25 LF  14.00 350.00 23.00 575.00 14.00 350.00STL BM GUARDRAIL
0035 3045000000-E 862  75 LF  14.50 1087.50 26.00 1950.00 14.50 1087.50SBGR SHOP CURVED
0036 3150000000-N 862  5 EA  11.00 55.00 15.00 75.00 11.00 55.00ADDIT GUARDRAIL POSTS
0037 3180000000-N 862  2 EA  1700.00 3400.00 1560.00 3120.00 1700.00 3400.00GR ANCHOR TYPE **********

(III SHOP CURVED)
0038 3270000000-N SP   2 EA  2200.00 4400.00 2100.00 4200.00 2200.00 4400.00GR ANCHOR TYPE 350
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0039 3435000000-N SP   10 EA  165.00 1650.00 170.00 1700.00 175.00 1750.00GENERIC GUARDRAIL ITEM (EA)
TIMBER BOLLARDS

0040 3569000000-E 867  520 LF  6.00 3120.00 2.00 1040.00 6.00 3120.00BARBED WIRE FENCE RESET
0041 3574000000-E 867  630 LF  11.00 6930.00 2.30 1449.00 11.00 6930.00GENERIC FENCING ITEM 867 (LF)

WOODEN FENCE RESET
0042 3628000000-E 876  85 TON 45.00 3825.00 40.00 3400.00 45.00 3825.00RIP RAP, CLASS I
0043 3649000000-E 876  5 TON 50.00 250.00 40.00 200.00 50.00 250.00RIP RAP, CLASS B
0044 3656000000-E 876  775 SY  2.20 1705.00 4.00 3100.00 2.20 1705.00FILTER FABRIC FOR DRAINGE
0045 4072000000-E 903  39 LF  4.00 156.00 6.00 234.00 5.35 208.65SUPPORT, 3-LB STL U-CHAN
0046 4102000000-N 904  3 EA  40.00 120.00 88.00 264.00 85.00 255.00SIGN ERECTION, TYPE E
0047 4155000000-N 907  9 EA  1.00 9.00 5.00 45.00 5.00 45.00DISPOSE SIGN SYST U-CHAN
0048 4400000000-E 1110  639 SF  3.45 2204.55 5.25 3354.75 6.00 3834.00WORK ZONE SIGNS (STAT)
0049 4405000000-E 1110  386 SF  23.01 8881.86 8.70 3358.20 9.00 3474.00WORK ZONE SIGNS (PORT)
0050 4410000000-E 1110  152 SF  6.95 1056.40 6.75 1026.00 8.00 1216.00WORK ZONE SIGNS (BARR)
0051 4430000000-N 1130  98 EA  70.00 6860.00 26.00 2548.00 46.00 4508.00DRUMS
0052 4435000000-N 1135  30 EA  10.00 300.00 1.00 30.00 18.00 540.00CONES
0053 4445000000-E 1145  164 LF  41.25 6765.00 20.00 3280.00 19.85 3255.40BARRICADES (TYPE III)
0054 4450000000-N 1150  2,760 HR  0.01 27.60 15.00 41400.00 12.00 33120.00FLAGGER
0055 4507000000-E SP   100 LF  40.00 4000.00 55.00 5500.00 32.00 3200.00WATER FILLED BARRIER
0056 4516000000-N 1180  50 EA  27.00 1350.00 26.00 1300.00 31.00 1550.00SKINNY DRUM
0057 4650000000-N 1251  80 EA  10.00 800.00 15.50 1240.00 8.25 660.00TEMP RAISED PVMT MRKS
0058 4810000000-E 1205  23,642 LF  0.17 4019.14 0.18 4255.56 0.22 5201.24PAINT PVMT MARKINGS 4"
0059 4815000000-E 1205  4,230 LF  0.25 1057.50 0.19 803.70 0.38 1607.40PAINT PVMT MARKINGS 6"
0060 4835000000-E 1205  104 LF  3.00 312.00 3.10 322.40 4.75 494.00PAINT PVT MKG LINES 24"
0061 5888000000-E SP   44 LF  50.00 2200.00 42.00 1848.00 55.00 2420.00GENERIC UTILITY ITEM (LF)

12" STEEL ENCASEMENT PIPE
0062 6000000000-E 1605  1,775 LF  2.75 4881.25 2.60 4615.00 2.43 4313.25TEMPORARY SILT FENCE
0063 6006000000-E 1610  500 TON 35.00 17500.00 36.00 18000.00 30.00 15000.00EROS CONTRL STONE CL A
0064 6009000000-E 1610  100 TON 42.00 4200.00 36.00 3600.00 42.00 4200.00EROS CONTRL STONE CL B
0065 6012000000-E 1610  175 TON 35.00 6125.00 26.00 4550.00 35.00 6125.00SEDIMENT CONTROL STONE
0066 6015000000-E 1615 1.5 ACR 800.00 1200.00 780.00 1170.00 800.00 1200.00TEMPORARY MULCHING
0067 6018000000-E 1620  100 LB  4.40 440.00 4.00 400.00 4.40 440.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 1.25 TON 1000.00 1250.00 1500.00 1875.00 1000.00 1250.00FERT FOR TEMP SEEDING
0069 6024000000-E 1622  200 LF  10.00 2000.00 13.50 2700.00 10.00 2000.00TEMPORARY SLOPE DRAINS
0070 6027000000-N 1622  4 EA  160.00 640.00 170.00 680.00 160.00 640.00INLET PROTCN @ SLOPE DRNS
0071 6029000000-E SP   1,130 LF  2.50 2825.00 1.00 1130.00 1.51 1706.30SAFETY FENCE
0072 6030000000-E 1630  750 CY  5.25 3937.50 2.00 1500.00 5.25 3937.50SILT EXCAVATION
0073 6036000000-E 1631  10,000 SY  1.35 13500.00 1.25 12500.00 1.35 13500.00MATTING FOR EROS CONTROL
0074 6037000000-E SP   30 SY  5.50 165.00 12.50 375.00 5.50 165.00COIR FIBER MAT
0075 6038000000-E SP   200 SY  5.00 1000.00 10.40 2080.00 4.91 982.00PERM SOIL REINF MAT
0076 6042000000-E 1632  450 LF  4.00 1800.00 3.00 1350.00 4.81 2164.501/4" HARDWARE CLOTH
0077 6071020000-E SP   30 LB  19.00 570.00 13.50 405.00 19.00 570.00POLYACRYLAMIDE (PAM)
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0078 6071030000-E SP   375 LF  7.00 2625.00 3.40 1275.00 8.25 3093.75COIR FIBER BAFFLE
0079 6071050000-E SP   3 EA  861.00 2583.00 1400.00 4200.00 861.00 2583.00**" SKIMMER

(1-1/2")
0080 6084000000-E 1660 1.5 ACR 1800.00 2700.00 2400.00 3600.00 1800.00 2700.00SEEDING AND MULCHING
0081 6087000000-E 1660 1.5 ACR 10.00 15.00 75.00 112.50 75.00 112.50MOWING
0082 6090000000-E 1661  50 LB  5.50 275.00 5.00 250.00 5.50 275.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1000.00 250.00 1500.00 375.00 1000.00 250.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  50 LB  5.00 250.00 5.00 250.00 50.00 2500.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 1.5 TON 1100.00 1650.00 1100.00 1650.00 1100.00 1650.00FERTILIZER TOPDRESSING
0086 6114500000-N SP   10 MHR 15.00 150.00 40.00 400.00 45.00 450.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   18 EA  1.00 18.00 120.00 2160.00 125.00 2250.00RESPONSE FOR EROS CONTROL
0088 6123000000-E 1670 0.25 ACR 2000.00 500.00 2100.00 525.00 2000.00 500.00REFORESTATION

STRUCTURE ITEMS

0089 8096000000-E SP   49 LF  140.00 6860.00 425.00 20825.00 475.00 23275.00PILE EXCAVATION IN SOIL
0090 8097000000-E SP   102 LF  1.00 102.00 425.00 43350.00 475.00 48450.00PILE EXCAVATION NOT IN SOIL
0091 8121000000-N 412 Lump Sum 3000.00 55000.00 13275.00UNCL STR EXCAV STA *****

(11+30.50-L-)
0092 8147000000-E 420  4,435 SF  25.00 110875.00 31.00 137485.00 26.00 115310.00REINF CONCRETE DECK SLAB
0093 8161000000-E 420  4,105 SF  0.63 2586.15 1.90 7799.50 0.70 2873.50GROOVING BRIDGE FLOORS
0094 8182000000-E 420 36.6 CY  685.00 25071.00 750.00 27450.00 850.00 31110.00CLASS A CONCRETE (BRIDGE)
0095 8210000000-N 422 Lump Sum 15000.00 16200.00 14050.00BRG APPR SLAB ***********

(11+30.50-L-)
0096 8217000000-E 425  5,482 LB  1.40 7674.80 1.00 5482.00 1.10 6030.20REINF STEEL (BRIDGE)
0097 8280000000-E 440 Lump Sum 631100.00 550000.00 625000.00STRUCTURAL STEEL
0098 8364000000-E SP   430 LF  46.00 19780.00 54.00 23220.00 52.75 22682.50HP12X53 PILES
0099 8468000000-E 460  299 LF  100.00 29900.00 113.00 33787.00 90.30 26999.70ONE BAR METAL RAIL
0100 8517000000-E 460  314 LF  45.00 14130.00 67.00 21038.00 51.50 16171.001'-**"X*****"CONC PARAPET

(1'-0" X 1'-6")
0101 8692000000-N SP  Lump Sum 10000.00 10000.00 8730.00EVAZOTE JOINT SEALS
0102 8860000000-N SP  Lump Sum 215000.00 230000.00 255080.00GENERIC STRUCTURE ITEM (LS)

REHABILITATION OF EXISTING    STRUCTURE

 

    TOTAL 1728109.00 TOTAL 1794603.61 TOTAL 1855598.64CONTRACT TOTAL

 

    SUB-TOTAL 637030.05 SUB-TOTAL 612967.11 SUB-TOTAL 646561.74ROADWAY ITEMS
    SUB-TOTAL 1091078.95 SUB-TOTAL 1181636.50 SUB-TOTAL 1209036.90STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 95000.00 105000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 18000.00 7500.00 8000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 13700.00 20000.00 12000.00REINF BRG APPR **********

(11+30.50)
0004 0038000000-E SP   100 CY  8.80 880.00 5.00 500.00 9.00 900.00SHALLOW UNDERCUT
0005 0043000000-N 226 Lump Sum 93600.00 160000.00 110000.00GRADING
0006 0050000000-E 226  1 ACR 1.00 1.00 1036.85 1036.85 3000.00 3000.00SUPP CLEARING & GRUBBING
0007 0080000000-E SP   150 TON 30.75 4612.50 30.00 4500.00 34.00 5100.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  6 CY  11.50 69.00 35.00 210.00 12.00 72.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E SP   100 CY  41.75 4175.00 30.00 3000.00 46.00 4600.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  275 SY  4.25 1168.75 1.45 398.75 5.00 1375.00SOIL STABILIZATION FABRIC
0011 0318000000-E SP   39 TON 41.75 1628.25 34.00 1326.00 46.00 1794.00FND CONDIT MATL MINOR STRS
0012 0320000000-E SP   125 SY  2.75 343.75 1.85 231.25 3.00 375.00FND CONDIT FABRIC
0013 0335200000-E SP   48 LF  33.50 1608.00 42.00 2016.00 37.00 1776.0015" DRAINAGE PIPE
0014 0335300000-E SP   224 LF  35.75 8008.00 46.00 10304.00 39.00 8736.0018" DRAINAGE PIPE
0015 0343000000-E SP   92 LF  26.00 2392.00 33.00 3036.00 29.00 2668.0015" SIDE DRAIN PIPE
0016 0995000000-E 340  66 LF  12.00 792.00 15.00 990.00 13.00 858.00PIPE REMOVAL
0017 1121000000-E 520  95 TON 28.00 2660.00 28.00 2660.00 31.00 2945.00AGGREGATE BASE COURSE
0018 1220000000-E 545  750 TON 27.50 20625.00 25.00 18750.00 30.00 22500.00INCIDENTAL STONE BASE
0019 1275000000-E 600  70 GAL 8.35 584.50 50.00 3500.00 50.00 3500.00PRIME COAT
0020 1489000000-E 610  855 TON 84.25 72033.75 90.00 76950.00 90.00 76950.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  345 TON 86.20 29739.00 90.00 31050.00 90.00 31050.00ASP CONC INTR CRS I19.0B
0022 1525000000-E 610  630 TON 88.15 55534.50 95.00 59850.00 85.00 53550.00ASP CONC SURF CRS SF9.5A
0023 1575000000-E SP   95 TON 687.50 65312.50 650.00 61750.00 590.00 56050.00ASP FOR PLANT MIX
0024 1693000000-E 654  25 TON 181.65 4541.25 125.00 3125.00 175.00 4375.00ASPH PLT MIX PVMT REPAIR
0025 2022000000-E SP   23 CY  2.25 51.75 45.00 1035.00 2.25 51.75SUBDRAIN EXCAVATION
0026 2033000000-E SP   17 CY  33.00 561.00 100.00 1700.00 36.00 612.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E SP   100 LF  2.75 275.00 19.00 1900.00 3.00 300.006" PERF SUBDRN PIPE
0028 2070000000-N SP   1 EA  55.00 55.00 280.00 280.00 61.00 61.00SUBDRN PIPE OUTLETS
0029 2077000000-E SP   6 LF  16.50 99.00 39.00 234.00 18.00 108.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  4 EA  1100.00 4400.00 1130.00 4520.00 1200.00 4800.00MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  2 EA  650.00 1300.00 450.00 900.00 730.00 1460.00FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  2 EA  645.00 1290.00 450.00 900.00 700.00 1400.00FRAME W/2GRTS 840.29 STD
0033 2738000000-E SP   15 SY  75.00 1125.00 40.00 600.00 75.00 1125.00GENERIC PAVING ITEM (SY)

6" CONCRETE DRIVEWAYS
0034 3030000000-E 862  25 LF  14.75 368.75 15.60 390.00 17.00 425.00STL BM GUARDRAIL
0035 3045000000-E 862  75 LF  15.25 1143.75 16.20 1215.00 17.00 1275.00SBGR SHOP CURVED
0036 3150000000-N 862  5 EA  11.50 57.50 12.30 61.50 14.00 70.00ADDIT GUARDRAIL POSTS
0037 3180000000-N 862  2 EA  1800.00 3600.00 1900.00 3800.00 2000.00 4000.00GR ANCHOR TYPE **********

(III SHOP CURVED)
0038 3270000000-N SP   2 EA  2325.00 4650.00 2500.00 5000.00 2600.00 5200.00GR ANCHOR TYPE 350
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0039 3435000000-N SP   10 EA  175.00 1750.00 185.00 1850.00 200.00 2000.00GENERIC GUARDRAIL ITEM (EA)
TIMBER BOLLARDS

0040 3569000000-E 867  520 LF  6.50 3380.00 6.70 3484.00 7.50 3900.00BARBED WIRE FENCE RESET
0041 3574000000-E 867  630 LF  11.75 7402.50 12.30 7749.00 13.00 8190.00GENERIC FENCING ITEM 867 (LF)

WOODEN FENCE RESET
0042 3628000000-E 876  85 TON 49.50 4207.50 44.00 3740.00 55.00 4675.00RIP RAP, CLASS I
0043 3649000000-E 876  5 TON 55.00 275.00 100.00 500.00 61.00 305.00RIP RAP, CLASS B
0044 3656000000-E 876  775 SY  2.50 1937.50 1.65 1278.75 2.75 2131.25FILTER FABRIC FOR DRAINGE
0045 4072000000-E 903  39 LF  4.75 185.25 6.00 234.00 5.50 214.50SUPPORT, 3-LB STL U-CHAN
0046 4102000000-N 904  3 EA  69.00 207.00 95.00 285.00 79.00 237.00SIGN ERECTION, TYPE E
0047 4155000000-N 907  9 EA  5.25 47.25 5.60 50.40 6.00 54.00DISPOSE SIGN SYST U-CHAN
0048 4400000000-E 1110  639 SF  7.50 4792.50 5.60 3578.40 6.50 4153.50WORK ZONE SIGNS (STAT)
0049 4405000000-E 1110  386 SF  7.25 2798.50 9.35 3609.10 8.50 3281.00WORK ZONE SIGNS (PORT)
0050 4410000000-E 1110  152 SF  5.00 760.00 7.25 1102.00 6.00 912.00WORK ZONE SIGNS (BARR)
0051 4430000000-N 1130  98 EA  50.00 4900.00 30.00 2940.00 57.00 5586.00DRUMS
0052 4435000000-N 1135  30 EA  18.50 555.00 10.00 300.00 34.00 1020.00CONES
0053 4445000000-E 1145  164 LF  30.00 4920.00 20.00 3280.00 28.00 4592.00BARRICADES (TYPE III)
0054 4450000000-N 1150  2,760 HR  16.00 44160.00 18.00 49680.00 13.00 35880.00FLAGGER
0055 4507000000-E SP   100 LF  60.00 6000.00 90.00 9000.00 40.00 4000.00WATER FILLED BARRIER
0056 4516000000-N 1180  50 EA  28.00 1400.00 15.00 750.00 40.00 2000.00SKINNY DRUM
0057 4650000000-N 1251  80 EA  9.00 720.00 9.25 740.00 7.00 560.00TEMP RAISED PVMT MRKS
0058 4810000000-E 1205  23,642 LF  0.25 5910.50 0.25 5910.50 0.30 7092.60PAINT PVMT MARKINGS 4"
0059 4815000000-E 1205  4,230 LF  0.50 2115.00 0.42 1776.60 0.33 1395.90PAINT PVMT MARKINGS 6"
0060 4835000000-E 1205  104 LF  5.25 546.00 5.30 551.20 2.50 260.00PAINT PVT MKG LINES 24"
0061 5888000000-E SP   44 LF  80.00 3520.00 60.00 2640.00 100.00 4400.00GENERIC UTILITY ITEM (LF)

12" STEEL ENCASEMENT PIPE
0062 6000000000-E 1605  1,775 LF  2.25 3993.75 2.80 4970.00 2.50 4437.50TEMPORARY SILT FENCE
0063 6006000000-E 1610  500 TON 44.00 22000.00 40.00 20000.00 49.00 24500.00EROS CONTRL STONE CL A
0064 6009000000-E 1610  100 TON 46.00 4600.00 47.00 4700.00 51.00 5100.00EROS CONTRL STONE CL B
0065 6012000000-E 1610  175 TON 38.50 6737.50 35.00 6125.00 45.00 7875.00SEDIMENT CONTROL STONE
0066 6015000000-E 1615 1.5 ACR 800.00 1200.00 840.00 1260.00 1000.00 1500.00TEMPORARY MULCHING
0067 6018000000-E 1620  100 LB  4.25 425.00 4.50 450.00 5.50 550.00SEED FOR TEMP SEEDING
0068 6021000000-E 1620 1.25 TON 1700.00 2125.00 1780.00 2225.00 1200.00 1500.00FERT FOR TEMP SEEDING
0069 6024000000-E 1622  200 LF  11.00 2200.00 8.80 1760.00 12.00 2400.00TEMPORARY SLOPE DRAINS
0070 6027000000-N 1622  4 EA  180.00 720.00 75.00 300.00 195.00 780.00INLET PROTCN @ SLOPE DRNS
0071 6029000000-E SP   1,130 LF  2.25 2542.50 1.15 1299.50 2.50 2825.00SAFETY FENCE
0072 6030000000-E 1630  750 CY  5.75 4312.50 7.75 5812.50 6.00 4500.00SILT EXCAVATION
0073 6036000000-E 1631  10,000 SY  1.25 12500.00 1.35 13500.00 1.50 15000.00MATTING FOR EROS CONTROL
0074 6037000000-E SP   30 SY  13.00 390.00 15.00 450.00 7.00 210.00COIR FIBER MAT
0075 6038000000-E SP   200 SY  11.00 2200.00 11.00 2200.00 6.00 1200.00PERM SOIL REINF MAT
0076 6042000000-E 1632  450 LF  4.50 2025.00 4.30 1935.00 5.00 2250.001/4" HARDWARE CLOTH
0077 6071020000-E SP   30 LB  21.00 630.00 18.00 540.00 23.00 690.00POLYACRYLAMIDE (PAM)
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SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

BLYTHE DEVELOPMENT CO. CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC CHARLOTTE,  NC

C202323SEP 20 2011
0.099 MI

0078 6071030000-E SP   375 LF  9.00 3375.00 5.60 2100.00 10.00 3750.00COIR FIBER BAFFLE
0079 6071050000-E SP   3 EA  950.00 2850.00 1095.00 3285.00 1000.00 3000.00**" SKIMMER

(1-1/2")
0080 6084000000-E 1660 1.5 ACR 2350.00 3525.00 2460.00 3690.00 2000.00 3000.00SEEDING AND MULCHING
0081 6087000000-E 1660 1.5 ACR 80.00 120.00 85.00 127.50 90.00 135.00MOWING
0082 6090000000-E 1661  50 LB  5.25 262.50 5.60 280.00 7.00 350.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 1700.00 425.00 1785.00 446.25 1200.00 300.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  50 LB  8.50 425.00 8.95 447.50 60.00 3000.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 1.5 TON 1075.00 1612.50 1120.00 1680.00 1300.00 1950.00FERTILIZER TOPDRESSING
0086 6114500000-N SP   10 MHR 48.25 482.50 50.00 500.00 54.00 540.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   18 EA  125.00 2250.00 110.00 1980.00 300.00 5400.00RESPONSE FOR EROS CONTROL
0088 6123000000-E 1670 0.25 ACR 2150.00 537.50 2235.00 558.75 2400.00 600.00REFORESTATION

STRUCTURE ITEMS

0089 8096000000-E SP   49 LF  400.00 19600.00 400.00 19600.00 550.00 26950.00PILE EXCAVATION IN SOIL
0090 8097000000-E SP   102 LF  410.00 41820.00 400.00 40800.00 500.00 51000.00PILE EXCAVATION NOT IN SOIL
0091 8121000000-N 412 Lump Sum 4500.00 12000.00 2500.00UNCL STR EXCAV STA *****

(11+30.50-L-)
0092 8147000000-E 420  4,435 SF  34.60 153451.00 22.00 97570.00 28.00 124180.00REINF CONCRETE DECK SLAB
0093 8161000000-E 420  4,105 SF  0.80 3284.00 0.60 2463.00 0.80 3284.00GROOVING BRIDGE FLOORS
0094 8182000000-E 420 36.6 CY  1010.00 36966.00 850.00 31110.00 700.00 25620.00CLASS A CONCRETE (BRIDGE)
0095 8210000000-N 422 Lump Sum 18200.00 14500.00 15000.00BRG APPR SLAB ***********

(11+30.50-L-)
0096 8217000000-E 425  5,482 LB  0.95 5207.90 0.85 4659.70 1.10 6030.20REINF STEEL (BRIDGE)
0097 8280000000-E 440 Lump Sum 641200.00 558000.00 720000.00STRUCTURAL STEEL
0098 8364000000-E SP   430 LF  52.00 22360.00 70.00 30100.00 50.00 21500.00HP12X53 PILES
0099 8468000000-E 460  299 LF  102.50 30647.50 95.00 28405.00 75.00 22425.00ONE BAR METAL RAIL
0100 8517000000-E 460  314 LF  46.75 14679.50 65.00 20410.00 50.00 15700.001'-**"X*****"CONC PARAPET

(1'-0" X 1'-6")
0101 8692000000-N SP  Lump Sum 8500.00 10800.00 5500.00EVAZOTE JOINT SEALS
0102 8860000000-N SP  Lump Sum 178600.00 250000.00 289000.00GENERIC STRUCTURE ITEM (LS)

REHABILITATION OF EXISTING    STRUCTURE

 

    TOTAL 1876957.15 TOTAL 1898288.00 TOTAL 2060933.20CONTRACT TOTAL

 

    SUB-TOTAL 697941.25 SUB-TOTAL 777870.30 SUB-TOTAL 732244.00ROADWAY ITEMS
    SUB-TOTAL 1179015.90 SUB-TOTAL 1120417.70 SUB-TOTAL 1328689.20STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1728109.00R.E. BURNS & SONS CO., INC.
     2  1794603.61TAYLOR & MURPHY CONSTRUCTION CO, INC



SEP 29, 2011 02:12 PM

TIP NO B-3187 2:00 PM 7 /  7 011

HAYWOOD

32919.3.1

FED AID NO BRZ-1112(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER WEST FORK PIGEON RIVER AND APPROACHES ON SR-1112 (CHAMBER FARM LANE).

   

C202323SEP 20 2011
0.099 MI

     3  1855598.64DANE CONSTRUCTION, INC.
     4  1876957.15SIMPSON CONSTRUCTION CO., INC.
     5  1898288.00BLYTHE DEVELOPMENT CO.
     6  2060933.20CROWDER CONSTRUCTION CO.



SEP 29, 2011 02:12 PM

TIP NO 2:00 PM 1 /  1 012

POLK

14CR.10751.3,  14CR.20751.10

FED AID NO STATE FUNDED

MILLING, RESURFACING, MILLED RUMBLE STRIPS & SHLDR RECONST.

US-74 FROM NC-108 TO THE RUTHERFORD CO LINE & 2 SECTIONS OF SECONDARY ROADS.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ASHEVILLE,  NC

ROGERS GROUP, INC. SLOAN CONSTRUCTION COMPANY,
INC.

ATLANTA,  GA DUNCAN,  SC

C202833SEP 20 2011
13.260 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100528.00 35059.50 150000.00MOBILIZATION
0002 1245000000-E SP  5.7 SMI 4500.00 25650.00 4450.00 25365.00 7350.00 41895.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  75,683 SY  0.70 52978.10 1.09 82494.47 1.10 83251.30MILL ASP PVMT *****" DTH

(1/2")
0004 1519000000-E 610  3,062 TON 47.00 143914.00 45.45 139167.90 43.00 131666.00ASP CONC SURF CRS S9.5B
0005 1525100000-E SP   913 TON 47.00 42911.00 51.17 46718.21 48.00 43824.00ASP CONC SURF CRS SF9.5A LEVEL
0006 1526000000-E 610  2,128 TON 47.00 100016.00 57.31 121955.68 70.00 148960.00ASP CONC SURF CRS S4.75A
0007 1575000000-E SP   390 TON 630.00 245700.00 677.70 264303.00 650.00 253500.00ASP FOR PLANT MIX
0008 1577000000-E SP   920 TON 750.00 690000.00 916.95 843594.00 820.00 754400.00POLYM MOD ASP BNDR FOR PLT MIX
0009 1662000000-E 650  15,031 TON 56.00 841736.00 56.04 842337.24 70.75 1063443.25OG ASP FRICT FC-1 MOD
0010 1840000000-E 665  219,860 LF  0.10 21986.00 0.10 21986.00 0.07 15390.20MILLED RUMBLE STRIPS
0011 4400000000-E 1110  384 SF  10.00 3840.00 10.00 3840.00 10.50 4032.00WORK ZONE SIGNS (STAT)
0012 4405000000-E 1110  2,052 SF  6.00 12312.00 6.34 13009.68 7.25 14877.00WORK ZONE SIGNS (PORT)
0013 4415000000-N 1115  2 EA  3000.00 6000.00 500.00 1000.00 6000.00 12000.00FLASHING ARROW PNL TYPE C
0014 4420000000-N 1120  4 EA  3000.00 12000.00 1500.00 6000.00 6000.00 24000.00CHANGEABLE MESSAGE SIGN
0015 4430000000-N 1130  100 EA  10.00 1000.00 20.00 2000.00 52.00 5200.00DRUMS
0016 4480000000-N 1165  2 EA  1580.00 3160.00 5180.00 10360.00 12000.00 24000.00TMIA
0017 4510000000-N SP   120 HR  35.00 4200.00 50.00 6000.00 35.00 4200.00LAW ENFORCEMENT
0018 4516000000-N 1180  600 EA  10.00 6000.00 20.00 12000.00 18.00 10800.00SKINNY DRUM
0019 4650000000-N 1251  4,220 EA  0.10 422.00 6.25 26375.00 6.25 26375.00TEMP RAISED PVMT MRKS
0020 4685000000-E 1205  224,024 LF  0.54 120972.96 0.54 120972.96 0.54 120972.96THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  27,482 LF  0.59 16214.38 0.59 16214.38 0.59 16214.38THERMO PVT MKG LINES 4"120
0022 4697000000-E 1205  8,328 LF  1.25 10410.00 1.25 10410.00 1.25 10410.00THERMO PVT MKG LINE 8"120 MILS
0023 4725000000-E 1205  45 EA  110.00 4950.00 110.00 4950.00 110.00 4950.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  675,782 LF  0.11 74336.02 0.13 87851.66 0.15 101367.30PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  16,656 LF  0.25 4164.00 0.28 4663.68 0.40 6662.40PAINT PVMT MARKINGS 8"
0026 4840000000-N 1205  24 EA  28.00 672.00 42.50 1020.00 165.00 3960.00PAINT PVT MKG CHARACTER
0027 4845000000-N 1205  90 EA  28.00 2520.00 67.50 6075.00 165.00 14850.00PAINT PVT MKG SYMBOL
0028 4905000000-N 1253  1,530 EA  20.60 31518.00 25.50 39015.00 20.50 31365.00SNOWPLB PVMT MRKER

 

    TOTAL 2580110.46 TOTAL 2794738.36 TOTAL 3122565.79CONTRACT TOTAL

 

    SUB-TOTAL 2580110.46 SUB-TOTAL 2794738.36 SUB-TOTAL 3122565.79ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2580110.46APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     2  2794738.36ROGERS GROUP, INC.
     3  3122565.79SLOAN CONSTRUCTION COMPANY, INC.


