
C205050

DF18314.2044187, DF18314.2044189, DF18314.2044190

HELENE

HAYWOOD

PROPOSAL LENGTH

TYPE OF WORK

LOCATION

 MILES

ROADWAY AND BRIDGE CONSTRUCTION (EXPRESS DESIGN BUILD).

BRG #430002 ON SR-1101, BRG #430034 ON SR-1505, AND BRG #430219 ON SR-1306.

EST CONST PROGRESS.... FY-2025...15% OF BID
FY-2026...78% OF BID
FY-2027...07% OF BID

RPN 004 3 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 4,037,700.00

JAN 20 2025

APR 07 2027

DATE AVAILABLE

FINAL COMPLETION

INTER COMPLETION OCT 09 2026 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR
PERMANENT VEGETATION ESTABLISHMENT

$ TOTALS % DIFF

BUCKEYE BRIDGE LLC  CANTON, NC 5,496,567.00 +36.1

OWLE CONSTRUCTION LLC  WHITTIER, NC 5,512,910.00 +36.5

ZACHRY CONSTRUCTION CORPORATION  SAN ANTONIO, TX 9,075,482.59 +124.8

16,027,200.00

18,428,388.05 + 15.0

ESTIMATE TOTAL

   LETTING TOTAL

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.
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