1591 MAIL SERVICE CENTER
RALEIGH, NC 27699-1591

STATE OFNORTH CAROLINA
DEPARTMENTOF TRANSPORTATION

Roy COOPER J.R.“JOEY” HOPKINS
GOVERNOR SECRETARY
April 19, 2024

Addendum No. 2

Contract No.: C204953
TIP No: I-2513B & D
County: Buncombe County

Project Description: [-26 from South of US 19 BUBS 23 Bus. (Haywood Road) to North of
NC 251 (Broadway Street), Including the 1-26 / B24terchange and SR
1477 (Riverside Drive) from SR 1517 (Hill Strees)NC 251 (Broadway
Street)

RE: Addendum No. 2 to BAFO Final RFP with Optintiaa and Refinement
May 7, 2024 L etting
To Whom It May Concern:

Reference is made to the BAFO Final RFP with Oanion and Refinement with Addendum
No. 1 dated April 15, 2024 recently furnished touyon the above project. We have since
incorporated changes and have attached a copy aémsiim No. 2 for your information. Please
note that all revisions have been highlighted mygand are as follows:

The fourth page of th&able of Contents has been revised. Please void the fourth pageun y
proposal and staple the revised fourth page thereto

Page No. 560 iivision One has been revised. Please void Page No. 560 ingroposal and
staple the revised Page No. 560 thereto.

If you have any questions or need additional infdron, | can be reached by telephone at
(919) 707-6901.

Sincerely,

DocuSigned by:

Kowald €. Davenport, br.

52C46046381F443...

Ronald E. Davenport, Jr., PE
State Contract Officer

RED/eff
Tim Anderson, PE Tim McFadden, CPM
Wiley Jones, PE File
Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4119 CENTURY CENTER COMPLEX
CONTRACT STANDARDS AND Customer Service: 1-877-368-4968 ENTRANCE B-2
DEVELOPMENT UNIT 1020 BIRCH RIDGE DRIVE

Website: www.ncdot.gov RALEIGH, NC 27610
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C204953 (1-2513B & D) Division One of Standard Specifications Buncombe County

Checks that have been furnished as a bid deposit will be retained until after the contract bonds
have been furnished by the successful Proposer, at which time the checks that were furnished as a
bid deposit will be returned.

*NOTE** Deleted reference to Page 1-25, delete Article 103-7

*NOTE** Deleted reference to Page 1-26, Article 103-9

SECTION 104
SCOPE OF WORK

Page 1-26, delete Article 104-1 and replace with the following:
104-1 INTENT OF CONTRACT

The intent of the contract is to prescribe the work or improvements that the Design-Build Team
undertakes to perform, in full compliance with the contract documents. In case the method of
construction or character of any part of the work is not covered by the contract, this section shall
apply. The Design-Build Team shall perform all work in accordance with the contract or as may
be modified by written orders, and shall do such additional, extra, and incidental work as may be
considered necessary to complete the work to the full intent of the contract. Unless otherwise
provided elsewhere in the contract, the Design-Build Team shall furnish al implements,
machinery, equipment, tools, materials, supplies, transportation, and labor necessary for the
design, prosecution and completion of the work.

Page 1-26, Article 104-3, replace “plans or details of construction” with “contract” in all
instances within this Article.

Page 1-35, delete Article 104-10 and replace with the following:
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