
 
-- STATE OF NORTH CAROLINA --  

DEPARTMENT OF TRANSPORTATION 
RALEIGH, N.C. 

 
ADDENDUM #4 

TO THE 

FINAL REQUEST FOR PROPOSAL  
 

DESIGN-BUILD PROJECT 
 

TIP U-5713 / R-5777A & B 
 

July 26, 2019 
 
 

 
VOID FOR BIDDING 

DATE AND TIME OF TECHNICAL PROPOSAL SUBMISSION: AUGUST 19, 2019 BY 4:00 PM 
 
DATE AND TIME OF PRICE PROPOSAL SUBMISSION: AUGUST 2726, 2019 BY 4:00 PM 
 
DATE AND TIME OF PRICE PROPOSAL OPENING: SEPTEMBER 17, 2019 AT 2:00 PM 
 
CONTRACT ID: C 204225 
 
WBS ELEMENT NO. 50111.3.1 
 
FEDERAL-AID NO. N/A 
 

COUNTY:   Craven 
 
ROUTE NO.  U.S. 70 
 
MILES:  5.1 
 
LOCATION:  U.S. 70 from the eastern approach of the Neuse River Bridge to approximately one (1) mile east 

of S.R. 1116 (Thurman Road) 
 
TYPE OF WORK:  DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK 

CONTAINED IN THE REQUEST FOR PROPOSALS 
NOTICE: 
 
ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE 
PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES. 
 
___________ 
                              5% BID BOND OR BID DEPOSIT REQUIRED 
___________ 



C204225 Project Special Provisions Craven County 
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OTHER LIQUIDATED DAMAGES AND INCENTIVES 
(3-22-7) (Rev. 2-14-8) DB1 G11 

Reference the Transportation Management Scope of Work found elsewhere in this RFP for 
more information on the following time restrictions and liquidated damages: 

Liquidated Damages for Intermediate Contract Time #1 for lane narrowing, lane closure, 
holiday and special event time restrictions for US 70 and all ramps and loops are 
$2,500.00 per 15-minute period or any portion thereof. 

Liquidated Damages for Intermediate Contract Time #2 for lane narrowing, lane closure, 
holiday and special event time restrictions for US 70 and all ramps and loops are 
$2,500.00 per 15-minute period or any portion thereof. 

Liquidated Damages for Intermediate Contract Time #3 for lane narrowing, lane closure, 
holiday and special event time restrictions for Williams Road are 
$1,250.00 per 15-minute period or any portion thereof. 

Liquidated Damages for Intermediate Contract Time #4 for road closure time restrictions 
for US 70 and all ramps and loops are $5,000.00 per 15-minute period or any portion 
thereof. 

Liquidated Damages for Intermediate Contract Time #5 for road closure time restrictions 
for All Other Roads are $2,500.00 per 15-minute period or any portion thereof. 

Liquidated Damages for Intermediate Contract Time #6 for the above multi-vehicle hauling 
time restrictions for US 70 and all interchange ramps (once open to traffic), and Williams 
Road are $300.00 per vehicle. 

Liquidated Damages for Intermediate Contract Time #7 for the above multi-vehicle hauling 
time restrictions for US 70 and all interchange ramps (once open to traffic), and Williams 
Road are $400.00 per vehicle. 

Liquidated Damages for Erosion Control efforts apply to this project 

Reference the Erosion and Sedimentation Control Scope of Work found elsewhere in this 
RFP for additional information under the Erosion Control Damages Section. 

Reference the ITS Scope of Work found elsewhere in this RFP for more information on the 
following time restrictions and liquidated damages: 

Liquidated Damages for Intermediate Contract Time #86 for Failure to Maintain Traveler 
Information for Westbound Traffic After the Existing DMS is Removed are $10,000.00 
per day or any portion thereof. 
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ROADWAY SCOPE OF WORK (1-3-2018)(7/26/2019) 

1. General 

1.1 Unless allowed otherwise in this RFP, roadway designs shall be in accordance with 
the following documents in order of precedence: 

(a) The requirements of this RFP; 

(b) 2011 AASHTO A Policy on Geometric Design of Highways and Streets, 
2013 Errata. 

(c) NCDOT Roadway Design Manual, including all revisions effective on the 
Technical Proposal submittal date; 

(d) 2018 NCDOT Standard Drawings, or as superseded by the detail sheets 
found at: 

https://connect.ncdot.gov/resources/Specifications/Pages/2018-Roadway-
Standard-Drawings.aspx 

1.2 All pavement designs shall be in accordance with the Pavement Management Scope 
of Work found elsewhere in this RFP. 

1.3 All limits of construction along the Mainline, Cross Streets, Service Roads and 
Ramps shall be of sufficient length to tie into existing conditions based upon the 
documents set forth in Section 1.1 of this Roadway Scope of Work. 

1.4 Crown points and cross slopes along the Mainline, Cross Streets, Service Roads 
and Ramps shall be in accordance with the Hydraulics Scope of Work, found 
elsewhere in this RFP and with the documents set forth in Section 1.1 of this 
Roadway Scope of Work.  The Hydraulics Scope of Work shall take precedence 
over the documents set forth in Section 1.1. 

1.5 Unless otherwise noted in this RFP, the Design-Build Team shall design and 
construct the Mainline, all Cross Streets, Ramps, and Service Roads providing the 
same or better access, widening, improvements, and traffic measures of 
effectiveness, in the Department’s sole discretion, included in the Preliminary 
Roadway Plans Provided by the Department. 

1.6 Unless otherwise required in this RFP, all new curb and gutter along outside edge 
of pavement and within the Project limits shall be 2’ – 6” curb and gutter in 
accordance with Standard #846.01 (Roadway Standard Drawing for Concrete 
Curb, Gutter and Curb & Gutter) of the 2018 Roadway Standard Drawings. 

https://connect.ncdot.gov/resources/Specifications/Pages/2018-Roadway-Standard-Drawings.aspx
https://connect.ncdot.gov/resources/Specifications/Pages/2018-Roadway-Standard-Drawings.aspx


C204225 Roadway Scope of Work Craven County 
(U-5713 / R-5777A & B) 

 

 

1.7 The Design-Build Team shall design and construct all medians within the Project 
limits as monolithic concrete islands in accordance with Standard #852.01 
(Roadway Standard Drawing for Concrete Islands) and associated standard 
drawings of the 2018 Roadway Standard Drawings.  Planted medians will not be 
permitted. 

1.8 The Design-Build Team shall design and construct all Cross Streets and Service 
Roads such that the through movement is not required to change lanes throughout 
the Project limits except where tying into existing. 

1.9 NSR / NCRR At-Grade Railroad Crossings with -Y- Lines: 

(a) if any portion of the design and / or construction of the -Y- Lines comes 
within 10 feet of the centerline of the NSR / NCRR railroad tracks running 
parallel to the Mainline, the Design-Build Team shall upgrade the existing 
signals at such at-grade crossings. 

1.10 A longitudinal zero percent grade along the roadway profile is acceptable under 
temporary conditions only.  The final, permanent longitudinal grade shall be no less 
than 0.3%. 

1.11 Throughout this Roadway Scope of Work, the following definitions shall apply: 

(a) the term “Mainline” or “-L- Line” refers to US 70. 

(b) the terms “Cross Streets” and “-Y- Lines” refers to the following streets:  

Cross Streets (-Y- Lines) as shown on the Preliminary 
Roadway Plans 

R-5777A & B U-5713 
Day Star Lane (SRY21C2) Garner Road (Y1) 

Thurman Road (Y21) Grantham Road (Y2) 
Taberna Way (Y22) Airport Road (Y3) 

 Williams Road (Y4) 
Note: The Design-Build Team is advised that the alignment names herein shown are 
for illustrative purposes only, not contractual and shown in accordance with the 
definition of Preliminary Roadway Plans.  The Design-Build Team has the option to 
utilize the alignment names herein shown or use new alignment names that fit the 
need of its proposed designs. 

(c) the term “Service Roads” refers to the following alignments shown in the 
Preliminary Roadway Plans: 

Service Roads as shown on the Preliminary Roadway 
Plans 

R-5777A & B U-5713 
SRY21B SR1 
SRY21B2 SR2 
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SRY21AY22B SR3_ALT 
SRY22A SR4 
SRY21C SR5 
SRY21D SR6 
SRY22D SR7 

Note: The Design-Build Team is advised that the alignment names herein shown are 
for illustrative purposes only, not contractual and shown in accordance with the 
definition of Preliminary Roadway Plans.  The Design-Build Team has the option to 
utilize the alignment names herein shown or use new alignment names that fit the 
need of its proposed designs. 

(d) the term “Ramps” refers to the following alignments shown in the 
Preliminary Roadway Plans:  

Ramps as shown on the Preliminary Roadway Plans 
R-5777A & B U-5713 

Y21RPA RPAY2 
Y21RPB RPBY2 
Y21RPC RPCY2 
Y21RPD RPDY2 
Y22RPA RPAY3 
Y22RPB RPBY3 
Y22RPC RPCY3 
Y22RPD RPDY3 

 RPAY4 
 RPBY4 
 RPCY4 
 RPDY4 
 RPA55 
 RPB55 

Note: The Design-Build Team is advised that the alignment names herein shown are 
for illustrative purposes only, not contractual and shown in accordance with the 
definition of Preliminary Roadway Plans.  The Design-Build Team has the option to 
utilize the alignment names herein shown or use new alignment names that fit the 
need of its proposed designs. 

2. Preliminary Roadway Plans provided by the Department 

2.1 Throughout this Roadway Scope of Work, any references to the Preliminary 
Roadway Plans shall include the following, in order of precedence: 

(a) the preliminary roadway plans with corresponding roadway profiles, 
roadway cross sections and typical cross sections for each alignment 
encompassing STIP Projects U-5713 and R-5777A & B provided by the 
Department; and 

(b) the most recent public meeting maps provided by the Department.  
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2.2 Except were indicated in this Roadway Scope of Work, the Preliminary Roadway 
Plans are provided by the Department for reference only and shall not be a part of 
the Design-Build contract between the Design-Build Team and the Department.  
Any references to the Preliminary Roadway Plans throughout this Roadway Scope 
of Work are for illustrative purposes only and are not intended to be contractual.  
The Department shall not be responsible for any omissions, errors, or any 
information shown or stated on the Preliminary Roadway Plans.   

2.3 The Design-Build Team is allowed and encouraged to proposed modifications to 
the Preliminary Roadway Plans.  Such proposed modifications by the Design-Build 
Team: 

(a) shall not reduce the posted speed limit of the Mainline; 

(b) shall fully comply with the Project commitments outlined in the Categorical 
Exclusion document for U-5713 / R-5777A & B provided by the 
Department; 

(c) shall not place the Cross Streets alignments over the Mainline, under any 
circumstances.  Alternative Technical Concepts proposing Cross Street 
alignments over the Mainline will be rejected; and  

(d) shall comply with the interchange type set forth in Section 4.2 of this 
Roadway Scope of Work.  

2.4 Modifications to the Roadway Preliminary Plans that are in compliance with items 
2.3(a) through 2.3(d) shall not require the submittal of an Alternative Technical 
Concept, unless an Alternative Technical Concept is required due to deviations 
from the requirements included in other sections of this RFP. 

2.5 Design Exceptions in the Preliminary Roadway Plans: 

(a) The Department is aware of the following design exceptions: 

 
R-5777A & B 
Service Road -
SRY21AY22B- 

PI Sta. 63+66.57 
Design Speed = 25 mph 

 
U-5713 
Service Road -SR4- PI Sta. 25+68.10 

Design Speed = 20 mph 
Service Road -SR7- PI Sta. 18+82.38 

Design Speed = 20 mph  
Service Road -Y3- PI Sta. 27+30.29 

Design Speed = 20 mph (stop condition) 
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Mainline -L- 
Northbound and 
Southbound 

Distance between ramps in both directions, 
between Airport Road and Williams Road shall 
be no less than the distance shown in the 
Preliminary Roadway Plans.  

Grantham Road  
-Y2- 

Storage length for left turn movement into 
Service Road -SR1- shall be no less than 275 feet. 

Ramp -RPAY4- Minimum width of ramp inside shoulder shall be 
no less than 4 feet.  Ramp -RPBY4- 

Ramp -RPCY4- 

(b) All design exceptions, whether included in Section 2.5(a) of this Roadway 
Scope of Work, or as proposed by the Design-Build Team that are not 
included in the list provided under Section 2.5(a), shall undergo the design 
exceptions process established by the Department.  

3. Mainline Specifications 

3.1 Mainline Project Limits: 

(a) The overall project limit on the south side of the Project is approximately 
one (1) mile east of Thurman Road, generally station 212+00 on the 
Preliminary Roadway Plans.   

(b) At the south end of the Project, the Department notes the following: 

1. The Mainline Project limit at the south end of the Project is Mainline 
station 245+00;   

2. the limit for Service Road -SRY21C- goes east to approximately 
Mainline station 217+80.00, beyond the Mainline project limit.  The 
intent is to provide a continuation to the existing service road from 
approximately -SRY21C- station 10+00.00 to -SRY21C- station 
20+00.00;   

3. the existing access apron between the existing service road and the 
Mainline, between Mainline stations 212+00 and 216+50, shall be 
removed; and  

4. the Design-Build Team shall mark the Project limit at the south end 
of the Project as Mainline station 212+00. 

(c) The overall project limit on the north side of the Project is approximately 
0.7 mile north of Williams Road, generally station 155+00 on the 
Preliminary Roadway Plans. 

(d) The limit of construction along the ramps on the northern terminus of the 
project are as follows: for ramp -RPB55-, the project limit shall be 
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approximately -RPB55- station 22+58.81.  For ramp -RPA55-, the project 
limit shall be approximately -RPA55- station 22+54.55. 

3.2 The Mainline shall be designed and constructed to meet a 60-mph design speed for 
a level urban freeway (in an urban area with right of way constraints) designed to 
interstate standards, except where as specified in this RFP.  A maximum grade of 
4% along the Mainline is allowable. 

3.3 The width of mainline travel lanes throughout the length of the Project shall be 12 
feet. 

3.4 Mainline superelevation shall be designed and constructed in accordance with 
AASHTO A Policy on Geometric Design of Highways and Streets, Table 3-10b 
(Minimum Radii for Design Superelevation Rates, Design Speeds, and emax=8%).  
The Design-Build Team shall provide all other design criteria in the Technical 
Proposal. 

3.5 For the transition between segments R-5777A & B and U-5713 (between the 
Taberna Way and the Grantham Road interchanges, and around Garner Road), the 
Design-Build Team shall design and construct all appropriate transitions and taper 
lengths in accordance with the documents set forth in Section 1.1 of this Roadway 
Scope of Work. 

3.6 To the extent practicable, all lane drops and / or lane additions shall be on the 
outside of the Mainline. 

3.7 R-5777A & B: 

(a) From the south project limit to Garner Road (R-5777A & B), the typical 
cross section for the Mainline consists of a four-lane divided facility with a 
46-foot median, which shall be cable guiderail divided.   

(b) For the transition between the proposed condition and the existing condition 
at the southern project terminus (between Mainline station 245+00.00 and 
Thurman Road), the Design-Build Team shall design and construct all 
appropriate transitions and taper length in accordance with the documents 
set forth in Section 1.1 of this Roadway Scope of Work.   

(c) The total width for outside Mainline shoulders along segment R-5777A & 
B shall be 12 feet of clear, usable width.  The 12 feet shall be measured 
from edge of the travelled way to either face of barrier or shoulder 
breakpoint.  The 12-foot minimum width shall be held, at a minimum, to 
the back of the gore, prior to the transition to the eight-foot shoulder width 
minimum.  
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(d) The total width for inside Mainline shoulders (median side) along segment 
R-5777A & B shall be six (6) feet of which 4 feet shall be full depth paved 
shoulder. 

(e) All median features designed and constructed by the Design-Build Team 
shall be in accordance with all documents set forth in Section 1.1 of this 
Roadway Scope of Work. 

(f) The inside shoulder of the bridges carrying the Mainline over Thurman 
Road and Taberna Way shall be governed by the requirement set forth in 
Section 3.9(b) of this Roadway Scope of Work. 

3.8 U-5713: 

(a) From Garner Road to the north project limit (U-5713), the typical cross 
section for the Mainline consists of a six-lane divided facility with a 22-foot 
paved median, which shall include a Type “T” double-faced concrete 
median barrier along the center.  

(b) The transition from the proposed condition at the north terminus of the 
project to the existing condition at the south approach of the Neuse River 
Bridge, for both the Mainline and ramps, shall be of sufficient length in 
accordance with the documents set forth in Section 1.1 of this Roadway 
Scope of Work.  

(c) The total width for outside Mainline shoulders along segment U-5713 shall 
be no less than 12 feet of clear, usable width.  The 12 feet shall be measured 
from edge of the travelled way to either face of barrier or shoulder 
breakpoint. The 12-foot minimum width shall be held, at a minimum, to the 
back of the gore, prior to the transition to the eight-foot shoulder width 
minimum. 

(d) The total width for inside Mainline shoulders along U-5713 shall be no less 
than 10 feet.  

(e) All median features designed and constructed by the Design-Build Team 
shall be in accordance with all requirements of this RFP, and with 
documents set forth in Section 1.1 of this Roadway Scope of Work. 

(f) The Department is aware that the distance between the interchanges of the 
Mainline with Airport Road and Williams Road, as shown on the 
Preliminary Roadway Plans, is not in compliance with the documents set 
forth in Section 1.1 of this Roadway Scope of Work.  The Department notes 
that the Design-Build Team is not required to address this non-compliance. 
The Design-Build Team, however, shall not further reduce the distance 
between interchanges, ramps and ramp elements, beyond what is shown on 
the Preliminary Roadway Plans.   
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(g) The Design-Build Team shall design and construct 12-foot auxiliary lanes, 
in both directions, between the interchanges of the Mainline with Airport 
Road and Williams Road, in accordance with the documents set forth in 
Section 1.1 of this Roadway Scope of Work.  The minimum shoulder width 
along this segment shall be 12 feet in accordance with Section 3.8(c) of this 
Roadway Scope of Work.  

3.9 Mainline Bridges 

(a) The Design-Build Team shall design and construct the bridges carrying the 
Mainline over Thurman Road, Taberna Way, Grantham Road, Airport 
Road, and Williams Road in accordance with the Structures Scope of Work 
found elsewhere in this RFP. 

(b) The inside shoulder of the bridges carrying the Mainline over Thurman 
Road and Taberna Way shall be of sufficient width to accommodate future 
inside widening (toward the Mainline median) of a third 12-foot lane plus 
shoulder.  Such future shoulders shall be designed and constructed in 
accordance with the documents set forth in Section 1.1 of this Roadway 
Scope of Work.  However, at final completion the bridges carrying the 
Mainline over Thurman Road and Taberna Way shall provide pavement 
marking for the Mainline’s two (2) through lanes in each direction.  The 
future third lane and shoulder shall be considered and marked as shoulder. 

3.10 Mainline Access: 

(a) The Design-Build Team shall design and construct the Mainline as a full 
control of access facility.   

(b) All access from the Mainline onto existing or proposed service roads and / 
or properties within the Mainline project limits shall be removed. 

(c) In addition to the requirements of the preceding item 3.10(b), Mainline 
access at approximately Mainline stations 216+00.00, 227+35.00 and 
240+25.00 shall be removed. 

(d) All median crossovers within the Mainline project limits shall be removed, 
including the median crossover at approximately Mainline station 
240+25.00. 

(e) The at-grade intersection of the Mainline and Garner Road shall be removed 
and no access shall be provided from the Mainline onto Garner Road. 

3.11 Retaining Walls: 

(a) The Design-Build Team shall design and construct all required retaining 
walls along the Mainline, Ramps and Service Roads in accordance with the 
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Structures Scope for Work found elsewhere in this RFP.  Traffic protection 
for retaining wall shall be in accordance with the documents set forth in 
Section 1.1 of this Roadway Scope of Work.   

(b) The length and amount of retaining walls within the project limits shall 
depend the Design-Build Team’s design.   

(c) The Design-Build Team shall design and construct all retaining walls a 
minimum of ten (10) feet inside the right of way.  If an exception for the 
offset distance between the edge of the traveled way and the retaining wall 
or noise wall, as the case may be, is required, the Design-Build Team shall 
submit such design exception request to the Department and seek 
Department’s acceptance for such design exception prior to its 
implementation.  

4. Interchanges 

4.1 The Design-Build Team shall design and construct interchanges at the following 
intersections along the Mainline: 

(a) Thurman Road; 
(b) Taberna Way; 
(c) Grantham Road; 
(d) Airport Road; and  
(e) Williams Road. 

4.2 The Design-Build Team shall design and construct all interchanges to provide full 
and direct access for each crossroad as shown in the Preliminary Roadway Plans 
provided by the Department.  Any deviation from the compact diamond 
interchange (CDI) design shown on the Preliminary Roadway Plans shall not 
increase the footprint of the project.The Design-Build Team shall design and 
construct all compact diamond interchanges (CDI).   

4.3 Alternative Technical Concepts for different types of interchanges may be 
submitted.     

4.4 Without exception, all interchanges shall be designed and constructed with the 
Mainline over the intersecting roadway.  No Alternative Technical Concepts 
proposing any portion of the Mainline under an intersecting roadway will be 
accepted. 

4.5 Ramps: 

(a) The Design-Build Team shall design and construct all ramps in accordance 
with AASHTO A Policy on Geometric Design of Highways and Streets, 
Table 10-1 (Guide Values for Ramp Design Speed as Related to Highway 
Design Speed).  The maximum longitudinal grade for ramps within the U-
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5713 segment shall be 7%.  Ramps within the R-5777A & B segment shall 
comply with the documents set forth in Section 1.1 of this Roadway Scope 
of Work.  

(b) The minimum storage length for all ramps (as defined in Section 9-1 of the 
NCDOT Roadway Design Manual) shall be the most conservative length of 
either the storage length required in the U-5713 & R-5777 A/B Traffic 
Operations Analysis Technical Memorandum or the length shown in the 
Preliminary Roadway Plans.  In any case, the storage length shall be no less 
than the minimum required in Section 9-1 of the NCDOT Roadway Design 
Manual. 

(c) For single-lane ramps, the minimum width for ramp lanes shall be 16 feet. 

(d) In those areas where ramps have two (2) or more lanes, the minimum lane 
width shall be 12 feet.  

(e) Minimum width for ramp shoulders shall be 4 feet for inside shoulders and 
8 feet for outside shoulders.   

5. Service Roads 

5.1 Unless specified elsewhere in this RFP, the minimum lane width for Service Roads 
shall be 14 feet, except where tying into existing, in which case the appropriate 
transition length and taper as required by the documents set forth in Section 1.1 of 
this Roadway Scope of Work shall be utilized.  

5.2 All Service Roads shall consist of a two-lane cross section, with one lane in each 
direction, and 2’-6” curb and gutter. 

5.3 All Service Roads within segment R-5777A & B shall be designed and constructed 
to meet a minimum speed of 30 mph, except where indicated in Section 2.5(a) of 
this Roadway Scope of Work. Within this segment, all superelevation along Service 
Roads shall be in accordance with AASHTO A Policy on Geometric Design of 
Highways and Streets, Table 3-8 (Minimum Radii for Design Superelevation Rates, 
Design Speeds, and emax=4%).   

5.4 All Service Roads within segment U-5713 shall be designed and constructed to 
meet a minimum design speed of 25 mph, except where indicated in Section 2.5(a) 
of this Roadway Scope of Work. Within this segment, all superelevation along 
Service Roads shall be in accordance with AASHTO A Policy on Geometric Design 
of Highways and Streets, Table 3-8 (Minimum Radii for Design Superelevation 
Rates, Design Speeds, and emax=4%). 

5.4a The Design-Build Team shall do an evaluation for the need of glare screens and 
provide recommendations for mitigation. Glare screens shall be installed as 
required by the NCDOT Design Manual.  Methodology of installation shall be 
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consistent with the design for the area (i.e. guardrail mounted versus barrier 
mounted). 

5.5 Service Road -SRY21C- (southeast quadrant of the Mainline / Thurman Road 
interchange):  The construction limit for Service Road -SRY21C- starts 
approximately 0. 5 mile east of the Mainline reconstruction limit. 

5.6 Service Roads -SRY21B- and -SRY21B2- (southwest quadrant of the Mainline / 
Thurman Road interchange):   

(a) This Service Road shall extend from Thurman Road south to approximately 
station 240+00.00 of the Mainline.  

(b) At least one point of access shall be provided at each of the parcels within 
the length of the Service Road, and between the Mainline right of way and 
the North Carolina Railroad right of way. 

(c) To the greatest extent possible, the design and construction of the Service 
Road shall avoid the wetlands shown on the Preliminary Roadway Plans.  

(d) This Service Road shall be designed and constructed to meet a minimum 
design speed of 50 mph.  All superelevation along this Service Road shall 
be in accordance with AASHTO A Policy on Geometric Design of 
Highways and Streets, Table 3-8 (Minimum Radii for Design 
Superelevation Rates, Design Speeds, and emax=4%). 

5.7 All service roads shall be designed and constructed so as to provide access to 
properties and side streets in accordance with NCDOT standards and guidelines. 

5.8 Service Road Study: 

(a) The Design-Build Team shall conduct a Service Road Study to determine 
whether parcels that no longer have direct access will be provided access to 
the service roads or will become a total take. 

(b) The Design-Build Team shall submit such Service Road Study to the 
Division Construction Engineer and Resident Engineer for review and 
approval prior to finalizing the designs.  

(c) If the Design-Build Team demonstrates, to the Department’s sole 
satisfaction, that additional service road(s) are required, the design and 
construction of the service road(s), including all associated NEPA 
requirements, will be paid for as extra work in accordance with Subarticle 
104-8(A) of the NCDOT Standard Specifications for Roads and Structures.  

(d) If the Design-Build Team’s design and construction methods require 
additional service road(s), the design and construction of the service road(s), 
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as well as associated NEPA requirements, shall be included in the Design-
Build Team’s lump sum bid for the entire project. 

5.9 The following Service Roads shall, at a minimum, receive a 1.5” overlay with a 
typical normal section, and maintain the existing drainage features: 

(a) Service Road on the east side of, and running parallel to, US 70, between 
Garner Road and Grantham Road (approximately Mainline stations 
17+00.00 to 50+00.00); 

(b) Service Road on the east side of, and running parallel to, US 70, between 
Grantham Road and Airport Road (approximately Mainline stations 
54+00.00 to 87+50.00); 

(c) Service Road on the east side of, and running parallel to, US 70, between 
Airport Road and Williams Road (approximately Mainline stations 
92+00.00 to 116+50.00); and 

(d) Service Road on the east side of, and running parallel to, US 70, between 
SR 1915 (Oak Street) and SR 1139 (Plum Street), (approximately Mainline 
stations 130+00.00 to 147+00.00). 

6. Cross Streets 

6.1 Along segments that include one single lane in each direction, the minimum lane 
width for Cross Streets shall be 14 feet. Along segments that include two or more 
lanes in either direction, the minimum lane width for Cross Streets shall be 12 feet.  

6.2 The Design-Build Team shall design and construct all cross streets to meet the 
following minimum design speeds: 

(a)  Day Star Lane: 40 mph 
(b)  Thurman Road: 40 mph 
(c)  Taberna Way: 30 mph 
(d)  Garner Road: 40 mph 
(e)  Grantham Road: 40 mph 
(f)  Airport Road: 50 mph 
(g)  Williams Road: 50 mph 

6.3 Day Star Lane: 

(a) The Design-Build Team shall remove and replace Day Star Lane.  The new 
Day Star Lane shall be within the Department’s right of way, except for the 
300 feet closest to Old Cherry Point Road, where the new Day Star Lane 
shall align with the existing Gibbs Road centerline. 
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6.4 Thurman Road: 

(a) Reconstruction limits for Thurman Road shall be, at a minimum, the 
intersecting points with proposed Service Roads east and west of the 
Mainline.   

(b) Between the intersecting points of Thurman Road with proposed Service 
Roads east and west of the Mainline, Thurman Road shall be designed and 
constructed with a minimum of two (2) through lanes in each direction and 
a raised median of variable width. 

(c) At its eastern limit, past the intersecting point with proposed Service Roads 
-SRY21C- and -SRY21D-, Thurman Road shall transition from a 4-lane 
cross section to the existing 2-lane cross section.  Such transition shall be 
of sufficient length to tie into existing and in accordance with the documents 
set forth in Section 1.1 of this Roadway Scope of Work.  

(d) At the intersection of Thurman Road with the interchange ramps, turning 
lanes and channelization in the form of raised concrete islands shall be 
provided in accordance with the documents set forth in Section 1.1 of this 
Roadway Scope of Work.  

6.5 Taberna Way 

(a) The western reconstruction limit for Taberna Way shall be, at a minimum, 
the intersecting point with proposed Service Roads -SRY21AY22B- and -
SRY22A-. 

(b) The eastern reconstruction limit for Taberna Way shall be Old Cherry Point 
Road.  The new alignment of Taberna Way east of the Mainline shall 
connect with Old Cherry Point Road.  This new intersection with Old 
Cherry Point Road does not need to include turning lanes, unless 
specifically requested by the Department.  

(c) Between the intersecting points of Taberna Way with proposed Service 
Roads east and west of the Mainline, Taberna Way shall be designed and 
constructed with a minimum of two (2) through lanes in each direction and 
raised median of variable width.  

(d) At its eastern limit, past the intersecting point with proposed Service Road 
-SRY22D-, Taberna Way shall transition from a 4-lane cross section to a 2-
lane cross section.  Such transition shall be of the length required by the 
documents set forth in Section 1.1 of this Roadway Scope of Work.  
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(e) At the intersection of Taberna Way with the interchange ramps, turning 
lanes and channelization in the form of raised concrete islands shall be 
provided in accordance with the documents set forth in Section 1.1 of this 
Roadway Scope of Work.  

6.6 Garner Road  

(a) The existing intersection of the Mainline and Garner Road will be 
eliminated, including the existing paved median cross over on the Mainline 
shall be removed.   

(b) Garner Road, east and west of the Mainline shall be connected to the Service 
Roads.   

(c) Reconstruction limits for Garner Road east and west of the Mainline shall 
be limited to new intersections with Service Roads, as generally shown in 
the Preliminary Roadway Plans, and match the existing condition on Garner 
Road.  

6.7 Grantham Road: 

(a) Reconstruction limit for Grantham Road west of the Mainline shall be at -
Y2- station 12+00.00. 

(b) Reconstruction limit for Grantham Road east of the Mainline shall be the 
point of intersection with the proposed Service Road north of the Mainline 
(-SR7-). 

(c) Through the Mainline interchange, Grantham Road shall provide a 
minimum of two (2) through lanes in each direction.   

(d) At the intersection of Grantham Road with the interchange ramps, turning 
lanes and channelization in the form of raised concrete islands shall be 
provided in accordance with the documents set forth in Section 1.1 of this 
Roadway Scope of Work. 

(e) All transitions along Grantham Road from the proposed condition back into 
existing shall be of sufficient length to tie into existing and in accordance 
with the documents set forth in Section 1.1 of this Roadway Scope of Work. 

6.8 Airport Road: 

(a) Reconstruction limit for Airport Road west of the Mainline shall be 
approximately at -Y3- station 8+60.00. 

(b) Reconstruction limit for Airport Road east of the Mainline shall be its 
intersection with Old Cherry Point Road.  The Design-Build Team shall be 
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required to install appropriate signage at the intersection of Airport Road 
and Old Cherry Point Road, however, the Design-Build Team is not 
required to reconstruct or reconfigure the entire intersection, except where 
indicated (i.e. the west leg, or Airport Road leg, of the intersection with Old 
Cherry Point Road). The Design-Build Team is not required to add turning 
lanes to Old Cherry Point Road, unless specifically requested by the 
Department.  In the event the Department requests turning lanes at the 
intersection of Old Cherry Point Road with Airport Road, such revisions to 
the plans, along with any additional studies required shall be paid by the 
Department as extra work in accordance with Subarticle 104-8(A) of the 
NCDOT Standard Specifications for Roads and Structures. 

(c) Between the proposed Service Road west of the Mainline, going across the 
Mainline, and continuing to Old Cherry Point Road east of the Mainline, 
Airport Road shall provide two (2) through lanes in each direction.   

(d) West of the Mainline, from the proposed Service Road going west to Airport 
Road’s reconstruction limit approximately at -Y3- station 8+60.00, Airport 
Road shall transition into existing.  Such transition shall be of sufficient 
length to tie into existing and shall be in accordance with the documents set 
forth in Section 1.1 of this Roadway Scope of Work.  

 (e) At the intersection of Airport Road with the interchange ramps, turning 
lanes and channelization in the form of raised concrete islands shall be 
provided in accordance with the documents set forth in Section 1.1 of this 
Roadway Scope of Work. 

6.9 Williams Road: 

(a) Reconstruction limit for Williams Road west of the Mainline shall be 
approximately at -Y4- station 11+18.00. 

(b) Reconstruction limit for Williams Road east of the Mainline shall be its 
intersection with Old Cherry Point Road.  The Design-Build Team shall be 
required to install appropriate signage at the intersection of Williams Road 
and Old Cherry Point Road, however, the Design-Build Team is not 
required to reconstruct or reconfigure the entire intersection except where 
indicated (i.e. the west leg, or Williams Road leg, of the intersection with 
Old Cherry Point Road).  The Design-Build Team is not required to add 
turning lanes to Old Cherry Point Road, unless specifically requested by the 
Department.  In the event the Department requests turning lanes at the 
intersection of Old Cherry Point Road with Williams Road, such revisions 
to the plans, along with any additional studies required shall be paid by the 
Department as extra work in accordance with Subarticle 104-8(A) of the 
NCDOT Standard Specifications for Roads and Structures. 
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(c) Between the proposed Service Road west of the Mainline, going across the 
Mainline, and continuing to Old Cherry Point Road east of the Mainline, 
Williams Road shall provide a minimum of two (2) through lanes in each 
direction.   

(d) West of the Mainline, from the proposed Service Road going west to 
Williams Road’s reconstruction limit approximately at -Y4- station 
11+18.00, Williams Road shall transition into existing.  Such transition 
shall be of sufficient length to tie into existing and shall be in accordance 
with the documents set forth in Section 1.1 of this Roadway Scope of Work.  

(e) At the intersection of Williams Road with the interchange ramps, turning 
lanes and channelization in the form of raised concrete islands shall be 
provided in accordance with the documents set forth in Section 1.1 of this 
Roadway Scope of Work. 

(f) The Design-Build Team shall design and construct a full-movement access 
at the shopping center property located at quadrant A of the Mainline / -Y4- 
interchange, at -Y4- Station 17+15.00, as shown in the Preliminary 
Roadway Plans provided by the Department.  All movements shall be 
designed to accommodate a WB-65 design vehicle. 

(g) The Design-Build Team shall also provide, at a minimum, a left-out 
movement at -Y4- Station 15+80.00 Left to accommodate traffic exiting 
from behind the shopping center property in an easterly direction  
onto -Y4-.  The left-out movement shall be designed to accommodate  
a WB-65 design vehicle.  The Design-Build Team may provide a  
full-movement intersection at this location if it is able to prove that a  
full-movement intersection at this location will perform as good or better 
than the configuration shown in the Preliminary Roadway Plans provided 
by the Department. 

(h) In lieu of providing a full-movement access into the shopping center 
property at -Y4- Station 17+15.00 Left as detailed in 6.9(f) above, the 
Design-Build Team may provide a full-movement intersection for the 
shopping center from -SR4-.  All movements shall be designed to 
accommodate a WB-65 design vehicle.  This option shall meet the 
following conditions: 

 (i) This option shall only be designed and constructed if the Design-
Build Team is able to prove that this option will perform as good or 
better than the configuration shown in the Preliminary Roadway 
Plans provided by the Department. 

(ii) Relocating the shopping center full-access intersection from  
-Y4- Station 17+15.00 to -SR4- shall not increase the footprint  



C204225 Roadway Scope of Work Craven County 
(U-5713 / R-5777A & B) 

 

 

of -SR4- and the currently proposed right of way at this location, as 
shown on the Preliminary Roadway Plans provided by the 
Department, and shall not reduce the number of parking spaces.  

(iii) The Design-Build Team shall provide, at a minimum, a left-out 
movement at -Y4- Station 15+80.00 Left to accommodate traffic 
exiting the shopping center property in an easterly direction  
on -Y4-.  The Design-Build Team may provide a full-movement 
intersection at this location if it is able to prove that a full-movement 
intersection at this location will perform as good or better than the 
configuration shown in the Preliminary Roadway Plans provided by 
the Department. 

(iv) This option shall be able to accommodate a WB-65 design vehicle 
for all movements.  

(v) The Design-Build Team may elect to realign -SR3_ALT- to meet  
-SR4- at -Y4- Station 18+42.00 if it is able to prove that this 
realignment will perform as good or better than the configuration 
shown in the Preliminary Roadway Plans provided by the 
Department. 

 
6.10 Elder Street: 

(a) The existing access from Elder Street into the northbound lanes of the 
Mainline (i.e. pavement between Plum Street and the Mainline providing 
access onto Elder Street) shall be removed.   

(b) East of the Mainline, Elder Street shall end at its intersection with Plum 
Street.  No work on Elder Street shall be required on the west side of the 
Mainline.  

(c) No bridge carrying the Mainline over Elder Street will be required at this 
location. The Design-Build Team may design and construct the Mainline to 
match the existing US 70 vertical alignment at this location.   

7. Pedestrian Accommodations 

7.1 All existing sidewalk impacted by the Project shall be replaced in kind and in 
accordance with the documents set forth in Section 1.1 of this Roadway Scope of 
Work. 

7.2 Without exception, the following Cross Streets must include sidewalk along both 
sides: 

(a)  Grantham Road; 
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(b)  Airport Road; and  
(c)  Williams Road. 

7.3 Alternative Technical Concepts that eliminate sidewalks at the locations stated in 
Item 7.2 will be rejected. 

7.4 All new sidewalk within the Project limits shall only be added at those locations 
shown on the Preliminary Roadway Plans, and shall be designed and constructed 
in accordance with the documents set forth in Section 1.1 of this Roadway Scope 
of Work.  All new sidewalk shall have a minimum width of 5 feet plus a 2-foot 
utility strip between the sidewalk and back of curb.  Berm widths for sidewalk areas 
shall be the 10-foot standard width. 

7.5 Sidewalk transitions, from proposed sidewalk width to existing sidewalk width, 
shall be a minimum of 50 feet. 

8. Additional Requirements 

8.1 Due to right of way constraints, the Design-Build Team will be allowed to design 
and construct minimum ditch widths for the facility functional classification. 

8.2 Unless noted otherwise elsewhere in this RFP, all bridge rail offsets shall be the 
greater of 1) the bridge rail offset as indicated in the NCDOT Roadway Design 
Manual, 2) the approach roadway paved shoulder width, or 3) the offset required to 
achieve stopping sight distance (maximum 12-foot). Narrower bridge rail offsets 
based on bridge length will not be allowed. 

8.3 For all intersection design modifications, the Design-Build Team shall provide a 
traffic analysis that adheres to the July 1, 2015 NCDOT Congestion Management 
Capacity Analysis Guidelines for the Department’s review and acceptance. 

8.4 At all intersections with restricted movements impacted by the Design-Build 
Team’s design and / or construction methods, excluding resurfacing or overlays, 
the Design-Build Team shall provide five-inch keyed-in concrete monolithic 
channelization islands, regardless of the island dimensions.  (Reference Roadway 
Standard Drawing No. 852.01.) 

8.5 The mainline is a full control of access facility.  The Design-Build Team shall bring 
to the Division’s attention any deviations from the proposed control of access 
shown on the Preliminary Roadway Plans provided by the Department. The 
proposed right of way and / or control of access limits may deviate in proximity to 
cultural, historic, or otherwise protected landmarks, including cemeteries, to 
eliminate / minimize impacts. Prior to negotiating right of way, easement and / or 
control of access with property owners, the Department shall accept the Right of 
Way Plans developed by the Design-Build Team. 
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8.6 Prior to installation, the Design-Build Team shall be responsible for coordinating 
with, and obtaining approval from, the NCDOT for the control of access fence 
placement. The Design Build Team shall be responsible for installation of woven 
wire control of access fence as noted below: 

(a) Throughout the construction limits, excluding areas that consist solely of 
pavement marking obliterations / revisions, the Design-Build Team shall 
remove and dispose of all existing control of access fence, and install new 
control of access fence. 

(b) The Design-Build Team shall replace all control of access fence damaged 
during construction. 

(c) The Design-Build Team shall install all missing control of access fence. 

8.7 Except as required elsewhere in this RFP and / or to eliminate a design exception, 
the Design-Build Team shall not further impact any cultural, historical or otherwise 
protected landmark or topographic feature beyond that shown on the Preliminary 
Roadway Plans provided by the Department. 

8.8 The Design-Build Team shall provide milled rumble strips along the mainline 
outside and median paved shoulders, including ramp and loop terminals, and 
acceleration, deceleration and auxiliary lanes, in accordance with the NCDOT 
Roadway Standard Drawings No. 665.01. 

8.9 For all bridges, the Design-Build Team shall submit vertical and horizontal 
clearance design calculations at all critical points. The Design-Build Team shall 
submit post construction survey points for the aforementioned critical points that 
verify construction adhered to the vertical and horizontal clearances accepted by 
the Department. The Design-Build Team shall be responsible for all costs 
associated with correcting vertical and horizontal clearances resulting from any 
construction variation from the design accepted by the Department. 

8.10 Roundabouts: 

(a) The design and construction of roundabouts will be permitted at all 
intersections identified as warranting traffic signals, per the Traffic Signals 
Recommendations (Revised) memorandum by Regional Traffic Safety 
Engineer Bailey Harden, PE, dated March 21, 2019.  All other intersections 
within the project limits not warranting traffic signals shall be stop-
controlled. 

(b) All roundabout designs within the project limits shall have no more than 
one (1) circulating lane, with the exception that right turn lanes may be 
added for an approach if traffic capacity requires such addition.  Any right-
turn lanes shall be yield lanes. Slip-lanes shall not be permitted.  The 
Design-Build Team shall use gore striping (also referred to as vane islands) 
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if right turn lanes are added to any roundabout design, in accordance with 
TRB Report 672 Roundabouts: An Information Guide, Second Edition, 
Exhibit 6-37.  Teardrop designs are preferred at ramp intersections. 

(c) In the event the Design-Build Team elects to employ roundabout designs at 
ramp intersections, the Design-Build Team shall design and construct 
roundabouts at both ramp intersections for the same interchange (WB and 
EB US 70).  Combinations of roundabouts and traffic signals at ramp 
intersections for a single interchange will not be permitted. A maximum of 
two roundabouts per -Y- line at the locations specified in this Section 
8.10(c) are permitted, except at Williams Road (-Y4-), where a maximum 
of three roundabouts are permitted only if it is proven to function equally or 
better than the configuration shown in the Preliminary Roadway Plans 
provided by the Department. Such design shall also be in compliance with 
the requirements Section 6.9 (Williams Road) in this Roadway Scope of 
Work, and Section 8.10(b) above.   

(d) The length of all bridges along US 70 shall be able to accommodate, at a 
minimum, the typical cross section along all -Y- lines shown in the 
Preliminary Roadway Plans provided by the Department; meet all the 
project commitments included in Section H (Project Commitments) of the 
Type III (Ground Disturbing) Categorical Exclusion Action  
for U-5713 / R-5777A & B approved by FHWA on July 2, 2018; and the 
requirements of this RFP. 

(e) An ATC will not be required to replace signal-controlled intersections with 
roundabouts.  The Department reserves the right to require modifications to 
the roundabout designs if deemed necessary. 

9. Noise Abatement 

The Department will provide an approved Traffic Noise Report (TNR) and associated 
Preliminary Noise Wall Recommendation Memorandum that is based on the Department’s 
preliminary design. The Design-Build Team shall evaluate the entire Project and develop 
the Design Noise Report (DNR) based on the plans developed by the Design-Build Team, 
regardless of changes to the Department’s preliminary design. The DNR shall be developed 
in accordance with the NCDOT 2016 Traffic Noise Policy and the NCDOT 2016 Traffic 
Noise Manual; and be reviewed and accepted by NCDOT. Unless noted otherwise 
elsewhere in this RFP, the Design-Build Team shall include all design and construction 
costs for all sound barrier walls required by the accepted DNR, as well as all costs 
associated with performing any additional geotechnical investigations necessary to design 
the foundations, in the lump sum price bid for the entire project. However, the Design-
Build Team will not be required to include any designs associated with the proposed sound 
barrier walls in the Technical Proposal. Prequalification under Discipline Code 441 shall 
be required for the firm developing the DNR. 
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The Design-Build Team is cautioned that the TNR and Preliminary Noise Wall 
Recommendation Memorandum are provided to show the general location of potential 
walls. Thus, as with all information provided by the Department, the TNR and Preliminary 
Noise Wall Recommendation Memorandum are provided for informational purposes only 
and; the Department will not honor any requests for additional contract time or 
compensation for any variations between the approved TNR and the approved DNR. 

The Department will ballot all benefited receptors to determine which sound barrier walls 
recommended in the accepted DNR will be constructed.  The Design-Build Team shall (1) 
develop and provide the information required by the Department to complete the balloting 
process, and (2) attend and / or speak at all balloting meetings and workshops. The 
Department will require four months to complete the balloting process. The Department 
will not honor any requests for additional contract time or compensation for the sound 
barrier wall construction unless the aforementioned four-month timeframe is exceeded. If 
time were granted, it would only be for that time exceeding the four-month period, which 
shall begin on the date the Department accepts the DNR developed by the Design-Build 
Team.  The Design-Build shall not construct any sound barrier walls until the balloting 
process has been completed by the Department. 

In accordance with Subarticle 104-8(A) of the 2018 Standard Specifications for Roads and 
Structures, if the accepted DNR and balloting process require more than 50,000 square feet 
(sf) of sound barrier wall, the amount over 50,000 sf will be paid for as extra work at the 
unit price of $40.00 per square foot. All work tasks required to design and construct the 
additional sound barrier walls, including but not limited to traffic control, pavement, 
drainage, concrete barrier, geotechnical investigation and earthwork shall be considered 
inclusive in the aforementioned unit price. The amount of extra work shall be determined 
by deducting all additional sound barrier wall square footage required as a result of 
horizontal and / or vertical alignment changes to the Preliminary Roadway Plans provided 
by the Department from the accepted DNR and balloting process sound barrier wall total 
square footage.  

The Design-Build Team shall only credit the Department the construction cost of all sound 
barrier walls eliminated by the balloting process. The construction costs of all sound barrier 
walls eliminated solely by the balloting process shall be deducted from the lump sum 
amount bid for the entire project.  

The Design-Build Team shall design and construct all proposed sound barrier walls, within 
the U-5713 / R-5777A & B project limits, to accommodate the future widening of one 
additional 12-foot lane and a six-foot buffer as generally shown in the Preliminary 
Roadway Maps provided by the Department, without requiring any  
relocations / adjustments.  Such future widening shall be considered to be along the R-
5777A & B segment toward the Mainline median.  Sound barrier walls shown in the TNR 
or in the Design-Build Team’s DNR outside of the U-5713 / R-5777A & B project limits 
shall not be constructed by the Design-Build Team and will be constructed under a separate 
contract. (R-5777C).  At all sound barrier walls, the Design-Build Team shall provide 1) a 
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four-foot berm between the wall and fill / cut slopes steeper than 6:1 and 2) a parallel 
concrete ditch at locations where the final grade slopes toward the wall. 

To satisfy the FHWA’s Abatement Measure Reporting requirements, the Design-Build 
Team shall prepare and concurrently submit a summary of the sound barrier walls to be 
constructed on the project with the final sound barrier wall working drawings submittal. 
The Design-Build Team shall submit the sound barrier wall summary directly to the 
NCDOT Traffic Noise and Air Quality Group and include the information noted in Title 
23 Code of Federal Regulations Part 772 Section 772.13(f), including but not limited to 
overall cost and unit cost per square foot. 

10. Driveway Access 

10.1 Excluding undeveloped properties and / or those properties identified as a total take, 
as determined by the Service Road Study, the Design-Build Team shall design and 
construct a minimum of one driveway per parcel. 

10.2 The Design-Build Team shall design and construct all driveways in accordance 
with the most recent version of the NCDOT Policy on Street and Driveway Access 
to North Carolina Highways, and with the following minimum requirements:  

(a) The Design-Build Team shall provide horizontal and vertical alignments for 
all driveways that require 100 feet or longer to tie to existing. 

(b) Excluding grades required to tie to an existing limiting condition, the 
maximum driveway grade shall be 10.0%. 

(c) For shoulder sections, the minimum driveway turnout for residential and 
commercial properties shall be 16’-0” and 24’-0”, respectively, or the 
existing width, whichever is greater. 

(d) For curb and gutter sections, the minimum driveway turnout for residential 
and commercial properties shall be 20’-0” and 28’-0”, respectively, or the 
existing width, whichever is greater. 
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ENVIRONMENTAL PERMITS SCOPE OF WORK (4-16-2018) 

1. General

The Design-Build Team shall be responsible for preparing all documents necessary for the 
Department to obtain the environmental permits required for the project construction. Permit 
applications shall be required for the US Army Corps of Engineers (USACE) Section 404 Permit, 
the NC Department of Environmental Quality, Division of Water Resources (NCDWR) Section 
401 Water Quality Certification, Neuse Riparian Buffer Authorization.  Depending upon impacts, 
a CAMA Major Development permit or Consistency Determination from the Division of Coastal 
Management may be required. 

The Design-Build Team shall not begin ground-disturbing activities in jurisdictional resources 
until the environmental permits have been issued.  

The Design-Build Team shall not conduct ground-disturbing activities until archaeological surveys 
are completed.  These surveys will be provided to the Design Build Team when complete.  

The Design-Build Team shall coordinate with the Division Construction Engineer or designee to 
determine if a Preconstruction Notification (PCN) is required for the Nationwide Permit No. 6. If 
a PCN is required, the Design-Build Team shall submit all necessary documents and forms to the 
Division Construction Engineer or designee for submittal to the appropriate agencies and shall not 
perform any geotechnical investigative work within the jurisdictional resource(s) requiring a PCN 
prior to obtaining the required approval. If a PCN is not required, the Design-Build Team may 
proceed with geotechnical investigations inside and outside jurisdictional resources, provided all 
of the Nationwide Permit No. 6 General Conditions are adhered to. 

The Design-Build Team may begin construction activities prior to obtaining the aforementioned 
permits provided that (1) the Department has reviewed and accepted the appropriate design 
submittal(s); (2) the Department is notified in writing and provides written approval prior to 
beginning work; and (3) such activities are outside jurisdictional resources.  

The Department will allow no direct contact between the Design-Build Team and representatives 
of the environmental agencies. No contact between the Design-Build Team and the environmental 
agencies shall be allowed either by phone, e-mail or in person, without representatives of the 
Division present. A representative from the Division shall be included on all correspondence. 

Projects U-5713, R-5777A and R-5777B are not in the Merger Process.  On non-merger projects, 
the Department has committed to coordination efforts with the environmental agencies.  Thus, the 
Design-Build Team shall participate and present information for an interagency hydraulic design 
review meeting and an interagency permit impacts meeting.  These meetings shall adhere to the 
Concurrence Point 4B and Concurrence Point 4C requirements of the Merger Process used by the 
environmental agencies and the Department to obtain environmental permits.  Specifically, the 
Design-Build Team shall follow the appropriate details on the Merger information website 
referenced below:  

https://connect.ncdot.gov/resources/Environmental/Pages/Merger.aspx 
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Any variation in the Department’s proposed design and/or construction methods that nullify any 
decisions reached between the Department and the environmental agencies; and / or require 
additional coordination with the environmental agencies shall be the sole responsibility of the 
Design-Build Team. The Department will not allow any contract time extensions or compensation 
associated with this additional coordination. 

Unless stipulated otherwise in the Technical Proposal, the Department will schedule the 4B and 
4C Meetings for November January 20202019 and February April 2020, respectively. The Design-
Build Team shall clearly identify in their Technical Proposal what months they would like the 
Department to schedule these meetings. Failure on the part of the Design-Build Team to meet these 
dates shall place all responsibility for delays resulting from missing these dates solely in the hands 
of the Design-Build Team. 

Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall be bound by the terms 
of all signed planning documents, and approved minutes and commitments of all interagency / 
concurrence meetings. The Design-Build Team shall be held accountable for meeting all permit 
conditions. The Design-Build Team shall be required to staff any personnel necessary to provide 
permit compliance. 

Unless noted otherwise elsewhere in this RFP, the Department will not honor any requests for 
additional contract time or compensation for any efforts required in order to obtain any permit or 
permit modification, including but not limited to public involvement, additional design effort, 
additional construction effort, and / or additional environmental agency coordination and 
approvals. 

2. Permit Application Process and Timeframe for all Permits except the Nationwide 
Permit No. 6 for Geotechnical Investigations  

It shall be the Design-Build Team's responsibility to acquire information and prepare permit 
drawings that reflect the impacts and minimization efforts resulting from the Merger Process and 
from the project as designed by the Design-Build Team. Further, it shall be the Design-Build 
Team’s responsibility to provide these permit impact sheets (drawings) depicting the design and 
construction details to the Department as part of the permit application. The Design-Build Team 
shall be responsible for developing the permit application for all jurisdictional impacts. The permit 
application shall include all utility relocations required by the project. At a minimum, the permit 
application shall consist of the following: 

• Cover Letter 
• Completed forms (Section 404 ENG 4345, PCN, etc.) appropriate for impacts 
• Division of Mitigation Services Acceptance Letter 
• Minutes from the interagency hydraulic design review meeting and the interagency permit 

impacts meeting 
• Stormwater Management Plan 
• Permit drawings with and without contours and, if necessary, utility drawings with and 

without contours 
• Wetland Permit Impact Summary Sheets 
• Half-size plans 
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• Mitigation Plan (if required by the Design-Build Team’s design and / or construction 
methods) 

The Department will re-verify and update, as needed, the required environmental data that expires 
prior to permit issuance. These include, but are not limited to, federally protected species, re-
verification of wetland jurisdictional areas, historic and archaeological sites, and 303d (impaired) 
streams. 

Excluding the Nationwide Permit No. 6 for geotechnical investigations, the Design-Build Team 
shall submit one permit application for the entire project. The Design-Build Team shall not submit 
multiple applications to develop a “staged permitting” process to expedite construction activities 
in a phased fashion. 

Direct coordination between the Design-Build Team, the Division Construction Engineer or 
designee, Resident Engineer, DEO and EAU shall be necessary to ensure proper permit application 
development. Upon completion of the draft permit application, the Design-Build Team shall 
concurrently forward the permit application to the Division review and approval. After all 
revisions are complete, the Department will subsequently forward the permit application to the 
appropriate environmental agencies. 

Any temporary construction measures, including de-watering, construction access, etc. shall be 
addressed in the permit application. Impacts that result from so-called temporary measures may 
not be judged to be temporary impacts by the environmental agencies. These issues shall be 
addressed by the Design-Build Team and reviewed by the Division prior to the interagency 
hydraulic design review meeting and the interagency permit impacts meeting; and resolved with 
the environmental agencies during the aforementioned meetings. 

The Design-Build Team shall clearly indicate the location and impacts of haul roads and utility 
relocations in jurisdictional areas. The Design-Build Team shall also identify all proposed borrow 
and waste sites. Further, the Design-Build Team shall describe the construction methods for all 
structures. The temporary impact descriptions (haul roads, utility relocations, work bridges, etc.) 
shall include restoration plans, schedules and disposal plans. The aforementioned information, 
descriptions and details shall be presented during the interagency hydraulic design review meeting 
and the interagency permit impacts meeting, and be included in the permit application. 

The NCDOT hereby commits to ensuring, to the greatest extent practicable, that the footprint of 
the impacts in areas under the jurisdiction of the Federal Clean Water Act will not be increased 
during the Design-Build effort. In accordance with the Department of Water Resources’  
NCG 010000, all fill material shall be stabilized and maintained to prevent sediment from entering 
adjacent waters or wetlands. The Design-Build Team shall be responsible for ensuring that the 
design and construction of the project will not impair the movement of aquatic life. 

Requests made for modifications to the permits obtained by the Design-Build Team shall only be 
allowed if the Engineer determines it to be in the best interest of the Department and shall be 
strongly discouraged. The Design-Build Team shall not take an iterative approach to hydraulic 
design issues. Prior to submitting the permit application, the hydraulic design shall be complete 
and accepted by the Department. 
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The Design-Build Team should expect it to take up to 11 months to accurately and adequately 
complete all designs necessary for the permit application, submit the permit application to the 
Department, and obtain permit approvals from the environmental agencies. Environmental agency 
review time will be approximately 120 days from receipt of a “complete” permit application. No 
requests for additional contract time or compensation will be allowed if the permits are obtained 
within this 11-month period. The Department will consider requests for contract time extensions 
for obtaining the permits only if the Design-Build Team has pursued the work with due diligence, 
the delay is beyond the Team’s control, and the 11-month period has been exceeded. If time were 
granted it would be only for that time exceeding the 11-month period. This 11-month period is 
considered to begin on the Date of Availability as noted elsewhere in the RFP. 

The Design-Build Team is advised herein that the approximate timeframes listed above for the 
NCDCM, NCDWR, and the USACE to review a permit application begin only after a fully 
complete and 100% accurate submittal. 

3. Mitigation Responsibilities of the Design-Build Team 

As required by the NEPA Process and the USACE / EPA Section 404(b)(1) Guidelines, to offset 
potential wetland and stream impacts, the Department has reviewed the roadway project corridor 
for potential on-site mitigation opportunities. Since no on-site mitigation opportunities were 
identified, the Department will acquire the compensatory mitigation for unavoidable impacts to 
wetlands and surface waters due to the project construction from the NC Division of Mitigation 
Services. This amount of mitigation acquired will be based on impacts, as identified in the U-5713, 
R-5777A and R-5777B preliminary designs. 

Any changes proposed by the Design-Build Team to any design or construction details provided 
by the Department shall be approved by the Department prior to being submitted to the 
environmental agencies for their approval. 

Should additional jurisdictional impacts result from revised design and / or construction methods, 
suitable compensatory mitigation for wetlands and surface waters shall be the sole responsibility 
of the Design-Build Team. Therefore, it is important to note that additional mitigation will have to 
be approved by the environmental agencies and such approval shall require, at a minimum, the 
preparation and approval of a Mitigation Plan before permits are approved. To mitigate for these 
additional jurisdictional impacts, the Design-Build Team shall be responsible for all costs 
associated with acquiring suitable mitigation. Construction of any on-site mitigation shall be 
performed by a contractor that has successfully constructed similar on-site mitigation. In the 
absence of suitable on-site mitigation, the Design-Build Team shall be responsible for acquiring 
all additional mitigation from the NC Division of Mitigation Services or an approved 
compensatory mitigation banking source.  

The Design-Build Team shall analyze all new areas to be impacted that have not been analyzed 
during the NEPA Process, including but not limited to borrow sites, waste sites, haul roads and 
staging areas that are located outside the project right of way. This analysis shall include 
performing all environmental assessments. These assessments shall require the Design-Build 
Team to engage the services of an NCDOT prequalified environmental consultant to conduct a full 
environmental investigation to include, but not be limited to, Federally Listed Threatened and 
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Endangered Species, wetlands, streams, avoidance and minimization in jurisdictional areas, 
compensatory mitigation, and historical, archaeological, and cultural resources surveys in these 
areas. The environmental consultant shall obtain concurrence through the Division, from the U.S. 
Fish & Wildlife Service and/or National Marine Fisheries Service, to document compliance with 
Section 7 of the Endangered Species Act for those species requiring such concurrence. In addition, 
the Design-Build Team shall identify additional mitigation required, identify the amount of time 
beyond the aforementioned 11-month period, and fulfill all other requirements that the 
environmental agencies impose to obtain the permit. Any contract time extensions resulting from 
additional environmental assessments required by the Design-Build Team’s design and / or 
construction methods impacting areas outside those previously analyzed through the NEPA 
Process shall be solely at the Department’s discretion. 

4. Commitments 

The NCDOT is committed to incorporating all reasonable and practicable design features to avoid 
and minimize wetland and surface water impacts; and to provide full compensatory mitigation of 
all remaining wetland and surface water impacts. Avoidance measures were taken during the 
planning and NEPA Process and minimization measures were incorporated as part of the 
preliminary design provided by the Department. The Design-Build Team shall incorporate these 
avoidance and minimization features, plus any minimization identified during the interagency 
hydraulic design review meeting and the interagency permit impacts meeting, into the design and 
/ or construction methods at no additional cost or contract time extension. 

All work by the Design-Build Team must be accomplished in strict compliance with the plans 
submitted with the permit application and in compliance with all conditions of the permits and 
certifications issued by the environmental agencies. The Design-Build Team shall provide each of 
its contractors and / or agents associated with the construction or maintenance of this project with 
a copy of the permits and certifications. 

Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall strictly adhere to these 
commitments, as well as others, including but not limited to, those included in the U-5713, R-
5777A and R-5777B environmental documents, all permits, all interagency meetings, and all site 
visits. 

If the Design-Build Team discovers any previously undocumented historic or archaeological 
resources while conducting the authorized work, they shall immediately suspend activities in that 
area and notify, in writing, the NCDOT Archaeology Group Leader and NCDOT Project 
Development Engineer, as listed below, who will initiate any required State / Federal coordination 
after a timely initial assessment. The Design-Build Team shall also immediately notify a 
representative from the Division. Inadvertent or accidental discovery of human remains shall be 
handled in accordance with North Carolina General Statutes 65 and 70. All questions regarding 
these discoveries shall be addressed to Mr. Matthew Wilkerson, NCDOT Archaeology Group 
Leader at (919) 707-6089, or the Division Construction Engineer or designee. 

The Design-Build Team shall coordinate with the Division and the NCDOT Archaeological Group 
to comply with the following environmental commitment. 
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New Bern Battlefield Earthworks (CV2055) 

Project activities within the existing right of way on the east side of U.S. 70 will impact the 
earthworks, however a finding of no adverse effect will be established when the commitments 
detailed below are fulfilled: 

1. Construction activities will not impact any land outside (east of) the existing ROW (all 
land within 35 meters (115 feet) of the U.S. 70 pavement). 

2. Archaeological survey will be conducted within the existing ROW from the earthworks 
north to a small drainage valley, a distance of approximately 273 meters (900 feet). The 
survey will consist of the excavation of shovel tests at a 15-meter (50-foot) interval within 
the existing ROW. 

3. A metal detector survey will be conducted within the existing ROW along the east side of 
U.S. 70 from the earthworks north to a small drainage valley. The metal detector survey 
will be followed by shovel tests placed at each positive reading. 

4. The earthworks will be examined by excavation of a trench across it. The cross section will 
be recorded with a measured drawing and photographs.  

5. The results of the survey/testing will be provided in a report that will be reviewed by 
NCDOT and HPO/OSA staff. 

6. No staging or storage of equipment and materials will occur within the National Register 
boundary and corresponding vicinity of the newly identified earthworks section. 

7. Tree protection will be installed along the ROW during construction. 
8. To ensure avoidance of the earthworks, protective fencing will be installed defining its 

boundary. A member of the NCDOT Archaeology Group (Caleb Smith,919-707-6086) will 
assist with the installation of this protective fencing. 

On-going Archaeological Surveys 

NCDOT will conduct the required archaeological survey for R-5777AB in several areas where 
high archaeological potential has been identified along each side of U.S. 70. 

Northern long-eared bat (NLEB) (Myotis septentrionalis) 

The USFWS has developed a programmatic biological opinion (PBO) in conjunction with the 
Federal Highway Administration (FHWA), USACE, and NCDOT for NLEB in eastern North 
Carolina. The PBO covers the entire NCDOT program in Divisions 1-8, including all NCDOT 
projects and activities. The programmatic determination for NLEB is “May Affect, Likely to 
Adversely Affect”. The PBO provides incidental take coverage for NLEB and will ensure 
compliance with Section 7 of the Endangered Species Act for five years for all NCDOT projects 
with a federal nexus in Divisions 1-8, which includes Craven County, where TIP U-5713 and R-
5777A & B are located. This level of incidental take is authorized from the effective date of a final 
listing determination through April 30, 2020. 
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ITS SCOPE OF WORK (4-18-19) 

GENERAL 

Design, furnish, and install new ITS devices along the project. Remove and stockpile ITS devices 
impacted by the construction of this project.  Integrate the new and relocated CCTVs and new 
DMS devices into the existing computer and network hardware and software at the NCDOT 
Division 2 Traffic Operations Center (TOC) located at 1037 W.H. Smith Blvd, Greenville, NC 
27835, the Craven County 911 Center located in New Bern, and the Statewide Traffic Operations 
Center (STOC) located at 1636 Gold Star Drive, Raleigh, NC  27607.  Major items of work 
include, but are not limited to, the following:  

• Removal and stockpiling of one (1) analog CCTV assembly and wireless radio
communications equipment

• Removal and stockpiling of one (1) DMS assembly and its supporting structure and
wireless radio communication equipment

• Design, procurement, installation, integration and testing of five (5) New High Definition
(IP Based) Closed Circuit Television Camera (CCTV) assemblies

• Design, procurement, installation, integration and testing of three (3) New Dynamic
Message Signs (DMS) assemblies and supporting pedestal type structures

• Procurement and installation of junction boxes
• Design, procurement, and installation of power distribution system and equipment for

each new ITS device including service poles
• Coordination with and procurement of Electrical service from appropriate power

company including the required permits and inspections by “authorities having
jurisdiction”, and the payment of permit fees and service-delivery charges

• Installation and testing of state-furnished cellular modems for the  portable CCTV and
portable CMS near Williams Street interchange.

• Reinstallation and testing of wireless radio communications equipment, antennas and
cabling assemblies.

Furnish and install guardrail to protect the ITS devices, as required. 

Determine the location of each ITS device, obtain the Engineer’s approval of the locations, install 
and implement test procedures, and integrate the devices with the Division 2 Traffic Operations 
Center (TOC) located at 1037 W.H. Smith Blvd, Greenville, NC 27835, the Craven County 911 
Center located in New Bern, and the Statewide Traffic Operations Center (STOC) located at 1636 
Gold Star Drive, Raleigh, NC  27607. 

Prior to any underground work, locate existing utilities, communications cable, power cable, and 
adjust work activities to protect these facilities. Immediately cease work and notify the Engineer 
and the affected owners if damage to existing utilities occurs. Repair damages to existing utilities, 
communications cable, and / or power cable at no cost to the Department. 

Traveler information about conditions on the Neuse River and Trent River Bridges is vital to the 
safety of the motoring public.  Therefore, 10 days prior to removal of the existing Front Access 
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DMS near Williams Road and the CCTV near Elder Street, the Design-Build Team shall install 
and make operational a westbound portable CMS and a portable CCTV with a Department-
furnished cell modems to perform the operations and functions of the removed DMS and CCTV. 

Additionally, provide six (6) portable CCTV cameras for traffic control usage at the direction of 
the Engineer.  Portable CCTV locations will be provided by the Engineer at the time of 
deployment.  

To provide advanced information about conditions within the construction limits, the westbound 
DMS in this project, proposed to be located east of the Thurman Road, shall be installed and made 
operational from the Division 2 TOC and from the STOC 30 days prior to the start of construction. 

Perform all work in accordance with the Dynamic Message Sign and High Definition CCTV Metal 
Pole With CCTV Lowering System Field Equipment Project Special Provisions found elsewhere 
in this RFP, the 2018 NCDOT Standard Specifications for Roads and Structures and the 2018 
NCDOT Roadway Standard Drawings.   

Refer to the Traffic Signals and Signal Communications Scope of Work for additional ITS, Signal 
Communication Plans, Junction Box and Conduit requirements. 

INTERMEDIATE CONTRACT TIMES 

Intermediate Contract Time #6 for Failure to Maintain Traveler Information for Westbound 
Traffic After the Existing DMS is Removed. 
 
During construction, the Design-Build Team shall maintain traveler information for westbound 
traffic at location west of Williams Road after the existing DMS near Williams Road is removed. 
The Design-Build Team shall notify the Engineer a minimum of seven days prior to all proposed 
disruptions in their ability to maintain traveler information service.  
 
Liquidated Damages for Intermediate Contract Time #86 for Failure to Maintain Traveler 
Information for Westbound Traffic After the Existing DMS is Removed are $10,000.00 per 
day or any portion thereof. 

STOCKPILING AND DISPOSAL OF ITS COMPONENTS 

For purposes of this ITS scope, stockpile shall mean delivery of material to a location designated 
by the Engineer, and the Department retains ownership of the materials.  Deliver stockpiled 
equipment to the NCDOT Division 2 Traffic Services Office located at 1712 North Memorial 
Drive, Greenville, NC 27835. 

For purposes of this ITS scope, dispose shall mean the contractor takes ownership of the material 
and may salvage it or lawfully discard it according to the applicable laws governing the material.   

The Design Build Team shall remove and stockpile the DMS assembly from Williams Road with 
its support structure and field equipment cabinet (including, but not limited to interior components) 
at the NCDOT Division 2 Traffic Services Office located at 1712 North Memorial Drive, 
Greenville, NC 27835. 
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The Design-Build Team shall remove and stockpile the analog CCTV assembly west of Williams 
Road with its field equipment cabinet (including, but not limited to, interior components like 
transceivers, media converters, encoders, and decoders) at the NCDOT Division 2 Traffic Services 
Office located at 1712 North Memorial Drive, Greenville, NC 27835.   

Wireless radio components, antennas and repeaters shall be inventoried (i.e. brand, model, etc.) 
and tested in the presence of the engineer prior to being taken out of service. The same equipment 
shall be preserved by the contractor for reuse at the new DMS and CCTV locations near Williams 
Road. The Design Build Team shall dispose of all removed DMS foundations and associated 
materials, all electrical service components/hardware, all camera poles, all repeater poles, and all 
electric service wood poles including associated hardware, guy assemblies and grounding 
materials.   

DESIGN REQUIREMENTS 

COMMUNICATIONS 

Center-to-Field communication with new ITS devices networks will be through a state furnished 
leased communications line via the hub cabinet detailed in the Traffic Signals and signal 
Communications Scope of Work.  

The Design Build Team shall terminate the drop cable in an interconnect center in the field 
equipment cabinet.  The Design Build Team shall connect ITS devices to the fiber-optic 
network via field Ethernet switches in the field equipment cabinet.  The Design Build Team 
shall provide the field Ethernet switches to the Engineer for network configuration at least 
6 weeks prior to their scheduled installation. 

CCTV CAMERAS 

The Design-Build Team shall strategically locate and install five (5) new CCTV cameras on metal 
poles with lowering devices at a location and height which provide optimum viewing as defined 
in the High Definition CCTV Metal Pole With CCTV Lowering System and Field Equipment 
Project Special Provision found elsewhere in this RFP. 

Install one CCTV camera assembly at each of the following locations: 

• Williams Road (including wireless radio communications back to the Craven County 
911 Center) 

• Airport Road 
• Grantham Road 
• Taberna Way 
• Thurman Road 

Furnish site surveys, including but not limited to bucket truck surveys or UAV (a.k.a. drone), to 
ensure camera coverage areas are acceptable, and provide information to the Engineer to obtain 
written approval.  Determine the exact location of each CCTV camera, obtain the Engineer’s 
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written approval of the locations, and install the cameras. All components required for the CCTV 
installations shall be new. 

Share power service with nearby traffic signal and CCTV if feasible.  If not feasible, install new 
electrical service equipment at each CCTV location.  Furnish and install new CCTV equipment as 
defined in the High Definition CCTV Metal Pole With CCTV Lowering System and Field 
Equipment Project Special Provision found elsewhere in this RFP. Comply with the National 
Electrical Code (NEC), the National Electrical Safety Code (NESC), the Standard Specifications, 
the Project Special Provisions, and all local ordinances.  All work involving electrical service shall 
be coordinated with the appropriate utility company and the Engineer. Obtain all necessary 
permits, coordinate inspections, obtain approval of the installation, and pay all fees and 
construction costs including any utility company charges for service delivery. 

Furnish and install new equipment cabinets as defined in the High Definition CCTV Metal Pole 
With CCTV Lowering System and Field Equipment Project Special Provision found elsewhere in 
this RFP. All components required for the CCTV relocations shall be new. 

DMS 

The Design-Build Team shall strategically locate and install three (3) new pedestal mount DMSs. 
Furnish and install new DMS and associated equipment as defined in the Dynamic Message Sign 
Project Special Provision found elsewhere in this RFP. 

Install one new DMS at each of the following locations: 

• US 70 eastbound approximately 2 miles west of the Trent River Bridge 
• US 70 westbound west of Williams Road ramps onto US 70 (including wireless radio 

communications back to the Craven County 911 Center). 
• US 70 westbound approximately 5-7 miles east of Thurman Road 

The DMSs installed under this project shall be selected from the most current version of the 
NCDOT ITS & Signals Qualified Products List. 

Determine the exact location of the DMSs by coordinating with the Engineer. Obtain the 
Engineer’s written approval of the locations and install the DMSs. 

Install new electrical service equipment at all new DMS locations. Comply with the National 
Electrical Code (NEC), the National Electrical Safety Code (NESC), the Standard Specifications, 
the Project Special Provisions, and all local ordinances.  All work involving electrical service shall 
be coordinated with the appropriate utility company and the Engineer. Obtain all necessary 
permits, coordinate inspections, obtain approval of the installation, and pay all fees and 
construction cost including utility company charge for service delivery. 

MATERIALS & CONSTRUCTION 

Furnish and install new materials and hardware that meet the requirements of the 2018 NCDOT 
Standard Specifications for Roads and Structures and this Scope of Work. 
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Furnish and install dynamic message signs from NCDOT 2018 Qualified Products List (QPL) to 
receive approval for use on the project.  Catalog cuts will not be required for items on the QPL.   

The QPL website is:  

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals-Qualified-Products.aspx 

CCTV CAMERAS     

Install each CCTV camera on a new metal pole with a CCTV lowering system that can be operated 
manually and/or with a power tool.    

Install the following minimum equipment in each CCTV equipment cabinet: 

• Power equipment including power supplies, circuit breakers, surge protectors, and other 
related materials. 

• Fiber optic cable interconnect center with patch panel and fiber optic jumpers 
• Field Ethernet switch 

In the CCTV equipment cabinet near Williams Road, the Design Build Team shall reestablish 
wireless radio communications with the Craven County 911 Center.  Additional repeaters and 
system reprogramming may be needed. 

Perform all work in accordance with the High Definition CCTV Metal Pole With CCTV Lowering 
System and Field Equipment Project Special Provision found elsewhere in this RFP, the 2018 
NCDOT Standard Specifications for Roads and Structures and the 2018 NCDOT Roadway 
Standard Drawings.   

DYNAMIC MESSAGE SIGNS   

Install DMSs on a single metal pedestal type structure with ladders, ladder safety cages, and 
walkways leading to the DMS maintenance access door.  The bottom of each DMSs shall be 25 
feet higher than the highest point of the roadway.  Install DMS equipment in an approved 
equipment cabinet mounted on the structure.  Install the following minimum equipment in each 
DMS equipment cabinet: 

• DMS controller 
• UPS and power equipment including power supplies, circuit breakers, surge protectors, 

and other related materials. 
• Fiber optic cable interconnect center with patch panel and fiber optic jumpers 
• Field Ethernet switch 

 

In the DMS equipment cabinet near Williams Road, the Design Build Team shall reinstall the 
wireless radio system and reestablish wireless radio communications with the Craven County 911 
Center.  Additional repeaters and system reprogramming may be needed. 
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Perform all work in accordance with the Dynamic Message Sign Project Special Provisions found 
elsewhere in this RFP, the 2018 NCDOT Standard Specifications for Roads and Structures and 
the 2018 NCDOT Roadway Standard Drawings.   

Integration and operation of new devices from the 911 Center will require the existing wireless 
radio system to be re-aimed and reprogrammed to receive signals from the new CCTV and DMS 
locations at or nearest to Williams Road.  Additional repeaters may also be necessary to relay the 
signal to the existing wireless radio system.  Accessing the existing antenna and radio system 
located on the bridge will require a bridge closure for the duration of reprogramming process.  The 
Design-Build Team will coordinate all bridge closures with the Division Traffic Engineer,  
the STOC and the 911 Center. 

Reinstall the existing wireless radios and communications equipment at the Williams Road CCTV 
and the westbound DMS nearest to the Williams Road interchange.  Configure and reestablish 
wireless radio communications with these new devices to the existing wireless radio system at the 
911 Center.  

JUNCTION BOXES 

Furnish and install standard junction boxes (pull boxes) with all necessary hardware in accordance 
with Sections 1098-5 and 1716 of the 2018 NCDOT Standard Specifications for Roads and 
Structures. Provide standard junction boxes with minimum inside dimensions of  
16”(l) x 10”(w) x 10”(d) for electrical service. Provide junction box covers with standard 
“Electric” logo, pull slots and stainless steel pins.  

At each 12-fiber drop to the 144-fiber trunk cable that is on or along the shoulder of US 70, the 
Design-Build Team shall furnish and install new Special Oversized Heavy Duty Junction Boxes 
with Steel Covers that meet the requirements of Sections 1098-5 and 1716 of the 2018 NCDOT 
Standard Specifications for Roads and Structures and the ASHT0 H20 rating requirements with 
minimum inside dimensions of 36”(l) x 24”(w) x 36”(d).  

At each 12-fiber drop to the 144-fiber trunk cable that is not on or along the shoulder of US 70, 
the Design-Build team shall furnish and install new Oversized Heavy Duty Junction Boxes with a 
Standard Cover that meet the requirements of Sections 1098-5 and 1716 of the 2018 NCDOT 
Standard Specifications for Roads and Structures and the ASHT0 H20 rating requirements with 
minimum inside dimensions of 30”(l) x 15”(w) x 24”(d).  

Store 20’ of spare 12-drop cable in oversized heavy duty junction boxes and in ITS field equipment 
cabinets, as needed.  Store a minimum of 30’ of spare 144-fiber trunk cable in special oversized 
heavy duty junction boxes, as needed. 

WOOD POLES 

Furnish and install wood poles, with all necessary grounding systems and hardware necessary in 
accordance with Section 1720 of the 2018 NCDOT Standard Specifications for Roads and 
Structures. Provide wood poles sized as necessary for the intended application.   

Use 40’ Class 4 wood poles for overhead electrical service drops. 
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Use 6” x 6” x 8’ treated wood posts for underground electrical service. 

Furnish and install related items of work including but not limited to risers with weatherhead or 
heat shrink tubing, guys, anchors and all necessary hardware in accordance with Section 1720 of 
the 2018 NCDOT Standard Specifications for Roads and Structures.   

METAL POLES AND CCTV LOWERING SYSTEM 

METAL POLES  

The Design-Build Team shall provide and install CCTV metal poles, with grounding systems and 
necessary hardware in accordance with the High Definition CCTV Metal Pole With CCTV 
Lowering System and Field Equipment Project Special Provision found elsewhere in this RFP, the 
2018 NCDOT Standard Specifications for Roads and Structures and the 2018 NCDOT Roadway 
Standard Drawings.  

The work covered by this section includes requirements for the design, fabrication, and installation 
of custom-designed metal poles for CCTV cameras with camera lowering systems for IP (Internet 
Protocol) cameras, all with custom-designed foundations. 

The Design-Build Team shall provide designs of the completed assemblies with hardware that 
equals or exceeds AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaires and Traffic Signals 6th Edition, 2013 (hereafter called 6th Edition AASHTO), including 
the latest interim revisions. 

Standard Drawings for metal poles and metal pole foundations are available on the Department’s 
website: 

https://connect.ncdot.gov/resources/safety/Pages/ITS-Design-Resources.aspx 

CCTV CAMERA LOWERING SYSTEM 

The Design-Build Team shall provide a CCTV camera lowering system for a digital, IP based 
cameras as an integral part of the CCTV metal pole.  The lowering system will consist of a support 
arm, camera connection box, and all necessary cabling and wiring for installation. 

PORTABLE CCTV CAMERA LOWERING DEVICE 

The Design-Build Team shall provide a portable CCTV lowering device to operate the lowering 
system manually (e.g. hand crank) and with a power tool. 

ELECTRICAL SERVICE 

Furnish and install new electrical services rated 100 Amps for overhead service or 200 Amps for 
underground service, 240/120 VAC service drops for the each new ITS device.  Furnish and install 
related items of work, including, but not limited to standard size junction boxes, risers, guy 
assemblies, and wood poles with all necessary hardware in accordance with Section 1700 of the 
2018 NCDOT Standard Specifications for Roads and Structures. (Reference the Utilities 
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Coordination Scope of Work found elsewhere in the RFP for additional coordination / approval 
requirements and payment responsibilities)   

CODES AND STANDARDS 

All ITS materials shall conform to the latest version of the applicable standards of the National 
Electrical Code (NEC), National Electric Manufacturer's Association (NEMA), the Underwriters' 
Laboratories, Inc. (UL), the Electronic Industries Association (EIA), the International Municipal 
Signal Association (IMSA), and the National Electrical Safety Code (NESC).  All materials and 
workmanship must conform to the requirements of the NESC, standards of the American Society 
for Testing and Materials (ASTM); American National Standards Institute (ANSI).  Comply with 
all federal laws, state laws, and city codes in accordance with the 2018 NCDOT Standard 
Specifications for Roads and Structures.  

Network equipment shall conform to the NCDOT and NC Statewide IT Policies and Standards as 
described at http://it.nc.gov/statewide-resources/policies.  The architecture of the IT modules 
must be approved by NCDOT IT and the NC Office of Information Technology architecture 
groups. 

SUBMITTALS 

Submit a 60% set of preliminary plans and 100% set of project plans, including specifications for 
materials, catalog cuts, and installation and testing requirements for review and acceptance by the 
Department.   A 100% set of plans and specifications shall be sealed and signed by a NC registered 
professional engineer.  Acceptance of plans and specifications by the Department/ITS & Signals 
does not relieve the contractor of his/her responsibility and liability for inadequate or unacceptable 
designs.  The registered engineer who is sealing and signing the plans and specification, along with 
his/her firm, is ultimately responsible for all designs and the construction resulting from the design 
plans and specifications.   No construction of the ITS devices and / or communications cable shall 
begin until the Department/ITS Section has accepted the 100% plans and specifications. Provide 
the Department with a minimum of 10 working days for each review. 

QUALIFIED PRODUCTS LIST 

Submit a listing of items on the NCDOT 2018 Qualified Products List (QPL) to receive approval 
for use on the project.  Catalog cuts will not be required for items on the QPL.  The QPL website 
is:  

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals-Qualified-Products.aspx 

MAINTENANCE AND REPAIR REQUIREMENTS 

The Design-Build Team shall maintain and repair all ITS components within the project scope, 
including but not limited to, ITS devices, ITS conduit system, and all related ITS components, 
from the beginning of construction until the final acceptance of the project by the NCDOT. After 
acceptance of the project, the Design-Build Team shall be responsible for repairing the system due 
to faulty materials or workmanship in accordance with the Twelve Month Guarantee Project 
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Special Provision found elsewhere in this RFP, or longer if the Design-Build extends the 
aforementioned warranty period.  
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PLAN OF RECORD DOCUMENTATION 

Prepare and submit to the Department Plan of Record (POR) documentation that depicts the 
conduit and ITS device locations. Submit final POR documentation in electronic and hard copy 
format for Department approval.  Provide electronic plans in MicroStation (latest release in use by 
the Department) format on CD. Submit hard copy documentation on 22 x 34 inch plan sheets. POR 
documentation shall include the final location and depth of conduits, wiring external to the 
cabinets, locations of splice enclosures, junction box locations, and SMFO cable terminations. 
Include in the POR documentation real world coordinates for all ITS devices, splice enclosures, 
junction boxes, and equipment cabinets installed or utilized under this project. Provide the 
coordinates in feet units using the North Carolina State Plane coordinate system (1983 North 
American Datum also known as NAD ’83). Furnish coordinates that do not deviate more than 1.7 
feet in the horizontal plane and 3.3 feet in the vertical plane. Global positioning system (GPS) 
equipment able to obtain the coordinate data within these tolerances may be used. 

TESTING 

Develop test plans and procedures for the new CCTV cameras and DMSs and all associated 
components and submit to the Engineer for review and approval. 

Upon completion of the CCTV and DMS installations, conduct unit tests according to the approved 
test plan and procedures.  Provide all necessary test equipment.   

In case of failures and substandard performance, the Design-Build Team shall identify the cause, 
repair or replace the faulty parts and components and repeat the test.  If the problem persists, the 
entire unit causing the problem shall be replaced prior to retest. 

After successful completion of all unit tests, submit the test reports along with the record of repairs 
and part replacements to the Engineer. 

After completion of all unit tests, a final system test shall be performed to prove and demonstrate 
the ability to access and operate all devices from the NCDOT Division 2 Traffic Operations Center 
(TOC) located at 1037 W.H. Smith Blvd, Greenville, NC 27835, the Craven County 911 Center 
located in New Bern, and the Statewide Traffic Operations Center (STOC) located at 1636 Gold 
Star Drive, Raleigh, NC  27607. 

INTEGRATION  

A. Integration with STOC:  This task will require configuration of the CCTV Camera and 
DMS application servers to add the new devices in the perspective applications’ databases.  
Program each devices’ cellular communications parameter such as IP address in the 
applicable server and verify command and control from the operators’ workstation.  
Coordinate these activities with the State ITS Operations Engineer, Steve Wardle, at (919) 
825-2600.   

 
B. Integration with Division 2 TOC:  This task will require configuration of the DMS 

application server to add the new DMSs in the application’s databases.  Program each 
DMS’s cellular communications parameter such as IP address in the DMS server and verify 
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command and control from the operators’ workstation.  Integration of the new CCTV 
cameras will consist of accessing each camera’s web-interface using a state-approved web 
browser and adding the devise URL to the Favorite folder.  The description of the URL 
shall be the location of the camera.  Coordinate these activities with the Division Traffic 
Engineer, Steve Hamilton, at (252) 439-2816. 
 

C. Integration with the Craven County 911 Center: There is no configuration or programming 
required at the 911 center as all the conditions are pre-existing.  Verify command and 
control of affected devices to ensure correct configuration of field devices.  Coordinate this 
work through the Division Traffic Engineer, Steve Hamilton. 
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PAVEMENT MANAGEMENT SCOPE OF WORK (12-10-2018) 

** NOTE ** The Department will not consider Alternative Technical Concepts that provide 
an alternate pavement design. 

The pavement design for the US 70 mainline travel lanes, mainline median shoulders and mainline 
outside shoulders shall consist of one of the following alternates:  

Alternate 1 Alternate 2 
3.0” S9.5C 3.0” S9.5C 
3.5” I19.0C 3.0” I19.0C 
7.0” B25.0C 4.0” B25.0C 

8.0” ABC 

The mainline travel lanes, mainline median shoulder and mainline outside shoulder pavement 
design chosen shall be used throughout the limits noted above. The Design-Build Team shall 
specify the pavement alternate to be used in the Technical Proposal. 

Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall mill the existing 
US 70 mainline pavement, including travel lanes and structurally acceptable paved shoulders, to 
be retained to a depth of 2.5”, replace with 2.5” I19.0C and resurface with a minimum of 3” S9.5C. 
(Reference the Roadway Scope of Work found elsewhere in this RFP).  The Design-Build Team 
shall remove and dispose of / recycle the existing US 70 right turn lane /left turn lane pavement 
structures within the footprint of the permanent mainline travel lanes or full depth paved shoulder 
to the top of the soil subgrade. 

Other pavement designs for this project are listed in the Tables 1 and 2 below: 

Table 1 
Line (U-5713) Surface Intermediate Base ABC 
-RPAY2-, -RPBY2-, -RPCY2-, -RPDY2-, -
RPAY3-, -RPBY3-, -RPCY3-, -RPDY3-, -RPAY4-
, -RPBY4-, -RPCY4-, -RPDY4-,

3.0” S9.5C 4.0” I19.0C 4.0” B25.0C - 

SR 1124 (Grantham Road, -Y2-), SR 1131 (Airport 
Road, -Y3-), SR 1167 (Williams Road, -Y4-) 3.0” S9.5B 4.0” I19.0C 4.0” B25.0C - 

-SR1-, -SR2-, -SR3_ALT-, -SR4-, -SR5-,  -SR6- 3.0” S9.5B 4.0” I19.0C 4.0” B25.0C - 
Other Service Roads 3.0” S9.5B - - 8.0” * 
* Use prime coat at normal application rate. 

Table 2 
Line (R-5777A/R-5777B) Surface Intermediate Base ABC 
-Y21RPA-, -Y21RPB-, -Y21RPC-,
-Y21RPD-, -Y22RPA-, -Y22RPB-,
-Y22RPC-, -Y22RPD-,

3.0” S9.5C 4.0” I19.0C 4.0” B25.0C - 

SR 1116 (Thurman Road, -Y21-), Taberna Way 
(-Y22-) 3.0” S9.5B 4.0” I19.0C 4.0” B25.0C - 

-SRY21C-, -SRY21B-, -SRY21D-, 
-SRY21C2-, -SRY21AY22B-,
-SPY22A-, -SPY22D-

3.0” S9.5B 4.0” I19.0C 4.0” B25.0C - 

Other Service Roads 3.0” S9.5B - - 8.0” * 
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* Use prime coat at normal application rate. 
 
For the -Y- Lines, ramps, loops and service road pavement designs noted in the table above, the 
Design-Build Team may substitute an ABC layer for an asphalt base course layer. If such an 
alternative is proposed, the thickness of the ABC layer, used as a substitute for the asphalt base 
course layer, shall be equal to twice the proposed asphalt base course layer thickness specified for 
the roadway. If an asphalt surface course is placed directly on the ABC layer, the Design-Build 
Team shall apply prime coat. 

The Design-Build Team shall maintain the same pavement design throughout the -Y- Line, ramps, 
loops, and service road construction limits. In the Technical Proposal, the Design-Build Team shall 
specify the base option chosen (ABC or asphalt) for all -Y- Lines, ramps, loops, and service roads.  
The Design-Build Team may substitute an asphalt base course layer for an ABC layer, as described 
above, for tie-ins and narrow widening. 

Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall resurface the existing 
pavement of all -Y- Lines, ramps, loops and service roads in accordance with Section 5.9 of the 
Roadway Scope of Work found elsewhere in this RFP.  with a minimum depth that equals the full 
thikness of surface course as provided in Table 1 and Table 2 above, with the exception of those 
Service Roads segments referred to in Section 5.9 of the Roadway Scope of Work, which shall, at 
a minimum, receive a 1.5” overlay with a typical normal cross section and maintain the existing 
drainage features (reference the Roadway Scope of Work found elsewhere in this RFP).  

Throughout the construction limits that consist solely of pavement marking obliterations and / or 
revisions, the Design-Build Team shall uniformly overlay the existing pavement with a minimum 
pavement depth that equals half the full thickness of the surface course as provided in the tables 
above. 

On all ramps and loops, the adjacent through lane pavement design shall extend to the back of the 
gore (12-foot width). 

Longitudinal joints of all surface course layers shall not be located in the final traffic pattern wheel 
path. If applicable, the Design-Build Team shall indicate in the Technical Proposal where all 
underlying longitudinal joints will be located and demonstrate how the underlying longitudinal 
joint location will minimize reflective cracking. 

Unless noted otherwise elsewhere in this RFP, the minimum narrow widened width shall be six 
feet. The minimum narrow widened width may be reduced to four feet only if the Design-Build 
Team demonstrates that their equipment properly compacts narrow widening and obtains prior 
Department written approval. Tapers that tie proposed pavement to existing pavement are excluded 
from the narrow widening requirements noted above. 

In areas where the existing paved shoulders are proposed to be incorporated into a permanent travel 
lane or full depth paved shoulder, the Design-Build Team shall be responsible for evaluating the 
existing paved shoulder regarding its suitability for carrying the projected traffic volumes. In the 
event that the existing paved shoulder is found to be inadequate, the Design-Build Team shall be 
responsible for upgrading the existing paved shoulder to an acceptable level or replacing the 
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existing paved shoulder. The Design-Build Team shall submit their evaluation and proposed use 
of existing paved shoulders to the Division Construction Engineer or designee Unit for review and 
acceptance or rejection. 

Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall pave from 1) the edge 
of all paved shoulders to the face of all single face barrier / guardrail, excluding median locations 
that the NCDOT Roadway Standard Drawings do not require paving to the face of guardrail;  
2) from the edge of all paved shoulders to the edge of all expressway / shoulder berm gutter; and 
3) from the edge  of all paved shoulders to the face of proposed retaining walls and sound barrier 
walls located on the outside shoulder with 6” of ABC (or 4” B25.0C), a split seal and at least two 
lifts of surface course. If a split seal is not used, the ABC pavement design shall require prime coat 
at the normal application rate. In these areas, the Design-Build Team’s installation of ABC or 
black base shall be consistent with the pavement type for the specific roadway.  As an alternative 
to the above pavement design for paving the shoulders to the face of the aforementioned features, 
the Design-Build Team may use the adjacent travel lane pavement design. In addition, the Design-
Build Team shall place at least 6” of ABC or 4” B25.0C under all single face barrier, expressway 
/ shoulder berm gutter and curb and gutter. 

All driveways, up to the radius point, shall be constructed with the full-depth pavement design of 
the intersecting roadway. The entire impacted length of all non-concrete driveways with a 
10% grade shall be constructed with 1.5” S9.5B and 8” ABC with prime coat. Unless otherwise 
noted above, the Design-Build Team shall adhere to the following for all driveway construction: 

• For existing gravel and soil driveways, use 8” ABC. 
• For existing asphalt driveways, use 1.5” S9.5B and 8” ABC with prime coat, or 2.0” S9.5B 

and 6” ABC without prime coat. 
• For existing concrete driveways, use 6” jointed concrete reinforced with woven wire mesh. 

The Design-Build Team shall be responsible for the design of all temporary pavements and for the 
evaluation of existing shoulders and roadways regarding their suitability for carrying traffic during 
construction, if necessary. In the event that the existing shoulders and / or roadways are found to 
be inadequate for the proposed temporary traffic volumes and duration, the Design-Build Team 
shall be responsible for upgrading the pavement to an acceptable level.  Temporary pavements 
shall be designed in accordance with the most recent version of the NCDOT Pavement Design 
Procedure. Temporary pavement designs and associated calculations shall be submitted for review 
and acceptance using the Design-Build submittal process prior to incorporation.  The expected 
duration for traffic on temporary pavement must be included as part of the submittal. 

The rate of application and the maximum and minimum thickness per application and layer shall 
be in accordance with the NCDOT Roadway Design Manual. 

Shoulder drains, including the maintenance of existing shoulder drains, will not be required. 

When a resurfacing grade ties to an existing curb, bridge and / or pavement, the Design-Build 
Team shall perform incidental milling, such that the new pavement ties flush with the existing 
feature(s). When tying to the aforementioned feature(s), the Design-Build Team shall not reduce 
the minimum required surface layer pavement thickness noted above. At existing pavement ties, 
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the Design-Build Team shall perform incidental milling for a minimum distance of 25 feet at 
bridges and six feet at curb sections. The Design-Build Team shall not perform incidental milling 
more than 72 hours prior to placement of the asphalt surface layer. 
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