STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA

GOVERNOR SECRETARY
May 1, 2014
Addendum No. 2
Contract No.: C 203528
WRBS No.: 17BP.12.R.103
Counties: Alexander & Iredell
Project Description: Express Design-Build Bridge Replacements
RE: Addendum No. 2 to Final RFP
May 20, 2014 Letting
To Whom It May Concern:

Reference is made to the Final Request for Proposals dated April 17, 2014 recently furnished to you on
the above project. We have since incorporated changes, and have attached a copy of Addendum No. 2 for
your information. Please note that all revisions have been highlighted in gray and are as follows:

The second page of the Table of Contents has been revised. Please void the second page in your proposal
and staple the revised second page thereto.

Page No. 76 of the Right of Way Scope of Work has been revised. Please void Page No. 76 in your
proposal and staple the revised Page No. 76 thereto.

If you have any questions or need additional information, I can be reached by telephone at
(919) 707-6900.

Sincerely,

R.A. Garris, P.E.
Contract Officer

cc: Ms. Teresa Bruton, PE
Mr. Rodger Rochelle, PE
Mr. Reuben Chandler, PE
Ms. Virginia Mabry
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C203528 (17BP.12.R.103) Right of Way Scope of Work Alexardeiredell Counties

which includes all documentation required for an Evalugbackage, the calculation will be
approved, and the signed Frm15-D will be returned to the axoty or a request for an
updated calculation or documentation will be presenteldet@ontractor for further handling.
At this time, the Relocation Coordinator in the NCDOIigHR of Way Unit is the approving
authority for these calculations.

* ALL Claims for Payment involving relocation benefits shibe submitted to the NCDOT
Relocation Coordinator in the Right of Way Unit for apgl and processing.

* The Design-Build Team shall provide a right of way d&esdtion prior to entering the
property.

» The Design-Build Team shall prepare Narrative Appraigalsll right of way and easement
acquisitions.

Claims Less Than $25,000
For claims with compensation estimated to be less $#2%,000 with no damages, the Design-
Build Negotiating Team's Project Manager may prepare Rightvay Claim Reports. The

reports must be approved by the Division Right of Way Agent must be accompanied by
documentation showing the source of the estimates.
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