
039173

SEAL

P
RO

FESSIONA
L

NO
RT

H CAROLINA

ENGINEER

M

OT .K WEHT
TA

M

SEQUENCE

CONSTRUCTION

Prepared by

URS Corporation - North Carolina

1600 Perimeter Park Drive, Suite 400

Morrisville, NC 27560

NC LIC.# C-2243

PHONE(919)461-1100 FAX(919)461-1415

1’-2"1" 1’-2" 1"

39’-0"

36’-6" (CLEAR ROADWAY)

0.04

STAGE III CONSTRUCTION

TRAFFIC DRUM

 

5" @ { BRG.

 

5" @ { BRG.

 

0.04

ROADWAY PLANS)

SURFACE (SEE

CONCRETE WEARING

1’-2"1" 1’-2" 1"

39’-0"

36’-6" (CLEAR ROADWAY)

0.04

 

5" @ { BRG.

 

5" @ { BRG.

0.04

ROADWAY PLANS)

SURFACE (SEE

CONCRETE WEARING

FINAL CONSTRUCTION
RELOCATE TRAFFIC DRUMS AS NECESSARY.
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