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CONCRETE INSERT SPACING FOR TEMPORARY BARRIER RAIL - STAGE I
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STRUCTURAL CONCRETE INSERT

   DEVELOP THE TENSILE STRENGTH OF THE WIRE.
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AFTER REMOVAL OF TEMPORARY BARRIER RAIL, THE STRUCTURAL CONCRETE INSERTS SHALL BE 

SEE TRAFFIC CONTROL PLANS FOR TEMPORARY BARRIER RAIL.

THE MANUFACTURER.

FERRULES TO BE PLUGGED DURING CASTING OF THE CORED SLAB UNITS AS RECOMMENDED BY 

STRUCTURAL CONCRETE INSERT ASSEMBLIES.

STIRRUPS IN THE CORED SLAB UNITS MAY BE SHIFTED SLIGHTLY AS NECESSARY TO CLEAR 

INCLUDED IN THE LUMP SUM PRICE BID FOR CONSTRUCTION OF SUPERSTRUCTURE.

TIED TO THE #4 ‘‘B’’ BARS IN THE CORED SLAB UNITS. THE COST OF THE #3 BARS SHALL BE 

TO FACILITATE PLACEMENT OF STRUCTURAL CONCRETE INSERT ASSEMBLIES, #3 BARS MAY BE 

INCLUDED IN THE LUMP SUM PRICE BID FOR CONSTRUCTION OF SUPERSTRUCTURE.

THE COST OF THE STRUCTURAL CONCRETE INSERT ASSEMBLY, COMPLETE IN PLACE, SHALL BE 

ACCORDANCE WITH THE STANDARD SPECIFICATIONS.

STRUCTURAL CONCRETE INSERT ASSEMBLIES SHALL BE HOT-DIP GALVANIZED IN D.

ALLOWABLE SIZE AND SHALL HAVE A MINIMUM TENSILE STRENGTH OF 100,000 PSI.

WIRE STRUT SHOWN IN THE CONCRETE INSERT ASSEMBLY DETAIL IS THE MINIMUM C.

ASTM A325. THE USE OF THIS ALTERNATE SHALL BE APPROVED BY THE ENGINEER.

BOLT AND WASHER. THEY SHALL CONFORM TO OR EXCEED THE MECHANICAL REQUIREMENTS OF 

STEEL BOLT AND WASHER MAY BE USED AS AN ALTERNATE FOR THE �" ~ X 8�" GALVANIZED 

A325. BOLT AND WASHER SHALL BE GALVANIZED. AT THE CONTRACTORS OPTION, STAINLESS 

1-�" ~ X 8�" BOLT WITH WASHER. BOLT SHALL CONFORM TO THE REQUIREMENTS OF ASTM B.

12L14 AND SHALL HAVE A MINIMUM LENGTH OF THREADS OF 1�".

FERRULES SHALL BE MADE FROM STEEL MEETING THE REQUIREMENTS OF AASTHO M169, GRADE A. 

THE STRUCTURAL CONCRETE INSERT ASSEMBLY SHALL CONSIST OF THE FOLLOWING COMPONENTS:
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