STATE

DIVISION OF HIGHWAYS

OF NORTH CAROLINA

SOIL STABILIZATION SUMMARY SHEET

MATTING FOR EROSION CONTROL

PROJECT REFERENCE NO.

SHEET NO.

I7.BP.JR.I9E

EC-3A

ROADWAY DESIGN

ENGINEER

HYDRAULICS
ENGINEER

PERMANENT SOIL REINFORCEMENT MAT

CONST FROM 70 CONST FROM 70
SHEET NO. LINE STATION | STATION SIDE ESTIMATE ~ (SY) SHEET O, LINE starion | sTATIon SIDE ESTIMATE ~ (SY)

4 -L - 10+43 | 2+04 LT 215 4 - - 10+14 10+43 LT 350

4 -L - 11 +00 15+00 RT 375

4 -L - | 2+04 | 2+ 721 LT 20

9 -L - | 5+40 lo+00 LT 6D
SUBDTOTAL 6725 SUDTOTAL 350
- MIS9GELLANEPUS MATTING 10 D¢ INOTALLED A9 DIRECTED DY THE ENGINEER | 650 ADDITIONAL PORM 10 d¢ IN9TALLED O
TOTAL 27275 TOTAL 350
5AY 2275 5AY 50
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