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Location and Surveys

LOCATION & SURVEYS
DIVISION 1
1300 US 64 W
PLYMOUTH, NC 27962
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

I, Linwood T. Downs lll , certify that the right of way and permanent easement

monumentation for this project shown herein was completed under my direct and

responsible charge from an actual survey made under mY supervision; that all horizontal

closures had a minimum ratio of precision of 1:10,000 (Class A). Field work was
erformed from May 2018 to August 2018, and all coordinates are based on
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NOTES:

1. IF FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED PLEASE CONTACT
THE LOCATION AND SURVEYS UNIT.

2. PROJECT CONTROL WAS ESTABLISHED USING GNSS, THE GLOBAL NAVIGATION SATELLITE SYSTEM.
3. RIGHT OF WAY MONUMENTATION ESTABLISHED ON AUGUST 10, 2021.
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