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2018 STANDARD SPECIFICATIONS

ADT 2016  =  410

ADT 2036  =  660

*T  = 6%

V  = 55 MPH
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LENGTH ROADWAY PROJECT  17BP.1.R.76 = 0.081  MI

LENGTH STRUCTURE PROJECT  17BP.1.R.76 = 0.014  MI

TOTAL LENGTH OF PROJECT  17BP.1.R.76 = 0.095  MI
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