

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA SECRETARY

February 17, 2015

NOTICE TO BIDDERS

Contract No. DA00219, DA00220, DA00232 & DA00233

WBS Element: Various County: Various

Description: All Projects Scheduled for the February 18, 2015 Letting

To Whom It May Concern:

Due to inclement weather conditions, all projects scheduled for the February 18, 2015 Letting have been postponed one week and shall be opened on February 25, 2015 at the same location and time. We apologize for any inconvenience this has caused and look forward to receiving your bid on February 25, 2015. If you have any questions or concerns, please contact Barry Hobbs at (252) 482-1850.

If you were planning to bid electronically and have downloaded the previous .EBS files, please check the Division One Website and download the updated .EBS files for each project located under the February 25, 2015 Letting. We hope to have all of the files uploaded by close of business tomorrow (02/18/15) and apologize again for inconvenience this has caused.

Sincerely, Docusigned by:

—^{99A5A272ED6A447...} W. B. Hobbs, PE

Division Project Manager

WBH

cc: J. D. Jennings, PE

S. D. Baker, PE

S. L. Emory, PE

D. S. Lee, PE