WBS # 17BP.1.R.70

CONTRACT #

DIVISION OF HIGHWATYS
STATE OF NORTH CAROLINA

SOIL STABILIZATION TIMEFRAMES

SITE DESCRIFPTION STABILIATION TIME IIMEFRAME EXCERPTTONS
PERIMETER DIKES, SWALES, DITCHES AND SLOPES 7 DAYS NONE
HIGH QUALITY WATER (HQW) ZONES 7 DAYS NONE
IF SLOPES ARE 10’ OR LESS IN LENGTH AND ARE
SLOPES STEEPER THAN 34 - DAYS NOT STEEPER THAN 2:, 14 DAYS ARE ALLOWED.
S OPES 3: OR FL ATTER 4 DAYS 7 DAYS FOR SLOPES GREATER THAN 50’ IN
LENGTH.
ALL OTHER AREAS WITH SLOPES FLATTER THAN 4:l 14 DAYS NONE, EXCEPT FOR PERIMETERS AND HQW ZONES.

PROJECT:__ I7BP.LR.TO

MARTIN COUNTY
STATION: 12+82.51 -L -

REPLACES BRIDGE NO. 57002l

STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH

EROSION CONTROL PLAN

BRIDGE ON SR 1563 OVER
SWAMP

27'-10" CLEAR ROADWAY - S0° SKEW
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