

TIP NO

7.533 MILES

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION
SR-1222 FROM NC-168 TO SR-1214 (GUINEA RD.)

				BARNHILL CONTRACTING CO		C D ROSE CONSTRUCTION LLC		FSC II LLC DBA FRED SMITH COMPANY			
				ROCKY MOUNT, NC		KITTY HAWK, NC		RALEIGH, NC			
ROADWAY ITEMS											
0001	0000100000-N	800	MOBILIZATION	Lump Sum		89,250.00		96,000.00		45,000.00	
0002	0106000000-E	230	BORROW EXCAVATION	1,356	CY	10.00	13,560.00	29.00	39,324.00	18.00	24,408.00
0003	1220000000-E	545	INCIDENTAL STONE BASE	200	TON	100.00	20,000.00	89.00	17,800.00	90.00	18,000.00
0004	1245000000-E	SP	SHOULDER RECONSTRUCTION	15.07	SMI	1,500.00	22,605.00	2,400.00	36,168.00	2,000.00	30,140.00
0005	1260000000-E	SP	AGGREGATE SHOULDER BORROW	100	TON	100.00	10,000.00	89.00	8,900.00	80.00	8,000.00
0006	1297000000-E	607	MILL ASP PVMT ***** DTH (1-1/2")	123,573	SY	1.00	123,573.00	1.00	123,573.00	0.75	92,679.75
0007	1330000000-E	607	INCIDENTAL MILLING	9,062	SY	7.00	63,434.00	4.00	36,248.00	8.00	72,496.00
0008	1519000000-E	610	ASP CONC SURF CRS S9.5B	11,490	TON	66.00	758,340.00	68.00	781,320.00	78.00	896,220.00
0009	1520000000-E	SP	ASP CONC SURF CRS S9.5B LEVEL	50	TON	100.00	5,000.00	100.00	5,000.00	100.00	5,000.00
0010	1575000000-E	620	ASP FOR PLANT MIX	761	TON	550.00	418,550.00	560.00	426,160.00	525.00	399,525.00
0011	1705000000-E	SP	PATCHING EXIST PAVEMENT (FULL DEPTH)	235	TON	275.00	64,625.00	240.00	56,400.00	155.00	36,425.00
0012	2845000000-N	858	ADJ METER OR VALVE BOXES	5	EA	300.00	1,500.00	300.00	1,500.00	1,200.00	6,000.00
0013	3001000000-N	SP	IMPACT ATTEN TYPE TL-3	1	EA	28,400.00	28,400.00	35,400.00	35,400.00	28,400.00	28,400.00
0014	3030000000-E	862	STL BEAM GUARDRAIL	463	LF	24.50	11,343.50	24.50	11,343.50	24.50	11,343.50
0015	3180000000-N	862	GR ANCHOR TYPE ***** (B-77)	4	EA	2,600.00	10,400.00	2,600.00	10,400.00	2,600.00	10,400.00
0016	3287000000-N	862	GR END TYPE TL-3	3	EA	3,350.00	10,050.00	3,350.00	10,050.00	3,350.00	10,050.00
0017	3360000000-E	863	REMOVE EXISTING GUARDRAIL	581	LF	1.00	581.00	1.00	581.00	1.00	581.00
0018	3435000000-N	SP	GENERIC GUARDRAIL ITEM (EA) REMOVE IMPACT ATTENUATOR UNITS, TYPE 350	1	EA	450.00	450.00	450.00	450.00	18,750.00	18,750.00
0019	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	246	SF	9.15	2,250.90	9.00	2,214.00	10.00	2,460.00
0020	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			20,000.00		54,000.00		19,600.74
0021	4700000000-E	1205	12"WIDE THERMO 90 MILS	1,080	LF	2.50	2,700.00	2.50	2,700.00	2.50	2,700.00
0022	4709000000-E	1205	24"WIDE THERMO 90 MILS	76	LF	15.00	1,140.00	15.00	1,140.00	15.00	1,140.00
0023	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	76	EA	95.00	7,220.00	95.00	7,220.00	95.00	7,220.00
0024	4810000000-E	1205	PAINT PVMT MARKINGS 4"	164,847	LF	0.08	13,187.76	0.08	13,187.76	0.08	13,187.76
0025	4825000000-E	1205	PAINT PVMT MARKINGS 12"	1,080	LF	1.00	1,080.00	1.00	1,080.00	1.00	1,080.00
0026	4835000000-E	1205	PAINT PVT MKG LINES 24"	76	LF	5.00	380.00	5.00	380.00	5.00	380.00
0027	4845000000-N	1205	PAINT PVT MKG SYMBOL	76	EA	35.00	2,660.00	35.00	2,660.00	35.00	2,660.00
0028	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES, (6", 65 MILS)	164,847	LF	0.30	49,454.10	0.30	49,454.10	0.75	123,635.25
0029	4900000000-N	1251	PERM RAISED PVMT MARKERS	707	EA	7.00	4,949.00	7.00	4,949.00	7.00	4,949.00
0030	6000000000-E	1605	TEMPORARY SILT FENCE	1,200	LF	3.99	4,788.00	3.99	4,788.00	2.00	2,400.00
0031	6012000000-E	1610	SEDIMENT CONTROL STONE	3	TON	300.00	900.00	100.00	300.00	150.00	450.00
0032	6042000000-E	1632	1/4" HARDWARE CLOTH	50	LF	7.75	387.50	10.00	500.00	2.50	125.00
0033	6084000000-E	1660	SEEDING AND MULCHING	7.3	ACR	2,750.00	20,075.00	2,750.00	20,075.00	1,850.00	13,505.00
0034	6117000000-N	1675	RESPONSE FOR EROS CONTROL	1	EA	975.00	975.00	975.00	975.00	3,000.00	3,000.00
CONTRACT TOTAL						TOTAL	1,783,808.76	TOTAL	1,862,240.36	TOTAL	1,911,911.00
ROADWAY ITEMS						SUB-TOTAL	1,783,808.76	SUB-TOTAL	1,862,240.36	SUB-TOTAL	1,911,911.00

2026CPT.01.09.20271

TIP NO

7.533 MILES

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION
SR-1222 FROM NC-168 TO SR-1214 (GUINEA RD.)

BIDDERS IN ORDER

CONTRACT TOTAL

BARNHILL CONTRACTING CO	1	1,783,808.76
C D ROSE CONSTRUCTION LLC	2	1,862,240.36
FSC II LLC DBA FRED SMITH COMPANY	3	1,911,911.00

DocuSigned by:

Mark S. Winslow

37ED002D8DDF4B4...

03/23/2026