

2026CPT.01.11.10941, 2026CPT.01.11.20891, 2026CPT.01.11.20941

Apr 01, 2026

DA00662

TIP NO

18.721 MILES

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

3 SECTIONS OF NC-32, 1 SECTION OF NC-45, AND 7 SECTIONS OF SECONDARY ROADS

				BARNHILL CONTRACTING CO		FSC II LLC DBA FRED SMITH COMPANY		C D ROSE CONSTRUCTION LLC		
				ROCKY MOUNT, NC		RALEIGH, NC		KITTY HAWK, NC		
<b>ROADWAY ITEMS</b>										
0001	0000100000-N	800	MOBILIZATION	Lump Sum		154,000.00		141,000.00	120,000.00	
0002	0106000000-E	230	BORROW EXCAVATION	842 CY	30.00	25,260.00	25.00	21,050.00	33,680.00	
0003	1220000000-E	545	INCIDENTAL STONE BASE	174 TON	90.00	15,660.00	100.00	17,400.00	15,660.00	
0004	1245000000-E	SP	SHOULDER RECONSTRUCTION	9.36 SMI	2,500.00	23,400.00	2,750.00	25,740.00	23,400.00	
0005	1260000000-E	SP	AGGREGATE SHOULDER BORROW	39 TON	50.00	1,950.00	65.00	2,535.00	3,510.00	
0006	1297000000-E	607	MILL ASP PVMT ***** DTH (1-1/2")	210,898 SY	1.30	274,167.40	0.85	179,263.30	263,622.50	
0007	1330000000-E	607	INCIDENTAL MILLING	5,235 SY	9.00	47,115.00	5.50	28,792.50	15,705.00	
0008	1519000000-E	610	ASP CONC SURF CRS S9.5B	4,944 TON	54.50	269,448.00	63.00	311,472.00	339,900.00	
0009	1520000000-E	SP	ASP CONC SURF CRS S9.5B LEVEL	63 TON	100.00	6,300.00	130.00	8,190.00	6,300.00	
0010	1523000000-E	610	ASP CONC SURF CRS S9.5C	19,389 TON	55.00	1,066,395.00	63.00	1,221,507.00	1,352,382.75	
0011	1524000000-E	SP	ASP CONC SURF CRS S9.5C LEVEL	16 TON	100.00	1,600.00	225.00	3,600.00	1,600.00	
0012	1575000000-E	620	ASP FOR PLANT MIX	1,475 TON	580.00	855,500.00	535.00	789,125.00	857,211.00	
0013	1705000000-E	SP	PATCHING EXIST PAVEMENT (FULL DEPTH)	105 TON	330.00	34,650.00	365.00	38,325.00	30,450.00	
0014	1881000000-E	SP	GENERIC PAVING ITEM (LF) SINUSOIDAL MILLED RUMBLE STRIPS, 18"	104,877 LF	0.34	35,658.18	0.33	34,609.41	37,755.72	
0015	2845000000-N	858	ADJ METER OR VALVE BOXES	2 EA	500.00	1,000.00	650.00	1,300.00	500.00	
0016	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	760 SF	8.05	6,118.00	8.00	6,080.00	6,118.00	
0017	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum		10,000.00		41,639.32	94,750.00	
0018	4685000000-E	1205	THERMO PVT MKG LINES 4"90	4,118 LF	1.15	4,735.70	1.15	4,735.70	4,735.70	
0019	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	239,605 LF	0.56	134,178.80	0.56	134,178.80	134,178.80	
0020	4700000000-E	1205	12"WIDE THERMO 90 MILS	313 LF	2.33	729.29	2.33	729.29	729.29	
0021	4709000000-E	1205	24"WIDE THERMO 90 MILS	168 LF	11.50	1,932.00	11.50	1,932.00	1,932.00	
0022	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	6 EA	82.73	496.38	82.73	496.38	496.38	
0023	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	8 EA	92.03	736.24	92.03	736.24	736.24	
0024	4810000000-E	1205	PAINT PVMT MARKINGS 4"	314,474 LF	0.09	28,302.66	0.09	28,302.66	28,302.66	
0025	4825000000-E	1205	PAINT PVMT MARKINGS 12"	313 LF	0.45	140.85	0.45	140.85	140.85	
0026	4835000000-E	1205	PAINT PVT MKG LINES 24"	168 LF	5.20	873.60	5.20	873.60	873.60	
0027	4840000000-N	1205	PAINT PVT MKG CHARACTER	6 EA	61.73	370.38	61.73	370.38	370.38	
0028	4845000000-N	1205	PAINT PVT MKG SYMBOL	8 EA	61.47	491.76	61.47	491.76	491.76	
0029	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES, (4", 65 MILS)	70,751 LF	0.31	21,932.81	0.31	21,932.81	21,932.81	
0030	4898000000-N	1251	GENERIC PAVEMENT MARKING ITEM (EA) 1251 POLYCARBONATE H-SHAPED MARKERS	922 EA	47.18	43,499.96	48.00	44,256.00	43,499.96	
0031	6084000000-E	1660	SEEDING AND MULCHING	4.5 ACR	2,750.00	12,375.00	2,750.00	12,375.00	12,375.00	
0032	6117000000-N	1675	RESPONSE FOR EROS CONTROL	2 EA	750.00	1,500.00	750.00	1,500.00	1,500.00	
CONTRACT TOTAL					TOTAL	3,080,517.01	TOTAL	3,124,680.00	TOTAL	3,454,840.40
ROADWAY ITEMS					SUB-TOTAL	3,080,517.01	SUB-TOTAL	3,124,680.00	SUB-TOTAL	3,454,840.40

2026CPT.01.11.10941, 2026CPT.01.11.20891, 2026CPT.01.11.20941

TIP NO

18.721 MILES

FED AID NO STATE FUNDED


MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION

3 SECTIONS OF NC-32, 1 SECTION OF NC-45, AND 7 SECTIONS OF SECONDARY ROADS

**BIDDERS IN ORDER**

**CONTRACT TOTAL**

BARNHILL CONTRACTING CO	1	3,080,517.01
FSC II LLC DBA FRED SMITH COMPANY	2	3,124,680.00
C D ROSE CONSTRUCTION LLC	3	3,454,840.40

DocuSigned by:  
  
 37ED002D8DDF4B4...

04/06/2026