

PAGE: 1 of 1
ITEM C

PROPOSAL LENGTH	MILES
TYPE OF WORK	REPLACE NON-COMPLIANT GUARDRAIL END UNITS
LOCATION	VARIOUS LOCATIONS
	EST CONST PROGRESS....

		\$ TOTALS	% DIFF
BULLINGTON CONSTRUCTION INC	OAKBORO, NC	368,937.50	-14.0
REYNOLDS FENCE & GUARDRAIL INC	INDIAN TRAIL, NC	400,000.00	-6.8
ESTIMATE TOTAL		429,067.50	
LETTING TOTAL		368,937.50	-14.0