Exhibit #3 Hatteras Site Lay Down Areas

Hatteras Ferry Terminal

Lay Down Area 2
Staging is outside
secured area,
available September
24, approximately
17,200 SF
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Lay Down Area 1

Staging is inside secured area,
available before Septbember 24, date
of availability to be coordinated with
Ferry Division, approximately 2800 SF
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