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STATE OF NORTH CAROLINA  

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 1 

   PROPOSAL 

DATE AND TIME OF BID OPENING: MAY 3, 2023 AT 2:00 PM 

CONTRACT ID: DA00569 

WBS ELEMENT NO.: 16.33001 

COUNTY: CRAVEN 

TYPE OF WORK:   WORK BARGE SKYCO DRYDOCK 

NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 

BOARD BID IS $30,000. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

THIS IS A DIVISION LET PROJECT   5% BID BOND OR BID DEPOSIT REQUIRED 

NC GENERAL CONTRACTORS LICENSE NOT REQUIRED 

NAME OF BIDDER 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF 
 

CONTRACT NO. DA00569 IN CRAVEN COUNTY, NORTH CAROLINA 
 

DATE:  MARCH 22, 2023 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. 

DA00569; has carefully examined the plans and specifications, which are acknowledged to be part of the 

proposal, the special provisions, the proposal, the form of contract, and the forms of contract payment bond 

and contract performance bond; and thoroughly understands the stipulations, requirements and provisions. 

The undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the 

Department of Transportation in accordance with this proposal to provide the necessary contract payment 

bond and contract performance bond within fourteen days after the written notice of award is received by 

him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other 

means of construction; and to do all the work and to furnish all materials, except as otherwise noted, 

necessary to perform and complete the said contract in accordance with the 2018 Standard Specifications 

for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with 

the requirements of the Engineer, and at the unit or  lump sum prices, as the case may be, for the various 

items given on the sheets contained herein. 
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and 

perform the work and required labor to construct and complete State Highway Contract No. DA00569 in 

Craven County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and 

according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, 

and specifications show the details covering this project, and hereby become a part of this contract. 
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2018 with all amendments and supplements thereto, is by 

reference incorporated into and made a part of this contract; that, except as herein modified, all the 

construction and work included in this contract is to be done in accordance with the specifications contained 

in said volume, and amendments and supplements thereto, under the direction of the Engineer. 
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 

Contract Officer or such other person as may be designated by the Secretary to sign for the Department of 

Transportation. The conditions and provisions herein cannot be changed except over the signature of the 

said Contract Officer or Division Engineer. 
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and 

are given as the basis for comparison of bids. The Department of Transportation may increase or decrease 

the quantity of any item or portion of the work as may be deemed necessary or expedient. 
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order 

of the Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited 

as liquidated damages in case this bid is accepted and the Bidder shall fail to provide the required payment 

and performance bonds with the Department of Transportation, under the condition of this proposal, within 

14 calendar days after the written notice of award is received by him, as provided in the Standard 

Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 

Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature from the approved electronic bidding provider for Division Contracts. 

 

ELECTRONIC ON-LINE BID: 

1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 

2.   If the Interested Parties List provision SP01 G02 is part of the proposal prior to submitting a 

bid on a project, the bidder shall sign up on the Interested Parties List in conformance with 

Interested Parties List provision SP01 G02. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 

software. 

4.   Electronic bidding software necessary for electronic bid preparation may be downloaded from 

the Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-

Bidding.aspx or from the approved electronic bidding provider website. 

  

  

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS 
 

MANDATORY PRE-BID CONFERENCE AND PROPOSAL REVIEW: 
 

In order to bid on this contract, all prospective bidders shall attend a Mandatory Pre-Bid 

Conference to be held at the Cherry Branch Ferry Operations, 2300 Ferry Road Havelock, 

NC 28532 at 11:00 A.M. on Thursday, April 13, 2023.  Please contact Jeremy Remme - 

(252) 423-5104 for any further information. 
 

The pre-bid conference will include a thorough discussion of the plans, contract pay items, 

special provisions, etc.  
 

Only bidders who have attended and properly registered at the above scheduled pre-bid 

conferences will be considered qualified to bid on this project. A bid received from a bidder who 

has not attended and properly registered at the above scheduled pre-bid conferences will not be 

considered for award.  
 

No questions concerning the project will be answered by any Department personnel at any time, 

except at the Mandatory Pre-Bid Conference. 
  

This conference will be conducted by Department personnel for the purpose of providing 

additional information about the project and to give bidders an opportunity to ask any questions 

they may have.  
 

The Engineer will explain areas of responsibility, standards of performance and expected results. 

This is also intended to be a time for the Contractor to raise questions.  
 

Any changes made to the contract during the pre-bid conference will be documented and 

included in an addendum. The addendum must be returned with the bid package, signed and 

dated. Failure to do so will result in disqualification of bid. Pre-Bid Conference proceedings will 

be tape recorded.  
 

Attendance at the Pre-Bid Conference will not meet the requirements of proper registration 

unless the individual attending has registered with the following information:  
 

1. The individual writes his/her name on the official roster at the beginning of the pre-bid 

conference.  

2. The individual writes in the name and address of the company he/she represents.  

3. Only one company is shown as being represented by the individual attending.  

4. The individual is an officer or permanent employee of the firm they represent.  

5. The individual shall sign out when the end of the pre-bid conference is completed.  
 

Only bids received from the bidders who have attended and properly registered at the Pre-

Bid Conference will be considered. 
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CONTRACTOR PREQUALIFICATION: 
(10-18-22) 102 SP1 G01 
   

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first 

sentence with the following:   

 

Prospective bidders shall obtain prequalification approval at least two business days prior to any 

letting in which they intend to submit a bid.  It is recommended that the prospective bidder file all 

required statements and documents with the State Prequalifications Engineer no less than 4 weeks 

before a given letting.   

 

Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete 

and replace the first sentence with the following:   

 

Prospective bidders shall obtain prequalification approval at least two business days prior to any 

letting in which they intend to submit a bid.  It is recommended that the applicant file all required 

statements and documents with the State Prequalifications Engineer no less than 4 weeks before a 

given bid opening for their bid to be considered.   

 

Page 1-11, Article 102-3(C) Subcontractor Prequalification, lines 44-45, delete and replace the 

first sentence with the following:   

 

The subcontractor shall file all required statements and documents with the State Prequalifications 

Engineer no less than 4 weeks before beginning work.   

 

Page 1-12, Article 102-3(E) Renewal and Requalification, lines 38-40, delete and replace the 

first sentence with the following:   

 

It is recommended that the renewing or requalifying firm file all required statements and 

documents with the State Prequalifications Engineer no less than 4 weeks before a given letting 

for their bid to be considered. 
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INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 

   

Revise the 2018 Standard Specifications as follows: 

 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 

replace with the following:   

 

102-3 PROPOSALS AND INTERESTED PARTIES LIST 

 

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties 

List no later than one business day prior to the Letting day of that project, for which he intends to 

submit a bid.  There is no cost for signing up on the Interested Parties List that can be found on 

the Department’s website at connect.ncdot.gov/letting. 

 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 

replace the first sentence of the second paragraph with the following:   

 

The proposal will state the location of the contemplated construction and show a schedule of 

contract items with the approximate quantity of each of these items for which bid prices are invited. 

 

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete 

and replace the first paragraph with the following: 

 

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 

conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item 

in the proposal other than items that are authorized alternates to those items for which a bid price 

has been submitted. 

 

 

 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 

Roads and Structures. 

 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 
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CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is October 2, 2023 

 

The completion date for this contract is February 16, 2024 
 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 
 

The liquidated damages for this contract are One Thousand and One Hundred Dollars ($1,100.00) 

per calendar day. 

 

 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

Contractor will not be permitted to suspend his operations except for reasons beyond his control 

or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, the 

sum of $500.00 will be charged the Contractor for each and every calendar day that such 

suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 

engineering and maintenance costs and due to increased public hazard resulting from a suspension 

of the work.  Liquidated damages chargeable due to suspension of the work will be additional to 

any liquidated damages that may become chargeable due to failure to complete the work on time. 

 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2018 Standard Specifications). 
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STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 3-21-23)                                                                                         SP1 G47 
  

 

Description and Purpose 

 

Steel price adjustments will be made to the payments due the Contractor for items as defined 

herein that are permanently incorporated into the work, when the price of raw steel mill products 

utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 

up or down as appropriate for cost changes in steel according to this provision.  

 

Eligible Items 

 

The list of eligible bid items for steel price adjustment can be found on the Departments website 

at the following address:   

 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price

%20Adjustment.xlsx  

 

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 

associated with these items shall not be included in the price adjustment. 

 

Adjustments will only be made for fluctuations in the material cost of the steel used in the above 

products as specified in the Product Relationship Table below.  The producing mill is defined as 

the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 

shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 

shipping, storage, etc.  

 

No steel price adjustments will be made for any products manufactured from steel having an 

adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  

  

Bid Submittal Requirements 

 

The successful bidder, within 14 calendar days after the notice of award is received by him, shall 

provide the completed Form SPA-1 to the Department (State Contract Officer or Division 

Contract Engineer) along with the payment bonds, performance bonds and contract execution 

signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 

payment bonds, performance bonds and contract execution signature sheets, the Contractor will 

not be eligible for any steel price adjustment for any item in the contract for the life of the 

contract.  Form SPA-1 can be found on the Department’s website at the following address:     

 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 

 

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 

Item Number, Item Description, and Category) for the steel products they wish to have an 

adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 

for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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steel price adjustment applied to any, all, or none of the eligible items. However, the 

Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 

may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 

chooses for steel price adjustment must be designated by writing the word “Yes” in the column 

titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 

price item, the entire quantity of the line item will be subject to the price adjustment for the 

duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 

typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 

properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 

automatically be removed from consideration for adjustment.  No steel items will be eligible for 

steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 

this provision. 

 

Establishing the Base Price 

 

The Department will use a blend of monthly average prices as reported from the Fastmarkets 

platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 

available on the first day of the month for the preceding month. The indices will be calculated by 

the Department for the different categories found on the Product Relationship Table below.  For 

item numbers that include multiple types of steel products, the category listed for that item 

number will be used for adjusting each steel component. 

 

The bidding index for Category 1 Steel items is $ 46.13 per hundredweight. 

The bidding index for Category 2 Steel items is $ 68.79 per hundredweight. 

The bidding index for Category 3 Steel items is $ 64.01 per hundredweight. 

The bidding index for Category 4 Steel items is $ 40.27 per hundredweight. 

The bidding index for Category 5 Steel items is $ 57.06 per hundredweight. 

The bidding index for Category 6 Steel items is $ 68.66 per hundredweight. 

The bidding index for Category 7 Steel items is $ 50.14 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of  

January 2023. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

 

Product Relationship Table 

Steel Product (Title) 

 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 

Deck, and SIP Forms 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

1 

Structural Steel and 

Encasement Pipe 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

2 
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Steel H-Piles, Soldier Pile 

Walls 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

3 

Guardrail Items and Pipe 

Piles 

Based on one or more 

Fastmarkets indices 

Material Received 

Date** 

4 

Fence Items Based on one or more 

Fastmarkets indices 

Material Received 

Date** 

5 

Overhead Sign Assembly, 

Signal Poles, High Mount 

Standards 

Based on one or more 

Fastmarkets indices 

Material Received 

Date** 

6 

Prestressed Concrete 

Members 

Based on one or more 

Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 

** Material Received Date is defined as the date the materials are received on the project site.  

If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 

be the date of the prepayment request instead of the Materials Received Date.  

 

Submit documentation to the Engineer for all items listed in the Contract for which the 

Contractor is requesting a steel price adjustment. 

 

Submittal Requirements 

 

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 

by color marking, and identifiable by Project for inspection and audit verification immediately 

upon arrival at the fabricator.  

 

Furnish the following documentation for all steel products to be incorporated into the work and 

documented on Form SPA-2, found on the Departments website at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 

 

Submit all documentation to the Engineer prior to incorporation of the steel into the completed 

work.  The Department will withhold progress payments for the affected contract line item if the 

documentation is not provided and at the discretion of the Engineer the work is allowed to 

proceed.  Progress payments will be made upon receipt of the delinquent documentation. 

 

Step 1 (Form SPA -2) 

 

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 

SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 

components of steel, each component should be listed separately.  Label each SPA-2 

documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 

sequential package number beginning with “1”).   

Example:  412 - 1,  

412 - 2,  

424 – 1,  

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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424 – 2,  

424 – 3, etc. 

b. The steel product quantity in pounds 

i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 

Engineers decision:   

1. Department established weights of steel/iron by contract pay 

item per pay unit;  

2. Approved Shop Drawings;  

3. Verified Shipping Documents;  

4. Contract Plans;  

5. Standard Drawing Sheets;  

6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  

7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 

steel calculated and shown on the shop drawings or submitted and 

certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 

producing mill (Categories 1-3), received on the project (Categories 4-6), or 

casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 

 

For each month, upon the incorporation of the steel product into the work, provide the Engineer 

the following: 

 

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 

work in the given month.   

a. Contract Number 

b. Bidding Index Reference Month 

c. Contract Completion Date or Revised Completion Date 

d. County, Route, and Project TIP information 

e. Item Number  

f. Line-Item Description 

g. Submittal Number from Form SPA-2 

h. Adjustment date  

i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 

 

Price Adjustment Conditions  
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Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 

the Department’s website each month at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 

3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 

If the monthly Fastmarkets data is not available, the data for the most recent immediately 

preceding month will be used as the basis for adjustment. 
 

Price Adjustment Calculations 
 

The price adjustment will be determined by comparing the percentage of change in index value 

listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  

Weights and date of shipment must be documented as required herein.  The final price 

adjustment dollar value will be determined by multiplying this percentage increase or decrease in 

the index by the represented quantity of steel incorporated into the work, and the established 

bidding index (BI) subject to the limitations herein.  
 

Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 

Where;   

SPA =  Steel price adjustment in dollars  

MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 
 

Calculations for price adjustment shall be shown separate from the monthly progress estimate 

and will not be included in the total cost of work for determination of progress or for extension 

of Contract time in accordance with Subarticle 108-10(B)(1).  
 

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 

in rejection of the bid proposal. 
 

Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 

adjustment under this provision shall distribute the proper proportional part of such adjustments 

to the subcontractor who performed the applicable work.  
 

Delays to the work caused by steel shortages may be justification for a Contract time extension 

but will not constitute grounds for claims for standby equipment, extended office overhead, or 

other costs associated with such delays.  
 

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 

the contractor must notify the Department within 7 days prior to purchasing the material. Upon 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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receipt of such notification, the Department will direct the Contractor to either (1) proceed with 

the work or (2) suspend the work and explore the use of alternate options. 
 

If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 

submit to the Department additional market index information specific to the item in question to 

dispute the decrease.  The Department will review this information and determine if the decrease 

is warranted. 
 

When the steel product adjustment date, as defined in the Product Relationship Table, is after the 

approved contract completion date, the steel price adjustments will be based on the lesser value 

of either the MI for the month of the approved contract completion date or the MI for the actual 

adjustment date. 
 

If the price adjustment is based on estimated material quantities for that time, and a revision to 

the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 

will be made to the price adjustment previously calculated. The adjustment will be based on the 

same indices used to calculate the price adjustment which is being revised. If the adjustment date 

of the revised material quantity cannot be determined, the adjustment for the quantity in 

question, will be based on the indices utilized to calculate the steel price adjustment for the last 

initial documentation package submission, for the steel product subject to adjustment, that was 

incorporated into the particular item of work, for which quantities are being finalized.  

Example: Structural steel for a particular bridge was provided for in three different shipments 

with each having a different mill shipping date. The quantity of structural steel actually used for 

the bridge was calculated and a steel price adjustment was made in a progress payment. At the 

conclusion of the work an error was found in the plans of the final quantity of structural steel 

used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 

mill shipping dates. The steel price adjustment for the quantity in question would be calculated 

using the indices that were utilized to calculate the steel price adjustment for the quantity of 

structural steel represented by the last initial structural steel documentation package submission.  

The package used will be the one with the greatest sequential number. 
 

Extra Work/Force Account:  
 

When steel products, as specified herein, are added to the contract as extra work, in accordance 

with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 

supplemental agreement, the need for application of steel price adjustments on a case-by-case 

basis.  No steel price adjustments will be made for any products manufactured from steel having 

an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 

be made as provided herein, except the Bidding Index will be based on the month in which the 

supplemental agreement pricing was executed. 

 

For work performed on force account basis, reimbursement of actual material costs, along with 

the specified overhead and profit markup, will be considered to include full compensation for the 

current cost of steel and no steel price adjustments will be made. 
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Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number __C203394_______________ Bid Reference Month __January 2019__ 

 

Submittal Date  ___8/31/2019____________ 

 

Contract Line Item ______237_______________ 

 

Line Item Description __APPROX….LBS Structural Steel______________________ 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location information Quantity 

in lbs. 

Adjustment 

Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 

     

ABC 

distributing 

Various channel & angle 

shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     

     

     

     

     
     

  Total Pounds of Steel 1,235,000  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

 

_______________________________                              ______________________________________ 
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Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number C203394   Bid Reference Month __January 2019__ 

 

Submittal Date  August 31, 2019 

 

Contract Line Item 237 

 

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location 

information 

Quantity 

in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 

legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 

legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 

distributing 

Various channel & angle 

shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 

Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 

     

     

  Total Pounds of Steel 21,850  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

 

_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on September 17, 2019 

 

Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 

 

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  

producing mill in same month, May 2021. 

 

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table.  

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $36.12/ CWT 

 

MI = $64.89 / CWT 

 

% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 

 

Q = 450,000 lbs. 

 

 

SPA = 0.79651162791x $36.12 x (450,000/100) 

 

SPA =  0.79651162791* $36.12 *4,500 

 

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 

_____________________________________________________________________________________ 

 

Project bid on December 18, 2018 

 

Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 

 

600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 

producing mill in same month, August 2020. 

 

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $46.72/ CWT 

 

MI = $27.03 / CWT 

 

% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 

 

Q = 600,000 lbs. 

 

 

SPA = -0.421446917808 * $46.72 * (600,000/100) 

 

SPA =  -0.421446917808 * $46.72 *6,000 

 

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on July 16, 2020 

 

Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 

 

Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 

(Category 1) in the proposal was $29.21/CWT = BI 

 

51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 

107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 

 

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $29.21/ CWT 

 

MI = $43.13 / CWT 

 

% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 

 

Q = 103932 lbs. 

 

 

SPA = 0. 47654912701 * $29.21 * (103,932/100) 

 

SPA =  0. 47654912701 * $29.21 *1,039.32 

 

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 

Station 107+45.55 -L- 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE 

or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE and 

WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 
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Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 

committed (or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 0 % 

 

The Combined Goal was established utilizing the following anticipated participation for Minority 

Business Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that MBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 

participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 0 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that WBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 

participation obtained shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 
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Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 

Directory can be found at the following link. 

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors. Any additional 

MBE/WBE subcontractor participation above the goal will follow the banking guidelines found 

elsewhere in this provision.  All other additional MBE/WBE subcontractor participation submitted 

at the time of bid will be used toward the Department’s overall race-neutral goals. Only those firms 

with current MBE and WBE certification at the time of bid opening will be acceptable for listing 

in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 

following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

the electronic submittal file. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in the electronic submittal file, the bidder may use the dropdown menu to access 

the name and address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving the Combined MBE/WBE goal. 
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(B) Paper Bids 

 

(1) If the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the Combined MBE/WBE 

goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, 

the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 

MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  However, 

all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 

any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 

fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE goal, 

the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of 

bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 

it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 

day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 

MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 

future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation 

and these may accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as 

there are adequate funds available from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach 

that specific goal. 

 

One complete set of this information shall be received in the office of the Engineer no later than 

2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later 

than 10:00 a.m. on the next official state business day. 
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Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 

are also prequalified subcontractors.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 

solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
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responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications for 

the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the advertised goal, as long as such costs are reasonable.  Also, the 

ability or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith 

efforts.  Bidding contractors are not, however, required to accept higher quotes from 

MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

 

 

 

mailto:BOWD@ncdot.gov
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In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the Combined MBE/WBE goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts the 

apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 
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(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the anticipated MBE participation.  The same holds for work 

that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a 

non-MBE/WBE firm does not count toward the contract goal requirement.    It should be 

noted that every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the MBE 

or WBE participation breakdown. This, however, may not always be possible due to the 

limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 

made to reach out to similarly certified firms and there is no interest or availability, and 

they can get assistance from other certified firms, the Engineer will not hold the prime 

responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function.   
 

(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 

the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 
 

(E) Suppliers 
 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 
 

(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 
 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 
 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 
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Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 

and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. If it is determined that a MBE or WBE is not performing a 

Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the Combined 

MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 

receives credit for the total value of the transportation services the subcontracted 

MBE or WBE provides on the contract.  It should be noted that every effort shall 

be made by MBE and WBE contractors to subcontract to the same certification (i.e., 

MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 

breakdown.  This, however, may not always be possible due to the limitation of 
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firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 

to reach out to similarly certified transportation service providers and there is no 

interest or availability, and they can get assistance from other certified providers, 

the Engineer will not hold the prime responsible for meeting the individual MBE 

or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent 

of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 

substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but is 

not limited to, instances in which the Contractor seeks to perform the work of the terminated 

subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with 

the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 

subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 

and the reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) 

business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 

Substitution.  If the MBE/WBE subcontractor objects to the intended termination/substitution, the 

MBE/WBE, within five (5) business days must advise the Contractor and the Department of the 

reasons why the action should not be approved. The five-day notice period shall begin on the next 

business day after written notice is provided to the MBE/WBE subcontractor. 
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A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s 

written approval based upon a finding of good cause for the proposed termination and/or 

substitution. For purposes of this section, good cause shall include the following circumstances: 

 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good cause 

does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work 

on the subcontract results from the bad faith or discriminatory action of the prime 

contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 

reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 

1,200 or applicable state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 

(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor.  Provided, that good cause does not exist if the prime contractor seeks to 

terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor 

can self-perform the work for which the MBE/WBE contractor was engaged or so that 

the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor 

after contract award. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 

commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 

required for removing a committed MBE/WBE if there were no additional MBE/WBEs 

submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 

terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same 

amount of work to meet the Combined MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 

 

(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded 

the size standard during the performance of the contract, the Department will not 

require the Contractor to solicit replacement MBE/WBE participation equal to the 

remaining work to be performed by the decertified firm.  The participation equal to 

the remaining work performed by the decertified firm will count toward the contract 

goal requirement and overall goal. 
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 
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Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 
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CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 

 

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 

conditioning, or electrical work in this contract, he will be required to sublet such work to a 

contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 

(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 

the General Statutes (licensing of electrical contractors). 

 

 

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)                                             SP01 G090 

 

All telecommunications, video or other ITS equipment or services installed or utilized on this 

project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 

PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 

Prohibition on certain telecommunications and video surveillance services or equipment. 

 

 

 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 

of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 

Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 

Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 

for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 

operator certifications include possessing a current Federal Aviation Administration (FAA) 

Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 

the FAA. 

 

Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 

Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 

be approved by the Engineer prior to beginning the operations. 

 

All contractors or subcontractors operating UAS shall have UAS specific general liability 

insurance to cover all operations under this contract. 

 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 

the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 

will be in accordance with Article 104-7 Extra Work. 
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EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  

 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 

all work associated with this contract.  Employees engaged in the construction of this project 

should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 

equipment should idle no longer than fifteen (15) consecutive minutes.   

 

These guidelines for turning off vehicles and equipment when idling do not apply to: 

 

1. Idling when queuing. 

2. Idling to verify the vehicle is in safe operating condition. 

3. Idling for testing, servicing, repairing or diagnostic purposes. 

4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  

8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 

9. When specific traffic, safety, or emergency situations arise. 

10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 

11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 

conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 

is exempt from the idling limitations set forth in this special provision. 

 

 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 

 

The Contractor on this project shall cooperate with any Contractor working within or adjacent to 

the limits of this project to the extent that the work can be carried out to the best advantage of all 

concerned. 
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ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace 

“Bid Express®” with “the approved electronic bidding provider”. 
 

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with 

“via the approved electronic bidding provider”. 
 

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® 

miscellaneous folder within the .ebs” with “electronic submittal”.  
 

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data 

file of Expedite” with “electronic submittal file” 
 

 

 

AWARD LIMITS: 
(4-19-22) 103 SP1 G141 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in 

the first paragraph with the following: 

 

A bidder who desires to bid on more than one project on which bids are to be opened in the same 

letting and who desires to avoid receiving an award of more projects than he is equipped to handle, 

may bid on any number of projects but may limit the total amount of work awarded to him on 

selected projects by completing the form Award Limits on Multiple Projects for each project 

subject to the award limit. 
 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 

months following the date of final acceptance of the work for maintenance and shall replace 

such defective materials and workmanship without cost to the Department. The Contractor 

will not be responsible for damage due to faulty design, normal wear and tear, for 

negligence on the part of the Department, and/or for use in excess of the design. 
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(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material.  The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair work 

with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 

manufacturer’s guarantee.  NCDOT would be afforded the same warranty as provided by 

the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 

parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 
 

 
 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 
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GENERAL SPECIFICATIONS 
 

INTRODUCTION 
 

The following "Special Provisions" (comprised of both "General Specifications" and "Technical 

Specifications") applicable to the Dry-Docking and Repair of the work barge Skyco, shall be used 

in conjunction with the North Carolina Department of Transportation (NCDOT) "NCDOT 

Standard Specifications" for Vessels and the 2018 NCDOT Standard Specifications for Roads and 

Structures, herein referred to as the "Specifications." The Special Provisions are crafted to 

complement the Specifications. In the event of a conflict, though, the Special Provisions take 

precedence. The Special Provisions and Specifications, together with drawings, attachments, and 

all other appendices included with the entire integrated agreement between the Contractor and 

NCDOT shall be referred to as the Contract Documents.  The Contract Documents describe the 

performance expected for all dry dock and repair work to be completed on the vessel. 

 

VESSEL AVAILABILITY 
 

The work barge [Skyco] will be available for the work outlined in these Special Provisions 

between the dates of October 02, 2023 to February 16, 2024 – The work barge [Skyco] must be 

returned to the NCDOT no later than February 16, 2024. to be placed back in regular service. It is 

anticipated that a portion of the work shall require the vessel to be in dry dock. 

 

DESCRIPTION OF WORK 
 

The Contract Documents describe the requirements for dry docking, repairs, and improvements on 

NCDOT work barge [Skyco]. 

The work barge [Skyco] is a steel-hulled barge which is operated on inland water by 

NCDOT.  The principal characteristics of the barge are as follows: 
 

Length Overall: 136’-6” (131’1” @ DLWL) 
 

 

Breadth: 40'-0” 
 

 

Draft, DLWL: 4’-0” (9’0” Depth) 
 

 

Displacement, DLWL: 412.00 LT (Gross Long Tons) 
 

The barge is designed and built to American Bureau of Shipping (ABS) steel barge rules but is neither 

classed by ABS nor inspected by U.S. Coast Guard (USCG).  The Contractor shall perform the dry 

docking, repairs, and improvements as required by the Contract Documents and all items directed by the 

vessel's owner, NCDOT, to make the vessel suitable in all respects for service, in all normally 

encountered sea states and weather conditions, and to improve the vessel's general material condition. 
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A list of items and activities is included in various sections of the Contract Documents to emphasize 

major details of the requirements.  It remains the responsibility of the Contractor to inspect the vessel 

and discern the detailed production requirements, including interference removal, before making an 

offer for this work. 

The Contractor shall develop the detail design necessary to complete the work as specified herein.  It is 

not the intent of the Contract Documents to cover every minor detail of construction and equipment.  

Details and components that are not mentioned but are necessary to complete the installation to function 

as intended or are usual and necessary in accordance with good ship repair practice for this class of 

vessel, shall be provided by the Contractor to the satisfaction of NCDOT.  

The Contractor shall provide all certificates, documentation, labor, material, equipment, tools, 

rigging, and staging, transportation, power, and supplies necessary to complete the work in 

accordance with the Contract Documents.  Any material or part whose omission would be 

detrimental to either the seaworthiness or intended service, the inclusion of which is generally 

accepted good marine practice, shall be provided by the shipyard at no additional cost to NCDOT.  

The Contractor shall complete all work per ABS Rules for Building and Classing Steel Barges - 

2023. At the completion of the work the contractor shall demonstrate to the satisfaction of NCDOT 

that the vessel is complete in all respects, fully equipped, outfitted to the best current marine 

practice, clean, and ready to engage in unrestricted operations in its intended service. 

 

Tests and inspections called out in the Contract Documents shall be organized, directed, and 
documented by the Contractor. 

 

DEFINITIONS 

To clarify requirements in the Contract Documents, maintenance terms shall be defined as follows: 

 

ADDITIONAL WORK: Any emergent or new work that is discovered during the course of 

accomplishing the defined work scopes of this specification.  

 

ADJUST: To manipulate a system or component to conform or correspond to specifications, 

special provisions, and manufacturer settings and tolerances. 

 

BERTHING DAYS: Days when the vessel must be tied up pier side, in the Contractor's facility, 

beyond the period initially anticipated and contracted to complete the basic work, in order to 

accomplish "Additional Work" that requires the vessel to remain at the Contractor's facility. 

See also the section on "Berthing Days" in the Technical Specification below. 

 

CHECK: To observe, in process or performing its intended function as a part or as a member of an 

assembly, to determine suitability for continued safe and accurate service, in the capacity intended 

by the Original Equipment Manufacturer (OEM). 
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CHECK POINT or INSPECTION: A formal inspection point in the construction process 

specifically called out in the specification.  A brief pause in the ongoing, immediate work scope is 

typically required to complete a CHECK POINT or INSPECTION. Contractor is required to 

provide the NCDOT Representative a minimum 1-day advance notice before CHECKPOINTS or 

INSPECTIONS. All such inspections are to occur between 0800 and 1430 on weekdays. No 

CHECK POINTS or INSPECTIONS are allowed on weekends or holidays, unless a written request 

is submitted and approved by the NCDOT Representative, at least 24 hours in advance of the 

scheduled inspection. Results of all CHECK POINTS or INSPECTIONS are to be summarized in a 

written report, and provided to the NCDOT Representative on the same day the inspection occurs. 

 

CONTRACTOR: A shipyard or other company/entity/facility that is primarily in charge and 
responsible for all business activity or work associated with this "Specification." 

 

COMPETENT PERSON: An individual meeting all requirements and capabilities defined in 29 

CFR 1915.4 and 1915.7. A COMPETENT PERSON means a person who is capable of 

recognizing and evaluating employee exposure to hazardous substances or to other unsafe 

conditions. They are capable of specifying the necessary protection and precautions to be taken to 

ensure the safety of employees. 

 

DISASSEMBLE: To remove an assembly from a machine and to further deconstruct or take apart 

an assembly sufficiently to expose completely all running, rotating, sliding, reciprocating, 

oscillating, or structural components to permit detailed inspection. During disassembly, all soft 

parts, seals, grommets, non-metallic bushings, plastics, and gaskets should be removed and 

discarded. All soft parts, seals, grommets, non-metallic bushings, plastics, and gaskets shall be 

renewed at re-assembly. 

 

EXCHANGE: To trade a worn or unserviceable component for a genuine OEM new or 

remanufactured component. 

 

INSPECT: To examine closely and compare to a standard, by micrometer measurement, 

comparator, gauge, visual method, microscopic method, non-destructive chemical analysis, non- 

destructive liquid penetrant examination, non-destructive mechanical examination, probing, 

scraping, electrical measurement, non-destructive radiographic examination, non-destructive 

audio method, or tactile method, as applicable, for the purpose of determining an assembly's or part's 

suitability for continued service, repair, rebuild, or disposal. This item is intended to allow the 

contractor to perform advance, routine, or contract required inspections of components, machinery and 

systems without prior notice to the NCDOT Representative. These inspections typically precede 

CHECK POINTS or formal INSPECTIONS requiring the presence of the NCDOT Representative. 

 

Results of all inspections are to be summarized in a written report, which is to be delivered to 

NCDOT Representative within 24 hours of the inspection. 

 

INSPECT/REBUILD OR INSPECT/EXCHANGE: Inspect to make a rebuild or exchange 

decision only. 
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INTERFERENCE(S): A system, structure, assembly, machine, pipe, fluid system, item of outfit, 

cargo, furnishing, deck covering, paint, surface finish, protective coating, wall hanging, trim, other 

solid object, debris, fuel, water, lubricant, or ballast, in way of another, system, structure, assembly, 

machine, item of outfit, cargo, furnishing, deck covering, paint, surface finish, protective coating, 

wall hanging, trim, other solid object, debris, fuel, water, lubricant, or ballast such that it impedes, 

complicates, precludes accomplishment of any work prescribed by these Specifications or the 

Contract Documents. Any item that must be moved out of the way to efficiently, safely, and 

competently complete any work prescribed by these Specifications or the Contract Documents is an 

interference. 

 

LAY DAY: Days in which the vessel is required to be kept in dry dock in order to accomplish 

Additional Work that requires the vessel to remain on the dry dock. See also the section on Lay 

Days, in the Technical Specification below. 

 

LUBRICATE: To apply lubricant of sufficient quality and quantity, as specified, to reduce or 

eliminate friction wear and heat between two solid surfaces in contact or nearly in contact with 

one another, where the parts normally operate with motion relative to one another. 

 

NCDOT REPRESENTATIVE: An on-site representative of NCDOT authorized to inspect 

work, review reports and advise NCDOT on any Additional Work and change orders. 

 

OFFICIAL NUMBER: (O.N.) Official Number as assigned to the vessel by USCG. 

 

OPTIONAL ITEM: A work scope item all Contractors must bid on, but that NCDOT is not 

obligated to accept, approve, or incorporate into the larger project. An OPTIONAL ITEM may be 

accepted and approved by NCDOT, at which time the CONTRACTOR must incorporate it into 

their production plan, for the fixed bid price submitted. 

 

REASSEMBLE: To return a structure, system, assembly, or component to its pre-disassembled or 

inspected condition: preserved, protected, secured, intact in all respects and ready to perform its 

intended function. To restore a structure, system, or assembly, using the same components found 

in the structure, system, or assembly during disassembly. Re-assembly includes restoration, 

reconstruction, and reconstitution, completely, of all running, rotating, sliding, reciprocating, 

oscillating, structural components, or pipe to permit the structure, system, or assembly to operate 

or exist in the state it was found in at disassembly, except, during re- assembly all soft parts, seals, 

grommets, non-metallic bushings, plastics, and gaskets shall be renewed at re-assembly without 

further requirement in the Specifications or Special Provisions. "Reassemble" is generally used to 

describe restoration of disassembled, inspected, or checked machinery and equipment. 

 

REBUILD: To repair a structure, assembly, or discreet component by installing new or remanufactured 

parts, during reconstruction or assembly. 
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RENEW or REPLACE:  To install a new structure, assembly or component, as specified, in place of 

an existing or removed assembly or component (also referred to as "replace with new"). 

 

RESTORE/RESTORATION: To return a structure, system, assembly, or component to its pre-

disassembled or inspected condition preserved, protected, secured, intact in all respects and ready to 

perform its intended function. To restore a structure, system, or assembly, using the same 

components found in the structure, system, or assembly during disassembly. Re-assembly includes 

complete restoration, reconstruction, and reconstitution of all running, rotating, sliding, 

reciprocating, oscillating, and structural components or pipe to permit the structure, system, or 

assembly to operate or exist in the state it was found in at disassembly, except all soft parts, seals, 

grommets, non-metallic bushings, plastics, and gaskets shall be renewed at re-assembly without 

further requirement in the Specifications or Special Provisions. Generally used to describe 

restoration and reconstruction of removed structure, fluid systems, insulation, outfit, surface finish, 

deck covering, paint, cargo, furnishing, protective coating, wall hanging, trim, other solid object, 

fuel, water, lubricant, or ballast. 

 

TEST: To conduct a procedure per an OEM, industry, or regulatory standard or description to 

certify a structure's, assembly's, or component's suitability for continued service, prove the 

integrity of a new, restored, or reassembled structure, assembly, or component, and to validate 

satisfactory performance for its intended service. 

 

WORKING DAY: Any day except Saturday and Sunday or one of the following holidays: January 

1, the third Monday of January, the third Monday of February, Memorial Day, July 4, Labor Day, 

November 11, Thanksgiving Day, the day after Thanksgiving, and Christmas Day. When any of 

these holidays fall on a Sunday, the following Monday shall be counted a nonworking day. When 

the holiday falls on a Saturday, the preceding Friday shall be counted a nonworking day. The days 

between December 25 and January 1 will be classified as nonworking days. 

 

NON-HAZARDOUS AND HAZARDOUS WASTE: Materials either removed from the vessel or 

produced during the repair process. Examples include but are not limited to run off from sand or 

water blasting of the vessel, paint, oil, fuel, joiner materials, steel, pipe, wiring or other materials 

associated with vessel repairs. 

 

NCDOT INSPECTION 

The Contractor shall call out; schedule and coordinate with NCDOT all inspections, and have all 

work inspected and approved by the NCDOT inspector/representative. 

 

Payment 

Fees for certificates, including associated inspection fees and expenses of regulatory bodies shall be 

paid by the Contractor and shall be incidental to the unit contract prices of the various bid items in 

this project and no further payment will be made. 

  



DA00569 47 STATE 

 

FISH AND WILDLIFE, AND ECOLOGY REGULATIONS 

Throughout the work, the Contractor shall comply with all applicable state and federal 

regulations. Any one of these regulatory departments may, without prejudice to NCDOT, add 

rules as needed to protect game, fish, or the environment. 

 

Payment 

Work required by other agencies to comply with environmental and/or water quality standards, 

shall be considered incidental to the unit contract price of the various bid items in this project and 

no further payment will be made. 

 

TIME FOR COMPLETION 

This project shall be completed in accordance with the provisions of the Specifications. 

 

In the event that the project is delayed beyond the above-specified time limit, the Contractor shall 

be liable for Liquidated Damages, in accordance with NCDOT's "Specifications." Liquidated 

Damages shall be collected for any delays that cannot be demonstrated to have been caused by 

Additional Work beyond the Contractor's control. 

PRODUCTION PLANNING AND PROJECT MANAGEMENT 

Concurrent with the requirements of the "Specifications," the Contractor shall prepare a production 

plan that sequences and schedules all work detailed in the Contract Documents, in accordance with 

the generally accepted practices for project management. The Contractor shall prepare and submit a 

time-phased/resource loaded Gantt chart to the NCDOT Representative at the pre-construction 

conference. The initially submitted plan shall reflect all work included in the project at the time of 

Contract Award. The Contractor shall decompose the awarded activities indicated in the Contract 

Documents, down to a sufficient number of tasks, to adequately control and monitor the work and 

to clearly report progress for the duration of the project. Provide a network diagram indicating the 

critical path, duration, free float, and total float for each task on the Gantt chart. Indicate all 

predecessor and successor dependencies for each task. Specifically indicate the number of days on 

dry dock required to accomplish the work detailed in the Contract Documents. 

 

The Contractor shall schedule and chair a weekly progress meeting, starting the first week, with the 

NCDOT Representative and the Contractor's key production persons. The Contractor shall provide 

an updated Gantt chart, a progress report (expressed as a percentage of work complete) by Activity 

in a tabular form, and a list of completed milestones. The updated Gantt chart shall reflect opened 

optional items, additional work, deleted work, and modifications, in addition to work progress and 

completions.  At the second progress meeting, the Contractor shall prepare and submit an Open 

Task Report. The Contractor shall update and submit the Open Task Report at each subsequent 

weekly progress meeting and then, daily starting the first day of the last week of the scheduled 

performance period. 

 

Payment 

All costs for scheduling, controlling, and monitoring the project per these requirements shall be 

incidental to the unit contract bid prices of the various bid items in this project and no further 

payment will be made. 
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WELDING 

Welding shall be done by properly trained and qualified personnel. The Contractor shall use only 

welders and welding operators that are qualified to the satisfaction of American Bureau of 

Shipping (ABS), USCG, or any other qualifications approved by NCDOT (at no expense to the 

Owner) for the type of material(s) and welding process(es) being used. Where applicable, welders 

shall be position and procedure qualified for the areas of construction and system requirements to 

which they are working. 

 

The Contractor shall accomplish all welding in accordance with ABS, American Welding Society 

(AWS), USCG, approved welding processes and procedures, as applicable. The procedures shall 

identify type and size of electrode or filler metal, weld size and arrangements, amperage and 

voltage, shielding gas and other details of welding processes and procedures, as they relate to the 

work being addressed. 

 

Structural welding will be carried out in such sequence as to: 

 

a) Compensate for shrinkage as the work progresses 

 

b) Prevent locked in stresses 

 

c) Hold distortion to an acceptable minimum per ABS and/or IACS No.47 Shipbuilding and 

Repair Quality Standard 2010, as applicable 

 

Structural steel may be manual, or machine welded, depending on the Contractor's standard 

practice. 

 

Peening of weld material will not be allowed except as specifically approved the Owner. Steel to 

be welded shall be kept entirely free of paint or oil other than "weld-through" primers. 

 

All welds shall be neatly finished, with all spatter and slag removed and ground flush where 

required. 

 

New welds will be inspected as necessary to satisfy the Owner and regulatory bodies. Should the 

regulatory bodies or the Owner deem it necessary to increase the area of inspection because of the 

discovery of unsatisfactory welding, all such additional inspections will be at the Contractor’s 

expense. 

 

Weld inspections shall occur prior to any painting of welds and shall be made by either visual, 

radiographic, ultrasonic, hydrostatic, air or magnetic tests, separately or in combination, as 

required by the Owner. All weld inspection equipment, inspection equipment operators and 

materials shall be furnished by the Contractor, at no expense to the Owner. No weld inspection 

shall take place without 24-hour notification of same. 
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Any internal/external defects or other welding deficiencies found to be unsatisfactory by NCDOT 

or representative, will be corrected by the Contractor and re-inspected/tested (the test method to be 

determined by NCDOT), at the Contractor's expense. 

 

Continuous welding for sealing purposes shall be performed on both sides of all new structure 

and attachments exposed to the weather. 

 

Welding Onboard Vessel 

 

a) All welding, and allied processes shall be in accordance with the requirements American 

Welding Society Guide for Steel Hull Welding, and/or ABS Rules for Building and 

Classing Marine Vessels 

 

b) Welding machines and other welding power sources shall have both cables connected only 

to the vessel hull structure where welding is done. The return ground cable shall never be 

grounded to anything but the vessel’s hull structure it is servicing and shall always be 

grounded to structure in the immediate vicinity (as close as reasonably feasible) to where 

the welding is taking place. The total cross-sectional areas of the return ground cable shall 

be at least one million circular mils per 1,000 amperes per 100 feet, but not less than 

85,000 circular mils.  The ground cable shall be securely fastened to grounding plates or to 

an integral part of the vessel’s hull structure, with contact areas thoroughly cleaned to bare 

metal. 

 

c) When welding on equipment, machinery, pressure vessels, or piping, the return ground 

cable to the welding machine shall be connected in the immediate vicinity (as close as 

practical) of the work to ensure that current does not flow through bearings, pipe hangers, 

machinery, electrical power distribution boxes and controller, or other areas where arcing 

or high resistance paths exist.  Welding leads/cables shall not be run next to (within 3 feet) 

vessel's electrical cable ways, communication, electronic, and DC Control system cables or 

components. 

 

d) Coordinate with NCDOT Representative to open circuit breakers to vessels sensitive 

equipment including: 12/24 VDC system: Navigation equipment, communication 

systems, Pilothouse 12/24 VDC components; Engine Room: 24 VDC power to main 

engine controls, steering controls, and engine 24 VDC Alarm Panel. 

While under the Contractor's control, the Contractor shall maintain circuit breaker 

Lockout/Tagout procedures as detailed in the "Take Control and Dry Dock the [Skyco]" 

section of the Specifications. 

Contractor is required to maintain the vessel's onboard Bilge and Fire Alarms in "power on - operational 

status" during the entire time the vessel is located inside the shipyard's facilities. To 

accomplish this, electrical leads for other circuits in the engine 24 VDC alarm panel will need to be 

lifted and disconnected. 
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Payment 

All costs for welding and brazing per these requirements shall be incidental to the unit contract bid 

prices of the various bid items in this project and no further payment will be made. 

 

 

DISPOSAL OF SURPLUS MATERIAL 

NCDOT will not provide a waste site for the disposal of excess materials and debris, however all 

valves 3" or larger, and all equipment made from non-ferrous materials, and other rebuildable 

equipment, as indicated and approved by the NCDOT Representative, shall be returned to NCDOT 

with the vessel. Except as otherwise noted above and elsewhere in the Contract Documents, all 

waste material not claimed by the NCDOT Representative shall become property of the Contractor 

and shall be disposed of at the Contractor's expense, in accordance with all local, state, and federal 

laws. 

 

The Contractor shall be solely responsible for obtaining all required permits at his/her expense for 

the disposal of waste materials and shall comply with all state, federal and/or local requirements 

with regard to waste disposal. The Contractor shall provide copies of all hazardous waste shipping 

documents and disposal receipts to the NCDOT Representative. 

 

Payment 

Costs for disposal of surplus material, per these requirements, shall be incidental to the unit 

contract bid prices for the appropriate bid items involved and no further payment will be made. 

 

 

SOURCE OF MATERIALS 

With only a couple of exceptions and except as explicitly stated in the appropriate specification 

sections below, contract shall use US sourced/Buy America compliant materials. The Contractor 

shall provide all materials, equipment, parts, and consumables required to complete the work 

detailed in the Contract Documents. 
 

Payment 
 

The Contractor shall provide all materials to complete all work detailed in the Contract 

Documents. All costs of acquiring, producing, and placing this material in the finished work shall 

be incidental to the unit contract bid prices for the appropriate bid items involved and no further 

payment will be made. 

 

FIRE PREVENTION 

The Contractor shall provide and maintain a water pump or pumps, fire extinguishers, and 

associated equipment adequate for use in fire suppression on the project at all times. This 

requirement does not relieve the Contractor of his/her responsibility as outlined in these 

Specifications. 

Payment 

All costs and expense to the Contractor incurred for such provisions shall be incidental to the unit 

contract bid prices for the appropriate bid items in this project and no further payment will be 

made. 
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INSPECTION OF VESSEL 

A mandatory pre-bid conference will be held at the Cherry Branch Ferry Operations, on the date 

and time specified below, in order to provide all interested bidders an opportunity to inspect the 

vessel. The vessel will be located at: 

Cherry Branch Ferry Division, North Carolina Department of 

Transportation 2300 Ferry Road 

Havelock, NC 28532 

Pre-Bid Conference 

 Thursday April 13, 2023 @ 11:00 AM 

 

NOTE: Bidders are required to notify the NCDOT Representative in writing (contact 

information provided below) no later than April 11, 2023 to indicate their intent to attend the 

mandatory pre-bid conference. 

 

NCDOT Representative 
 

Jeremy J. Remme – Engineering Supervisor jjremme@ncdot.gov (252)-423-5104 

Ferry Division, North Carolina Department of Transportation 

8550 Ferry Road Manns Harbor, NC 27953 
 

Jon P. Mathias – Planning/Scheduler Supervisor jpmathias@ncdot.gov (252) 423-5016  

Ferry Division, North Carolina Department of Transportation 

8550 Ferry Road Manns Harbor, NC 27953 
 

Bidders' Representatives inspecting the vessel do so at their own risk and NCDOT takes no 

responsibilities for loss or injury suffered by Bidders' Representatives while onboard a NCDOT 

vessel. 

 

REQUESTS FOR INFORMATION 

 

Requests for information concerning vessel plans or other related information may be submitted to: 

NCDOT POC: 
 

Jeremy Remme –Engineering Supervisor jjremme@ncdot.gov (252) 423-5104 

Ferry Division, North Carolina Department of Transportation 

8550 Ferry Road Manns Harbor, NC 27953 
 

Brent Jones – Engineering Technician btjones@ncdot.gov (252) 423-5105 

Ferry Division, North Carolina Department of Transportation 

8550 Ferry Road Manns Harbor, NC 27953 

 

 

 

mailto:jjremme@ncdot.gov
mailto:jpmathias@ncdot.gov
mailto:jjremme@ncdot.gov
mailto:btjones@ncdot.gov
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CONDITIONS AFFECTING THE WORK AND REMOVALS 

The Contractor acknowledges that it has conducted its own vessel check and satisfied itself 

regarding all of the onboard conditions affecting the work indicated in the Contract Documents 

and affecting the Contractor's production plan.  In particular, the Contractor acknowledges: 

 

a) That it has assessed the regulatory requirements for work indicated in the 
Contract Documents and has considered those requirements in its bid, 

 

b) That it has inspected the compartments where the work will be accomplished and 

considered physical restrictions and interferences that will require removal and 

reinstallation to accomplish the work, 

c) The availability of human resources, indicated materials, and indicated parts and 

equipment necessary to accomplish the work and considered these constraints in its bid 

and its production schedule, 

 

d) The integration of all the work indicated in this package and how one task may impact 

another task and considered that impact in its bid and its production schedule, 

 

e) The Contractor shall not design or install a system or feature that will change the vessel's 

service orientation or capacity indicated in the Contract Documents or on the vessel's 

current Certificate of Inspection. 

 

The Contractor shall make all removals necessary, including but not limited to interferences, to 

carry out all the work directed in the Contract Documents. The Contractor shall restore all removed 

or disturbed work, including but not limited to interferences (except debris) to its original condition 

unless otherwise directed by the Contract Documents. Coating of all disturbed work shall be equal 

to or better than that of the original and adjacent areas. The Contractor shall dispose of all debris, 

removed as interference, in accordance with all local, state, and federal regulations. 

 

Disturbed piping systems, mechanical and electrical systems and associated equipment shall be tested to 

prove that each has been returned to design specifications. These dock trials and sea trials shall be 

conducted on all disturbed systems as indicated below. 

 

The Contractor shall dispose of removed equipment that is not to be re-used after approval by the 

NCDOT Representative, except as expressly indicated otherwise in the Contract Documents. 

 

Upon completion of the work under this contract, the Contractor shall remove all of its 

equipment and debris and shall leave the vessel clean and fit for immediate operation. 

 

Payment 

All costs and expense to the Contractor for removal work, disposing of removed items, and 

reinstallation of removed items, as detailed in the Contract Documents and Special Provisions, 

shall be incidental to the unit contract bid prices for the various bid items in this project and no 

further payment will be made. 
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DRY DOCK INSPECTION BY NCDOT 

 

The vessel shall be dry docked by the Contractor to allow for the necessary inspection of the underwater 

body and appendages, valves, sea chests, and all other areas of the vessel.  The inspection will be carried 

out under the supervision of NCDOT and will require access to all hull voids and compartments. The 

Contractor shall inform the NCDOT Representative a minimum 48 hours in advance of all inspections.  

All required/requested tests shall be performed by the contractor at no additional cost to the department 

and shall be included in the bid price.  These tests are including but not limited to (chalk tests, air tests, 

exhaust test, skeg test, etc.).  The Contractor shall be responsible for removing any equipment, 

fastenings, interferences, or enclosures and providing access to any areas as directed by the NCDOT 

Representative. After inspection, repairs, re-inspection, and with the approval of the NCDOT 

Representative, the Contractor shall restore all equipment, fastenings, interferences, or enclosures as 

required by the NCDOT Representative. 

 

NCDOT INSPECTION REPRESENTATIVE POC: 

 

George Emerson – QA Specialist  gaemerson@ncdot.gov  (252) 423-5119 

Ferry Division, North Carolina Department of Transportation 

8550 Ferry Road Manns Harbor, NC 27953 

 

Clayton Cutler – QA Specialist  cscutler@ncdot.gov  (252) 423-5110 

Ferry Division, North Carolina Department of Transportation 

8550 Ferry Road Manns Harbor, NC 27953 

 

 

The Contractor shall ensure that the NCDOT Representatives are informed of and copied on all 
communications and correspondence, including but not limited to inspections. 

 

The Contractor shall schedule all required inspections between 0800 and 1430 on normal business 

weekdays (Monday through Friday). 

 

Payment 

All costs and expense to the Contractor for any required/requested tests, removing and 

replacing equipment, fastenings, interferences, and enclosures, and any other work as 

outlined in this section shall be included in the lump sum contract bid price for Generic Ferry 

Item (Take Control and Dry-Dock Skyco) and no further payment will be made. 

  

mailto:gaemerson@ncdot.gov
mailto:cscutler@ncdot.gov
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PROJECT TECHNICAL SPECIFICATIONS 
 

1.0 TAKE CONTROL AND DRY DOCK SKYCO: 

1.1 Description: 

This section describes the requirements for the Contractor to receive, take complete control 

of, dry dock and undock the vessel, and redeliver the vessel to the NCDOT when all work 

indicated in the Contract Documents is complete. 

1.2  References: 

 1.2.1  DWG NC-140-35 Docking Plan 

1.3  Owner Furnished Equipment: 

 Shore Power Plug & Pigtail  

 

1.4 Requirements: 
 

1.4.1 Take Control: 
 

The Contractor shall present a U.S. Navy, American Bureau of Shipping or Professional 

Engineer certificate for the lifting facility. If a mechanical lifting facility is utilized, certificates 

indicating size, type and age of any cables used for lifting or hauling the vessel will be provided 

to the Owner prior to dry docking the vessel. 
 

The NCDOT vessel operator will move the vessel from the vessel mooring to the 

Contractor's shipyard, and upon completion of all work, return it to the vessel's typical 

mooring at NCDOT expense. 
 

Upon arrival at the Contractor's facility, the Contractor shall provide adequate docking 

facilities, soft fenders, mooring lines, and line handlers and moor the vessel safely. Mooring 

lines shall accommodate the vessel's draft and will allow the vessel to safely rise and fall 

with the tide so no damage occurs to the vessel or facility while it is moored to the 

Contractor's facilities. Mooring lines shall be sized and configured to accommodate the 

vessel and all reasonably anticipated weather occurrences for the Contractor's facility. 
 

While moored, but before vessel’s power is secured and the vessel placed on shore power, 

NCDOT and the Contractor shall cycle the various systems on board the vessel and prove 

their operation.  
 

NOTE:  There shall be no smoking anywhere on or in the vessel at all times. 
 

CHECKPOINT: Contractor shall provide a written record of this trial to the NCDOT 

Representative, particularly noting any systems not performing to their design level. If this 

documentation is not provided to the NCDOT Representative, Contractor shall be liable to 

repair any malfunctioning systems prior to returning the vessel to NCDOT at no additional 

cost to NCDOT. 
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After proving systems, the vessel will be shut down, with sea valves closed, and the keys to 

the vessel will be presented to the Contractor by the vessel Master. The Contractor shall 

immediately take control of the vessel, assume responsibility for the vessel's security per 

the Contract Documents, and start work as directed by the NCDOT Representative. The 

Contractor and the NCDOT Representative shall conduct a walk-through of the vessel and 

inventory all major valuables when the Contractor receives the vessel and when the vessel 

is returned to the owner. During the walk through, the Contractor and the NCDOT 

Representative shall observe and record details about the general cleanliness and material 

condition of the vessel. At the completion of all work detailed in the Contract Documents, 

the Contractor shall restore all removed interferences and restore all disturbed areas and 

surfaces to their pre-arrival material condition, or better. All areas where paint or surface 

finishes are disturbed due to Contractor work shall be touched up to pre-arrival aesthetic 

appearance and preservation integrity, or better. 
 

If the vessel is not immediately taken into the dry dock when it arrives at the Contractor's 

facility, the Contractor shall provide all labor, material, and equipment, including tugboats 

as necessary, to secure the vessel to the Contractor's moorings and to move the vessel to the 

dry dock when appropriate.  
 

Except where specifically indicated otherwise by these Specifications, the vessel will be 

delivered to the Contractor with minimal fuel and all temporary items removed such as hand 

radios, binoculars, personal items, food, and trash. The Contractor shall be responsible for 

any lightering, ballast operation, or liquid load transfer necessary to accommodate the dry 

dock capacity or complete any work called out in the Contract Documents. The vessel will 

be received with the same amount of fuel onboard as it was delivered to the Contractor.  

Contractor shall store fuel at the contractor facility.  Price shall be included in the dry dock 

bid price. Fuel will be estimated to be less than 3,000 gallons but no less than 2,000gal and 

final quantity will be determined 7 days prior to arrival. 
 

The Contractor shall, plan, budget, and provide a number of days in dry dock as required to 

complete the work in these Special Provisions.  The dry-docking schedule shall be provided 

to the NCDOT Representative prior to the dry-docking of the vessel. Except for emergency 

situations (prior docking commitments on the part of the Contractor do not constitute 

emergency situations), once the vessel is docked, any deviation in the dry-docking schedule 

or dry-docking evolutions (undockings and re-dockings of the vessel) must be requested and 

submitted in writing to the NCDOT Representative, at least ten (10) days in advance of the 

proposed change. 
 

Provide all staging, tarpaulins, weather covers, closures, and aerial apparatus 

necessary to accomplish the repairs and/or inspection work detailed in the Contract 

Documents. 
 

1.4.2 Docking 

The Contractor shall meet with the NCDOT Representative at least eight (8) hours before 

the dry-docking and jointly inspect the dry dock and block arrangement.  At this joint 

inspection, the Contractor shall finalize the time and date of the dry-docking and 

demonstrate the following: 
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a) Blocks are set per Reference 1.2.1, [Skyco] "Docking Plan," within the tolerances 

detailed in this section. This shall include discussion and inspection of the following: the 

height of reference plane for setting the blocks, the physical reference on the dry dock 

used to set block heights, height and location of keel blocks, height and location of side 

blocks, and any special block arrangements to accommodate hull projection, openings, or 

underwater body work directed by the Contract Documents.  Where a floating dry dock 

will be used, the Contractor shall demonstrate by discussion, engineering drawing, or 

actual inspection that the blocks, and the vessel, will land on significant structure beneath 

the caisson deck. If deviations from the blocking plan described in Reference 1.2.1 are 

proposed, the Contractor shall supply the NCDOT Representative with calculations 

justifying the deviation no less than 2 normal business days prior to the dry-docking of 

the vessel. If these calculations are not provided and/or this calculation review period is 

not met, the NCDOT has the right to delay the docking of the vessel in order to 

accomplish the calculation review, at no additional cost to NCDOT. 
 

b) Details of the Contractor's docking plan and procedure will cause the vessel to land in 

accordance with Reference 1.2.1. The Contractor shall display the system intended to 

indicate the vessel’s fore and aft and athwartships position (for landing) over the dry 

dock. This shall include fore and aft centering marks or devices, square marks or devices 

to position the vessel ends, and divers' visual aids. 
 

c) The dry dock is structurally sound and pumping systems (if applicable) are in good 

condition, and that the dry dock is as declared in the Dry Dock Certificate submitted 

with the Contractor's bid. 
 

d) There is an adequate communications system between all persons at all docking 

stations, tugs, and the vessel. 
 

e) Estimated side clearance for the vessel. 
 

f) A visual gauge system for measuring the height of the water over the blocks. 
 

Keel blocks shall be built-up timbers or composite blocks and set to lie within ±1/4" of 

the horizontal plane established as the block height. Side blocks shall be built up and 

located to land the vessel so the line of force, perpendicular to the upper face of the 

block, will pass through the middle third of the side block, at the block's base. The line 

perpendicular to the face of the side block shall land within 1/2" of the half-breadth 

called out in Reference 1.2.1. Keel blocks shall be finished with new softwood caps. 

Keel block softwood caps shall be a minimum of 2" thick and a maximum of 6" thick. 

Side blocks shall be finished with new softwood caps. Side block softwood caps shall be 

a minimum of 2" thick and a maximum of 6" thick and they shall be proportional to the 

keel block softwood caps. Keels blocks shall be sized and set on the dry dock per 

Reference 1.2.1. Contractor-proposed deviation from the docking plan must be approved 

by the NCDOT Representative, but, in no case will keel block load pressure exceed 150 

lbs/in2.  Keel blocks shall be no less than four (4) feet high. Side blocks shall be sized 

and set on the dry dock per Reference 1.2.1. Contractor-proposed deviation from the 

docking plan must be approved by the NCDOT Representative, but, in no case will side 

block load pressure exceed 100 lbs/in2. 
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The Contractor shall dry dock the vessel, without strain or deformation, in accordance with 

Reference 1.2.1. The Contractor shall, by dry docking the vessel, expose the keel of the 

vessel and all other underwater areas, including but not limited to the rudder, sea chests, 

underwater log, transducers, and overboard discharges for a complete inspection and any 

necessary repair or renovation work. The Contractor shall dry dock the vessel using good 

trade, engineering, and shipyard practice. The Contractor shall use divers, experienced with 

dry docking operations, to verify vessel position over the blocks immediately prior to landing 

the vessel. The vessel shall be landed on the dry dock blocks within the following 

parameters: 
 

• No more than 4" off center, on the keel blocks. 

• Within 6" of the indicated longitudinal position, per the docking plan. 
 

Place cribbing such that the hull will be exposed to allow work as outlined herein. The vessel 

shall be blocked such that all underwater body painting and inspection detailed in the 

Contract Documents are accomplished. The Contractor shall shift ("bump") the vessel in dry 

dock to expose, inspect, and paint the areas covered by the docking blocks. The Contractor 

may use a removable block configuration (sand boxes) in lieu of shifting the vessel in dry 

dock.  Shift (“bump”) shall be included in the bid price for dry dock. Surface preparation and 

paint schedule for the bumped areas shall be identical to the areas originally exposed. 
 

If the vessel is dry docked contrary to any of these conditions, the Contractor shall 

immediately undock the vessel. The condition responsible for the undocking shall be 

corrected and the vessel shall be dry docked as soon thereafter as possible. The undocking 

and follow-on dry dockings, under these circumstances, shall be performed by the Contractor 

at no additional expense to the NCDOT. 
 

If strain or deformation is noted during or after the dry-docking, the Contractor shall 

immediately undock the vessel. The condition responsible for the undocking shall be 

corrected and the vessel shall be dry docked as soon thereafter as possible. The undocking 

and follow-on dry dockings, under these circumstances, if determined to be a result of a 

Contractor act, omission, or other failure to abide by the direction in the Contract 

Documents, shall be performed by the Contractor at no additional expense to the NCDOT. 
 

1.4.3 Undocking: 
 

CHECKPOINT:  Immediately preceding the undocking the Contractor shall conduct an 

inspection, in the company of the NCDOT Representative, to verify the vessel is ready to 

undock. During this inspection, the Contractor shall demonstrate: 
 

a) That all sea chest strainer plates are installed and fastened, with lock wired or tack 

welded stainless steel nuts or stainless steel Nylock style nuts, on all studs. 
 

b) That all cover plates, plugs, or other protective devices are removed from transducers 

and hull openings and that the transducer windows are intact and undamaged. 
 

c) That all anodes are in place and free of paint or other cover to permit immediate 
activation at undocking. 
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d) That all underwater body hull paint is intact and cured past the minimum dry to 

launch criteria established by the paint manufacturer. 
 

e) That the vessels stability is suitable for undocking and that no significant changes in 

vessel's displacement, trim, and heel, from that observed at dry docking, are likely at 

undocking. 
 

f) That all gangways and shore services are disconnected. 
 

g) That all sea valves are closed. 
 

h) That the vessel is in all respects ready to undock. 
 

During the undocking the Contractor shall assign personnel to inspect hull fittings, seals, 

packings, transducer covers, and valves in all spaces, continuously, to discover and correct 

leaks. If a leak is discovered, the undocking shall be suspended, the leak shall be stopped and 

the condition causing the leak corrected, before the undocking is permitted to continue. The 

vessel shall be undocked without strain or deformation. 
 

The Contractor shall vent and bleed all sea water systems and prepare them for unrestricted 

operation of the vessel, in all normally anticipated sea states and weather conditions. When 

the vessel is undocked it shall be moored safely, as directed in the Contract Documents, and 

prepared for dock and sea trials. The Contractor shall ensure that all sea water systems are 

fully functional for dock and sea trials and at the time of delivery of the vessel. 
 

If the vessel is undocked contrary to any of these conditions, the Contractor shall 

immediately dry dock the vessel. The Contractor shall correct the condition responsible for 

the aborted undocking, and then undock the vessel as soon thereafter as possible. The dry-

docking and follow-on undockings, under these circumstances, shall be performed by the 

Contractor at no additional expense to the NCDOT. 
 

If any strain or deformation is noted during or after the undocking, the Contractor shall 

immediately dry dock the vessel. The Contractor shall correct the condition responsible for 

the aborted undocking, then undock the vessel as soon thereafter as possible. The dry-

docking and follow-on undockings, under these circumstances, shall be performed at no 

additional expense to the NCDOT. 

Contractor shall ensure that the vessel's sinks, toilets, urinals, deck drains, and all other 

drainage systems are not used, except for the drainage of rainwater or exterior wash water 

runoff. Use of the drainage systems for the preparation and disposal of materials is 

specifically prohibited.  The Contractor shall ensure that all drainage systems are fully 

functional at the time of delivery of the vessel. 
 

1.5 LOCKOUT/TAGOUT ELECTRICAL: 
 

When under the Contractor's control, the Contractor shall maintain circuit breaker lock-

out/tag-out procedures. All circuit breakers, regardless of system or function, which are 

operated by the Contractor or his sub-contractors, from their original position at time of 

delivery to the Contractor shall be red tagged. 
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The Contractor shall maintain a log located in the Engine Room that will note the original 

breaker position, location and purpose of the red-tagged breaker and date and time it is 

either opened or closed each time it is operated. The circuit breaker locks, tags, and log 

shall be maintained for the entire duration of the contract. Upon returning the vessel to the 

NCDOT's control, all breakers shall be returned to their original position at the time the 

Contractor took possession of the vessel. 
 

Additionally, the Contractor shall maintain a log, located in the Engine Room near the 

circuit breaker log discussed above, that will note any change to switches and equipment 

settings throughout the vessel. Any change to any switch or equipment setting for the 

duration of the contract shall be noted in the log.  Upon returning the vessel to the NCDOT's 

control, all switches and equipment settings shall be returned to their original positions at the 

time the Contractor took possession of the vessel. 
 

1.6 VALVE LOCKOUT/TAGOUT: 
 

While under the Contractor’s control, the Contractor shall maintain valve lock-out/tag-out 

procedures. All valves, regardless of system or function, which are operated by the 

Contractor or his sub- contractors, from their original position at time of delivery to the 

Contractor shall be red tagged. The Contractor shall maintain a log located in the Engine 

Room that will note the original valve position, location and purpose of the red-tagged valve 

and date and time it is either opened or closed each time it is operated. The valve tags and log 

shall be maintained for the entire duration of the contract. Upon returning the vessel to the 

owner's control, all valves shall be returned to their original position at the time the 

Contractor took possession of the vessel. 

1.7  Deliverables: 

1) Docking Plan 

2) Final Lockout/Tagout logs for both valves and circuit breakers. 

1.8 Payment: 
 

The lump sum contract bid price for Generic Ferry Item (Take Control and Dry Dock Skyco) shall be the 

total compensation for all labor, equipment, tools and materials to accomplish the work detailed in these 

Special Provisions, including testing and trials, “bumping” the vessel, and all time necessary in dry dock 

to complete the work involved.  

 

 
2.0 SHIPYARD SERVICES: 

2.1 Description: 

This section describes the requirements for the Contractor to provide services while vessel 

is under their control 

2.2  References: 

None 
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2.3  Owner Furnished Equipment: 

 Shore Power Plug & Pigtail  
 

2.4 Requirements: The Contractor shall provide the following services: Shore power, Gangway, 

Fire protection, manholes, garbage removal, Security 
 

2.4.1 Shore power: 
 

a) The shore power connection for the vessel is [208 VOLTS] VAC, [100 AMPS] Amp, 

[3] Phase, 60hertz.  NOTE: NCDOT to provide electrical plug and pigtail shore power 

connection.  Plug and Pigtail to be returned to NCDOT at completion of contract. 

b) The Contractor shall provide shore power for the vessel during its entire stay at the 

Contractor's facility. It shall be the Contractor's responsibility to provide a suitable shore 

connection and supply shore power to the vessel.  Ensure shore power cable is 

sufficiently protected from chaffing. Ensure shore power cable does not interfere with 

safe egress of any personnel. 

c) Shore Power Consumption to be included in a lump sum price 
 

2.4.2 Gangway: 
 

a) Contractor to supply two means of access (one gangway forward and one aft) while on dry 

dock. All gangway installations/removals shall be included during the repair period. Gangways 

shall not have any vertical ladder sections or rungs for steps. Gangways shall have slip resistant 

stair tread and shall be lighted for safe access at night. 
 

2.4.3 Fire Protection: 
 

a) The Contractor shall provide, as a minimum fire protection posture, the following equipment 

and practice: 

• Two (2) fully charged fire hoses capable of simultaneously delivering a high velocity, fog 

fire stream at a minimum nozzle pressure of 75 psi at any point on the ferry. 

• Ten (10) each fully functional and recently inspected portable CO2 or Dry Chemical Fire 

Extinguishers for use by fire watches at hot work sites. 

• Pressurized water extinguishers may be acceptable, provided suitable firefighting 

manifolds with 1-1/2” hoses and nozzles capable of reaching all compartments on the 

vessel and suitable fire main pressure at the manifolds are maintained at all times. 

• Fire watches assigned at all times in the immediate vicinity of ongoing hot work; fire 

watches shall remain on station for 30 minutes after hot work cessation or until the affected 

structure falls below 140 F, as demonstrated by temperature indicating crayon or heat gun. 

All fire watches shall be Competent Persons and trained in fire prevention, detection, and 

firefighting procedures. 

b) Alarm shall be positioned within 25feet of the gangway. Alarm must alert security or other 

shipyard personnel to ensure a response at any time. 
 

2.4.4 Garbage Removal: 
 

a. Provide suitable container onboard the vessel to receive and hold the vessel’s garbage. Dump 

garbage container daily. 
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2.4.5 Security: 
 

a. The Contractor shall be responsible for the physical security of the vessel including its 

contents and equipment from the time the Contractor takes physical control of the vessel until 

the completion of the contract and the return of the vessel to the NCDOT's control after the 

vessel is accepted by the NCDOT vessel operator and the work is accepted by the NCDOT 

Representative.  Provide and install temporary plywood deck covering in the walkway in the 

Passenger Cabin suitable to protect against normal maintenance and repair traffic.  The 

Contractor shall section off passenger and pilot house to minimize congregation and 

unnecessary traffic.  The Contractor shall note the condition of the entire vessel and will be 

returned to NCDOT in the same condition.   
 

2.4.6 Owner’s Representative Office 
 

a. The Contractor shall provide a heated/air-conditioned private office, with two (2) desks and 

four (4) chairs, a secure 10mb/sec or faster internet connection, small refrigerator and 

building power (minimum one (1) convenience outlet per wall or equivalent power strip) for 

the NCDOT Representative for the duration of the project. The office space shall be located 

as near the vessel dry dock as possible or in the office complex normally provided for the 

shipyard customer's port engineers. Provide two (2) marked reserved parking spaces, inside 

the shipyard, for the duration of the project. 
 

2.4.7 Marine Chemist 
 

a. Provide a certified Marine Chemist to inspect all necessary spaces and issue hot work 

certificates as required for the scope of work. 

b. Provide Competent Person to maintain the Marine Chemist Certificate and check and post all 

required spaces daily for access. 

c. Provide a copy of the Marine Chemist Certificate within 24 hours of issue to the 

NCDOT Representative. 

 

CHECKPOINT: CHECK POWER IS SECURED BEFORE CONNECTING SHOREPOWER 

2.5  Deliverables: 

 - Marine Chemist Certificates 
  

 - Shore Power Inspection and Connection 
 

2.6 Payment: 

  

The lump sum contract bid price for Generic Ferry Item (Shipyard Services) shall be the 

total compensation for all labor, equipment, tools, and materials to accomplish the work 

detailed in these Special Provisions, including testing and trials, and all shipyard services 

necessary in dry dock to complete the work involved. 
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3.0 LAY DAYS: 

3.1 Description: 

This section describes the requirement for "Lay Days." 

 

3.2 References: 

     None 

3.3 Owner Furnished Equipment: 

 None 

 

3.4 Requirements: 

"Lay Days" shall be defined as keeping the vessel in dry dock beyond the period initially 

anticipated to complete the basic dry dock-related work, in order to accomplish "Additional 

Work" that requires the vessel to remain on the dry dock. The Contractor will not be paid 

for "Lay Days" to accomplish "Additional Work" that can be done concurrently with any of 

the work outlined in these Specifications. The Contractor will only be paid "Lay Days" for 

additional work requiring the vessel to remain on the dry dock, that cannot be accomplished 

concurrently with the work outlined in this Specifications, and additional work falling under 

this condition must be explicitly demonstrated, explained to and accepted by, the NCDOT 

Representative prior to commencement of any "Additional Work".  This item is an Each line 

item and will only be paid if lay day are required, if no lay day are required than no payment 

can be claimed. 

 

In no event will payment be made for "Lay Days" for Saturdays, Sundays, or other days 

when no Contractor work is being accomplished, recognized NCDOT holidays, or for 

additional days required to complete work due to the Contractor's inexcusable delays, failure 

to prosecute the work diligently during the time available, or for days after the hull work and 

painting has been completed and dry docking is not necessary to complete remaining items 

or work, unless specifically authorized by the NCDOT Representative. For the purpose of 

providing a common proposal for all bidders, and for that purpose only, the NCDOT has 

estimated the number of days for "Lay Days" and has arbitrarily entered that number in the 

bid proposal to become a part of the total bid by the Contractor. The Contractor shall not use 

this estimate to infer a number of anticipated "Lay Days." 

 

3.5 Tests, Trials and Documentation: 

None 

 

3.6 Payment: 

  

Payment will be per the contract unit bid price per each day for Generic Miscellaneous Item (Lay 

Days). No further compensation will be made.  This item is an Each line item and will only be 

paid if lay day are required, if no lay day are required than no payment can be claimed. 
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4.0  BERTHING DAYS: 

4.1 Description: 

This section describes the requirement for "Berthing Days." 
 

4.2 References: 

     None 

4.3 Owner Furnished Equipment: 

 None 
 

4.4 Requirements: 

"Berthing Days" shall be defined as days when the vessel must be tied up pier side, in the 

Contractor's facility, beyond the period initially anticipated to complete the basic work, in 

order to accomplish "Additional Work" that requires the vessel to remain at the Contractor's 

facility. Berthing days may be used, for example, to keep the vessel tied up while awaiting 

delivery of equipment or performing pier side maintenance. The Contractor will not be paid 

for "Berthing Days" to accomplish "Additional Work" that can be done concurrently with 

any of the work outlined in these Specifications. The Contractor will only be paid "Berthing 

Days" for additional work requiring the vessel to remain on site, that cannot be 

accomplished concurrently with the work outlined in this Specifications. Additional work 

falling under this condition must be explicitly demonstrated, explained to, and accepted by, 

the NCDOT Representative prior to commencement of any “Additional Work”.  This item is 

an Each line item and will only be paid if birthing days are required, if no birthing days are 

required than no payment can be claimed. 

 

In no event, will payment be made for "Berthing Days" for Saturdays, Sundays, or other 

days when no Contractor work is being accomplished, recognized NCDOT holidays, or for 

additional days required to complete work due to the Contractor's inexcusable delays, or 

failure to prosecute the work diligently during the time available, unless specifically 

authorized by the NCDOT Representative. For the purpose of providing a common proposal 

for all bidders, Contractor is to enter a per day Berthing Day fee in the bid sheet. 

 

The Contractor shall provide at least one hundred thirty-eight [138] working days to complete 

work on the [SKYCO].  Until all of these days are expended, no Berthing Days shall be paid by 

NCDOT.  "Berthing Days" shall only be paid if the vessel is actively being worked on during the 

days charged. Days spent waiting for subcontractors, parts, or shipyard personnel shall only be 

counted as "Berthing Days" if explicitly agreed to in writing, by the NCDOT Representative. 

4.5 Tests, Trials and Documentation: 

None 

4.6 Payment:

 
 

Payment will be per the contract unit bid price per day for Generic Miscellaneous Item (Berthing Days). 

No further compensation will be made.  This item is an Each line item and will only be paid if birthing 

days are required, if no birthing days are required than no payment can be claimed. 
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5.0 OPEN, CLEAN, AND CERTIFY GAS FREE: BILGES, HOLDS 

AND ENCLOSED AREAS:     

5.1 Description: 

This section describes the requirements to clean and gas free the vessel to accommodate 

ordered work and inspections. 
 

5.2 References: 
 

5.2.1 DWG NC-140-02 Rev11 – Main Deck & Hold Arrangements  
 

5.3 Owner Furnished Equipment: 

None 
 
5.4 Requirements: 

The Contractor shall open, clean, dewater, if necessary, dry, and gas free the bilges, 

accessible voids, ballast tanks, holds and enclosed areas in way of the hull, as indicated in 

this section, to facilitate complete inspection of the vessel's structure. The Contractor shall 

remove all docking plugs (if any) for inaccessible voids as applicable, and report conditions 

found. NOTE:  all inaccessible voids shall be gas freed and certified only if hot work is 

anticipated or indicated by the Contract Documents. Float Coat shall be replaced by 

contractor at no cost to NCDOT.   

The Contractor shall utilize a National Fire Protection Association-certified marine chemist 

to certify the compartments "Safe for Personnel" to accommodate NCDOT inspections. 

Where hot work is anticipated, or indicated by the Contract Documents and Special 

Provisions, the Contractor shall require the marine chemist to certify the compartments 

"Safe for Personnel and Safe for Hot work." The Contractor shall maintain gas free 

certification, for the full term of the performance period or until the NCDOT Representative 

authorizes closure. Gas free certifications shall be maintained by daily Competent Person 

inspections, per Title 29 of the Code of Federal Regulations (29 CFR 1915) and in 

accordance with all conditions and restrictions directed by the marine chemist at the time of 

initial certification. Copies of all gas free certificates and the daily Competent Person 

inspection log shall be posted conspicuously on the vessel and a copy shall be provided to 

the NCDOT Representative. 
 

Open, ventilate if required and certify gas free and safe for entry, pump dry and clean all 

accessible voids, holds, pump rooms and machinery spaces under the Main Deck on the 

vessel. The Contractor shall completely clean the above-specified areas to remove all water, 

fuel, oil, and grease fouling, then wipe and ventilate the bilges dry. The Contractor shall 

remove and dispose of bilge slop in all bilges and shaft alleys throughout the vessel. The 

Contractor shall dispose of all removed materials and waste in accordance with all local, 

state, and federal regulations.  The Contractor shall anticipate removing 1,000 gallons of 

bilge slop quantity.  Extra will be addressed via Supplemental Agreement.  After bilge slop 

removal, the Contractor shall hot-water-and-detergent clean the bilges and shaft alleys, 

remove debris, pump dry, and properly dispose of the contaminated cleaning solution and 

debris. At the completion of all work indicated in the Contract Documents, re-deliver the 

vessel with the bilges in this clean and dry condition. 
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The Contractor shall perform gas free testing for tanks, accessible voids, holds, and 

enclosed areas in way of the hull when directed by the NCDOT Representative at any time 

such testing is indicated for the protection of the vessel and the safety of personnel. If gas 

free certification is lost, the affected compartment(s) shall be re-certified by the NFPA-

certified marine chemist. 
 

The NCDOT Representative will not accept re-certification by the competent person. If gas free 

certification is lost due to an act or omission of the Contractor, then additional cleaning, 

ventilating, and certification shall be accomplished at no cost to the NCDOT. 
 

Compartments that are gas freed and certified per the Contract Documents shall remain in a 

gas free and certified condition until the NCDOT Representative approves closure of the 

compartment and until all Contractor work in the compartment is complete.  
 

Any gas free activity and certification required by the Contractor to conduct shipyard 

operations will be at the Contractor's expense and incidental to the various bid items 

involved. 
 

Any gas free testing work directed by the NCDOT Representative more than two times per 

hold, tank or enclosed area, and that is not required by the Contractor to conduct his/her 

operations, will be considered and settled by the NCDOT Representative as Additional 

Work. 
 

5.5 CHECKPOINT: 
 

Upon completion of work, the Contractor shall test all bilge high-level alarms. Any repairs 

required will be addressed as "Additional Work."  Protect all bilge suction pockets and boxes 

from clogging.  At the conclusion of all work, clean suction strainers and valves. Exercise all 

valves and verify that they are easily operable. 
 

Contractor shall take care to protect all equipment from overspray. Any equipment 

damaged by over spraying shall be restored to its original condition at no additional 

expense to NCDOT.  
 

All paint work shall be accomplished as detailed in the Special Provision item 

"Painting – General."  
 

5.6    Tests, Trials and Documentation: 

Contractor shall check, update daily, and post at gangway, copies of all certifications and 
Safe for Entry permits. 

 

5.7    Payment: 

The lump sum contract bid price for Generic Ferry Item (Open, Clean, and Certify Gas Free: 

Bilges, Holds, and Enclosed Areas) shall include all costs for cleaning, painting, ventilation, 

marine chemist inspections and certifications, competent person inspections and certifications, 

and certification of all tanks, accessible and inaccessible voids, holds and enclosed areas in way 

of the hull and including disposal of all waste.  No further compensation will be made. 
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6.0 MAIN DECK HATCH MAINTENANCE AND REPAIR  

6.1 Description: 
 

This section describes the requirements to inspect, repair, and test the main deck hatches.  

Contractor shall take into consideration work associated with “Open, Clean and Certify Gas Free: 

Bilges, Holds, and Enclosed Areas” of this section and closely coordinate this work.  This section 

also covers the removal of all the watertight doors maintenance and repair on the main deck. 
 

6.2 References: 

  6.2.1 DWG NC-140-02 Rev11 Main Deck & Hold Arrangement  

 6.2.2 DWG NC-140-11 Vertical and Inclined Ladder Details 

 6.2.3 - DWG NC-140-12RevA – Doors, Windows & MH Schedule  
 

6.3 Owner Furnished Equipment: 

None 
 

6.4 Hatch Requirements / CHECKPOINT: 

The Contractor shall complete the following work on deck hatches: 
 

a) Contractor shall open and inspect condition of hatch insert rings, hatch gaskets, and hatch 

operating mechanisms. 

b) Complete inspections and submit a condition found report no later than fifteen (15) working 

days after taking control of vessel, or within 3 days of opening hatches, whichever comes first 

Condition found report must include any missing fasteners. Failure to report fasteners will 

assume fasteners were damaged or lost by the shipyard and be required to be repaired or 

replaced at shipyard expense. Close manholes when directed with a new gasket and sealant.  

c) Any hatch required to be opened to fulfill the scope of work in the contract must be fitted 

with a new gasket and sealed watertight at the contractor’s expense. Watertight integrity of all 

hatches and manholes must be proven to NCDOT representatives by contractor at 

contractor’s expense. Based on NCDOT’s inspection of vessel, Contractor shall budget to 

replace [16] ø18” FLWT gaskets, [1] 24” FLWT Freeman gasket and [1] 48”x48” Machinery 

Hatch [DWG NC-140-12], as directed by the NCDOT Representative. 

d) Additional equipment may be recommended to be replaced by Contractor, subject to 

agreement by NCDOT. These repairs or renewals shall be paid by Supplemental Agreement. 
 

6.6  Tests, Trials and Documentation: 

Following refurbishment and re-installation of all hatches and doors, Contractor shall prove 

all deck hatches watertight when subjected to low pressure or hose wash in the presence of 

the NCDOT inspector/representative. Contractor to deliver Condition Found report. 
 

6.7  Payment: 

Include all costs associated with repairs and modifications to the various items outlined in this 

Special Provision in the lump sum contract price for Generic Ferry Item (Main Deck Hatch 

Maintenance and Sounding Tube Repair) No further compensation will be made. 
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7.0 SEA VALVES, VALVES, SEA CHEST, AND STRAINER 

INSPECTION: 

7.1 Description: 

This section describes the requirements to remove, disassemble, open, clean and 

inspect all the vessel's sea water valves, including: 

• Sea valves 

• Overboard discharge valves 

• Scupper valves 

Contractor to open, clean and inspect all sea chests and strainers. Written condition 

found report to be submitted to NCDOT representative withing 3 days of inspection. 

After inspection and approval NCDOT representative that any needed work is 

completed, Contractor to reassemble all strainers and sea chests, at NCDOT 

Representatives. Contractor shall not reassemble any strainers or sea chests without the 

approval of NCDOT Representative. 

Contractor shall also clean 4-1/2” crossover pipe between sea chests. 
 

Attention is made to the Contractor to note the valve Lockout/Tagout procedures described in 

Take Control and Dry Dock the [Skyco]."  

     

7.2 References 

7.2.1 DWG NC-140-18 Bilge, Ballast & Fire Piping   

7.2.2 DWG NC-140-16 Machinery Arrangement 

  7.2.3 DWG NC-140-21 Fresh Water Piping 

  7.2.4 DWG NC-140-17 – Fuel Oil Piping 

  7.2.5 DWG NC-140-23 – Fills, Vents and Sounds 
 

7.3 Owner Furnished Equipment: 

See items a) thru f) in section 7.4 
 

7.4 Requirements 

The Contractor shall complete the following work on sea valves, overboard discharge 

valves and scupper valves: 
 

a) Disassemble all sea valves, sea chest vent valves and all overboard discharge for NCDOT 

Representative inspection of the interior valve body, seats, under bonnet, stem and packing 

housing.  All valves less than 3” shall be replaced in-kind or repaired by the contractor. 

b) Blue the seat contact areas of the discs and perform a blue fit check of the valve seats 

in the presence of the NCDOT Representative. 

c) Following approval of the NCDOT Representative, clean the valve components, renew 

the bonnet gasket or seal, lubricate the valve stem, repack the stem gland and 

reassemble the valves. 
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d) Open and inspect sea water system check valves as listed. 

e) Upon completion of valve restoration and prior to installation, hydrostatically test all 

restored and new valves to the satisfaction of the NCDOT Representative. Reinstall all 

valves using new Contractor furnished gaskets (Garlock 3760 or equal) and 316 

Stainless Steel fasteners. 

f) Complete inspections and submit report no later than thirty (30) working days after 

dry-docking. 

 

7.5 List of Valves 

Approximately 10 sea valves, seachest vent valves, and overboard discharge valves for the 

following systems: 

 

a) Fire Pump Suction 

b) Bilge Pump Suction 

c) Fire Pump Overboard 

d) Bilge Pump Overboard 

e) MSD overboard 

f) Ballast Overboard 

g) Seachest Vents 

 

 

7.6 Tests, Trials and Documentation 

As indicated in the "Requirements" section above. 

Following reassembly of all valves, Contractor shall prove watertight at operating pressure. 

Contractor to provide complete valve list to NCDOT, including size, type, and manufacturer. 

  

7.7 Payment 

Include all costs associated with repairs and modifications to the various items outlined in this 

Special Provision in the lump sum contract price for Generic Ferry Item (Sea Valves).  All labor, 

equipment, tools, and new materials to accomplish the work detailed in these Special Provisions, 

including testing and trials.  No further compensation will be made. 
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8.0  ZINC ANODE REPLACEMENTS:  

8.1  Description 

This section describes the requirements to remove and replace with new identified zinc 
anodes on the hull. 

8.2 References 
 
8.2.1 DWG NC-140-35 Docking Plan 

 
8.3    Owner Furnished Equipment 
 

 None 
 

8.4         Requirements 

The Contractor shall renew all anodes on the vessel. Vessel is equipped with an estimated total 
of twenty-eight (28) 23-24 lb. weld on zincs, ZHS-23 or equal. There are one (1) 5-lb weld on 
zincs in each of the two sea chests. 

All welding on the hull is to be accomplished prior to cleaning, prepping, and painting in the 
bilge areas.  Compensation for renewal of all anodes requiring renewal shall be paid under this 

work item. 

Repaint disturbed areas with anti-corrosive and anti-fouling paint in way of the zinc strap welds. 

Painting shall be as specified in the "Painting & Blasting Hull Below DLWL" section of these 

Special Provisions. All anodes shall be properly masked off when the surrounding areas are 

being painted. Masking tape shall be removed within 24 hours from when it was applied. 

8.5 Tests, Trials and Documentation 

None 

8.6 Payment: 

 

 

 

 

 

The unit contract bid price per each for Generic Miscellaneous Items Zinc Anode Replacements: – 

(Vessel Hull / 23-24 LB.), and (Sea Chest / 5LB.), shall include labor and materials to remove and 

then install one (1) zinc anode.  Separate unit pricing shall be provided for each zinc type.  

Quantities indicated on the bid proposal are estimated and arbitrarily assigned for the purpose of 

developing a common proposal for all bidders and for that purpose only.  The contractor will count 

installed zincs and pay only for the number of installed zincs, based on the unit price. 
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9.0 SEWAGE SYSTEM - CLEAN, INSPECT, PERFORM 

MAINTENANCE: 

9.1 Description:  

 This section describes the requirement to empty and clean the vessels MSD.     

9.2 References: 

 9.2.1  DWG NC-140-02 Rev11 Main Deck & Hold Arrangement 

 9.2.2  DWG NC-140-22 Sewage & Sanitary Piping 

 9.2.3 DWG 350 FG FP PD – Red Fox  

 9.2.4 DWG VT0500-46 Zero Discharge Tank   
 

9.3 Owner Furnished Equipment: 

GREEN MARINE (CrapZapper)® Packaged Mix (for kick starting microbial digestion of 

sewage) 

9.4    Requirements MSD Cleaning: 
 

Vessel is equipped with the following: 

- RED FOX RF 350FP-FG MSD Unit: [One Tank @ 350gallons per day] 

- 500-gallon vertical zero discharge tank.  ACE ROTO-MOLD VT0500-46 

 

WARNING: MSD will contain some amount of sludge, and should be considered 

HAZARDOUS; as the sludge may contain harmful bacteria and emit poisonous & 

flammable gasses. Contractor is required to handle, remove and dispose of all residual 

water, sludge, or any liquid in the MSD, in accordance with all local, state, and federal laws. 
 

Inspect all restrooms, urinals and toilets to ensure that no waste is present. If waste is 

present, flush all waste into the MSD, prior to and rinse Close and secure all restrooms. 

Contractor is to assume that MSD's will be 95% full when the vessel arrives at the shipyard. 

Prior to working on the units, MSD electrical power and valves are to be secured is 

accordance with shipyard lock out procedures.  Open and pump out all waste in every 

chamber of the MSD.   
 

Pressure wash (low to medium pressure as required) with a Clorox and water mixture, to 

disinfect and flush the MSD. 
 

Contractor is to remove the entire bolt down top plate and access hatches to wash and 

inspect the inside of the tank. NCDOT and Contractor are to perform a visual inspection to 

determine condition of internal coatings, fittings, and piping, and overall condition of the 

tank and top plate. Contractor to renew approximately 25ft of  4" PVC MSD Vent piping.  
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Any deficiencies found by NCDOT or contractor will be repaired or renewed and paid by 

a Supplemental Agreement.  CHECKPOINT: NCDOT Representative is to witness both 

the MSD inspection, and visually inspect the condition of the MSD prior to closing the 

units up. 
 

Prior to closing MSD tank, contractor shall clean and paint all disturbed areas, replace all 

gaskets and test for leaks using fresh potable water.  Test shall consist of filling the tank ¾ 

of the way to full capacity and apply 1.5 psi pressure for 15 minutes.  Any leaks are to be 

identified, corrections made, and retested by the contractor. CHECKPOINT: NCDOT 

Representative is to witness the MSD leak test. 

 

Once there are no leaks, Contractor is to pump out and dispose to 50% of the potable tank 

capacity and secure the unit against use for the remainder of the shipyard availability. 
Within 24 hours of the vessel leaving the shipyard, Contractor is to unsecure the RED FOX 
TANK Unit and unsecure all lavatories and heads, making them available for use. 

Contractor is to also add a GREEN MARINE (CrapZapper)® MSD packaged mix. The 
potable water and "mix" will initiate the biological action inside the unit. 

 

9.5 Tests, Trials and Documentation: 

Conduct MSD closeout inspection and final tightness and leak tests. Inform 

NCDOT Representative to provide a witness for MSD closeout. Contractor to 
supply written condition report of MSD tank. 

 

 9.6  Payment: 

 

10.0 INSTALL CONCRETE WORK PAD:  

10.1  Description 

This section describes the requirements to install a concrete work pad on the deck. 

10.2 References 

10.2.1 DWG NC-140-03B Main Deck Structure Modifications 

 
10.3    Owner Furnished Equipment 

None 

 

 

 

The lump sum contract bid price for Generic Ferry Item (Sewage System - Clean, Inspect and 

Perform Maintenance) shall include all costs for cleaning all parts of the MSD tank, disposal, 

testing, replacement parts and inspections by qualified personnel.  No further compensation 

will be made. 
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10.4         Requirements 

 

The Contractor shall fabricate and install steel containment in accordance with DWG NC-140-
03B.  Containment perimeter will be formed with 6”x4”x1/.2” angle double continuous welded 
to the deck. One W6x12# I beam will be double continuous welded to the deck to act as 
intermediate structure. 

Care must be taken when scheduling this item to ensure that the deck blasting, and repairs, and 
painting are all complete before installing containment structure. Containment must also be 
prepped, primed and painted in accordance to Blasting and Painting –All Decks before pouring 
the concrete base. Any disturbed paint on the underside of the deck to be cleaned, prepped and 
panted in accordance to Prep and Paint Voids, Ballast, And Machinery Room Bilges. 

 

Concrete base to be made from 6” thick 3000# Fiberglass reinforced concrete mix. Concrete to 
be leveled and sealed after pouring. Sealant to be approved by NCDOT representative and on the 
NCDOT approved product list for Concrete Waterproofing and Sealing before application. 
Concrete shall be placed in accordance with NCDOT 2018 Standard Specification for Roads and 
Structures – Section 700. 

 

10.5 Tests, Trials and Documentation 

Dye Penetration Tests on containment welds before pouring concrete.  Two concrete cylinder 

samples to be prepared and cured in accordance with AASHTO T-23 and Section 700 of the 

NCDOT 2018 Standard Specifications for Roads and Structures for each load of concrete. All 

cylinders to be tested by NCDOT. Any failed tests will be addressed in accordance with NCDOT 

2018 Standard Specifications for Roads and Structures – Section 700. 
 

10.6  Payment: 

 

 

 

 

 

 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (Sewage System – Install Concrete 

Work Pad) shall be the total compensation for installing steel containment pouring and 

placing concrete, all labor, equipment, tools and new materials to accomplish the work 

detailed in these Special Provisions, including testing and trials.  No further compensation 

will be made. 
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11.0 CROP OUT DECK TIE DOWNS, INSERT DECK PLATE & INSTALL D-

RING TIE DOWNS. CROP OUT SOUNDING TUBES AND INSERT DECK 

PLATE. INSTALL NEW HANDRAILS 

11.1  Description 

This section describes the requirements to remove deck tiedowns and sounding tubes and 

replace with deck plate.  

11.2 References 

11.2.1 DWG NC-140-03B Main Deck Structure Modifications 

11.3    Owner Furnished Equipment 

None 

11.4         Requirements 

The Contractor shall crop out twenty inserted deck tie downs and insert back new 3/8” A36 deck 
plate. Approximately 32”x18” inserts to be used. Inserts shall tie into at least two longitudinal 
frames. All welds to be continuous. 

The Contractor shall also crop out eight 1-½" sounding tubes. (4 on the bow deck and 3 on the 
mid deck and insert back with new 3/8” A36 deck plate. Two inserts of approximately 4’x4’. 
Each insert shall cover 4 sounding tubes. Inserts shall tie into at least three longitudinal frames. 
All welds to be continuous. 

 

The Contractor shall procure and install fourteen (14) 4.2t SWL weld-on pivot link lifting points 
as shown in DWG NC-140-03B. Provide product specifications to NCDOT representative prior 
to ordering. Care shall be taken to ensure lifting points land over frames. 

 

Inserts and any disturbed areas must also be prepped, primed, and painted in accordance to Blast 
and and Paint – All Decks on the deck side and Prep and Paint Voids, Ballast, And Machinery 
Room Bilges on the void/tank side. 

 

The contractor shall also remove all old handrail, fabricate and reinstall new handrail in same 
location.  Rails should be of the same material as existing.  New rails shall be prepped and 
painted in accordance with Blast and Paint – All Decks. 

11.5 Tests, Trials and Documentation 

Dye Penetration Tests on all inserts 

 

11.6 Payment: 

The lump sum contract bid price for Generic Ferry Item (General Deck Work) shall be the 

total compensation for cropping and renewing steel, installing new D-Rings, removing, and 

reinstalling new handrails.  All labor, equipment, tools and new materials to accomplish the 

work detailed in these Special Provisions, including testing and trials.  No further 

compensation will be made. 
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12.0 INSTALL BOW WEAR PLATE  

12.1 Description 
 

This section describes the requirements to install a steel wear plate on the bow deck. 
 

12.2 References 

12.2.1  DWG NC-140-03B Main Deck Structure Modifications 

12.3    Owner Furnished Equipment 
None 

 

12.4    Requirements 
The Contractor shall install a ½" A36 steel wear plate on the bow deck in accordance with DWG NC-140-

03B.  All welds shall be continuous for the full perimeter of the plate. Thirty (30) 4”x1” plug welds to be 

filled just proud of the plate and then ground back smooth to prevent water from puddling or being 

trapped. Care must be taken when scheduling this item to ensure that the deck blasting, and repairs, and 

painting are all complete before installing wear plate 
 

Any sharp edges along the perimeter shall be ground smooth to limit tripping hazards. In additions, Wear 

Plate must also be prepped primed and painted in accordance to painting specifications Blast and Paint – 

All Decks.  Any disturbed paint on the underside of the deck to be cleaned, prepped and panted in 

accordance to Prep and Paint Voids, Ballast, And Machinery Room Bilges. 
 

12.5 Tests, Trials and Documentation 

Dye Penetration Tests on perimeter and plug welds.  Wash down deck with garden hose to 

ensure that plug welds areas do not trap water.  

12.6 Payment: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (Install Bow Doubler Work Pad) 

shall be the total compensation for cropping and renewing steel, welding, and painting.   

all labor, equipment, tools and new materials to accomplish the work detailed in these Special 

Provisions, including testing and trials.  No further compensation will be made. 
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13.0 FABRICATE AND REPLACE TWO BOW TOWING PADEYES 

13.1  Description 

This section describes the requirements to fabricate and replace two bow towing padeyes. 

13.2 References 

13.2.1 DWG NC-140-03B Main Deck Structure Modifications 

13.3    Owner Furnished Equipment 
 

None 

13.4     Requirements 

The Contractor shall fabricate and install two new towing padeyes as per DWG NC-140-03B 
Main Deck Structure Modifications. Existing towing padeyes to be removed.  

 

Pad eyes, inserts, and all welded and disturbed areas to be prepped, primed, and painted in 
accordance to Blast and Paint – All Decks.  

 

13.5 Tests, Trials and Documentation 

Dye Penetration Tests on all welds. 

 

13.6 Payment: 
 

 

 

 

 

 

 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (Fabricate and Replace Two Bow 

Towing Padeyes) shall be the total compensation for crop and renew steel, installing new 

towing padeyes, welding and painting.  All labor, equipment, tools and new materials to 

accomplish the work detailed in these Special Provisions, including testing and trials.  No 

further compensation will be made. 
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14.0 INSTALL OWNER SUPPLIED WELD ON BOW FENDER.  

14.1 Description 
 

This section describes the requirements to install owner supplied weld on bow fender. 
 

14.2 References 
 

14.2.1   DWG NC-140-03B Main Deck Structure Modifications 
 

14.3    Owner Furnished Equipment 
 

Weld on Single Tow Knee Fenders 
 

14.4         Requirements 

The contractor shall install owner supplied weld on bow fender as called out in DWG NC-140-
03B. Care must be taken when scheduling this item to ensure that the deck blasting, and repairs, 
and painting are all complete before installing fender material. Manufactures installation 
recommendations to be followed for welding pattern. 

 

Contractor to form fit owner supplied tow knee fenders to match curvature of the side shell. 
  

Any sharp edges along the perimeter shall be ground smooth. All welded and disturbed areas to 
be prepped, primed, and painted in accordance to Blast and Paint – Hull Above DLWL 

 

14.5 Tests, Trials and Documentation 

None 

 

14.6 Payment: 

 

 

 

 

 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (Install Owner Supplied Weld on 

Bow Fender) shall be the total compensation for installing new weld on bow fenders, 

cropping and renewing steel, welding and painting.  All labor, equipment, tools and new 

materials to accomplish the work detailed in these Special Provisions, including testing and 

trials.  No further compensation will be made. 
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15.0 SHORE TIE JUMPER CONNECTION 

15.1  Description 

This section describes the requirements to fabricate and install two watertight 120V 
receptacles. 

15.2 References 

 None 

15.3    Owner Furnished Equipment 

None 

15.4         Requirements 

Contractor to install two (2) 20A 120VAC circuits tied into the Machinery Space Electrical 
Panel. Wire runs must be 10AWG routed through the forward superstructure bulkhead with 
watertight/fireproof collars and mounted to watertight marine receptacle mounted on the forward 
superstructure bulkhead. Plug style to be approved by NCDOT representative prior to purchase. 

Contractor to supply all electrical wires, circuit breakers, stainless steel hardware, and any other 
equipment and materials needed for the installation. 

Any disturbed areas shall be prepped primed and painted in accordance with Blasting and 
Painting – All Decks. 

 

15.5 Tests, Trials and Documentation 

Watertight integrity shall be tested. Dye Penetration Tests on any bulkhead penetrations.  

 

15.6 Payment: 

 

 

 

 

 

 

 

The unit contract bid price per each for Generic Miscellaneous Item (Install 2 Shore Tie 

Jumper Connections) shall be the total compensation for all electrical wires, circuit 

breakers, hardware, and painting.  All labor, equipment, tools and new materials to 

accomplish the work detailed in these Special Provisions, including testing and trials.  No 

further compensation will be made. 
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16.0  PAINTING – GENERAL: 

16.1 Description 

These general requirements apply to all paint performance and activity ordered by the 

Contract Documents. 
 

16.2           References 

 
16.2.1 Visual Standard for Abrasive Blast Cleaned Steel [SSPC-VIS-1-89] forms a part of  

this Contract and will be used to judge the adequacy of the surface preparation. 

16.2.2  Visual Standard for Power and Hand Tool cleaned Steel [SSPC-VIS-3] forms a part 

of this Contract and will be used to judge the adequacy of the surface preparation. 

16.2.3 Steel Structures Painting Manual, Volume 2, Systems and Specifications [Fifth Edition] 

Chapter 2, titled Surface Preparation Specifications, shall be used to define the degree 

of surface preparation as required by the Specifications. 

16.2.4 SSPC-SP 12/NACE5 Surface Preparation and Cleaning of Steel and Other 

Hard Materials by High-and Ultrahigh-Pressure Water jetting Prior to 

Recoating. 

16.3         Owner Furnished Equipment 

Owner will provide replacement signs and name boards as required. 

16.4          Requirements 

Surface preparation specified to be SSPC-SP10, "Near-White Blast Cleaning" shall be to SSPC 

Surface Preparation Specification No. 10 as defined in Chapter 2 of SSPC Volume 2. 
 

Surface preparation specified to be SSPC-SP6, "Commercial Blast Cleaning," shall be to SSPC 

Surface Preparation Specification No. 6, as defined in Chapter 2 of SSPC Volume 2. 
 

Surface preparation specified to be SSPC-SP7, "Brush-off Blast Cleaning," shall be to SSPC 

Surface Preparation Specification No. 7, as defined in Chapter 2 of SSPC Volume 2. 

Surface preparation specified to be SSPC-SP3, "Power Tool Cleaning," shall be to SSPC Surface 

Preparation Specification No 3, as defined in Chapter 2 of SSPC Volume 2. 
 

Surface preparation specified to be SSPC-SP11, "Power Tool Cleaning to Bare Metal," shall be 

to SSPC Surface Preparation Specification No. 11, as defined in Chapter 2 of SSPC Volume 2. 
 

The Contractor shall grit blast the decks, superstructure and failed blocking areas to a SSPC-

SP10.  Grit blasted surfaces shall have a profile depth of 2 to 4 mils. Immediately after grit 

blasting, clean affected spaces and surfaces of blasting material and residue. 
 

The blasted areas shall be coated the same day with paint to hold the blast. If the blasted areas 

cannot be coated before the surface remains exposed overnight, sand sweep to remove rust 

bloom prior to applying the paint.  Care must be exercised to see that dust and grit are not 

imbedded in soft paint in the areas adjacent to the blasting. 

Prior to coating application, ensure that all surfaces are dry and free of foreign matter. 
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Surface Preparation and Paint Coating applications are to be in accordance with the Paint 

Manufacturer's Specifications, using either airless spray or conventional spray 

equipment. The back sides of angles, edges of structural shapes, and areas that are 

incapable of being properly covered by using conventional or airless spray equipment 

shall be hand-brushed to ensure that the minimum dry film thickness is obtained. 
 

Thinning is not normally required or desirable and shall not be done unless authorized by the 

NCDOT Representative. Solvents used for thinning and cleaning shall be in strict accordance 

with the coating manufacturer's recommendations, and shall be handled, stored, and disposed of 

in strict accordance with current laws, rules, or regulations, whether local, State, or Federal, 

pertaining to toxic and/or hazardous waste. 
 

Dry Film Thickness (DFT), where specified, is the minimum dry film thickness in mils.  Where both 

film thickness and number of coats is specified, both requirements must be fully met.  Instruments 

used to measure film thickness shall have been recently calibrated and shall be routinely re-

calibrated if requested by the NCDOT Representative. 
 

Particular attention shall be paid to the temperature and humidity conditions at the time of 

application.  Keep surfaces clean and moisture-free during the coating process and during 

the curing period. 
 

Prior to the application of any follow-on coat, thoroughly clean and build up any bare or lightly 

covered spots in the previous coat to the required thickness. Dirt, drips, runs, and sags are to be 

removed prior to follow-on coating application. 
 

The finish coat is to completely obscure the undercoat, and be free of surface imperfections such 

as dirt, drips, runs, sags, dry spray and other imperfections. The finish coat is to have a smooth 

and glossy appearance when dry, except for areas requiring otherwise, i.e. Navigation Light 

screens. 
 

Where any coating has been damaged by welding, burning, or other causes, repair the damaged 

area by blasting or power sanding, ensuring that edges are feathered to make a smooth visual 

appearance to existing coating and that no rough or sharp edges can be seen between existing and 

newly applied paint; and no sanding swirls or other marks will remain after the final coat is 

applied. 
 

During inclement weather, provide surface protection (tarpaulins, plastic sheeting, etc.,) for areas 

being painted. Provide heaters and dehumidification equipment as necessary to achieve proper 

surface temperature and dew point spread, per manufacturers' application instructions. All 

painting shall be done under conditions of temperature and relative humidity specified by the 

Paint Manufacturer. 
 

Clean affected spaces and surfaces of paint over-spray immediately. Care shall be taken 

to prevent damage to such items. 
 

Deck coating may be applied by roller or other means recommended by the manufacturer. 
 

Upon completion of blasting and before inspection of a blasted area, all grit shall be removed 

from the inspection area by blowing down with air or other means. Upon completion of 

inspection and acceptance of blasted area by the NCDOT Representative, and before paint 

application, all blasting media shall be removed from all surfaces.  Decks shall be broom clean. 
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NOTE: The NCDOT Representative will inspect all prepared surface areas upon 

completion of preparation, and before any paint is applied on prepared surfaces. Upon 

completion of each paint coat, the NCDOT Representative will inspect painted area for 

proper paint application before the next coat is applied. It is the responsibility of the 

Contractor to ensure that all required inspections are completed before continuing work. 
 

NOTE: It is incumbent upon the Contractor to provide the NCDOT Representative with 
timely notification in order to preclude delays in required inspections.  Failure to obtain 

the NCDOT Representative's approval, where required, may require re-preparation and 
coating, wholly at the expense of the Contractor. 

 

NCDOT may enlist the services of the paint manufacturer's representative to assist the 

NCDOT Representative in overseeing the preparation of the surfaces and paint application. 
 

CHECKPOINT: The following tests shall be conducted by the contractor and the results given to the 

NCDOT representatives prior to painting. 
 

a) Surface profile gage readings. 

b) Wet and dry film thickness gage readings. 

c) Holiday inspection, using a high or low voltage holiday detector. 

d) Surface temperature gauge readings. 

e) Dry film thickness gauge readings using a Tooke gauge. 

f) Surface contamination. 

Ensure that prior to beginning superstructure blasting the edges of the stripe on the curtain 

plates and the stacks are measured for applying paint to proper location. 
 

Carefully mask and protect machinery, motors, electrical panels and boxes, wiring, 

ventilation ducts, tank vents, void vents, name plates, identification labels, valve stems, fire 

hoses, bright work, glass trim, wiring, light fixtures, navigation lights, public address 

system speakers, radar and other such items and materials which could be damaged by 

water, abrasive blasting, dust associated with the process, or other surface preparation 

techniques, or which could have their function and appearance degraded by blasting or 

paint over-spray.  If removal is required, Note and Map the location of all items removed.  

When reinstalling removed items replace non stainless hardware with 316 grade stainless 

hardware, ensure all bolt holes in brackets have fasteners installed.  If fasteners are stripped 

or broken, they shall be replaced with 316 fasteners.” 
 

Upon completion of painting, all items removed shall be re-installed in their original locations. 
 

All plastic and brass signs in affected work areas shall be removed, prior to painting or grit 

blasting.  Note and Map the location of signs and provide to NCDOT representatives. Upon 

completion of final paint coating, all signs will be supplied by NCDOT and shall be re-

installed by the Contractor in their original locations, using new 316 Stainless Steel fasteners 

where applicable. Installation workmanship of all signs is to match the location, levelness, 

cleanliness, neatness, and overall quality of the original installation, and shall be to 

satisfaction of the NCDOT Representative. Sign installation workmanship not meeting these 

requirements shall be removed and re-installed at no cost to NCDOT. 
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Fire station boxes, fire ax boxes, fire extinguisher brackets, fire hoses, life ring holders, 

Vessel name placards, safety and restricted area signs, low-clearance and height signs, and 

other signs shall be removed in affected work areas before grit blasting. Upon completion 

of painting, all items removed that are painted shall have adequate surface preparation be 

re-painted and re-installed in their original locations. 

All painted stencils and markings affected by grit blasting or painting shall be re-painted 

upon completion of final paint coating in their proper color and location. 
 

All windows shall be protected from blasting or painting by a protective covering, using 

plywood or other means determined to be satisfactory by the NCDOT Representative. 

Affected windows shall be hose tested upon completion of paintwork. Upon completion of 

cleaning and painting, all windows affected by the work shall be washed. 
 

Ventilation fans shall be sealed and protected prior to surface preparation work in the 

immediate vicinity.  They shall be unsealed upon completion and acceptance of all 

application of paint. 
 

Decks in area of painting shall be protected in order to prevent paint over-spray. All over-

spray shall be removed upon completion of painting. 
 

Deck drains on all deck levels shall plugged prior to blasting.  When all work is 

complete all deck drains shall be clear of obstructions, and proper operation shall be 

demonstrated to the NCDOT Representative before re-delivery. 
 

Doors shall be repainted to their proper color as required. 
 

Care shall be taken when washing or blasting doors to prevent warping or any damage of 

doors or the surrounding area. 
 

Crane and engine shall be protected during painting and/or blasting to prevent blasting, 

media from damaging equipment or grit contaminating great areas. Piping insulation shall 

be removed or protected before blasting. If removed or damaged, it shall be renewed using 

new insulation at the Contractor's expense. 
 

Vent screens installed in vent bells shall be protected against blasting and painting.  
 

All deck valve handles shall be painted in their proper colors: 

Sea Water – Green, Fire Main – Red, Potable Water – Blue, Fuel/Oil – Yellow, Compressed Air 

– Black, Hydraulics – Purple.  
 

Care shall be taken to ensure that blasting media does not enter vents, and louvers are not 

damaged during grit blasting.  Any damage shall be renewed to like new condition at no 

cost to the department. 
 

All protective covering shall be removed upon completion of final paint coating. 
 

All other work under these Specifications shall be coordinated with this paintwork to ensure 

a complete and proper coating system, and to prevent damage to "tight" existing coatings, 

and re- work. 
 

The Contractor shall prepare surfaces and apply paint products in strict accordance with the 

manufacturer's instructions and as specified in the Contract Documents. Surfaces shall be 

prepared for painting in accordance with guidelines from the Steel Structure Painting 
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Council (SSPC) or as called out specifically in the body of this section. Where "other 

equivalent standards" are permitted by the Specifications, Contractor recommended "other 

equivalent standards" for surface preparation shall be affirmatively endorsed by the Paint 

Manufacturer's Representative, in writing, before submittal to the NCDOT Representative 

for approval. Where the Specifications conflicts with the manufacturer's instructions, the 

manufacturer's instructions shall prevail. Promptly notify the NCDOT Representative when 

the Contract Documents conflict with the manufacturer's instructions. 
 

Where existing paint is damaged by the work performed under other requirements of the 

Contract Documents, the damaged area shall be prepared for and repainted to the 

satisfaction of the NCDOT Representative. 
 

Painting work, except touch up, shall be accomplished under the supervision of the Paint 

Manufacturer's Representative who will approve surface preparation, acceptable 

atmospheric conditions, and coating application. Runs, over spray, roughness and signs 

of improper applications shall be repaired or recoated at the Contractor's expense. 
 

All hardware, windows, light fixtures, placards and signs, cables, and adjacent equipment 

and structure shall be properly masked off when the surrounding areas are being painted. 

Masking tape shall be removed within 24 hours from when it was applied. Items and 

surfaces to be protected may be removed, moved, or otherwise protected as interferences, at 

the preference of the Contractor, but shall be restored to their pre-removal form, appearance, 

and function at completion of the paint work. Upon completion of the work, any over spray 

shall be removed as directed by the NCDOT Representative. 
 

The Contractor shall restore all superstructure markings, labels, stencils, and decals 

precisely as it existed when the Contractor took control of the vessel. Paint for stencils and 

labels shall be compatible with the underlying paint system and shall be approved by the 

Manufacturer's Representative for the underlying paint system. 
 

The Contractor shall not paint in wet, windy or high humidity weather unless the work is 

well protected from such conditions.  Please refer to the manufactures’ instructions for 

allowable conditions.  Contractor shall have approval of the NCDOT Representative and the 

Paint Manufacturer's Representative. 
 

The Contractor shall provide all necessary safety equipment as recommended by the 

manufacturer and regulatory authorities for the safe handling of each of the products used 

during this project. The Contractor is cautioned that the paint products may be hazardous 

during the painting process and the Contractor's employees must be protected accordingly. 
 

16.5 Tests, Trials and Documentation: 

None 
 

16.6 Payment: 

 

 

 

Include all costs involved in this Special Provision in the various contract bid prices for work 

involving painting. 
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17.0 HIGH-PRESSURE WATER WASH – HULL BELOW DLWL: 
 

17.1 Description: 

This section describes the requirements to clean, by high-pressure water wash, the 

vessel hull below the design load waterline (DLWL) to prepare the vessel for paint, as 

detailed in these Special Provisions. 

 

17.2 References: 

None 

 

12.3 Owner Furnished Equipment: 

None 
 
 
 
17.4 Requirements: 

The Contractor shall clean the hull to approximately 12" above the DLWL to and including 

the bottom of the keel, by high-pressure water wash at a minimum pressure of 3000 psi. 

Remove all marine growth, soft fouling and hard fouling on the vessel hull. Start this wash 

within four hour of raising the vessel in the dry dock and continue until completed. 

 

The Contractor shall perform a fresh water wash of the subject area using Prep #88 

cleaner. Dilute 3 to 1 (1 part #88 / 3 parts water). Allow to stand on surface 10-15 

minutes. Fully rinse off all traces with fresh water. 

 

17.5   Tests, Trials and Documentation: 

None 

 

17.6   Payment: 

 

 

 

 

 

 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (High-Pressure Water Wash - Hull 

Below DLWL) shall include all costs associated with high-pressure water wash as detailed in 

these Special Provisions.  No further compensation will be made. 
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18.0 HIGH-PRESSURE WATER WASH – HULL ABOVE DLWL: 
 

18.1 Description: 

This section describes the requirements to clean, by high-pressure water wash, the 

vessel hull above the design load waterline (DLWL) to prepare the vessel for paint, as 

detailed in these Special Provisions.  This section also outlines the requirement to 

remove the tire fenders. 

 

18.2 References: 

None 

 

18.3 Owner Furnished Equipment: 

None 

 
18.4 Requirements: 
 

Prior to washing, blasting and painting the contractor shall remove all 24 tire fenders.  Once all 

blasting and painting is complete the contractor shall reinstall all tire fenders in original location 

with new stainless-steel hardware.  The cost of this item shall be included in the bid price for 

“High-Pressure Water Wash – Hull above DLWL” 

 

The Contractor shall perform a freshwater wash of the subject area using Prep #88 cleaner. 

Dilute 3 to 1 (1 part #88 / 3 parts water). Allow to stand on surface 10-15 minutes. Fully rinse off 

all traces with fresh water. The Contractor shall clean the hull freeboard above the DLWL to the 

top of the guard plate by a high-pressure water wash at the minimum pressure of 3000 psi 

 

Pressure wash, as described above, may start at any time, but must precede the painting 

called out in these Special Provisions 

 

 

18.5 Tests, Trials and Documentation: 

None 

 

18.6 Payment: 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (High-Pressure Water Wash - Hull 

above DLWL) shall include all costs associated with removing and reinstalling tire fenders 

with new hardware, the solvent and high-pressure water wash detailed in these Special 

Provisions.  No further compensation will be made. 
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19.0 HIGH-PRESSURE WATER WASH–SUPERSTRUCTURE:  

19.1 Description: 

This section describes the requirements to clean, by high-pressure water wash, the vessel 

exterior superstructure as detailed in these Special Provisions. 

 

19.2    References: 

None 

 

19.3   Owner Furnished Equipment: 

None 

 
19.4 Requirements: 
 

The Contractor shall clean the entire exterior superstructure, including handrails (w/existing 

paint), house sides, bulwarks, ladders, stairs, crane pedestal, crane, and boom rest. 

 

The Contractor shall perform a freshwater wash of the subject area using Prep #88 cleaner. 

Dilute 3 to 1 (1 part #88 / 3 parts water). Allow to stand on surface 10-15 minutes. Fully 

rinse off all traces with fresh water. The Contractor shall clean the entire superstructure by 

a high- pressure water wash at the minimum pressure of 3000 psi. 

Pressure wash, as described above, may start at any time, but must precede the painting 
called out in these Special Provisions. 

 

The Contractor shall protect all equipment adjacent to and attached to the structures to be 

washed from damage by solvent and high-pressure water. Such equipment includes, but is not 

limited to, light fixtures, cables, piping, antennas, horns, loudspeakers, cameras, screens, 

windows, door hardware, louvers, wire penetrations, and life rings. Care shall also be taken to 

protect all fixed machinery components including, but not limited to crane engine, crane boom 

cylinders, operators cab and windows, and hydraulics and electrical hoses and valves. Any 

damage from washing shall be at no cost to NCDOT 

 

19.5  Tests, Trials and Documentation: 

None 

 

19.6 Payment: 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (High-Pressure Water Wash – 

Superstructure) shall include all costs associated with the solvent and high-pressure water wash 

detailed in this Special Provision.  No further compensation will be made. 
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20.0 BLASTING AND PAINTING - HULL BELOW DLWL:    

20.1 Description: 

This section describes the requirements for blasting and painting the vessel hull 
(underwater body), from the keel to 12" above the design load waterline. 

 

After high-pressure water washing of the hull, as outlined in the "High-Pressure Water 

Wash – Hull Below DLWL" section, the Contractor shall blast and paint the hull below the 

DLWL.   
 

20.2    References: 

20.2.1 "General Painting Instructions" as part of these Special Provisions: 

 

20.3   Owner Furnished Equipment: 

None 

 

20.4 Requirements: 

 

The Contractor shall blast the hull below the DLWL by abrasive blast to a SSPC-SP-10.  

Contractor shall mechanically or by hand SSPC-SP-11 all areas that are not accessible by 

blasting. 

 

After surface preparation, dry the area with clean dry compressed air. The Contractor shall 

assure that the areas to be painted are free of dust, dirt, salt, loose paint, moisture, and other 

contaminants before painting.   

 

Anti-corrosive paint at the perimeter of the blasted areas shall be feathered or otherwise 

made tight to eliminate paint failure points and present a clean mechanically etched surface 

for a secure bond with new Primer applied to the blasted surfaces. Coat all bare metal areas 

the same day they are exposed by blasting. Apply anti-corrosive paint by conventional 

industrial airless spray or compressed air spray equipment, contractor may utilize brush 

application for small touch up jobs. 

 

The Contractor shall determine the Manufacturer's minimum and maximum "dry to self-re-

coat" criteria and apply the second anti-corrosive coat inside this window. 

 

The anti-corrosive coating system in these selected areas shall be: 

 

    Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT 

(NOTE: Paint manufacture requires 2 coats of primer)  

    Stripe Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT 

      Third Coat: ABC #3 red applied @ 4.0-6.0 Mils DFT 

(NOTE: 2 coats of Anti-Fouling pant shall be applied) 
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20.5 Tests, Trials and Documentation: 

None 
 

20.6 Payment: 

 

21.0 BLASTING AND PAINTING – HULL ABOVE DLWL: 

21.1 Description: 

After high-pressure water washing of the hull, as outlined in the "High-Pressure Water Wash – Hull 

Above DLWL" section, the Contractor shall prep and prepare to blast and paint the hull above the 

DLWL. 
 

21.2    References: 

21.2.1 "General Painting Instructions" as part of these Special Provisions: 
 

21.3   Owner Furnished Equipment: 

None 
 

21.4 Requirements: 

The Contractor shall blast the hull above the DLWL by abrasive blast to a SSPC-SP-10.  

Contractor shall mechanically or by hand SSPC-SP-11 all areas that are not accessible by 

blasting. 

After surface preparation, dry the area with clean dry compressed air.  The Contractor shall 

assure that the areas to be painted are free of dust, dirt, salt, loose paint, moisture, and other 

contaminants before painting. 
 

Anti-corrosive paint at the perimeter of the blasted areas shall be feathered or otherwise made 

tight to eliminate paint failure points and present a clean mechanically etched surface for a 

secure bond with new Primer applied to the blasted surfaces. Coat all bare metal areas the same 

day they are exposed by blasting. Apply anti-corrosive paint by conventional industrial airless 

spray or compressed air spray equipment contractor may utilize brush application for small touch 

up jobs. 
 

The Contractor shall determine the Manufacturer's minimum and maximum "dry to self-re-coat" 

criteria and apply the second anti-corrosive coat inside this window. 
 

The anti-corrosive coating system in these selected areas shall be: 

 

 Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Hull Below DLWL) 

shall include all costs for paint and blasting to the hull below DLWL, except for the high-

pressure water wash this item will be based upon the Contractor's unit bid price for (High- 

Pressure Water Wash – Hull Below DLWL). Lump Sum prices shall be the total compensation 

for all labor, equipment, tools, and materials to accomplish the work detailed in these Special 

Provisions.  No further compensation will be made. 
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(NOTE: Paint manufacture requires 2 coats of primer)  

 Stripe Coat: Amercoat 370 black applied @ 4.0-6.0 Mils DFT 

      Third Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT 

 

      Finish Coat: Amercoat 229 black applied @ 2.0-3.0 Mils DFT 

 

The paint specified in this Special Provision item shall be applied to the selected areas in 
addition to the paint detailed in the Special Provision item "Painting – Hull Above 

DLWL". 

 

21.5 Tests, Trials and Documentation: 

None 

 

21.6 Payment: 

 

 

22.0 BLASTING AND PAINTING – SUPERSTRUCTURE:    

22.1 Description: 

This section describes the requirements for preparing and painting the following areas and 

installations including but not limited to the following: 
 

a) Superstructure 

b) Doors and door frames 

c) Rails and stanchions 

d) Crane and crane rest 

e) Spuds and spud wells 
 

Paint for this work shall be selected, provided and applied per these Special Provisions 

and the directives of the Paint Manufacturer's Representative. 
 

22.2    References: 

22.2.1 "General Painting Instructions" as part of these Special Provisions: 

22.3   Owner Furnished Equipment: 

None 

 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Hull Above DLWL) shall 

include all costs for paint and blasting to the hull above DLWL, except for the high-pressure 

water wash.  Payment for this item will be based upon the Contractor's unit bid price for (High- 

Pressure Water Wash – Hull Above DLWL).  No further compensation will be made.  Lump Sum 

prices shall be the total compensation for all labor, equipment, tools and materials to accomplish 

the work detailed in these Special Provisions.  No further compensation will be made. 
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22.4   Requirements 

The Contractor shall mechanically or by hand, prepare and paint the entire 
superstructure and miscellaneous details including: 

• Bulwarks  

• Crane, Crane Pedestal, and Boom Rest 

• Masts 

• Inboard and outboard faces.  

In all the above items, the structure attached to the stated and other appropriate areas 
shall be included with the item.  Superstructure painting does not include decks. 

 

All equipment, and components shall be protected from overspray.  The Contractor 

shall inspect all areas of the vessel to be painted to assess coating condition and 

surface areas prior to finalizing the bid price. 

 

The Contractor shall clean the surfaces described above as detailed in the Special 

Provision item "High-Pressure Water Wash - Superstructure." The Contractor shall 

blast the entire superstructure by abrasive blast, to a SSPC-SP10.  Contractor shall 

mechanically or by hand SSPC-SP-11 all areas that are not accessible by blasting.  

 

AC paint at the perimeter of the blasted areas shall be feathered or otherwise made 

tight to eliminate paint failure points and present a clean mechanically etched 

surface for a secure bond with the new Primer applied to the blasted surfaces.  After 

surface preparation, dry the area with clean dry compressed air. Before coating 

application, the areas shall be free of all dust, debris, salt, moisture, and other 

contaminants which may have been introduced following the high-pressure water 

wash. The surface preparation and cleaning shall be inspected and approved by the 

Paint Manufacturer's Representative before the final coats are applied. Paint shall 

be applied by conventional industrial airless spray or compressed air spray 

equipment in accordance with the paint manufacturer's recommendations.  The 

paint coats for the selected areas shall be: 
 

 Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT 

(NOTE: Paint manufacture requires 2 coats of primer)  

 Stripe Coat: Amercoat 370 black applied @ 4.0-6.0 Mils DFT 

      Third Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT 
 

      Finish Coat: Amercoat 229 applied @ 2.0-3.0 Mils DFT. Colors to match existing 

New topcoat shall match exactly the existing paint schematic on the vessel. Contractor 

shall remove all existing signage, and protect all windows, equipment and other sensitive 
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areas from overspray prior to applying the paint. Once topcoat is fully applied and dried, 

Contractor shall restore all signage to its original condition. 
 

The work outlined in this Special Provision item shall be coordinated with the other Special 

Provision items. 
 

22.5 Tests, Trials and Documentation: 

None 
 

22.6 Payment: 

 

 

 

23.0 BLASTING AND PAINTING – ALL DECKS:    

23.1 Description: 

This section describes the work required to paint and blast all the exterior decks of the 

vessel.   

23.2    References: 

23.2.1 "General Painting Instructions" as part of these Special Provisions: 
 

23.3   Owner Furnished Equipment: 

None 
 

23.4 Requirements: 

The Contractor shall mechanically or by hand prepare and blast and paint the Main Deck 

and superstructure decks.  

The Contractor shall blast all deck to a SSPC-SP10, Contractor shall mechanically or by 

hand SSPC-SP-11 all areas that are not accessible by blasting. 
 

On all decks, Contractor shall apply by broadcast method non-skid of a quantity and 

profile suitable for wet or icy conditions. 

After all decks have received a fresh topcoat; Contractor shall repaint all existing lines and 

safety markings on the deck per Reference 23.2.1.  All line paint repair shall be 

accomplished after the completion of non-skid repair and any other painting work to take 

place on the super structure. If line paint is damaged or obscured by other work items prior 

to delivery of vessel, Contractor shall re-paint line paint and safety markings at no additional 

expense to NCDOT. 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Superstructure) shall 

include all costs for paint and blasting to the superstructure, except for the high-pressure water 

wash.  Payment for this item will be based upon the Contractor's unit bid price for (High- 

Pressure Water Wash – Superstructure).  No further compensation will be made.  Lump Sum 

prices shall be the total compensation for all labor, equipment, tools and materials to 

accomplish the work detailed in these Special Provisions.  No further compensation will be 

made. 
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23.4.1 Main Deck and Superstructure Deck Paint Requirements: 

All paint shall be applied in accordance with the paint manufacturer's directions. 

Prior to application of topcoat, Contractor shall apply non-skid to the deck by broadcast 

method. Paint schedule for Decks shall be as follows: 

 Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT 

Stripe Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT Third Coat: 

Amercoat 370 black applied @ 4.0-6.0 Mils DFT  

Finish Coat: Amercoat 229 grey applied @ 2.0-4.0 Mils DFT 

Dry Film Thickness (DFT), where specified, is the minimum dry film thickness in mils. 

 

The safety marking paint to be applied in the areas and pattern detailed by Reference 23.2.1. 

Line paint should be applied in accordance with the paint manufacturer's instructions. 

Contractor is to apply non-skid materials by the "broadcast method," into final topcoat of 

line paint and safety marking paint areas, in accordance with paint manufacturer's 

recommendations and guidance.  CHECK POINT:  NCDOT representatives shall witness 

the application of the non-skid process. 

 

All Deck valve handles shall be painted in their proper colors, as applicable. 

 

23.5 Tests, Trials and Documentation: 

None 

 

23.6 Payment: 

 

 
 

 

 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint – All Decks) shall 

include all costs for paint and blasting all the decks.  Lump Sum prices shall be the total 

compensation for all labor, equipment, tools and materials to accomplish the work detailed in 

these Special Provisions.  No further compensation will be made. 
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24.0 RELOCATION OF TWO 18” HATCHES:  
  

24.1 Description:  
  

This section describes the requirement to relocate two main deck 18” Hatches.  
  

24.2 References:  

24.2.1 DWG NC-140-03B Main Deck Structure Modifications  

24.2.2 DWG NC-140-11 Vertical & Inclined Ladders  
  

24.3 Owner Furnished Equipment:   

None  
  

24.4 Requirements:  
  

The contractor shall relocate two 18” flush bolted hatches as per drawing NC-140-03B. All wiring, piping 

and equipment IWO of hole cut shall be protected.  Remove all material not needed for new fit up and 

properly dispose of all cutout material.  Prep and grind work area.  New 18” Hatch to be installed in new 

location as per DWG.   

  

Crop old hatch openings and insert new deck plating with: 3/8” plate; 5”x3”x5/16” angle. All material to 

meet ASTM-A-36 steel specification.  Painting underside of main deck and all disturbed areas to be in 

accordance with section 11 Painting – General of these Special Provisions.   

  

New hatch hole cut to be in accordance with reference drawingNC-140-03B. New hole cut opening 

construction will utilize the following material: 5’x3”x5/16” angle. All material to meet ASTM-A-36 

steel specification. Care to be taken with welding procedure to ensure hatch ring does not warp.  

  

Relocate existing ladders to new hatch location. Renew all hardware and connections at new location. 

Contractor will be responsible for any modifications needed to make the ladder acceptable for safe egress. 

All padeyes and ladder rungs welded 100% Double Continuous.   

  

24.5 Tests, Trials and Documentation:  
  

Contractor shall use a template to assure proper fit-up of Hatch.  NCDOT Representative to be present for 

cutout and fit-up of Hatch, any discrepancies found shall be corrected at no additional expense to 

NCDOT.  CHECKPOINT  

  

Following installation of main deck Hatches, Contractor shall prove watertight integrity.  Contractor shall 

ensure that all blast material is removed from the vessel when complete.  
 

24.6 Payment: 

 

 

The lump sum contract bid price for Generic Ferry Item (Relocation of (2) 18" Freeman 

Hatches) shall be the total compensation for all labor, equipment, tools, paint, hardware, 

and materials to accomplish the work detailed in these Special Provisions, including testing 

and trials.  No further compensation will be made. 
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25.0  PREPARE AND PAINT VOIDS, BALLAST, AND MACHINERY 

ROOM BILGES: 
 

25.1   Description: 

This section describes the requirement to prepare and paint location in the various bilge 

areas. 

 

25.2 References:  

None 

 

25.3   Owner Furnished Equipment: 

None 

 

25.4   Requirements: 

 

The NCDOT Representative and Contractor will identity locations in the bilge areas to 

be addressed.  Approximately 3,600 SF. 

 

Contractor shall mechanically or by hand surface prep, and paint to correct color, refer to 

Section 16 “Painting-General Special Provisions”. 

 Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT 

Stripe Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT 

Finish Coat: Amercoat 370 white applied @ 4.0-6.0 Mils DFT 

 

25.5   Test, Trials and Documentation: 

 None 

 

25.6   Payment: 

 
 

 

 

 

 

 

The contract unit bid price per Square Foot for Generic Miscellaneous Item (Prepare and 

Paint Voids, Ballast, and Machinery Room Bilges) shall be the total compensation for 

removal and replacement of all deck plates, all labor, equipment, tools, paint, hardware, and 

new materials to accomplish the work detailed in these Special Provisions, including testing 

and trials.  No further compensation will be made. 
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26.0  STEEL CROP AND RENEW 
 

26.1   Description: 

This section describes the requirement to crop and renew steel on the main deck and hull. 

 

26.2 References:  

 

26.2.1 – NC-240-0087 Deck Plating Details 

26.2.2 – NC-240-0011 Structure Above Main Deck 

26.2.3 – NC-240-0081 Deck & Bottom Scantlings 

 

26.3   Owner Furnished Equipment: 

None 

 

26.4   Requirements: 

Once the contractor has blasted the main deck, they shall conduct 1000 UT shots in the 

presence of the NCDOT inspector to determine locations of concern.  The contractor 

shall also conduct additional 1000 UT shots on the hull and in the presence of the 

NCDOT inspector to determine locations of concern.  Once locations are identified on 

the main deck and hull, the contractor shall conduct a water hose test or soap and blow 

test of the concern areas and submit a condition found report.  Contractor shall estimate 

500 sq. ft. of deck plate replacement.  The contractor shall do the same process on the 

hull and shall estimate 100sq. ft. of hull plate replacement. 

 

All disturbed or new steel to be painted in line with “Blast & Paint Decks” or “Blast & 

Paint Hull above and below DLWL” as applicable.   

 

 

26.5   Test, Trials and Documentation: 

 Dye Penetration Tests for 100% of all Hull and Deck Welds. 

Weld Procedures and Welder Certifications. 

 

26.6   Payment: 

The contract unit bid price per Square Foot for Generic Miscellaneous Item (Crop and 

Renew Steel – Deck Plate) shall be the total compensation for removal and replacement of 

all wasted metal, welding, labor, equipment, tools and new materials to accomplish the 

work detailed in these Special Provisions, including testing and trials.  No further 

compensation will be made.  If no replacement is required than no payment can be claimed. 

 

The contract unit bid price per Square Foot for Generic Miscellaneous Item (Crop and 

Renew Steel – Hull Plate) shall be the total compensation for removal and replacement of 

all wasted metal, welding, labor, equipment, tools and new materials to accomplish the 

work detailed in these Special Provisions, including testing and trials.  No further 

compensation will be made.  If no replacement is required than no payment can be claimed. 
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27.0  REFURBISH ROOF DRAIN SCUPPERS: 
 

27.1   Description: 

This section describes the requirement to remove and roof drain scuppers. 

 

27.2 References:  

None 

 

27.3   Owner Furnished Equipment: 

None 

 

27.4   Requirements: 

The Contractor shall remove all the old drains on the vessel.  Contractor shall remove all 

interferences and reinstall new drains in the same locations.  All piping and hardware 

shall match what is currently existing.  Contractor shall mechanically or by hand surface 

prep, and paint to correct color, refer to Section 16 “Painting-General Special 

Provisions”. 

 

 

27.5   Test, Trials and Documentation: 

Contractor shall prove to NCDOT representatives the drains are in working condition. 

 

27.6   Payment: 

 

 

 

The lump sum contract bid price for Generic Miscellaneous Item (Refurbish Roof Drain 

Scuppers) shall be the total compensation for removing and reinstalling all roof drain suppers, 

metal, paint, and welding.  All labor, equipment, tools, hardware and new materials to 

accomplish the work detailed in these Special Provisions, including testing and trials.  No 

further compensation will be made. 
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STANDARD SPECIAL PROVISIONS 
 

 

 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 
 

(h) Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 

of allotments made to the Department of Transportation by the Director for the estimated payments for 

transportation project contract work to be performed in the appropriation fiscal year. The allotments 

shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the 

maximum contract authority contained in General Statute 143C-6-11(c). Payment for transportation 

project work performed pursuant to contract in any fiscal year other than the current fiscal year is subject 

to appropriations by the General Assembly. Transportation project contracts shall contain a schedule of 

estimated completion progress, and any acceleration of this progress shall be subject to the approval of 

the Department of Transportation provided funds are available. The State reserves the right to terminate 

or suspend any transportation  project contract, and any transportation project contract shall be so 

terminated or suspended if funds will not be available for payment of the work to be performed during 

that fiscal year pursuant to the contract. In the event of termination of any contract, the contractor shall 

be given a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available. In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 
 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Subarticle 108-13(E) of the 2018 Standard Specifications. 

 

 

BIDS OVER LIMIT: 
(08-01-16)  SPD 01-400 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the bid 

will not be considered for award. 

 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor 

prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the 

work code(s) which are identified as work items in the prime contractor’s construction progress schedule 

that they will complete themselves.  Any contractor identified as working outside their expertise may be 

considered in default of contract. 

 

 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx


DA00569 97 STATE 

 

CONTRACTOR CLAIM SUBMITTAL FORM: 
(2-12-14) 104-3 SPD 01-440 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 

at https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx as Form CCSF 

under Construction Forms. 
 

Any claims for additional compensation and/or extensions of the completion date shall be submitted to 

the Division Engineer in writing, with detailed justification, prior to submitting the final invoice payment.  

Once an invoice is received and accepted that is marked as “Final”, the Contractor shall be barred from 

recovery. 

 

 

PERSONAL PROTECTIVE EQUIPMENT (PPE): 

 

All personal protective equipment required for the Contractor’s employees shall be furnished by the 

Contractor.  Personal protective equipment includes, but is not limited to safety vests, eye protection, ear 

protection, hard hats, steel-toed shoes, gloves, etc. 

 

 

ERRATA 
(10-16-18) (Rev. 4-18-23) Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

Division 1 

Page 1-1, Article 101-2 Abbreviations, line 13, replace " American National Standards Institute, Inc.” 

with “American National Standards Institute”. 

 

Page 1-1, Article 101-2 Abbreviations, line 32, replace "Equivalent Single Axis Load” with 

“Equivalent Single Axle Load”. 

 

Page 1-16, Subarticle 102-9(A) General, line 26, replace "10 U.S.C. 2304(g)” with “10 U.S.C. 3205”. 

 

Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, line 

4, replace "104-13(B)(2)” with “104-13(B)”. 

 

Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, line 

25, replace "13 NCAC 7CF.0101(a)(99)” with “29 CFR 1910.1200”. 

 
Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34, replace 

“AASHTO M 32” with “AASHTO M 336”. 

 

Division 2 

Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21, replace " NCGS §§ 130A-444 to -

452” with “NCGS §§ 130A-444 to -453”. 

 

https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx


DA00569 98 STATE 

 

Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17, replace "the 

Sedimentation and Pollution Control Act” with “Article 107-12”. 

 

Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line 12, replace " Department’s borrow and 

waste site reclamation procedures for contracted projects” with “Department’s Borrow Waste and 

Staging Site Reclamation Procedures for Contract Projects”. 

 

Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and 

27, delete “Department’s Materials and Tests Unit.”. 
 

Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23, replace "Section 225” with 

“Article 225-7”. 

 

Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33, replace "Section 815” with 

“Article 815-4”. 
 

Division 4 

Page 4-18, Subarticle 411-5(C)(3) Coring, line 11, replace “in accordance with ASTM D5079” with “with 

methods acceptable to the Engineer”. 

 

Page 4-50, Article 430-2 MATERIALS, prior to line 15, replace Section “1080-9” with “1080-7”. 

 

Page 4-53, Article 440-2 MATERIALS, prior to line 6, replace Section “1080-9” with “1080-7”. 

 

Page 4-58, Article 442-2 MATERIALS, prior to line 15, replace Section “1080-6” with “1080-12”. 

 

Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 36, replace Article “1080-6” with “1080-12”. 

 

Page 4-76, Article 454-2 MATERIALS, prior to line 24, replace Section “815-2” with “1044”. 

 

Page 4-79, Article 455-2 MATERIALS, prior to line 21, replace Section “815” with “1044”. 

 

Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-26, replace “AASHTO LRFD 

specifications” with “AASHTO LRFD Bridge Design Specifications”. 

 

Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number “454-1” with 

“458-1”. 

 

Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  

“609-9”. 

 

Page 6-10, Subarticle 609-6(C) Control Charts, line 17, replace Section number “7021” with  

“7.20.1”. 

 

Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31, replace Section number “7.60” with  

“7.6”. 

 

Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table number “610-7” 
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with “610-8”. 

 

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table number “610-8” 

with “610-9”. 

 

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and line 32, replace 

Table number “610-6” with “610-7”. 

 

Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 10, replace Section number “9.5(E)” with 

“9.5.1(E)”. 

 

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 40, replace Subarticle number “660-8(A)” with “660-

8(C)”. 

 

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42, replace Subarticle number “660-8(C)” with “660-

8(A)”. 

 

Division 7 

Page 7-11, Subarticle 700-15(E) Compressive Strength, line 5, replace “AASHTO T 23” with “AASHTO R 

100”.  

 

Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement Repair, line 4, replace 

“AASHTO T126” with “AASHTO R 39”.  

 

Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34, replace "Section 225” with 

“Article 225-7”. 

 

Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36, replace "Section 270” with 

“Article 270-4”. 
 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1” with 

“724-4”.  
 

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1” with 

“725-3”.  
 

Division 8 

Page 8-11, Article 815-1 MATERIALS, after line 35, replace “1080-12” with “1080-10”.  
 

Page 8-13, Article 816-1 MATERIALS, after line 28, replace “1080-12” with “1080-10”.  
 

Page 8-17, Article 825-1 Description, line 5, delete “853” and “855”. 
 

Division 10 

Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33, replace “Chase” with “Chace”. 
 

Page 10-4, Subarticle 1000-4(A) Composition and Design, after line 17, replace “T23” with “R100”. 
 

Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 33, replace “Chase” with “Chace”. 
 

Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and 41, replace “T 23” with “R 100”. 

Page 10-15, Subarticle 1000-11(B) Mixing Time for Central  Mixed Concrete, after line 35, replace “T 23” 

with “R 100”. 
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Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9, replace “Engineer” with “engineer”. 
 

Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18, replace “T 23” with “R 100”. 
 

Page 10-26, Article 1005-4 TESTING, after line 26, replace “1014-2€(6)” with “1014-2€(6)”in C. of Table 

1005-1 footnote and replace “LightweightB” with “LightweightC”. 
 

Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, line 44, delete “SF9.5A” 
 

Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line 31, replace “course” with 

“coarse”. 
 

Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number “1012-8” with 

“1012-5”. 
 

Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 27, replace “Table 1012-5” with “Table 1020-2”. 
 

Page 10-52, Article 1024-5 FLY ASH, line 12, replace “Table 2” with “Table 3”. 
 

Page 10-60, Subarticle 1032-6(F) Joint Materials, line 15, replace “AASHTO M 198” with “ASTM C990” and 

delete “Type B”. 
 

Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 33, replace “AASHTO M 198” with “ASTM 

C990” and delete “Type A or B”. 
 

Page 10-64, Article 1040-1 BRICK, line 12, replace “ASTM C62” with “ASTM C62 or ASTM C216”. 
 

Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24, replace “AASHTO M 

294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252”. 
 

Page 10-69, Subarticle 1046-3(D) Offset Blocks, before line 1, replace “WIRE DIAMETER” with 

“COMPOSITE OFFSET BLOCKS” as the tile of Table 1046-1 and replace “NCHRP Report 350” with “MASH” 

in Table 1046-1. 
 

Page 10-80, Article 1060-2 FERTILIZER, line 18, replace “North Carolina Fertilizer Law” with “North 

Carolina Commercial Fertilizer Law”. 
 

Page 10-83, Article 1060-9 WATER, line 9, replace “15 NCAC 2B.0200” with “15A NCAC 02B.0200”. 
 

Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE REINFORCEMENT, line 23 and 

25, replace “M 32” and “M 55” with “M 336”. 
 

Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT CONCRETE 

PAVEMENT, line 17, replace “AASHTO M 32” with “AASHTO M 336”. 
 

Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 40, replace “Section” with 

“Subarticle”. 
 

Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21, replace “AASHTO M 32” 

with “AASHTO M 336”. 

Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44, replace “Article 1080-9” with “Article 

1080-7”. 
 

Page 10-92, Subarticle 1072-5(A) General, after line 30, replace “SAMPLING REQUIREMENTS FOR HIGH 

STRENGTH BOLTS, NUTS AND WASHERS” with “SAMPLING REQUIREMENTS FOR HIGH 

STRENGTH BOLTS, NUTS AND WASHERS TO INCLUDE DIRECT TENSION INDICATORS” as the title 
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of Table 1072-1. 
 

Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line 18, replace title with “Mill Test Report(s) 

(MTR)”. 
 

Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 24, replace title with 

“Manufacturer Certified Test Report(s) (MCTR)”. 
 

Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line 1, replace title with 

“Distributor Certified Test Report(s) (DCTR)”. 
 

Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 11, replace 

“Article 1080-9” with “Article 1080-7”. 
 

Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 11, replace 

“Article 1080-9” with “Article 1080-7”. 
 

Page 10-111, Subarticle 1072-18(B) General, line 24, replace “Structural Welding Code- Reinforcing Steel” 

with “Structural Welding Code-Steel Reinforcing Bars”. 
 

Page 10-117, Article 1074-1 WELDING, lines 21-22, replace “Structural Welding Code- Reinforcing Steel” 

with “Structural Welding Code-Steel Reinforcing Bars”. 
 

Page 10-119, Article 1074-7(B) Gray Iron Castings, line 16, replace “M306” with “AASHTO M 306”. 
 

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9” with 

“1080-7”. 
 

Page 10-125, Subarticle 1077-5(B) Testing, line 31, replace “T 23” with “R 100”. 
 

Page 10-136, Subarticle 1077-5(J)(2) Mixing Time for Central Mixed Concrete, after line 17, replace “T23” 

with “R100”. 
 

Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078-2 replace “T 23” 

with “R 100”. 
 

Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line 8, replace “MIL-C882-D” with “MIL-

C-882-E”. 
 

Page 10-154, Subarticle 1079-2(A) General, line 6, delete “and 1079-2(E)”. 

Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8, replace “AASHTO M 252” 

with “AASHTO M 300”.  
 

Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20, replace “AASHTO M 

253” with “AASHTO M 300”.  
 

Page 10-156, Subarticle 1080-9(A) Composition, line 40, replace “Tables 1080-7 through 1080-14” with 

“Tables 1080-1 through 1080-3”.  
 

Page 10-157, Subarticle 1080-9(B) Properties, line 5, replace “Tables 1080-7 through 1080-14” with “Tables 

1080-1 through 1080-3”.  
 

Page 10-157, Subarticle 1080-9(B) Properties, line 35, replace “Materials and Tests Standards CLS-P-1.0” with 

“Structural Steel Shop Coatings Program”.  
 

Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “ASTM D1159” with “ASTM 
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D1199”.  
 

Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “NCDOT M&T P-10” with “ASTM 

D6280”.  
 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “ASTM D13278”  and “ASTM 

D3278”.  
 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “NCDOT M&T P-10”  and 

“Structural Steel Shop Coatings Program”.  
 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM D4400” for the 

Leneta Sag Test property in Table 1080-3.  
 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM D523” for the 

Gloss, Specular property in Table 1080-3.  
 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace Test Method “ASTM” with “ASTM 

E70” for the pH property in Table 1080-3.  
 

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number “1080-50” 

with “1080-10”.  
 

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article number 

“1080-61” with “1080-11”.  
 

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22, replace 

article number “1080-72” with “1080-12”.  
 

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article number 

“1080-83” with “1080-13”. 
 

Page 10-166, Subarticle 1081-1(E) Prequalification, line 24, replace “Value Management Unit” with “Product 

Evaluation Program”.  
 

Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line 25, replace “Subarticle 1081-4(B)” with 

“Subarticle 1081-3(B)” in Table 1081-2.  
 

Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-20, replace “Federal Specification TTP 1952F” 

with “Federal Specification TT-P-1952”.  
 

Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 38, replace ASTM number “A325” with “F3125”. 
 

Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line 5, replace “, Table 1091-1, 1091-2 and 

1091-3” with “and Table 1091-1”. 
 

Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, line 19, replace ASTM 

number “A325” with “F3125”. 
 

Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, line 10, replace ASTM number “A123” with 

“A653”. 
 

Page 10-209, Subarticle 1094-1(E) Wood Supports, line 17, replace “Article 1082-2 and 1082-3” with “Section 

1082”. 
 

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 21, replace “NEMA Type 3R” with “NEMA 3R”. 
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Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36, replace “UL Standard 231” with “UL Standard 

UL-231”. 
 

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 37, replace “UL Standard 67” with “UL Standard 

UL-67”. 
 

Page 10-224, Subarticle 1098-14(H)(1) Type I – Pedestrian Pushbutton Post, line 3, replace ASTM number 

“325” with “F3125”. 
 

Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33, replace Section number 

“6.7” with “6.8”. 
 

Division 14 

Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36, replace Military Specification “MIL-W-83420E” 

with “MIL-DTL-83420”. 
 

Page 14-22, Article 1412-2 MATERIALS, line 29, replace UL Standard “1572” with “1598”. 
 

Division 15 

Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 40, replace Section number “4.4.3” with “4.4”. 

 

Page 15-14, Article 1525-2 MATERIALS, line 9, replace “AASHTO M 198” with “ASTM C990”. 
 

Page 15-14, Article 1525-2 MATERIALS, lines 17-18, delete “in the Grout Production and Delivery provision”. 
 

Page 15-19, Article 1550-2 MATERIALS, line 16, replace “AASHTO LRFD Bridge Design Specifications” with 

“AASHTO LRFD Bridge Construction Specifications”. 
 

Division 16 

Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7, replace "Section 225” with 

“Article 225-7”. 
 

Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8, replace "Section 230” with 

“Article 230-5”. 
 

Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17, replace "Section 310” with 

“Article 310-6”. 
 

Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second sentence with 

the following: 
 

An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25) Linear Foot 
 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-4” with “1550-4”.  
 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 

Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 

Accommodations Manual”. 
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PLANT AND PEST QUARANTINES: 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode, And 

Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 

Within Quarantined Area 
 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's 

operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the 

quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit for any regulated 

article moving from the quarantined area. 
 

Originating in a Quarantined County 
 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 

Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 
 

Contact 
 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine 

those specific project sites located in the quarantined area or for any regulated article used on this project originating 

in a quarantined county. 
 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  This 

includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder 

cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present 

a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava root knot nematode, 

or other noxious weeds. 

  

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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MINIMUM WAGES: 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain  exceptions  every  employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 

($7.25) per hour. 
 

STATE:        The North Carolina Minimum Wage Act provides that every employer shall pay    to each 

of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all intermediate labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

This determination of the intent of the application of this act to the contract on  this 

project is the responsibility of the Contractor. 
 

The Contractor shall have no claim against the Department of Transportation for any changes in the 

minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed 

of all Federal and State Laws affecting his contract. 

 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 
 

Replace Article 103-4(B) with the following: 
 

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts. 
 

The provisions of this section related to United States Department of Transportation (US DOT) Order 

1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 

23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina 

Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply, 

engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision 

that is specifically required not specifically set forth is hereby incorporated by reference.  

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 
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The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may be 

amended from time to time, which are herein incorporated by reference and made a part of this 

contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and retention of 

subcontractors, including procurements of materials and leases of equipment. The contractor 

shall not participate directly or indirectly in the discrimination prohibited by the Acts and the 

Regulations, including employment practices when the contract covers any activity, project, or 

program set forth in Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor for 

work to be performed under a subcontract, including procurements of materials, or leases of 

equipment, each potential subcontractor or supplier shall be notified by the contractor of the 

contractor's obligations under this contract and the Acts and the Regulations relative to 

Nondiscrimination on the grounds of race, color, or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the Regulations, 

and directives issued pursuant thereto and shall permit access to its books, records, accounts, 

other sources of information, and its facilities as may be determined by the Recipient or the 

FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. 

Where any information required of a contractor is in the exclusive possession of another who 

fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the 

FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of this 

contract, the Recipient will impose such contract sanctions as it and/or the FHWA may 

determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor complies; 

and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every subcontract, 

including procurements of materials and leases of equipment, unless exempt by the Acts, the 

Regulations and directives issued pursuant thereto. The contractor shall take action with 

respect to any subcontract or procurement as the Recipient or the FHWA may direct as a means 

of enforcing such provisions including sanctions for noncompliance. Provided, that if the 

contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 

because of such direction, the contractor may request the Recipient to enter into any litigation 
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to protect the interests of the Recipient. In addition, the contractor may request the United 

States to enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a 

condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil 

Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related 

nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national 

origin, limited English proficiency, sex, age, or disability (including religion/creed or income-

level, where applicable), be excluded from participation in, be denied the benefits of, or be 

subjected to discrimination under any programs, activities, or services conducted or funded by 

NCDOT. Contractors and other organizations under contract or agreement with NCDOT must also 

comply with Title VI and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title 

VI Program. Contractors are not required to prepare or submit Title VI Programs. To comply 

with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment 

Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants 

and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-

assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all 

lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following notification in 

all solicitations for bids and requests for work or material, regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the provisions of 

Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and 

the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 

entered into pursuant to this advertisement, disadvantaged business enterprises will be 

afforded full and fair opportunity to submit bids in response to this invitation and will not 

be discriminated against on the grounds of race, color, or national origin in consideration 

for an award. In accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, disability, 

low-income level, creed/religion, or limited English proficiency in consideration for an 

award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent 

lower tier subcontracts on Federal-aid highway construction contracts only. 

5. Provide language assistance services (i.e., written translation and oral interpretation), free 

of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, 

if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 
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(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to prepare 

and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements. 

Subrecipients must also ensure compliance by their contractors and subrecipients with Title 

VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, not to 

exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of the public 

and contractors) from discrimination by NCDOT employees, subrecipients and 

contractors, regardless of funding source. 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency (LEP), 

sex, age, or disability (and religion in the context of employment, aviation, or transit) may 

file a written complaint. The law also prohibits intimidation or retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must be 

filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that conduct 

was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI Program, 

1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New Bern 

Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, External Civil 

Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-

366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, and 

include the complainant’s name, address, and telephone number. Complaints received by 

fax or e-mail will be acknowledged and processed. Allegations received by telephone will 

be reduced to writing and provided to the complainant for confirmation or revision before 

processing. Complaints will be accepted in other languages, including Braille. 
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5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form 

and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), sex, age, 

disability, or religion (in the context of employment, aviation or transit). “Basis” refers to 

the complainant’s membership in a protected group category.  

 

TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one of 

the accepted racial groups; or the 

perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade of 

skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not a 

factor. (Discrimination based on 

language or a person’s accent is 

also covered) 

Mexican, Cuban, 

Japanese, Vietnamese, 

Chinese 

Sex Gender. The sex of an individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, para-

amputee, epileptic, 

diabetic, arthritic 

Section 504 of the Rehabilitation Act of 1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects 

of any aviation or transit-

related construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, 

which are sincerely held with 

the strength of traditional 

religious views. Note: Does 

not have to be associated with 

a recognized religious group 

or church; if an individual 

sincerely holds to the belief, it 

is a protected religious 

practice. 

 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract 

Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 
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(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest agrees to comply with the following non-discrimination statutes and authorities, including, 

but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 

acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 

basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 

discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 

(prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 

applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 

and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 

"programs or activities" to include all of the programs or activities of the Federal-aid recipients, 

sub-recipients and contractors, whether such programs or activities are Federally funded or 

not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 

basis of disability in the operation of public entities, public and private transportation systems, 

places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 

implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against minority 

populations by discouraging programs, policies, and activities with disproportionately high and 

adverse human health or environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of Limited English proficiency (LEP). To ensure compliance with Title 

VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 

programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits 

employment discrimination on the basis of race, color, religion, sex, or national origin). 
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(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of real 

property, structures, or improvements thereon, or granting interest therein from the United 

States pursuant to the provisions of Assurance 4. 
 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon 

the condition that the North Carolina Department of Transportation (NCDOT) will accept title 

to the lands and maintain the project constructed thereon in accordance with the North Carolina 

General Assembly, the Regulations for the Administration of the Federal-Aid Highway 

Program, and the policies and procedures prescribed by the Federal Highway Administration 

of the U.S. Department of Transportation in accordance and in compliance with all 

requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of 

Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-

assisted programs of the U.S Department of Transportation pertaining to and effectuating the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 

2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right, 

title and interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 
 

(HABENDUM CLAUSE) 
 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, to the 

covenants, conditions, restrictions and reservations herein contained as follows, which will 

remain in effect for the period during which the real property or structures are used for a 

purpose for which Federal financial assistance is extended or for another purpose involving the 

provision of similar services or benefits and will be binding on the NCDOT, its successors and 

assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, does 

hereby covenant and agree as a covenant running with the land for itself, its successors and 

assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded 

from participation in, be denied the benefits of, or be otherwise subjected to discrimination 

with regard to any facility located wholly or in part on, over, or under such lands hereby 

conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests 

in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49, 

Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 

Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department 

of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of the above-

mentioned nondiscrimination conditions, the Department will have a right to enter or re-enter 

said lands and facilities on said land, and that above described land and facilities will thereon 

revert to and vest in and become the absolute property of the U.S. Department of 

Transportation and its assigns as such interest existed prior to this instruction].* 
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(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or 

Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation (NCDOT) 

pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant 

running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on the property 

described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S. 

Department of Transportation activity, facility, or program is extended or for another 

purpose involving the provision of similar services or benefits, the (grantee, licensee, 

lessee, permittee, etc.) will maintain and operate such facilities and services in 

compliance with all requirements imposed by the Acts and Regulations (as may be 

amended) such that no person on the grounds of race, color, or national origin, will be 

excluded from participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease, 

license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 

and hold the same as if the (lease, license, permit, etc.) had never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and facilities 

thereon, and the above described lands and facilities will there upon revert to and vest in 

and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility 

or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar instruments/ 

agreements entered into by the North Carolina Department of Transportation (NCDOT) 

pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant 

running with the land") that (1) no person on the ground of race, color, or national origin, 

will be excluded from participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities, (2) that in the construction of any improvements 

on, over, or under such land, and the furnishing of services thereon, no person on the ground 

of race, color, or national origin, will be excluded from participation in, denied the benefits 

of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 

permittee, etc.) will use the premises in compliance with all other requirements imposed 

by or pursuant to the Acts and Regulations, as amended, set forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 

Non¬ discrimination covenants, the NCDOT will have the right to terminate the (license, 

permit, etc., as appropriate) and to enter or re-enter and repossess said land and the facilities 

thereon, and hold the same as if said (license, permit, etc., as appropriate) had never been 

made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the absolute 

property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary to make clear the purpose of Title VI.) 

 

 

ON-THE-JOB TRAINING: 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 

The North Carolina Department of Transportation will administer a custom version of  the Federal On-

the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors 

(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT 

requirements typically associated with individual projects will no longer be applied at the project level. 

Instead, these requirements will be applicable on an annual basis for each contractor administered by 

the OJT Program Manager. 
 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 
 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 

funded projects located in North Carolina. However, priority shall be given to training employees on 

NCDOT Federal-Aid funded projects. 
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Minorities and Women 
 

Developing, training and upgrading of minorities and women toward journeyman level status is  a 

primary objective of this special training provision. Accordingly, the Contractor shall make every effort 

to enroll minority and women as trainees to the extent that such persons are available within a reasonable 

area of recruitment. This training commitment is not intended, and shall not be used, to discriminate 

against any applicant for training, whether a member of a minority group or not. 
 

Assigning Training Goals 
 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based 

on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity 

with the Department. At the beginning of each year, all contractors eligible will  be contacted by the 

Department to determine the number of trainees that will be assigned for the upcoming calendar year. 

At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed  

on-the-job  training  program  for  the  calendar  year.  This agreement will include a specific number 

of annual training goals agreed to by both parties. The number of training assignments may range from 

1 to 15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual 

goal for the year.\ 
 

Training Classifications 
 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in 

the construction craft/operator positions. Preference shall be given to providing training in the following 

skilled work classifications: 
 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 
 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors. However, the classifications established are  not all-

inclusive. Where the training is oriented toward construction applications, training will  be allowed in 

lower-level management positions such as office engineers and estimators. Contractors shall submit 

new classifications for specific job functions that their employees are performing. The Department will 

review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 

applicable. New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and 
 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 
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The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to  the subcontract. 

However, only the Contractor will receive credit towards the annual goal for the trainee. 
 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first  year of 

apprenticeship or training. The number of trainees shall be distributed among the work classifications 

on the basis of the contractor’s needs and the availability of journeymen in the various classifications 

within a reasonable area of recruitment. 
 

No employee shall be employed as a trainee in any classification in which they have successfully completed 

a training course leading to journeyman level status or in which they have been employed as a journeyman. 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents. These documents and any other information as requested shall 

be submitted to the OJT Program Manager. 
 

Upon completion and graduation of the program, the Contractor shall provide each trainee with   a 

certification Certificate showing the type and length of training satisfactorily completed. 
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 

by the OJT program staff. 
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 

minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows: 
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 90 

percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to the 

minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 

Department. 
 

Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of 

the specific program requirement. Trainees will be allowed to be transferred between projects if required by 

the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List. 
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CRAVEN

ROADWAY ITEMS

0001 8
DAY

0000820000-N SP GENERIC MISCELLANEOUS ITEM
(BERTHING DAYS)

0002 8
DAY

0000820000-N SP GENERIC MISCELLANEOUS ITEM
(LAY DAYS)

0003 500
SF

0000950000-E SP GENERIC MISCELLANEOUS ITEM
(CROP AND RENEW STEEL - DECK
PLATE)

0004 100
SF

0000950000-E SP GENERIC MISCELLANEOUS ITEM
(CROP AND RENEW STEEL - HULL
PLATE)

0005 3,600
SF

0000950000-E SP GENERIC MISCELLANEOUS ITEM
(PREPARE AND PAINT VOIDS,
BALLAST, AND MACHINERY ROOM
BILGES)

0006 2
EA

0001020000-N SP GENERIC MISCELLANEOUS ITEM
(INSTALL  2 SHORE TIE JUMPER
CONNECTIONS)

0007 28
EA

0001020000-N SP GENERIC MISCELLANEOUS ITEM
(ZINC ANODE REPLACEMENTS
(VESSEL HULL / 23-24 LB.)

0008 2
EA

0001020000-N SP GENERIC MISCELLANEOUS ITEM
(ZINC ANODE REPLACEMENTS SEA
CHEST / 5 LB.)

0009 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(BLAST & PAINT - ALL DECKS)

0010 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(BLAST & PAINT - HULL ABOVE DLWL)

0011 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(BLAST & PAINT - HULL BELOW DLWL)

0012 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(BLAST & PAINT - SUPERSTRUCTURE)

0013 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(FABRICATE AND REPLACE 2 BOW
TOWING PADEYES)

0014 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(GENERAL DECK WORK)

0015 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(HIGH-PRESSURE WATER WASH -
HULL ABOVE DLWL)
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CRAVEN

0016 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(HIGH-PRESSURE WATER WASH -
HULL BELOW DLWL)

0017 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(HIGH-PRESSURE WATER WASH -
SUPERSTRUCTURE)

0018 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(INSTALL BOW DOUBLER WORK PAD)

0019 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(INSTALL OWNER SUPPLIED WELD ON
BOW FENDER)

0020 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(MAIN DECK HATCH MAINTENANCE
AND SOUNDING TUBE REPAIR)

0021 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(OPEN, CLEAN, AND CERTIFY GAS
FREE: BILGES, HOLDS AND
ENCLOSED AREAS)

0022 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(REFURBISH ROOF DRAIN
SCUPPERS)

0023 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(RELOCATE 2 18" FREEMAN HATCH)

0024 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(SEA VALVES)

0025 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(SEWAGE SYSTEM - CLEAN, INSPECT,
AND PERFORM MAINTENANCE)

0026 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(SEWAGE SYSTEM - INSTALL
CONCRETE WORK PAD)

0027 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(SHIPYARD SERVICES)

0028 Lump Sum0005000000-N SP L.S.GENERIC FERRY ITEM
(TAKE CONTROL AND DRY DOCK
SKYCO)

Total Amount Of Bid For Entire Project :0947/Mar14/Q4268/D107550000/E28
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