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PTLE SPLICE DETAILS DETALL C7
MINIMUM OF 3- ONE CUBIC
FOOT BAGS OF #78M STONE.
BAGS SHALL BE OF POROUS
& (MIN. PTPE FABRIC,SECURELY TIED.
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— N
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TOE OF SLOPE

BAGGED STONE AND PIPE SHALL BE PLACED IMMEDIATELY AFTER COMPLETION
OF END BENT EXCAVATION. PIPE MAY BE EITHER CONCRETE, CORRUGATED
STEEL, CORRUGATED ALUMINUM ALLOY, OR CORRUGATED PLASTIC. PERFORATED
PIPE WILL NOT BE ALLOWED.

BAGGED STONE SHALL REMAIN IN PLACE UNTIL THE ENGINEER DIRECTS THAT
IT BE REMOVED. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF SILT
ACCUMULATIONS AT BAGGED STONE WHEN SO DIRECTED BY THE ENGINEER.
BAGS SHALL BE REMOVED AND REPLACED WHENEVER THE ENGINEER DETER-
MINES THAT THEY HAVE DETERIORATED AND LOST THEIR EFFECTIVENESS.

NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK AND THE ENTIRE
COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE
BID FOR THE SEVERAL PAY ITEMS.
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BAR TYPES BILL OF MATERIAL
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@ @ BAR | NO. | STZE |TYPE| LENGTH | WEIGHT
HK. (_ j HK. HK. *Bl| 6 | *9 1| 4311 896
xB2 | 12 %9 2 26'-9" 1091
11_3// 411_5// >‘</_3// 1/_3// 251_6// »‘ *BB 4 #5 STR 41,_7,, 173
*xB4| 8 #4 | STR| 22/-3” 119
e - *B5 | 11 4 | STR| 4'-0” 29
xDl| 22 | #6 [STR| 1-6~ 50
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HK. ( ) HK. @ POUR *1: CAP 17.5 C.Y.
<:> POUR *2: EARWALLS & COPING  19.2 C.Y.
TOTAL 36.7 C.Y.
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