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"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL
TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL
W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

GUARDRAIL SUMMARY

PROJECT REFERENCE NO.

SHEET NO.

B-5604

3B-1

G = GATING IMPACT ATTENUATOR TYPE 350
NG = NON-GATING IMPACT ATTENUATOR TYPE 350

SHOULDER BERM GUTTER SUMMARY

LINE STATION STATION LOCATION LENGTH
-L- 13+35.00 13+45.00 LT 10.00
-L- 13+35.00 13+45.00 RT 10.00

TOTAL 20.00
SAY 25

Note: Approximate quantities only. Unclassified

Excavation, Borrow Excavation, Fine Grading, Clearing and
Grubbing, and Removal of Asphalt Pavement will be paid

for at the contract lump sum price for grading.

g IMPACT
SURVEY LENGTH WARRANT POINT DlgT TOTAL FLARE LENGTH w ANCHORS ATTENUATOR ?:":'gé'g REMOVE SRTEg'&'PEILSI‘E
BEG. STA. END STA. LOCATION ' SHOUL TYPE 350 EXISTING REMARKS
LINE SHOP DOUBLE APPROACH TRAILING | FROM | ..o+ [APPROACH|TRAILING| APPROACH TRAILING | TYPE GREU Vi CONCRETE GUARDRAIL EXISTING
STRAIGHT | CURVED | FACED END END E.O.L. END END END END M xt | TL-3 | m350| xm | cat1 | mob | Bic | AaT1 | @ | NG BARRIER GUARDRAIL
L- 11+50.93 13+57.18 LT 206.25 13+57.18 3' 6' 50' 1' 1
L- 11+50.93 13+57.18 RT 206.25 13+57.18 3' 6' 50' 1' 1
L- 15+27.18 18+20.93 LT 293.75 15+27.18 4' 7' 50' 1" 1 1
L- 15+27.18 18+45.93 RT 318.75 15+27.18 4' 7' 50' 1" 1 1
GUARDRAIL TOTALS: 1025.00 4 2
ANCHOR DEDUCTIONS:
TYPE IIl: 4 @ 18.75' EA 75.00
GREU TL-3: 2 @ 50' EA 100.00
CAT-1: @ 6.25'EA 0.00
ANCHOR TOTALS: 175.00
GUARDRAIL GRAND TOTALS: 850.00 4 2
SAY: 875
ADDITIONAL GUARDRAIL POSTS = 5
I I
ASPHALT PAVEMENT REMOVAL SUMMARY EARTHWORK SUMMARY
LINE STATION STATION LOCATION AREA SQ. YDS.
L- 11+50.00 13+00.00 CL 3,255.65 361.74 LINE STATION | STATION UNCL. | EMBANK. BORROW WASTE
L- 13+00.00 13+25.00 LT 260.87 28.99 EXCAV. +%
L- 18+10.00 18+25.00 RT 194.13 21.57 L- 11+50.00 | 13+57.18 113 88 0 25
L- 18+25.00 20+00.00 CL 4,445.11 493.90 L 15+27.18 | 20+00.00 119 529 410 0
PROJECT TOTALS: 232 617 410 25
Waste in Lieu of Borrow -25 0
PROJECT TOTALS: 232 617 385 25
TOTAL 906.20 5% to Replace Top Soil on Borrow Pit 19 0
SAY 910 GRAND TOTALS: 232 404 25
SAY: 250 420
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