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TAXIWAY A:
7,166 SF
(THIS SHEET)

APRON A:
16,872 SF
(THIS SHEET)

APRON C:
77,655 SF
(THIS SHEET)

TAXIWAY A
STA 203+88.30
OFF 81.27'R

ACCESS
DRIVE TAXIWAY A

EXISTING GATE
(DND)

SALVAGE EXISTING
TIE DOWN (TYP)

EXISTING
FENCE (DND)

EXISTING POSTS
(DND)

RUNWAY 7-25

SALVAGE EXISTING TIEDOWNS. 93 TOTAL.
TIEDOWNS TO BE PROVIDED TO THE
PROJECT REPRESENTATIVE. SEE NOTE 1.

APRON BASELINE

TAXIWAY A
STA 201+76.78

OFF 52.32'L

ACCESS DRIVE
STA 602+67.10
OFF 38.61'L

ACCESS DRIVE
STA 603+42.74

OFF 38.23'L
ACCESS DRIVE
STA 603+43.55
OFF 8.65'L

ACCESS DRIVE
STA 603+70.47
OFF 10.71'L

ACCESS DRIVE
STA 603+70.07

OFF 14.58'R

ACCESS DRIVE
STA 603+43.47

OFF 9.21'R

ACCESS DRIVE
STA 602+57.07

OFF 10.95'R

ACCESS DRIVE
STA 602+56.75

OFF 9.57'L

ACCESS DRIVE
STA 602+66.78

OFF 16.96'L

ACCESS DRIVE
STA 601+56.67
OFF 10.24'L

ACCESS DRIVE
STA 601+42.89

OFF 42.00'L

ACCESS DRIVE
STA 601+15.47

OFF 30.10'L

ACCESS DRIVE
STA 601+15.37
OFF 9.75'L

ACCESS DRIVE
STA 600+76.90

OFF 13.55'L

ACCESS DRIVE
STA 600+05.46

OFF 14.18'R ACCESS DRIVE
STA 600+75.31

OFF 9.96'R

APRON BASELINE
STA 500+09.40
OFF 123.53'R

APRON BASELINE
STA 502+08.18

OFF 124.06'R

APRON BASELINE
STA 500+09.17

OFF 184.20'L

APRON BASELINE
STA 500+24.99

OFF 214.50'L

TAXIWAY A
STA 200+48.96

OFF 20.28'L

TAXIWAY A
STA 200+37.37

OFF 28.80'L

TAXIWAY A
STA 200+50.42
OFF 19.18'R

TAXIWAY A
STA 200+37.55
OFF 28.46'R

TAXIWAY A
STA 201+21.50
OFF 20.06'R

TAXIWAY A
STA 202+32.12

OFF 13.26'R

CONTRACTOR TO FILL
REMAINING ANCHOR VOID WITH
AGGREGATE BASE PRIOR TO
COMPACTION OF EXISTING
BASE (TYP)

PARKING LOT AND
ACCESS DRIVE:

9,477 SF
(THIS SHEET)

DEPTH UNKNOWN

SCALE (S) AS NOTED ON THIS SHEET ARE BASED ON A FULL SIZE 22 X 34 SHEET.SCALE (S) AS NOTED ON THIS SHEET ARE BASED ON A FULL SIZE 22 X 34 SHEET.
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NOTES
1. SALVAGING OF TIEDOWN ANCHORS WILL BE INCIDENTAL TO MILLING OPERATIONS. CONTRACTOR TO

STORE TIEDOWNS IN LOCATION IDENTIFIED BY THE PROJECT REPRESENTATIVE. CONTRACTOR TO FILL
REMAINING ANCHOR VOID WITH AGGREGATE BASE PRIOR TO COMPACTION OF EXISTING BASE (TYP).

2. SEE SHEET CD5.01 FOR EXISTING PAVEMENT AND DEMOLITION TYPICAL SECTIONS.

3. SEE SHEET GI1.01 FOR EXISTING CONDITIONS AND ALIGNMENT DETAILS.

4. SEE SHEETS C5.01 AND C5.02 FOR PAVING DETAILS.

5. CONTRACTOR TO PROOF ROLL BASE AND RE-COMPACT BASE AS REQUIRED BY THE PROJECT
REPRESENTATIVE. IF PROJECT REPRESENTATIVE DETERMINES THERE IS UNSUITABLE IN-SITU
MATERIAL, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE SUBGRADE STABILIZATION IN
ACCORDANCE WITH SP-07.

6. STATION AND OFFSET IS PROVIDED FOR REFERENCE. CONTRACTOR TO USE EXISTING PAVEMENT
LIMITS AS THE LIMITS OF WORK.

PRINT IN COLOR

RUNWAY 7-25 RUNWAY REHABILITATION SEE DETAIL (1/CD5.01)

TAXIWAY A
REMOVE PAVEMENT, PROOF ROLL BASE

(SEE NOTE 5) SEE DETAIL (2/CD5.01)

APRON A REMOVE PAVEMENT AND EXCAVATE FOR
PAVEMENT SECTION, COMPACT SUBGRADE SEE DETAIL (5/CD5.01)

APRON C REMOVE PAVEMENT AND RUBBLIZE
SUBGRADE

SEE DETAIL (7/CD5.01)

PARKING LOT AND ACCESS DRIVE FULL DEPTH PAVEMENT REMOVAL SEE DETAIL (8/CD5.01)

Docusign Envelope ID: B757717B-0EEA-4002-BDBE-5775C0A6DE9A

9/16/2024




