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5"HMA 5" ASPHALT PAVEMENT REMOVAL
3.5" - 6" HMA (HOT MIX ASPHALT) 3.5"- 6" ASPHALT PAVEMENT REMOVAL 3.5" HMA 3.5" ASPHALT PAVEMENT REMOVAL SUBGRADE
' CONDITIONING EXISTING BASE
5.5" (MAX) STABILIZED BASE 5" AGGREGATE BASE COURSE 5" AGGREGATE BASE COURSE
5.5" (MAX) STABILIZED BASE
SUBGRADE SUBGRADE SUBGRADE SUBGRADE
NOTES: NOTES: NOTES:

e THE EXISTING PAVEMENT SECTION WAS DEVELOPED USING HISTORICAL e THE EXISTING PAVEMENT SECTION WAS DEVELOPED USING HISTORICAL e THE EXISTING PAVEMENT SECTION WAS DEVELOPED USING HISTORICAL
RECORDS AND FIELD INVESTIGATION. THE CONTRACTOR MUST PERFORM HIS RECORDS AND FIELD INVESTIGATION. THE CONTRACTOR MUST PERFORM HIS RECORDS AND FIELD INVESTIGATION. THE CONTRACTOR MUST PERFORM HIS
OWN FIELD INVESTIGATION TO ENSURE THE ACCURACY OF THE OWN FIELD INVESTIGATION TO ENSURE THE ACCURACY OF THE OWN FIELD INVESTIGATION TO ENSURE THE ACCURACY OF THE
INFORMATION. INFORMATION. INFORMATION.

e THE CONTRACTOR SHOULD NOTIFY THE ENGINEER IMMEDIATELY IF EXISTING e THE CONTRACTOR SHOULD NOTIFY THE ENGINEER IMMEDIATELY IF EXISTING e THE CONTRACTOR SHOULD NOTIFY THE ENGINEER IMMEDIATELY IF EXISTING
CONDITIONS VARY FROM THE CONTRACT DOCUMENTS. CONDITIONS VARY FROM THE CONTRACT DOCUMENTS. CONDITIONS VARY FROM THE CONTRACT DOCUMENTS.

OPTION - FULL DEPTH PAVEMENT REPLACEMENT
72"\ EXISTING TAXIWAY A PAVEMENT SECTION 7“3\ EXISTING TAXIWAY B PAVEMENT SECTION

CD5.01 SCALE: NTS CD5.01 SCALE: NTS
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53252 BILLY MITCHELL ROAD
FRISCO, NC 27936

3.5" - 6" HMA (HOT MIX ASPHALT)
5.5" (MAX) STABILIZED BASE

2" ASPHALT MILLING
5.5" (MAX) STABILIZED BASE

4" ASPHALT PAVEMENT REMOVAL

3.5"-3.75" HMA

NCDOT PROJECT NO. 36244.74.1 1

4.25" HMA 4.5" ASPHALT PAVEMENT REMOVAL

4.75" (MAX) CEMENT TREATED

4.75" (MAX) CEMENT TREATED

BILLY MITCHELL AIRPORT (HSE)
PAVEMENT REHABILITATION PROJECT

SUBGRADE AGGREGATE BASE COURSE SUBGRADE
SUBGRADE AGGREGATE BASE COURSE CONDITIONING EXISTING BASE
SUBGRADE
SUBGRADE
NOTES:
e THE EXISTING PAVEMENT SECTION WAS DEVELOPED USING HISTORICAL NOTES:
BASE BID - MILL AND OVERLAY (2") RECORDS AND FIELD INVESTIGATION. THE CONTRACTOR MUST PERFORM HIS e THE EXISTING PAVEMENT SECTION WAS DEVELOPED USING HISTORICAL
OWN FIELD INVESTIGATION TO ENSURE THE ACCURACY OF THE RECORDS AND FIELD INVESTIGATION. THE CONTRACTOR MUST PERFORM HIS
INFORMATION. OWN FIELD INVESTIGATION TO ENSURE THE ACCURACY OF THE
e THE CONTRACTOR SHOULD NOTIFY THE ENGINEER IMMEDIATELY IF EXISTING INFORMATION.
CONDITIONS VARY FROM THE CONTRACT DOCUMENTS. e THE CONTRACTOR SHOULD NOTIFY THE ENGINEER IMMEDIATELY IF EXISTING
CONDITIONS VARY FROM THE CONTRACT DOCUMENTS.
m EXISTING RUNWAY 7-25 PAVEMENT SECTION m EXISTING TAXIWAY C PAVEMENT SECTION m EXISTING APRON A PAVEMENT SECTION
CD5.01 SCALE: NTS CD5.01 SCALE: NTS CD5.01 SCALE: NTS
EXISTING REMOVAL
EXISTING REMOVAL
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T T e T 3.75"- 4.26" 4.5" ASPHALT PAVEMENT REMOVAL " 5/19/2026
3.5"- 4.375" HMA 45" ASPHALT 3.75"-4.25 H'V'A 5" SUBGRADE CONDITIONING EXISTING BASE
O SUBGRADE 7" (MAX) STABILIZED BASE SUBGRADE
% SUBGRADE SHEET TITLE
= SUBGRADE NOTES:
0 e THE EXISTING PAVEMENT DEPTH IN THE PARKING LOT IS UNKNOWN. THE
8 NOTES: NOTES: REMOVAL PAVEMENT SECTION WAS ESTIMATED AT 2.5". THE CONTRACTOR EXISTING TYPICAL SECTIONS
w e THE EXISTING PAVEMENT SECTION WAS DEVELOPED USING HISTORICAL e THE EXISTING PAVEMENT SECTION WAS DEVELOPED USING HISTORICAL MUST PERFORM HIS OWN FIELD INVESTIGATION TO CONFIRM THE EXISTING
w P RECORDS AND FIELD INVESTIGATION. THE CONTRACTOR MUST PERFORM HIS RECORDS AND FIELD INVESTIGATION. THE CONTRACTOR MUST PERFORM HIS DEPTH PRIOR TO START OF CONSTRUCTION.
< é OWN FIELD INVESTIGATION TO ENSURE THE ACCURACY OF THE OWN FIELD INVESTIGATION TO ENSURE THE ACCURACY OF THE e THE CONTRACTOR SHOULD NOTIFY THE ENGINEER IMMEDIATELY IF EXISTING DATE SEPTEMBER 16, 2024
40 INFORMATION. INFORMATION. CONDITIONS VARY FROM THE CONTRACT DOCUMENTS.
- e THE CONTRACTOR SHOULD NOTIFY THE ENGINEER IMMEDIATELY IF EXISTING e THE CONTRACTOR SHOULD NOTIFY THE ENGINEER IMMEDIATELY IF EXISTING SCALE NTS
CONDITIONS VARY FROM THE CONTRACT DOCUMENTS. CONDITIONS VARY FROM THE CONTRACT DOCUMENTS.
DRAWN BY SSD
m EXISTING PARKING LOT AND ACCESS ROAD PAVEMENT CHECKED BY RDB
= m EXISTING APRON B PAVEMENT SECTION m EXISTING APRON C PAVEMENT SECTION CD5.01 /- SCALE:NTS APPROVED BY RDB
2 CD5.01 SCALE: NTS CD5.01 SCALE: NTS
o NOTE: DUE TO VARIABLE NATURE OF THE EXISTING PAVEMENT SECTIONS AND UNKNOWNS RELATED TO THE DEPTH, MATERIAL TYPE,
Q MATERIAL QUALITY, THE CONTRACTOR IS REQUIRED TO COORDINATE WITH THE PROJECT REPRESENTATIVE TO ASSESS IN-SITU WSP PROJECT NUMBER 188695-05
S CONDITIONS OF MATERIALS TO REMAIN IN-PLACE. THE PROJECT REPRESENTATIVE SHALL HAVE SOLE AUTHORITY TO DETERMINE
i ADDITIONAL NECESSARY ACTIONS FOR IN-SITU MATERIALS TO REMAIN IN PLACE INCLUDING, BUT NOT LIMITED TO, CONDITION C D 5 01
<2 COMPACTING, GRADING, OR REPLACEMENT OF IN-SITU MATERIALS. IF UNSUITABLE IN-SITU MATERIALS ARE DISCOVERED AFTER SHEET NUMBER
53 UNCOVERING PAVEMENT MATERIALS INTENDED TO REMAIN IN PLACE OR DURING PROOF ROLLING, THE CONTRACTOR WILL BE
7= REQUIRED TO IMPLEMENT SUBGRADE STABILIZATION MEASURES IN ACCORDANCE WITH SPECIAL PROVISION SP-07. SHEET 11 OF 26

SCALE (S) AS NOTED ON THIS SHEET ARE BASED ON A FULL SIZE 22 X 34 SHEET.
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