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TAXIWAY B:
6,703 SF
(THIS SHEET)

APRON B:
21,089 SF
(THIS SHEET)

TAXIWAY B
STA 302+53.54
OFF 75.22'L

TAXIWAY B
STA 302+54.41
OFF 54.45'L

TAXIWAY B
STA 302+79.13
OFF 17.90'L

TAXIWAY B
STA 302+98.07
OFF 18.10'L

TAXIWAY B
STA 303+18.00
OFF 19.67'L

TAXIWAY B
STA 303+63.02

OFF 54.37'L

TAXIWAY B
STA 303+72.24
OFF 80.61'L

TAXIWAY B
STA 303+72.05
OFF 71.18'R

TAXIWAY B
STA 303+43.19

OFF 29.16'R

TAXIWAY B
STA 303+18.14

OFF 18.49'R

TAXIWAY B
STA 302+99.08

OFF 17.95'R

TAXIWAY B
STA 302+89.08

OFF 18.11'R

TAXIWAY B
STA 302+54.35
OFF 54.85'R

TAXIWAY B
STA 302+54.02
OFF 74.83'R

TAXIWAY B
STA 301+02.39
OFF 73.54'L

TAXIWAY B
STA 301+03.82
OFF 73.17'R

TAXIWAY B
STA 301+14.08
OFF 74.48'R

TAXIWAY B
STA 301+03.34
OFF 4.81'R

TAXIWAY B
STA 301+03.36
OFF 15.69'R

TAXIWAY B
STA 300+98.82
OFF 12.82'R

TAXIWAY B
STA 300+97.15

OFF 9.21'R

TAXIWAY B
STA 300+77.62
OFF 9.48'R

TAXIWAY B
STA 300+77.66

OFF 13.09'R

TAXIWAY B
STA 300+75.64
OFF 71.74'R

TAXIWAY B
STA 300+77.29

OFF 58.01'R

TAXIWAY B
STA 300+75.91

OFF 70.26'L

TAXIWAY B
STA 300+73.15

OFF 73.05'L

TAXIWAY B
STA 300+30.58

OFF 73.07'L

TAXIWAY B
STA 300+27.57
OFF 54.35'L

TAXIWAY B
STA 300+17.75

OFF 53.67'L

TAXIWAY B
STA 300+13.49

OFF 18.46'L

TAXIWAY B
STA 300+22.84
OFF 15.74'L

TAXIWAY B
STA 300+19.39

OFF 16.17'R

TAXIWAY B
STA 300+09.60

OFF 14.41'R

TAXIWAY B
STA 300+04.99

OFF 54.17'R

TAXIWAY B
STA 300+14.69

OFF 56.17'R

TAXIWAY B
STA 300+13.58

OFF 66.38'R

TAXIWAY B
STA 300+20.16

OFF 70.83'R

TAXIWAY B
STA 300+25.40
OFF 71.29'R

TAXIWAY B
STA 300+41.28
OFF 71.73'R

EXISTING
POSTS (DND)

TAXIWAY B

RUNWAY 7-25

SALVAGING EXISTING TIEDOWNS. 8 TOTAL
TIEDOWNS TO BE PROVIDED TO THE
PROJECT REPRESENTATIVE. SEE NOTE 1

TAXIWAY B
STA 301+11.38

OFF 65.76'L

TAXIWAY B
STA 301+48.38
OFF 65.76'L

TAXIWAY B
STA 301+48.38
OFF 28.76'L

TAXIWAY B
STA 301+11.38
OFF 28.76'L

PARKING LOT:
8,783 SF
(THIS SHEET)
DEPTH UNKNOWN

PROTECT EXISTING
CURB (TYP)

HELICOPTER STAND:
1,369 SF
(SEE NOTE 7)

APPROXIMATE LOCATION OF
AUTOMATED SURFACE
OBSERVING SYSTEM (ASOS)
(DND)

3
CD5.01

6
CD5.01

1
CD5.01

8
CD5.01

SCALE (S) AS NOTED ON THIS SHEET ARE BASED ON A FULL SIZE 22 X 34 SHEET.SCALE (S) AS NOTED ON THIS SHEET ARE BASED ON A FULL SIZE 22 X 34 SHEET.
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NOTES
1. SALVAGING OF TIEDOWN ANCHORS WILL BE INCIDENTAL TO MILLING OPERATIONS. CONTRACTOR TO

STORE TIEDOWNS IN LOCATION IDENTIFIED BY THE PROJECT REPRESENTATIVE. CONTRACTOR TO FILL
REMAINING ANCHOR VOID WITH AGGREGATE BASE PRIOR TO COMPACTION OF EXISTING BASE (TYP).

2. SEE SHEET CD5.01 FOR EXISTING PAVEMENT AND DEMOLITION TYPICAL SECTIONS.

3. SEE SHEET GI1.01 FOR EXISTING CONDITIONS AND ALIGNMENT DETAILS.

4. SEE SHEETS C5.01 AND C5.02 FOR PAVING DETAILS.

5. CONTRACTOR TO PROOF ROLL BASE AND RE-COMPACT BASE AS REQUIRED BY THE PROJECT
REPRESENTATIVE. IF PROJECT REPRESENTATIVE DETERMINES THERE IS UNSUITABLE IN-SITU
MATERIAL, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE SUBGRADE STABILIZATION IN
ACCORDANCE WITH SP-07.

6. STATION AND OFFSET IS PROVIDED FOR REFERENCE. CONTRACTOR TO USE EXISTING PAVEMENT
LIMITS AS THE LIMITS OF WORK.

7. SEE DETAIL (1/C5.02) FOR DEPTH OF HELICOPTER EXCAVATION.

RUNWAY 7-25 RUNWAY REHABILITATION SEE DETAIL (1/CD5.01)

TAXIWAY B REMOVE PAVEMENT AND EXCAVATE FOR
PAVEMENT SECTION, COMPACT SUBGRADE SEE DETAIL (3/CD5.01)

APRON B
REMOVE PAVEMENT, PROOF ROLL BASE

(SEE NOTE 5) SEE DETAIL (6/CD5.01)

PARKING LOT AND ACCESS DRIVE FULL DEPTH PAVEMENT REMOVAL SEE DETAIL (8/CD5.01)

HELICOPTER STAND FUTURE HELICOPTER STAND SEE DETAIL (1/C5.02)

Docusign Envelope ID: B757717B-0EEA-4002-BDBE-5775C0A6DE9A

9/16/2024




