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1 FOUNDATION AND PILE LAYOUT - PLAN

PILE SCHEDULE (ELEVATIONS REFERENCED TO NAVD88)

POINT ID DESCRIPTION TYPE DIA (in.) TIP EL. CUTOFF EL (ft.) LENGTH (ft.) NORTHING EASTING

BP-01 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,655.6850 546,913.5293

BP-02 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,662.4411 546,921.1476

BP-03 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,744.0157 546,873.1115

BP-04 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,746.6720 546,876.1068

BP-05 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,689.2273 546,951.3522

BP-06 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,695.9834 546,958.9705

DP-01 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,679.6726 546,930.1727

DP-02 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,691.6434 546,919.5567

DP-03 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,703.6142 546,908.9406

DP-04 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,715.5851 546,898.3245

DP-05 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,727.5558 546,887.7086

DP-06 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,739.5266 546,877.0925

DP-07 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,682.3267 546,933.1654

DP-08 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,694.2999 546,922.5471

DP-09 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,706.2682 546,911.9333

DP-10 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,718.2390 546,901.3173

DP-11 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,730.2098 546,890.7013

DP-12 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,742.1806 546,880.0852

FP-01 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,675.0342 546,925.6959

FP-02 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,683.6385 546,918.0653

FP-03 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,692.2422 546,910.4353

FP-04 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,700.8462 546,902.8051

FP-05 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,709.4505 546,895.1745

FP-06 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,718.0542 546,887.5445

FP-07 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,726.6582 546,879.9143

FP-08 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,735.2626 546,872.2837

FP-09 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,686.2169 546,938.3057

FP-10 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,694.8213 546,930.6751

FP-11 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,7034249 546,923.0452

FP-12 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,712.0290 546,915.4149

FP-13 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,720.6333 546,907.7843

FP-14 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,729.2370 546,900.1543

FP-15 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,737.8410 546,892.5241

FP-16 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,746.4453 546,884.8935

0 4' 8' 16'

SCALE: 1" = 8'-0"

1.          BUMPER PILE CLUSTER CONSISTS OF 2 PLUMB PILES AND 2 BATTER PILES. SEE DETAIL IN SHEET M-504.
2.          LENGTH OF PILES FOR BUMPER PILES IS 56.20' FOR PLUMB PILES AND 56.39' FOR BATTER PILES.  
3.          FOR SLAB ON GRADE DETAILS, SEE SHEET M-505.
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