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BP-05
E%\ PILE SCHEDULE (ELEVATIONS REFERENCED TO NAVD88)
it POINT ID DESCRIPTION TYPE DIA (in.) TIP EL. CUTOFF EL (ft.) | LENGTH (ft.) NORTHING EASTING
& BUMPER BP-01 BUMPER PILE | (4) 12" DIA. TIMBER PILES 12 -41.20 +15.00' 56.20' 2,984,655.6850 | 546,913.5293
BP-02 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,662.4411 546,921.1476
N \EV)EICSXT)'NBC?.LCE(:PEAD BP-03 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,744.0157 | 546,873.1115
BP-04 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,746.6720 | 546,876.1068
BP-05 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,689.2273 | 546,951.3522
BP-06 BUMPER PILE (4) 12" DIA. TIMBER PILES 12 -41.20' +15.00' 56.20' 2,984,695.9834 | 546,958.9705
m FOUNDATION AND P“—E LAYOUT - PLAN DP-01 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,679.6726 | 546,930.1727
N DP-02 | FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22 2,984,601.6434 | 546,919.5567
DP-03 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,703.6142 | 546,908.9406
DP-04 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,715.5851 546,898.3245
DP-05 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,727.5558 | 546,887.7086
DP-06 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,739.5266 | 546,877.0925
LEGEND: DP-07 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,682.3267 | 546,933.1654
DP-08 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,694.2999 | 546,922.5471
NEW CONCRETE RAMP OR SLAB ON GRADE DP-09 | FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,706.2682 | 546,911.9333
Fﬁf’;;j DP-10 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,718.2390 | 546,901.3173
L J NEW CONCRETE FOOTING DP-11 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,730.2098 | 546,890.7013
- DP-12 FIXED DOCK PILE TIMBER PILES 12 -41.20' +6.02' 47.22' 2,984,742.1806 | 546,880.0852
****** A LSRRI S A1 L FP-01 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,675.0342 | 546,925.6959
FP-02 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,683.6385 | 546,918.0653
FP-03 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,692.2422 | 546,910.4353
FP-04 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,700.8462 | 546,902.8051
FP-05 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,709.4505 | 546,895.1745
FP-06 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,718.0542 | 546,887.5445
FP-07 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,726.6582 | 546,879.9143
FP-08 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,735.2626 | 546,872.2837
FP-09 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,686.2169 | 546,938.3057
FP-10 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,694.8213 | 546,930.6751
FP-11 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00" 77.00' 2,984,7034249 546,923.0452
FP-12 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00" 77.00' 2,984,712.0290 | 546,915.4149
NOTES: FP-13 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,720.6333 | 546,907.7843
1. BUMPER PILE CLUSTER CONSISTS OF 2 PLUMB PILES AND 2 BATTER PILES. SEE DETAIL IN SHEET M-504. FP-14 FENDER PILE STEEL PIPE PILE 24 -62.0° +15.00° 77.00° 2,984,729.2370 | 546,900.1543
2. LENGTH OF PILES FOR BUMPER PILES IS 56.20' FOR PLUMB PILES AND 56.39' FOR BATTER PILES. FP-15 FENDER PILE STEEL PIPE PILE 24 -62.0' +15.00' 77.00' 2,984,737.8410 | 546,892.5241
SO s AR AR AL RS SR FP-16 FENDER PILE STEEL PIPE PILE 24 62.0 +15.00" 77.00° 2.084,746.4453 | 546,884.8935
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