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1 EXISTING CONDITIONS & PLAN

1. THIS DRAWING IS ONLY TO ASSIST IN DEFINING THE SCOPE OF DEMOLITION WORK AND IS NOT INTENDED TO INDICATE ALL 
DEMOLITION WORK. CONTRACTOR SHALL REMOVE ALL EXISTING ITEMS AS REQUIRED TO COMPLETE THE WORK.

2. NOT ALL ITEMS TO BE REMOVED ARE SHOWN ON THE PLAN. CONTRACTOR SHALL PERFORM A WALK-THRU OF THE SITE TO 
BECOME FAMILIAR WITH ALL EXISTING CONDITIONS AND IDENTIFYING POTENTIAL CRITICAL ITEMS NOT ADDRESSED IN THE 
DRAWING WHICH REQUIRE REMOVAL/DEMOLITION.

3. CONTRACTOR SHALL IDENTIFY ALL EXISTING WATER, SANITARY AND ELECTRIC LINES WHICH ARE TO BE REMOVED OR TO 
REMAIN. UTILITY LINES RUNNING FROM SHORE TO THE EXISTING FLOATING DOCK SHALL BE DEMOLISHED. EXISTING UTILITY 
LINES SHALL BE DISCONNECTED  AND CAPPED PRIOR TO DEMOLITION OF THE LINE SECTION LOCATED WATERWARD OF THE 
EXISTING BULKHEAD.

4. ITEMS TO BE DEMOLISHED ARE NOTED IN DEMOLITION DRAWINGS IN DASHED LINES AND HATCHED.
5. REMOVE EXISTING TEMPORARY FLOATING FERRY DOCK INCLUDING GUIDE PILES. EXISTING TEMPORARY FLOATING FERRY 

DOCK SHALL BE REMOVED AND DELIVERED TO NCDOT AT IT'S MANN HARBOR FACILITY. GUIDE PILES ARE TO BE REMOVED 
(EXTRACTED) AND DISPOSED OF BY THE CONTRACTOR.

6. EXECUTION OF DEMOLITION WORK SHALL PROGRESS IN SUCH A MANNER AS NOT TO INTERFERE WITH THE SAFETY AND 
              CONVENIENCE OF THE PUBLIC AND PERSONNEL AT THE SITE.
7.           WASTE AND RUBBISH FROM DEMOLITION WORK SHALL BE REMOVED FROM THE SITE AS RAPIDLY AS POSSIBLE AND SHALL NOT 
              BE ALLOWED TO ACCUMULATE ON PREMISES.
8.           IT IS NOT EXPECTED THAT HAZARDOUS MATERIAL WILL BE ENCOUNTERED DURING DEMOLITION WORK. IF MATERIALS 
              SUSPECTED OF CONTAINING HAZARDOUS MATERIALS ARE IDENTIFIED OR ENCOUNTERED, STOP WORK AND DO NOT DISTURB, 
              AND IMMEDIATELY NOTIFY IN WRITING THE OWNER AND ENGINEER.
9.           SIDEWALK DEMOLITION SHALL BE CONDUCTED BY SAWCUTTING FULL DEPTH EXISTING SIDEWALK AREA TO BE REMOVED AT 
              STRAIGHT LINES/EDGES. CONCRETE CUTTING SHALL BE ACCOMPLISHED IN A NEAT WORKMANLIKE MANNER.
10.         IN THE EVENT SIDEWALK IS NOT CUT AT STRAIGHT LINES, THE CONTRACTOR SHALL PATCH AS NEEDED TO PROVIDE STRAIGHT 
              AND SQUARE EDGES.
11.         PILE DEMOLITION SHALL CONSIST OF PULLING (EXTRACTION) OF THE PILES FROM THE GROUND.
12.         DEBRIS SHALL BE REMOVED FROM THE WORK AREA ON A DAILY BASIS TO ENSURE NO ENVIRONMENTAL IMPACT. DISPOSAL OF 
              ALL MATERIALS REMOVED AND/OR DEMOLISHED SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND BE PERFORMED 
              LEGALLY AND SAFELY AT AN APPROVED DISPOSAL FACILITY.
13.         THE REMOVING OF SIDEWALK, SLAB ON GRADE OR ASPHALT PAVEMENT REQUIRES SAWCUTTING. AREAS TO BE DEMOLISHED 
              SHALL BE SQUARED OFF AND SHALL CONSIDER REPATCHING WORK AFTER THE DEMO AND CONSTRUCTION WORK IS 
              COMPLETED. AREAS TO REMAIN SHALL BE PROTECTED.
14.         EROSION CONTROL MEASURES SHOWN SHALL BE CONSIDERED TO BE THE MINIMUM  INSTALLATION REQUIREMENT.  
              THE CONTRACTOR SHALL PROVIDE ANY MATERIAL ITEM OR WORK EFFORT NECESSARY TO PREVENT EROSION AND MAINTAIN 
              SEDIMENT ON SITE AT ALL TIMES DURING CONSTRUCTION.
15.         CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR CONTROLLING EROSION AND SEDIMENTATION WITHIN ITS WORK AREAS.  
              FAILURE TO PREVENT EROSION AND MAINTAIN SEDIMENT ON SITE MAY RESULT IN REGULATORY ENFORCEMENT ACTIONS 
              AND/OR CIVIL PENALTIES/FINES.  THE CONTRACTOR SHALL BEAR THE COSTS OF ANY ENFORCMENT ACTION, PENALTIES, 
              AND/OR FINES AT NO ADDITIONAL COST TO THE OWNER.
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