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NOTES:
m PILING PLAN 1. BUMPER PILE CLUSTER CONSISTS OF 2 PLUMB PILES AND 2 BATTER PILES. SEE DETAIL IN SHEET M-504.
4 u 1" =10"-0" 2. LENGTH OF PILES FOR BUMPER PILES IS 64.00' FOR PLUMB PILES AND 64.22' FOR BATTER PILES.
PILE SCHEDULE (ELEVATIONS REFERENCED TO NAVD&8) PILE SCHEDULE (ELEVATIONS REFERENCED TO NAVD&8)

PILE ID DESCRIPTION TYPE DIA (in.) | TIPEL. (ft.)| CUTOFF EL (ft.) | LENGTH (f.) | NORTHING EASTING PILE ID DESCRIPTION TYPE DIA (in.) | TIPEL. (ft.)| CUTOFF EL (ft.) | LENGTH (f.) | NORTHING EASTING
FP-01 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,681.8434 2,901,188.5100 DP-05 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,660.0469 2,901,185.1126
FP-09 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,677.5522 2,901,167.5447 DP-06 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,644.3732 2,901,188.3272
FP-10 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,666.2875 2,901,169.8583 DP-07 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,628.6966 2,901,191.5278
FP-11 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,655.0171 2,901,172.1459 DP-08 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,613.0216 2,901,194.7361
FP-12 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,643.7521 2,901,174.4588 DP-09 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,597.3465 2,901,197.9445
FP-13 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,632.4846 2,901,176.7666 DP-10 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,721.5440 2,901,166.4014
FP-14 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,621.2212 2,901,179.0800 DP-11 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,705.8690 2,901,169.6098
FP-15 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,609.9547 2,901,181.3860 DP-12 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,690.1939 2,901,172.8181
FP-16 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,598.6860 2,901,183.6870 DP-13 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,674.5189 2,901,176.0265
FP-02 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,670.5756 2,901,190.8084 DP-14 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,658.8440 2,901,179.2356
FP-03 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,659.3127 2,901,1931329 DP-15 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,643.1687 2,901,182.4423
FP-04 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,648.0449 2,901,195.4320 DP-16 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,627.4944 2,901,185.6544
FP-05 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,636.7767 2,901,197.7368 DP-17 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,611.8194 2,901,188.8627
FP-06 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,625.5102 2,901,200.0348 DP-18 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,596.1444 2,901,192.0711
FP-07 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,614.2437 2,901,202.3408 BP-01 BUMPER PILE (4) - 12" DIA TIMBER PILE 12 -49.00' +15.00' 64.00' 510,692.7991 2,901208.9042
FP-08 FENDER PILE STEEL PIPE PILE 24 -71.50' +15.00' 86.50' 510,602.9772 2,901,204.6523 BP-02 BUMPER PILE (4) - 12" DIA TIMBER PILE 12 -49.00' +15.00' 64.00' 510,690.7598 2,901,198.9407
DP-01 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,722.7469 2,901,172.2784 BP-03 BUMPER PILE (4) - 12" DIA TIMBER PILE 12 -49.00' +15.00' 64.00' 510,593.3124 2,901,198.7671
DP-02 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,707.0719 2,901,175.4867 BP-05 BUMPER PILE (4) - 12" DIA TIMBER PILE 12 -49.00' +15.00' 64.00' 510,681.6534 2,901,154.4496
DP-03 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,691.3968 2,901,178.6951 BP-06 BUMPER PILE (4) - 12" DIA TIMBER PILE" 12 -49.00' +15.00' 64.00' 510,679.6141 2,901,144.4861
DP-04 FIXED DOCK PILE TIMBER PILE 12 -49.00' +6.02' 55.02' 510,675.7218 2,901,181.9035 BP-04 BUMPER PILE (4) - 12" DIA TIMBER PILE" 12 -49.00' +15.00' 64.00' 510,592.1108 2,901,192.8966
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