

Jun 18, 2025 2:45 PM				HYDE				2:00 PM		1 / 2		003	
18101.1048011								Jun 18, 2025				DA00644	
TIP NO								1.348 MILES					
FED AID NO TBD													
BORROW EXCAVATION, SANDBAG INSTALLATION, DUNE RECONSTRUCTION													
NC-12 OCRACOE ISLAND													
								SAWYER & SONS CONSTRUCTION INC. COLUMBIA, NC		PARKS LAND DEVELOPMENT INC ELIZABETH CITY, NC		BARNHILL CONTRACTING CO ROCKY MOUNT, NC	

TIP NO

FED AID NO TBD

BORROW EXCAVATION, SANDBAG INSTALLATION, DUNE RECONSTRUCTION

NC-12 OCRACOE ISLAND

1.348 MILES

FSC II LLC DBA FRED SMITH
COMPANY
RALEIGH, NC

ROADWAY ITEMS							
0001	0000100000-N	800	MOBILIZATION	Lump Sum			144,711.50
0002	0000910000-N	SP	GENERIC MISCELLANEOUS ITEM (HR) FULLY OPERATED DOZER, MINIMUM 100 H.P. AND 9.5' BLADE	30	HR	150.00	4,500.00
0003	0000910000-N	SP	GENERIC MISCELLANEOUS ITEM (HR) FULLY OPERATED DUMP TRUCK, MINIMUM OF 14 CY TRUCK	8	HR	150.00	1,200.00
0004	0000910000-N	SP	GENERIC MISCELLANEOUS ITEM (HR) FULLY OPERATED EXCAVATOR, MINIMUM 20 METRIC TONS WITH A 1.5 CY BUCKET	30	HR	150.00	4,500.00
0005	0000910000-N	SP	GENERIC MISCELLANEOUS ITEM (HR) FULLY OPERATED LOADER, MINIMUM 3 CY HEAPED GP BUCKET	8	HR	150.00	1,200.00
0007	0000920000-E	SP	GENERIC MISCELLANEOUS ITEM (CY) BORROW EXCAVATION (SPOIL PIT - DUNES)	14,500	CY	9.25	134,125.00
0008	0000920000-E	SP	GENERIC MISCELLANEOUS ITEM (CY) BORROW EXCAVATION (SPOIL PIT - WEST SIDE NC12)	3,000	CY	9.25	27,750.00
0011	2531000000-E	SP	GENERIC GRADING ITEM (SY) FINE GRADE DUNES	30,625	SY	1.50	45,937.50
0012	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	140	SF	20.00	2,800.00
0013	4455000000-N	1150	FLAGGER	60	DAY	125.00	7,500.00
0014	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			48,000.00
CONTRACT TOTAL						TOTAL	422,224.00
ROADWAY ITEMS						SUB-TOTAL	422,224.00

BIDDERS IN ORDER	CONTRACT TOTAL	
SAWYER & SONS CONSTRUCTION INC.	1	246,722.50
PARKS LAND DEVELOPMENT INC	2	320,573.75
BARNHILL CONTRACTING CO	3	326,891.50
FSC II LLC DBA FRED SMITH COMPANY	4	422,224.00

DocuSigned by:

Mark S. Winslow

37ED002D8DDF4B4...

06/20/2025