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NOTES

EXISTING DIMENSIONS AND BRIDGE CONDITION ARE FROM BEST INFORMATION
AVAILABLE. THE CONTRACTOR SHALL FIELD VERIFY THE INFORMATION SHOWN ON THE
PLANS AND NOTIFY THE ENGINEER IF ACTUAL DIMENSIONS AND CONDITIONS DIFFER
FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

FOR UNDER STRUCTURE WORK PLATFORM, SEE SPECIAL PROVISIONS.

IT IS THE CONTRACTORS RESPONSIBILITY TO FOLLOW ALL STATE AND FEDERAL
SAFETY REQUIREMENTS.

FOR CONTROL OF TRAFFIC AND LIMITS ON PHASING OF CONSTRUCTION, SEE
TRANSPORTATION MANAGEMENT PLANS

FOR SHOTCRETE REPAIRS, SEE SPECIAL PROVISIONS.

FOR EPOXY RESIN INJECTION, SEE SPECIAL PROVISIONS.

FOR REPAIRS TO PRESTRESSED CONCRETE GIRDERS, SEE SPECIAL PROVISIONS.
FOR EPOXY COATING, SEE SPECIAL PROVISIONS.

FOR EPOXY COATING POPOUTS, SEE SPECIAL PROVISIONS.

FOR SPLICING OF PRESTRESSING STRANDS, SEE SPECIAL PROVISIONS

SHOTCRETE | EPOXY RESIN | REPAIRS TO PRESTRESSED EPOXY COATING & SPLICING OF
REPAIRS | INJECTION CONCRETE GIRDERS EPOXY COATING POPOUTS TEXTURED COATING  |pprsTRESSING STRANDS
CU.FT. LIN.FT. CU.FT. SO.FT. EA. SQ.FT. EACH
139.2 84.5 192.5 9,130 285 1,072 10

® A QUANTITY IS NOT ANTICIPATED.A TOKEN PAY ITEM IS INDICATED FOR PRICING PURPOSES, IN CASE UNANTICIPATED REPAIRS ARE ENCOUNTERED.
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