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GENERAL ELECTRICAL NOTES

ALL WORK FOR THIS CONTRACT SHALL CONFORM TO REQUIREMENTS OF NFPA-
70 (NATIONAL ELECTRICAL CODE), NFPA-70E, NFPA 502, AASHTO LRFD
MOVABLE HIGHWAY BRIDGE DESIGN SPECIFICATIONS. SEE SPECIAL PROVISION
FOR A LIST OF ALL APPLICABLE STANDARDS.

ALL WORK SHALL BE DONE WITH NO INTERFERENCE TO FACILITY OPERATIONS
UNLESS AUTHORIZED BY THE DEPARTMENT IN ADVANCE.

THROUGHOUT CONSTRUCTION, THE CONTRACTOR SHALL ENSURE THAT THE
RAMP REMAINS OPERATIONAL TO VEHICULAR TRAFFIC AT ALL TIMES. DURING
AN ELECTRICAL OUTAGE, THE BRIDGE MAY BE OPERATED MANUALLY VIA
ELECTRIC CHAIN HOISTS. OPERATION VIA ELECTRIC HOISTS SHALL BE
COORDINATED WITH THE DEPARTMENT INCLUDING THE NUMBER AND
DURATION OF ALL ELECTRICAL SYSTEM OUTAGES.

SOME IMAGES ARE TAKEN FROM INSPECTION REPORT DATED 11/02/2023.
PRIOR TO BEGINNING ANY REPAIR WORK, FIELD VERIFY EXISTING CONDITIONS.
IF EXISTING CONDITIONS VARY SIGNIFICANTLY FROM IMAGES SHOWN,
CONTACT DEPARTMENT.

IMAGES PROVIDED SERVE AS VISUAL EXAMPLES AND SHOULD NOT BE
CONSIDERED A COMPLETE CATALOG OF ALL INSPECTION DISCREPANCIES.

ALL CONDUITS, CONDUCTORS, AND SUPPORTS RELATED TO EQUIPMENT BEING
REMOVED, SHALL ALSO BE REMOVED.

THE CONTRACTOR SHALL CONDUCT OPERATIONS IN SUCH A MANNER THAT NO
WASTE, DUST, DEBRIS OR OTHER DETRIMENTAL MATERIAL SHALL ENTER THE
WATER IN ACCORDANCE WITH SECTION 107 OF NCDOT'S ROADS AND
STRUCTURE SPECIFICATIONS.

AT THIS TIME THERE ARE NO AS-BUILTS FOR THE EXISTING SYSTEM. ALL ITEMS
SHALL BE FIELD VERIFIED BY THE CONTRACTOR, AS REQUIRED.

ALL ELECTRICAL BOXES/ENCLOSURES/CABINETS SHALL BE STAINLESS STEEL
NEMA 4X.

ALL ELECTRICAL PANELBOARDS SHALL BE NEMA 12 OR R3 AND SHALL BE
LOCATED INSIDE STAINLESS STEEL NEMA 4X ENCLOSURE.

ALL STAINLESS STEEL EQUIPMENT SHALL BE 316 STAINLESS STEEL UNLESS
OTHERWISE NOTED.

BLACK ENGRAVED LAMACOID LABELS SHALL BE PROVIDED FOR ALL INTERIOR
CABINET/BOX/ENCLOSURE DEVICES.

THE CONTRACTOR SHALL PROVIDE A STAINLESS STEEL NAMEPLATE FOR THE
FRONT OF EACH CABINET/BOX/ENCLOSURE THAT IS MODIFIED OR CONNECTED
TO REGARDLESS IF AN EXISTING NAMEPLATE IS PRESENT. IF AN EXISTING
NAMEPLATE EXISTS IT SHALL BE REPLACED.

THE CONTRACTOR SHALL RE RUN ANY CONDUITS AND CONDUCTORS AS
REQUIRED THAT CANNOT BE EASILY REPAIRED OR CONNECTED TO NEW
EQUIPMENT AT NO ADDITIONAL COST TO THE DEPARTMENT.

DES BY:
DES CHK:

M. TORRES DATE : 11/2025 DWG BY: B. PETERSON DATE : 11/2025

D. COLE DATE : _11/2025| cpk py: _D. COLE DATE : _ 11/2025

ELECTRICAL SCOPE OF WORK

THE SCOPE OF WORK FOR THIS PROJECT SHALL INCLUDE BUT NOT LIMITED TO
THE REPAIR, TESTING AND COMMISSIONING OF THE ELECTRICAL FERRY RAMP:

1. FIELD SURVEY AND VERIFICATION

a. THE CONTRACTOR SHALL CONDUCT FIELD VERIFICATIONS OF ALL
FIELD EQUIPMENT TO VERIFY CONDITIONS, AS REQUIRED, TO
PERFORM REPAIRS. THIS INCLUDES BUT NOT LIMITED TO THE EXISTING
CONDUIT, CONDUCTORS, CONDUCTOR LABELS, AND CONTRACT
PLANS.

2. LIGHTING

a. THE CONTRACTOR SHALL FURNISH AND INSTALL NEW LIGHTING
FIXTURES.

3. CONDUIT AND WIRING

a. THE CONTRACTOR SHALL FURNISH AND INSTALL, AS REQUIRED,
CONDUIT, BOXES, AND CONDUCTORS AND ALL OTHER NEW
EQUIPMENT SPECIFIED IN THE PLANSET.

b. THE CONTRACTOR SHALL FULLY INTEGRATE ALL ELECTRICAL REPAIRS
INTO THE EXISTING/REMAINING ELECTRICAL SYSTEMS.

4, TESTING AND COMMISSIONING

a. FOLLOWING INSTALLATION, THE CONTRACTOR SHALL COMMISSION
AND TEST TO SHOW THAT EQUIPMENT IS INSTALLED ACCURATELY AND
SAFELY. ALL EQUIPMENT SHALL BE OPERATED TO THE SATISFACTION
OF THE ENGINEER AND A TESTING PROCEDURE SHALL BE SUBMITTED
TO RECORD THE TESTING OF ALL EQUIPMENT.,
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