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APPROACH
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TURNING 

FOR CONCRETE WASHOUT, SEE SPECIAL PROVISIONS.

FOR STEEL BEARING REPAIRS, SEE SPECIAL PROVISIONS.

FOR STEEL PILE REPAIRS, SEE SPECIAL PROVISIONS.

FOR STEEL BEAM CRACK REPAIRS, SEE SPECIAL PROVISIONS.

FOR STEEL REPAIRS, SEE SPECIAL PROVISIONS. 

FOR DOLPHIN FENDERS, SEE SPECIAL PROVISIONS. 

PROVISIONS.

FOR WORK IN, OVER OR ADJACENT TO NAVIGABLE WATERS, SEE SPECIAL 

FOR PILE JACKETS, SEE SPECIAL PROVISIONS.

FOR SECURING OF VESSELS,  SEE SPECIAL PROVISIONS.

FOR GROUT OF STRUCTURES,  SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR FALSEWORK AND FORMWORK,  SEE SPECIAL PROVISIONS.

FOR SUBMITTAL OF WORKING DRAWINGS,  SEE SPECIAL PROVISIONS.

FOR COORDINATION WITH FERRY DIVISION, SEE SPECIAL PROVISIONS.

THIS IS CONSIDERED INCIDENTAL TO THE PILE REPAIRS.

NO SEPARATE PAYMENT WILL BE MADE FOR ANY NECESSARY EXCAVATION AS 

ACCORDANCE WITH SECTION 1072-5 OF THE STANDARD SPECIFICATIONS.

FURNISHED AND GALVANIZED (PRIOR TO INSTALLATION AND PAINTING) IN 

ALL NEW STRUCTURAL STEEL FASTENERS SHALL BE HIGH STRENGTH BOLTS 

WELD ELECTRODES SHALL BE E70XX.

ALL STRUCTURAL STEEL SHALL BE AASHTO M 270 GRADE 36 OR GRADE  50.

STRUCTURAL NOTES                                                                                      

, SEE SPECIAL PROVISIONS.REPAIR WORKFOR RAMP ELECTRICAL 

, SEE SPECIAL PROVISIONS.REPAIR WORKFOR RAMP MECHANICAL 

RAMP, GANTRY STRUCTURE OR APPROACHES.

THE CONTRACTOR IS NOT ALLOWED TO STORE ANY MATERIALS OR EQUIPMENT ON THE 

CONSULTANTS SHALL BE REPAIRED AT NO ADDITIONAL COST TO THE DEPARTMENT.

COATINGS, CAUSED BY THE ACTIONS OF THE CONTRACTOR OR THEIR SUB-

DAMAGE TO THE EXISTING RAMP STRUCTURES, INCLUDING PAINT OR GALVANIZED 

APPLICABLE AND THE U.S. COAST GUARD.

SPECIFICATIONS FOR ROADS AND STRUCTURES, FEDERAL AND STATE REGULATIONS AS 

(DEQ) REGULATIONS, THE MOST CURRENT VERSION OF NCDOT STANDARD 

ADMINISTRATION (OSHA) REGULATIONS, DEPARTMENT OF ENVIRONMENTAL QUALITY 

WORK SHALL BE IN COMPLIANCE WITH THE OCCUPATIONAL SAFETY AND HEALTH 

WITH ALL DRAWINGS AS REQUIRED. 

MATERIALS OR BEGINNING ANY REPAIR WORK. DIMENSIONS SHALL BE COORDINATED 

NOTIFY THE ENGINEER IN WRITING OF ANY DISCREPANCIES PRIOR TO ORDERING ANY 

THE CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS ON THE PLANS AND SHALL 

FOR IN THE SPECIFICATIONS.

DESIGN SPECIFICATIONS UNLESS OTHERWISE SHOWN ON THE PLANS OR PROVIDED 

DETAILS OF MACHINERY SHALL CONFORM TO THE LATEST AASHTO MOVABLE BRIDGE 

GENERAL NOTES                                           

AFFECTING THE BRIDGE SURFACE AND/OR TRAFFIC.

AND APPROVAL A COMPLETE SEQUENCE OF TASKS FOR EACH OPERATION 

PRIOR TO BEGINNING WORK, THE CONTRACTOR SHALL SUBMIT FOR REVIEW 

PERFORMED AT NO ADDITIONAL COST TO THE DEPARTMENT.

OPERATIONS, SHALL BE REPAIRED AS DIRECTED BY THE ENGINEER AND 

ANY DAMAGE TO THE EXISTING REINFORCING STEEL, DURING CONTRACTOR'S 

COST TO THE DEPARTMENT.

REPLACED IN A MANNER SATISFACTORY TO THE ENGINEER AT NO ADDITIONAL 

IS TO REMAIN IN PLACE, THE DAMAGED AREA SHALL BE REPAIRED OR 

IF THE CONTRACTOR DAMAGES ANY PART OF THE EXISTING STRUCTURE WHICH 

EXISTING STRUCTURE WHICH IS TO REMAIN IN PLACE WILL NOT BE DAMAGED. 

THE CONTRACTOR SHALL PERFORM ALL WORK WITH CARE SO THAT THE 

SPECIAL PROVISIONS.

WITH ARTICLE 402-2 OF THE STANDARD SPECIFICATIONS AND THE PROJECT 

THE CONTRACTOR SHALL SUBMIT PLANS FOR CONSTRUCTION IN ACCORDANCE 

NETS, SCREENS OR OTHER PROTECTIVE DEVICES TO CATCH THE MATERIAL. 

TO FALL BELOW, EXCEPT WHERE THE CONTRACTOR'S PLANS USE PLATFORMS, 

WORK ON THE BRIDGE SHALL BE PERFORMED SO AS NOT TO ALLOW DEBRIS 

SAFETY REQUIREMENTS. 

IT IS THE CONTRACTOR'S RESPONSIBILITY TO FOLLOW ALL STATE AND FEDERAL 

CONDITIONS AT THE PROJECT SITE.

DIFFERENCES BETWEEN WHAT IS SHOWN ON THE PLANS AND THE ACTUAL 

DEPARTMENT FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED ON 

THE CONTRACTOR SHALL HAVE NO CLAIM WHATSOEVER AGAINST THE 

DIMENSIONS OR CONDITIONS DIFFER.

INFORMATION SHOWN ON THE PLANS AND NOTIFY THE ENGINEER IF ACTUAL 

INFORMATION AVAILABLE. THE CONTRACTOR SHALL FIELD VERIFY THE 

EXISTING DIMENSIONS AND BRIDGE CONDITION ARE FROM THE BEST 

THE REPAIRS.

NOTE ON THE DRAWINGS THE APPROXIMATE LOCATION AND DESCRIPTION OF 

DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER, THE ENGINEER SHALL 

INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT SHOWN ON THE 

LOCATIONS AND ESTIMATES OF QUANTITIES ARE GIVEN WITH THE BEST 

BE ACCURATELY DETERMINED PRIOR TO COMMENCEMENT OF WORK. REPAIR 

NATURE OF PRESERVATION PROJECTS, THE EXTENT OF WORK CANNOT ALWAYS 

THE CONTRACTOR'S ATTENTION IS CALLED TO THE FACT THAT DUE TO THE 

DOLPHINS (TYP.)

GUIDE 

DOLPHINS (TYP.)

RECEIVING 
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