

2025CPT.01.17.10581, 2025CPT.01.17.20081, 2025CPT.01.17.20581

TIP NO

18.570 MILES

FED AID NO STATE FUNDED

RESURFACING, THIN-LIFT, SHLDR RECONST, PVMNT MARKINGS
4 SECTIONS OF PRIMARY & 14 SECTIONS OF SECONDARY ROADS

				BARNHILL CONTRACTING CO		FSC II LLC DBA FRED SMITH COMPANY		C D ROSE CONSTRUCTION LLC			
				ROCKY MOUNT, NC		RALEIGH, NC		KITTY HAWK, NC			
ROADWAY ITEMS											
0001	0000100000-N	800	MOBILIZATION	Lump Sum		142,000.00		151,500.00	182,658.00		
0002	0106000000-E	230	BORROW EXCAVATION	371 CY	75.00	27,825.00	40.00	14,840.00	14,840.00		
0003	0156000000-E	250	REMOVAL OF EXT ASPHALT PVMT	12 SY	200.00	2,400.00	400.00	4,800.00	1,020.00		
0004	1220000000-E	545	INCIDENTAL STONE BASE	205 TON	88.00	18,040.00	75.00	15,375.00	16,400.00		
0005	1245000000-E	SP	SHOULDER RECONSTRUCTION	30.24 SMI	2,200.00	66,528.00	2,850.00	86,184.00	63,504.00		
0006	1297000000-E	607	MILL ASP PVMT ***** DTH (1-1/2")	66,124 SY	1.40	92,573.60	0.90	59,511.60	115,717.00		
0007	1330000000-E	607	INCIDENTAL MILLING	4,377 SY	7.00	30,639.00	12.00	52,524.00	30,639.00		
0008	1519000000-E	610	ASP CONC SURF CRS S9.5B	19,149 TON	53.00	1,014,897.00	57.00	1,091,493.00	1,177,663.50		
0009	1523000000-E	610	ASP CONC SURF CRS S9.5C	3,451 TON	56.50	194,981.50	69.00	238,119.00	224,315.00		
0010	1575000000-E	620	ASP FOR PLANT MIX	1,471 TON	584.00	859,064.00	575.00	845,825.00	823,760.00		
0011	1705000000-E	SP	PATCHING EXIST PAVEMENT (FULL DEPTH)	465 TON	200.00	93,000.00	256.00	119,040.00	97,650.00		
0012	2253000000-E	840	PIPE COLLARS	1 CY	5,000.00	5,000.00	2,000.00	2,000.00	1,100.00		
0013	2549000000-E	846	2'-6" CONC CURB & GUTTER	123 LF	120.00	14,760.00	70.00	8,610.00	8,610.00		
0014	2830000000-N	858	ADJ MANHOLES	5 EA	250.00	1,250.00	850.00	4,250.00	4,250.00		
0015	2845000000-N	858	ADJ METER OR VALVE BOXES	6 EA	125.00	750.00	850.00	5,100.00	5,100.00		
0016	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	584 SF	8.00	4,672.00	8.50	4,964.00	4,672.00		
0017	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum		15,000.00		73,851.96	65,620.00		
0018	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	38,731 LF	0.60	23,238.60	0.63	24,400.53	23,238.60		
0019	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	105 LF	6.23	654.15	1.39	145.95	654.15		
0020	4704000000-E	1205	THERMO LINES 16" 90MILS	84 LF	15.14	1,271.76	8.53	716.52	1,271.76		
0021	4709000000-E	1205	24"WIDE THERMO 90 MILS	1,009 LF	16.19	16,335.71	10.50	10,594.50	16,335.71		
0022	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	28 EA	120.00	3,360.00	92.48	2,589.44	3,360.00		
0023	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	66 EA	120.00	7,920.00	102.80	6,784.80	7,920.00		
0024	4810000000-E	1205	PAINT PVMT MARKINGS 4"	328,551 LF	0.15	49,282.65	0.05	16,427.55	49,282.65		
0025	4820000000-E	1205	PAINT PVMT MARKINGS 8"	105 LF	1.00	105.00	0.25	26.25	105.00		
0026	4830000000-E	1205	PAINT PVT MKGS LINES 16"	84 LF	7.00	588.00	0.71	59.64	588.00		
0027	4835000000-E	1205	PAINT PVT MKG LINES 24"	1,009 LF	8.00	8,072.00	5.38	5,428.42	8,072.00		
0028	4840000000-N	1205	PAINT PVT MKG CHARACTER	28 EA	60.00	1,680.00	72.96	2,042.88	1,680.00		
0029	4845000000-N	1205	PAINT PVT MKG SYMBOL	66 EA	60.00	3,960.00	72.68	4,796.88	3,960.00		
0030	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES, (4", 65 MILS)	289,820 LF	0.31	89,844.20	0.44	127,520.80	89,844.20		
0031	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKERS	128 EA	55.00	7,040.00	70.01	8,961.28	7,040.00		
0032	6084000000-E	1660	SEEDING AND MULCHING	14.6 ACR	2,800.00	40,880.00	2,200.00	32,120.00	43,800.00		
0033	6117000000-N	1675	RESPONSE FOR EROS CONTROL	12 EA	150.00	1,800.00	50.00	600.00	1,800.00		
CONTRACT TOTAL						TOTAL	2,839,412.17	TOTAL	3,021,203.00	TOTAL	3,094,682.57
ROADWAY ITEMS						SUB-TOTAL	2,839,412.17	SUB-TOTAL	3,021,203.00	SUB-TOTAL	3,094,682.57

2025CPT.01.17.10581, 2025CPT.01.17.20081, 2025CPT.01.17.20581

TIP NO

18.570 MILES

FED AID NO STATE FUNDED


RESURFACING, THIN-LIFT, SHLDR RECONST, PVMNT MARKINGS

4 SECTIONS OF PRIMARY & 14 SECTIONS OF SECONDARY ROADS

BIDDERS IN ORDER

CONTRACT TOTAL

BARNHILL CONTRACTING CO	1	2,839,412.17
FSC II LLC DBA FRED SMITH COMPANY	2	3,021,203.00
C D ROSE CONSTRUCTION LLC	3	3,094,682.57

DocuSigned by:

 37ED002D8DDF4B4...

08/25/2025