

TIP NO

29.886 MILES

FED AID NOSTATE FUNDED

RESURFACING, SHOULDER RECONSTR., AND THIN-LIFT RESURFACING

30 SECTION OF SECONDARY ROADS

BARNHILL CONTRACTING CO						FSC II LLC DBA FRED SMITH COMPANY			
ROCKY MOUNT, NC						RALEIGH, NC			
ROADWAY ITEMS									
0001	0000100000-N	800	MOBILIZATION	Lump Sum		205,000.00		217,000.00	
0002	0106000000-E	230	BORROW EXCAVATION	4,108	CY	36.65	150,558.20	20.00	82,160.00
0003	1220000000-E	545	INCIDENTAL STONE BASE	608	TON	82.51	50,166.08	100.00	60,800.00
0004	1245000000-E	SP	SHOULDER RECONSTRUCTION	45.66	SMI	2,000.00	91,320.00	2,300.00	105,018.00
0005	1330000000-E	607	INCIDENTAL MILLING	304	SY	40.00	12,160.00	35.00	10,640.00
0006	1519000000-E	610	ASP CONC SURF CRS S9.5B	28,264	TON	65.70	1,856,944.80	65.00	1,837,160.00
0007	1520000000-E	SP	ASP CONC SURF CRS S9.5B LEVEL	16	TON	175.00	2,800.00	275.00	4,400.00
0008	1575000000-E	620	ASP FOR PLANT MIX	1,851	TON	720.00	1,332,720.00	750.00	1,388,250.00
0009	1705000000-E	SP	PATCHING EXIST PAVEMENT (FULL DEPTH)	264	TON	275.00	72,600.00	325.00	85,800.00
0010	2845000000-N	858	ADJ METER OR VALVE BOXES	5	EA	280.00	1,400.00	1,200.00	6,000.00
0011	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	1,024	SF	7.75	7,936.00	10.00	10,240.00
0012	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum		108,000.00		296,758.56	
0013	4810000000-E	1205	PAINT PVMT MARKINGS 4"	442,724	LF	0.09	39,845.16	0.09	39,845.16
0014	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES, (4", 65 MILS)	442,488	LF	0.31	137,171.28	0.31	137,171.28
0015	6084000000-E	1660	SEEDING AND MULCHING	22.8	ACR	2,000.00	45,600.00	2,000.00	45,600.00
0016	6117000000-N	1675	RESPONSE FOR EROS CONTROL	3	EA	1,500.00	4,500.00	2,500.00	7,500.00
CONTRACT TOTAL						TOTAL	4,118,721.52	TOTAL	4,334,343.00
ROADWAY ITEMS						SUB-TOTAL	4,118,721.52	SUB-TOTAL	4,334,343.00

BIDDERS IN ORDER		CONTRACT TOTAL	
BARNHILL CONTRACTING CO	1	4,118,721.52	
FSC II LLC DBA FRED SMITH COMPANY	2	4,334,343.00	

DocuSigned by:
Mark S. Winslow
37ED002D8DDF4B4...

09/08/2026