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Clearing and Grubbing Phase

Both Phases

SHEET NO.PROJECT REFERENCE NO.

HYDRAULICSROADWAY DESIGN
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14+0011+00 12+00 13+00 15+00 16+00

30

40

50

60 60

17+00

BP1.R021.1

END GRADE

-L- Sta. 16+55.00
EL = 38.13'

EL = 38.20'
-L- Sta. 16+80.00

END RESURFACING

BEGIN RESURFACING

-L- Sta. 10+20.00

-L- Sta. 10+45.00

BEGIN GRADE

V = 57 mph

V = 73 mph

SEE MILLING DETAIL
TIE TO EXISTING

SEE MILLING DETAIL
TIE TO EXISTING

EL = 35.55'

EL = 35.51'

PROPOSED GRADE

EXISTING GROUND

PI = 11+25.00
EL = 35.23'

(-)0.4000% (+)0.8115%

VC = 150'

K = 124

PI = 13+80.00
EL = 37.30'

(+)0.8115% (+)0.3000%

VC = 150'
K = 293

BEGIN BRIDGE
END BRIDGE

EL = 37.10'

EL = 36.70'

-L- Sta. 13+06+/-
-L- Sta. 13+61+/-

ELEV.=34.68'

N: 713,843

E: 2,599,757

-BL- STA 11+07.00 (35' LT)
BENCH TIE NAIL IN 20" TREE

BM#1

TO BE REMOVED

EXISTING BRIDGE

BRIDGE HYDRAULIC DATA

STR #570025 Sta.  13+33.50 -L-

= 25

= 1,500

= 35.5'

DATE OF SURVEY = 6/09/2022

DESIGN FREQUENCY YRS

CFS

DESIGN HW ELEVATION

DESIGN DISCHARGE

CFS

FT

FT

100 YEAR DISCHARGE

YRS

100 YEAR HW ELEVATION

OVERTOPPING FREQUENCY

OVERTOPPING DISCHARGE

OVERTOPPING ELEVATION

CFS

FT

= 1,200

= 1,819

NORMAL WATER SURFACE ELEV = 29.0 FT

= 35.0

= 35.8

= 50

2@73"X55" CMAP2@73"X55" CMAP

1

1

1

2

15+00

-L-

-L- PC Sta.  15+20.65

-L- PCC Sta.  16+53.96

-L- PT Sta.  17+35.18

-L- POT Sta.  17+70.24

10+00

TYPE III

TYPE III

TYPE III

TYPE III

TYPE TL-3

TYPE TL-3

TYPE TL-3

TYPE TL-3

-L- POT Sta.  10+00.00

-L- POT Sta.  13+06+/-

BEGIN BRIDGE

-L- POT Sta.  12+94+/-

BEGIN APPROACH SLAB

-L- POT Sta.  13+61+/-

END BRIDGE

-L- POT Sta.  13+73+/-

END APPROACH SLAB

-L- POT Sta.  10+20.00

BEGIN PROJECT

-L- PT Sta.  16+80.00

END PROJECT

8:1 8:1

8:18:1

TO  12+97.39 LT

-L- STA. 12+82.39

PROP. SBG

TO  12+90.00 RT

-L- STA. 12+75.00 

PROP. SBG

F

F

F

F

F

F F

F

F

F

F

F

SEE DETAIL A
TOE PROTECTION

SEE DETAIL A
TOE PROTECTION

SEE DETAIL A
TOE PROTECTION

SEE DETAIL A
TOE PROTECTION

SEE DETAIL A
TOE PROTECTION

Fil
l S
lo
pe3:

1

*0 within wetland
b=2.0* Ft.
d=1.0 Ft.

Type of Liner= Class A Rip-Rap

b

DETAIL A

Ground

Natural

( Not to Scale)
TOE PROTECTION

d

-L- 13+77 TO 15+50 LT, 33 TON RIP RAP, 74 SY GEOTEXTILE
-L- 13+69 TO 16+30 RT, 53 TON RIP RAP, 118 SY GEOTEXTILE
-L- 12+20 TO 12+90 RT, 12 TON RIP RAP, 27 SY GEOTEXTILE
-L- 12+10 TO 12+98 LT, 15 TON RIP RAP, 33 SY GEOTEXTILE

-L- 10+50 RT, 3 TON RIP RAP, 7 SY GEOTEXTILE

GRADE TO DRAIN

Geotextile

DRAIN

TO

GRADE0401

0402

MCF

MCF

1

1

1

2

EC-04/CONST.04
NOTE:

     PLACE TEMPORARY ROCK SEDIMENT DAMS TYPE - B

     DRAINAGE OUTLETS.

     AND TEMPORARY ROCK SILT CHECKS TYPE - A AT CONSTRUCTION SHEET 4

EROSION CONTROL FOR

CLEARING AND GRUBBING

NOTE:

     THE STREAM BANK OR OPEN WATERS
     PLACED WITHIN 25 FEET OF THE TOP OF 
     MATTING WITH NYLON MESH CANNOT BE 

FC W

CURTAIN

TURBIDITY

FLOATING

CURTAIN

TURBIDITY

FLOATING


