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SHOUILDER BERM GUTTER SUMMARY

LINE STATION STATION LOCATION LENGTH
-L- 15+74.50 16+14.00 RT 39.50
-L- 15+60.50 15+96.00 LT 35.50

TOTAL 75.00
SAY 80

and Removal of Asphalt Pavement will be paid for at the
contract lump sum price for grading.

Note: Approximate quantities only. Unclassified Excavation,
Borrow Excavation, Fine Grading, Clearing and Grubbing,
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"N" = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL
TOTAL SHOULDER WIDTH = DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT. G = GATING IMPACT ATTENUATOR TYPE 350
IFLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL NG = NON-GATING IMPACT ATTENUATOR TYPE 350
W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL
g IMPACT
SURVEY LENGTH WARRANT POINT DI';T TOTAL FLARE LENGTH w ANCHORS ATTENUATOR ?:'235 REMOVE SR'II'E(gnCOK\ﬁLaé
BEG. STA. END STA. LOCATION . SHOUL TYPE 350 EXISTING REMARKS
LINE SHOP DOUBLE APPROACH TRAILING FROM | \vipTH [APPROACH[TRAILING | APPROACH TRAILING | TYPE GREU Vi CONCRETE GUARDRAIL EXISTING
STRAIGHT CURVED FACED END END E.O.L. END END END END I X TL-3 | M-350 | Xml caT-1 | Mmop | Bic | AT1 | G | NG BARRIER GUARDRAIL
-L- 15+28.22 16+09.47 LT 81.25 16+09.47 5 8 50' 1' 1 1
-L- 15+47.28 16+28.53 RT 81.25 16+28.53 5 8 50' 1' 1 1
-L- 17+69.47 18+50.72 LT 81.25 17+69.47 4' 7' 50' 1' 1 1
-L- 17+88.53 18+69.78 RT 81.25 17+88.53 4' 7' 50' 1' 1 1
GUARDRAIL TOTALS: 325.00 4 4
ANCHOR DEDUCTIONS:
TYPE IIl: 4 @ 18.75' EA 75.00
GREU TL-3: 4 @ 50' EA 200.00
CAT-1: @ 6.25' EA 0.00
ANCHOR TOTALS: 275.00
GUARDRAIL GRAND TOTALS: 50.00 4 4
SAY: 62.5
ADDITIONAL GUARDRAIL POSTS =5
I I
ASPHALT PAVEMENT REMOVAIL SUMMARY EARTHWORK SUMMARY
LINE STATION STATION LOCATION AREA SQ. YDS.
-L- 14+00.00 15+10.00 CL 2,542.74 282.53 LINE STATION | STATION UNCL. EMBANK. BORROW WASTE
-L- 16+05.00 16+24.00 CL 405.67 45.07 EXCAV. +%
-L- 17+74.00 17+93.00 CL 442.55 49.17 -L- 14+00.00 | 16+19.00 69 182 113
-L- 19+75.00 20+75.00 CL 2,389.79 265.53 -L- 17+79.00 | 20+75.00 135 187 52
PROJECT TOTALS: 204 369 165 0
Waste in Lieu of Borrow 0 0
PROJECT TOTALS: 204 369 165 0
TOTAL 642.31 5% to Replace Top Soil on Borrow Pit 8 0
SAY 650 GRAND TOTALS: 204 173 0
SAY: 220 190






