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o/ UTILITY PLANS AND SPECIAL PROVISIONS.
CONSTRUCTION, REMOVAL OF PDA UNCLASSIFIED | CONCRETE | GROOVING | CLASS AA BRIDGE EPOXY PILE DRIVING PILE DRIVING
MAINTENANCE & EXISTING TESTING STRUCTURE WEARING BRIDGE CONCRETE | APPROACH COATED EQUIPMENT EQUIPMENT
REMOVAL OF STRUCTURE EXCAVATION SURFACE FLOORS SLABS REINFORCING SETUP FOR SETUP FOR
TEMPORARY STRUCTURE STEEL HP 12 X 53 PP 24 X 0.50
AT STA. 16+35.00 -L- GALVANIZED GALVANIZED
STEEL PILES STEEL PILES
LUMP SUM LUMP SUM EACH LUMP SUM SQ. FT. SQ. FT. CU. YDS. |LUMP SuUM LBS. EACH EACH
SUPERSTRUCTURE 9166 8869 LUMP SUM
END BENT 1 LUMP SUM 22.8 2824 K
BENT 1 15.1 2515 K
BENT 2 15.1 2515 T
BENT 3 15.1 2515 K
BENT 4 15.1 2515 7
END BENT 2 LUMP SUM 22.8 2824 K
TOTAL LUMP SUM LUMP SUM 3 LUMP SUM 91606 8869 106.0 LUMP SUM 15,708 14 28
HP 12 X 53 PP 24 X 0.50 PIPE PILE TWO-BAR | 1'-2" X 3“4V%” RIP RAP GEOTEXTILE [ELASTOMERIC 3’-0"x 2'-0" ASBESTOS
GALVANIZED GALVANIZED PILE REDRIVES METAL CONCRETE CLASS 11 FOR BEARINGS PRESTRESSED ASSESSMENT
STEEL PILES STEEL PILES PLATES RATL PARAPET (2'-0" THICK) DRAINAGE CONCRETE
CORED SLABS
NO. LIN. FT. NO. LIN.FT. EACH EACH LIN.FT. LIN. FT. TON SQ. YDS. LUMP SUM NO. LIN. FT. LUMP SUM
SUPERSTRUCTURE 585.42 601.04 LUMP SUM 55 3300.00
END BENT 1 T 609 236 262
BENT 1 7 1022 7 7
BENT 2 o’ 917 7 K
BENT 3 7 812 7’ T
BENT 4 7 742 7 "’
END BENT 2 T 609 215 306
TOTAL 14 1218 28 3493 28 28 585.42 601.04 511 568 LUMP SUM 55 3300.00 LUMP SUM
A oy . B.E. LANNING At . 08/17
CHECKED BY : B-E. ATKINSON pATE ; 08717
DESIGN ENGINEER OF RECORD : DeE. ATKINSON  ppaqp . 08717

ASSUMED LIVE LOAD = HL-93 OR ALTERNATE LOADING.
THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH THE AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS.
THIS BRIDGE IS LOCATED IN SEISMIC ZONE 1.

THIS BRIDGE SHALL BE CONSTRUCTED USING TOP-DOWN CONSTRUCTION METHODS. THE USE OF A TEMPORARY WORK
BRIDGE WILL ALSO BE PERMITTED. SEE GENERAL DRAWING SHEETS 1 AND 2 FOR PROPOSED LOCATION.

THIS STRUCTURE CONTAINS THE NECESSARY CORROSION PROTECTION REQUIRED FOR A CORROSIVE SITE.

FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET SN.

FOR EROSION CONTROL MEASURES, SEE EROSION CONTROL PLANS.

AFTER SERVING AS A TEMPORARY STRUCTURE, THE EXISTING STRUCTURE CONSISTING OF SEVEN SPANS (2 @ 337-117%

4 @ 35'-0"AND 1 @ 45'-0", WITH A REINFORCED CONCRETE FLOOR ON I-BEAMS AND A CLEAR ROADWAY WIDTH OF 24'-1”
ON REINFORCED CONCRETE CAP WITH TIMBER PILES END BENTS AND BENTS AND LOCATED AT THE SITE OF THE
PROPOSED STRUCTURE SHALL BE REMOVED.

REMOVAL OF THE EXISTING BRIDGE SHALL BE PERFORMED SO AS TO NOT ALLOW DEBRIS TO FALL INTO THE WATER.
THE CONTRACTOR SHALL SUBMIT DEMOLITION PLANS FOR REVIEW AND REMOVE THE BRIDGE IN ACCORDANCE WITH
ARTICLE 402-2 OF THE STANDARD SPECIFICATIONS.

THE MATERIAL SHOWN IN THE CROSS-HATCHED AREA SHALL BE EXCAVATED FOR A DISTANCE OF 40 FT.EACH SIDE OF
THE CENTERLINE ROADWAY AS DIRECTED BY THE ENGINEER. THIS WORK WILL BE PAID FOR AT THE CONTRACT LUMP
SUM PRICE FOR UNCLASSIFIED STRUCTURE EXCAVATION. SEE SECTION 412 OF THE STANDARD SPECIFICATIONS.

THE SUBSTRUCTURE OF THE EXISTING BRIDGE INDICATED ON THE PLANS IS FROM THE BEST INFORMATION AVAILABLE.
THIS INFORMATION IS SHOWN FOR THE CONVENIENCE OF THE CONTRACTOR. THE CONTRACTOR SHALL HAVE NO CLAIM
WHATSOEVER AGAINST THE DEPARTMENT OF TRANSPORTATION FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED
ON THE DIFFERENCES BETWEEN THE EXISTING BRIDGE SUBSTRUCTURE SHOWN ON THE PLANS AND THE ACTUAL
CONDITIONS AT THE PROJECT SITE.

ASPHALT WEARING SURFACE IS INCLUDED IN THE ROADWAY QUANTITY. SEE ROADWAY QUANTITIES.

THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE WITH “HEC 18 - EVALUATING SCOUR
AT BRIDGES".

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.
FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.

FOR ASBESTOS ASSESSMENT, SEE SPECIAL PROVISIONS.

METALIZED SURFACES SHALL RECEIVE A SEAL COATING AS SPECIFIED IN THE SPECIAL PROVISION FOR THERMAL
(METALLIZATION).

ALL
SPRAYED COATINGS

CLASS AA CONCRETE SHALL BE USED IN ALL CAST-IN-PLACE END BENT AND INTERIOR BENT CAPS, AND SHALL CONTAIN
CALCIUM NITRITE CORROSION INHIBITOR IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.

ALL BAR SUPPORTS IN THE PARAPET, BENT CAPS, END BENT CAPS AND ALL INCIDENTAL REINFORCING STEEL SHALL
BE EPOXY COATED IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.

AT THE CONTRACTOR’S OPTION, PRESTRESSED CONCRETE END BENT AND BENT CAPS MAY BE SUBSTITUTED IN PLACE
OF THE CAST-IN-PLACE CAPS. THE CONTRACTOR SHALL COORDINATE WITH THE RESIDENT ENGINEER TO RECEIVE
REVISED PLANS AND DETAILS FROM THE STRUCTURES MANAGEMENT UNIT. THE REDESIGN AND ANY ADDITIONAL
MATERIALS NEEDED WILL BE AT NO ADDITIONAL COST TO THE CONTRACTOR.

INASMUCH AS THE PAINT SYSTEM ON THE EXISTING STRUCTURAL STEEL CONTAINS LEAD, THE CONTRACTOR’S
ATTENTION IS DIRECTED TO ARTICLE 107-1 OF THE STANDARD SPECIFICATIONS. ANY COSTS RESULTING FROM
COMPLIANCE WITH APPLICABLE STATE OR FEDERAL REGULATIONS PERTAINING TO HANDLING OF MATERIALS
CONTAINING LEAD BASED PAINT SHALL BE INCLUDED IN THE BID PRICE FOR "REMOVAL OF EXISTING STRUCTURE
AT STATION 16+35.00 -L-.”

FOR CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMPORARY ACCESS AT STA. 16+35.00
PROVISIONS.

-L-, SEE SPECIAL

PROJECT NO. B-5601
WASHINGTON COUNTY
STATION:__ 16+35.00 -L-
SHEET 4 OF 4
— STATE OF NORTH CAROLINA
axanHiR0z DEPARTMENT OF TRANSPORTATION
EB}E%&ESW& % RALEIGH
=_ ?{@OSO%’}EFAAIIT..%..’: %EE
Sy GENERAL DRAWING
AN FOR BRIDGE ON NC 308
10/17/2017 OVER MACKEYS CREEK
BETWEEN SR 1322 AND NC 32
DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
Ml ENGINEERING REVISIONS SHEET NO.
1011 SCHAUB DRIVE, SUITE 100 [no]  BY: DATE: NO,  BY: DATE: S-4
RALEIGH, NC 27606 T
(919) 851-6606 1 3 SHEETS
FIRM PE NUMBER : P-0671 |9 4l 31




		2017-10-17T09:16:43-0700
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




