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PROJECT REFERENCE NO. SHEET NO.

I7BPJ.R.99 /1A

ROADWAY DESIGN

INDEX OF SHEETS, GENERAL NOTES, AND LIST OF STANDARDS

8/17/99

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

INDEX OF SHEETS STANDARD SPECIFICATIONS LIST OF STANDARD DRAWINGS
SHEET # DESCRIPTION
1 TITLE SHEET GENERAL NOTES: 2018 SPECIFICATIONS EFF. 01-16-2018
EFFECTIVE: 01-16-2018 REV.
1A INDEX OF SHEETS, GENERAL NOTES, & LIST OF STANDARD REVISED: 2018 ROADWAY ENGLISH STANDARD DRAWINGS
PRAWINGS GRADE LINE: The following Roadway Standards as appear in "Roadway Standard Drawings”
1B CONVENTIONAL PLAN SHEET SYMBOLS GRADING AND SURFACING: Highway Design Branch - N. C. Department of Transportation - Raleigh,
N. C., Dated January, 2018 are applicable to this project and by
SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. GRADE LINES
2C-1 THRU 2C-3 DETAILS FOR GUARDRAIL INSTALLATION & MAY BE ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS STD.NO. TITLE
FOR GUARDRAIL STRUCTURE ANCHOR UNITS DIRECTED BY THE ENGINEER IN ORDER TO SECURE A PROPER TIE-IN.
DIVISION 2 - EARTHWORK
REMOVAL & SHOULDER BERM GUTTER 225.02 Guide for Grading Subgrade - Secondary and Local
CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY 225.04 Method of Obtaining Superelevation - Two Lane Pavement
3D-1 SUMMARY OF DRAINAGE METHOD II.
DIVISION 3 - PIPE CULVERTS
4 THRU 5 PLAN & PROFILE SHEETS ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH DIVISION 4 - MAJOR STRUCTURES
STD. NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN 422 .02 Reinforced Bridge Approach Fills - Type II Modified Approach Fill
RWO01 THRU RW04 RIGHT OF WAY PLANS ON THE PLANS. SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS
SHOWN ON THE TYPICAL SECTIONS. DIVISION 5 - SUBGRADE, BASES AND SHOULDERS
TMP-1 TRANSPORTATION MANAGEMENT PLAN 560.01 Method of Shoulder Construction - High Side of Superelevated
SHOULDER CONSTRUCTION: Curve - Method I
EC-1 THRU EC-5 EROSION CONTROL PLANS
ASPHALT, EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF DIVISION 6 - ASPHALT BASES AND PAVEMENTS
X-1 THRU X-7 CROSS-SECTIONS SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.01 654.01 Pavement Repairs
S-1 THRU S-13 STRUCTURE PLANS SIDE ROADS: DIVISION 8 - INCIDENTALS _
815.00 Subsurface Drain
THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE 840.00 Concrete Base Pad for Drainage Structures
SUITABLE CONNECTIONS WITH ALL ROADS, STREETS, AND DRIVES ENTERING 840.29 Frames and Narrow Slot Flat Grates
THIS PROJECT. THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE 840.35 Traffic Bearing Grated Drop Inlet - for Cast Iron Double Frame
FOR THE PARTICULAR ITEMS INVOLVED. and Grates
846.01 Concrete Curb, Gutter and Curb & Gutter
GUARDRAIL: 846.04 Drop Inlet Installation in Shoulder Berm Gutter
862.01 Guardrail Placement
THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING 862.02 Guardrail Installation
CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHOULD 876.02 Guide for Rip Rap at Pipe Outlets

CONSULT WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERIAL.
SUBSURFACE PLANS:

NO SUBSURFACE PLANS ARE AVAILABLE ON THIS PROJECT. THE CONTRACTOR
SHOULD MAKE HIS OWN INVESTIGATION AS TO THE SUBSURFACE CONDITIONS.

END BENTS:
THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS, DETAILS, AND
CROSS-SECTION PRIOR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT
OR EXCAVATION APPROACHING A BRIDGE.

RIGHT-OF -WAY MARKERS:

ALL RIGHT-OF-WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY OTHERS.
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