



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

February 13, 2015

ANTHONY J. TATA  
SECRETARY

1 Stop Lighting, Inc.  
P. O. Box 2228  
Gaffney, SC 29342

Project: Signal Maintenance on Various State-maintained Roads in Anson & Union Counties  
Description: Blanket Upgrade, Rebuilding and Maintenance of Existing Traffic Signal Equipment and Associated Construction Work  
County: Anson & Union  
Contract : N/A  
WBS No.: 10.1004SM, 10.2004SM, 10.1090SM & 10.2090SM  
TIP No.: N/A

Dear Madam/Sir:

1 Stop Lighting, Inc. has been awarded the above project. In accordance with the Special Provisions of the contract, 1 Stop Lighting, Inc. has met the advertised MBE/WBE goals of:

**MBE 0.0%**  
**WBE 0.0%**

Based on your bid proposal, the Department has approved the following prequalified MBE/WBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in Special Provision (SP1G67) contained in the contract proposal. Any changes in the work affecting the MBE/WBE firms or replacement of a MBE/WBE firm will need to follow the appropriate steps as outlined in these provisions.

**Committed MBE/WBE Subcontractor**

**Bid Submittal Amount**

N/A

N/A

NCDOT shall proceed with award of the above-mentioned project to 1 Stop Lighting, Inc. in the amount of \$115,860.00. Before final recommendation can be submitted to our Purchasing Department for approval, we must receive the following items from you:

1. A Certificate of Public Liability and Property Damage Insurance for the coverage stated in Section 107-15 of the NCDOT 2012 Standard Specifications. This certificate must include the NC Department of Transportation as an additional insured on the policy.

PROJECT: Signal Maintenance in Anson & Union Counties  
DATE: February 13, 2015  
PAGE: 2


Please submit the above items to the following address:

Sean Epperson, PE  
NC Department of Transportation  
716 West Main Street  
Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Laura Jean at this office to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Article 108-10 of the Standard Specifications.

If you have any questions, please contact Sean Epperson at (704) 983-4400.

Sincerely,



Ritchie Hearne, PE  
Project Manager

cc: Terrie Glover, Internal Monitoring & Reporting Section  
Sean Epperson, PE, Division Traffic Engineer