

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J. ERIC BOYETTE
SECRETARY

March 23, 2022

WBS No.: BP10.R020.3 CONTRACT NO.: DJ00400 COUNTY: Cabarrus

DESCRIPTION: Replace Bridge #101 Over Little Bear on SR 2453 (South Lentz Harness

Shop Road)

APAC Atlantic, Inc. Thompson Arthur Division

PO Box 21088

Greensboro, NC 27420

Dear Sir:

APAC Atlantic, Inc. has been awarded the above-mentioned project. Your bid proposal indicated adequate participation to satisfy the advertised combined MBE/WBE goal of 2.0%.

Based on your bid proposal, the Department has approved the following prequalified MBE/WBE subcontractors and dollar amounts to meet the contract goal requirements. These firms are required to be utilized under the regulations in the Special Provision contained in the contract proposal. Any changes in the work affecting a MBE/WBE firm or replacement of a MBE/WBE firm will need to follow the appropriate steps as outlined in these provisions.

Committed Combined MBE/WBE Subcontractors

Committed Amount

Seal Brothers Contracting LLC\$ 5,205.00Superior Seeding Inc.\$ 7,450.00

NCDOT shall proceed with award of the above project to your firm in the amount of \$585,284.00. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$585,284.00.
- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT <u>Standard Specifications</u>. This certificate must include the NC Department of Transportation as an additional insured on the policy.

- Two properly executed Execution of Contract Forms which are available on the NCDOT web site at https://connect.ncdot.gov/letting/Pages/Central-Letting-Forms.aspx.
- A Letter of Intent for each certified minority subcontractor listed and approved for the contract.

Please submit the above items to the following address:

Ms. Tanya Almond 716 West Main Street Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Christopher Fine at (704) 983-4380 to schedule a Preconstruction Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

DocuSigned by:

Terry Burleson

Division Contract Engineer

cc: Benny Sloan, Utilization and Compliance Manager Schedule Maintenance Office Brett Canipe, PE, Division Engineer Jeff Littlefield, PE, Deputy Division Engineer Rick Baucom, PE, Division Construction Engineer Garland Haywood, PE, Bridge Program Manager Christopher Fine, PE, Resident Engineer Tonya Holloway, Office Assistant IV