

FED AID NO HSIP-1007(034)

GRDG, PAVING, THERM TO REALIGN AND IMPROVE RADIUS OF CURVE  
SOUTH ROCKY RIVER RD (SR-1007) 0.4 MILES SOUTH OF NC 75

RED CLAY INDUSTRIES

TRULL CONTRACTING, LLC

CHARLOTTE, NC

MIDLAND, NC

**ROADWAY ITEMS**

Item ID	Description	Quantity	Unit	RED CLAY INDUSTRIES	TRULL CONTRACTING, LLC
0001	MOBILIZATION			Lump Sum 13655.00	25000.00
0002	GRADING			Lump Sum 142500.00	150000.00
0003	UNDERCUT EXCAVATION	100	CY	35.00 3500.00	30.00 3000.00
0004	FND CONDIT GEOTEXTILE	100	SY	3.00 300.00	5.00 500.00
0005	INCIDENTAL STONE BASE	30	TON	55.00 1650.00	50.00 1500.00
0006	INCIDENTAL MILLING	150	SY	8.00 1200.00	15.00 2250.00
0007	ASP CONC BASE CRS B25.0C	825	TON	75.00 61875.00	70.00 57750.00
0008	ASP CONC INTR CRS I19.0C	575	TON	75.00 43125.00	70.00 40250.00
0009	ASP CONC SURF CRS S9.5C	260	TON	80.00 20800.00	75.00 19500.00
0010	ASP FOR PLANT MIX	81	TON	415.00 33615.00	400.00 32400.00
0011	ASPH PLT MIX PVMT REPAIR	50	TON	175.00 8750.00	100.00 5000.00
0012	ADJ MANHOLES	1	EA	500.00 500.00	1000.00 1000.00
0013	ADJ METER OR VALVE BOXES	1	EA	300.00 300.00	500.00 500.00
0014	WORK ZONE SIGNS (STAT)	208	SF	10.00 2080.00	10.00 2080.00
0015	DRUMS	25	EA	50.00 1250.00	100.00 2500.00
0016	THERMO PVT MKG LINES 4"90	2,000	LF	1.50 3000.00	1.10 2200.00
0017	THERMO PVT MKG LINES 4"120	2,000	LF	1.50 3000.00	1.65 3300.00
0018	PERM RAISED PVMT MARKERS	25	EA	12.00 300.00	22.00 550.00
0019	RELOCATE FIRE HYDRANT	1	EA	3200.00 3200.00	5000.00 5000.00
0020	TEMPORARY SILT FENCE	700	LF	5.00 3500.00	3.50 2450.00
0021	EROS CONTRL STONE CL B	20	TON	50.00 1000.00	100.00 2000.00
0022	SEDIMENT CONTROL STONE	20	TON	50.00 1000.00	50.00 1000.00
0023	MATTING FOR EROS CONTROL	1,000	SY	3.50 3500.00	5.00 5000.00
0024	SP WATTLE	200	LF	12.00 2400.00	10.00 2000.00
0025	SEEDING AND MULCHING	2	ACR	2500.00 5000.00	5000.00 10000.00

CONTRACT TOTAL TOTAL 361000.00 TOTAL 376730.00

ROADWAY ITEMS SUB-TOTAL 361000.00 SUB-TOTAL 376730.00

**BIDDERS IN ORDER**

**CONTRACT TOTAL**

RED CLAY INDUSTRIES	1	361000.00
TRULL CONTRACTING, LLC	2	376730.00